

PS&E JOB NO: 00A062 REVISION NO : 1  
 CONTRACT NO: 006188 REGION NO : 1  
 VERSION NO : 1 WORK ORDER# : XL0954

BIDS OPENED ON : Jul 18 2001  
 AWARDED ON : Jul 23 2001

HWY	: SR 090,405	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 90 AND SR 405 INTERSTATE 90 BRIDGES - STAGE 2 RENTON TO KIRKLAND BRIDGES - SEISMIC 00A062	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405	GUY F. ATKINSON CONSTRUCTION, 600 NACHES AVE SW #120 98055-2267 RENTON WA 980550940 CONTRACTOR NUMBER : 046000
PROJECT	: BH-9999 (309)			
COUNTY(S)	: KING			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.								
			122,000.00	-9.84%	110,000.00	-12,000	100,000.00	-18.03%	120,000.00	-1.64%
2	REMOVING CATCH BASIN									
	2.0000 EACH		700.0000	-35.71%	450.0000	-250.0000	2,000.0000	185.71%	500.0000	-28.57%
			1,400.00	-500	900.00	-500	4,000.00	2,600	1,000.00	-400
3	REMOVING GUARDRAIL									
	780.0000 L.F.		3.0000	33.33%	4.0000	1.0000	4.0000	33.33%	3.0000	0.00%
			2,340.00	780	3,120.00	780	3,120.00	780	2,340.00	0
4	REMOVING CHAIN LINK FENCE									
	140.0000 L.F.		5.0000	-20.00%	4.0000	-1.0000	4.0000	-20.00%	4.0000	-20.00%
			700.00	-140	560.00	-140	560.00	-140	560.00	-140
GRADING										
5	GRAVEL BORROW INCL. HAUL									
	3170.0000 TON		15.0000	33.33%	20.0000	5.0000	9.5000	-36.67%	10.0000	-33.33%
			47,550.00	15,850	63,400.00	15,850	30,115.00	-17,435	31,700.00	-15,850
STORM SEWER										
6	CATCH BASIN TYPE 1									
	1.0000 EACH		2,200.0000	-36.36%	1,400.0000	-800	1,900.0000	-13.64%	1,000.0000	-54.55%
			2,200.00	-800	1,400.00	-800	1,900.00	-300	1,000.00	-1,200
7	CATCH BASIN TYPE 2 48 IN. DIAM.									
	1.0000 EACH		2,500.0000	52.00%	3,800.0000	1,300	2,400.0000	-4.00%	2,000.0000	-20.00%
			2,500.00	1,300	3,800.00	1,300	2,400.00	-100	2,000.00	-500
STRUCTURE										
8	SEISMIC RETROFIT - BRIDGE NO. 90/47E-N	L.S.								
			7,000.00	114.29%	15,000.00	8,000	25,000.00	257.14%	10,000.00	42.86%
9	SEISMIC RETROFIT - BRIDGE NO. 90/48W-S	L.S.								
			7,000.00	18.04%	8,263.00	1,263	25,000.00	257.14%	8,000.00	14.29%
10	SEISMIC RETROFIT - BRIDGE NO. 405/35E	L.S.								
			7,000.00	100.00%	14,000.00	7,000	25,000.00	257.14%	10,000.00	42.86%

PS&E JOB NO: 00A062 REVISION NO : 1  
 CONTRACT NO: 006188 REGION NO : 1  
 VERSION NO : 1 WORK ORDER#: XL0954

BIDS OPENED ON : Jul 18 2001  
 AWARDED ON : Jul 23 2001

HWY	: SR 090,405	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 90 AND SR 405 INTERSTATE 90 BRIDGES - STAGE 2 RENTON TO KIRKLAND BRIDGES - SEISMIC 00A062	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405	GUY F. ATKINSON CONSTRUCTION, 600 NACHES AVE SW #120 98055-2267 RENTON WA 980550940 CONTRACTOR NUMBER : 046000
PROJECT	: BH-9999 (309)			
COUNTY(S)	: KING			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
STRUCTURE											
11	SEISMIC RETROFIT - BRIDGE NO. 405/35W L.S.				100.00%		257.14%		42.86%		
			7,000.00	14,000.00	7,000	25,000.00	18,000	10,000.00	3,000		
12	COLUMN JACKETING-BRIDGE NO. 90/47E-N L.S.				-24.12%		1.17%		-11.48%		
			79,076.00	60,000.00	-19,076	80,000.00	924	70,000.00	-9,076		
13	COLUMN JACKETING-BRIDGE NO. 90/48W-S L.S.				-3.26%		-40.47%		-47.91%		
			134,375.00	130,000.00	-4,375	80,000.00	-54,375	70,000.00	-64,375		
14	COLUMN JACKETING-BRIDGE NO. 405/35E L.S.				-8.97%		-19.45%		-19.45%		
			124,140.00	113,000.00	-11,140	100,000.00	-24,140	100,000.00	-24,140		
15	COLUMN JACKETING-BRIDGE NO. 405/35W L.S.				56.96%		-17.39%		23.91%		
			121,051.00	190,000.00	68,949	100,000.00	-21,051	150,000.00	28,949		
16	SHORING OR EXTRA EXCAVATION CL. A FOR COLUMN JACKETING L.S.				-72.12%		-28.99%		-23.71%		
			340,800.00	95,000.00	-245,800	242,000.00	-98,800	260,000.00	-80,800		
17	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT CALC				0.00%		0.00%		0.00%		
			-1.00	-1.00		-1.00		-1.00			
ASPHALT CONCRETE PAVEMENT											
18	ASPHALT CONC. PAVEMENT CL. 2 72.0000 TON				-20.00%		-23.33%		-60.00%		
			150.0000	120.0000	-20.00%	115.0000	-23.33%	60.0000	-60.00%		
			10,800.00	8,640.00	-2,160	8,280.00	-2,520	4,320.00	-6,480		
EROSION CONTROL AND PLANTING											
19	SEEDING AND FERTILIZING BY HAND 40.0000 S.Y.				-60.00%		500.00%		900.00%		
			5.0000	2.0000	-60.00%	30.0000	500.00%	50.0000	900.00%		
			200.00	80.00	-120	1,200.00	1,000	2,000.00	1,800		
20	TEMPORARY WATER POLLUTION/EROSION CONTROL EST.				0.00%		0.00%		0.00%		
			10,000.00	10,000.00		10,000.00		10,000.00			

PS&E JOB NO: 00A062 REVISION NO : 1  
 CONTRACT NO: 006188 REGION NO : 1  
 VERSION NO : 1 WORK ORDER# : XL0954

BIDS OPENED ON : Jul 18 2001  
 AWARDED ON : Jul 23 2001

HWY	: SR 090,405	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 90 AND SR 405 INTERSTATE 90 BRIDGES - STAGE 2 RENTON TO KIRKLAND BRIDGES - SEISMIC 00A062	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405	GUY F. ATKINSON CONSTRUCTION, 600 NACHES AVE SW #120 98055-2267 RENTON WA 980550940 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
EROSION CONTROL AND PLANTING											
21	RESERVE EROSION CONTROL SUPPLIES	L.S.									
			2,000.00	500.00	-75.00%	1,500.00	-25.00%	1,000.00	-50.00%		
22	STORM DRAIN PROTECTION INSERT										
	13.0000 EACH		100.0000	150.0000	50.00%	80.0000	-20.00%	150.0000	50.00%		
			1,300.00	1,950.00	650	1,040.00	-260	1,950.00	650		
23	ESC LEAD										
	120.0000 DAY		100.0000	45.0000	-55.00%	1.0000	-99.00%	10.0000	-90.00%		
			12,000.00	5,400.00	-6,600	120.00	-11,880	1,200.00	-10,800		
TRAFFIC											
24	BEAM GUARDRAIL TYPE 1										
	610.0000 L.F.		50.0000	34.0000	-32.00%	32.0000	-36.00%	11.0000	-78.00%		
			30,500.00	20,740.00	-9,760	19,520.00	-10,980	6,710.00	-23,790		
25	BEAM GUARDRAIL TYPE 11										
	134.0000 L.F.		45.0000	54.0000	20.00%	55.0000	22.22%	20.0000	-55.56%		
			6,030.00	7,236.00	1,206	7,370.00	1,340	2,680.00	-3,350		
26	BEAM GUARDRAIL TRANSITION SECTION TYPE 18										
	2.0000 EACH		1,250.0000	1,400.0000	12.00%	1,500.0000	20.00%	1,200.0000	-4.00%		
			2,500.00	2,800.00	300	3,000.00	500	2,400.00	-100		
27	TEMPORARY CONC. BARRIER										
	1960.0000 L.F.		12.0000	13.0000	8.33%	13.0000	8.33%	14.0000	16.67%		
			23,520.00	25,480.00	1,960	25,480.00	1,960	27,440.00	3,920		
28	REMOVING AND RESETTING EXISTING PERMANENT BARRIER										
	350.0000 L.F.		18.0000	7.9800	-55.67%	8.0000	-55.56%	7.0000	-61.11%		
			6,300.00	2,793.00	-3,507	2,800.00	-3,500	2,450.00	-3,850		
29	TEMPORARY IMPACT ATTENUATOR										
	4.0000 EACH		5,200.0000	5,100.0000	-1.92%	1,900.0000	-63.46%	10,000.0000	92.31%		
			20,800.00	20,400.00	-400	7,600.00	-13,200	40,000.00	19,200		
30	REPAIR IMPACT ATTENUATOR										
	EST.				0.00%		0.00%		0.00%		
			10,000.00	10,000.00		10,000.00		10,000.00			
31	TRUCK MOUNTED IMPACT ATTENUATOR										
	2.0000 EACH		2,000.0000	7,200.0000	260.00%	3,500.0000	75.00%	6,000.0000	200.00%		
			4,000.00	14,400.00	10,400	7,000.00	3,000	12,000.00	8,000		

PS&E JOB NO: 00A062 REVISION NO : 1  
 CONTRACT NO: 006188 REGION NO : 1  
 VERSION NO : 1 WORK ORDER#: XL0954

BIDS OPENED ON : Jul 18 2001  
 AWARDED ON : Jul 23 2001

HWY	: SR 090,405	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 90 AND SR 405 INTERSTATE 90 BRIDGES - STAGE 2 RENTON TO KIRKLAND BRIDGES - SEISMIC 00A062	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405	GUY F. ATKINSON CONSTRUCTION, 600 NACHES AVE SW #120 98055-2267 RENTON WA 980550940 CONTRACTOR NUMBER : 046000
PROJECT	: BH-9999 (309)			
COUNTY(S)	: KING			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC									
32	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR								
	320.0000	HR	40.0000	2.50%	40.0000	0.00%	30.0000	-25.00%	
			12,800.00	320	12,800.00	0	9,600.00	-3,200	
33	SEQUENTIAL ARROW SIGN								
	80.0000	HR	5.0000	60.00%	5.0000	0.00%	8.0000	60.00%	
			400.00	240	400.00	0	640.00	240	
34	PORTABLE CHANGEABLE MESSAGE SIGN								
	1.0000	EACH	3,000.0000	63.33%	5,500.0000	83.33%	15,000.0000	400.00%	
			3,000.00	1,900	5,500.00	2,500	15,000.00	12,000	
35	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN								
	80.0000	HR	9.0000	66.67%	15.0000	66.67%	6.0000	-33.33%	
			720.00	480	1,200.00	480	480.00	-240	
36	TEMPORARY TRAFFIC CONTROL DEVICES								
		L.S.		46.67%		33.33%		0.00%	
			15,000.00	7,000	20,000.00	5,000	15,000.00	0	
37	TRAFFIC CONTROL LABOR								
	700.0000	HR	30.0000	13.33%	40.0000	33.33%	33.0000	10.00%	
			21,000.00	2,800	28,000.00	7,000	23,100.00	2,100	
38	TRAFFIC CONTROL VEHICLE								
	120.0000	DAY	50.0000	22.00%	120.0000	140.00%	20.0000	-60.00%	
			6,000.00	1,320	14,400.00	8,400	2,400.00	-3,600	
39	TRAFFIC CONTROL SUPERVISOR								
	1040.0000	HR	45.0000	-24.44%	42.0000	-6.67%	33.0000	-26.67%	
			46,800.00	-11,440	43,680.00	-3,120	34,320.00	-12,480	
40	CONSTRUCTION SIGNS CLASS A								
	360.0000	S.F.	15.0000	0.00%	17.0000	13.33%	20.0000	33.33%	
			5,400.00	0	6,120.00	720	7,200.00	1,800	
41	RETROFITTING ITS CONDUIT SYSTEM								
		L.S.		50.00%		300.00%		900.00%	
			5,000.00	2,500	20,000.00	15,000	50,000.00	45,000	
42	REMOVE AND RESET PERMANENT IMPACT ATTENUATOR								
	1.0000	EACH	15,000.0000	-40.00%	2,000.0000	-86.67%	2,000.0000	-86.67%	
			15,000.00	-6,000	2,000.00	-13,000	2,000.00	-13,000	

PS&E JOB NO: 00A062 REVISION NO : 1  
 CONTRACT NO: 006188 REGION NO : 1  
 VERSION NO : 1 WORK ORDER#: XL0954

BIDS OPENED ON : Jul 18 2001  
 AWARDED ON : Jul 23 2001

	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
HWY : SR 090,405			
TITLE : SR 90 AND SR 405	WILDER CONSTRUCTION COMPANY	ROBISON CONSTRUCTION, INC.	GUY F. ATKINSON CONSTRUCTION,
INTERSTATE 90 BRIDGES - STAGE 2	1525 E MARINE VIEW DR	1216 140TH AVE COURT EAST	600 NACHES AVE SW #120
RENTON TO KIRKLAND BRIDGES - SEISMIC		98390-9656	98055-2267
00A062			
PROJECT : BH-9999 (309)	EVERETT WA 982011927	SUMNER WA 983900370	RENTON WA 980550940
COUNTY(S) : KING	CONTRACTOR NUMBER : 892000	CONTRACTOR NUMBER : 698405	CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC									
43	TEMPORARY DEBRIS BARRIER								
	150.0000	L.F.	15.0000	46.67%	22.0000	10.0000	-33.33%	50.0000	233.33%
			2,250.00	1,050	3,300.00	1,500.00	-750	7,500.00	5,250
OTHER ITEMS									
44	CHAIN LINK FENCE TYPE 1								
	140.0000	L.F.	10.0000	50.00%	15.0000	14.0000	40.00%	10.0000	0.00%
			1,400.00	700	2,100.00	1,960.00	560	1,400.00	0
45	END, CORNER, AND PULL POST FOR CHAIN LINK FENCE								
	2.0000	EACH	200.0000	-50.00%	100.0000	95.0000	-52.50%	150.0000	-25.00%
			400.00	-200	200.00	190.00	-210	300.00	-100
46	BIOLOGICAL AND PHYSICAL HAZARDS								
		L.S.		-77.00%			-80.00%		0.00%
			10,000.00	-7,700	2,300.00	2,000.00	-8,000	10,000.00	0
47	FORCE ACCOUNT PERIODIC SITE MAINTENANCE								
		EST.		0.00%			0.00%		0.00%
			1,000.00	1,000.00	1,000.00	1,000.00	1,000.00	1,000.00	
48	FORCE ACCOUNT SITE MAINT. FOR BIO. AND PHYSICAL HAZARDS								
		EST.		0.00%			0.00%		0.00%
			1,000.00	1,000.00	1,000.00	1,000.00	1,000.00	1,000.00	
49	FORCE ACCOUNT DEWATERING								
		EST.		0.00%			0.00%		0.00%
			4,000.00	4,000.00	4,000.00	4,000.00	4,000.00	4,000.00	
50	ROADSIDE CLEANUP								
		EST.		0.00%			0.00%		0.00%
			4,000.00	4,000.00	4,000.00	4,000.00	4,000.00	4,000.00	
51	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
		EST.		0.00%			0.00%		0.00%
			5,000.00	5,000.00	5,000.00	5,000.00	5,000.00	5,000.00	
52	MINOR CHANGE								
		CALC		0.00%			0.00%		0.00%
			-1.00	-1.00	-1.00	-1.00	-1.00	-1.00	
53	SPILL PREVENTION PLAN								
		L.S.		-93.75%			-84.38%		-60.94%
			6,400.00	-6,000	400.00	1,000.00	-5,400	2,500.00	-3,900

PS&E JOB NO: 00A062 REVISION NO : 1  
 CONTRACT NO: 006188 REGION NO : 1  
 VERSION NO : 1 WORK ORDER# : XL0954  
 HWY : SR 090,405  
 TITLE : SR 90 AND SR 405  
 INTERSTATE 90 BRIDGES - STAGE 2  
 RENTON TO KIRKLAND BRIDGES - SEISMIC  
 00A062  
 PROJECT : BH-9999 (309)  
 COUNTY(S) : KING

BIDS OPENED ON : Jul 18 2001  
 AWARDED ON : Jul 23 2001

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405	GUY F. ATKINSON CONSTRUCTION, 600 NACHES AVE SW #120 98055-2267 RENTON WA 980550940 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS									
54	TRAINING								
	400.0000	HR	15.0000 6,000.00	4.0000 1,600.00	-73.33% -4,400	1.0000 400.00	-93.33% -5,600	1.0000 400.00	-93.33% -5,600
55	STREET CLEANING								
	200.0000	HR	50.0000 10,000.00	70.0000 14,000.00	40.00% 4,000	95.0000 19,000.00	90.00% 9,000	105.0000 21,000.00	110.00% 11,000
56	CONC. SLOPE PROTECTION								
		L.S.	29,750.00	12,000.00	-59.66% -17,750	25,000.00	-15.97% -4,750	16,000.00	-46.22% -13,750
CONTRACT TOTAL			\$1,358,400.00	\$1,134,000.00	-16.52%	\$1,169,153.00	-13.93%	\$1,204,588.00	-11.32%

PS&E JOB NO: 00A062 REVISION NO : 1  
 CONTRACT NO: 006188 REGION NO : 1  
 VERSION NO : 1 WORK ORDER# : XL0954

BIDS OPENED ON : Jul 18 2001  
 AWARDED ON : Jul 23 2001

HWY	: SR 090,405	----- 4TH BIDDER -----	----- 5TH BIDDER -----
TITLE	: SR 90 AND SR 405	FLATIRON STRUCTURES COMPANY	MOWAT CONSTRUCTION COMPANY
	INTERSTATE 90 BRIDGES - STAGE 2		20210 142ND AVE NE
	RENTON TO KIRKLAND BRIDGES - SEISMIC	1155 N STATE ST SUITE 420	98072
	00A062	BELLINGHAM WA 982255024	WOODINVILLE WA 980721330
PROJECT	: BH-9999 (309)	CONTRACTOR NUMBER : 100099	CONTRACTOR NUMBER : 551010
COUNTY(S)	: KING		

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION							
1	MOBILIZATION	L.S.					
			122,000.00	137,000.00	12.30%	130,000.00	6.56%
2	REMOVING CATCH BASIN						
	2.0000 EACH		700.0000	500.0000	-28.57%	350.0000	-50.00%
			1,400.00	1,000.00	-400	700.00	-700
3	REMOVING GUARDRAIL						
	780.0000 L.F.		3.0000	4.5000	50.00%	5.0000	66.67%
			2,340.00	3,510.00	1,170	3,900.00	1,560
4	REMOVING CHAIN LINK FENCE						
	140.0000 L.F.		5.0000	10.0000	100.00%	10.0000	100.00%
			700.00	1,400.00	700	1,400.00	700
GRADING							
5	GRAVEL BORROW INCL. HAUL						
	3170.0000 TON		15.0000	18.0000	20.00%	12.0000	-20.00%
			47,550.00	57,060.00	9,510	38,040.00	-9,510
STORM SEWER							
6	CATCH BASIN TYPE 1						
	1.0000 EACH		2,200.0000	750.0000	-65.91%	1,500.0000	-31.82%
			2,200.00	750.00	-1,450	1,500.00	-700
7	CATCH BASIN TYPE 2 48 IN. DIAM.						
	1.0000 EACH		2,500.0000	1,800.0000	-28.00%	2,500.0000	0.00%
			2,500.00	1,800.00	-700	2,500.00	0
STRUCTURE							
8	SEISMIC RETROFIT - BRIDGE NO. 90/47E-N	L.S.			114.29%		42.86%
			7,000.00	15,000.00	8,000	10,000.00	3,000
9	SEISMIC RETROFIT - BRIDGE NO. 90/48W-S	L.S.			71.43%		14.29%
			7,000.00	12,000.00	5,000	8,000.00	1,000
10	SEISMIC RETROFIT - BRIDGE NO. 405/35E	L.S.			114.29%		42.86%
			7,000.00	15,000.00	8,000	10,000.00	3,000

PS&E JOB NO: 00A062 REVISION NO : 1  
 CONTRACT NO: 006188 REGION NO : 1  
 VERSION NO : 1 WORK ORDER# : XL0954

BIDS OPENED ON : Jul 18 2001  
 AWARDED ON : Jul 23 2001

HWY : SR 090,405  
 TITLE : SR 90 AND SR 405  
 INTERSTATE 90 BRIDGES - STAGE 2  
 RENTON TO KIRKLAND BRIDGES - SEISMIC  
 00A062  
 PROJECT : BH-9999 (309)  
 COUNTY(S) : KING

----- 4TH BIDDER ----- ----- 5TH BIDDER -----  
 FLATIRON STRUCTURES COMPANY MOWAT CONSTRUCTION COMPANY  
 20210 142ND AVE NE  
 1155 N STATE ST SUITE 420 98072  
 BELLINGHAM WA 982255024 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
STRUCTURE									
11	SEISMIC RETROFIT - BRIDGE NO. 405/35W	L.S.		114.29%			42.86%		
			7,000.00		15,000.00	8,000		10,000.00	3,000
12	COLUMN JACKETING-BRIDGE NO. 90/47E-N	L.S.		-24.12%			-43.09%		
			79,076.00		60,000.00	-19,076		45,000.00	-34,076
13	COLUMN JACKETING-BRIDGE NO. 90/48W-S	L.S.		0.47%			-51.63%		
			134,375.00		135,000.00	625		65,000.00	-69,375
14	COLUMN JACKETING-BRIDGE NO. 405/35E	L.S.		-7.36%			-31.53%		
			124,140.00		115,000.00	-9,140		85,000.00	-39,140
15	COLUMN JACKETING-BRIDGE NO. 405/35W	L.S.		36.31%			7.39%		
			121,051.00		165,000.00	43,949		130,000.00	8,949
16	SHORING OR EXTRA EXCAVATION CL. A FOR COLUMN JACKETING	L.S.		-17.84%			67.84%		
			340,800.00		280,000.00	-60,800		572,000.00	231,200
17	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT	CALC		0.00%			0.00%		
			-1.00		-1.00			-1.00	
ASPHALT CONCRETE PAVEMENT									
18	ASPHALT CONC. PAVEMENT CL. 2	TON		0.00%			0.00%		
	72.0000		150.0000		150.0000	0		150.0000	0
			10,800.00		10,800.00	0		10,800.00	0
EROSION CONTROL AND PLANTING									
19	SEEDING AND FERTILIZING BY HAND	S.Y.		100.00%			0.00%		
	40.0000		5.0000		10.0000	200		5.0000	0
			200.00		400.00	200.00		200.00	0
20	TEMPORARY WATER POLLUTION/EROSION CONTROL	EST.		0.00%			0.00%		
			10,000.00		10,000.00			10,000.00	



PS&E JOB NO: 00A062 REVISION NO : 1  
 CONTRACT NO: 006188 REGION NO : 1  
 VERSION NO : 1 WORK ORDER# : XL0954

BIDS OPENED ON : Jul 18 2001  
 AWARDED ON : Jul 23 2001

HWY : SR 090,405  
 TITLE : SR 90 AND SR 405  
 INTERSTATE 90 BRIDGES - STAGE 2  
 RENTON TO KIRKLAND BRIDGES - SEISMIC  
 00A062  
 PROJECT : BH-9999 (309)  
 COUNTY(S) : KING

----- 4TH BIDDER ----- ----- 5TH BIDDER -----  
 FLATIRON STRUCTURES COMPANY MOWAT CONSTRUCTION COMPANY  
 20210 142ND AVE NE  
 1155 N STATE ST SUITE 420 98072  
 BELLINGHAM WA 982255024 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
EROSION CONTROL AND PLANTING									
21	RESERVE EROSION CONTROL SUPPLIES								
		L.S.							
			2,000.00	-50.00%	1,000.00	-1,000	1.00	-99.95%	-1,999
22	STORM DRAIN PROTECTION INSERT								
	13.0000	EACH	100.0000	35.00%	135.0000	455	150.0000	50.00%	
			1,300.00		1,755.00		1,950.00	650	
23	ESC LEAD								
	120.0000	DAY	100.0000	0.00%	100.0000	0	25.0000	-75.00%	
			12,000.00		12,000.00		3,000.00	-9,000	
TRAFFIC									
24	BEAM GUARDRAIL TYPE 1								
	610.0000	L.F.	50.0000	-30.00%	35.0000	-9,150	30.0000	-40.00%	
			30,500.00		21,350.00		18,300.00	-12,200	
25	BEAM GUARDRAIL TYPE 11								
	134.0000	L.F.	45.0000	33.33%	60.0000	2,010	50.0000	11.11%	
			6,030.00		8,040.00		6,700.00	670	
26	BEAM GUARDRAIL TRANSITION SECTION TYPE 18								
	2.0000	EACH	1,250.0000	20.00%	1,500.0000	500	1,400.0000	12.00%	
			2,500.00		3,000.00		2,800.00	300	
27	TEMPORARY CONC. BARRIER								
	1960.0000	L.F.	12.0000	25.00%	15.0000	5,880	15.0000	25.00%	
			23,520.00		29,400.00		29,400.00	5,880	
28	REMOVING AND RESETTNG EXISTING PERMANENT BARRIER								
	350.0000	L.F.	18.0000	-50.00%	9.0000	-3,150	5.0000	-72.22%	
			6,300.00		3,150.00		1,750.00	-4,550	
29	TEMPORARY IMPACT ATTENUATOR								
	4.0000	EACH	5,200.0000	10.58%	5,750.0000	2,200	6,000.0000	15.38%	
			20,800.00		23,000.00		24,000.00	3,200	
30	REPAIR IMPACT ATTENUATOR								
		EST.		0.00%				0.00%	
			10,000.00		10,000.00		10,000.00		
31	TRUCK MOUNTED IMPACT ATTENUATOR								
	2.0000	EACH	2,000.0000	275.00%	7,500.0000	11,000	5,000.0000	150.00%	
			4,000.00		15,000.00		10,000.00	6,000	

PS&E JOB NO: 00A062 REVISION NO : 1  
 CONTRACT NO: 006188 REGION NO : 1  
 VERSION NO : 1 WORK ORDER#: XL0954

BIDS OPENED ON : Jul 18 2001  
 AWARDED ON : Jul 23 2001

HWY : SR 090,405  
 TITLE : SR 90 AND SR 405  
 INTERSTATE 90 BRIDGES - STAGE 2  
 RENTON TO KIRKLAND BRIDGES - SEISMIC  
 00A062  
 PROJECT : BH-9999 (309)  
 COUNTY(S) : KING

----- 4TH BIDDER ----- ----- 5TH BIDDER -----  
 FLATIRON STRUCTURES COMPANY MOWAT CONSTRUCTION COMPANY  
 20210 142ND AVE NE  
 1155 N STATE ST SUITE 420 98072  
 BELLINGHAM WA 982255024 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC									
32	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR								
	320.0000	HR	45.0000	12.50%	35.0000	-12.50%			
			12,800.00	1,600	11,200.00	-1,600			
33	SEQUENTIAL ARROW SIGN								
	80.0000	HR	5.0000	-20.00%	10.0000	100.00%			
			400.00	-80	800.00	400			
34	PORTABLE CHANGEABLE MESSAGE SIGN								
	1.0000	EACH	3,000.0000	116.67%	2,000.0000	-33.33%			
			3,000.00	3,500	2,000.00	-1,000			
35	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN								
	80.0000	HR	9.0000	-44.44%	10.0000	11.11%			
			720.00	-320	800.00	80			
36	TEMPORARY TRAFFIC CONTROL DEVICES								
		L.S.		133.33%		-66.67%			
			15,000.00	20,000	5,000.00	-10,000			
37	TRAFFIC CONTROL LABOR								
	700.0000	HR	30.0000	10.00%	35.0000	16.67%			
			21,000.00	2,100	24,500.00	3,500			
38	TRAFFIC CONTROL VEHICLE								
	120.0000	DAY	50.0000	-10.00%	50.0000	0.00%			
			6,000.00	-600	6,000.00	0			
39	TRAFFIC CONTROL SUPERVISOR								
	1040.0000	HR	45.0000	-15.56%	37.0000	-17.78%			
			46,800.00	-7,280	38,480.00	-8,320			
40	CONSTRUCTION SIGNS CLASS A								
	360.0000	S.F.	15.0000	20.00%	20.0000	33.33%			
			5,400.00	1,080	7,200.00	1,800			
41	RETROFITTING ITS CONDUIT SYSTEM								
		L.S.		400.00%		1,400.00%			
			5,000.00	20,000	75,000.00	70,000			
42	REMOVE AND RESET PERMANENT IMPACT ATTENUATOR								
	1.0000	EACH	15,000.0000	-36.67%	10,000.0000	-33.33%			
			15,000.00	-5,500	10,000.00	-5,000			

PS&E JOB NO: 00A062 REVISION NO : 1  
 CONTRACT NO: 006188 REGION NO : 1  
 VERSION NO : 1 WORK ORDER# : XL0954

BIDS OPENED ON : Jul 18 2001  
 AWARDED ON : Jul 23 2001

HWY : SR 090,405  
 TITLE : SR 90 AND SR 405  
 INTERSTATE 90 BRIDGES - STAGE 2  
 RENTON TO KIRKLAND BRIDGES - SEISMIC  
 00A062  
 PROJECT : BH-9999 (309)  
 COUNTY(S) : KING

----- 4TH BIDDER ----- ----- 5TH BIDDER -----  
 FLATIRON STRUCTURES COMPANY MOWAT CONSTRUCTION COMPANY  
 20210 142ND AVE NE  
 1155 N STATE ST SUITE 420 98072  
 BELLINGHAM WA 982255024 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC							
43	TEMPORARY DEBRIS BARRIER						
	150.0000	L.F.	15.0000	17.0000	13.33%	20.0000	33.33%
			2,250.00	2,550.00	300	3,000.00	750
OTHER ITEMS							
44	CHAIN LINK FENCE TYPE 1						
	140.0000	L.F.	10.0000	15.0000	50.00%	15.0000	50.00%
			1,400.00	2,100.00	700	2,100.00	700
45	END, CORNER, AND PULL POST FOR CHAIN LINK FENCE						
	2.0000	EACH	200.0000	150.0000	-25.00%	100.0000	-50.00%
			400.00	300.00	-100	200.00	-200
46	BIOLOGICAL AND PHYSICAL HAZARDS						
		L.S.			-40.00%		-75.00%
			10,000.00	6,000.00	-4,000	2,500.00	-7,500
47	FORCE ACCOUNT PERIODIC SITE MAINTENANCE						
		EST.			0.00%		0.00%
			1,000.00	1,000.00		1,000.00	
48	FORCE ACCOUNT SITE MAINT. FOR BIO. AND PHYSICAL HAZARDS						
		EST.			0.00%		0.00%
			1,000.00	1,000.00		1,000.00	
49	FORCE ACCOUNT DEWATERING						
		EST.			0.00%		0.00%
			4,000.00	4,000.00		4,000.00	
50	ROADSIDE CLEANUP						
		EST.			0.00%		0.00%
			4,000.00	4,000.00		4,000.00	
51	REIMBURSEMENT FOR THIRD PARTY DAMAGE						
		EST.			0.00%		0.00%
			5,000.00	5,000.00		5,000.00	
52	MINOR CHANGE						
		CALC			0.00%		0.00%
			-1.00	-1.00		-1.00	
53	SPILL PREVENTION PLAN						
		L.S.			-60.94%		-92.19%
			6,400.00	2,500.00	-3,900	500.00	-5,900

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/15/2001

\* \* \* BID CHECK REPORT \* \* \*

TIME: 09:24

PS&E JOB NO: 00A062 REVISION NO : 1  
CONTRACT NO: 006188 REGION NO : 1  
VERSION NO : 1 WORK ORDER# : XL0954

BIDS OPENED ON : Jul 18 2001  
AWARDED ON : Jul 23 2001

HWY : SR 090,405  
TITLE : SR 90 AND SR 405  
INTERSTATE 90 BRIDGES - STAGE 2  
RENTON TO KIRKLAND BRIDGES - SEISMIC  
00A062  
PROJECT : BH-9999 (309)  
COUNTY(S) : KING

----- 4TH BIDDER ----- ----- 5TH BIDDER -----  
FLATIRON STRUCTURES COMPANY MOWAT CONSTRUCTION COMPANY  
20210 142ND AVE NE  
1155 N STATE ST SUITE 420 98072  
BELLINGHAM WA 982255024 WOODINVILLE WA 980721330  
CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.				
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS							
54	TRAINING						
	400.0000	HR	15.0000	2.0000	-86.67%	5.0000	-66.67%
			6,000.00	800.00	-5,200	2,000.00	-4,000
55	STREET CLEANING						
	200.0000	HR	50.0000	85.0000	70.00%	100.0000	100.00%
			10,000.00	17,000.00	7,000	20,000.00	10,000
56	CONC. SLOPE PROTECTION						
		L.S.			-46.22%		-74.79%
			29,750.00	16,000.00	-13,750	7,500.00	-22,250
CONTRACT TOTAL			\$1,358,400.00	\$1,391,283.00	2.42%	\$1,475,719.00	8.64%