

PS&E JOB NO : 04C517 REVISION NO : 1  
 CONTRACT NO : 006909 REGION NO : 3  
 VERSION NO : 1 WORK ORDER# : XL1598  
 HWY : SR 003  
 TITLE : SR 3  
 IMPERIAL WAY TO SUNNYSLOPE ROAD  
 PAVING  
 04C517  
 PROJECT : NH-0003(108)  
 COUNTY(S) : KITSAP

BIDS OPENED ON : Jan 26 2005  
 AWARDED ON : Feb 1 2005

|   |   |  |
|---|---|--|
| ----- LOW BIDDER -----  | ----- 2ND BIDDER -----  | ----- 3RD BIDDER -----   |
| ACE PAVING CO., INC.<br>4795 WILKERSON RD<br>98312-9750<br>BREMERTON WA 983120393<br>CONTRACTOR NUMBER : 004000 | TUCCI & SONS, INC.<br>4224 WALLER RD E<br>TACOMA WA 984431099<br>CONTRACTOR NUMBER : 832800 | WILDER CONSTRUCTION COMPANY<br>3200 113TH AVE SW<br>OLYMPIA WA 985129160<br>CONTRACTOR NUMBER : 892000 |

| ITEM NO.    | ITEM DESCRIPTION                      | UNIT MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
|-------------|---------------------------------------|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
|             |                                       |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |                                 |                       |                                 |                       |
| PREPARATION |                                       |           |                                 |                                 |                       |                                 |                       |                                 |                       |
| 1           | MOBILIZATION                          | L.S.      |                                 |                                 | -0.38 %               |                                 |                       |                                 |                       |
|             |                                       |           | 39,000.00                       | 38,850.00                       | -150.00               | 15,500.00                       | -23,500.00            | 23,725.00                       | -15,275.00            |
| 2           | REMOVING GUARDRAIL                    |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|             | 263.0000                              | L.F.      | 2.5000                          | 3.5000                          | 40.00 %               | 4.1500                          | 66.00 %               | 4.0000                          | 60.00 %               |
|             |                                       |           | 657.50                          | 920.50                          | 263.00                | 1,091.45                        | 433.95                | 1,052.00                        | 394.50                |
| 3           | REMOVING GUARDRAIL ANCHOR             |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|             | 4.0000                                | EACH      | 150.0000                        | 225.0000                        | 50.00 %               | 170.0000                        | 13.33 %               | 170.0000                        | 13.33 %               |
|             |                                       |           | 600.00                          | 900.00                          | 300.00                | 680.00                          | 80.00                 | 680.00                          | 80.00                 |
| 4           | REMOVING MISCELLANEOUS TRAFFIC ITEM   |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|             |                                       | L.S.      |                                 |                                 | -1.67 %               |                                 | 66.67 %               |                                 | 40.00 %               |
|             |                                       |           | 1,500.00                        | 1,475.00                        | -25.00                | 2,500.00                        | 1,000.00              | 2,100.00                        | 600.00                |
| GRADING     |                                       |           |                                 |                                 |                       |                                 |                       |                                 |                       |
| 5           | PAVEMENT REPAIR EXCAVATION INCL. HAUL |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|             | 310.0000                              | S.Y.      | 21.0000                         | 18.7000                         | -10.95 %              | 27.7500                         | 32.14 %               | 20.5000                         | -2.38 %               |
|             |                                       |           | 6,510.00                        | 5,797.00                        | -713.00               | 8,602.50                        | 2,092.50              | 6,355.00                        | -155.00               |
| DRAINAGE    |                                       |           |                                 |                                 |                       |                                 |                       |                                 |                       |
| 6           | GRATE INLET TYPE 2                    |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|             | 1.0000                                | EACH      | 2,000.0000                      | 3,883.0000                      | 94.15 %               | 2,500.0000                      | 25.00 %               | 2,300.0000                      | 15.00 %               |
|             |                                       |           | 2,000.00                        | 3,883.00                        | 1,883.00              | 2,500.00                        | 500.00                | 2,300.00                        | 300.00                |
| 7           | SCHEDULE A CULV. PIPE 18 IN. DIAM.    |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|             | 10.0000                               | L.F.      | 40.0000                         | 35.0000                         | -12.50 %              | 200.0000                        | 400.00 %              | 105.0000                        | 162.50 %              |
|             |                                       |           | 400.00                          | 350.00                          | -50.00                | 2,000.00                        | 1,600.00              | 1,050.00                        | 650.00                |

PS&E JOB NO : 04C517 REVISION NO : 1  
 CONTRACT NO : 006909 REGION NO : 3  
 VERSION NO : 1 WORK ORDER# : XL1598

BIDS OPENED ON : Jan 26 2005  
 AWARDED ON : Feb 1 2005

|                                 | ----- LOW BIDDER -----     | ----- 2ND BIDDER -----     | ----- 3RD BIDDER -----      |
|---------------------------------|----------------------------|----------------------------|-----------------------------|
| HWY : SR 003                    |                            |                            |                             |
| TITLE : SR 3                    |                            |                            |                             |
| IMPERIAL WAY TO SUNNYSLOPE ROAD | ACE PAVING CO., INC.       | TUCCI & SONS, INC.         | WILDER CONSTRUCTION COMPANY |
| PAVING                          | 4795 WILKERSON RD          | 4224 WALLER RD E           | 3200 113TH AVE SW           |
| 04C517                          | 98312-9750                 |                            |                             |
| PROJECT : NH-0003(108)          | BREMERTON WA 983120393     | TACOMA WA 984431099        | OLYMPIA WA 985129160        |
| COUNTY(S) : KITSAP              | CONTRACTOR NUMBER : 004000 | CONTRACTOR NUMBER : 832800 | CONTRACTOR NUMBER : 892000  |

| ITEM NO.        | ITEM DESCRIPTION                             | UNIT MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. |          |
|-----------------|--|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|----------|
|                 |  |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |          |
| STORM SEWER     |  |           |                                 |                                 |                       |                                 |                                 |                       |          |
| 8               | FLAT SLAB TOP 48 IN. DIAM.                   | L.S.      |                                 |                                 | 29.60 %               |                                 | 180.00 %                        | -7.00 %               |          |
|                 |  |           | 1,000.00                        | 1,296.00                        | 296.00                | 2,800.00                        | 1,800.00                        | 930.00                | -70.00   |
| SURFACING       |  |           |                                 |                                 |                       |                                 |                                 |                       |          |
| 9               | CRUSHED SURFACING BASE COURSE                |           |                                 |                                 |                       |                                 |                                 |                       |          |
|                 | 10.0000                                      | TON       | 30.0000                         | 40.0000                         | 33.33 %               | 100.0000                        | 233.33 %                        | 61.0000               | 103.33 % |
|                 |  |           | 300.00                          | 400.00                          | 100.00                | 1,000.00                        | 700.00                          | 610.00                | 310.00   |
| 10              | SHOULDER FINISHING                           |           |                                 |                                 |                       |                                 |                                 |                       |          |
|                 | 3.3000                                       | MI.       | 1,500.0000                      | 2,100.0000                      | 40.00 %               | 6,200.0000                      | 313.33 %                        | 3,680.0000            | 145.33 % |
|                 |  |           | 4,950.00                        | 6,930.00                        | 1,980.00              | 20,460.00                       | 15,510.00                       | 12,144.00             | 7,194.00 |
| LIQUID ASPHALT  |  |           |                                 |                                 |                       |                                 |                                 |                       |          |
| 11              | ANTI-STRIPPING ADDITIVE                      | EST.      |                                 |                                 | 0.00 %                |                                 | 0.00 %                          | 0.00 %                |          |
|                 |  |           | 4,400.00                        | 4,400.00                        |                       | 4,400.00                        |                                 | 4,400.00              |          |
| HOT MIX ASPHALT |  |           |                                 |                                 |                       |                                 |                                 |                       |          |
| 12              | PLANING BITUMINOUS PAVEMENT                  |           |                                 |                                 |                       |                                 |                                 |                       |          |
|                 | 1090.0000                                    | S.Y.      | 5.0000                          | 9.7500                          | 95.00 %               | 9.5000                          | 90.00 %                         | 10.0000               | 100.00 % |
|                 |  |           | 5,450.00                        | 10,627.50                       | 5,177.50              | 10,355.00                       | 4,905.00                        | 10,900.00             | 5,450.00 |
| 13              | HMA FOR PRELEVELING CL. 1/2 IN. PG 58-22     |           |                                 |                                 |                       |                                 |                                 |                       |          |
|                 | 130.0000                                     | TON       | 80.0000                         | 85.7000                         | 7.13 %                | 110.0000                        | 37.50 %                         | 86.5000               | 8.13 %   |
|                 |  |           | 10,400.00                       | 11,141.00                       | 741.00                | 14,300.00                       | 3,900.00                        | 11,245.00             | 845.00   |
| 14              | HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58-22 |           |                                 |                                 |                       |                                 |                                 |                       |          |
|                 | 110.0000                                     | TON       | 80.0000                         | 95.2000                         | 19.00 %               | 150.0000                        | 87.50 %                         | 94.0000               | 17.50 %  |
|                 |  |           | 8,800.00                        | 10,472.00                       | 1,672.00              | 16,500.00                       | 7,700.00                        | 10,340.00             | 1,540.00 |
| 15              | HMA CL. 1/2 IN. PG 58-22                     |           |                                 |                                 |                       |                                 |                                 |                       |          |
|                 | 3820.0000                                    | TON       | 60.0000                         | 40.5000                         | -32.50 %              | 53.7500                         | -10.42 %                        | 62.6000               | 4.33 %   |
|                 |  |           | 229,200.00                      | 154,710.00                      | -74,490.00            | 205,325.00                      | -23,875.00                      | 239,132.00            | 9,932.00 |

PS&E JOB NO : 04C517 REVISION NO : 1  
 CONTRACT NO : 006909 REGION NO : 3  
 VERSION NO : 1 WORK ORDER# : XL1598  
 HWY : SR 003  
 TITLE : SR 3  
 IMPERIAL WAY TO SUNNYSLOPE ROAD  
 PAVING  
 04C517  
 PROJECT : NH-0003(108)  
 COUNTY(S) : KITSAP

BIDS OPENED ON : Jan 26 2005  
 AWARDED ON : Feb 1 2005

|   |   |  |
|---|---|--|
| ----- LOW BIDDER -----  | ----- 2ND BIDDER -----  | ----- 3RD BIDDER -----   |
| ACE PAVING CO., INC.<br>4795 WILKERSON RD<br>98312-9750<br>BREMERTON WA 983120393<br>CONTRACTOR NUMBER : 004000 | TUCCI & SONS, INC.<br>4224 WALLER RD E<br>TACOMA WA 984431099<br>CONTRACTOR NUMBER : 832800 | WILDER CONSTRUCTION COMPANY<br>3200 113TH AVE SW<br>OLYMPIA WA 985129160<br>CONTRACTOR NUMBER : 892000 |

| ITEM NO.                     | ITEM DESCRIPTION                      | UNIT MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | 2ND BIDDER                      |                                 | % DIFF./<br>AMT.DIFF. | 3RD BIDDER                      |                                 |
|------------------------------|---------------------------------------|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
|                              |                                       |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |
| HOT MIX ASPHALT              |                                       |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 16                           | JOB MIX COMPLIANCE PRICE ADJUSTMENT   |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                              | CALC                                  |           |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |
|                              |                                       |           | 8,200.00                        | 8,200.00                        |                       | 8,200.00                        |                                 | 8,200.00              |                                 |                                 |
| 17                           | COMPACTION PRICE ADJUSTMENT           |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                              | CALC                                  |           |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |
|                              |                                       |           | 4,600.00                        | 4,600.00                        |                       | 4,600.00                        |                                 | 4,600.00              |                                 |                                 |
| 18                           | HMA FOR APPROACH CL. 1/2 IN. PG 58-22 |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                              | 210.0000                              | TON       | 80.0000                         | 79.4000                         | -0.75 %               | 135.0000                        | 68.75 %                         | 91.0000               | 13.75 %                         |                                 |
|                              |                                       |           | 16,800.00                       | 16,674.00                       | -126.00               | 28,350.00                       | 11,550.00                       | 19,110.00             | 2,310.00                        |                                 |
| 19                           | CYCLIC DENSITY PRICE ADJUSTMENT       |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                              | CALC                                  |           |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |
|                              |                                       |           | -1.00                           | -1.00                           |                       | -1.00                           |                                 | -1.00                 |                                 |                                 |
| EROSION CONTROL AND PLANTING |                                       |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 20                           | ESC LEAD                              |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                              | 5.0000                                | DAY       | 250.0000                        | 400.0000                        | 60.00 %               | 150.0000                        | -40.00 %                        | 600.0000              | 140.00 %                        |                                 |
|                              |                                       |           | 1,250.00                        | 2,000.00                        | 750.00                | 750.00                          | -500.00                         | 3,000.00              | 1,750.00                        |                                 |
| 21                           | INLET PROTECTION                      |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                              | 1.0000                                | EACH      | 125.0000                        | 200.0000                        | 60.00 %               | 100.0000                        | -20.00 %                        | 175.0000              | 40.00 %                         |                                 |
|                              |                                       |           | 125.00                          | 200.00                          | 75.00                 | 100.00                          | -25.00                          | 175.00                | 50.00                           |                                 |
| 22                           | EROSION/WATER POLLUTION CONTROL       |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                              | EST.                                  |           |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |
|                              |                                       |           | 1,000.00                        | 1,000.00                        |                       | 1,000.00                        |                                 | 1,000.00              |                                 |                                 |
| 23                           | SPCC PLAN                             |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                              |                                       | L.S.      |                                 |                                 | 0.00 %                |                                 | 200.00 %                        |                       | -10.00 %                        |                                 |
|                              |                                       |           | 500.00                          | 500.00                          | 0.00                  | 1,500.00                        | 1,000.00                        | 450.00                | -50.00                          |                                 |
| TRAFFIC                      |                                       |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 24                           | BEAM GUARDRAIL TYPE 1                 |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                              | 263.0000                              | L.F.      | 17.0000                         | 22.0000                         | 29.41 %               | 25.8500                         | 52.06 %                         | 26.0000               | 52.94 %                         |                                 |
|                              |                                       |           | 4,471.00                        | 5,786.00                        | 1,315.00              | 6,798.55                        | 2,327.55                        | 6,838.00              | 2,367.00                        |                                 |

PS&E JOB NO : 04C517 REVISION NO : 1  
 CONTRACT NO : 006909 REGION NO : 3  
 VERSION NO : 1 WORK ORDER# : XL1598  
 HWY : SR 003  
 TITLE : SR 3  
 IMPERIAL WAY TO SUNNYSLOPE ROAD  
 PAVING  
 04C517  
 PROJECT : NH-0003(108)  
 COUNTY(S) : KITSAP

BIDS OPENED ON : Jan 26 2005  
 AWARDED ON : Feb 1 2005

|   |   |  |
|---|---|--|
| ----- LOW BIDDER -----  | ----- 2ND BIDDER -----  | ----- 3RD BIDDER -----   |
| ACE PAVING CO., INC.<br>4795 WILKERSON RD<br>98312-9750<br>BREMERTON WA 983120393<br>CONTRACTOR NUMBER : 004000 | TUCCI & SONS, INC.<br>4224 WALLER RD E<br>TACOMA WA 984431099<br>CONTRACTOR NUMBER : 832800 | WILDER CONSTRUCTION COMPANY<br>3200 113TH AVE SW<br>OLYMPIA WA 985129160<br>CONTRACTOR NUMBER : 892000 |

| ITEM NO. | ITEM DESCRIPTION                      | UNIT MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | 2ND BIDDER                      |                                 | % DIFF./<br>AMT.DIFF. | 3RD BIDDER                      |                                 |
|----------|---------------------------------------|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
|          |                                       |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |
| TRAFFIC  |                                       |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 25       | BEAM GUARDRAIL FLARED TERMINAL        |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|          | 2.0000 EACH                           |           | 1,750.0000                      | 2,250.0000                      | 28.57 %               | 1,860.0000                      | 6.29 %                          | 1,850.0000            | 5.71 %                          |                                 |
|          |                                       |           | 3,500.00                        | 4,500.00                        | 1,000.00              | 3,720.00                        | 220.00                          | 3,700.00              | 200.00                          |                                 |
| 26       | BEAM GUARDRAIL BURIED TERMINAL TYPE 1 |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|          | 2.0000 EACH                           |           | 650.0000                        | 1,200.0000                      | 84.62 %               | 710.0000                        | 9.23 %                          | 710.0000              | 9.23 %                          |                                 |
|          |                                       |           | 1,300.00                        | 2,400.00                        | 1,100.00              | 1,420.00                        | 120.00                          | 1,420.00              | 120.00                          |                                 |
| 27       | FLEXIBLE GUIDE POST                   |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|          | 32.0000 EACH                          |           | 22.5000                         | 30.0000                         | 33.33 %               | 23.5000                         | 4.44 %                          | 23.5000               | 4.44 %                          |                                 |
|          |                                       |           | 720.00                          | 960.00                          | 240.00                | 752.00                          | 32.00                           | 752.00                | 32.00                           |                                 |
| 28       | PAINT LINE                            |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|          | 26190.0000 L.F.                       |           | 0.2000                          | 0.1000                          | -50.00 %              | 0.0800                          | -60.00 %                        | 0.1000                | -50.00 %                        |                                 |
|          |                                       |           | 5,238.00                        | 2,619.00                        | -2,619.00             | 2,095.20                        | -3,142.80                       | 2,619.00              | -2,619.00                       |                                 |
| 29       | PAINTED WIDE LINE                     |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|          | 440.0000 L.F.                         |           | 0.2500                          | 0.3500                          | 40.00 %               | 0.2500                          | 0.00 %                          | 0.2500                | 0.00 %                          |                                 |
|          |                                       |           | 110.00                          | 154.00                          | 44.00                 | 110.00                          | 0.00                            | 110.00                | 0.00                            |                                 |
| 30       | PLASTIC CROSSWALK LINE                |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|          | 630.0000 S.F.                         |           | 3.0000                          | 1.7000                          | -43.33 %              | 2.0000                          | -33.33 %                        | 2.0000                | -33.33 %                        |                                 |
|          |                                       |           | 1,890.00                        | 1,071.00                        | -819.00               | 1,260.00                        | -630.00                         | 1,260.00              | -630.00                         |                                 |
| 31       | PLASTIC STOP LINE                     |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|          | 100.0000 L.F.                         |           | 10.0000                         | 3.5000                          | -65.00 %              | 5.0000                          | -50.00 %                        | 5.0000                | -50.00 %                        |                                 |
|          |                                       |           | 1,000.00                        | 350.00                          | -650.00               | 500.00                          | -500.00                         | 500.00                | -500.00                         |                                 |
| 32       | PLASTIC TRAFFIC ARROW                 |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|          | 4.0000 EACH                           |           | 50.0000                         | 55.0000                         | 10.00 %               | 98.0000                         | 96.00 %                         | 98.0000               | 96.00 %                         |                                 |
|          |                                       |           | 200.00                          | 220.00                          | 20.00                 | 392.00                          | 192.00                          | 392.00                | 192.00                          |                                 |
| 33       | PLASTIC DRAINAGE MARKING              |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|          | 30.0000 EACH                          |           | 17.0000                         | 11.0000                         | -35.29 %              | 15.0000                         | -11.76 %                        | 15.0000               | -11.76 %                        |                                 |
|          |                                       |           | 510.00                          | 330.00                          | -180.00               | 450.00                          | -60.00                          | 450.00                | -60.00                          |                                 |
| 34       | PLASTIC JUNCTION BOX MARKING          |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|          | 9.0000 EACH                           |           | 30.0000                         | 11.0000                         | -63.33 %              | 15.0000                         | -50.00 %                        | 15.0000               | -50.00 %                        |                                 |
|          |                                       |           | 270.00                          | 99.00                           | -171.00               | 135.00                          | -135.00                         | 135.00                | -135.00                         |                                 |
| 35       | RECESSED PAVEMENT MARKER              |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|          | 1.8000 HUND                           |           | 950.0000                        | 900.0000                        | -5.26 %               | 800.0000                        | -15.79 %                        | 800.0000              | -15.79 %                        |                                 |
|          |                                       |           | 1,710.00                        | 1,620.00                        | -90.00                | 1,440.00                        | -270.00                         | 1,440.00              | -270.00                         |                                 |

PS&E JOB NO : 04C517 REVISION NO : 1  
 CONTRACT NO : 006909 REGION NO : 3  
 VERSION NO : 1 WORK ORDER# : XL1598

BIDS OPENED ON : Jan 26 2005  
 AWARDED ON : Feb 1 2005

|           |                                 |                            |                            |                             |
|-----------|---------------------------------|----------------------------|----------------------------|-----------------------------|
| HWY       | : SR 003                        | ----- LOW BIDDER -----     | ----- 2ND BIDDER -----     | ----- 3RD BIDDER -----      |
| TITLE     | : SR 3                          | ACE PAVING CO., INC.       | TUCCI & SONS, INC.         | WILDER CONSTRUCTION COMPANY |
|           | IMPERIAL WAY TO SUNNYSLOPE ROAD | 4795 WILKERSON RD          | 4224 WALLER RD E           | 3200 113TH AVE SW           |
|           | PAVING                          | 98312-9750                 |                            |                             |
|           | 04C517                          | BREMERTON WA 983120393     | TACOMA WA 984431099        | OLYMPIA WA 985129160        |
| PROJECT   | : NH-0003(108)                  | CONTRACTOR NUMBER : 004000 | CONTRACTOR NUMBER : 832800 | CONTRACTOR NUMBER : 892000  |
| COUNTY(S) | : KITSAP                        |                            |                            |                             |

| ITEM NO.    | ITEM DESCRIPTION                        | UNIT MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. |           |
|-------------|---|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|-----------|
|             |   |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |           |
| TRAFFIC     |   |           |                                 |                                 |                       |                                 |                                 |                       |           |
| 36          | TEMPORARY PAVEMENT MARKING              |           |                                 |                                 |                       |                                 |                                 |                       |           |
|             | 10000.0000                              | L.F.      | 0.3100                          | 0.2200                          | -29.03 %              | 0.1000                          | -67.74 %                        | 0.1100                | -64.52 %  |
|             |   |           | 3,100.00                        | 2,200.00                        | -900.00               | 1,000.00                        | -2,100.00                       | 1,100.00              | -2,000.00 |
| 37          | PERMANENT SIGNING                       |           |                                 |                                 |                       |                                 |                                 |                       |           |
|             |   | L.S.      |                                 |                                 | 105.88 %              |                                 | 108.35 %                        |                       | 55.29 %   |
|             |   |           | 8,500.00                        | 17,500.00                       | 9,000.00              | 17,710.00                       | 9,210.00                        | 13,200.00             | 4,700.00  |
| 38          | PROJECT TEMPORARY TRAFFIC CONTROL       |           |                                 |                                 |                       |                                 |                                 |                       |           |
|             |   | L.S.      |                                 |                                 | -41.64 %              |                                 | -21.63 %                        |                       | 7.50 %    |
|             |   |           | 80,000.00                       | 46,688.84                       | -33,311.16            | 62,700.00                       | -17,300.00                      | 86,000.00             | 6,000.00  |
| OTHER ITEMS |   |           |                                 |                                 |                       |                                 |                                 |                       |           |
| 39          | STRUCTURE EXCAVATION CLASS B INCL. HAUL |           |                                 |                                 |                       |                                 |                                 |                       |           |
|             | 10.0000                                 | C.Y.      | 50.0000                         | 66.4000                         | 32.80 %               | 100.0000                        | 100.00 %                        | 60.0000               | 20.00 %   |
|             |   |           | 500.00                          | 664.00                          | 164.00                | 1,000.00                        | 500.00                          | 600.00                | 100.00    |
| 40          | ADJUST MONUMENT CASE AND COVER          |           |                                 |                                 |                       |                                 |                                 |                       |           |
|             | 2.0000                                  | EACH      | 300.0000                        | 10.0000                         | -96.67 %              | 500.0000                        | 66.67 %                         | 300.0000              | 0.00 %    |
|             |   |           | 600.00                          | 20.00                           | -580.00               | 1,000.00                        | 400.00                          | 600.00                | 0.00      |
| 41          | ADJUST CATCH BASIN                      |           |                                 |                                 |                       |                                 |                                 |                       |           |
|             | 1.0000                                  | EACH      | 350.0000                        | 350.0000                        | 0.00 %                | 500.0000                        | 42.86 %                         | 450.0000              | 28.57 %   |
|             |   |           | 350.00                          | 350.00                          | 0.00                  | 500.00                          | 150.00                          | 450.00                | 100.00    |
| 42          | ADJUST JUNCTION BOX                     |           |                                 |                                 |                       |                                 |                                 |                       |           |
|             | 9.0000                                  | EACH      | 250.0000                        | 250.0000                        | 0.00 %                | 300.0000                        | 20.00 %                         | 225.0000              | -10.00 %  |
|             |   |           | 2,250.00                        | 2,250.00                        | 0.00                  | 2,700.00                        | 450.00                          | 2,025.00              | -225.00   |
| 43          | ROADSIDE CLEANUP                        |           |                                 |                                 |                       |                                 |                                 |                       |           |
|             |   | EST.      |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %    |
|             |   |           | 1,000.00                        | 1,000.00                        |                       | 1,000.00                        |                                 | 1,000.00              |           |
| 44          | TRIMMING AND CLEANUP                    |           |                                 |                                 |                       |                                 |                                 |                       |           |
|             |   | L.S.      |                                 |                                 | 0.00 %                |                                 | 400.00 %                        |                       | 200.00 %  |
|             |   |           | 1,000.00                        | 1,000.00                        | 0.00                  | 5,000.00                        | 4,000.00                        | 3,000.00              | 2,000.00  |
| 45          | REIMBURSEMENT FOR THIRD PARTY DAMAGE    |           |                                 |                                 |                       |                                 |                                 |                       |           |
|             |   | EST.      |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %    |
|             |   |           | 5.00                            | 5.00                            |                       | 5.00                            |                                 | 5.00                  |           |

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 12/29/2004

\*\*\* BID CHECK REPORT \*\*\*

TIME: 08:13

PS&E JOB NO : 04C517 REVISION NO : 1  
 CONTRACT NO : 006909 REGION NO : 3  
 VERSION NO : 1 WORK ORDER# : XL1598  
 HWY : SR 003  
 TITLE : SR 3  
 IMPERIAL WAY TO SUNNYSLOPE ROAD  
 PAVING  
 04C517  
 PROJECT : NH-0003(108)  
 COUNTY(S) : KITSAP

BIDS OPENED ON : Jan 26 2005  
 AWARDED ON : Feb 1 2005

|   |   |  |
|---|---|--|
| ----- LOW BIDDER -----  | ----- 2ND BIDDER -----  | ----- 3RD BIDDER -----   |
| ACE PAVING CO., INC.<br>4795 WILKERSON RD<br>98312-9750<br>BREMERTON WA 983120393<br>CONTRACTOR NUMBER : 004000 | TUCCI & SONS, INC.<br>4224 WALLER RD E<br>TACOMA WA 984431099<br>CONTRACTOR NUMBER : 832800 | WILDER CONSTRUCTION COMPANY<br>3200 113TH AVE SW<br>OLYMPIA WA 985129160<br>CONTRACTOR NUMBER : 892000 |

| ITEM NO.       | ITEM DESCRIPTION<br>EST. QUANTITY | UNIT<br>MEAS | ENGR'S. EST.                    |                       | 2ND BIDDER                      |                       | 3RD BIDDER                      |                       |       |
|----------------|-----------------------------------|--------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|-------|
|                |                                   |              | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |       |
| OTHER ITEMS    |                                   |              |                                 |                       |                                 |                       |                                 |                       |       |
| 46             | MINOR CHANGE                      |              |                                 | 0.00 %                |                                 | 0.00 %                |                                 | 0.00 %                |       |
|                | CALC                              |              | -1.00                           | -1.00                 | -1.00                           | -1.00                 | -1.00                           | -1.00                 |       |
| CONTRACT TOTAL |                                   |              | \$465,864.50                    | \$377,110.84          | -19.05%                         | \$464,199.70          | -0.36%                          | \$491,092.00          | 5.42% |
| BASE TOTAL     |                                   |              | \$465,864.50                    | \$377,110.84          | -19.05%                         | \$464,199.70          | -0.36%                          | \$491,092.00          | 5.42% |

PS&E JOB NO : 04C517 REVISION NO : 1  
 CONTRACT NO : 006909 REGION NO : 3  
 VERSION NO : 1 WORK ORDER# : XL1598  
 HWY : SR 003  
 TITLE : SR 3  
 IMPERIAL WAY TO SUNNYSLOPE ROAD  
 PAVING  
 04C517  
 PROJECT : NH-0003(108)  
 COUNTY(S) : KITSAP

BIDS OPENED ON : Jan 26 2005  
 AWARDED ON : Feb 1 2005

----- 4TH BIDDER -----  
 WOODWORTH & COMPANY, INC  
 1200 E "D" ST  
 TACOMA WA 984211710  
 CONTRACTOR NUMBER : 904000

| ITEM NO.           | ITEM DESCRIPTION<br>EST. QUANTITY                 | UNIT MEAS | ENGR'S. EST.                    |                                 |                       |
|--------------------|---|-----------|---------------------------------|---------------------------------|-----------------------|
|                    |   |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
| <b>PREPARATION</b> |   |           |                                 |                                 |                       |
| 1                  | MOBILIZATION                                      | L.S.      |                                 |                                 | 15.38 %               |
|                    |   |           | 39,000.00                       | 45,000.00                       | 6,000.00              |
| 2                  | REMOVING GUARDRAIL<br>263.0000                    | L.F.      | 2.5000<br>657.50                | 4.1500<br>1,091.45              | 66.00 %<br>433.95     |
| 3                  | REMOVING GUARDRAIL ANCHOR<br>4.0000               | EACH      | 150.0000<br>600.00              | 170.0000<br>680.00              | 13.33 %<br>80.00      |
| 4                  | REMOVING MISCELLANEOUS TRAFFIC ITEM<br>L.S.       |           |                                 |                                 | 0.00 %                |
|                    |   |           | 1,500.00                        | 1,500.00                        | 0.00                  |
| <b>GRADING</b>     |   |           |                                 |                                 |                       |
| 5                  | PAVEMENT REPAIR EXCAVATION INCL. HAUL<br>310.0000 | S.Y.      | 21.0000<br>6,510.00             | 38.0000<br>11,780.00            | 80.95 %<br>5,270.00   |
| <b>DRAINAGE</b>    |   |           |                                 |                                 |                       |
| 6                  | GRATE INLET TYPE 2<br>1.0000                      | EACH      | 2,000.0000<br>2,000.00          | 2,500.0000<br>2,500.00          | 25.00 %<br>500.00     |
| 7                  | SCHEDULE A CULV. PIPE 18 IN. DIAM.<br>10.0000     | L.F.      | 40.0000<br>400.00               | 75.0000<br>750.00               | 87.50 %<br>350.00     |

PS&E JOB NO : 04C517 REVISION NO : 1  
 CONTRACT NO : 006909 REGION NO : 3  
 VERSION NO : 1 WORK ORDER# : XL1598  
 HWY : SR 003  
 TITLE : SR 3  
 IMPERIAL WAY TO SUNNYSLOPE ROAD  
 PAVING  
 04C517  
 PROJECT : NH-0003(108)  
 COUNTY(S) : KITSAP

BIDS OPENED ON : Jan 26 2005  
 AWARDED ON : Feb 1 2005

----- 4TH BIDDER -----  
 WOODWORTH & COMPANY, INC  
 1200 E "D" ST  
 TACOMA WA 984211710  
 CONTRACTOR NUMBER : 904000

| ITEM NO.        | ITEM DESCRIPTION                             | UNIT MEAS | ENGR'S. EST.                    |                                 |                       |
|-----------------|--|-----------|---------------------------------|---------------------------------|-----------------------|
|                 |  |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
| STORM SEWER     |  |           |                                 |                                 |                       |
| 8               | FLAT SLAB TOP 48 IN. DIAM.                   | L.S.      | 1,000.00                        | 1,000.00                        | 0.00 %                |
| SURFACING       |  |           |                                 |                                 |                       |
| 9               | CRUSHED SURFACING BASE COURSE                | TON       | 30.0000                         | 50.0000                         | 66.67 %               |
|                 | 10.0000                                      |           | 300.00                          | 500.00                          | 200.00                |
| 10              | SHOULDER FINISHING                           | MI.       | 1,500.0000                      | 4,400.0000                      | 193.33 %              |
|                 | 3.3000                                       |           | 4,950.00                        | 14,520.00                       | 9,570.00              |
| LIQUID ASPHALT  |  |           |                                 |                                 |                       |
| 11              | ANTI-STRIPPING ADDITIVE                      | EST.      | 4,400.00                        | 4,400.00                        | 0.00 %                |
| HOT MIX ASPHALT |  |           |                                 |                                 |                       |
| 12              | PLANING BITUMINOUS PAVEMENT                  | S.Y.      | 5.0000                          | 13.6500                         | 173.00 %              |
|                 | 1090.0000                                    |           | 5,450.00                        | 14,878.50                       | 9,428.50              |
| 13              | HMA FOR PRELEVELING CL. 1/2 IN. PG 58-22     | TON       | 80.0000                         | 85.0000                         | 6.25 %                |
|                 | 130.0000                                     |           | 10,400.00                       | 11,050.00                       | 650.00                |
| 14              | HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58-22 | TON       | 80.0000                         | 115.0000                        | 43.75 %               |
|                 | 110.0000                                     |           | 8,800.00                        | 12,650.00                       | 3,850.00              |
| 15              | HMA CL. 1/2 IN. PG 58-22                     | TON       | 60.0000                         | 58.7500                         | -2.08 %               |
|                 | 3820.0000                                    |           | 229,200.00                      | 224,425.00                      | -4,775.00             |



PS&E JOB NO : 04C517 REVISION NO : 1  
 CONTRACT NO : 006909 REGION NO : 3  
 VERSION NO : 1 WORK ORDER# : XL1598  
 HWY : SR 003  
 TITLE : SR 3  
 IMPERIAL WAY TO SUNNYSLOPE ROAD  
 PAVING  
 04C517  
 PROJECT : NH-0003(108)  
 COUNTY(S) : KITSAP

BIDS OPENED ON : Jan 26 2005  
 AWARDED ON : Feb 1 2005

----- 4TH BIDDER -----  
 WOODWORTH & COMPANY, INC  
 1200 E "D" ST  
 TACOMA WA 984211710  
 CONTRACTOR NUMBER : 904000

| ITEM NO.                     | ITEM DESCRIPTION<br>EST. QUANTITY     | UNIT<br>MEAS | ENGR'S. EST.                    |                                 |                       |
|------------------------------|---------------------------------------|--------------|---------------------------------|---------------------------------|-----------------------|
|                              |                                       |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
| HOT MIX ASPHALT              |                                       |              |                                 |                                 |                       |
| 16                           | JOB MIX COMPLIANCE PRICE ADJUSTMENT   |              |                                 |                                 |                       |
|                              | CALC                                  |              |                                 |                                 | 0.00 %                |
|                              |                                       |              | 8,200.00                        | 8,200.00                        |                       |
| 17                           | COMPACTION PRICE ADJUSTMENT           |              |                                 |                                 |                       |
|                              | CALC                                  |              |                                 |                                 | 0.00 %                |
|                              |                                       |              | 4,600.00                        | 4,600.00                        |                       |
| 18                           | HMA FOR APPROACH CL. 1/2 IN. PG 58-22 |              |                                 |                                 |                       |
|                              | 210.0000 TON                          |              | 80.0000                         | 85.0000                         | 6.25 %                |
|                              |                                       |              | 16,800.00                       | 17,850.00                       | 1,050.00              |
| 19                           | CYCLIC DENSITY PRICE ADJUSTMENT       |              |                                 |                                 |                       |
|                              | CALC                                  |              |                                 |                                 | 0.00 %                |
|                              |                                       |              | -1.00                           | -1.00                           |                       |
| EROSION CONTROL AND PLANTING |                                       |              |                                 |                                 |                       |
| 20                           | ESC LEAD                              |              |                                 |                                 |                       |
|                              | 5.0000 DAY                            |              | 250.0000                        | 200.0000                        | -20.00 %              |
|                              |                                       |              | 1,250.00                        | 1,000.00                        | -250.00               |
| 21                           | INLET PROTECTION                      |              |                                 |                                 |                       |
|                              | 1.0000 EACH                           |              | 125.0000                        | 100.0000                        | -20.00 %              |
|                              |                                       |              | 125.00                          | 100.00                          | -25.00                |
| 22                           | EROSION/WATER POLLUTION CONTROL       |              |                                 |                                 |                       |
|                              | EST.                                  |              |                                 |                                 | 0.00 %                |
|                              |                                       |              | 1,000.00                        | 1,000.00                        |                       |
| 23                           | SPCC PLAN                             |              |                                 |                                 |                       |
|                              | L.S.                                  |              |                                 |                                 | 200.00 %              |
|                              |                                       |              | 500.00                          | 1,500.00                        | 1,000.00              |
| TRAFFIC                      |                                       |              |                                 |                                 |                       |
| 24                           | BEAM GUARDRAIL TYPE 1                 |              |                                 |                                 |                       |
|                              | 263.0000 L.F.                         |              | 17.0000                         | 25.9500                         | 52.65 %               |
|                              |                                       |              | 4,471.00                        | 6,824.85                        | 2,353.85              |

PS&E JOB NO : 04C517 REVISION NO : 1  
 CONTRACT NO : 006909 REGION NO : 3  
 VERSION NO : 1 WORK ORDER# : XL1598  
 HWY : SR 003  
 TITLE : SR 3  
 IMPERIAL WAY TO SUNNYSLOPE ROAD  
 PAVING  
 04C517  
 PROJECT : NH-0003(108)  
 COUNTY(S) : KITSAP

BIDS OPENED ON : Jan 26 2005  
 AWARDED ON : Feb 1 2005

----- 4TH BIDDER -----  
 WOODWORTH & COMPANY, INC  
 1200 E "D" ST  
 TACOMA WA 984211710  
 CONTRACTOR NUMBER : 904000

| ITEM NO. | ITEM DESCRIPTION                      | UNIT MEAS | ENGR'S. EST.                    |                                 |                       |
|----------|---------------------------------------|-----------|---------------------------------|---------------------------------|-----------------------|
|          |                                       |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
| TRAFFIC  |                                       |           |                                 |                                 |                       |
| 25       | BEAM GUARDRAIL FLARED TERMINAL        |           |                                 |                                 |                       |
|          | 2.0000 EACH                           |           | 1,750.0000                      | 1,850.0000                      | 5.71 %                |
|          |                                       |           | 3,500.00                        | 3,700.00                        | 200.00                |
| 26       | BEAM GUARDRAIL BURIED TERMINAL TYPE 1 |           |                                 |                                 |                       |
|          | 2.0000 EACH                           |           | 650.0000                        | 710.0000                        | 9.23 %                |
|          |                                       |           | 1,300.00                        | 1,420.00                        | 120.00                |
| 27       | FLEXIBLE GUIDE POST                   |           |                                 |                                 |                       |
|          | 32.0000 EACH                          |           | 22.5000                         | 30.0000                         | 33.33 %               |
|          |                                       |           | 720.00                          | 960.00                          | 240.00                |
| 28       | PAINT LINE                            |           |                                 |                                 |                       |
|          | 26190.0000 L.F.                       |           | 0.2000                          | 0.0800                          | -60.00 %              |
|          |                                       |           | 5,238.00                        | 2,095.20                        | -3,142.80             |
| 29       | PAINTED WIDE LINE                     |           |                                 |                                 |                       |
|          | 440.0000 L.F.                         |           | 0.2500                          | 0.2500                          | 0.00 %                |
|          |                                       |           | 110.00                          | 110.00                          | 0.00                  |
| 30       | PLASTIC CROSSWALK LINE                |           |                                 |                                 |                       |
|          | 630.0000 S.F.                         |           | 3.0000                          | 2.0000                          | -33.33 %              |
|          |                                       |           | 1,890.00                        | 1,260.00                        | -630.00               |
| 31       | PLASTIC STOP LINE                     |           |                                 |                                 |                       |
|          | 100.0000 L.F.                         |           | 10.0000                         | 5.0000                          | -50.00 %              |
|          |                                       |           | 1,000.00                        | 500.00                          | -500.00               |
| 32       | PLASTIC TRAFFIC ARROW                 |           |                                 |                                 |                       |
|          | 4.0000 EACH                           |           | 50.0000                         | 98.0000                         | 96.00 %               |
|          |                                       |           | 200.00                          | 392.00                          | 192.00                |
| 33       | PLASTIC DRAINAGE MARKING              |           |                                 |                                 |                       |
|          | 30.0000 EACH                          |           | 17.0000                         | 15.0000                         | -11.76 %              |
|          |                                       |           | 510.00                          | 450.00                          | -60.00                |
| 34       | PLASTIC JUNCTION BOX MARKING          |           |                                 |                                 |                       |
|          | 9.0000 EACH                           |           | 30.0000                         | 15.0000                         | -50.00 %              |
|          |                                       |           | 270.00                          | 135.00                          | -135.00               |
| 35       | RECESSED PAVEMENT MARKER              |           |                                 |                                 |                       |
|          | 1.8000 HUND                           |           | 950.0000                        | 800.0000                        | -15.79 %              |
|          |                                       |           | 1,710.00                        | 1,440.00                        | -270.00               |

PS&E JOB NO : 04C517 REVISION NO : 1  
 CONTRACT NO : 006909 REGION NO : 3  
 VERSION NO : 1 WORK ORDER# : XL1598  
 HWY : SR 003  
 TITLE : SR 3  
 IMPERIAL WAY TO SUNNYSLOPE ROAD  
 PAVING  
 04C517  
 PROJECT : NH-0003(108)  
 COUNTY(S) : KITSAP

BIDS OPENED ON : Jan 26 2005  
 AWARDED ON : Feb 1 2005

----- 4TH BIDDER -----  
 WOODWORTH & COMPANY, INC  
 1200 E "D" ST  
 TACOMA WA 984211710  
 CONTRACTOR NUMBER : 904000

| ITEM NO.    | ITEM DESCRIPTION                        | UNIT MEAS | ENGR'S. EST.                    |                                 |                       |
|-------------|---|-----------|---------------------------------|---------------------------------|-----------------------|
|             |   |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
| TRAFFIC     |   |           |                                 |                                 |                       |
| 36          | TEMPORARY PAVEMENT MARKING              |           |                                 |                                 |                       |
|             | 10000.0000                              | L.F.      | 0.3100                          | 0.2000                          | -35.48 %              |
|             |   |           | 3,100.00                        | 2,000.00                        | -1,100.00             |
| 37          | PERMANENT SIGNING                       |           |                                 |                                 |                       |
|             |   | L.S.      |                                 |                                 | 105.88 %              |
|             |   |           | 8,500.00                        | 17,500.00                       | 9,000.00              |
| 38          | PROJECT TEMPORARY TRAFFIC CONTROL       |           |                                 |                                 |                       |
|             |   | L.S.      |                                 |                                 | -8.75 %               |
|             |   |           | 80,000.00                       | 73,000.00                       | -7,000.00             |
| OTHER ITEMS |   |           |                                 |                                 |                       |
| 39          | STRUCTURE EXCAVATION CLASS B INCL. HAUL |           |                                 |                                 |                       |
|             | 10.0000                                 | C.Y.      | 50.0000                         | 50.0000                         | 0.00 %                |
|             |   |           | 500.00                          | 500.00                          | 0.00                  |
| 40          | ADJUST MONUMENT CASE AND COVER          |           |                                 |                                 |                       |
|             | 2.0000                                  | EACH      | 300.0000                        | 250.0000                        | -16.67 %              |
|             |   |           | 600.00                          | 500.00                          | -100.00               |
| 41          | ADJUST CATCH BASIN                      |           |                                 |                                 |                       |
|             | 1.0000                                  | EACH      | 350.0000                        | 500.0000                        | 42.86 %               |
|             |   |           | 350.00                          | 500.00                          | 150.00                |
| 42          | ADJUST JUNCTION BOX                     |           |                                 |                                 |                       |
|             | 9.0000                                  | EACH      | 250.0000                        | 200.0000                        | -20.00 %              |
|             |   |           | 2,250.00                        | 1,800.00                        | -450.00               |
| 43          | ROADSIDE CLEANUP                        |           |                                 |                                 |                       |
|             |   | EST.      |                                 |                                 | 0.00 %                |
|             |   |           | 1,000.00                        | 1,000.00                        |                       |
| 44          | TRIMMING AND CLEANUP                    |           |                                 |                                 |                       |
|             |   | L.S.      |                                 |                                 | 0.00 %                |
|             |   |           | 1,000.00                        | 1,000.00                        | 0.00                  |
| 45          | REIMBURSEMENT FOR THIRD PARTY DAMAGE    |           |                                 |                                 |                       |
|             |   | EST.      |                                 |                                 | 0.00 %                |
|             |   |           | 5.00                            | 5.00                            |                       |

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 12/29/2004

\* \* \* BID CHECK REPORT \* \* \*

TIME: 08:13

PS&E JOB NO : 04C517      REVISION NO : 1  
 CONTRACT NO : 006909      REGION NO : 3  
 VERSION NO : 1      WORK ORDER# : XL1598  
 HWY : SR 003  
 TITLE : SR 3  
           IMPERIAL WAY TO SUNNYSLOPE ROAD  
           PAVING  
           04C517  
 PROJECT : NH-0003(108)  
 COUNTY(S) : KITSAP

BIDS OPENED ON : Jan 26 2005  
 AWARDED ON : Feb 1 2005

----- 4TH BIDDER -----  
 WOODWORTH & COMPANY, INC  
 1200 E "D" ST  
 TACOMA WA 984211710  
 CONTRACTOR NUMBER : 904000

| ITEM NO.    | ITEM DESCRIPTION<br>EST. QUANTITY | UNIT<br>MEAS | ENGR'S. EST.                    |                                 |                       |
|-------------|-----------------------------------|--------------|---------------------------------|---------------------------------|-----------------------|
|             |                                   |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
| OTHER ITEMS |                                   |              |                                 |                                 |                       |
| 46          | MINOR CHANGE                      |              |                                 |                                 |                       |
|             |                                   | CALC         |                                 |                                 | 0.00 %                |
|             |                                   |              | -1.00                           | -1.00                           |                       |
|             | CONTRACT TOTAL                    |              | <u>\$465,864.50</u>             | <u>\$498,065.00</u>             | 6.91%                 |
|             | BASE TOTAL                        |              | <u>\$465,864.50</u>             | <u>\$498,065.00</u>             | 6.91%                 |