

PS&E JOB NO : 05A040 REVISION NO :
 CONTRACT NO : 007086 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1795
 HWY : SR 516
 TITLE : SR 516
 208TH AND 209TH AVE SE
 CHANNELIZATION
 05A040
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Mar 1 2006
 AWARDED ON : Mar 6 2006

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	ROAD CONSTRUCTION NW, INC.			TRI-STATE CONSTRUCTION, INC.			R.W. SCOTT CONSTRUCTION CO.	
	2500 E VALLEY RD #C3 -98055-4071			350 - 106TH AVE NE			4005 W VALLEY HWY N SUITE A	
	PO BOX 188			98004-5732				
	RENTON WA 980570188			BELLEVUE WA 980093686			AUBURN WA 980012442	
	CONTRACTOR NUMBER : 100442			CONTRACTOR NUMBER : 829961			CONTRACTOR NUMBER : 753800	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S EST.		% DIFF./ AMT.DIFF.	ENGR'S EST.		% DIFF./ AMT.DIFF.	ENGR'S EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION										
1	MOBILIZATION	L.S.			11.74 %			35.20 %		60.67 %
			51,035.16	57,027.98	5,992.82	69,000.00	17,964.84	82,000.00	30,964.84	
2	MOBILIZATION FOR GCA 4610	L.S.			43.14 %			-75.47 %		-50.94 %
			4,076.32	5,834.72	1,758.40	1,000.00	-3,076.32	2,000.00	-2,076.32	
3	CLEARING AND GRUBBING	ACRE			-35.00 %			25.00 %		120.00 %
	1.8800		8,000.0000	5,200.0000	-35.00 %	10,000.0000	3,760.00	17,600.0000	18,048.00	
4	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			64.38 %			173.97 %		145.18 %
			15,040.00	9,776.00	-5,264.00	18,800.00	3,760.00	33,088.00	18,048.00	
			7,300.00	12,000.00	4,700.00	20,000.00	12,700.00	17,898.00	10,598.00	
GRADING										
5	ROADWAY EXCAVATION INCL. HAUL	C.Y.			-30.00 %			-10.00 %		-55.00 %
	3080.0000		20.0000	14.0000	-30.00 %	18.0000	-6,160.00	9.0000	-33,880.00	
6	ROADWAY EXCAVATION INCL. HAUL FOR GCA 4610	C.Y.			-68.75 %			-20.00 %		-55.00 %
	450.0000		20.0000	6.2500	-68.75 %	16.0000	-1,800.00	4,050.00	-4,950.00	
			9,000.00	2,812.50	-6,187.50	7,200.00	-1,800.00	4,050.00	-4,950.00	
7	EMBANKMENT COMPACTION	C.Y.			-12.00 %			-60.00 %		-20.00 %
	2070.0000		5.0000	4.4000	-12.00 %	2.0000	-6,210.00	8,280.00	-2,070.00	
			10,350.00	9,108.00	-1,242.00	4,140.00	-6,210.00	8,280.00	-2,070.00	
8	EMABANKMENT COMPACTION FOR GCA 4610	C.Y.			-60.00 %			-60.00 %		-20.00 %
	110.0000		5.0000	2.0000	-60.00 %	2.0000	-330.00	440.00	-110.00	
			550.00	220.00	-330.00	220.00	-330.00	440.00	-110.00	
DRAINAGE										
9	CONCRETE INLET FOR GCA 4610	EACH			-40.00 %			-20.00 %		-35.00 %
	1.0000		1,000.0000	600.0000	-40.00 %	800.0000	-200.00	650.0000	-350.00	
			1,000.00	600.00	-400.00	800.00	-200.00	650.00	-350.00	

PS&E JOB NO : 05A040 REVISION NO :
 CONTRACT NO : 007086 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1795
 HWY : SR 516
 TITLE : SR 516
 208TH AND 209TH AVE SE
 CHANNELIZATION
 05A040
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Mar 1 2006
 AWARDED ON : Mar 6 2006

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	ROAD CONSTRUCTION NW, INC.			TRI-STATE CONSTRUCTION, INC.			R.W. SCOTT CONSTRUCTION CO.	
	2500 E VALLEY RD #C3 -98055-4071			350 - 106TH AVE NE			4005 W VALLEY HWY N SUITE A	
	PO BOX 188			98004-5732				
	RENTON WA 980570188			BELLEVUE WA 980093686			AUBURN WA 980012442	
	CONTRACTOR NUMBER :		100442	CONTRACTOR NUMBER :		829961	CONTRACTOR NUMBER :	753800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE										
10	QUARRY SPALLS	TON	11.0000	100.0000	-62.00 %	38.0000	35.0000	-65.00 %	30.0000	-70.00 %
				1,100.00	-682.00	418.00	385.00	-715.00	330.00	-770.00
11	UNDERDRAIN PIPE 12 IN. DIAM.	L.F.	125.0000	17.0000	88.24 %	32.0000	16.0000	-5.88 %	50.0000	194.12 %
				2,125.00	1,875.00	4,000.00	2,000.00	-125.00	6,250.00	4,125.00
12	SCHEDULE A CULV. PIPE 12 IN. DIAM.	L.F.	39.0000	50.0000	12.00 %	56.0000	24.0000	-52.00 %	50.0000	0.00 %
				1,950.00	2,184.00	234.00	936.00	-1,014.00	1,950.00	0.00
13	SCHEDULE A CULVERT PIPE 12 IN DIAM FOR GCA 4610	L.F.	20.0000	50.0000	12.00 %	56.0000	24.0000	-52.00 %	50.0000	0.00 %
				1,000.00	1,120.00	120.00	480.00	-520.00	1,000.00	0.00
14	SCHEDULE A CULV. PIPE 18 IN. DIAM.	L.F.	693.0000	40.0000	67.50 %	67.0000	40.0000	0.00 %	40.0000	0.00 %
				27,720.00	46,431.00	18,711.00	27,720.00	0.00	27,720.00	0.00
STORM SEWER										
15	CATCH BASIN TYPE 1L	EACH	4.0000	1,000.0000	15.00 %	1,150.0000	1,200.0000	20.00 %	1,000.0000	0.00 %
				4,000.00	4,600.00	600.00	4,800.00	800.00	4,000.00	0.00
16	CATCH BASIN TYPE 2 48 IN. DIAM.	EACH	4.0000	3,000.0000	-27.67 %	2,170.0000	2,500.0000	-16.67 %	2,700.0000	-10.00 %
				12,000.00	8,680.00	-3,320.00	10,000.00	-2,000.00	10,800.00	-1,200.00
SURFACING										
17	CRUSHED SURFACING BASE COURSE	TON	843.0000	25.0000	-28.00 %	18.0000	20.0000	-20.00 %	16.0000	-36.00 %
				21,075.00	15,174.00	-5,901.00	16,860.00	-4,215.00	13,488.00	-7,587.00
18	CHRUSHED SURFACING BASE COURSE FOR GCA 4610	TON	64.0000	25.0000	-28.00 %	18.0000	20.0000	-20.00 %	16.0000	-36.00 %
				1,600.00	1,152.00	-448.00	1,280.00	-320.00	1,024.00	-576.00

PS&E JOB NO : 05A040 REVISION NO :
 CONTRACT NO : 007086 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1795
 HWY : SR 516
 TITLE : SR 516
 208TH AND 209TH AVE SE
 CHANNELIZATION
 05A040
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Mar 1 2006
 AWARDED ON : Mar 6 2006

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	ROAD CONSTRUCTION NW, INC.			TRI-STATE CONSTRUCTION, INC.			R.W. SCOTT CONSTRUCTION CO.	
	2500 E VALLEY RD #C3 -98055-4071			350 - 106TH AVE NE			4005 W VALLEY HWY N SUITE A	
	PO BOX 188			98004-5732				
	RENTON WA 980570188			BELLEVUE WA 980093686			AUBURN WA 980012442	
	CONTRACTOR NUMBER : 100442			CONTRACTOR NUMBER : 829961			CONTRACTOR NUMBER : 753800	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
LIQUID ASPHALT										
19	ANTI-STRIPPING ADDITIVE									
		EST.			0.00 %			0.00 %		0.00 %
			2,565.00	2,565.00		2,565.00		2,565.00		
20	ANTI-STRIPPING ADDITIVE FOR GCA 4610									
		EST.			0.00 %			0.00 %		0.00 %
			160.00	160.00		160.00		160.00		
HOT MIX ASPHALT										
21	PLANING BITUMINOUS PAVEMENT									
	410.0000	S.Y.	15.0000	12.0000	-20.00 %	12.0000	-20.00 %	10.0000	-33.33 %	
			6,150.00	4,920.00	-1,230.00	4,920.00	-1,230.00	4,100.00	-2,050.00	
22	HMA CL. 1/2 IN. PG 58-22									
	2660.0000	TON	55.0000	54.6000	-0.73 %	55.0000	0.00 %	55.0000	0.00 %	
			146,300.00	145,236.00	-1,064.00	146,300.00	0.00	146,300.00	0.00	
23	HMA CL 1/2 IN PG 58-22 FOR GCA 4610									
	160.0000	TON	55.0000	54.6000	-0.73 %	55.0000	0.00 %	55.0000	0.00 %	
			8,800.00	8,736.00	-64.00	8,800.00	0.00	8,800.00	0.00	
24	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			4,617.00	4,617.00		4,617.00		4,617.00		
25	JOB MIX COMPLIANCE PRICE ADJUSTMENT FOR GCA 4610									
		CALC			0.00 %		0.00 %		0.00 %	
			288.00	288.00		288.00		288.00		
26	COMPACTION PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			3,078.00	3,078.00		3,078.00		3,078.00		
27	COMPACTION PRICE ADJUSTMENT FOR GCA 4610									
		CALC			0.00 %		0.00 %		0.00 %	
			192.00	192.00		192.00		192.00		
28	CYCLIC DENSITY PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-3.00	-3.00		-3.00		-3.00		

PS&E JOB NO : 05A040 REVISION NO :
 CONTRACT NO : 007086 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1795
 HWY : SR 516
 TITLE : SR 516
 208TH AND 209TH AVE SE
 CHANNELIZATION
 05A040
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Mar 1 2006
 AWARDED ON : Mar 6 2006

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	ROAD CONSTRUCTION NW, INC.			TRI-STATE CONSTRUCTION, INC.			R.W. SCOTT CONSTRUCTION CO.	
	2500 E VALLEY RD #C3 -98055-4071			350 - 106TH AVE NE			4005 W VALLEY HWY N SUITE A	
	PO BOX 188			98004-5732				
	RENTON WA 980570188			BELLEVUE WA 980093686			AUBURN WA 980012442	
	CONTRACTOR NUMBER : 100442			CONTRACTOR NUMBER : 829961			CONTRACTOR NUMBER : 753800	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
HOT MIX ASPHALT										
29	CYCLIC DENSITY PRICE ADJUSTMENT FOR GCA 4610									
		CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00		
EROSION CONTROL AND PLANTING										
30	ESC LEAD									
	15.0000	DAY	50.0000	120.0000	140.00 %	100.0000	100.00 %	50.0000	0.00 %	
			750.00	1,800.00	1,050.00	1,500.00	750.00	750.00	0.00	
31	SEEDING, FERTILIZING, AND MULCHING									
	1.5000	ACRE	1,500.0000	2,250.0000	50.00 %	1,800.0000	20.00 %	1,200.0000	-20.00 %	
			2,250.00	3,375.00	1,125.00	2,700.00	450.00	1,800.00	-450.00	
32	BIOINFILTRATION SWALE SEEDING AND MULCHING									
	0.2500	ACRE	1,500.0000	5,550.0000	270.00 %	3,500.0000	133.33 %	6,000.0000	300.00 %	
			375.00	1,387.50	1,012.50	875.00	500.00	1,500.00	1,125.00	
33	TEMPORARY EROSION CONTROL BLANKET									
	2940.0000	S.Y.	4.0000	1.7500	-56.25 %	2.0000	-50.00 %	2.5000	-37.50 %	
			11,760.00	5,145.00	-6,615.00	5,880.00	-5,880.00	7,350.00	-4,410.00	
34	GRAVEL BACKFILL FOR BIOINFILTRATION SWALE									
	310.0000	C.Y.	20.0000	28.2500	41.25 %	40.0000	100.00 %	20.0000	0.00 %	
			6,200.00	8,757.50	2,557.50	12,400.00	6,200.00	6,200.00	0.00	
35	DELETED ITEM									
	1.0000	EACH	0.0100	0.0000	-100.00 %	0.0000	-100.00 %	0.0000	-100.00 %	
			0.01	0.00	-0.01	0.00	-0.01	0.00	-0.01	
36	CHECK DAM									
	115.0000	L.F.	15.0000	10.0000	-33.33 %	10.0000	-33.33 %	25.0000	66.67 %	
			1,725.00	1,150.00	-575.00	1,150.00	-575.00	2,875.00	1,150.00	
37	INLET PROTECTION									
	6.0000	EACH	75.0000	80.0000	6.67 %	50.0000	-33.33 %	65.0000	-13.33 %	
			450.00	480.00	30.00	300.00	-150.00	390.00	-60.00	
38	SILT FENCE									
	180.0000	L.F.	10.0000	5.5000	-45.00 %	4.0000	-60.00 %	10.0000	0.00 %	
			1,800.00	990.00	-810.00	720.00	-1,080.00	1,800.00	0.00	

PS&E JOB NO : 05A040 REVISION NO :
 CONTRACT NO : 007086 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1795
 HWY : SR 516
 TITLE : SR 516
 208TH AND 209TH AVE SE
 CHANNELIZATION
 05A040
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Mar 1 2006
 AWARDED ON : Mar 6 2006

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	ROAD CONSTRUCTION NW, INC.			TRI-STATE CONSTRUCTION, INC.			R.W. SCOTT CONSTRUCTION CO.	
	2500 E VALLEY RD #C3 -98055-4071			350 - 106TH AVE NE			4005 W VALLEY HWY N SUITE A	
	PO BOX 188			98004-5732				
	RENTON WA 980570188			BELLEVUE WA 980093686			AUBURN WA 980012442	
	CONTRACTOR NUMBER : 100442			CONTRACTOR NUMBER : 829961			CONTRACTOR NUMBER : 753800	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING										
39	EROSION/WATER POLLUTION CONTROL									
	EST.				0.00 %			0.00 %		0.00 %
			19,000.00	19,000.00		19,000.00		19,000.00		
40	EROSION/WATER POLLUTION CONTROL FOR GCA 4610									
	EST.				0.00 %			0.00 %		0.00 %
			1,000.00	1,000.00		1,000.00		1,000.00		
41	TOPSOIL TYPE A									
	329.0000 C.Y.		40.0000	33.2500	-16.88 %	21.0000	-47.50 %	32.0000	-20.00 %	
			13,160.00	10,939.25	-2,220.75	6,909.00	-6,251.00	10,528.00	-2,632.00	
TRAFFIC										
42	CEMENT CONC. TRAFFIC CURB AND GUTTER FOR GCA 4610									
	375.0000 L.F.		30.0000	13.2500	-55.83 %	15.0000	-50.00 %	15.0000	-50.00 %	
			11,250.00	4,968.75	-6,281.25	5,625.00	-5,625.00	5,625.00	-5,625.00	
43	EXTRUDED CURB									
	313.0000 L.F.		6.0000	5.5000	-8.33 %	5.0000	-16.67 %	6.0000	0.00 %	
			1,878.00	1,721.50	-156.50	1,565.00	-313.00	1,878.00	0.00	
44	BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST									
	147.0000 L.F.		20.0000	34.0000	70.00 %	31.0000	55.00 %	35.0000	75.00 %	
			2,940.00	4,998.00	2,058.00	4,557.00	1,617.00	5,145.00	2,205.00	
45	BEAM GUARDRAIL NON-FLARED TERMINAL									
	2.0000 EACH		3,000.0000	2,900.0000	-3.33 %	2,800.0000	-6.67 %	2,900.0000	-3.33 %	
			6,000.00	5,800.00	-200.00	5,600.00	-400.00	5,800.00	-200.00	
46	BEAM GUARDRAIL ANCHOR TYPE 4									
	2.0000 EACH		500.0000	675.0000	35.00 %	700.0000	40.00 %	700.0000	40.00 %	
			1,000.00	1,350.00	350.00	1,400.00	400.00	1,400.00	400.00	
47	FLEXIBLE GUIDE POST									
	30.0000 EACH		30.0000	30.0000	0.00 %	25.0000	-16.67 %	32.0000	6.67 %	
			900.00	900.00	0.00	750.00	-150.00	960.00	60.00	
48	PAINT LINE									
	5670.0000 L.F.		0.2500	0.2400	-4.00 %	0.2200	-12.00 %	0.2500	0.00 %	
			1,417.50	1,360.80	-56.70	1,247.40	-170.10	1,417.50	0.00	

PS&E JOB NO : 05A040 REVISION NO :
 CONTRACT NO : 007086 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1795
 HWY : SR 516
 TITLE : SR 516
 208TH AND 209TH AVE SE
 CHANNELIZATION
 05A040
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Mar 1 2006
 AWARDED ON : Mar 6 2006

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	ROAD CONSTRUCTION NW, INC.			TRI-STATE CONSTRUCTION, INC.			R.W. SCOTT CONSTRUCTION CO.	
	2500 E VALLEY RD #C3 -98055-4071			350 - 106TH AVE NE			4005 W VALLEY HWY N SUITE A	
	PO BOX 188			98004-5732				
	RENTON WA 980570188			BELLEVUE WA 980093686			AUBURN WA 980012442	
	CONTRACTOR NUMBER : 100442			CONTRACTOR NUMBER : 829961			CONTRACTOR NUMBER : 753800	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT				
TRAFFIC											
49	PLASTIC LINE FOR GCA 4610										
	250.0000	L.F.	2.5000	2.7500	10.00 %	2.5000	0.00 %	3.0000	20.00 %		
			625.00	687.50	62.50	625.00	0.00	750.00	125.00		
50	PROFILED PLASTIC LINE										
	9710.0000	L.F.	1.5000	1.5000	0.00 %	1.2500	-16.67 %	1.4000	-6.67 %		
			14,565.00	14,565.00	0.00	12,137.50	-2,427.50	13,594.00	-971.00		
51	PLASTIC WIDE LINE FOR GCA 4610										
	130.0000	L.F.	3.0000	3.2500	8.33 %	3.0000	0.00 %	3.3000	10.00 %		
			390.00	422.50	32.50	390.00	0.00	429.00	39.00		
52	PROFILED PLASTIC WIDE LINE										
	480.0000	L.F.	3.5000	2.7500	-21.43 %	2.5000	-28.57 %	3.0000	-14.29 %		
			1,680.00	1,320.00	-360.00	1,200.00	-480.00	1,440.00	-240.00		
53	PLASTIC STOP LINE										
	60.0000	L.F.	10.0000	9.0000	-10.00 %	8.0000	-20.00 %	9.0000	-10.00 %		
			600.00	540.00	-60.00	480.00	-120.00	540.00	-60.00		
54	PLASTIC STOP LINE FOR GCA 4610										
	10.0000	L.F.	10.0000	9.0000	-10.00 %	8.0000	-20.00 %	9.0000	-10.00 %		
			100.00	90.00	-10.00	80.00	-20.00	90.00	-10.00		
55	PLASTIC TRAFFIC ARROW										
	11.0000	EACH	150.0000	125.0000	-16.67 %	115.0000	-23.33 %	120.0000	-20.00 %		
			1,650.00	1,375.00	-275.00	1,265.00	-385.00	1,320.00	-330.00		
56	PLASTIC TRAFFIC LETTER FOR GCA 4610										
	14.0000	EACH	60.0000	55.0000	-8.33 %	50.0000	-16.67 %	56.0000	-6.67 %		
			840.00	770.00	-70.00	700.00	-140.00	784.00	-56.00		
57	RAISED PAVEMENT MARKER TYPE 1										
	1.3200	HUND	200.0000	275.0000	37.50 %	300.0000	50.00 %	275.0000	37.50 %		
			264.00	363.00	99.00	396.00	132.00	363.00	99.00		
58	RAISED PAVEMENT MARKER TYPE 2										
	0.6600	HUND	500.0000	425.0000	-15.00 %	400.0000	-20.00 %	425.0000	-15.00 %		
			330.00	280.50	-49.50	264.00	-66.00	280.50	-49.50		
59	TEMPORARY PAVEMENT MARKING										
	17450.0000	L.F.	0.1000	0.2200	120.00 %	0.2000	100.00 %	0.2400	140.00 %		
			1,745.00	3,839.00	2,094.00	3,490.00	1,745.00	4,188.00	2,443.00		

PS&E JOB NO : 05A040 REVISION NO :
 CONTRACT NO : 007086 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1795
 HWY : SR 516
 TITLE : SR 516
 208TH AND 209TH AVE SE
 CHANNELIZATION
 05A040
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Mar 1 2006
 AWARDED ON : Mar 6 2006

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	ROAD CONSTRUCTION NW, INC.			TRI-STATE CONSTRUCTION, INC.			R.W. SCOTT CONSTRUCTION CO.	
	2500 E VALLEY RD #C3 -98055-4071			350 - 106TH AVE NE			4005 W VALLEY HWY N SUITE A	
	PO BOX 188			98004-5732				
	RENTON WA 980570188			BELLEVUE WA 980093686			AUBURN WA 980012442	
	CONTRACTOR NUMBER : 100442			CONTRACTOR NUMBER : 829961			CONTRACTOR NUMBER : 753800	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S EST.		% DIFF./ AMT.DIFF.	ENGR'S EST.		% DIFF./ AMT.DIFF.	ENGR'S EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
60	PERMANENT SIGNING	L.S.			4.21 %			15.79 %		-27.05 %
			4,318.00	4,500.00	182.00	5,000.00	682.00	3,150.00	-1,168.00	
61	ILLUMINATION SYSTEM SAD 5103	L.S.			2.89 %			26.35 %		17.33 %
			55,401.00	57,000.00	1,599.00	70,000.00	14,599.00	65,000.00	9,599.00	
62	DIRECTIONAL BORING	L.F.	100.0000	50.0000	-15.00 %	65.0000	30.00 %	60.0000	20.00 %	
			5,000.00	4,250.00	-750.00	6,500.00	1,500.00	6,000.00	1,000.00	
63	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.			-38.14 %			-38.14 %		53.32 %
			97,000.00	60,000.00	-37,000.00	60,000.00	-37,000.00	148,720.00	51,720.00	
OTHER ITEMS										
64	STRUCTURE EXCAVATION CLASS B INCL. HAUL	C.Y.	903.0000	15.0000	33.33 %	20.0000	-20.00 %	10.0000	-33.33 %	
			13,545.00	18,060.00	4,515.00	10,836.00	-2,709.00	9,030.00	-4,515.00	
65	SHORING OR EXTRA EXCAVATION CLASS B	S.F.	1104.0000	5.0000	-80.00 %	1.0000	-90.00 %	2.0000	-60.00 %	
			5,520.00	1,104.00	-4,416.00	552.00	-4,968.00	2,208.00	-3,312.00	
66	GRAVEL BACKFILL FOR DRAIN	C.Y.	38.0000	35.0000	-1.43 %	34.5000	14.29 %	20.0000	-42.86 %	
			1,330.00	1,311.00	-19.00	1,520.00	190.00	760.00	-570.00	
67	PLUGGING EXISTING PIPE	EACH	8.0000	500.0000	-44.00 %	280.0000	-50.00 %	200.0000	-60.00 %	
			4,000.00	2,240.00	-1,760.00	2,000.00	-2,000.00	1,600.00	-2,400.00	
68	CEMENT CONC. SIDEWALK FOR GCA 4610	S.Y.	234.0000	40.0000	-40.00 %	24.0000	-35.00 %	25.0000	-37.50 %	
			9,360.00	5,616.00	-3,744.00	6,084.00	-3,276.00	5,850.00	-3,510.00	
69	CEMENT CONC. SIDEWALK RAMP TYPE 4B FOR GCA 4610	EACH	4.0000	1,200.0000	-8.33 %	1,100.0000	-8.33 %	1,000.0000	-16.67 %	
			4,800.00	4,400.00	-400.00	4,400.00	-400.00	4,000.00	-800.00	

PS&E JOB NO : 05A040 REVISION NO :
 CONTRACT NO : 007086 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1795
 HWY : SR 516
 TITLE : SR 516
 208TH AND 209TH AVE SE
 CHANNELIZATION
 05A040
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Mar 1 2006
 AWARDED ON : Mar 6 2006

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	ROAD CONSTRUCTION NW, INC.			TRI-STATE CONSTRUCTION, INC.			R.W. SCOTT CONSTRUCTION CO.	
	2500 E VALLEY RD #C3 -98055-4071			350 - 106TH AVE NE			4005 W VALLEY HWY N SUITE A	
	PO BOX 188			98004-5732				
	RENTON WA 980570188			BELLEVUE WA 980093686			AUBURN WA 980012442	
	CONTRACTOR NUMBER : 100442			CONTRACTOR NUMBER : 829961			CONTRACTOR NUMBER : 753800	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
70	CONNECTION TO DRAINAGE STRUCTURE									
	2.0000	EACH	1,000.0000	1,100.0000	10.00 %	600.0000	-40.00 %	600.0000	-40.00 %	
			2,000.00	2,200.00	200.00	1,200.00	-800.00	1,200.00	-800.00	
71	ADJUST VALVE BOX									
	12.0000	EACH	300.0000	260.0000	-13.33 %	150.0000	-50.00 %	400.0000	33.33 %	
			3,600.00	3,120.00	-480.00	1,800.00	-1,800.00	4,800.00	1,200.00	
72	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
73	MINOR CHANGE									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
74	SPCC PLAN									
		L.S.			100.00 %		900.00 %		0.00 %	
			1,000.00	2,000.00	1,000.00	10,000.00	9,000.00	1,000.00	0.00	
75	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE									
	1940.0000	S.Y.	2.0000	1.5000	-25.00 %	2.5000	25.00 %	1.8000	-10.00 %	
			3,880.00	2,910.00	-970.00	4,850.00	970.00	3,492.00	-388.00	
76	MAILBOX SUPPORT TYPE 1									
	1.0000	EACH	300.0000	250.0000	-16.67 %	200.0000	-33.33 %	500.0000	66.67 %	
			300.00	250.00	-50.00	200.00	-100.00	500.00	200.00	
77	MAILBOX SUPPORT TYPE 2									
	3.0000	EACH	500.0000	375.0000	-25.00 %	250.0000	-50.00 %	800.0000	60.00 %	
			1,500.00	1,125.00	-375.00	750.00	-750.00	2,400.00	900.00	
78	CONSTRUCTION GEOTEXTILE FOR SEPARATION									
	1180.0000	S.Y.	2.0000	2.0000	0.00 %	3.5000	75.00 %	1.8000	-10.00 %	
			2,360.00	2,360.00	0.00	4,130.00	1,770.00	2,124.00	-236.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/07/2006

*** BID CHECK REPORT ***

TIME: 07:29

PS&E JOB NO : 05A040 REVISION NO :
 CONTRACT NO : 007086 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1795
 HWY : SR 516
 TITLE : SR 516
 208TH AND 209TH AVE SE
 CHANNELIZATION
 05A040
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Mar 1 2006
 AWARDED ON : Mar 6 2006

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	ROAD CONSTRUCTION NW, INC.			TRI-STATE CONSTRUCTION, INC.			R.W. SCOTT CONSTRUCTION CO.	
	2500 E VALLEY RD #C3 -98055-4071			350 - 106TH AVE NE			4005 W VALLEY HWY N SUITE A	
	PO BOX 188			98004-5732				
	RENTON WA 980570188			BELLEVUE WA 980093686			AUBURN WA 980012442	
	CONTRACTOR NUMBER : 100442			CONTRACTOR NUMBER : 829961			CONTRACTOR NUMBER : 753800	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	

OTHER ITEMS

79	ECOLOGY MIX								
	199.0000	C.Y.	80.0000	60.0000	-25.00 %	36.0000	-55.00 %	70.0000	-12.50 %
			15,920.00	11,940.00	-3,980.00	7,164.00	-8,756.00	13,930.00	-1,990.00

CONTRACT TOTAL			<u>\$742,149.99</u>	<u>\$677,812.00</u>	<u>-8.67%</u>	<u>\$703,172.90</u>	<u>-5.25%</u>	<u>\$787,749.00</u>	<u>6.14%</u>
----------------	--	--	---------------------	---------------------	---------------	---------------------	---------------	---------------------	--------------

BASE TOTAL			<u>\$742,149.99</u>	<u>\$677,812.00</u>	<u>-8.67%</u>	<u>\$703,172.90</u>	<u>-5.25%</u>	<u>\$787,749.00</u>	<u>6.14%</u>
------------	--	--	---------------------	---------------------	---------------	---------------------	---------------	---------------------	--------------

PS&E JOB NO : 05A040 REVISION NO :
 CONTRACT NO : 007086 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1795
 HWY : SR 516
 TITLE : SR 516
 208TH AND 209TH AVE SE
 CHANNELIZATION
 05A040
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Mar 1 2006
 AWARDED ON : Mar 6 2006

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 DENNIS R . CRAIG CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC.
 11860 AVONDALE PLACE NE 825 5TH AVE
 98052-2208 98033-6391
 REDMOND WA 980730595 KIRKLAND WA 980832909
 CONTRACTOR NUMBER : 190736 CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S EST.		% DIFF./ AMT.DIFF.	ENGR'S EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
PREPARATION								
1	MOBILIZATION	L.S.			35.51 %			84.19 %
			51,035.16	69,157.00	18,121.84	94,000.00	42,964.84	
2	MOBILIZATION FOR GCA 4610	L.S.			-34.75 %			22.66 %
			4,076.32	2,660.00	-1,416.32	5,000.00	923.68	
3	CLEARING AND GRUBBING							
	1.8800 ACRE		8,000.0000	20,881.1500	161.01 %	20,000.0000	150.00 %	
			15,040.00	39,256.56	24,216.56	37,600.00	22,560.00	
4	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			198.49 %			2.74 %
			7,300.00	21,790.13	14,490.13	7,500.00	200.00	
GRADING								
5	ROADWAY EXCAVATION INCL. HAUL							
	3080.0000 C.Y.		20.0000	16.9400	-15.30 %	20.0000	0.00 %	
			61,600.00	52,175.20	-9,424.80	61,600.00	0.00	
6	ROADWAY EXCAVATION INCL. HAUL FOR GCA 4610							
	450.0000 C.Y.		20.0000	16.9400	-15.30 %	15.0000	-25.00 %	
			9,000.00	7,623.00	-1,377.00	6,750.00	-2,250.00	
7	EMBANKMENT COMPACTION							
	2070.0000 C.Y.		5.0000	6.2200	24.40 %	2.0000	-60.00 %	
			10,350.00	12,875.40	2,525.40	4,140.00	-6,210.00	
8	EMABANKMENT COMPACTION FOR GCA 4610							
	110.0000 C.Y.		5.0000	6.2200	24.40 %	2.0000	-60.00 %	
			550.00	684.20	134.20	220.00	-330.00	
DRAINAGE								
9	CONCRETE INLET FOR GCA 4610							
	1.0000 EACH		1,000.0000	1,106.9800	10.70 %	1,200.0000	20.00 %	
			1,000.00	1,106.98	106.98	1,200.00	200.00	

PS&E JOB NO : 05A040 REVISION NO :
 CONTRACT NO : 007086 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1795
 HWY : SR 516
 TITLE : SR 516
 208TH AND 209TH AVE SE
 CHANNELIZATION
 05A040
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Mar 1 2006
 AWARDED ON : Mar 6 2006

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 DENNIS R . CRAIG CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC.
 11860 AVONDALE PLACE NE 825 5TH AVE
 98052-2208 98033-6391
 REDMOND WA 980730595 KIRKLAND WA 980832909
 CONTRACTOR NUMBER : 190736 CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
DRAINAGE								
10	QUARRY SPALLS							
	11.0000	TON	100.0000	111.3800	11.38 %	20.0000	-80.00 %	
			1,100.00	1,225.18	125.18	220.00	-880.00	
11	UNDERDRAIN PIPE 12 IN. DIAM.							
	125.0000	L.F.	17.0000	18.7200	10.12 %	18.0000	5.88 %	
			2,125.00	2,340.00	215.00	2,250.00	125.00	
12	SCHEDULE A CULV. PIPE 12 IN. DIAM.							
	39.0000	L.F.	50.0000	43.5600	-12.88 %	42.0000	-16.00 %	
			1,950.00	1,698.84	-251.16	1,638.00	-312.00	
13	SCHEDULE A CULVERT PIPE 12 IN DIAM FOR GCA 4610							
	20.0000	L.F.	50.0000	43.5600	-12.88 %	42.0000	-16.00 %	
			1,000.00	871.20	-128.80	840.00	-160.00	
14	SCHEDULE A CULV. PIPE 18 IN. DIAM.							
	693.0000	L.F.	40.0000	41.7500	4.38 %	50.0000	25.00 %	
			27,720.00	28,932.75	1,212.75	34,650.00	6,930.00	
STORM SEWER								
15	CATCH BASIN TYPE 1L							
	4.0000	EACH	1,000.0000	1,619.0400	61.90 %	1,500.0000	50.00 %	
			4,000.00	6,476.16	2,476.16	6,000.00	2,000.00	
16	CATCH BASIN TYPE 2 48 IN. DIAM.							
	4.0000	EACH	3,000.0000	2,172.4700	-27.58 %	3,000.0000	0.00 %	
			12,000.00	8,689.88	-3,310.12	12,000.00	0.00	
SURFACING								
17	CRUSHED SURFACING BASE COURSE							
	843.0000	TON	25.0000	23.2000	-7.20 %	40.0000	60.00 %	
			21,075.00	19,557.60	-1,517.40	33,720.00	12,645.00	
18	CHRUSHED SURFACING BASE COURSE FOR GCA 4610							
	64.0000	TON	25.0000	23.2000	-7.20 %	40.0000	60.00 %	
			1,600.00	1,484.80	-115.20	2,560.00	960.00	

PS&E JOB NO : 05A040 REVISION NO :
 CONTRACT NO : 007086 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1795
 HWY : SR 516
 TITLE : SR 516
 208TH AND 209TH AVE SE
 CHANNELIZATION
 05A040
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Mar 1 2006
 AWARDED ON : Mar 6 2006

----- 4TH BIDDER -----
 DENNIS R . CRAIG CONSTRUCTION, INC.
 11860 AVONDALE PLACE NE
 98052-2208
 REDMOND WA 980730595
 CONTRACTOR NUMBER : 190736

----- 5TH BIDDER -----
 MIDMOUNTAIN CONTRACTORS, INC.
 825 5TH AVE
 98033-6391
 KIRKLAND WA 980832909
 CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
LIQUID ASPHALT								
19	ANTI-STRIPPING ADDITIVE	EST.			0.00 %			0.00 %
			2,565.00	2,565.00		2,565.00		
20	ANTI-STRIPPING ADDITIVE FOR GCA 4610	EST.			0.00 %			0.00 %
			160.00	160.00		160.00		
HOT MIX ASPHALT								
21	PLANING BITUMINOUS PAVEMENT	S.Y.	15.0000	17.7400	18.27 %	18.0000	20.00 %	
	410.0000		6,150.00	7,273.40	1,123.40	7,380.00	1,230.00	
22	HMA CL. 1/2 IN. PG 58-22	TON	55.0000	56.0200	1.85 %	68.0000	23.64 %	
	2660.0000		146,300.00	149,013.20	2,713.20	180,880.00	34,580.00	
23	HMA CL 1/2 IN PG 58-22 FOR GCA 4610	TON	55.0000	56.0200	1.85 %	65.0000	18.18 %	
	160.0000		8,800.00	8,963.20	163.20	10,400.00	1,600.00	
24	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %
			4,617.00	4,617.00		4,617.00		
25	JOB MIX COMPLIANCE PRICE ADJUSTMENT FOR GCA 4610	CALC			0.00 %			0.00 %
			288.00	288.00		288.00		
26	COMPACTION PRICE ADJUSTMENT	CALC			0.00 %			0.00 %
			3,078.00	3,078.00		3,078.00		
27	COMPACTION PRICE ADJUSTMENT FOR GCA 4610	CALC			0.00 %			0.00 %
			192.00	192.00		192.00		
28	CYCLIC DENSITY PRICE ADJUSTMENT	CALC			0.00 %			0.00 %
			-3.00	-3.00		-3.00		

PS&E JOB NO : 05A040 REVISION NO :
 CONTRACT NO : 007086 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1795
 HWY : SR 516
 TITLE : SR 516
 208TH AND 209TH AVE SE
 CHANNELIZATION
 05A040
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Mar 1 2006
 AWARDED ON : Mar 6 2006

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 DENNIS R . CRAIG CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC.
 11860 AVONDALE PLACE NE 825 5TH AVE
 98052-2208 98033-6391
 REDMOND WA 980730595 KIRKLAND WA 980832909
 CONTRACTOR NUMBER : 190736 CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
HOT MIX ASPHALT								
29	CYCLIC DENSITY PRICE ADJUSTMENT FOR GCA 4610							
		CALC			0.00 %			0.00 %
			-1.00	-1.00		-1.00		
EROSION CONTROL AND PLANTING								
30	ESC LEAD							
	15.0000	DAY	50.0000	586.3700	1,072.74 %	191.0200	282.04 %	
			750.00	8,795.55	8,045.55	2,865.30	2,115.30	
31	SEEDING, FERTILIZING, AND MULCHING							
	1.5000	ACRE	1,500.0000	1,215.2000	-18.99 %	3,200.0000	113.33 %	
			2,250.00	1,822.80	-427.20	4,800.00	2,550.00	
32	BIOINFILTRATION SWALE SEEDING AND MULCHING							
	0.2500	ACRE	1,500.0000	3,432.0000	128.80 %	3,200.0000	113.33 %	
			375.00	858.00	483.00	800.00	425.00	
33	TEMPORARY EROSION CONTROL BLANKET							
	2940.0000	S.Y.	4.0000	2.1000	-47.50 %	2.0000	-50.00 %	
			11,760.00	6,174.00	-5,586.00	5,880.00	-5,880.00	
34	GRAVEL BACKFILL FOR BIOINFILTRATION SWALE							
	310.0000	C.Y.	20.0000	36.5400	82.70 %	50.0000	150.00 %	
			6,200.00	11,327.40	5,127.40	15,500.00	9,300.00	
35	DELETED ITEM							
	1.0000	EACH	0.0100	0.0000	-100.00 %	0.0000	-100.00 %	
			0.01	0.00	-0.01	0.00	-0.01	
36	CHECK DAM							
	115.0000	L.F.	15.0000	6.6000	-56.00 %	350.0000	2,233.33 %	
			1,725.00	759.00	-966.00	40,250.00	38,525.00	
37	INLET PROTECTION							
	6.0000	EACH	75.0000	65.0000	-13.33 %	75.0000	0.00 %	
			450.00	390.00	-60.00	450.00	0.00	
38	SILT FENCE							
	180.0000	L.F.	10.0000	10.3200	3.20 %	7.0000	-30.00 %	
			1,800.00	1,857.60	57.60	1,260.00	-540.00	

PS&E JOB NO : 05A040 REVISION NO :
 CONTRACT NO : 007086 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1795
 HWY : SR 516
 TITLE : SR 516
 208TH AND 209TH AVE SE
 CHANNELIZATION
 05A040
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Mar 1 2006
 AWARDED ON : Mar 6 2006

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 DENNIS R . CRAIG CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC.
 11860 AVONDALE PLACE NE 825 5TH AVE
 98052-2208 98033-6391
 REDMOND WA 980730595 KIRKLAND WA 980832909
 CONTRACTOR NUMBER : 190736 CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
EROSION CONTROL AND PLANTING								
39	EROSION/WATER POLLUTION CONTROL							
	EST.				0.00 %			0.00 %
			19,000.00	19,000.00		19,000.00		
40	EROSION/WATER POLLUTION CONTROL FOR GCA 4610							
	EST.				0.00 %			0.00 %
			1,000.00	1,000.00		1,000.00		
41	TOPSOIL TYPE A							
	329.0000 C.Y.		40.0000	32.8400	-17.90 %	65.0000	62.50 %	
			13,160.00	10,804.36	-2,355.64	21,385.00	8,225.00	
TRAFFIC								
42	CEMENT CONC. TRAFFIC CURB AND GUTTER FOR GCA 4610							
	375.0000 L.F.		30.0000	23.2000	-22.67 %	20.0000	-33.33 %	
			11,250.00	8,700.00	-2,550.00	7,500.00	-3,750.00	
43	EXTRUDED CURB							
	313.0000 L.F.		6.0000	5.4900	-8.50 %	8.0000	33.33 %	
			1,878.00	1,718.37	-159.63	2,504.00	626.00	
44	BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST							
	147.0000 L.F.		20.0000	34.3300	71.65 %	40.0000	100.00 %	
			2,940.00	5,046.51	2,106.51	5,880.00	2,940.00	
45	BEAM GUARDRAIL NON-FLARED TERMINAL							
	2.0000 EACH		3,000.0000	2,928.8000	-2.37 %	3,500.0000	16.67 %	
			6,000.00	5,857.60	-142.40	7,000.00	1,000.00	
46	BEAM GUARDRAIL ANCHOR TYPE 4							
	2.0000 EACH		500.0000	688.8000	37.76 %	800.0000	60.00 %	
			1,000.00	1,377.60	377.60	1,600.00	600.00	
47	FLEXIBLE GUIDE POST							
	30.0000 EACH		30.0000	26.8800	-10.40 %	30.0000	0.00 %	
			900.00	806.40	-93.60	900.00	0.00	
48	PAINT LINE							
	5670.0000 L.F.		0.2500	0.2500	0.00 %	0.3000	20.00 %	
			1,417.50	1,417.50	0.00	1,701.00	283.50	

PS&E JOB NO : 05A040 REVISION NO :
 CONTRACT NO : 007086 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1795
 HWY : SR 516
 TITLE : SR 516
 208TH AND 209TH AVE SE
 CHANNELIZATION
 05A040
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Mar 1 2006
 AWARDED ON : Mar 6 2006

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 DENNIS R . CRAIG CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC.
 11860 AVONDALE PLACE NE 825 5TH AVE
 98052-2208 98033-6391
 REDMOND WA 980730595 KIRKLAND WA 980832909
 CONTRACTOR NUMBER : 190736 CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
49	PLASTIC LINE FOR GCA 4610							
	250.0000	L.F.	2.5000	2.8000	12.00 %	3.0000	20.00 %	
			625.00	700.00	75.00	750.00	125.00	
50	PROFILED PLASTIC LINE							
	9710.0000	L.F.	1.5000	1.4000	-6.67 %	1.6000	6.67 %	
			14,565.00	13,594.00	-971.00	15,536.00	971.00	
51	PLASTIC WIDE LINE FOR GCA 4610							
	130.0000	L.F.	3.0000	3.3600	12.00 %	4.0000	33.33 %	
			390.00	436.80	46.80	520.00	130.00	
52	PROFILED PLASTIC WIDE LINE							
	480.0000	L.F.	3.5000	2.8000	-20.00 %	3.0000	-14.29 %	
			1,680.00	1,344.00	-336.00	1,440.00	-240.00	
53	PLASTIC STOP LINE							
	60.0000	L.F.	10.0000	8.9000	-11.00 %	10.0000	0.00 %	
			600.00	534.00	-66.00	600.00	0.00	
54	PLASTIC STOP LINE FOR GCA 4610							
	10.0000	L.F.	10.0000	8.9000	-11.00 %	10.0000	0.00 %	
			100.00	89.00	-11.00	100.00	0.00	
55	PLASTIC TRAFFIC ARROW							
	11.0000	EACH	150.0000	123.2000	-17.87 %	140.0000	-6.67 %	
			1,650.00	1,355.20	-294.80	1,540.00	-110.00	
56	PLASTIC TRAFFIC LETTER FOR GCA 4610							
	14.0000	EACH	60.0000	54.3200	-9.47 %	60.0000	0.00 %	
			840.00	760.48	-79.52	840.00	0.00	
57	RAISED PAVEMENT MARKER TYPE 1							
	1.3200	HUND	200.0000	280.0000	40.00 %	330.0000	65.00 %	
			264.00	369.60	105.60	435.60	171.60	
58	RAISED PAVEMENT MARKER TYPE 2							
	0.6600	HUND	500.0000	420.0000	-16.00 %	500.0000	0.00 %	
			330.00	277.20	-52.80	330.00	0.00	
59	TEMPORARY PAVEMENT MARKING							
	17450.0000	L.F.	0.1000	0.2200	120.00 %	0.2600	160.00 %	
			1,745.00	3,839.00	2,094.00	4,537.00	2,792.00	

PS&E JOB NO : 05A040 REVISION NO :
 CONTRACT NO : 007086 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1795
 HWY : SR 516
 TITLE : SR 516
 208TH AND 209TH AVE SE
 CHANNELIZATION
 05A040
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Mar 1 2006
 AWARDED ON : Mar 6 2006

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 DENNIS R . CRAIG CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC.
 11860 AVONDALE PLACE NE 825 5TH AVE
 98052-2208 98033-6391
 REDMOND WA 980730595 KIRKLAND WA 980832909
 CONTRACTOR NUMBER : 190736 CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT				
TRAFFIC								
60	PERMANENT SIGNING	L.S.			42.66 %		73.69 %	
			4,318.00	6,160.00	1,842.00	7,500.00	3,182.00	
61	ILLUMINATION SYSTEM SAD 5103	L.S.			2.35 %		35.38 %	
			55,401.00	56,702.00	1,301.00	75,000.00	19,599.00	
62	DIRECTIONAL BORING	L.F.			36.64 %		0.00 %	
	100.0000		50.0000	68.3200	1,832.00	5,000.00	0.00	
63	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.			55.33 %		-2.06 %	
			97,000.00	150,674.40	53,674.40	95,000.00	-2,000.00	
OTHER ITEMS								
64	STRUCTURE EXCAVATION CLASS B INCL. HAUL	C.Y.			12.00 %		-33.33 %	
	903.0000		15.0000	16.8000	1,625.40	9,030.00	-4,515.00	
65	SHORING OR EXTRA EXCAVATION CLASS B	S.F.			-83.20 %		-80.00 %	
	1104.0000		5.0000	0.8400	-4,592.64	1,104.00	-4,416.00	
66	GRAVEL BACKFILL FOR DRAIN	C.Y.			20.20 %		0.00 %	
	38.0000		35.0000	42.0700	268.66	1,330.00	0.00	
67	PLUGGING EXISTING PIPE	EACH			-80.21 %		-60.00 %	
	8.0000		500.0000	98.9400	-3,208.48	1,600.00	-2,400.00	
68	CEMENT CONC. SIDEWALK FOR GCA 4610	S.Y.			-9.50 %		12.50 %	
	234.0000		40.0000	36.2000	-889.20	10,530.00	1,170.00	
69	CEMENT CONC. SIDEWALK RAMP TYPE 4B FOR GCA 4610	EACH			-29.44 %		-35.42 %	
	4.0000		1,200.0000	846.7700	-1,412.92	775.0000	-35.42 %	
			4,800.00	3,387.08		3,100.00	-1,700.00	

PS&E JOB NO : 05A040 REVISION NO :
 CONTRACT NO : 007086 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1795
 HWY : SR 516
 TITLE : SR 516
 208TH AND 209TH AVE SE
 CHANNELIZATION
 05A040
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Mar 1 2006
 AWARDED ON : Mar 6 2006

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 DENNIS R . CRAIG CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC.
 11860 AVONDALE PLACE NE 825 5TH AVE
 98052-2208 98033-6391
 REDMOND WA 980730595 KIRKLAND WA 980832909
 CONTRACTOR NUMBER : 190736 CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
70	CONNECTION TO DRAINAGE STRUCTURE							
	2.0000	EACH	1,000.0000	540.9000	-45.91 %	1,000.0000	0.00 %	
			2,000.00	1,081.80	-918.20	2,000.00	0.00	
71	ADJUST VALVE BOX							
	12.0000	EACH	300.0000	222.9000	-25.70 %	350.0000	16.67 %	
			3,600.00	2,674.80	-925.20	4,200.00	600.00	
72	REIMBURSEMENT FOR THIRD PARTY DAMAGE							
		EST.			0.00 %		0.00 %	
			5.00	5.00		5.00		
73	MINOR CHANGE							
		CALC			0.00 %		0.00 %	
			-1.00	-1.00		-1.00		
74	SPCC PLAN							
		L.S.			-50.00 %		90.00 %	
			1,000.00	500.00	-500.00	1,900.00	900.00	
75	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE							
	1940.0000	S.Y.	2.0000	2.8000	40.00 %	2.0000	0.00 %	
			3,880.00	5,432.00	1,552.00	3,880.00	0.00	
76	MAILBOX SUPPORT TYPE 1							
	1.0000	EACH	300.0000	224.0000	-25.33 %	500.0000	66.67 %	
			300.00	224.00	-76.00	500.00	200.00	
77	MAILBOX SUPPORT TYPE 2							
	3.0000	EACH	500.0000	448.0000	-10.40 %	235.0000	-53.00 %	
			1,500.00	1,344.00	-156.00	705.00	-795.00	
78	CONSTRUCTION GEOTEXTILE FOR SEPARATION							
	1180.0000	S.Y.	2.0000	3.0600	53.00 %	8.0000	300.00 %	
			2,360.00	3,610.80	1,250.80	9,440.00	7,080.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/07/2006

*** BID CHECK REPORT ***

TIME: 07:29

PS&E JOB NO : 05A040 REVISION NO :
 CONTRACT NO : 007086 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1795
 HWY : SR 516
 TITLE : SR 516
 208TH AND 209TH AVE SE
 CHANNELIZATION
 05A040
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Mar 1 2006
 AWARDED ON : Mar 6 2006

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 DENNIS R . CRAIG CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC.
 11860 AVONDALE PLACE NE 825 5TH AVE
 98052-2208 98033-6391
 REDMOND WA 980730595 KIRKLAND WA 980832909
 CONTRACTOR NUMBER : 190736 CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	

OTHER ITEMS

79	ECOLOGY MIX							
	199.0000	C.Y.	80.0000	92.1100	15.14 %	135.0000	68.75 %	
			15,920.00	18,329.89	2,409.89	26,865.00	10,945.00	

CONTRACT TOTAL			\$742,149.99	\$849,678.16	14.49%	\$947,035.90	27.61%
----------------	--	--	--------------	--------------	--------	--------------	--------

BASE TOTAL			\$742,149.99	\$849,678.16	14.49%	\$947,035.90	27.61%
------------	--	--	--------------	--------------	--------	--------------	--------