

PS&E JOB NO : 06A037 REVISION NO : 3  
 CONTRACT NO : 007247 REGION NO : 1  
 VERSION NO : 2 WORK ORDER# : XL2750  
 HWY : SR 002  
 TITLE : US 2  
 FRENCH CREEK BR VIC TO FARM RD  
 GUARDRAIL  
 06A037  
 PROJECT :  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jan 10 2007  
 AWARDED ON : Jan 16 2007

|       |                                |       |       |                            |       |       |                            |       |
|-------|--------------------------------|-------|-------|----------------------------|-------|-------|----------------------------|-------|
| ----- | LOW BIDDER                     | ----- | ----- | 2ND BIDDER                 | ----- | ----- | 3RD BIDDER                 | ----- |
|       | DIRT AND AGGREGATE INTERCHANGE |       |       | CORAL CONSTRUCTION COMPANY |       |       | PETERSEN BROTHERS, INC.    |       |
|       | 20905 NE SANDY BLVD            |       |       | 10780 SW CLUTTER RD        |       |       | 2008 EAST VALLEY HIGHWAY E |       |
|       |                                |       |       | SHERWOOD OR 97140-9563     |       |       |                            |       |
|       | FAIRVIEW OR 970249772          |       |       | WILSONVILLE OR 970700347   |       |       | SUMNER WA 983909579        |       |
|       | CONTRACTOR NUMBER : 221850     |       |       | CONTRACTOR NUMBER : 188245 |       |       | CONTRACTOR NUMBER : 651100 |       |

| ITEM NO.                     | ITEM DESCRIPTION                     | UNIT MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
|------------------------------|--------------------------------------|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
|                              |                                      |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |                                 |                       |                                 |                       |
| PREPARATION                  |                                      |           |                                 |                                 |                       |                                 |                       |                                 |                       |
| 1                            | MOBILIZATION                         | L.S.      |                                 |                                 | -68.75 %              |                                 | 34.38 %               |                                 | -34.66 %              |
|                              |                                      |           | 32,000.00                       | 10,000.00                       | -22,000.00            | 43,000.00                       | 11,000.00             | 20,908.00                       | -11,092.00            |
| 2                            | CLEARING AND GRUBBING                |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|                              | 0.1600                               | ACRE      | 30,000.0000                     | 2,500.0000                      | -91.67 %              | 9,550.0000                      | -68.17 %              | 9,540.0000                      | -68.20 %              |
|                              |                                      |           | 4,800.00                        | 400.00                          | -4,400.00             | 1,528.00                        | -3,272.00             | 1,526.40                        | -3,273.60             |
| 3                            | REMOVING GUARDRAIL                   |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|                              | 450.0000                             | L.F.      | 7.0000                          | 3.0000                          | -57.14 %              | 8.0000                          | 14.29 %               | 4.1500                          | -40.71 %              |
|                              |                                      |           | 3,150.00                        | 1,350.00                        | -1,800.00             | 3,600.00                        | 450.00                | 1,867.50                        | -1,282.50             |
| 4                            | REMOVING GUARDRAIL ANCHOR            |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|                              | 9.0000                               | EACH      | 200.0000                        | 200.0000                        | 0.00 %                | 300.0000                        | 50.00 %               | 175.0000                        | -12.50 %              |
|                              |                                      |           | 1,800.00                        | 1,800.00                        | 0.00                  | 2,700.00                        | 900.00                | 1,575.00                        | -225.00               |
| 5                            | HIGH VISIBILITY CONSTRUCTION FENCING |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|                              | 1380.0000                            | L.F.      | 3.0000                          | 5.0000                          | 66.67 %               | 3.8000                          | 26.67 %               | 2.4500                          | -18.33 %              |
|                              |                                      |           | 4,140.00                        | 6,900.00                        | 2,760.00              | 5,244.00                        | 1,104.00              | 3,381.00                        | -759.00               |
| SURFACING                    |                                      |           |                                 |                                 |                       |                                 |                       |                                 |                       |
| 6                            | CRUSHED SURFACING BASE COURSE        |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|                              | 150.0000                             | C.Y.      | 40.0000                         | 50.0000                         | 25.00 %               | 115.0000                        | 187.50 %              | 32.1500                         | -19.63 %              |
|                              |                                      |           | 6,000.00                        | 7,500.00                        | 1,500.00              | 17,250.00                       | 11,250.00             | 4,822.50                        | -1,177.50             |
| EROSION CONTROL AND PLANTING |                                      |           |                                 |                                 |                       |                                 |                       |                                 |                       |
| 7                            | ESC LEAD                             |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|                              | 20.0000                              | DAY       | 104.0000                        | 100.0000                        | -3.85 %               | 175.0000                        | 68.27 %               | 190.0000                        | 82.69 %               |
|                              |                                      |           | 2,080.00                        | 2,000.00                        | -80.00                | 3,500.00                        | 1,420.00              | 3,800.00                        | 1,720.00              |
| 8                            | STREET CLEANING                      |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|                              | 38.0000                              | HR        | 109.0000                        | 50.0000                         | -54.13 %              | 175.0000                        | 60.55 %               | 500.0000                        | 358.72 %              |
|                              |                                      |           | 4,142.00                        | 1,900.00                        | -2,242.00             | 6,650.00                        | 2,508.00              | 19,000.00                       | 14,858.00             |
| 9                            | SILT FENCE                           |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|                              | 1200.0000                            | L.F.      | 6.0000                          | 5.0000                          | -16.67 %              | 7.7500                          | 29.17 %               | 7.2000                          | 20.00 %               |
|                              |                                      |           | 7,200.00                        | 6,000.00                        | -1,200.00             | 9,300.00                        | 2,100.00              | 8,640.00                        | 1,440.00              |

PS&E JOB NO : 06A037 REVISION NO : 3  
 CONTRACT NO : 007247 REGION NO : 1  
 VERSION NO : 2 WORK ORDER# : XL2750  
 HWY : SR 002  
 TITLE : US 2  
 FRENCH CREEK BR VIC TO FARM RD  
 GUARDRAIL  
 06A037  
 PROJECT :  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jan 10 2007  
 AWARDED ON : Jan 16 2007

|   |   |  |
|---|---|--|
| ----- LOW BIDDER -----                                | ----- 2ND BIDDER -----  | ----- 3RD BIDDER -----   |
| DIRT AND AGGREGATE INTERCHANGE<br>20905 NE SANDY BLVD | CORAL CONSTRUCTION COMPANY<br>10780 SW CLUTTER RD<br>SHERWOOD OR 97140-9563 | PETERSEN BROTHERS, INC.<br>2008 EAST VALLEY HIGHWAY E<br>SUMNER WA 983909579 |
| FAIRVIEW OR 970249772<br>CONTRACTOR NUMBER : 221850   | WILSONVILLE OR 970700347<br>CONTRACTOR NUMBER : 188245                      | CONTRACTOR NUMBER : 651100   |

| ITEM NO.                     | ITEM DESCRIPTION<br>EST. QUANTITY       | UNIT MEAS | ENGR'S. EST.                    |                       | LOW BIDDER                      |                       | 2ND BIDDER                      |                       | 3RD BIDDER |        |
|------------------------------|---|-----------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|------------|--------|
|                              |   |           | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |            |        |
| EROSION CONTROL AND PLANTING |   |           |                                 |                       |                                 |                       |                                 |                       |            |        |
| 10                           | EROSION/WATER POLLUTION CONTROL         |           |                                 |                       |                                 |                       |                                 |                       |            |        |
|                              | EST.                                    |           | 5,000.00                        | 0.00 %                | 5,000.00                        | 0.00 %                | 5,000.00                        | 0.00 %                | 5,000.00   | 0.00 % |
| TRAFFIC                      |   |           |                                 |                       |                                 |                       |                                 |                       |            |        |
| 11                           | BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST |           |                                 |                       |                                 |                       |                                 |                       |            |        |
|                              | 11355.0000                              | L.F.      | 18.0000                         | 25.00 %               | 22.5000                         | 11.11 %               | 20.0000                         | 24.5500               | 36.39 %    |        |
|                              |   |           | 204,390.00                      | 51,097.50             | 227,100.00                      | 22,710.00             | 278,765.25                      | 74,375.25             |            |        |
| 12                           | BEAM GUARDRAIL NON-FLARED TERMINAL      |           |                                 |                       |                                 |                       |                                 |                       |            |        |
|                              | 15.0000                                 | EACH      | 2,000.0000                      | 50.00 %               | 3,000.0000                      | 40.00 %               | 2,800.0000                      | 2,120.0000            | 6.00 %     |        |
|                              |   |           | 30,000.00                       | 15,000.00             | 42,000.00                       | 12,000.00             | 31,800.00                       | 1,800.00              |            |        |
| 13                           | FLEXIBLE GUIDE POST                     |           |                                 |                       |                                 |                       |                                 |                       |            |        |
|                              | 60.0000                                 | EACH      | 29.0000                         | 31.03 %               | 38.0000                         | -3.45 %               | 28.0000                         | 25.6000               | -11.72 %   |        |
|                              |   |           | 1,740.00                        | 540.00                | 2,280.00                        | -60.00                | 1,680.00                        | 1,536.00              | -204.00    |        |
| 14                           | PROJECT TEMPORARY TRAFFIC CONTROL       |           |                                 |                       |                                 |                       |                                 |                       |            |        |
|                              | L.S.                                    |           | 56,000.00                       | -49,000.00            | 7,000.00                        | -29.36 %              | 39,559.00                       | 72,781.37             | 29.97 %    |        |
| 15                           | AUTOMATED FLAGGER ASSISTANCE DEVICES    |           |                                 |                       |                                 |                       |                                 |                       |            |        |
|                              | 2.0000                                  | EACH      | 2,500.0000                      | 40.00 %               | 3,500.0000                      | 140.00 %              | 6,000.0000                      | 2,940.0000            | 17.60 %    |        |
|                              |   |           | 5,000.00                        | 2,000.00              | 7,000.00                        | 7,000.00              | 12,000.00                       | 5,880.00              | 880.00     |        |
| OTHER ITEMS                  |   |           |                                 |                       |                                 |                       |                                 |                       |            |        |
| 16                           | ROADWAY SURVEYING                       |           |                                 |                       |                                 |                       |                                 |                       |            |        |
|                              | L.S.                                    |           | 1,000.00                        | 215.00 %              | 3,150.00                        | 400.00 %              | 5,000.00                        | 14,580.75             | 13,580.75  |        |
| 17                           | ROADSIDE CLEANUP                        |           |                                 |                       |                                 |                       |                                 |                       |            |        |
|                              | EST.                                    |           | 10,000.00                       | 0.00 %                | 10,000.00                       | 0.00 %                | 10,000.00                       | 10,000.00             | 0.00 %     |        |
| 18                           | REIMBURSEMENT FOR THIRD PARTY DAMAGE    |           |                                 |                       |                                 |                       |                                 |                       |            |        |
|                              | EST.                                    |           | 5.00                            | 0.00 %                | 5.00                            | 0.00 %                | 5.00                            | 5.00                  | 0.00 %     |        |

PS&E JOB NO : 06A037 REVISION NO : 3  
 CONTRACT NO : 007247 REGION NO : 1  
 VERSION NO : 2 WORK ORDER# : XL2750  
 HWY : SR 002  
 TITLE : US 2  
 FRENCH CREEK BR VIC TO FARM RD  
 GUARDRAIL  
 06A037  
 PROJECT :  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Jan 10 2007  
 AWARDED ON : Jan 16 2007

|   |   |  |
|---|---|--|
| ----- LOW BIDDER -----                                | ----- 2ND BIDDER -----  | ----- 3RD BIDDER -----   |
| DIRT AND AGGREGATE INTERCHANGE<br>20905 NE SANDY BLVD | CORAL CONSTRUCTION COMPANY<br>10780 SW CLUTTER RD<br>SHERWOOD OR 97140-9563 | PETERSEN BROTHERS, INC.<br>2008 EAST VALLEY HIGHWAY E<br>SUMNER WA 983909579 |
| FAIRVIEW OR 970249772<br>CONTRACTOR NUMBER : 221850   | WILSONVILLE OR 970700347<br>CONTRACTOR NUMBER : 188245                      | CONTRACTOR NUMBER : 651100   |

| ITEM NO.       | ITEM DESCRIPTION<br>EST. QUANTITY | UNIT<br>MEAS | ENGR'S. EST.                    |                       | 2ND BIDDER                      |                       | 3RD BIDDER                      |                       |              |
|----------------|-----------------------------------|--------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|--------------|
|                |                                   |              | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |              |
| OTHER ITEMS    |                                   |              |                                 |                       |                                 |                       |                                 |                       |              |
| 19             | MINOR CHANGE                      |              |                                 |                       |                                 |                       |                                 |                       |              |
|                |                                   | CALC         | -1.00                           | 0.00 %                | -1.00                           | 0.00 %                | -1.00                           | 0.00 %                |              |
| 20             | SPCC PLAN                         |              |                                 |                       |                                 |                       |                                 |                       |              |
|                |                                   | L.S.         | 2,000.00                        | -50.00 %              | 1,000.00                        | -79.05 %              | 940.00                          | -53.00 %              |              |
|                |                                   |              |                                 | -1,000.00             | 419.00                          | -1,581.00             |                                 | -1,060.00             |              |
| CONTRACT TOTAL |                                   |              | \$380,446.00                    | -1.75%                | \$373,771.50                    | 14.48%                | \$435,534.00                    | 27.96%                | \$486,807.77 |
| BASE TOTAL     |                                   |              | \$380,446.00                    | -1.75%                | \$373,771.50                    | 14.48%                | \$435,534.00                    | 27.96%                | \$486,807.77 |