

PS&E JOB NO : 07X201 REVISION NO :
 CONTRACT NO : 007420 REGION NO : 9
 VERSION NO : 1 WORK ORDER# : FT2883
 HWY : SR 305,525,999
 TITLE : SYSTEMWIDE FERRY TERMINAL
 COUNTERWEIGHT CABLE REPLACEMENT
 PROJECT :
 COUNTY(S) : ISLAND, KITSAP, SAN JUAN

BIDS OPENED ON : Oct 24 2007
 AWARDED ON : Oct 29 2007

| | | |
|---------------------------------------------------------------------------------------------------------------------------------|--------------------------------------------------------------------------------------------------------|-----------------------------------------------------------------------------------------------------------------|
| ----- LOW BIDDER ----- | ----- 2ND BIDDER ----- | ----- 3RD BIDDER ----- |
| MANSON CONSTRUCTION CO. 5209 E MARGINAL WAY S SEATTLE WA 98134-2429 SEATTLE WA 981240067 CONTRACTOR NUMBER : 518000 | AMERICAN CONSTRUCTION CO., INC 1501 TAYLOR WAY TACOMA WA 984214100 CONTRACTOR NUMBER : 026000 | GENERAL CONSTRUCTION COMPANY 3838 WEST MARGINAL WAY SW SEATTLE WA 981061108 CONTRACTOR NUMBER : 286000 |

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | LOW BIDDER | | 2ND BIDDER | | 3RD BIDDER | |
|----------------|----------------------------------------------------|-----------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|--------------|------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | | |
| PREPARATION | | | | | | | | | | |
| 1 | MOBILIZATION | L.S. | 40,000.00 | -75.00 % | 10,000.00 | -30,000.00 | 14,000.00 | -65.00 % | 16,000.00 | -24,000.00 |
| OTHER ITEMS | | | | | | | | | | |
| 2 | MINOR CHANGE | CALC | -1.00 | 0.00 % | -1.00 | | -1.00 | 0.00 % | -1.00 | 0.00 % |
| 3 | SPCC PLAN | L.S. | 1,000.00 | -50.00 % | 500.00 | -500.00 | 1,000.00 | 0.00 % | 500.00 | -500.00 |
| 4 | C.W. UPGRADE & WIRE ROPE REPLACEMENT AT ORCAS | L.S. | 53,849.25 | -35.00 % | 35,000.00 | -18,849.25 | 30,000.00 | -44.29 % | 72,000.00 | 33.71 % |
| 5 | C.W. UPGRADE & WIRE ROPE REPLACEMENT AT CLINTON | L.S. | 53,849.25 | -35.00 % | 35,000.00 | -18,849.25 | 28,000.00 | -48.00 % | 51,000.00 | -5.29 % |
| 6 | C.W. UPGRADE & WIRE ROPE REPLACEMENT AT BAINBRIDGE | L.S. | 36,517.25 | -23.32 % | 28,000.00 | -8,517.25 | 73,000.00 | 99.91 % | 18,000.00 | -50.71 % |
| 7 | WIRE ROPE TEST | L.S. | 26,497.26 | -88.68 % | 3,000.00 | -23,497.26 | 4,000.00 | -84.90 % | 5,000.00 | -81.13 % |
| CONTRACT TOTAL | | | \$211,712.01 | -47.33 % | \$111,499.00 | | \$149,999.00 | -29.15 % | \$162,499.00 | -23.25 % |
| BASE TOTAL | | | \$211,712.01 | -47.33 % | \$111,499.00 | | \$149,999.00 | -29.15 % | \$162,499.00 | -23.25 % |