

PS&E JOB NO : 08B005 REVISION NO :  
 CONTRACT NO : 007419 REGION NO : 2  
 VERSION NO : 2 WORK ORDER# : XL3011  
 HWY : SR 090  
 TITLE : I-90  
 W OF GEORGE  
 PAVING  
 08B005  
 PROJECT : IM-0903(069)  
 COUNTY(S) : GRANT

BIDS OPENED ON : Oct 25 2007  
 AWARDED ON : Oct 29 2007

----- LOW BIDDER ----- 2ND BIDDER -----  
 CENTRAL WASHINGTON ASPHALT, : GRANITE NORTHWEST, INC., DBA  
 843 KITTLESON RD - 98837-9738 2520 W WASHINGTON AVE  
 PO BOX 939 98903-2504  
 MOSES LAKE WA 988370142 YAKIMA WA 989090343  
 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 063500

| ITEM NO.        | ITEM DESCRIPTION                      | UNIT MEAS | ENGR'S. EST.                    |                                 | 2ND BIDDER             |                                 |
|-----------------|---------------------------------------|-----------|---------------------------------|---------------------------------|------------------------|---------------------------------|
|                 |                                       |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF.  | PRICE PER UNIT/<br>TOTAL AMOUNT |
| PREPARATION     |                                       |           |                                 |                                 |                        |                                 |
| 1               | MOBILIZATION                          | L.S.      | 112,000.00                      | 78,889.45                       | -29.56 %<br>-33,110.55 | 57.13 %<br>175,981.00           |
| GRADING         |                                       |           |                                 |                                 |                        |                                 |
| 2               | PAVEMENT REPAIR EXCAVATION INCL. HAUL | S.Y.      | 5.0000<br>21,150.00             | 6.5000<br>27,495.00             | 30.00 %<br>6,345.00    | 83.00 %<br>38,704.50            |
| STRUCTURE       |                                       |           |                                 |                                 |                        |                                 |
| 3               | EXPANSION JOINT MODIFICATION          | L.F.      | 150.0000<br>24,000.00           | 105.0000<br>16,800.00           | -30.00 %<br>-7,200.00  | 0.00 %<br>24,000.00             |
| 4               | BRIDGE TRANSVERSE JOINT SEAL          | L.F.      | 25.0000<br>3,800.00             | 30.0000<br>4,560.00             | 20.00 %<br>760.00      | -60.00 %<br>1,520.00            |
| LIQUID ASPHALT  |                                       |           |                                 |                                 |                        |                                 |
| 5               | ANTI-STRIPPING ADDITIVE               | EST.      | 13,940.00                       | 13,940.00                       | 0.00 %                 | 0.00 %<br>13,940.00             |
| HOT MIX ASPHALT |                                       |           |                                 |                                 |                        |                                 |
| 6               | PLANING BITUMINOUS PAVEMENT           | S.Y.      | 1.7500<br>142,782.50            | 1.2500<br>101,987.50            | -28.57 %<br>-40,795.00 | 2.86 %<br>146,862.00            |
| 7               | PLANING SHOULDER DRAINAGE CUTOUT      | EACH      | 200.0000<br>5,400.00            | 100.0000<br>2,700.00            | -50.00 %<br>-2,700.00  | 0.00 %<br>5,400.00              |

PS&E JOB NO : 08B005 REVISION NO :  
 CONTRACT NO : 007419 REGION NO : 2  
 VERSION NO : 2 WORK ORDER# : XL3011  
 HWY : SR 090  
 TITLE : I-90  
 W OF GEORGE  
 PAVING  
 08B005  
 PROJECT : IM-0903(069)  
 COUNTY(S) : GRANT

BIDS OPENED ON : Oct 25 2007  
 AWARDED ON : Oct 29 2007

----- LOW BIDDER ----- 2ND BIDDER -----  
 CENTRAL WASHINGTON ASPHALT, : GRANITE NORTHWEST, INC., DBA  
 843 KITTLESON RD - 98837-9738 2520 W WASHINGTON AVE  
 PO BOX 939 98903-2504  
 MOSES LAKE WA 988370142 YAKIMA WA 989090343  
 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 063500

| ITEM NO.        | ITEM DESCRIPTION                             | UNIT MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
|-----------------|--|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
|                 |  |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |                                 |                       |
| HOT MIX ASPHALT |  |           |                                 |                                 |                       |                                 |                       |
| 8               | HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 76-28 | TON       | 70.0000                         | 75.0000                         | 7.14 %                | 90.0000                         | 28.57 %               |
|                 | 440.0000                                     |           | 30,800.00                       | 33,000.00                       | 2,200.00              | 39,600.00                       | 8,800.00              |
| 9               | HMA CL. 1/2 IN. PG 76-28                     | TON       | 65.0000                         | 58.0000                         | -10.77 %              | 52.0000                         | -20.00 %              |
|                 | 13880.0000                                   |           | 902,200.00                      | 805,040.00                      | -97,160.00            | 721,760.00                      | -180,440.00           |
| 10              | JOB MIX COMPLIANCE PRICE ADJUSTMENT          | CALC      |                                 |                                 | 0.00 %                |                                 | 0.00 %                |
|                 |  |           | 27,183.00                       | 27,183.00                       |                       | 27,183.00                       |                       |
| 11              | COMPACTION PRICE ADJUSTMENT                  | CALC      |                                 |                                 | 0.00 %                |                                 | 0.00 %                |
|                 |  |           | 18,906.00                       | 18,906.00                       |                       | 18,906.00                       |                       |
| 12              | LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT  | CALC      |                                 |                                 | 0.00 %                |                                 | 0.00 %                |
|                 |  |           | -1.00                           | -1.00                           |                       | -1.00                           |                       |
| 13              | CYCLIC DENSITY PRICE ADJUSTMENT              | CALC      |                                 |                                 | 0.00 %                |                                 | 0.00 %                |
|                 |  |           | -1.00                           | -1.00                           |                       | -1.00                           |                       |
| 14              | DELETED ITEM                                 | EACH      | 0.0100                          | 0.0000                          | 0.00 %                | 0.0000                          | 0.00 %                |
|                 |  |           | 0.00                            | 0.00                            | 0.00                  | 0.00                            | 0.00                  |
| TRAFFIC         |  |           |                                 |                                 |                       |                                 |                       |
| 15              | PAINT LINE                                   | L.F.      | 0.2000                          | 0.2200                          | 10.00 %               | 0.2100                          | 5.00 %                |
|                 | 158400.0000                                  |           | 31,680.00                       | 34,848.00                       | 3,168.00              | 33,264.00                       | 1,584.00              |
| 16              | PLASTIC LINE                                 | L.F.      | 1.0000                          | 1.5000                          | 50.00 %               | 1.4000                          | 40.00 %               |
|                 | 12780.0000                                   |           | 12,780.00                       | 19,170.00                       | 6,390.00              | 17,892.00                       | 5,112.00              |
| 17              | PLASTIC WIDE LINE                            | L.F.      | 3.0000                          | 3.0000                          | 0.00 %                | 4.2000                          | 40.00 %               |
|                 | 2060.0000                                    |           | 6,180.00                        | 6,180.00                        | 0.00                  | 8,652.00                        | 2,472.00              |

PS&E JOB NO : 08B005 REVISION NO :  
 CONTRACT NO : 007419 REGION NO : 2  
 VERSION NO : 2 WORK ORDER# : XL3011  
 HWY : SR 090  
 TITLE : I-90  
 W OF GEORGE  
 PAVING  
 08B005  
 PROJECT : IM-0903(069)  
 COUNTY(S) : GRANT

BIDS OPENED ON : Oct 25 2007  
 AWARDED ON : Oct 29 2007

----- LOW BIDDER -----      ----- 2ND BIDDER -----  
 CENTRAL WASHINGTON ASPHALT, : GRANITE NORTHWEST, INC., DBA  
 843 KITTLESON RD - 98837-9738 2520 W WASHINGTON AVE  
 PO BOX 939 98903-2504  
 MOSES LAKE WA 988370142 YAKIMA WA 989090343  
 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 063500

| ITEM NO.    | ITEM DESCRIPTION                     | UNIT MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. |
|-------------|--------------------------------------|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|
|             |                                      |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |
| TRAFFIC     |                                      |           |                                 |                                 |                       |                                 |                                 |                       |
| 18          | PLASTIC WIDE LANE LINE               |           |                                 |                                 |                       |                                 |                                 |                       |
|             | 1900.0000                            | L.F.      | 3.0000                          | 1.5000                          | -50.00 %              | 4.2000                          | 40.00 %                         |                       |
|             |                                      |           | 5,700.00                        | 2,850.00                        | -2,850.00             | 7,980.00                        | 2,280.00                        |                       |
| 19          | PAINTED DRAINAGE MARKING             |           |                                 |                                 |                       |                                 |                                 |                       |
|             | 20.0000                              | EACH      | 20.0000                         | 30.0000                         | 50.00 %               | 35.0000                         | 75.00 %                         |                       |
|             |                                      |           | 400.00                          | 600.00                          | 200.00                | 700.00                          | 300.00                          |                       |
| 20          | RECESSED PAVEMENT MARKER             |           |                                 |                                 |                       |                                 |                                 |                       |
|             | 8.9000                               | HUND      | 800.0000                        | 1,200.0000                      | 50.00 %               | 2,000.0000                      | 150.00 %                        |                       |
|             |                                      |           | 7,120.00                        | 10,680.00                       | 3,560.00              | 17,800.00                       | 10,680.00                       |                       |
| 21          | TEMPORARY PAVEMENT MARKING           |           |                                 |                                 |                       |                                 |                                 |                       |
|             | 129900.0000                          | L.F.      | 0.1000                          | 0.2500                          | 150.00 %              | 0.4500                          | 350.00 %                        |                       |
|             |                                      |           | 12,990.00                       | 32,475.00                       | 19,485.00             | 58,455.00                       | 45,465.00                       |                       |
| 22          | PROJECT TEMPORARY TRAFFIC CONTROL    |           |                                 |                                 |                       |                                 |                                 |                       |
|             |                                      | L.S.      |                                 |                                 | 9.89 %                |                                 | 91.53 %                         |                       |
|             |                                      |           | 91,000.00                       | 100,000.00                      | 9,000.00              | 174,294.50                      | 83,294.50                       |                       |
| 23          | RWIS SENSOR                          |           |                                 |                                 |                       |                                 |                                 |                       |
|             |                                      | L.S.      |                                 |                                 | 16.16 %               |                                 | 38.89 %                         |                       |
|             |                                      |           | 9,900.00                        | 11,500.00                       | 1,600.00              | 13,750.00                       | 3,850.00                        |                       |
| OTHER ITEMS |                                      |           |                                 |                                 |                       |                                 |                                 |                       |
| 24          | LOWER MONUMENT CASE AND COVER        |           |                                 |                                 |                       |                                 |                                 |                       |
|             | 21.0000                              | EACH      | 200.0000                        | 175.0000                        | -12.50 %              | 210.0000                        | 5.00 %                          |                       |
|             |                                      |           | 4,200.00                        | 3,675.00                        | -525.00               | 4,410.00                        | 210.00                          |                       |
| 25          | ADJUST MONUMENT CASE AND COVER       |           |                                 |                                 |                       |                                 |                                 |                       |
|             | 21.0000                              | EACH      | 200.0000                        | 315.0000                        | 57.50 %               | 250.0000                        | 25.00 %                         |                       |
|             |                                      |           | 4,200.00                        | 6,615.00                        | 2,415.00              | 5,250.00                        | 1,050.00                        |                       |
| 26          | REIMBURSEMENT FOR THIRD PARTY DAMAGE |           |                                 |                                 |                       |                                 |                                 |                       |
|             |                                      | EST.      |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       |
|             |                                      |           | 5.00                            | 5.00                            |                       | 5.00                            |                                 |                       |
| 27          | MINOR CHANGE                         |           |                                 |                                 |                       |                                 |                                 |                       |
|             |                                      | CALC      |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       |
|             |                                      |           | -1.00                           | -1.00                           |                       | -1.00                           |                                 |                       |

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 12/10/2007

\*\*\* BID CHECK REPORT \*\*\*

TIME: 08:30

PS&E JOB NO : 08B005 REVISION NO :  
 CONTRACT NO : 007419 REGION NO : 2  
 VERSION NO : 2 WORK ORDER# : XL3011  
 HWY : SR 090  
 TITLE : I-90  
 W OF GEORGE  
 PAVING  
 08B005  
 PROJECT : IM-0903(069)  
 COUNTY(S) : GRANT

BIDS OPENED ON : Oct 25 2007  
 AWARDED ON : Oct 29 2007

----- LOW BIDDER ----- 2ND BIDDER -----  
 CENTRAL WASHINGTON ASPHALT, : GRANITE NORTHWEST, INC., DBA  
 843 KITTLESON RD - 98837-9738 2520 W WASHINGTON AVE  
 PO BOX 939 98903-2504  
 MOSES LAKE WA 988370142 YAKIMA WA 989090343  
 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 063500

| ITEM NO.       | ITEM DESCRIPTION<br>EST. QUANTITY | UNIT<br>MEAS | ENGR'S. EST.                    |                       | BIDDER                          |                       |
|----------------|-----------------------------------|--------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
|                |                                   |              | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
| OTHER ITEMS    |                                   |              |                                 |                       |                                 |                       |
| 28             | SPCC PLAN                         | L.S.         |                                 |                       |                                 |                       |
|                |                                   |              | 2,000.00                        | -75.00 %              | 500.00                          | -87.50 %              |
|                |                                   |              |                                 | -1,500.00             | 250.00                          | -1,750.00             |
| CONTRACT TOTAL |                                   |              | <u>\$1,490,313.50</u>           | <u>-8.77%</u>         | <u>\$1,359,595.95</u>           | <u>4.44%</u>          |
| BASE TOTAL     |                                   |              | <u>\$1,490,313.50</u>           | <u>-8.77%</u>         | <u>\$1,359,595.95</u>           | <u>4.44%</u>          |