

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	MOWAT CONSTRUCTION COMPANY 15701 SE 135TH AVE CLACKAMAS OR 970158908 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			-21.43 %			-20.73 %		-23.21 %
			1,400,000.00	1,100,000.00	-300,000.00	1,109,815.00	-290,185.00	1,075,000.00	-325,000.00	
2	CLEARING AND GRUBBING									
	3.5800	ACRE	3,000.0000	5,000.0000	66.67 %	8,000.0000	166.67 %	5,000.0000	66.67 %	
			10,740.00	17,900.00	7,160.00	28,640.00	17,900.00	17,900.00	7,160.00	
3	REMOVE TREE									
	21.0000	EACH	300.0000	230.0000	-23.33 %	275.0000	-8.33 %	800.0000	166.67 %	
			6,300.00	4,830.00	-1,470.00	5,775.00	-525.00	16,800.00	10,500.00	
4	REMOVING EXISTING WALL									
	47.0000	L.F.	25.0000	8.0000	-68.00 %	28.0000	12.00 %	20.0000	-20.00 %	
			1,175.00	376.00	-799.00	1,316.00	141.00	940.00	-235.00	
5	REMOVING DRAINAGE STRUCTURE									
	19.0000	EACH	1,000.0000	125.0000	-87.50 %	200.0000	-80.00 %	120.0000	-88.00 %	
			19,000.00	2,375.00	-16,625.00	3,800.00	-15,200.00	2,280.00	-16,720.00	
6	REMOVE EXISTING PRV VAULT									
	1.0000	EACH	2,500.0000	375.0000	-85.00 %	550.0000	-78.00 %	500.0000	-80.00 %	
			2,500.00	375.00	-2,125.00	550.00	-1,950.00	500.00	-2,000.00	
7	REMOVING SHAFT OBSTRUCTIONS									
		EST.			0.00 %		0.00 %		0.00 %	
			298,000.00	298,000.00		298,000.00		298,000.00		
8	REMOVING CEMENT CONC. DRIVEWAY APPROACH									
	95.0000	S.Y.	30.0000	5.0000	-83.33 %	10.0000	-66.67 %	5.0000	-83.33 %	
			2,850.00	475.00	-2,375.00	950.00	-1,900.00	475.00	-2,375.00	
9	REMOVING CEMENT CONC. SLAB									
	73.0000	S.Y.	30.0000	7.0000	-76.67 %	10.0000	-66.67 %	5.0000	-83.33 %	
			2,190.00	511.00	-1,679.00	730.00	-1,460.00	365.00	-1,825.00	
10	REMOVING CEMENT CONC. SIDEWALK									
	1012.0000	S.Y.	30.0000	3.0000	-90.00 %	6.0000	-80.00 %	2.0000	-93.33 %	
			30,360.00	3,036.00	-27,324.00	6,072.00	-24,288.00	2,024.00	-28,336.00	
11	REMOVING CEMENT CONC. CURB AND GUTTER									
	2751.0000	L.F.	6.0000	1.0000	-83.33 %	2.0000	-66.67 %	1.7500	-70.83 %	
			16,506.00	2,751.00	-13,755.00	5,502.00	-11,004.00	4,814.25	-11,691.75	

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	MOWAT CONSTRUCTION COMPANY 15701 SE 135TH AVE CLACKAMAS OR 970158908 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
12	REMOVING ASPHALT CONC. PAVEMENT 8269.0000	S.Y.	1.5000 12,403.50	43.33 % 5,374.85	2.1500 17,778.35	43.33 % 5,374.85	2.0000 16,538.00	33.33 % 4,134.50	2.0000 16,538.00	33.33 % 4,134.50
13	REMOVING CHAIN LINK FENCE 1114.0000	L.F.	5.0000 5,570.00	-70.00 % -3,899.00	1.5000 1,671.00	-70.00 % -3,899.00	2.0000 2,228.00	-60.00 % -3,342.00	3.0000 3,342.00	-40.00 % -2,228.00
14	HAZARDOUS MATERIAL HANDLING AND DISPOSAL EST.		100,000.00	0.00 %	100,000.00	0.00 %	100,000.00	0.00 %	100,000.00	0.00 %
GRADING										
15	ROADWAY EXCAVATION INCL. HAUL 2380.0000	C.Y.	16.0000 38,080.00	-56.25 % -21,420.00	7.0000 16,660.00	-56.25 % -21,420.00	12.0000 28,560.00	-25.00 % -9,520.00	6.0000 14,280.00	-62.50 % -23,800.00
16	SPECIAL SELECT BORROW INCL. HAUL 56960.0000	TON	8.0000 455,680.00	-9.38 % -42,720.00	7.2500 412,960.00	-9.38 % -42,720.00	6.5000 370,240.00	-18.75 % -85,440.00	7.5000 427,200.00	-6.25 % -28,480.00
17	EMBANKMENT COMPACTION 35740.0000	C.Y.	3.4000 121,516.00	-41.18 % -50,036.00	2.0000 71,480.00	-41.18 % -50,036.00	1.0000 35,740.00	-70.59 % -85,776.00	1.7500 62,545.00	-48.53 % -58,971.00
DRAINAGE										
18	POND EXCAVATION INCL. HAUL 930.0000	C.Y.	16.0000 14,880.00	-62.50 % -9,300.00	6.0000 5,580.00	-62.50 % -9,300.00	12.0000 11,160.00	-25.00 % -3,720.00	6.0000 5,580.00	-62.50 % -9,300.00
19	STORM WATER INFILTRATION VAULT L.S.		617,045.00	-35.17 %	400,000.00	-35.17 %	530,000.00	-14.11 %	500,000.00	-18.97 %
20	DROP INLET TYPE 1 2.0000	EACH	3,500.0000 7,000.00	-37.14 % -2,600.00	2,200.0000 4,400.00	-37.14 % -2,600.00	2,000.0000 4,000.00	-42.86 % -3,000.00	1,800.0000 3,600.00	-48.57 % -3,400.00

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	MOWAT CONSTRUCTION COMPANY 15701 SE 135TH AVE CLACKAMAS OR 970158908 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE													
21	PRECAST CONCRETE DRYWELL												
	1.0000	EACH	1,700.0000	3,800.0000	123.53%	3,600.0000	111.76%	5,000.0000	194.12%				
			1,700.00	3,800.00	2,100.00	3,600.00	1,900.00	5,000.00	3,300.00				
22	COV COMBINATION CURB INLET												
	7.0000	EACH	2,050.0000	2,150.0000	4.88%	1,700.0000	-17.07%	1,600.0000	-21.95%				
			14,350.00	15,050.00	700.00	11,900.00	-2,450.00	11,200.00	-3,150.00				
23	COV CURB INLET												
	26.0000	EACH	1,450.0000	1,475.0000	1.72%	1,200.0000	-17.24%	1,500.0000	3.45%				
			37,700.00	38,350.00	650.00	31,200.00	-6,500.00	39,000.00	1,300.00				
24	HAND PLACED RIPRAP												
	160.0000	C.Y.	100.0000	45.0000	-55.00%	55.0000	-45.00%	45.0000	-55.00%				
			16,000.00	7,200.00	-8,800.00	8,800.00	-7,200.00	7,200.00	-8,800.00				
25	UNDERDRAIN PIPE 6 IN. DIAM.												
	538.0000	L.F.	15.0000	12.0000	-20.00%	5.0000	-66.67%	12.0000	-20.00%				
			8,070.00	6,456.00	-1,614.00	2,690.00	-5,380.00	6,456.00	-1,614.00				
STORM SEWER													
26	CATCH BASIN TYPE COV												
	14.0000	EACH	1,200.0000	1,375.0000	14.58%	1,100.0000	-8.33%	1,600.0000	33.33%				
			16,800.00	19,250.00	2,450.00	15,400.00	-1,400.00	22,400.00	5,600.00				
27	HYDRODYNAMIC SEPARATOR												
	1.0000	EACH	18,500.0000	15,000.0000	-18.92%	20,000.0000	8.11%	20,000.0000	8.11%				
			18,500.00	15,000.00	-3,500.00	20,000.00	1,500.00	20,000.00	1,500.00				
28	CATCH BASIN TYPE 2 48 IN. DIAM.												
	38.0000	EACH	2,500.0000	2,750.0000	10.00%	2,100.0000	-16.00%	2,800.0000	12.00%				
			95,000.00	104,500.00	9,500.00	79,800.00	-15,200.00	106,400.00	11,400.00				
29	CATCH BASIN TYPE 2 54 IN. DIAM.												
	3.0000	EACH	3,000.0000	4,500.0000	50.00%	3,300.0000	10.00%	5,000.0000	66.67%				
			9,000.00	13,500.00	4,500.00	9,900.00	900.00	15,000.00	6,000.00				
30	TESTING STORM SEWER PIPE												
	5191.0000	L.F.	2.0000	1.0000	-50.00%	1.0000	-50.00%	0.9000	-55.00%				
			10,382.00	5,191.00	-5,191.00	5,191.00	-5,191.00	4,671.90	-5,710.10				

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	MOWAT CONSTRUCTION COMPANY 15701 SE 135TH AVE CLACKAMAS OR 970158908 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STORM SEWER													
31	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.												
	3751.0000	L.F.	38.0000	27.0000	-28.95%	34.0000	-10.53%	28.0000	-26.32%				
			142,538.00	101,277.00	-41,261.00	127,534.00	-15,004.00	105,028.00	-37,510.00				
32	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.												
	1036.0000	L.F.	45.0000	45.0000	0.00%	35.0000	-22.22%	45.0000	0.00%				
			46,620.00	46,620.00	0.00	36,260.00	-10,360.00	46,620.00	0.00				
33	SCHEDULE B STORM SEWER PIPE 12 IN. DIAM.												
	65.0000	L.F.	49.0000	42.0000	-14.29%	34.0000	-30.61%	42.0000	-14.29%				
			3,185.00	2,730.00	-455.00	2,210.00	-975.00	2,730.00	-455.00				
SANITARY SEWER													
34	SEWER CLEANOUT												
	4.0000	EACH	500.0000	500.0000	0.00%	350.0000	-30.00%	500.0000	0.00%				
			2,000.00	2,000.00	0.00	1,400.00	-600.00	2,000.00	0.00				
35	PIPE STUB OUTS												
	2.0000	EACH	1,500.0000	175.0000	-88.33%	200.0000	-86.67%	200.0000	-86.67%				
			3,000.00	350.00	-2,650.00	400.00	-2,600.00	400.00	-2,600.00				
36	TESTING SEWER PIPE												
	2122.0000	L.F.	3.0000	2.0000	-33.33%	2.0000	-33.33%	2.0000	-33.33%				
			6,366.00	4,244.00	-2,122.00	4,244.00	-2,122.00	4,244.00	-2,122.00				
37	PVC SANITARY SEWER PIPE 6 IN. DIAM.												
	151.0000	L.F.	45.0000	42.0000	-6.67%	28.0000	-37.78%	42.0000	-6.67%				
			6,795.00	6,342.00	-453.00	4,228.00	-2,567.00	6,342.00	-453.00				
38	PVC SANITARY SEWER PIPE 8 IN. DIAM.												
	1971.0000	L.F.	65.0000	37.0000	-43.08%	47.0000	-27.69%	38.0000	-41.54%				
			128,115.00	72,927.00	-55,188.00	92,637.00	-35,478.00	74,898.00	-53,217.00				
39	CUT, PLUG, AND ABANDON EX. SANITARY LINE												
	9.0000	EACH	350.0000	225.0000	-35.71%	350.0000	0.00%	250.0000	-28.57%				
			3,150.00	2,025.00	-1,125.00	3,150.00	0.00	2,250.00	-900.00				

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	MOWAT CONSTRUCTION COMPANY 15701 SE 135TH AVE CLACKAMAS OR 970158908 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
SANITARY SEWER										
40	CONNECT EX. PIPE TO SANITARY MANHOLE OR LINE									
	8.0000 EACH		1,000.0000	725.0000	-27.50 %	600.0000	-40.00 %	800.0000	-20.00 %	
			8,000.00	5,800.00	-2,200.00	4,800.00	-3,200.00	6,400.00	-1,600.00	
WATER LINES										
41	EXTRA TRENCH EXCAVATION									
	210.0000 C.Y.		45.0000	39.0000	-13.33 %	12.0000	-73.33 %	40.0000	-11.11 %	
			9,450.00	8,190.00	-1,260.00	2,520.00	-6,930.00	8,400.00	-1,050.00	
42	RELOCATE/TRANSFER EXISTING WATER SERVICE METER									
	7.0000 EACH		1,500.0000	750.0000	-50.00 %	1,000.0000	-33.33 %	800.0000	-46.67 %	
			10,500.00	5,250.00	-5,250.00	7,000.00	-3,500.00	5,600.00	-4,900.00	
43	REMOVAL AND REPLACEMENT OF UNSUITABLE MATERIAL									
	210.0000 C.Y.		10.0000	39.0000	290.00 %	44.0000	340.00 %	46.0000	360.00 %	
			2,100.00	8,190.00	6,090.00	9,240.00	7,140.00	9,660.00	7,560.00	
44	6 IN. MJ X FL GATE VALVE									
	3.0000 EACH		1,000.0000	725.0000	-27.50 %	600.0000	-40.00 %	900.0000	-10.00 %	
			3,000.00	2,175.00	-825.00	1,800.00	-1,200.00	2,700.00	-300.00	
45	6 IN. MJ GATE VALVE									
	4.0000 EACH		1,000.0000	775.0000	-22.50 %	630.0000	-37.00 %	1,100.0000	10.00 %	
			4,000.00	3,100.00	-900.00	2,520.00	-1,480.00	4,400.00	400.00	
46	8 IN. MJ GATE VALVE									
	4.0000 EACH		1,500.0000	1,150.0000	-23.33 %	920.0000	-38.67 %	1,300.0000	-13.33 %	
			6,000.00	4,600.00	-1,400.00	3,680.00	-2,320.00	5,200.00	-800.00	
47	8 IN. MJ X FE GATE VALVE									
	1.0000 EACH		500.0000	1,050.0000	110.00 %	900.0000	80.00 %	1,200.0000	140.00 %	
			500.00	1,050.00	550.00	900.00	400.00	1,200.00	700.00	
48	10 IN. MJ GATE VALVE									
	1.0000 EACH		1,800.0000	1,200.0000	-33.33 %	1,400.0000	-22.22 %	1,300.0000	-27.78 %	
			1,800.00	1,200.00	-600.00	1,400.00	-400.00	1,300.00	-500.00	
49	BUTTERFLY VALVE 12 IN.									
	8.0000 EACH		3,000.0000	1,400.0000	-53.33 %	1,300.0000	-56.67 %	1,500.0000	-50.00 %	
			24,000.00	11,200.00	-12,800.00	10,400.00	-13,600.00	12,000.00	-12,000.00	

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	MOWAT CONSTRUCTION COMPANY 15701 SE 135TH AVE CLACKAMAS OR 970158908 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
WATER LINES													
50	COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 1 IN.												
	2.0000	EACH	4,000.0000	2,100.0000	-47.50 %	2,300.0000	-42.50 %	3,500.0000	-12.50 %				
			8,000.00	4,200.00	-3,800.00	4,600.00	-3,400.00	7,000.00	-1,000.00				
51	BLOWOFF ASSEMBLY												
	1.0000	EACH	3,000.0000	1,000.0000	-66.67 %	850.0000	-71.67 %	1,400.0000	-53.33 %				
			3,000.00	1,000.00	-2,000.00	850.00	-2,150.00	1,400.00	-1,600.00				
52	6 IN. WATER METER VAULT ASSEMBLY												
	1.0000	EACH	4,000.0000	7,600.0000	90.00 %	7,700.0000	92.50 %	6,000.0000	50.00 %				
			4,000.00	7,600.00	3,600.00	7,700.00	3,700.00	6,000.00	2,000.00				
53	ABANDON EXISTING 6 IN. WATER METER												
	1.0000	EACH	1,500.0000	125.0000	-91.67 %	400.0000	-73.33 %	600.0000	-60.00 %				
			1,500.00	125.00	-1,375.00	400.00	-1,100.00	600.00	-900.00				
54	TRANSFER EXISTING FIRE DEPARTMENT CONNECTION ASSEMBLY												
	1.0000	EACH	3,000.0000	1,150.0000	-61.67 %	1,350.0000	-55.00 %	1,800.0000	-40.00 %				
			3,000.00	1,150.00	-1,850.00	1,350.00	-1,650.00	1,800.00	-1,200.00				
55	CONNECT TO EXISTING 8 IN. DIAM. WATER MAIN												
	2.0000	EACH	1,000.0000	500.0000	-50.00 %	1,000.0000	0.00 %	2,000.0000	100.00 %				
			2,000.00	1,000.00	-1,000.00	2,000.00	0.00	4,000.00	2,000.00				
56	CONNECT TO EXISTING 12 IN. DIAM. WATER MAIN												
	2.0000	EACH	1,000.0000	750.0000	-25.00 %	1,100.0000	10.00 %	3,000.0000	200.00 %				
			2,000.00	1,500.00	-500.00	2,200.00	200.00	6,000.00	4,000.00				
57	MOVING EXISTING HYDRANTS												
	7.0000	EACH	1,500.0000	475.0000	-68.33 %	900.0000	-40.00 %	500.0000	-66.67 %				
			10,500.00	3,325.00	-7,175.00	6,300.00	-4,200.00	3,500.00	-7,000.00				
58	CUT, PLUG, AND ABANDON EX. WATER LINE												
	21.0000	EACH	250.0000	200.0000	-20.00 %	350.0000	40.00 %	190.0000	-24.00 %				
			5,250.00	4,200.00	-1,050.00	7,350.00	2,100.00	3,990.00	-1,260.00				
59	DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.												
	524.0000	L.F.	50.0000	45.0000	-10.00 %	32.0000	-36.00 %	45.0000	-10.00 %				
			26,200.00	23,580.00	-2,620.00	16,768.00	-9,432.00	23,580.00	-2,620.00				
60	DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.												
	397.0000	L.F.	60.0000	47.0000	-21.67 %	42.0000	-30.00 %	47.0000	-21.67 %				
			23,820.00	18,659.00	-5,161.00	16,674.00	-7,146.00	18,659.00	-5,161.00				



PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	MOWAT CONSTRUCTION COMPANY 15701 SE 135TH AVE CLACKAMAS OR 970158908 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
71	FURNISHING PERMANENT CASING FOR 5'-0" DIAM. SHAFT									
	17.0000 L.F.		400.0000	400.0000	0.00 %	395.0000	-1.25 %	900.0000	125.00 %	
			6,800.00	6,800.00	0.00	6,715.00	-85.00	15,300.00	8,500.00	
72	FURNISHING PERMANENT CASING FOR 6'-6" DIA. SHAFT									
	56.0000 L.F.		500.0000	500.0000	0.00 %	440.0000	-12.00 %	1,000.0000	100.00 %	
			28,000.00	28,000.00	0.00	24,640.00	-3,360.00	56,000.00	28,000.00	
73	PLACING PERMANENT CASING FOR 5'-0" DIAM. SHAFT									
	2.0000 EACH		2,500.0000	1,700.0000	-32.00 %	1,600.0000	-36.00 %	1,500.0000	-40.00 %	
			5,000.00	3,400.00	-1,600.00	3,200.00	-1,800.00	3,000.00	-2,000.00	
74	PLACING PERMANENT CASING FOR 6'-6" DIA. SHAFT									
	6.0000 EACH		2,500.0000	2,000.0000	-20.00 %	1,800.0000	-28.00 %	1,300.0000	-48.00 %	
			15,000.00	12,000.00	-3,000.00	10,800.00	-4,200.00	7,800.00	-7,200.00	
75	CASING SHORING									
	12.0000 L.F.		250.0000	400.0000	60.00 %	425.0000	70.00 %	1,500.0000	500.00 %	
			3,000.00	4,800.00	1,800.00	5,100.00	2,100.00	18,000.00	15,000.00	
76	EPOXY-COATED ST. REINF. BAR FOR BRIDGE									
	1071.0000 LB.		1.5000	1.0000	-33.33 %	1.0000	-33.33 %	1.1000	-26.67 %	
			1,606.50	1,071.00	-535.50	1,071.00	-535.50	1,178.10	-428.40	
77	ST. REINF. BAR FOR BRIDGE									
	114900.0000 LB.		1.2500	0.8000	-36.00 %	1.0500	-16.00 %	1.0000	-20.00 %	
			143,625.00	91,920.00	-51,705.00	120,645.00	-22,980.00	114,900.00	-28,725.00	
78	ST. REINF. BAR FOR RETAINING WALL									
	2700.0000 LB.		1.2500	0.7500	-40.00 %	0.8500	-32.00 %	0.8200	-34.40 %	
			3,375.00	2,025.00	-1,350.00	2,295.00	-1,080.00	2,214.00	-1,161.00	
79	ST. REINF. BAR FOR SHAFT									
	363500.0000 LB.		1.2500	0.7000	-44.00 %	0.8000	-36.00 %	0.8500	-32.00 %	
			454,375.00	254,450.00	-199,925.00	290,800.00	-163,575.00	308,975.00	-145,400.00	
80	CSL ACCESS TUBE									
	7881.0000 L.F.		12.0000	7.0000	-41.67 %	10.0000	-16.67 %	9.5000	-20.83 %	
			94,572.00	55,167.00	-39,405.00	78,810.00	-15,762.00	74,869.50	-19,702.50	
81	CONC. CLASS 4000 FOR BRIDGE									
	571.0000 C.Y.		600.0000	650.0000	8.33 %	600.0000	0.00 %	699.5700	16.60 %	
			342,600.00	371,150.00	28,550.00	342,600.00	0.00	399,454.47	56,854.47	



PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	MOWAT CONSTRUCTION COMPANY 15701 SE 135TH AVE CLACKAMAS OR 970158908 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
STRUCTURE									
82	CONC. CLASS 4000 FOR RETAINING WALL								
	28.0000	C.Y.	600.0000	600.0000	0.00 %	540.0000	-10.00 %	500.0000	-16.67 %
			16,800.00	16,800.00	0.00	15,120.00	-1,680.00	14,000.00	-2,800.00
83	CONC. CLASS 4000P FOR SHAFT								
	1311.0000	C.Y.	350.0000	300.0000	-14.29 %	350.0000	0.00 %	400.0000	14.29 %
			458,850.00	393,300.00	-65,550.00	458,850.00	0.00	524,400.00	65,550.00
84	PRESTRESSED CONC. GIRDER SERIES WF83G								
	4379.0000	L.F.	400.0000	400.0000	0.00 %	400.0000	0.00 %	370.0000	-7.50 %
			1,751,600.00	1,751,600.00	0.00	1,751,600.00	0.00	1,620,230.00	-131,370.00
85	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT								
	CALC				0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	
86	FABRIC PAD BEARING - SUPERSTR.								
	12.0000	EACH	2,500.0000	4,000.0000	60.00 %	4,300.0000	72.00 %	4,200.0000	68.00 %
			30,000.00	48,000.00	18,000.00	51,600.00	21,600.00	50,400.00	20,400.00
87	SUPERSTRUCTURE 39TH STREET OVER BNSF								
	L.S.				-18.63 %		-35.24 %		-40.22 %
			1,505,500.00	1,225,000.00	-280,500.00	975,000.00	-530,500.00	900,000.00	-605,500.00
88	BRIDGE RAILING TYPE S-BP - SUPERSTR								
	516.0000	L.F.	75.0000	60.0000	-20.00 %	62.0000	-17.33 %	60.0000	-20.00 %
			38,700.00	30,960.00	-7,740.00	31,992.00	-6,708.00	30,960.00	-7,740.00
89	BRIDGE RAILING TYPE S-BP WALL								
	920.0000	L.F.	75.0000	60.0000	-20.00 %	62.0000	-17.33 %	60.0000	-20.00 %
			69,000.00	55,200.00	-13,800.00	57,040.00	-11,960.00	55,200.00	-13,800.00
90	BRIDGE RAILING TYPE CHAIN LINK FENCE								
	1068.0000	L.F.	75.0000	50.0000	-33.33 %	46.0000	-38.67 %	46.0000	-38.67 %
			80,100.00	53,400.00	-26,700.00	49,128.00	-30,972.00	49,128.00	-30,972.00
91	PEDESTRIAN RAILING								
	65.0000	L.F.	90.0000	65.0000	-27.78 %	95.0000	5.56 %	110.0000	22.22 %
			5,850.00	4,225.00	-1,625.00	6,175.00	325.00	7,150.00	1,300.00
92	PEDESTRIAN BARRIER								
	1584.0000	L.F.	100.0000	120.0000	20.00 %	165.0000	65.00 %	125.0000	25.00 %
			158,400.00	190,080.00	31,680.00	261,360.00	102,960.00	198,000.00	39,600.00



PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	MOWAT CONSTRUCTION COMPANY 15701 SE 135TH AVE CLACKAMAS OR 970158908 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
HOT MIX ASPHALT									
101	COMPACTION PRICE ADJUSTMENT								
		CALC			0.00 %			0.00 %	0.00 %
			8,658.00	8,658.00		8,658.00	8,658.00		
102	ASPHALT COST PRICE ADJUSTMENT								
		CALC			0.00 %			0.00 %	0.00 %
			5,093.00	5,093.00		5,093.00	5,093.00		
103	COMMERCIAL HMA								
	249.0000	TON	110.0000	115.0000	4.55 %	136.0000	110.0000	23.64 %	0.00 %
			27,390.00	28,635.00	1,245.00	33,864.00	27,390.00	6,474.00	0.00
IRRIGATION AND WATER DISTRIBUTION									
104	IRRIGATION SYSTEM								
		L.S.			-54.72 %			-45.28 %	-24.53 %
			26,500.00	12,000.00	-14,500.00	14,500.00	20,000.00	-12,000.00	-6,500.00
105	RELOCATE IRRIGATION BOX								
	2.0000	EACH	300.0000	500.0000	66.67 %	525.0000	200.0000	75.00 %	-33.33 %
			600.00	1,000.00	400.00	1,050.00	400.00	450.00	-200.00
EROSION CONTROL AND PLANTING									
106	ESC LEAD								
	180.0000	DAY	150.0000	75.0000	-50.00 %	45.0000	95.0000	-70.00 %	-36.67 %
			27,000.00	13,500.00	-13,500.00	8,100.00	17,100.00	-18,900.00	-9,900.00
107	COMPOST BLANKET								
	245.0000	S.Y.	5.0000	10.0000	100.00 %	10.0000	4.0000	100.00 %	-20.00 %
			1,225.00	2,450.00	1,225.00	2,450.00	980.00	1,225.00	-245.00
108	STABILIZED CONSTRUCTION ENTRANCE								
	1190.0000	S.Y.	18.0000	11.0000	-38.89 %	13.0000	11.0000	-27.78 %	-38.89 %
			21,420.00	13,090.00	-8,330.00	15,470.00	13,090.00	-5,950.00	-8,330.00
109	INLET PROTECTION								
	62.0000	EACH	75.0000	100.0000	33.33 %	45.0000	125.0000	-40.00 %	66.67 %
			4,650.00	6,200.00	1,550.00	2,790.00	7,750.00	-1,860.00	3,100.00

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	MOWAT CONSTRUCTION COMPANY 15701 SE 135TH AVE CLACKAMAS OR 970158908 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
110	SILT FENCE									
	3480.0000	L.F.	2.7500	2.0000	-27.27 %	1.5000	-45.45 %	2.0000	-27.27 %	
			9,570.00	6,960.00	-2,610.00	5,220.00	-4,350.00	6,960.00	-2,610.00	
111	GRAVEL FILTER BERM									
	650.0000	L.F.	18.0000	4.5000	-75.00 %	2.0000	-88.89 %	5.0000	-72.22 %	
			11,700.00	2,925.00	-8,775.00	1,300.00	-10,400.00	3,250.00	-8,450.00	
112	WATTLE									
	940.0000	L.F.	2.0000	3.0000	50.00 %	3.0000	50.00 %	3.0000	50.00 %	
			1,880.00	2,820.00	940.00	2,820.00	940.00	2,820.00	940.00	
113	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %		0.00 %	
			200,000.00	200,000.00		200,000.00		200,000.00		
114	TEMPORARY CURB									
	370.0000	L.F.	16.0000	8.0000	-50.00 %	5.0000	-68.75 %	7.0000	-56.25 %	
			5,920.00	2,960.00	-2,960.00	1,850.00	-4,070.00	2,590.00	-3,330.00	
115	TEMPORARY PIPE SLOPE DRAIN									
	1230.0000	L.F.	30.0000	9.0000	-70.00 %	13.0000	-56.67 %	9.0000	-70.00 %	
			36,900.00	11,070.00	-25,830.00	15,990.00	-20,910.00	11,070.00	-25,830.00	
116	TEMPORARY SEEDING									
	2.3000	ACRE	1,300.0000	1,600.0000	23.08 %	2,000.0000	53.85 %	3,000.0000	130.77 %	
			2,990.00	3,680.00	690.00	4,600.00	1,610.00	6,900.00	3,910.00	
117	SEEDING, FERTILIZING, AND MULCHING									
	2.1000	ACRE	3,000.0000	1,600.0000	-46.67 %	1,500.0000	-50.00 %	9,000.0000	200.00 %	
			6,300.00	3,360.00	-2,940.00	3,150.00	-3,150.00	18,900.00	12,600.00	
118	SEEDING, FERTILIZING, AND MULCHING - SITE POND									
	0.4500	ACRE	3,500.0000	7,000.0000	100.00 %	6,600.0000	88.57 %	10,500.0000	200.00 %	
			1,575.00	3,150.00	1,575.00	2,970.00	1,395.00	4,725.00	3,150.00	
119	TOPSOIL TYPE C									
	1180.0000	C.Y.	20.0000	6.0000	-70.00 %	10.0000	-50.00 %	15.0000	-25.00 %	
			23,600.00	7,080.00	-16,520.00	11,800.00	-11,800.00	17,700.00	-5,900.00	
120	SOIL PREPARATION AREA									
	0.3000	ACRE	3,000.0000	5,000.0000	66.67 %	5,200.0000	73.33 %	3,500.0000	16.67 %	
			900.00	1,500.00	600.00	1,560.00	660.00	1,050.00	150.00	

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	MOWAT CONSTRUCTION COMPANY 15701 SE 135TH AVE CLACKAMAS OR 970158908 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
121	PSIPE COMMEMORATION MAPLE, 1" CAL, CONTAINER									
	16.0000 EACH		100.0000	100.0000	0.00 %	105.0000	5.00 %	100.0000	0.00 %	
			1,600.00	1,600.00	0.00	1,680.00	80.00	1,600.00	0.00	
122	PSIPE KATSURA TREE, 1" CAL, CONTAINER									
	40.0000 EACH		100.0000	100.0000	0.00 %	105.0000	5.00 %	92.0000	-8.00 %	
			4,000.00	4,000.00	0.00	4,200.00	200.00	3,680.00	-320.00	
123	PSIPE DOUGLAS FIR, 4' HEIGHT, CONTAINER									
	4.0000 EACH		100.0000	75.0000	-25.00 %	10.0000	-90.00 %	65.0000	-35.00 %	
			400.00	300.00	-100.00	40.00	-360.00	260.00	-140.00	
124	PSIPE OREGON WHITE OAK, 1" CAL, CONTAINER									
	53.0000 EACH		100.0000	105.0000	5.00 %	105.0000	5.00 %	115.0000	15.00 %	
			5,300.00	5,565.00	265.00	5,565.00	265.00	6,095.00	795.00	
125	PSIPE HOGAN CEDAR, 4' HEIGHT, CONTAINER									
	11.0000 EACH		100.0000	70.0000	-30.00 %	105.0000	5.00 %	65.0000	-35.00 %	
			1,100.00	770.00	-330.00	1,155.00	55.00	715.00	-385.00	
126	PSIPE BOSTON IVY, #1 CONTAINER									
	25.0000 EACH		9.5000	10.0000	5.26 %	10.0000	5.26 %	7.5000	-21.05 %	
			237.50	250.00	12.50	250.00	12.50	187.50	-50.00	
127	WEED CONTROL	EST.			0.00 %		0.00 %		0.00 %	
			2,500.00	2,500.00		2,500.00		2,500.00		
128	BARK OR WOOD CHIP MULCH									
	31.0000 C.Y.		40.0000	55.0000	37.50 %	52.0000	30.00 %	60.0000	50.00 %	
			1,240.00	1,705.00	465.00	1,612.00	372.00	1,860.00	620.00	
129	HIGH VISIBILITY FENCE									
	3500.0000 L.F.		2.5000	2.0000	-20.00 %	1.5000	-40.00 %	2.0000	-20.00 %	
			8,750.00	7,000.00	-1,750.00	5,250.00	-3,500.00	7,000.00	-1,750.00	
TRAFFIC										
130	CEMENT CONC. TRAFFIC CURB AND GUTTER (COV TYPE A-1)									
	3248.0000 L.F.		13.5000	10.0000	-25.93 %	8.5000	-37.04 %	7.0000	-48.15 %	
			43,848.00	32,480.00	-11,368.00	27,608.00	-16,240.00	22,736.00	-21,112.00	

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	MOWAT CONSTRUCTION COMPANY 15701 SE 135TH AVE CLACKAMAS OR 970158908 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
131	CEMENT CONC. TRAFFIC CURB (COV TYPE E-1)									
	1559.0000	L.F.	16.0000	10.0000	-37.50 %	9.0000	-43.75 %	7.0000	-56.25 %	
			24,944.00	15,590.00	-9,354.00	14,031.00	-10,913.00	10,913.00	-14,031.00	
132	MOUNTABLE CEMENT CONC. TRAFFIC CURB (COV TYPE ROLLED)									
	789.0000	L.F.	23.0000	10.0000	-56.52 %	9.5000	-58.70 %	7.0000	-69.57 %	
			18,147.00	7,890.00	-10,257.00	7,495.50	-10,651.50	5,523.00	-12,624.00	
133	BEAM GUARDRAIL TYPE 31									
	826.0000	L.F.	23.0000	19.0000	-17.39 %	22.0000	-4.35 %	20.0000	-13.04 %	
			18,998.00	15,694.00	-3,304.00	18,172.00	-826.00	16,520.00	-2,478.00	
134	BEAM GUARDRAIL TRANSITION SECTION TYPE 10									
	1.0000	EACH	1,360.0000	1,500.0000	10.29 %	1,100.0000	-19.12 %	2,500.0000	83.82 %	
			1,360.00	1,500.00	140.00	1,100.00	-260.00	2,500.00	1,140.00	
135	BEAM GUARDRAIL TRANSITION SECTION TYPE 11									
	1.0000	EACH	1,360.0000	1,500.0000	10.29 %	1,100.0000	-19.12 %	2,500.0000	83.82 %	
			1,360.00	1,500.00	140.00	1,100.00	-260.00	2,500.00	1,140.00	
136	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	2.0000	EACH	1,845.0000	2,200.0000	19.24 %	2,400.0000	30.08 %	2,500.0000	35.50 %	
			3,690.00	4,400.00	710.00	4,800.00	1,110.00	5,000.00	1,310.00	
137	PERMANENT IMPACT ATTENUATOR									
	2.0000	EACH	15,000.0000	15,000.0000	0.00 %	16,000.0000	6.67 %	20,000.0000	33.33 %	
			30,000.00	30,000.00	0.00	32,000.00	2,000.00	40,000.00	10,000.00	
138	PLASTIC LINE									
	6112.0000	L.F.	0.9000	1.3000	44.44 %	1.0000	11.11 %	1.2500	38.89 %	
			5,500.80	7,945.60	2,444.80	6,112.00	611.20	7,640.00	2,139.20	
139	PLASTIC WIDE LINE									
	4174.0000	L.F.	2.5000	1.5000	-40.00 %	1.5000	-40.00 %	1.4500	-42.00 %	
			10,435.00	6,261.00	-4,174.00	6,261.00	-4,174.00	6,052.30	-4,382.70	
140	PLASTIC CROSSWALK LINE									
	438.0000	S.F.	4.5500	5.0000	9.89 %	6.0000	31.87 %	4.9500	8.79 %	
			1,992.90	2,190.00	197.10	2,628.00	635.10	2,168.10	175.20	
141	PLASTIC STOP LINE									
	80.0000	L.F.	5.5000	10.0000	81.82 %	9.5000	72.73 %	9.7500	77.27 %	
			440.00	800.00	360.00	760.00	320.00	780.00	340.00	

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	MOWAT CONSTRUCTION COMPANY 15701 SE 135TH AVE CLACKAMAS OR 970158908 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
142	PLASTIC TRAFFIC ARROW									
	2.0000	EACH	120.0000	160.0000	33.33 %	250.0000	108.33 %	155.0000	29.17 %	
			240.00	320.00	80.00	500.00	260.00	310.00	70.00	
143	RAISED PAVEMENT MARKER TYPE 2									
	0.5100	HUND	400.0000	900.0000	125.00 %	500.0000	25.00 %	800.0000	100.00 %	
			204.00	459.00	255.00	255.00	51.00	408.00	204.00	
144	TEMPORARY PAVEMENT MARKING									
	5550.0000	L.F.	0.3000	0.8000	166.67 %	0.2500	-16.67 %	0.7500	150.00 %	
			1,665.00	4,440.00	2,775.00	1,387.50	-277.50	4,162.50	2,497.50	
145	PERMANENT SIGNING									
		L.S.			-25.00 %		-6.25 %		25.00 %	
			16,000.00	12,000.00	-4,000.00	15,000.00	-1,000.00	20,000.00	4,000.00	
146	ILLUMINATION SYSTEM									
		L.S.			-38.32 %		-40.16 %		-34.38 %	
			381,000.00	235,000.00	-146,000.00	228,000.00	-153,000.00	250,000.00	-131,000.00	
147	PROJECT TEMPORARY TRAFFIC CONTROL									
		L.S.			114.29 %		42.86 %		200.00 %	
			14,000.00	30,000.00	16,000.00	20,000.00	6,000.00	42,000.00	28,000.00	
148	FLAGGERS AND SPOTTERS									
	4000.0000	HR	43.7500	43.0000	-1.71 %	39.0000	-10.86 %	48.0000	9.71 %	
			175,000.00	172,000.00	-3,000.00	156,000.00	-19,000.00	192,000.00	17,000.00	
149	TRAFFIC CONTROL SUPERVISOR									
		L.S.			-37.50 %		-75.00 %		-30.00 %	
			40,000.00	25,000.00	-15,000.00	10,000.00	-30,000.00	28,000.00	-12,000.00	
150	CONSTRUCTION SIGNS CLASS A									
	45.0000	S.F.	15.0000	28.0000	86.67 %	25.0000	66.67 %	18.0000	20.00 %	
			675.00	1,260.00	585.00	1,125.00	450.00	810.00	135.00	
OTHER ITEMS										
151	TYPE B PROGRESS SCHEDULE									
		L.S.			0.00 %		0.00 %		33.33 %	
			15,000.00	15,000.00	0.00	15,000.00	0.00	20,000.00	5,000.00	

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	MOWAT CONSTRUCTION COMPANY 15701 SE 135TH AVE CLACKAMAS OR 970158908 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER				
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT						
OTHER ITEMS																
152	STRUCTURE EXCAVATION CLASS B INCL. HAUL															
	6056.0000	C.Y.	20.0000	3.0000	-85.00 %	10.0000	-50.00 %	3.0000	-85.00 %	121,120.00	18,168.00	-102,952.00	60,560.00	-60,560.00	18,168.00	-102,952.00
153	SHORING OR EXTRA EXCAVATION CLASS B															
	102500.0000	S.F.	0.5000	0.1000	-80.00 %	0.1000	-80.00 %	0.2000	-60.00 %	51,250.00	10,250.00	-41,000.00	10,250.00	-41,000.00	20,500.00	-30,750.00
154	GRAVEL BACKFILL FOR DRAIN															
	80.0000	C.Y.	30.0000	55.0000	83.33 %	20.0000	-33.33 %	55.0000	83.33 %	2,400.00	4,400.00	2,000.00	1,600.00	-800.00	4,400.00	2,000.00
155	16 IN. STEEL CASING (OPEN TRENCH)															
	136.0000	L.F.	200.0000	140.0000	-30.00 %	170.0000	-15.00 %	140.0000	-30.00 %	27,200.00	19,040.00	-8,160.00	23,120.00	-4,080.00	19,040.00	-8,160.00
156	24 IN. STEEL CASING (JACK AND BORE)															
	595.0000	L.F.	500.0000	335.0000	-33.00 %	375.0000	-25.00 %	340.0000	-32.00 %	297,500.00	199,325.00	-98,175.00	223,125.00	-74,375.00	202,300.00	-95,200.00
157	24 IN. STEEL CASING (OPEN TRENCH)															
	1610.0000	L.F.	250.0000	185.0000	-26.00 %	255.0000	2.00 %	200.0000	-20.00 %	402,500.00	297,850.00	-104,650.00	410,550.00	8,050.00	322,000.00	-80,500.00
158	JACK AND BORE PITS															
	4.0000	EACH	60,000.0000	8,500.0000	-85.83 %	10,000.0000	-83.33 %	8,000.0000	-86.67 %	240,000.00	34,000.00	-206,000.00	40,000.00	-200,000.00	32,000.00	-208,000.00
159	CURE BOX															
		L.S.			66.67 %		76.67 %		66.67 %	3,000.00	5,000.00	2,000.00	5,300.00	2,300.00	5,000.00	2,000.00
160	BOLLARD TYPE 2 (COV STANDARD)															
	3.0000	EACH	450.0000	800.0000	77.78 %	800.0000	77.78 %	700.0000	55.56 %	1,350.00	2,400.00	1,050.00	2,400.00	1,050.00	2,100.00	750.00
161	PRV VAULT															
		L.S.			-16.67 %		-21.67 %		-16.67 %	60,000.00	50,000.00	-10,000.00	47,000.00	-13,000.00	50,000.00	-10,000.00
162	UTILITY VAULT															
		L.S.			100.00 %		-31.25 %		100.00 %	8,000.00	16,000.00	8,000.00	5,500.00	-2,500.00	16,000.00	8,000.00



PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	MOWAT CONSTRUCTION COMPANY 15701 SE 135TH AVE CLACKAMAS OR 970158908 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
163	PRV VAULT ELECTRICAL SERVICE	L.S.			-86.67 %			-66.00 %			-90.00 %		
			15,000.00	2,000.00	-13,000.00	5,100.00	-9,900.00		1,500.00	-13,500.00			
164	CEMENT CONC. SIDEWALK (COV STANDARD 4")	S.Y.			13.33 %			-6.67 %			-23.33 %		
	1155.0000		30.0000	34.0000	4,620.00	28.0000	-2,310.00		23.0000	-8,085.00			
			34,650.00	39,270.00		32,340.00			26,565.00				
165	CEMENT CONC. SIDEWALK (COV STANDARD 8")	S.Y.			-33.33 %			-41.67 %			-50.00 %		
	110.0000		60.0000	40.0000	-2,200.00	35.0000	-2,750.00		30.0000	-3,300.00			
			6,600.00	4,400.00		3,850.00			3,300.00				
166	CEMENT CONC. DRIVEWAY ENTRANCE TYPE COV T01-04A	S.Y.			-29.32 %			-39.85 %			-51.88 %		
	63.0000		66.5000	47.0000	-1,228.50	40.0000	-1,669.50		32.0000	-2,173.50			
			4,189.50	2,961.00		2,520.00			2,016.00				
167	CEMENT CONC. DRIVEWAY ENTRANCE TYPE COV T01-05B	S.Y.			-29.32 %			-39.85 %			-51.88 %		
	74.0000		66.5000	47.0000	-1,443.00	40.0000	-1,961.00		32.0000	-2,553.00			
			4,921.00	3,478.00		2,960.00			2,368.00				
168	CEMENT CONC. DRIVEWAY ENTRANCE TYPE COV T01-07	S.Y.			-29.32 %			-39.85 %			-51.88 %		
	372.0000		66.5000	47.0000	-7,254.00	40.0000	-9,858.00		32.0000	-12,834.00			
			24,738.00	17,484.00		14,880.00			11,904.00				
169	CEMENT CONC. SIDEWALK RAMP (COV PARALLEL TYPE)	EACH			-31.56 %			-23.95 %			-35.36 %		
	5.0000		1,315.0000	900.0000	-2,075.00	1,000.0000	-1,575.00		850.0000	-2,325.00			
			6,575.00	4,500.00		5,000.00			4,250.00				
170	CEMENT CONC. SIDEWALK RAMP (COV LIMITED ROW TYPE)	EACH			-31.56 %			-23.95 %			-35.36 %		
	5.0000		1,315.0000	900.0000	-2,075.00	1,000.0000	-1,575.00		850.0000	-2,325.00			
			6,575.00	4,500.00		5,000.00			4,250.00				
171	CEMENT CONC. SIDEWALK RAMP (SPECIAL BRIDGE APPROACH)	EACH			-33.33 %			-26.67 %			-36.67 %		
	2.0000		1,500.0000	1,000.0000	-1,000.00	1,100.0000	-800.00		950.0000	-1,100.00			
			3,000.00	2,000.00		2,200.00			1,900.00				
172	CHAIN LINK FENCE TYPE 3 W/ BARBED WIRE (TEMPORARY)	L.F.			20.00 %			13.33 %			13.33 %		
	600.0000		15.0000	18.0000	1,800.00	17.0000	1,200.00		17.0000	1,200.00			
			9,000.00	10,800.00		10,200.00			10,200.00				
173	CHAIN LINK FENCE TYPE 3 W/ BARBED WIRE	L.F.			-10.00 %			-15.00 %			-15.00 %		
	334.0000		20.0000	18.0000	-668.00	17.0000	-1,002.00		17.0000	-1,002.00			
			6,680.00	6,012.00		5,678.00			5,678.00				

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	MOWAT CONSTRUCTION COMPANY 15701 SE 135TH AVE CLACKAMAS OR 970158908 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
174	CHAIN LINK FENCE SPECIAL												
	115.0000	L.F.	45.0000	122.0000	171.11 %	125.0000	177.78 %	120.0000	166.67 %				
			5,175.00	14,030.00	8,855.00	14,375.00	9,200.00	13,800.00	8,625.00				
175	CHAIN LINK FENCE TYPE 4												
	103.0000	L.F.	13.0000	16.0000	23.08 %	15.0000	15.38 %	15.0000	15.38 %				
			1,339.00	1,648.00	309.00	1,545.00	206.00	1,545.00	206.00				
176	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE												
	25.0000	EACH	150.0000	135.0000	-10.00 %	135.0000	-10.00 %	130.0000	-13.33 %				
			3,750.00	3,375.00	-375.00	3,375.00	-375.00	3,250.00	-500.00				
177	CHAIN LINK GATE SPECIAL												
	1.0000	EACH	10,000.0000	20,000.0000	100.00 %	20,000.0000	100.00 %	20,000.0000	100.00 %				
			10,000.00	20,000.00	10,000.00	20,000.00	10,000.00	20,000.00	10,000.00				
178	DOUBLE 14 FT. CHAIN LINK GATE												
	1.0000	EACH	800.0000	1,200.0000	50.00 %	1,250.0000	56.25 %	1,200.0000	50.00 %				
			800.00	1,200.00	400.00	1,250.00	450.00	1,200.00	400.00				
179	DOUBLE 14 FT. CHAIN LINK GATE (TEMPORARY)												
	4.0000	EACH	600.0000	1,200.0000	100.00 %	1,250.0000	108.33 %	1,200.0000	100.00 %				
			2,400.00	4,800.00	2,400.00	5,000.00	2,600.00	4,800.00	2,400.00				
180	DOUBLE 14 FT CHAIN LINK GATE W/ BARBED WIRE (TEMPORARY)												
	1.0000	EACH	1,000.0000	1,300.0000	30.00 %	1,300.0000	30.00 %	1,300.0000	30.00 %				
			1,000.00	1,300.00	300.00	1,300.00	300.00	1,300.00	300.00				
181	DOUBLE 20 FT. CHAIN LINK GATE												
	1.0000	EACH	1,650.0000	1,600.0000	-3.03 %	1,600.0000	-3.03 %	1,600.0000	-3.03 %				
			1,650.00	1,600.00	-50.00	1,600.00	-50.00	1,600.00	-50.00				
182	DOUBLE 20 FT CHAIN LINK GATE W/ BARBED WIRE (TEMPORARY)												
	2.0000	EACH	1,250.0000	1,700.0000	36.00 %	1,700.0000	36.00 %	1,675.0000	34.00 %				
			2,500.00	3,400.00	900.00	3,400.00	900.00	3,350.00	850.00				
183	DOUBLE 25 FT. CHAIN LINK GATE W/ BARBED WIRE												
	2.0000	EACH	2,250.0000	2,000.0000	-11.11 %	2,100.0000	-6.67 %	2,000.0000	-11.11 %				
			4,500.00	4,000.00	-500.00	4,200.00	-300.00	4,000.00	-500.00				
184	DOUBLE 30 FT. CHAIN LINK GATE W/ BARBED WIRE												
	1.0000	EACH	2,700.0000	2,500.0000	-7.41 %	2,600.0000	-3.70 %	2,500.0000	-7.41 %				
			2,700.00	2,500.00	-200.00	2,600.00	-100.00	2,500.00	-200.00				

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	MOWAT CONSTRUCTION COMPANY 15701 SE 135TH AVE CLACKAMAS OR 970158908 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
185	GRAVITY BLOCK WALL												
	305.0000	S.F.	35.0000	35.0000	0.00 %	22.0000	-37.14 %	32.0000	-8.57 %				
			10,675.00	10,675.00	0.00	6,710.00	-3,965.00	9,760.00	-915.00				
186	TEMPORARY RETAINING WALL												
		L.S.			2.04 %		-72.79 %		2.04 %				
			44,100.00	45,000.00	900.00	12,000.00	-32,100.00	45,000.00	900.00				
187	GRAFFITI RESISTANT COATING												
		L.S.			-6.98 %		-65.12 %		-6.98 %				
			43,000.00	40,000.00	-3,000.00	15,000.00	-28,000.00	40,000.00	-3,000.00				
188	ABANDON EXISTING MANHOLE												
	5.0000	EACH	600.0000	500.0000	-16.67 %	500.0000	-16.67 %	450.0000	-25.00 %				
			3,000.00	2,500.00	-500.00	2,500.00	-500.00	2,250.00	-750.00				
189	CONNECTION TO DRAINAGE STRUCTURE												
	3.0000	EACH	1,200.0000	200.0000	-83.33 %	1,000.0000	-16.67 %	200.0000	-83.33 %				
			3,600.00	600.00	-3,000.00	3,000.00	-600.00	600.00	-3,000.00				
190	ADJUST MANHOLE												
	2.0000	EACH	500.0000	200.0000	-60.00 %	1,000.0000	100.00 %	200.0000	-60.00 %				
			1,000.00	400.00	-600.00	2,000.00	1,000.00	400.00	-600.00				
191	MANHOLE 48 IN. DIAM. TYPE 1 COV SANITARY W/ DROP STR.												
	2.0000	EACH	10,000.0000	4,200.0000	-58.00 %	3,400.0000	-66.00 %	4,500.0000	-55.00 %				
			20,000.00	8,400.00	-11,600.00	6,800.00	-13,200.00	9,000.00	-11,000.00				
192	MANHOLE 48 IN. DIAM. TYPE 1												
	12.0000	EACH	4,400.0000	3,800.0000	-13.64 %	3,000.0000	-31.82 %	3,800.0000	-13.64 %				
			52,800.00	45,600.00	-7,200.00	36,000.00	-16,800.00	45,600.00	-7,200.00				
193	ADJUST VALVE BOX												
	9.0000	EACH	250.0000	50.0000	-80.00 %	200.0000	-20.00 %	30.0000	-88.00 %				
			2,250.00	450.00	-1,800.00	1,800.00	-450.00	270.00	-1,980.00				
194	REIMBURSEMENT FOR THIRD PARTY DAMAGE												
		EST.			0.00 %		0.00 %		0.00 %				
			5.00	5.00		5.00		5.00					
195	TRAINING												
	800.0000	HR	4.5000	10.0000	122.22 %	1.0000	-77.78 %	2.0000	-55.56 %				
			3,600.00	8,000.00	4,400.00	800.00	-2,800.00	1,600.00	-2,000.00				

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	MOWAT CONSTRUCTION COMPANY 15701 SE 135TH AVE CLACKAMAS OR 970158908 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
196	MINOR CHANGE	CALC			0.00 %			0.00 %	
			-1.00	-1.00		-1.00	-1.00		
197	FUEL COST ADJUSTMENT	CALC			0.00 %			0.00 %	
			21,900.00	21,900.00		21,900.00	21,900.00		
198	STEEL COST ADJUSTMENT	CALC			0.00 %			0.00 %	
			26,000.00	26,000.00		26,000.00	26,000.00		
199	SPCC PLAN	L.S.			-50.00 %			-50.00 %	1,400.00 %
			1,000.00	500.00	-500.00	500.00	-500.00	15,000.00	14,000.00
200	FIELD OFFICE BUILDING	L.S.			-20.00 %			-80.00 %	-12.00 %
			25,000.00	20,000.00	-5,000.00	5,000.00	-20,000.00	22,000.00	-3,000.00
201	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE	S.Y.			-91.67 %			-93.33 %	
	508.0000		15.0000	1.2500	-6,985.00	1.0000	-7,112.00	1.0000	-93.33 %
			7,620.00	635.00		508.00		508.00	-7,112.00
202	NO TRESPASSING SIGN	EACH			50.00 %			75.00 %	100.00 %
	3.0000		100.0000	150.0000	150.00	175.0000	225.00	200.0000	300.00
			300.00	450.00		525.00		600.00	
203	HEALTH AND SAFETY PLAN	L.S.			60.00 %			-40.00 %	60.00 %
			2,500.00	4,000.00	1,500.00	1,500.00	-1,000.00	4,000.00	1,500.00
204	MAILBOX SUPPORT TYPE 1	EACH			75.00 %			-37.50 %	50.00 %
	1.0000		200.0000	350.0000	150.00	125.0000	-75.00	300.0000	100.00
			200.00	350.00		125.00		300.00	
205	MAILBOX SUPPORT TYPE 2	EACH			12.50 %			-56.25 %	0.00 %
	2.0000		400.0000	450.0000	100.00	175.0000	-450.00	400.0000	0.00
			800.00	900.00		350.00		800.00	
206	MAILBOX SUPPORT SPECIAL GROUP BOX	EACH			-75.00 %			-75.00 %	
	1.0000		2,000.0000	500.0000	-1,500.00	500.0000	-1,500.00	500.0000	-1,500.00
			2,000.00	500.00		500.00		500.00	

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 03/19/2009

\*\*\* BID CHECK REPORT \*\*\*

TIME: 11:47

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPXP-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 2ND BIDDER ----- 3RD BIDDER ----- 4TH BIDDER -----  
 CASCADE BRIDGE LLC NUTTER CORPORATION DBA NUTTER MOWAT CONSTRUCTION COMPANY  
 14215 NW 3RD COURT UNDERGROUND UTILITIES CO. INC. 15701 SE 135TH AVE  
 7211A NE 43RD AVE  
 VANCOUVER WA 986855760 VANCOUVER WA 986611311 CLACKAMAS OR 970158908  
 CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
207	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS EST.		25,000.00	0.00 %	25,000.00	0.00 %	25,000.00	0.00 %	25,000.00	0.00 %
CONTRACT TOTAL			\$14,970,811.30	-22.21%	\$11,646,360.95	-21.70%	\$11,722,722.00	-20.50%	\$11,901,540.62	-20.50%
BASE TOTAL			\$14,970,811.30	-22.21%	\$11,646,360.95	-21.70%	\$11,722,722.00	-20.50%	\$11,901,540.62	-20.50%

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520' SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER		% DIFF./ AMT.DIFF.	7TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION													
1	MOBILIZATION	L.S.			-14.29 %			-14.29 %			-14.29 %		
			1,400,000.00	1,200,000.00	-200,000.00	1,200,000.00	-200,000.00	1,200,000.00	-200,000.00				
2	CLEARING AND GRUBBING												
	3.5800	ACRE	3,000.0000	10,500.0000	250.00 %	7,000.0000	133.33 %	3,500.0000	16.67 %				
			10,740.00	37,590.00	26,850.00	25,060.00	14,320.00	12,530.00	1,790.00				
3	REMOVE TREE												
	21.0000	EACH	300.0000	350.0000	16.67 %	250.0000	-16.67 %	385.0000	28.33 %				
			6,300.00	7,350.00	1,050.00	5,250.00	-1,050.00	8,085.00	1,785.00				
4	REMOVING EXISTING WALL												
	47.0000	L.F.	25.0000	13.0000	-48.00 %	8.0000	-68.00 %	35.0000	40.00 %				
			1,175.00	611.00	-564.00	376.00	-799.00	1,645.00	470.00				
5	REMOVING DRAINAGE STRUCTURE												
	19.0000	EACH	1,000.0000	400.0000	-60.00 %	120.0000	-88.00 %	315.0000	-68.50 %				
			19,000.00	7,600.00	-11,400.00	2,280.00	-16,720.00	5,985.00	-13,015.00				
6	REMOVE EXISTING PRV VAULT												
	1.0000	EACH	2,500.0000	1,800.0000	-28.00 %	400.0000	-84.00 %	4,000.0000	60.00 %				
			2,500.00	1,800.00	-700.00	400.00	-2,100.00	4,000.00	1,500.00				
7	REMOVING SHAFT OBSTRUCTIONS												
		EST.			0.00 %		0.00 %		0.00 %				
			298,000.00	298,000.00		298,000.00		298,000.00					
8	REMOVING CEMENT CONC. DRIVEWAY APPROACH												
	95.0000	S.Y.	30.0000	4.0000	-86.67 %	5.0000	-83.33 %	50.0000	66.67 %				
			2,850.00	380.00	-2,470.00	475.00	-2,375.00	4,750.00	1,900.00				
9	REMOVING CEMENT CONC. SLAB												
	73.0000	S.Y.	30.0000	2.5000	-91.67 %	7.0000	-76.67 %	35.0000	16.67 %				
			2,190.00	182.50	-2,007.50	511.00	-1,679.00	2,555.00	365.00				
10	REMOVING CEMENT CONC. SIDEWALK												
	1012.0000	S.Y.	30.0000	5.0000	-83.33 %	2.5000	-91.67 %	7.0000	-76.67 %				
			30,360.00	5,060.00	-25,300.00	2,530.00	-27,830.00	7,084.00	-23,276.00				
11	REMOVING CEMENT CONC. CURB AND GUTTER												
	2751.0000	L.F.	6.0000	2.0000	-66.67 %	1.0000	-83.33 %	1.7500	-70.83 %				
			16,506.00	5,502.00	-11,004.00	2,751.00	-13,755.00	4,814.25	-11,691.75				

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520' SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		5TH BIDDER		6TH BIDDER		7TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
12	REMOVING ASPHALT CONC. PAVEMENT 8269.0000	S.Y.	1.5000 12,403.50	0.00 %	1.5000 12,403.50	0.00 %	2.0000 16,538.00	33.33 %	3.5000 28,941.50	133.33 %
13	REMOVING CHAIN LINK FENCE 1114.0000	L.F.	5.0000 5,570.00	-60.00 %	2.0000 2,228.00	-60.00 %	2.0000 2,228.00	-60.00 %	3.0000 3,342.00	-40.00 %
14	HAZARDOUS MATERIAL HANDLING AND DISPOSAL EST.		100,000.00	0.00 %	100,000.00	0.00 %	100,000.00	0.00 %	100,000.00	0.00 %
GRADING										
15	ROADWAY EXCAVATION INCL. HAUL 2380.0000	C.Y.	16.0000 38,080.00	-75.00 %	4.0000 9,520.00	-75.00 %	6.0000 14,280.00	-62.50 %	9.0000 21,420.00	-43.75 %
16	SPECIAL SELECT BORROW INCL. HAUL 56960.0000	TON	8.0000 455,680.00	-6.25 %	7.5000 427,200.00	-6.25 %	6.8000 387,328.00	-15.00 %	6.0000 341,760.00	-25.00 %
17	EMBANKMENT COMPACTION 35740.0000	C.Y.	3.4000 121,516.00	-19.12 %	2.7500 98,285.00	-19.12 %	1.7000 60,758.00	-50.00 %	3.0000 107,220.00	-11.76 %
DRAINAGE										
18	POND EXCAVATION INCL. HAUL 930.0000	C.Y.	16.0000 14,880.00	-62.50 %	6.0000 5,580.00	-62.50 %	6.0000 5,580.00	-62.50 %	7.5000 6,975.00	-53.13 %
19	STORM WATER INFILTRATION VAULT L.S.		617,045.00	-14.11 %	530,000.00	-14.11 %	420,000.00	-31.93 %	466,981.24	-24.32 %
20	DROP INLET TYPE 1 2.0000	EACH	3,500.0000 7,000.00	-42.86 %	2,000.0000 4,000.00	-42.86 %	2,100.0000 4,200.00	-40.00 %	1,200.0000 2,400.00	-65.71 %

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520' SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER		% DIFF./ AMT.DIFF.	7TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE													
21	PRECAST CONCRETE DRYWELL 1.0000	EACH	1,700.0000 1,700.00	4,500.0000 4,500.00	164.71 % 2,800.00	3,500.0000 3,500.00	105.88 % 1,800.00	6,700.0000 6,700.00	294.12 % 5,000.00				
22	COV COMBINATION CURB INLET 7.0000	EACH	2,050.0000 14,350.00	1,800.0000 12,600.00	-12.20 % -1,750.00	2,100.0000 14,700.00	2.44 % 350.00	1,885.0000 13,195.00	-8.05 % -1,155.00				
23	COV CURB INLET 26.0000	EACH	1,450.0000 37,700.00	1,350.0000 35,100.00	-6.90 % -2,600.00	1,400.0000 36,400.00	-3.45 % -1,300.00	1,485.0000 38,610.00	2.41 % 910.00				
24	HAND PLACED RIPRAP 160.0000	C.Y.	100.0000 16,000.00	45.0000 7,200.00	-55.00 % -8,800.00	44.0000 7,040.00	-56.00 % -8,960.00	50.0000 8,000.00	-50.00 % -8,000.00				
25	UNDERDRAIN PIPE 6 IN. DIAM. 538.0000	L.F.	15.0000 8,070.00	5.0000 2,690.00	-66.67 % -5,380.00	12.0000 6,456.00	-20.00 % -1,614.00	15.0000 8,070.00	0.00 % 0.00				
STORM SEWER													
26	CATCH BASIN TYPE COV 14.0000	EACH	1,200.0000 16,800.00	1,250.0000 17,500.00	4.17 % 700.00	1,400.0000 19,600.00	16.67 % 2,800.00	1,025.0000 14,350.00	-14.58 % -2,450.00				
27	HYDRODYNAMIC SEPARATOR 1.0000	EACH	18,500.0000 18,500.00	18,000.0000 18,000.00	-2.70 % -500.00	18,000.0000 18,000.00	-2.70 % -500.00	28,650.0000 28,650.00	54.86 % 10,150.00				
28	CATCH BASIN TYPE 2 48 IN. DIAM. 38.0000	EACH	2,500.0000 95,000.00	2,200.0000 83,600.00	-12.00 % -11,400.00	2,700.0000 102,600.00	8.00 % 7,600.00	2,700.0000 102,600.00	8.00 % 7,600.00				
29	CATCH BASIN TYPE 2 54 IN. DIAM. 3.0000	EACH	3,000.0000 9,000.00	4,000.0000 12,000.00	33.33 % 3,000.00	4,500.0000 13,500.00	50.00 % 4,500.00	4,550.0000 13,650.00	51.67 % 4,650.00				
30	TESTING STORM SEWER PIPE 5191.0000	L.F.	2.0000 10,382.00	2.0000 10,382.00	0.00 % 0.00	1.0000 5,191.00	-50.00 % -5,191.00	2.2500 11,679.75	12.50 % 1,297.75				



PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520' SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER		% DIFF./ AMT.DIFF.	7TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STORM SEWER													
31	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 3751.0000	L.F.	38.0000 142,538.00	22.0000 82,522.00	-42.11 % -60,016.00	30.0000 112,530.00	-21.05 % -30,008.00	40.0000 150,040.00	5.26 % 7,502.00				
32	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 1036.0000	L.F.	45.0000 46,620.00	30.0000 31,080.00	-33.33 % -15,540.00	45.0000 46,620.00	0.00 % 0.00	37.5000 38,850.00	-16.67 % -7,770.00				
33	SCHEDULE B STORM SEWER PIPE 12 IN. DIAM. 65.0000	L.F.	49.0000 3,185.00	29.0000 1,885.00	-40.82 % -1,300.00	40.0000 2,600.00	-18.37 % -585.00	74.5000 4,842.50	52.04 % 1,657.50				
SANITARY SEWER													
34	SEWER CLEANOUT 4.0000	EACH	500.0000 2,000.00	250.0000 1,000.00	-50.00 % -1,000.00	480.0000 1,920.00	-4.00 % -80.00	175.0000 700.00	-65.00 % -1,300.00				
35	PIPE STUB OUTS 2.0000	EACH	1,500.0000 3,000.00	400.0000 800.00	-73.33 % -2,200.00	160.0000 320.00	-89.33 % -2,680.00	650.0000 1,300.00	-56.67 % -1,700.00				
36	TESTING SEWER PIPE 2122.0000	L.F.	3.0000 6,366.00	2.0000 4,244.00	-33.33 % -2,122.00	2.0000 4,244.00	-33.33 % -2,122.00	2.2500 4,774.50	-25.00 % -1,591.50				
37	PVC SANITARY SEWER PIPE 6 IN. DIAM. 151.0000	L.F.	45.0000 6,795.00	42.0000 6,342.00	-6.67 % -453.00	40.0000 6,040.00	-11.11 % -755.00	48.0000 7,248.00	6.67 % 453.00				
38	PVC SANITARY SEWER PIPE 8 IN. DIAM. 1971.0000	L.F.	65.0000 128,115.00	28.0000 55,188.00	-56.92 % -72,927.00	40.0000 78,840.00	-38.46 % -49,275.00	31.5000 62,086.50	-51.54 % -66,028.50				
39	CUT, PLUG, AND ABANDON EX. SANITARY LINE 9.0000	EACH	350.0000 3,150.00	450.0000 4,050.00	28.57 % 900.00	220.0000 1,980.00	-37.14 % -1,170.00	525.0000 4,725.00	50.00 % 1,575.00				

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520' SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER		% DIFF./ AMT.DIFF.	7TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
SANITARY SEWER													
40	CONNECT EX. PIPE TO SANITARY MANHOLE OR LINE												
	8.0000 EACH		1,000.0000	400.0000	-60.00 %	700.0000	-30.00 %	1,825.0000	82.50 %				
			8,000.00	3,200.00	-4,800.00	5,600.00	-2,400.00	14,600.00	6,600.00				
WATER LINES													
41	EXTRA TRENCH EXCAVATION												
	210.0000 C.Y.		45.0000	30.0000	-33.33 %	40.0000	-11.11 %	10.5000	-76.67 %				
			9,450.00	6,300.00	-3,150.00	8,400.00	-1,050.00	2,205.00	-7,245.00				
42	RELOCATE/TRANSFER EXISTING WATER SERVICE METER												
	7.0000 EACH		1,500.0000	1,200.0000	-20.00 %	750.0000	-50.00 %	1,050.0000	-30.00 %				
			10,500.00	8,400.00	-2,100.00	5,250.00	-5,250.00	7,350.00	-3,150.00				
43	REMOVAL AND REPLACEMENT OF UNSUITABLE MATERIAL												
	210.0000 C.Y.		10.0000	50.0000	400.00 %	40.0000	300.00 %	37.0000	270.00 %				
			2,100.00	10,500.00	8,400.00	8,400.00	6,300.00	7,770.00	5,670.00				
44	6 IN. MJ X FL GATE VALVE												
	3.0000 EACH		1,000.0000	660.0000	-34.00 %	720.0000	-28.00 %	610.0000	-39.00 %				
			3,000.00	1,980.00	-1,020.00	2,160.00	-840.00	1,830.00	-1,170.00				
45	6 IN. MJ GATE VALVE												
	4.0000 EACH		1,000.0000	700.0000	-30.00 %	750.0000	-25.00 %	650.0000	-35.00 %				
			4,000.00	2,800.00	-1,200.00	3,000.00	-1,000.00	2,600.00	-1,400.00				
46	8 IN. MJ GATE VALVE												
	4.0000 EACH		1,500.0000	1,000.0000	-33.33 %	1,100.0000	-26.67 %	975.0000	-35.00 %				
			6,000.00	4,000.00	-2,000.00	4,400.00	-1,600.00	3,900.00	-2,100.00				
47	8 IN. MJ X FE GATE VALVE												
	1.0000 EACH		500.0000	1,000.0000	100.00 %	1,050.0000	110.00 %	900.0000	80.00 %				
			500.00	1,000.00	500.00	1,050.00	550.00	900.00	400.00				
48	10 IN. MJ GATE VALVE												
	1.0000 EACH		1,800.0000	1,100.0000	-38.89 %	1,200.0000	-33.33 %	1,000.0000	-44.44 %				
			1,800.00	1,100.00	-700.00	1,200.00	-600.00	1,000.00	-800.00				
49	BUTTERFLY VALVE 12 IN.												
	8.0000 EACH		3,000.0000	1,300.0000	-56.67 %	1,400.0000	-53.33 %	1,200.0000	-60.00 %				
			24,000.00	10,400.00	-13,600.00	11,200.00	-12,800.00	9,600.00	-14,400.00				

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520' SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER		% DIFF./ AMT.DIFF.	7TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
WATER LINES													
50	COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 1 IN.												
	2.0000	EACH	4,000.0000	1,900.0000	-52.50 %	2,100.0000	-47.50 %	4,500.0000	12.50 %				
			8,000.00	3,800.00	-4,200.00	4,200.00	-3,800.00	9,000.00	1,000.00				
51	BLOWOFF ASSEMBLY												
	1.0000	EACH	3,000.0000	1,000.0000	-66.67 %	1,000.0000	-66.67 %	2,150.0000	-28.33 %				
			3,000.00	1,000.00	-2,000.00	1,000.00	-2,000.00	2,150.00	-850.00				
52	6 IN. WATER METER VAULT ASSEMBLY												
	1.0000	EACH	4,000.0000	10,500.0000	162.50 %	7,500.0000	87.50 %	10,750.0000	168.75 %				
			4,000.00	10,500.00	6,500.00	7,500.00	3,500.00	10,750.00	6,750.00				
53	ABANDON EXISTING 6 IN. WATER METER												
	1.0000	EACH	1,500.0000	600.0000	-60.00 %	100.0000	-93.33 %	300.0000	-80.00 %				
			1,500.00	600.00	-900.00	100.00	-1,400.00	300.00	-1,200.00				
54	TRANSFER EXISTING FIRE DEPARTMENT CONNECTION ASSEMBLY												
	1.0000	EACH	3,000.0000	900.0000	-70.00 %	1,100.0000	-63.33 %	4,350.0000	45.00 %				
			3,000.00	900.00	-2,100.00	1,100.00	-1,900.00	4,350.00	1,350.00				
55	CONNECT TO EXISTING 8 IN. DIAM. WATER MAIN												
	2.0000	EACH	1,000.0000	600.0000	-40.00 %	500.0000	-50.00 %	2,000.0000	100.00 %				
			2,000.00	1,200.00	-800.00	1,000.00	-1,000.00	4,000.00	2,000.00				
56	CONNECT TO EXISTING 12 IN. DIAM. WATER MAIN												
	2.0000	EACH	1,000.0000	700.0000	-30.00 %	800.0000	-20.00 %	2,100.0000	110.00 %				
			2,000.00	1,400.00	-600.00	1,600.00	-400.00	4,200.00	2,200.00				
57	MOVING EXISTING HYDRANTS												
	7.0000	EACH	1,500.0000	650.0000	-56.67 %	465.0000	-69.00 %	1,200.0000	-20.00 %				
			10,500.00	4,550.00	-5,950.00	3,255.00	-7,245.00	8,400.00	-2,100.00				
58	CUT, PLUG, AND ABANDON EX. WATER LINE												
	21.0000	EACH	250.0000	500.0000	100.00 %	180.0000	-28.00 %	650.0000	160.00 %				
			5,250.00	10,500.00	5,250.00	3,780.00	-1,470.00	13,650.00	8,400.00				
59	DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.												
	524.0000	L.F.	50.0000	50.0000	0.00 %	44.0000	-12.00 %	26.0000	-48.00 %				
			26,200.00	26,200.00	0.00	23,056.00	-3,144.00	13,624.00	-12,576.00				
60	DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.												
	397.0000	L.F.	60.0000	50.0000	-16.67 %	46.0000	-23.33 %	32.0000	-46.67 %				
			23,820.00	19,850.00	-3,970.00	18,262.00	-5,558.00	12,704.00	-11,116.00				

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520' SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	7TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
WATER LINES										
61	DUCTILE IRON PIPE FOR WATER MAIN 10 IN. DIAM.									
	17.0000	L.F.	70.0000	115.0000	64.29 %	80.0000	14.29 %	53.0000	-24.29 %	
			1,190.00	1,955.00	765.00	1,360.00	170.00	901.00	-289.00	
62	DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.									
	2082.0000	L.F.	80.0000	60.0000	-25.00 %	50.0000	-37.50 %	43.0000	-46.25 %	
			166,560.00	124,920.00	-41,640.00	104,100.00	-62,460.00	89,526.00	-77,034.00	
63	WATER PIPE SLOPE ANCHOR									
	6.0000	EACH	2,000.0000	350.0000	-82.50 %	900.0000	-55.00 %	450.0000	-77.50 %	
			12,000.00	2,100.00	-9,900.00	5,400.00	-6,600.00	2,700.00	-9,300.00	
64	CONCRETE THRUST BLOCK									
	12.0000	L.F.	150.0000	250.0000	66.67 %	200.0000	33.33 %	107.0000	-28.67 %	
			1,800.00	3,000.00	1,200.00	2,400.00	600.00	1,284.00	-516.00	
STRUCTURE										
65	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	29.0000	C.Y.	30.0000	30.0000	0.00 %	100.0000	233.33 %	75.0000	150.00 %	
			870.00	870.00	0.00	2,900.00	2,030.00	2,175.00	1,305.00	
66	SOIL EXCAVATION FOR SHAFT INCLUDING HAUL									
	1270.0000	C.Y.	500.0000	165.0000	-67.00 %	600.0000	20.00 %	140.0000	-72.00 %	
			635,000.00	209,550.00	-425,450.00	762,000.00	127,000.00	177,800.00	-457,200.00	
67	GRAVEL BACKFILL FOR WALL									
	1175.0000	C.Y.	35.0000	30.0000	-14.29 %	30.0000	-14.29 %	37.0000	5.71 %	
			41,125.00	35,250.00	-5,875.00	35,250.00	-5,875.00	43,475.00	2,350.00	
68	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
69	FURNISHING & PLACING TEMP. CASING FOR 5'-0" DIA. SHAFT									
	245.5000	L.F.	300.0000	350.0000	16.67 %	50.0000	-83.33 %	190.0000	-36.67 %	
			73,650.00	85,925.00	12,275.00	12,275.00	-61,375.00	46,645.00	-27,005.00	
70	FURNISHING & PLACING TEMP. CASING FOR 6'-6" DIA. SHAFT									
	603.6000	L.F.	350.0000	375.0000	7.14 %	50.0000	-85.71 %	280.0000	-20.00 %	
			211,260.00	226,350.00	15,090.00	30,180.00	-181,080.00	169,008.00	-42,252.00	

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520' SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	7TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE										
71	FURNISHING PERMANENT CASING FOR 5'-0" DIAM. SHAFT									
	17.0000 L.F.		400.0000	325.0000	-18.75%	350.0000	-12.50%	400.0000	0.00%	
			6,800.00	5,525.00	-1,275.00	5,950.00	-850.00	6,800.00	0.00	
72	FURNISHING PERMANENT CASING FOR 6'-6" DIA. SHAFT									
	56.0000 L.F.		500.0000	325.0000	-35.00%	310.0000	-38.00%	450.0000	-10.00%	
			28,000.00	18,200.00	-9,800.00	17,360.00	-10,640.00	25,200.00	-2,800.00	
73	PLACING PERMANENT CASING FOR 5'-0" DIAM. SHAFT									
	2.0000 EACH		2,500.0000	400.0000	-84.00%	1,000.0000	-60.00%	1,500.0000	-40.00%	
			5,000.00	800.00	-4,200.00	2,000.00	-3,000.00	3,000.00	-2,000.00	
74	PLACING PERMANENT CASING FOR 6'-6" DIA. SHAFT									
	6.0000 EACH		2,500.0000	425.0000	-83.00%	1,000.0000	-60.00%	1,800.0000	-28.00%	
			15,000.00	2,550.00	-12,450.00	6,000.00	-9,000.00	10,800.00	-4,200.00	
75	CASING SHORING									
	12.0000 L.F.		250.0000	115.0000	-54.00%	200.0000	-20.00%	425.0000	70.00%	
			3,000.00	1,380.00	-1,620.00	2,400.00	-600.00	5,100.00	2,100.00	
76	EPOXY-COATED ST. REINF. BAR FOR BRIDGE									
	1071.0000 LB.		1.5000	1.2000	-20.00%	1.2500	-16.67%	1.1000	-26.67%	
			1,606.50	1,285.20	-321.30	1,338.75	-267.75	1,178.10	-428.40	
77	ST. REINF. BAR FOR BRIDGE									
	114900.0000 LB.		1.2500	0.8500	-32.00%	1.2500	0.00%	1.0000	-20.00%	
			143,625.00	97,665.00	-45,960.00	143,625.00	0.00	114,900.00	-28,725.00	
78	ST. REINF. BAR FOR RETAINING WALL									
	2700.0000 LB.		1.2500	0.8500	-32.00%	1.0000	-20.00%	0.9000	-28.00%	
			3,375.00	2,295.00	-1,080.00	2,700.00	-675.00	2,430.00	-945.00	
79	ST. REINF. BAR FOR SHAFT									
	363500.0000 LB.		1.2500	0.6500	-48.00%	1.0000	-20.00%	0.8300	-33.60%	
			454,375.00	236,275.00	-218,100.00	363,500.00	-90,875.00	301,705.00	-152,670.00	
80	CSL ACCESS TUBE									
	7881.0000 L.F.		12.0000	2.0000	-83.33%	7.0000	-41.67%	9.5000	-20.83%	
			94,572.00	15,762.00	-78,810.00	55,167.00	-39,405.00	74,869.50	-19,702.50	
81	CONC. CLASS 4000 FOR BRIDGE									
	571.0000 C.Y.		600.0000	525.0000	-12.50%	600.0000	0.00%	575.0000	-4.17%	
			342,600.00	299,775.00	-42,825.00	342,600.00	0.00	328,325.00	-14,275.00	

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520' SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		5TH BIDDER		6TH BIDDER		7TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STRUCTURE										
82	CONC. CLASS 4000 FOR RETAINING WALL									
	28.0000	C.Y.	600.0000	41.67 %	850.0000	7,000.00	700.0000	16.67 %	700.0000	16.67 %
			16,800.00		23,800.00		19,600.00		19,600.00	2,800.00
83	CONC. CLASS 4000P FOR SHAFT									
	1311.0000	C.Y.	350.0000	-37.14 %	220.0000	-170,430.00	160.0000	-54.29 %	310.0000	-11.43 %
			458,850.00		288,420.00		209,760.00		406,410.00	-52,440.00
84	PRESTRESSED CONC. GIRDER SERIES WF83G									
	4379.0000	L.F.	400.0000	6.25 %	425.0000	109,475.00	475.0000	18.75 %	400.0000	0.00 %
			1,751,600.00		1,861,075.00		2,080,025.00		1,751,600.00	0.00 %
85	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT									
	CALC			0.00 %				0.00 %		0.00 %
			-1.00		-1.00		-1.00		-1.00	
86	FABRIC PAD BEARING - SUPERSTR.									
	12.0000	EACH	2,500.0000	60.00 %	4,000.0000	18,000.00	4,500.0000	80.00 %	4,400.0000	76.00 %
			30,000.00		48,000.00		54,000.00		52,800.00	22,800.00
87	SUPERSTRUCTURE 39TH STREET OVER BNSF									
	L.S.			-33.58 %				-23.61 %		-10.26 %
			1,505,500.00		1,000,000.00	-505,500.00	1,150,000.00	-355,500.00	1,351,000.00	-154,500.00
88	BRIDGE RAILING TYPE S-BP - SUPERSTR									
	516.0000	L.F.	75.0000	6.67 %	80.0000	2,580.00	55.0000	-26.67 %	62.0000	-17.33 %
			38,700.00		41,280.00		28,380.00		31,992.00	-6,708.00
89	BRIDGE RAILING TYPE S-BP WALL									
	920.0000	L.F.	75.0000	6.67 %	80.0000	4,600.00	55.0000	-26.67 %	62.0000	-17.33 %
			69,000.00		73,600.00		50,600.00		57,040.00	-11,960.00
90	BRIDGE RAILING TYPE CHAIN LINK FENCE									
	1068.0000	L.F.	75.0000	-26.67 %	55.0000	-21,360.00	45.0000	-40.00 %	45.0000	-40.00 %
			80,100.00		58,740.00		48,060.00		48,060.00	-32,040.00
91	PEDESTRIAN RAILING									
	65.0000	L.F.	90.0000	0.00 %	90.0000	0.00	130.0000	44.44 %	97.0000	7.78 %
			5,850.00		5,850.00		8,450.00		6,305.00	455.00
92	PEDESTRIAN BARRIER									
	1584.0000	L.F.	100.0000	-10.00 %	90.0000	-15,840.00	85.0000	-15.00 %	170.0000	70.00 %
			158,400.00		142,560.00		134,640.00		269,280.00	110,880.00

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520' SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER		% DIFF./ AMT.DIFF.	7TH BIDDER				
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT						
STRUCTURE																
93	SEW PEDESTRIAN BARRIER	L.F.	400.0000	350.0000	-12.50 %	300.0000	-25.00 %	330.0000	-17.50 %	368,000.00	322,000.00	-46,000.00	276,000.00	-92,000.00	303,600.00	-64,400.00
	920.0000															
94	STRUCTURAL EARTH WALL	S.F.	30.0000	26.0000	-13.33 %	23.0000	-23.33 %	26.0000	-13.33 %	434,130.00	376,246.00	-57,884.00	332,833.00	-101,297.00	376,246.00	-57,884.00
	14471.0000															
95	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL	C.Y.	35.0000	25.0000	-28.57 %	25.0000	-28.57 %	19.0000	-45.71 %	357,910.00	255,650.00	-102,260.00	255,650.00	-102,260.00	194,294.00	-163,616.00
	10226.0000															
SURFACING																
96	CRUSHED SURFACING BASE COURSE	TON	16.8000	18.0000	7.14 %	16.0000	-4.76 %	29.0000	72.62 %	114,273.60	122,436.00	8,162.40	108,832.00	-5,441.60	197,258.00	82,984.40
	6802.0000															
97	CRUSHED SURFACING TOP COURSE	TON	31.0000	20.0000	-35.48 %	25.0000	-19.35 %	29.0000	-6.45 %	24,800.00	16,000.00	-8,800.00	20,000.00	-4,800.00	23,200.00	-1,600.00
	800.0000															
CEMENT CONCRETE PAVEMENT																
98	BRIDGE APPROACH SLAB	S.Y.	250.0000	300.0000	20.00 %	190.0000	-24.00 %	222.0000	-11.20 %	58,000.00	69,600.00	11,600.00	44,080.00	-13,920.00	51,504.00	-6,496.00
	232.0000															
HOT MIX ASPHALT																
99	HMA CL. 1/2 IN. PG 64-22	TON	85.0000	70.0000	-17.65 %	70.0000	-17.65 %	70.0000	-17.65 %	432,905.00	356,510.00	-76,395.00	356,510.00	-76,395.00	356,510.00	-76,395.00
	5093.0000															
100	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	12,989.00	12,989.00	0.00 %	12,989.00	0.00 %	12,989.00	0.00 %

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STXPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520'	SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583	TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300
SPRINGFIELD OR 974770121	VANCOUVER WA 986618018	BATTLE GROUND WA 986041900
CONTRACTOR NUMBER : 340000	CONTRACTOR NUMBER : 755800	CONTRACTOR NUMBER : 100273

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER		% DIFF./ AMT.DIFF.	7TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
HOT MIX ASPHALT													
101	COMPACTION PRICE ADJUSTMENT												
		CALC			0.00 %			0.00 %			0.00 %		
			8,658.00	8,658.00		8,658.00	8,658.00		8,658.00	8,658.00			
102	ASPHALT COST PRICE ADJUSTMENT												
		CALC			0.00 %			0.00 %			0.00 %		
			5,093.00	5,093.00		5,093.00	5,093.00		5,093.00	5,093.00			
103	COMMERCIAL HMA												
	249.0000	TON	110.0000	110.0000	0.00 %	110.0000	130.0000	0.00 %	130.0000	18.18 %			
			27,390.00	27,390.00	0.00	27,390.00	32,370.00	0.00	32,370.00	4,980.00			
IRRIGATION AND WATER DISTRIBUTION													
104	IRRIGATION SYSTEM												
		L.S.			-58.49 %			-54.72 %			-55.58 %		
			26,500.00	11,000.00	-15,500.00	12,000.00	11,770.00	-14,500.00	11,770.00	-14,730.00			
105	RELOCATE IRRIGATION BOX												
	2.0000	EACH	300.0000	500.0000	66.67 %	500.0000	535.0000	66.67 %	535.0000	78.33 %			
			600.00	1,000.00	400.00	1,000.00	1,070.00	400.00	1,070.00	470.00			
EROSION CONTROL AND PLANTING													
106	ESC LEAD												
	180.0000	DAY	150.0000	200.0000	33.33 %	50.0000	50.0000	-66.67 %	50.0000	-66.67 %			
			27,000.00	36,000.00	9,000.00	9,000.00	9,000.00	-18,000.00	9,000.00	-18,000.00			
107	COMPOST BLANKET												
	245.0000	S.Y.	5.0000	10.0000	100.00 %	10.0000	11.0000	100.00 %	11.0000	120.00 %			
			1,225.00	2,450.00	1,225.00	2,450.00	2,695.00	1,225.00	2,695.00	1,470.00			
108	STABILIZED CONSTRUCTION ENTRANCE												
	1190.0000	S.Y.	18.0000	12.0000	-33.33 %	11.0000	7.0000	-38.89 %	7.0000	-61.11 %			
			21,420.00	14,280.00	-7,140.00	13,090.00	8,330.00	-8,330.00	8,330.00	-13,090.00			
109	INLET PROTECTION												
	62.0000	EACH	75.0000	100.0000	33.33 %	95.0000	65.0000	26.67 %	65.0000	-13.33 %			
			4,650.00	6,200.00	1,550.00	5,890.00	4,030.00	1,240.00	4,030.00	-620.00			



PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520' SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER		% DIFF./ AMT.DIFF.	7TH BIDDER				
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT						
EROSION CONTROL AND PLANTING																
110	SILT FENCE															
	3480.0000	L.F.	2.7500	2.5000	-9.09 %	1.8000	-34.55 %	1.7500	-36.36 %	9,570.00	8,700.00	-870.00	6,264.00	-3,306.00	6,090.00	-3,480.00
111	GRAVEL FILTER BERM															
	650.0000	L.F.	18.0000	5.0000	-72.22 %	4.5000	-75.00 %	2.7500	-84.72 %	11,700.00	3,250.00	-8,450.00	2,925.00	-8,775.00	1,787.50	-9,912.50
112	WATTLE															
	940.0000	L.F.	2.0000	2.5000	25.00 %	3.0000	50.00 %	1.7500	-12.50 %	1,880.00	2,350.00	470.00	2,820.00	940.00	1,645.00	-235.00
113	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %		0.00 %	200,000.00	200,000.00		200,000.00		200,000.00	
114	TEMPORARY CURB															
	370.0000	L.F.	16.0000	7.0000	-56.25 %	5.0000	-68.75 %	7.5000	-53.13 %	5,920.00	2,590.00	-3,330.00	1,850.00	-4,070.00	2,775.00	-3,145.00
115	TEMPORARY PIPE SLOPE DRAIN															
	1230.0000	L.F.	30.0000	8.0000	-73.33 %	9.0000	-70.00 %	2.7500	-90.83 %	36,900.00	9,840.00	-27,060.00	11,070.00	-25,830.00	3,382.50	-33,517.50
116	TEMPORARY SEEDING															
	2.3000	ACRE	1,300.0000	1,500.0000	15.38 %	1,500.0000	15.38 %	1,550.0000	19.23 %	2,990.00	3,450.00	460.00	3,450.00	460.00	3,565.00	575.00
117	SEEDING, FERTILIZING, AND MULCHING															
	2.1000	ACRE	3,000.0000	1,500.0000	-50.00 %	1,500.0000	-50.00 %	1,550.0000	-48.33 %	6,300.00	3,150.00	-3,150.00	3,150.00	-3,150.00	3,255.00	-3,045.00
118	SEEDING, FERTILIZING, AND MULCHING - SITE POND															
	0.4500	ACRE	3,500.0000	6,500.0000	85.71 %	6,500.0000	85.71 %	6,600.0000	88.57 %	1,575.00	2,925.00	1,350.00	2,925.00	1,350.00	2,970.00	1,395.00
119	TOPSOIL TYPE C															
	1180.0000	C.Y.	20.0000	45.0000	125.00 %	6.0000	-70.00 %	12.0000	-40.00 %	23,600.00	53,100.00	29,500.00	7,080.00	-16,520.00	14,160.00	-9,440.00
120	SOIL PREPARATION AREA															
	0.3000	ACRE	3,000.0000	5,000.0000	66.67 %	5,000.0000	66.67 %	5,200.0000	73.33 %	900.00	1,500.00	600.00	1,500.00	600.00	1,560.00	660.00

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520' SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER		% DIFF./ AMT.DIFF.	7TH BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT				
EROSION CONTROL AND PLANTING														
121	PSIPE COMMEMORATION MAPLE, 1" CAL, CONTAINER	EACH	100.0000	100.0000	0.00 %	100.0000	100.0000	0.00 %	100.0000	100.0000	0.00 %	105.0000	105.0000	5.00 %
	16.0000		1,600.00	1,600.00	0.00	1,600.00	1,600.00	0.00	1,600.00	1,600.00	0.00	1,680.00	1,680.00	80.00
122	PSIPE KATSURA TREE, 1" CAL, CONTAINER	EACH	100.0000	100.0000	0.00 %	100.0000	100.0000	0.00 %	100.0000	100.0000	0.00 %	105.0000	105.0000	5.00 %
	40.0000		4,000.00	4,000.00	0.00	4,000.00	4,000.00	0.00	4,000.00	4,000.00	0.00	4,200.00	4,200.00	200.00
123	PSIPE DOUGLAS FIR, 4' HEIGHT, CONTAINER	EACH	100.0000	10.0000	-90.00 %	10.0000	10.0000	-90.00 %	10.0000	10.0000	-90.00 %	10.5000	10.5000	-89.50 %
	4.0000		400.00	40.00	-360.00	40.00	40.00	-360.00	40.00	40.00	-360.00	42.00	42.00	-358.00
124	PSIPE OREGON WHITE OAK, 1" CAL, CONTAINER	EACH	100.0000	100.0000	0.00 %	100.0000	100.0000	0.00 %	100.0000	100.0000	0.00 %	105.0000	105.0000	5.00 %
	53.0000		5,300.00	5,300.00	0.00	5,300.00	5,300.00	0.00	5,300.00	5,300.00	0.00	5,565.00	5,565.00	265.00
125	PSIPE HOGAN CEDAR, 4' HEIGHT, CONTAINER	EACH	100.0000	100.0000	0.00 %	100.0000	100.0000	0.00 %	100.0000	100.0000	0.00 %	10.5000	10.5000	-89.50 %
	11.0000		1,100.00	1,100.00	0.00	1,100.00	1,100.00	0.00	1,100.00	1,100.00	0.00	115.50	115.50	-984.50
126	PSIPE BOSTON IVY, #1 CONTAINER	EACH	9.5000	10.0000	5.26 %	10.0000	10.0000	5.26 %	10.0000	10.0000	5.26 %	105.0000	105.0000	1,005.26 %
	25.0000		237.50	250.00	12.50	250.00	250.00	12.50	250.00	250.00	12.50	2,625.00	2,625.00	2,387.50
127	WEED CONTROL	EST.			0.00 %			0.00 %			0.00 %			0.00 %
			2,500.00	2,500.00		2,500.00	2,500.00		2,500.00	2,500.00		2,500.00	2,500.00	
128	BARK OR WOOD CHIP MULCH	C.Y.	40.0000	50.0000	25.00 %	50.0000	50.0000	25.00 %	50.0000	50.0000	25.00 %	51.0000	51.0000	27.50 %
	31.0000		1,240.00	1,550.00	310.00	1,550.00	1,550.00	310.00	1,550.00	1,550.00	310.00	1,581.00	1,581.00	341.00
129	HIGH VISIBILITY FENCE	L.F.	2.5000	2.0000	-20.00 %	2.0000	2.0000	-20.00 %	2.0000	2.0000	-20.00 %	1.0000	1.0000	-60.00 %
	3500.0000		8,750.00	7,000.00	-1,750.00	7,000.00	7,000.00	-1,750.00	7,000.00	7,000.00	-1,750.00	3,500.00	3,500.00	-5,250.00
TRAFFIC														
130	CEMENT CONC. TRAFFIC CURB AND GUTTER (COV TYPE A-1)	L.F.	13.5000	10.0000	-25.93 %	8.5000	8.5000	-37.04 %	8.5000	8.5000	-37.04 %	10.2500	10.2500	-24.07 %
	3248.0000		43,848.00	32,480.00	-11,368.00	27,608.00	27,608.00	-16,240.00	27,608.00	27,608.00	-16,240.00	33,292.00	33,292.00	-10,556.00

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520' SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER		% DIFF./ AMT.DIFF.	7TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
131	CEMENT CONC. TRAFFIC CURB (COV TYPE E-1)												
	1559.0000	L.F.	16.0000	10.0000	-37.50 %	8.0000	-50.00 %	10.2500	-35.94 %				
			24,944.00	15,590.00	-9,354.00	12,472.00	-12,472.00	15,979.75	-8,964.25				
132	MOUNTABLE CEMENT CONC. TRAFFIC CURB (COV TYPE ROLLED)												
	789.0000	L.F.	23.0000	10.0000	-56.52 %	9.0000	-60.87 %	10.2500	-55.43 %				
			18,147.00	7,890.00	-10,257.00	7,101.00	-11,046.00	8,087.25	-10,059.75				
133	BEAM GUARDRAIL TYPE 31												
	826.0000	L.F.	23.0000	22.0000	-4.35 %	20.0000	-13.04 %	23.0000	0.00 %				
			18,998.00	18,172.00	-826.00	16,520.00	-2,478.00	18,998.00	0.00				
134	BEAM GUARDRAIL TRANSITION SECTION TYPE 10												
	1.0000	EACH	1,360.0000	1,100.0000	-19.12 %	2,000.0000	47.06 %	1,100.0000	-19.12 %				
			1,360.00	1,100.00	-260.00	2,000.00	640.00	1,100.00	-260.00				
135	BEAM GUARDRAIL TRANSITION SECTION TYPE 11												
	1.0000	EACH	1,360.0000	1,100.0000	-19.12 %	2,000.0000	47.06 %	1,100.0000	-19.12 %				
			1,360.00	1,100.00	-260.00	2,000.00	640.00	1,100.00	-260.00				
136	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL												
	2.0000	EACH	1,845.0000	2,400.0000	30.08 %	2,000.0000	8.40 %	2,400.0000	30.08 %				
			3,690.00	4,800.00	1,110.00	4,000.00	310.00	4,800.00	1,110.00				
137	PERMANENT IMPACT ATTENUATOR												
	2.0000	EACH	15,000.0000	17,000.0000	13.33 %	17,000.0000	13.33 %	17,000.0000	13.33 %				
			30,000.00	34,000.00	4,000.00	34,000.00	4,000.00	34,000.00	4,000.00				
138	PLASTIC LINE												
	6112.0000	L.F.	0.9000	1.2500	38.89 %	1.2500	38.89 %	1.2500	38.89 %				
			5,500.80	7,640.00	2,139.20	7,640.00	2,139.20	7,640.00	2,139.20				
139	PLASTIC WIDE LINE												
	4174.0000	L.F.	2.5000	1.5000	-40.00 %	1.5000	-40.00 %	1.5000	-40.00 %				
			10,435.00	6,261.00	-4,174.00	6,261.00	-4,174.00	6,261.00	-4,174.00				
140	PLASTIC CROSSWALK LINE												
	438.0000	S.F.	4.5500	5.0000	9.89 %	5.0000	9.89 %	5.0000	9.89 %				
			1,992.90	2,190.00	197.10	2,190.00	197.10	2,190.00	197.10				
141	PLASTIC STOP LINE												
	80.0000	L.F.	5.5000	10.0000	81.82 %	10.0000	81.82 %	10.0000	81.82 %				
			440.00	800.00	360.00	800.00	360.00	800.00	360.00				

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520' SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
142	PLASTIC TRAFFIC ARROW									
	2.0000	EACH	120.0000	155.0000	29.17 %	155.0000	29.17 %	160.0000	33.33 %	
			240.00	310.00	70.00	310.00	70.00	320.00	80.00	
143	RAISED PAVEMENT MARKER TYPE 2									
	0.5100	HUND	400.0000	800.0000	100.00 %	800.0000	100.00 %	825.0000	106.25 %	
			204.00	408.00	204.00	408.00	204.00	420.75	216.75	
144	TEMPORARY PAVEMENT MARKING									
	5550.0000	L.F.	0.3000	0.7500	150.00 %	0.7500	150.00 %	0.7500	150.00 %	
			1,665.00	4,162.50	2,497.50	4,162.50	2,497.50	4,162.50	2,497.50	
145	PERMANENT SIGNING									
		L.S.			56.25 %		-12.50 %		-14.06 %	
			16,000.00	25,000.00	9,000.00	14,000.00	-2,000.00	13,750.00	-2,250.00	
146	ILLUMINATION SYSTEM									
		L.S.			4.99 %		-38.06 %		-40.94 %	
			381,000.00	400,000.00	19,000.00	236,000.00	-145,000.00	225,000.00	-156,000.00	
147	PROJECT TEMPORARY TRAFFIC CONTROL									
		L.S.			435.71 %		42.86 %		78.57 %	
			14,000.00	75,000.00	61,000.00	20,000.00	6,000.00	25,000.00	11,000.00	
148	FLAGGERS AND SPOTTERS									
	4000.0000	HR	43.7500	47.0000	7.43 %	46.0000	5.14 %	42.0000	-4.00 %	
			175,000.00	188,000.00	13,000.00	184,000.00	9,000.00	168,000.00	-7,000.00	
149	TRAFFIC CONTROL SUPERVISOR									
		L.S.			175.00 %		150.00 %		62.50 %	
			40,000.00	110,000.00	70,000.00	100,000.00	60,000.00	65,000.00	25,000.00	
150	CONSTRUCTION SIGNS CLASS A									
	45.0000	S.F.	15.0000	15.0000	0.00 %	35.0000	133.33 %	17.0000	13.33 %	
			675.00	675.00	0.00	1,575.00	900.00	765.00	90.00	
OTHER ITEMS										
151	TYPE B PROGRESS SCHEDULE									
		L.S.			0.00 %		0.00 %		0.00 %	
			15,000.00	15,000.00	0.00	15,000.00	0.00	15,000.00	0.00	

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520' SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER		% DIFF./ AMT.DIFF.	7TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
152	STRUCTURE EXCAVATION CLASS B INCL. HAUL 6056.0000	C.Y.	20.0000 121,120.00	5.0000 30,280.00	-75.00 % -90,840.00	3.0000 18,168.00	-85.00 % -102,952.00	8.0000 48,448.00	-60.00 % -72,672.00				
153	SHORING OR EXTRA EXCAVATION CLASS B 102500.0000	S.F.	0.5000 51,250.00	0.2500 25,625.00	-50.00 % -25,625.00	0.2000 20,500.00	-60.00 % -30,750.00	0.5000 51,250.00	0.00 % 0.00				
154	GRAVEL BACKFILL FOR DRAIN 80.0000	C.Y.	30.0000 2,400.00	20.0000 1,600.00	-33.33 % -800.00	50.0000 4,000.00	66.67 % 1,600.00	20.0000 1,600.00	-33.33 % -800.00				
155	16 IN. STEEL CASING (OPEN TRENCH) 136.0000	L.F.	200.0000 27,200.00	135.0000 18,360.00	-32.50 % -8,840.00	140.0000 19,040.00	-30.00 % -8,160.00	200.0000 27,200.00	0.00 % 0.00				
156	24 IN. STEEL CASING (JACK AND BORE) 595.0000	L.F.	500.0000 297,500.00	425.0000 252,875.00	-15.00 % -44,625.00	375.0000 223,125.00	-25.00 % -74,375.00	320.0000 190,400.00	-36.00 % -107,100.00				
157	24 IN. STEEL CASING (OPEN TRENCH) 1610.0000	L.F.	250.0000 402,500.00	250.0000 402,500.00	0.00 % 0.00	185.0000 297,850.00	-26.00 % -104,650.00	245.0000 394,450.00	-2.00 % -8,050.00				
158	JACK AND BORE PITS 4.0000	EACH	60,000.0000 240,000.00	10,000.0000 40,000.00	-83.33 % -200,000.00	15,000.0000 60,000.00	-75.00 % -180,000.00	10,000.0000 40,000.00	-83.33 % -200,000.00				
159	CURE BOX L.S.				0.00 %		16.67 %		66.67 %				
			3,000.00	3,000.00	0.00	3,500.00	500.00	5,000.00	2,000.00				
160	BOLLARD TYPE 2 (COV STANDARD) 3.0000	EACH	450.0000 1,350.00	250.0000 750.00	-44.44 % -600.00	250.0000 750.00	-44.44 % -600.00	525.0000 1,575.00	16.67 % 225.00				
161	PRV VAULT L.S.				0.00 %		-16.67 %		-8.33 %				
			60,000.00	60,000.00	0.00	50,000.00	-10,000.00	55,000.00	-5,000.00				
162	UTILITY VAULT L.S.				-32.50 %		100.00 %		150.00 %				
			8,000.00	5,400.00	-2,600.00	16,000.00	8,000.00	20,000.00	12,000.00				

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520' SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER		% DIFF./ AMT.DIFF.	7TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
163	PRV VAULT ELECTRICAL SERVICE	L.S.			-20.00 %			-92.00 %			-64.67 %		
			15,000.00	12,000.00	-3,000.00	1,200.00	-13,800.00	5,300.00	-9,700.00				
164	CEMENT CONC. SIDEWALK (COV STANDARD 4")	S.Y.	30.0000	35.0000	16.67 %	35.0000	16.67 %	31.0000	3.33 %				
	1155.0000		34,650.00	40,425.00	5,775.00	40,425.00	5,775.00	35,805.00	1,155.00				
165	CEMENT CONC. SIDEWALK (COV STANDARD 8")	S.Y.	60.0000	42.0000	-30.00 %	40.0000	-33.33 %	37.0000	-38.33 %				
	110.0000		6,600.00	4,620.00	-1,980.00	4,400.00	-2,200.00	4,070.00	-2,530.00				
166	CEMENT CONC. DRIVEWAY ENTRANCE TYPE COV T01-04A	S.Y.	66.5000	48.0000	-27.82 %	50.0000	-24.81 %	44.0000	-33.83 %				
	63.0000		4,189.50	3,024.00	-1,165.50	3,150.00	-1,039.50	2,772.00	-1,417.50				
167	CEMENT CONC. DRIVEWAY ENTRANCE TYPE COV T01-05B	S.Y.	66.5000	46.0000	-30.83 %	50.0000	-24.81 %	44.0000	-33.83 %				
	74.0000		4,921.00	3,404.00	-1,517.00	3,700.00	-1,221.00	3,256.00	-1,665.00				
168	CEMENT CONC. DRIVEWAY ENTRANCE TYPE COV T01-07	S.Y.	66.5000	44.0000	-33.83 %	50.0000	-24.81 %	44.0000	-33.83 %				
	372.0000		24,738.00	16,368.00	-8,370.00	18,600.00	-6,138.00	16,368.00	-8,370.00				
169	CEMENT CONC. SIDEWALK RAMP (COV PARALLEL TYPE)	EACH	1,315.0000	1,000.0000	-23.95 %	1,000.0000	-23.95 %	1,200.0000	-8.75 %				
	5.0000		6,575.00	5,000.00	-1,575.00	5,000.00	-1,575.00	6,000.00	-575.00				
170	CEMENT CONC. SIDEWALK RAMP (COV LIMITED ROW TYPE)	EACH	1,315.0000	1,000.0000	-23.95 %	1,000.0000	-23.95 %	1,200.0000	-8.75 %				
	5.0000		6,575.00	5,000.00	-1,575.00	5,000.00	-1,575.00	6,000.00	-575.00				
171	CEMENT CONC. SIDEWALK RAMP (SPECIAL BRIDGE APPROACH)	EACH	1,500.0000	1,100.0000	-26.67 %	1,100.0000	-26.67 %	1,600.0000	6.67 %				
	2.0000		3,000.00	2,200.00	-800.00	2,200.00	-800.00	3,200.00	200.00				
172	CHAIN LINK FENCE TYPE 3 W/ BARBED WIRE (TEMPORARY)	L.F.	15.0000	17.0000	13.33 %	17.0000	13.33 %	18.0000	20.00 %				
	600.0000		9,000.00	10,200.00	1,200.00	10,200.00	1,200.00	10,800.00	1,800.00				
173	CHAIN LINK FENCE TYPE 3 W/ BARBED WIRE	L.F.	20.0000	17.0000	-15.00 %	17.0000	-15.00 %	18.0000	-10.00 %				
	334.0000		6,680.00	5,678.00	-1,002.00	5,678.00	-1,002.00	6,012.00	-668.00				

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520' SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER		% DIFF./ AMT.DIFF.	7TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
174	CHAIN LINK FENCE SPECIAL												
	115.0000	L.F.	45.0000	120.0000	166.67 %	120.0000	166.67 %	125.0000	177.78 %				
			5,175.00	13,800.00	8,625.00	13,800.00	8,625.00	14,375.00	9,200.00				
175	CHAIN LINK FENCE TYPE 4												
	103.0000	L.F.	13.0000	15.0000	15.38 %	15.0000	15.38 %	16.0000	23.08 %				
			1,339.00	1,545.00	206.00	1,545.00	206.00	1,648.00	309.00				
176	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE												
	25.0000	EACH	150.0000	130.0000	-13.33 %	130.0000	-13.33 %	135.0000	-10.00 %				
			3,750.00	3,250.00	-500.00	3,250.00	-500.00	3,375.00	-375.00				
177	CHAIN LINK GATE SPECIAL												
	1.0000	EACH	10,000.0000	20,000.0000	100.00 %	19,250.0000	92.50 %	20,000.0000	100.00 %				
			10,000.00	20,000.00	10,000.00	19,250.00	9,250.00	20,000.00	10,000.00				
178	DOUBLE 14 FT. CHAIN LINK GATE												
	1.0000	EACH	800.0000	1,200.0000	50.00 %	1,200.0000	50.00 %	1,250.0000	56.25 %				
			800.00	1,200.00	400.00	1,200.00	400.00	1,250.00	450.00				
179	DOUBLE 14 FT. CHAIN LINK GATE (TEMPORARY)												
	4.0000	EACH	600.0000	1,200.0000	100.00 %	1,200.0000	100.00 %	1,250.0000	108.33 %				
			2,400.00	4,800.00	2,400.00	4,800.00	2,400.00	5,000.00	2,600.00				
180	DOUBLE 14 FT CHAIN LINK GATE W/ BARBED WIRE (TEMPORARY)												
	1.0000	EACH	1,000.0000	1,275.0000	27.50 %	1,275.0000	27.50 %	1,300.0000	30.00 %				
			1,000.00	1,275.00	275.00	1,275.00	275.00	1,300.00	300.00				
181	DOUBLE 20 FT. CHAIN LINK GATE												
	1.0000	EACH	1,650.0000	1,600.0000	-3.03 %	1,600.0000	-3.03 %	1,650.0000	0.00 %				
			1,650.00	1,600.00	-50.00	1,600.00	-50.00	1,650.00	0.00				
182	DOUBLE 20 FT CHAIN LINK GATE W/ BARBED WIRE (TEMPORARY)												
	2.0000	EACH	1,250.0000	1,700.0000	36.00 %	1,675.0000	34.00 %	1,700.0000	36.00 %				
			2,500.00	3,400.00	900.00	3,350.00	850.00	3,400.00	900.00				
183	DOUBLE 25 FT. CHAIN LINK GATE W/ BARBED WIRE												
	2.0000	EACH	2,250.0000	2,000.0000	-11.11 %	2,000.0000	-11.11 %	2,000.0000	-11.11 %				
			4,500.00	4,000.00	-500.00	4,000.00	-500.00	4,000.00	-500.00				
184	DOUBLE 30 FT. CHAIN LINK GATE W/ BARBED WIRE												
	1.0000	EACH	2,700.0000	2,500.0000	-7.41 %	2,500.0000	-7.41 %	2,550.0000	-5.56 %				
			2,700.00	2,500.00	-200.00	2,500.00	-200.00	2,550.00	-150.00				

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520' SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER		% DIFF./ AMT.DIFF.	7TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
185	GRAVITY BLOCK WALL												
	305.0000	S.F.	35.0000	21.0000	-40.00 %	22.0000	-37.14 %	30.0000	-14.29 %				
			10,675.00	6,405.00	-4,270.00	6,710.00	-3,965.00	9,150.00	-1,525.00				
186	TEMPORARY RETAINING WALL												
		L.S.			-77.32 %		-72.79 %		-86.39 %				
			44,100.00	10,000.00	-34,100.00	12,000.00	-32,100.00	6,000.00	-38,100.00				
187	GRAFFITI RESISTANT COATING												
		L.S.			-6.98 %		-16.28 %		-48.84 %				
			43,000.00	40,000.00	-3,000.00	36,000.00	-7,000.00	22,000.00	-21,000.00				
188	ABANDON EXISTING MANHOLE												
	5.0000	EACH	600.0000	700.0000	16.67 %	300.0000	-50.00 %	475.0000	-20.83 %				
			3,000.00	3,500.00	500.00	1,500.00	-1,500.00	2,375.00	-625.00				
189	CONNECTION TO DRAINAGE STRUCTURE												
	3.0000	EACH	1,200.0000	650.0000	-45.83 %	800.0000	-33.33 %	1,700.0000	41.67 %				
			3,600.00	1,950.00	-1,650.00	2,400.00	-1,200.00	5,100.00	1,500.00				
190	ADJUST MANHOLE												
	2.0000	EACH	500.0000	500.0000	0.00 %	900.0000	80.00 %	375.0000	-25.00 %				
			1,000.00	1,000.00	0.00	1,800.00	800.00	750.00	-250.00				
191	MANHOLE 48 IN. DIAM. TYPE 1 COV SANITARY W/ DROP STR.												
	2.0000	EACH	10,000.0000	3,500.0000	-65.00 %	3,400.0000	-66.00 %	5,300.0000	-47.00 %				
			20,000.00	7,000.00	-13,000.00	6,800.00	-13,200.00	10,600.00	-9,400.00				
192	MANHOLE 48 IN. DIAM. TYPE 1												
	12.0000	EACH	4,400.0000	3,500.0000	-20.45 %	3,000.0000	-31.82 %	3,650.0000	-17.05 %				
			52,800.00	42,000.00	-10,800.00	36,000.00	-16,800.00	43,800.00	-9,000.00				
193	ADJUST VALVE BOX												
	9.0000	EACH	250.0000	150.0000	-40.00 %	200.0000	-20.00 %	400.0000	60.00 %				
			2,250.00	1,350.00	-900.00	1,800.00	-450.00	3,600.00	1,350.00				
194	REIMBURSEMENT FOR THIRD PARTY DAMAGE												
		EST.			0.00 %		0.00 %		0.00 %				
			5.00	5.00		5.00		5.00					
195	TRAINING												
	800.0000	HR	4.5000	10.0000	122.22 %	3.0000	-33.33 %	3.0000	-33.33 %				
			3,600.00	8,000.00	4,400.00	2,400.00	-1,200.00	2,400.00	-1,200.00				



PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520' SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
196	MINOR CHANGE	CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00	-1.00		-1.00	
197	FUEL COST ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			21,900.00	21,900.00		21,900.00	21,900.00		21,900.00	
198	STEEL COST ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			26,000.00	26,000.00		26,000.00	26,000.00		26,000.00	
199	SPCC PLAN	L.S.			100.00 %			300.00 %		100.00 %
			1,000.00	2,000.00	1,000.00	4,000.00	3,000.00	2,000.00	1,000.00	1,000.00
200	FIELD OFFICE BUILDING	L.S.			-40.00 %			-20.00 %		-66.00 %
			25,000.00	15,000.00	-10,000.00	20,000.00	-5,000.00	8,500.00	-16,500.00	
201	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE									
	508.0000	S.Y.	15.0000	1.0000	-93.33 %	1.0000	-93.33 %	0.7500	-95.00 %	
			7,620.00	508.00	-7,112.00	508.00	-7,112.00	381.00	-7,239.00	
202	NO TRESPASSING SIGN									
	3.0000	EACH	100.0000	600.0000	500.00 %	250.0000	150.00 %	100.0000	0.00 %	
			300.00	1,800.00	1,500.00	750.00	450.00	300.00	0.00	
203	HEALTH AND SAFETY PLAN									
		L.S.			-20.00 %			60.00 %		0.00 %
			2,500.00	2,000.00	-500.00	4,000.00	1,500.00	2,500.00	0.00	
204	MAILBOX SUPPORT TYPE 1									
	1.0000	EACH	200.0000	250.0000	25.00 %	200.0000	0.00 %	300.0000	50.00 %	
			200.00	250.00	50.00	200.00	0.00	300.00	100.00	
205	MAILBOX SUPPORT TYPE 2									
	2.0000	EACH	400.0000	400.0000	0.00 %	200.0000	-50.00 %	575.0000	43.75 %	
			800.00	800.00	0.00	400.00	-400.00	1,150.00	350.00	
206	MAILBOX SUPPORT SPECIAL GROUP BOX									
	1.0000	EACH	2,000.0000	600.0000	-70.00 %	200.0000	-90.00 %	1,100.0000	-45.00 %	
			2,000.00	600.00	-1,400.00	200.00	-1,800.00	1,100.00	-900.00	

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPXP-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
HAMILTON CONSTRUCTION CO. (OREGON) 2213 SOUTH "F" ST 97477-520'	SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583	TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300
SPRINGFIELD OR 974770121	VANCOUVER WA 986618018	BATTLE GROUND WA 986041900
CONTRACTOR NUMBER : 340000	CONTRACTOR NUMBER : 755800	CONTRACTOR NUMBER : 100273

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		5TH BIDDER		6TH BIDDER		7TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
207	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS EST.		25,000.00	0.00 %	25,000.00	0.00 %	25,000.00	0.00 %	25,000.00	0.00 %
CONTRACT TOTAL			<u>\$14,970,811.30</u>	<u>-17.71%</u>	<u>\$12,319,932.70</u>	<u>-17.42%</u>	<u>\$12,363,473.25</u>	<u>-17.42%</u>	<u>\$12,386,595.59</u>	<u>-17.26%</u>
BASE TOTAL			<u>\$14,970,811.30</u>	<u>-17.71%</u>	<u>\$12,319,932.70</u>	<u>-17.42%</u>	<u>\$12,363,473.25</u>	<u>-17.42%</u>	<u>\$12,386,595.59</u>	<u>-17.26%</u>

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 8TH BIDDER -----	----- 9TH BIDDER -----	----- 10TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 5730 NE 138TH AVE 97220-1061 PORTLAND OR 972940476 CONTRACTOR NUMBER : 829961	CECCANTI, INC. 4116 BROOKDALE RD E 97071-9771 TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		8TH BIDDER		9TH BIDDER		10TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.								
			1,400,000.00	-27.86 %	1,010,000.68	-389,999.32	1,200,000.00	-14.29 %	1,059,000.00	-24.36 %
2	CLEARING AND GRUBBING									
	3.5800	ACRE	3,000.0000	-16.67 %	2,500.0000	-1,790.00	5,000.0000	66.67 %	7,850.0000	161.67 %
			10,740.00		8,950.00		17,900.00	7,160.00	28,103.00	17,363.00
3	REMOVE TREE									
	21.0000	EACH	300.0000	150.00 %	750.0000	150.00 %	100.0000	-66.67 %	300.0000	0.00 %
			6,300.00	9,450.00	15,750.00	9,450.00	2,100.00	-4,200.00	6,300.00	0.00
4	REMOVING EXISTING WALL	L.F.								
	47.0000		25.0000	-44.00 %	14.0000	-517.00	38.0000	52.00 %	22.0000	-12.00 %
			1,175.00		658.00		1,786.00	611.00	1,034.00	-141.00
5	REMOVING DRAINAGE STRUCTURE									
	19.0000	EACH	1,000.0000	-78.00 %	220.0000	-14,820.00	100.0000	-90.00 %	650.0000	-35.00 %
			19,000.00		4,180.00		1,900.00	-17,100.00	12,350.00	-6,650.00
6	REMOVE EXISTING PRV VAULT	EACH								
	1.0000		2,500.0000	-50.00 %	1,250.0000	-1,250.00	2,500.0000	0.00 %	2,400.0000	-4.00 %
			2,500.00		1,250.00		2,500.00	0.00	2,400.00	-100.00
7	REMOVING SHAFT OBSTRUCTIONS	EST.								
			298,000.00	0.00 %	298,000.00		298,000.00	0.00 %	298,000.00	0.00 %
8	REMOVING CEMENT CONC. DRIVEWAY APPROACH	S.Y.								
	95.0000		30.0000	-92.67 %	2.2000	-2,641.00	5.0000	-83.33 %	6.0000	-80.00 %
			2,850.00		209.00		475.00	-2,375.00	570.00	-2,280.00
9	REMOVING CEMENT CONC. SLAB	S.Y.								
	73.0000		30.0000	-92.50 %	2.2500	-2,025.75	5.0000	-83.33 %	6.0000	-80.00 %
			2,190.00		164.25		365.00	-1,825.00	438.00	-1,752.00
10	REMOVING CEMENT CONC. SIDEWALK	S.Y.								
	1012.0000		30.0000	-96.13 %	1.1600	-29,186.08	5.0000	-83.33 %	4.0000	-86.67 %
			30,360.00		1,173.92		5,060.00	-25,300.00	4,048.00	-26,312.00
11	REMOVING CEMENT CONC. CURB AND GUTTER	L.F.								
	2751.0000		6.0000	-83.33 %	1.0000	-13,755.00	1.0000	-83.33 %	2.5000	-58.33 %
			16,506.00		2,751.00		2,751.00	-13,755.00	6,877.50	-9,628.50

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 8TH BIDDER -----	----- 9TH BIDDER -----	----- 10TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 5730 NE 138TH AVE 97220-1061 PORTLAND OR 972940476 CONTRACTOR NUMBER : 829961	CECCANTI, INC. 4116 BROOKDALE RD E 97071-9771 TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
PREPARATION									
12	REMOVING ASPHALT CONC. PAVEMENT								
	8269.0000	S.Y.	1.5000	1.6600	10.67 %	5.0000	233.33 %	2.0000	33.33 %
			12,403.50	13,726.54	1,323.04	41,345.00	28,941.50	16,538.00	4,134.50
13	REMOVING CHAIN LINK FENCE								
	1114.0000	L.F.	5.0000	2.8500	-43.00 %	2.0000	-60.00 %	2.5000	-50.00 %
			5,570.00	3,174.90	-2,395.10	2,228.00	-3,342.00	2,785.00	-2,785.00
14	HAZARDOUS MATERIAL HANDLING AND DISPOSAL								
	EST.				0.00 %		0.00 %		0.00 %
			100,000.00	100,000.00		100,000.00		100,000.00	
GRADING									
15	ROADWAY EXCAVATION INCL. HAUL								
	2380.0000	C.Y.	16.0000	9.8000	-38.75 %	15.0000	-6.25 %	9.0000	-43.75 %
			38,080.00	23,324.00	-14,756.00	35,700.00	-2,380.00	21,420.00	-16,660.00
16	SPECIAL SELECT BORROW INCL. HAUL								
	56960.0000	TON	8.0000	9.3000	16.25 %	8.0000	0.00 %	7.0000	-12.50 %
			455,680.00	529,728.00	74,048.00	455,680.00	0.00	398,720.00	-56,960.00
17	EMBANKMENT COMPACTION								
	35740.0000	C.Y.	3.4000	1.0000	-70.59 %	1.0000	-70.59 %	1.5000	-55.88 %
			121,516.00	35,740.00	-85,776.00	35,740.00	-85,776.00	53,610.00	-67,906.00
DRAINAGE									
18	POND EXCAVATION INCL. HAUL								
	930.0000	C.Y.	16.0000	7.0000	-56.25 %	15.0000	-6.25 %	16.0000	0.00 %
			14,880.00	6,510.00	-8,370.00	13,950.00	-930.00	14,880.00	0.00
19	STORM WATER INFILTRATION VAULT								
		L.S.			-14.98 %		-31.93 %		-23.67 %
			617,045.00	524,624.00	-92,421.00	420,000.00	-197,045.00	471,000.00	-146,045.00
20	DROP INLET TYPE 1								
	2.0000	EACH	3,500.0000	2,100.0000	-40.00 %	2,500.0000	-28.57 %	2,225.0000	-36.43 %
			7,000.00	4,200.00	-2,800.00	5,000.00	-2,000.00	4,450.00	-2,550.00

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 8TH BIDDER -----	----- 9TH BIDDER -----	----- 10TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 5730 NE 138TH AVE 97220-1061 PORTLAND OR 972940476 CONTRACTOR NUMBER : 829961	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER		% DIFF./ AMT.DIFF.	10TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE													
21	PRECAST CONCRETE DRYWELL												
	1.0000	EACH	1,700.0000	2,900.0000	70.59 %	4,300.0000	152.94 %	6,125.0000	260.29 %				
			1,700.00	2,900.00	1,200.00	4,300.00	2,600.00	6,125.00	4,425.00				
22	COV COMBINATION CURB INLET												
	7.0000	EACH	2,050.0000	1,800.0000	-12.20 %	1,500.0000	-26.83 %	2,025.0000	-1.22 %				
			14,350.00	12,600.00	-1,750.00	10,500.00	-3,850.00	14,175.00	-175.00				
23	COV CURB INLET												
	26.0000	EACH	1,450.0000	1,400.0000	-3.45 %	1,100.0000	-24.14 %	1,550.0000	6.90 %				
			37,700.00	36,400.00	-1,300.00	28,600.00	-9,100.00	40,300.00	2,600.00				
24	HAND PLACED RIPRAP												
	160.0000	C.Y.	100.0000	85.0000	-15.00 %	40.0000	-60.00 %	90.0000	-10.00 %				
			16,000.00	13,600.00	-2,400.00	6,400.00	-9,600.00	14,400.00	-1,600.00				
25	UNDERDRAIN PIPE 6 IN. DIAM.												
	538.0000	L.F.	15.0000	21.0000	40.00 %	15.0000	0.00 %	8.0000	-46.67 %				
			8,070.00	11,298.00	3,228.00	8,070.00	0.00	4,304.00	-3,766.00				
STORM SEWER													
26	CATCH BASIN TYPE COV												
	14.0000	EACH	1,200.0000	1,200.0000	0.00 %	1,500.0000	25.00 %	1,400.0000	16.67 %				
			16,800.00	16,800.00	0.00	21,000.00	4,200.00	19,600.00	2,800.00				
27	HYDRODYNAMIC SEPARATOR												
	1.0000	EACH	18,500.0000	28,718.0000	55.23 %	20,000.0000	8.11 %	22,500.0000	21.62 %				
			18,500.00	28,718.00	10,218.00	20,000.00	1,500.00	22,500.00	4,000.00				
28	CATCH BASIN TYPE 2 48 IN. DIAM.												
	38.0000	EACH	2,500.0000	2,460.0000	-1.60 %	2,100.0000	-16.00 %	2,675.0000	7.00 %				
			95,000.00	93,480.00	-1,520.00	79,800.00	-15,200.00	101,650.00	6,650.00				
29	CATCH BASIN TYPE 2 54 IN. DIAM.												
	3.0000	EACH	3,000.0000	2,800.0000	-6.67 %	3,400.0000	13.33 %	4,400.0000	46.67 %				
			9,000.00	8,400.00	-600.00	10,200.00	1,200.00	13,200.00	4,200.00				
30	TESTING STORM SEWER PIPE												
	5191.0000	L.F.	2.0000	1.7500	-12.50 %	1.5000	-25.00 %	1.5000	-25.00 %				
			10,382.00	9,084.25	-1,297.75	7,786.50	-2,595.50	7,786.50	-2,595.50				

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 8TH BIDDER -----	----- 9TH BIDDER -----	----- 10TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 5730 NE 138TH AVE 97220-1061 PORTLAND OR 972940476 CONTRACTOR NUMBER : 829961	CECCANTI, INC. 4116 BROOKDALE RD E 97071-9771 TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER		% DIFF./ AMT.DIFF.	10TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STORM SEWER													
31	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 3751.0000	L.F.	38.0000 142,538.00	88.0000 330,088.00	131.58 % 187,550.00	24.0000 90,024.00	-36.84 % -52,514.00	28.0000 105,028.00	-26.32 % -37,510.00				
32	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 1036.0000	L.F.	45.0000 46,620.00	100.0000 103,600.00	122.22 % 56,980.00	28.0000 29,008.00	-37.78 % -17,612.00	47.0000 48,692.00	4.44 % 2,072.00				
33	SCHEDULE B STORM SEWER PIPE 12 IN. DIAM. 65.0000	L.F.	49.0000 3,185.00	88.0000 5,720.00	79.59 % 2,535.00	24.0000 1,560.00	-51.02 % -1,625.00	37.0000 2,405.00	-24.49 % -780.00				
SANITARY SEWER													
34	SEWER CLEANOUT 4.0000	EACH	500.0000 2,000.00	330.0000 1,320.00	-34.00 % -680.00	300.0000 1,200.00	-40.00 % -800.00	660.0000 2,640.00	32.00 % 640.00				
35	PIPE STUB OUTS 2.0000	EACH	1,500.0000 3,000.00	260.0000 520.00	-82.67 % -2,480.00	300.0000 600.00	-80.00 % -2,400.00	440.0000 880.00	-70.67 % -2,120.00				
36	TESTING SEWER PIPE 2122.0000	L.F.	3.0000 6,366.00	3.5000 7,427.00	16.67 % 1,061.00	1.5000 3,183.00	-50.00 % -3,183.00	2.2500 4,774.50	-25.00 % -1,591.50				
37	PVC SANITARY SEWER PIPE 6 IN. DIAM. 151.0000	L.F.	45.0000 6,795.00	98.0000 14,798.00	117.78 % 8,003.00	19.0000 2,869.00	-57.78 % -3,926.00	52.0000 7,852.00	15.56 % 1,057.00				
38	PVC SANITARY SEWER PIPE 8 IN. DIAM. 1971.0000	L.F.	65.0000 128,115.00	90.0000 177,390.00	38.46 % 49,275.00	24.0000 47,304.00	-63.08 % -80,811.00	49.0000 96,579.00	-24.62 % -31,536.00				
39	CUT, PLUG, AND ABANDON EX. SANITARY LINE 9.0000	EACH	350.0000 3,150.00	230.0000 2,070.00	-34.29 % -1,080.00	300.0000 2,700.00	-14.29 % -450.00	505.0000 4,545.00	44.29 % 1,395.00				

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 8TH BIDDER -----	----- 9TH BIDDER -----	----- 10TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 5730 NE 138TH AVE 97220-1061 PORTLAND OR 972940476 CONTRACTOR NUMBER : 829961	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
SANITARY SEWER										
40	CONNECT EX. PIPE TO SANITARY MANHOLE OR LINE									
	8.0000 EACH		1,000.0000	1,600.0000	60.00 %	500.0000	-50.00 %	570.0000	-43.00 %	
			8,000.00	12,800.00	4,800.00	4,000.00	-4,000.00	4,560.00	-3,440.00	
WATER LINES										
41	EXTRA TRENCH EXCAVATION									
	210.0000 C.Y.		45.0000	21.4000	-52.44 %	10.0000	-77.78 %	89.0000	97.78 %	
			9,450.00	4,494.00	-4,956.00	2,100.00	-7,350.00	18,690.00	9,240.00	
42	RELOCATE/TRANSFER EXISTING WATER SERVICE METER									
	7.0000 EACH		1,500.0000	910.0000	-39.33 %	900.0000	-40.00 %	1,525.0000	1.67 %	
			10,500.00	6,370.00	-4,130.00	6,300.00	-4,200.00	10,675.00	175.00	
43	REMOVAL AND REPLACEMENT OF UNSUITABLE MATERIAL									
	210.0000 C.Y.		10.0000	21.4000	114.00 %	10.0000	0.00 %	89.0000	790.00 %	
			2,100.00	4,494.00	2,394.00	2,100.00	0.00	18,690.00	16,590.00	
44	6 IN. MJ X FL GATE VALVE									
	3.0000 EACH		1,000.0000	803.0000	-19.70 %	1,000.0000	0.00 %	730.0000	-27.00 %	
			3,000.00	2,409.00	-591.00	3,000.00	0.00	2,190.00	-810.00	
45	6 IN. MJ GATE VALVE									
	4.0000 EACH		1,000.0000	1,180.0000	18.00 %	800.0000	-20.00 %	755.0000	-24.50 %	
			4,000.00	4,720.00	720.00	3,200.00	-800.00	3,020.00	-980.00	
46	8 IN. MJ GATE VALVE									
	4.0000 EACH		1,500.0000	1,285.0000	-14.33 %	1,300.0000	-13.33 %	1,100.0000	-26.67 %	
			6,000.00	5,140.00	-860.00	5,200.00	-800.00	4,400.00	-1,600.00	
47	8 IN. MJ X FE GATE VALVE									
	1.0000 EACH		500.0000	1,340.0000	168.00 %	1,000.0000	100.00 %	1,075.0000	115.00 %	
			500.00	1,340.00	840.00	1,000.00	500.00	1,075.00	575.00	
48	10 IN. MJ GATE VALVE									
	1.0000 EACH		1,800.0000	1,400.0000	-22.22 %	1,600.0000	-11.11 %	1,625.0000	-9.72 %	
			1,800.00	1,400.00	-400.00	1,600.00	-200.00	1,625.00	-175.00	
49	BUTTERFLY VALVE 12 IN.									
	8.0000 EACH		3,000.0000	2,200.0000	-26.67 %	2,000.0000	-33.33 %	1,650.0000	-45.00 %	
			24,000.00	17,600.00	-6,400.00	16,000.00	-8,000.00	13,200.00	-10,800.00	

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 8TH BIDDER -----	----- 9TH BIDDER -----	----- 10TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 5730 NE 138TH AVE 97220-1061 PORTLAND OR 972940476 CONTRACTOR NUMBER : 829961	CECCANTI, INC. 4116 BROOKDALE RD E 97071-9771 TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER		% DIFF./ AMT.DIFF.	10TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
WATER LINES													
50	COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 1 IN.												
	2.0000	EACH	4,000.0000	3,430.0000	-14.25%	3,000.0000	-25.00%	3,100.0000	-22.50%				
			8,000.00	6,860.00	-1,140.00	6,000.00	-2,000.00	6,200.00	-1,800.00				
51	BLOWOFF ASSEMBLY												
	1.0000	EACH	3,000.0000	2,250.0000	-25.00%	1,900.0000	-36.67%	2,850.0000	-5.00%				
			3,000.00	2,250.00	-750.00	1,900.00	-1,100.00	2,850.00	-150.00				
52	6 IN. WATER METER VAULT ASSEMBLY												
	1.0000	EACH	4,000.0000	3,750.0000	-6.25%	12,000.0000	200.00%	10,300.0000	157.50%				
			4,000.00	3,750.00	-250.00	12,000.00	8,000.00	10,300.00	6,300.00				
53	ABANDON EXISTING 6 IN. WATER METER												
	1.0000	EACH	1,500.0000	535.0000	-64.33%	400.0000	-73.33%	355.0000	-76.33%				
			1,500.00	535.00	-965.00	400.00	-1,100.00	355.00	-1,145.00				
54	TRANSFER EXISTING FIRE DEPARTMENT CONNECTION ASSEMBLY												
	1.0000	EACH	3,000.0000	2,200.0000	-26.67%	1,200.0000	-60.00%	925.0000	-69.17%				
			3,000.00	2,200.00	-800.00	1,200.00	-1,800.00	925.00	-2,075.00				
55	CONNECT TO EXISTING 8 IN. DIAM. WATER MAIN												
	2.0000	EACH	1,000.0000	1,925.0000	92.50%	700.0000	-30.00%	975.0000	-2.50%				
			2,000.00	3,850.00	1,850.00	1,400.00	-600.00	1,950.00	-50.00				
56	CONNECT TO EXISTING 12 IN. DIAM. WATER MAIN												
	2.0000	EACH	1,000.0000	2,200.0000	120.00%	3,047.7400	204.77%	1,675.0000	67.50%				
			2,000.00	4,400.00	2,400.00	6,095.48	4,095.48	3,350.00	1,350.00				
57	MOVING EXISTING HYDRANTS												
	7.0000	EACH	1,500.0000	3,210.0000	114.00%	1,000.0000	-33.33%	990.0000	-34.00%				
			10,500.00	22,470.00	11,970.00	7,000.00	-3,500.00	6,930.00	-3,570.00				
58	CUT, PLUG, AND ABANDON EX. WATER LINE												
	21.0000	EACH	250.0000	400.0000	60.00%	700.0000	180.00%	260.0000	4.00%				
			5,250.00	8,400.00	3,150.00	14,700.00	9,450.00	5,460.00	210.00				
59	DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.												
	524.0000	L.F.	50.0000	32.0000	-36.00%	30.0000	-40.00%	43.0000	-14.00%				
			26,200.00	16,768.00	-9,432.00	15,720.00	-10,480.00	22,532.00	-3,668.00				
60	DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.												
	397.0000	L.F.	60.0000	35.0000	-41.67%	40.0000	-33.33%	55.0000	-8.33%				
			23,820.00	13,895.00	-9,925.00	15,880.00	-7,940.00	21,835.00	-1,985.00				



PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 8TH BIDDER -----	----- 9TH BIDDER -----	----- 10TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 5730 NE 138TH AVE 97220-1061 PORTLAND OR 972940476 CONTRACTOR NUMBER : 829961	CECCANTI, INC. 4116 BROOKDALE RD E 97071-9771 TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER		% DIFF./ AMT.DIFF.	10TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
WATER LINES													
61	DUCTILE IRON PIPE FOR WATER MAIN 10 IN. DIAM.												
	17.0000	L.F.	70.0000	86.0000	22.86 %	50.0000	-28.57 %	99.0000	41.43 %				
			1,190.00	1,462.00	272.00	850.00	-340.00	1,683.00	493.00				
62	DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.												
	2082.0000	L.F.	80.0000	44.0000	-45.00 %	60.0000	-25.00 %	68.0000	-15.00 %				
			166,560.00	91,608.00	-74,952.00	124,920.00	-41,640.00	141,576.00	-24,984.00				
63	WATER PIPE SLOPE ANCHOR												
	6.0000	EACH	2,000.0000	535.0000	-73.25 %	200.0000	-90.00 %	580.0000	-71.00 %				
			12,000.00	3,210.00	-8,790.00	1,200.00	-10,800.00	3,480.00	-8,520.00				
64	CONCRETE THRUST BLOCK												
	12.0000	L.F.	150.0000	102.0000	-32.00 %	400.0000	166.67 %	240.0000	60.00 %				
			1,800.00	1,224.00	-576.00	4,800.00	3,000.00	2,880.00	1,080.00				
STRUCTURE													
65	STRUCTURE EXCAVATION CLASS A INCL. HAUL												
	29.0000	C.Y.	30.0000	16.0000	-46.67 %	20.0000	-33.33 %	40.0000	33.33 %				
			870.00	464.00	-406.00	580.00	-290.00	1,160.00	290.00				
66	SOIL EXCAVATION FOR SHAFT INCLUDING HAUL												
	1270.0000	C.Y.	500.0000	246.3000	-50.74 %	550.0000	10.00 %	154.0000	-69.20 %				
			635,000.00	312,801.00	-322,199.00	698,500.00	63,500.00	195,580.00	-439,420.00				
67	GRAVEL BACKFILL FOR WALL												
	1175.0000	C.Y.	35.0000	24.0000	-31.43 %	29.0000	-17.14 %	35.0000	0.00 %				
			41,125.00	28,200.00	-12,925.00	34,075.00	-7,050.00	41,125.00	0.00				
68	DELETED ITEM												
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %				
			0.00	0.00	0.00	0.00	0.00	0.00	0.00				
69	FURNISHING & PLACING TEMP. CASING FOR 5'-0" DIA. SHAFT												
	245.5000	L.F.	300.0000	188.0000	-37.33 %	10.0000	-96.67 %	183.0000	-39.00 %				
			73,650.00	46,154.00	-27,496.00	2,455.00	-71,195.00	44,926.50	-28,723.50				
70	FURNISHING & PLACING TEMP. CASING FOR 6'-6" DIA. SHAFT												
	603.6000	L.F.	350.0000	270.0000	-22.86 %	10.0000	-97.14 %	262.0000	-25.14 %				
			211,260.00	162,972.00	-48,288.00	6,036.00	-205,224.00	158,143.20	-53,116.80				

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 8TH BIDDER -----	----- 9TH BIDDER -----	----- 10TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 5730 NE 138TH AVE 97220-1061 PORTLAND OR 972940476 CONTRACTOR NUMBER : 829961	CECCANTI, INC. 4116 BROOKDALE RD E 97071-9771 TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER		% DIFF./ AMT.DIFF.	10TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE													
71	FURNISHING PERMANENT CASING FOR 5'-0" DIAM. SHAFT												
	17.0000	L.F.	400.0000	391.0000	-2.25%	350.0000	-12.50%	380.0000	-5.00%				
			6,800.00	6,647.00	-153.00	5,950.00	-850.00	6,460.00	-340.00				
72	FURNISHING PERMANENT CASING FOR 6'-6" DIA. SHAFT												
	56.0000	L.F.	500.0000	439.0000	-12.20%	300.0000	-40.00%	426.0000	-14.80%				
			28,000.00	24,584.00	-3,416.00	16,800.00	-11,200.00	23,856.00	-4,144.00				
73	PLACING PERMANENT CASING FOR 5'-0" DIAM. SHAFT												
	2.0000	EACH	2,500.0000	1,550.0000	-38.00%	1,000.0000	-60.00%	1,500.0000	-40.00%				
			5,000.00	3,100.00	-1,900.00	2,000.00	-3,000.00	3,000.00	-2,000.00				
74	PLACING PERMANENT CASING FOR 6'-6" DIA. SHAFT												
	6.0000	EACH	2,500.0000	1,850.0000	-26.00%	1,000.0000	-60.00%	1,750.0000	-30.00%				
			15,000.00	11,100.00	-3,900.00	6,000.00	-9,000.00	10,500.00	-4,500.00				
75	CASING SHORING												
	12.0000	L.F.	250.0000	412.0000	64.80%	10.0000	-96.00%	400.0000	60.00%				
			3,000.00	4,944.00	1,944.00	120.00	-2,880.00	4,800.00	1,800.00				
76	EPOXY-COATED ST. REINF. BAR FOR BRIDGE												
	1071.0000	LB.	1.5000	1.1000	-26.67%	2.0000	33.33%	1.0500	-30.00%				
			1,606.50	1,178.10	-428.40	2,142.00	535.50	1,124.55	-481.95				
77	ST. REINF. BAR FOR BRIDGE												
	114900.0000	LB.	1.2500	1.0300	-17.60%	1.0000	-20.00%	1.0000	-20.00%				
			143,625.00	118,347.00	-25,278.00	114,900.00	-28,725.00	114,900.00	-28,725.00				
78	ST. REINF. BAR FOR RETAINING WALL												
	2700.0000	LB.	1.2500	0.8500	-32.00%	1.0000	-20.00%	0.9000	-28.00%				
			3,375.00	2,295.00	-1,080.00	2,700.00	-675.00	2,430.00	-945.00				
79	ST. REINF. BAR FOR SHAFT												
	363500.0000	LB.	1.2500	0.5000	-60.00%	1.0000	-20.00%	0.8000	-36.00%				
			454,375.00	181,750.00	-272,625.00	363,500.00	-90,875.00	290,800.00	-163,575.00				
80	CSL ACCESS TUBE												
	7881.0000	L.F.	12.0000	9.6000	-20.00%	7.0000	-41.67%	9.5000	-20.83%				
			94,572.00	75,657.60	-18,914.40	55,167.00	-39,405.00	74,869.50	-19,702.50				
81	CONC. CLASS 4000 FOR BRIDGE												
	571.0000	C.Y.	600.0000	593.0000	-1.17%	1,500.0000	150.00%	534.0000	-11.00%				
			342,600.00	338,603.00	-3,997.00	856,500.00	513,900.00	304,914.00	-37,686.00				

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 8TH BIDDER -----	----- 9TH BIDDER -----	----- 10TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 5730 NE 138TH AVE 97220-1061 PORTLAND OR 972940476 CONTRACTOR NUMBER : 829961	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
82	CONC. CLASS 4000 FOR RETAINING WALL									
	28.0000	C.Y.	600.0000	536.0000	-10.67 %	600.0000	0.00 %	529.0000	-11.83 %	
			16,800.00	15,008.00	-1,792.00	16,800.00	0.00	14,812.00	-1,988.00	
83	CONC. CLASS 4000P FOR SHAFT									
	1311.0000	C.Y.	350.0000	287.5200	-17.85 %	135.0000	-61.43 %	275.0000	-21.43 %	
			458,850.00	376,938.72	-81,911.28	176,985.00	-281,865.00	360,525.00	-98,325.00	
84	PRESTRESSED CONC. GIRDER SERIES WF83G									
	4379.0000	L.F.	400.0000	397.0000	-0.75 %	370.0000	-7.50 %	470.0000	17.50 %	
			1,751,600.00	1,738,463.00	-13,137.00	1,620,230.00	-131,370.00	2,058,130.00	306,530.00	
85	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
86	FABRIC PAD BEARING - SUPERSTR.									
	12.0000	EACH	2,500.0000	4,330.0000	73.20 %	3,600.0000	44.00 %	4,852.0000	94.08 %	
			30,000.00	51,960.00	21,960.00	43,200.00	13,200.00	58,224.00	28,224.00	
87	SUPERSTRUCTURE 39TH STREET OVER BNSF									
	L.S.				-34.71 %		-13.65 %		-20.29 %	
			1,505,500.00	983,000.00	-522,500.00	1,300,000.00	-205,500.00	1,200,000.00	-305,500.00	
88	BRIDGE RAILING TYPE S-BP - SUPERSTR									
	516.0000	L.F.	75.0000	62.0000	-17.33 %	60.0000	-20.00 %	47.0000	-37.33 %	
			38,700.00	31,992.00	-6,708.00	30,960.00	-7,740.00	24,252.00	-14,448.00	
89	BRIDGE RAILING TYPE S-BP WALL									
	920.0000	L.F.	75.0000	62.0000	-17.33 %	60.0000	-20.00 %	45.0000	-40.00 %	
			69,000.00	57,040.00	-11,960.00	55,200.00	-13,800.00	41,400.00	-27,600.00	
90	BRIDGE RAILING TYPE CHAIN LINK FENCE									
	1068.0000	L.F.	75.0000	46.8000	-37.60 %	45.0000	-40.00 %	45.0000	-40.00 %	
			80,100.00	49,982.40	-30,117.60	48,060.00	-32,040.00	48,060.00	-32,040.00	
91	PEDESTRIAN RAILING									
	65.0000	L.F.	90.0000	116.0000	28.89 %	100.0000	11.11 %	47.0000	-47.78 %	
			5,850.00	7,540.00	1,690.00	6,500.00	650.00	3,055.00	-2,795.00	
92	PEDESTRIAN BARRIER									
	1584.0000	L.F.	100.0000	165.0000	65.00 %	130.0000	30.00 %	164.0000	64.00 %	
			158,400.00	261,360.00	102,960.00	205,920.00	47,520.00	259,776.00	101,376.00	

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STXPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 8TH BIDDER -----	----- 9TH BIDDER -----	----- 10TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 5730 NE 138TH AVE 97220-1061 PORTLAND OR 972940476 CONTRACTOR NUMBER : 829961	CECCANTI, INC. 4116 BROOKDALE RD E 97071-9771 TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER		% DIFF./ AMT.DIFF.	10TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE													
93	SEW PEDESTRIAN BARRIER	L.F.	400.0000	320.0000	-20.00 %	280.0000	-30.00 %	419.0000	4.75 %				
	920.0000		368,000.00	294,400.00	-73,600.00	257,600.00	-110,400.00	385,480.00	17,480.00				
94	STRUCTURAL EARTH WALL	S.F.	30.0000	26.9500	-10.17 %	29.0000	-3.33 %	27.0000	-10.00 %				
	14471.0000		434,130.00	389,993.45	-44,136.55	419,659.00	-14,471.00	390,717.00	-43,413.00				
95	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL	C.Y.	35.0000	24.0000	-31.43 %	26.0000	-25.71 %	20.0000	-42.86 %				
	10226.0000		357,910.00	245,424.00	-112,486.00	265,876.00	-92,034.00	204,520.00	-153,390.00				
SURFACING													
96	CRUSHED SURFACING BASE COURSE	TON	16.8000	17.4500	3.87 %	18.0000	7.14 %	19.0000	13.10 %				
	6802.0000		114,273.60	118,694.90	4,421.30	122,436.00	8,162.40	129,238.00	14,964.40				
97	CRUSHED SURFACING TOP COURSE	TON	31.0000	17.6500	-43.06 %	20.0000	-35.48 %	27.0000	-12.90 %				
	800.0000		24,800.00	14,120.00	-10,680.00	16,000.00	-8,800.00	21,600.00	-3,200.00				
CEMENT CONCRETE PAVEMENT													
98	BRIDGE APPROACH SLAB	S.Y.	250.0000	206.0000	-17.60 %	240.0000	-4.00 %	181.0000	-27.60 %				
	232.0000		58,000.00	47,792.00	-10,208.00	55,680.00	-2,320.00	41,992.00	-16,008.00				
HOT MIX ASPHALT													
99	HMA CL. 1/2 IN. PG 64-22	TON	85.0000	78.6000	-7.53 %	70.0000	-17.65 %	70.0000	-17.65 %				
	5093.0000		432,905.00	400,309.80	-32,595.20	356,510.00	-76,395.00	356,510.00	-76,395.00				
100	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %				
			12,989.00	12,989.00		12,989.00		12,989.00					

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 8TH BIDDER -----	----- 9TH BIDDER -----	----- 10TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 5730 NE 138TH AVE 97220-1061 PORTLAND OR 972940476 CONTRACTOR NUMBER : 829961	CECCANTI, INC. 4116 BROOKDALE RD E 97071-9771 TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER		% DIFF./ AMT.DIFF.	10TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
HOT MIX ASPHALT													
101	COMPACTION PRICE ADJUSTMENT												
		CALC			0.00 %			0.00 %			0.00 %		
			8,658.00	8,658.00		8,658.00	8,658.00		8,658.00	8,658.00			
102	ASPHALT COST PRICE ADJUSTMENT												
		CALC			0.00 %			0.00 %			0.00 %		
			5,093.00	5,093.00		5,093.00	5,093.00		5,093.00	5,093.00			
103	COMMERCIAL HMA												
	249.0000	TON	110.0000	118.0000	7.27 %	100.0000	-9.09 %	113.0000	2.73 %				
			27,390.00	29,382.00	1,992.00	24,900.00	-2,490.00	28,137.00	747.00				
IRRIGATION AND WATER DISTRIBUTION													
104	IRRIGATION SYSTEM												
		L.S.			-56.83 %		13.21 %		-58.49 %				
			26,500.00	11,440.00	-15,060.00	30,000.00	3,500.00	11,000.00	-15,500.00				
105	RELOCATE IRRIGATION BOX												
	2.0000	EACH	300.0000	1,040.0000	246.67 %	500.0000	66.67 %	500.0000	66.67 %				
			600.00	2,080.00	1,480.00	1,000.00	400.00	1,000.00	400.00				
EROSION CONTROL AND PLANTING													
106	ESC LEAD												
	180.0000	DAY	150.0000	80.0000	-46.67 %	15.0000	-90.00 %	100.0000	-33.33 %				
			27,000.00	14,400.00	-12,600.00	2,700.00	-24,300.00	18,000.00	-9,000.00				
107	COMPOST BLANKET												
	245.0000	S.Y.	5.0000	10.0000	100.00 %	25.0000	400.00 %	10.0000	100.00 %				
			1,225.00	2,450.00	1,225.00	6,125.00	4,900.00	2,450.00	1,225.00				
108	STABILIZED CONSTRUCTION ENTRANCE												
	1190.0000	S.Y.	18.0000	10.0000	-44.44 %	12.0000	-33.33 %	15.0000	-16.67 %				
			21,420.00	11,900.00	-9,520.00	14,280.00	-7,140.00	17,850.00	-3,570.00				
109	INLET PROTECTION												
	62.0000	EACH	75.0000	55.0000	-26.67 %	80.0000	6.67 %	75.0000	0.00 %				
			4,650.00	3,410.00	-1,240.00	4,960.00	310.00	4,650.00	0.00				

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 8TH BIDDER -----	----- 9TH BIDDER -----	----- 10TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 5730 NE 138TH AVE 97220-1061 PORTLAND OR 972940476 CONTRACTOR NUMBER : 829961	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER		% DIFF./ AMT.DIFF.	10TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING													
110	SILT FENCE												
	3480.0000	L.F.	2.7500	2.0000	-27.27 %	4.0000	45.45 %	2.5000	-9.09 %				
			9,570.00	6,960.00	-2,610.00	13,920.00	4,350.00	8,700.00	-870.00				
111	GRAVEL FILTER BERM												
	650.0000	L.F.	18.0000	2.0000	-88.89 %	4.0000	-77.78 %	6.5000	-63.89 %				
			11,700.00	1,300.00	-10,400.00	2,600.00	-9,100.00	4,225.00	-7,475.00				
112	WATTLE												
	940.0000	L.F.	2.0000	5.0000	150.00 %	4.0000	100.00 %	3.5000	75.00 %				
			1,880.00	4,700.00	2,820.00	3,760.00	1,880.00	3,290.00	1,410.00				
113	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %		0.00 %				
			200,000.00	200,000.00		200,000.00		200,000.00					
114	TEMPORARY CURB												
	370.0000	L.F.	16.0000	7.3000	-54.37 %	7.0000	-56.25 %	7.0000	-56.25 %				
			5,920.00	2,701.00	-3,219.00	2,590.00	-3,330.00	2,590.00	-3,330.00				
115	TEMPORARY PIPE SLOPE DRAIN												
	1230.0000	L.F.	30.0000	2.0000	-93.33 %	5.0000	-83.33 %	14.0000	-53.33 %				
			36,900.00	2,460.00	-34,440.00	6,150.00	-30,750.00	17,220.00	-19,680.00				
116	TEMPORARY SEEDING												
	2.3000	ACRE	1,300.0000	1,560.0000	20.00 %	1,800.0000	38.46 %	1,500.0000	15.38 %				
			2,990.00	3,588.00	598.00	4,140.00	1,150.00	3,450.00	460.00				
117	SEEDING, FERTILIZING, AND MULCHING												
	2.1000	ACRE	3,000.0000	1,560.0000	-48.00 %	1,800.0000	-40.00 %	1,500.0000	-50.00 %				
			6,300.00	3,276.00	-3,024.00	3,780.00	-2,520.00	3,150.00	-3,150.00				
118	SEEDING, FERTILIZING, AND MULCHING - SITE POND												
	0.4500	ACRE	3,500.0000	6,760.0000	93.14 %	4,000.0000	14.29 %	6,500.0000	85.71 %				
			1,575.00	3,042.00	1,467.00	1,800.00	225.00	2,925.00	1,350.00				
119	TOPSOIL TYPE C												
	1180.0000	C.Y.	20.0000	10.0000	-50.00 %	25.0000	25.00 %	18.0000	-10.00 %				
			23,600.00	11,800.00	-11,800.00	29,500.00	5,900.00	21,240.00	-2,360.00				
120	SOIL PREPARATION AREA												
	0.3000	ACRE	3,000.0000	5,200.0000	73.33 %	5,000.0000	66.67 %	5,000.0000	66.67 %				
			900.00	1,560.00	660.00	1,500.00	600.00	1,500.00	600.00				

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 8TH BIDDER -----	----- 9TH BIDDER -----	----- 10TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 5730 NE 138TH AVE 97220-1061 PORTLAND OR 972940476 CONTRACTOR NUMBER : 829961	CECCANTI, INC. 4116 BROOKDALE RD E 97071-9771 TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
121	PSIPE COMMEMORATION MAPLE, 1" CAL, CONTAINER									
	16.0000 EACH		100.0000	104.0000	4.00 %	200.0000	100.00 %	100.0000	0.00 %	
			1,600.00	1,664.00	64.00	3,200.00	1,600.00	1,600.00	0.00	
122	PSIPE KATSURA TREE, 1" CAL, CONTAINER									
	40.0000 EACH		100.0000	104.0000	4.00 %	200.0000	100.00 %	100.0000	0.00 %	
			4,000.00	4,160.00	160.00	8,000.00	4,000.00	4,000.00	0.00	
123	PSIPE DOUGLAS FIR, 4' HEIGHT, CONTAINER									
	4.0000 EACH		100.0000	10.4000	-89.60 %	150.0000	50.00 %	10.0000	-90.00 %	
			400.00	41.60	-358.40	600.00	200.00	40.00	-360.00	
124	PSIPE OREGON WHITE OAK, 1" CAL, CONTAINER									
	53.0000 EACH		100.0000	104.0000	4.00 %	180.0000	80.00 %	100.0000	0.00 %	
			5,300.00	5,512.00	212.00	9,540.00	4,240.00	5,300.00	0.00	
125	PSIPE HOGAN CEDAR, 4' HEIGHT, CONTAINER									
	11.0000 EACH		100.0000	104.0000	4.00 %	150.0000	50.00 %	100.0000	0.00 %	
			1,100.00	1,144.00	44.00	1,650.00	550.00	1,100.00	0.00	
126	PSIPE BOSTON IVY, #1 CONTAINER									
	25.0000 EACH		9.5000	10.4000	9.47 %	12.0000	26.32 %	10.0000	5.26 %	
			237.50	260.00	22.50	300.00	62.50	250.00	12.50	
127	WEED CONTROL	EST.			0.00 %		0.00 %		0.00 %	
			2,500.00	2,500.00		2,500.00		2,500.00		
128	BARK OR WOOD CHIP MULCH									
	31.0000 C.Y.		40.0000	80.0000	100.00 %	50.0000	25.00 %	50.0000	25.00 %	
			1,240.00	2,480.00	1,240.00	1,550.00	310.00	1,550.00	310.00	
129	HIGH VISIBILITY FENCE									
	3500.0000 L.F.		2.5000	3.5000	40.00 %	2.0000	-20.00 %	2.2500	-10.00 %	
			8,750.00	12,250.00	3,500.00	7,000.00	-1,750.00	7,875.00	-875.00	
TRAFFIC										
130	CEMENT CONC. TRAFFIC CURB AND GUTTER (COV TYPE A-1)									
	3248.0000 L.F.		13.5000	8.0500	-40.37 %	9.0000	-33.33 %	7.0000	-48.15 %	
			43,848.00	26,146.40	-17,701.60	29,232.00	-14,616.00	22,736.00	-21,112.00	

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 8TH BIDDER -----	----- 9TH BIDDER -----	----- 10TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 5730 NE 138TH AVE 97220-1061 PORTLAND OR 972940476 CONTRACTOR NUMBER : 829961	CECCANTI, INC. 4116 BROOKDALE RD E 97071-9771 TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		8TH BIDDER		9TH BIDDER		10TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
131	CEMENT CONC. TRAFFIC CURB (COV TYPE E-1)									
	1559.0000	L.F.	16.0000	8.0500	-49.69%	9.0000	-43.75%	7.0000	-56.25%	
			24,944.00	12,549.95	-12,394.05	14,031.00	-10,913.00	10,913.00	-14,031.00	
132	MOUNTABLE CEMENT CONC. TRAFFIC CURB (COV TYPE ROLLED)									
	789.0000	L.F.	23.0000	8.0500	-65.00%	9.0000	-60.87%	7.0000	-69.57%	
			18,147.00	6,351.45	-11,795.55	7,101.00	-11,046.00	5,523.00	-12,624.00	
133	BEAM GUARDRAIL TYPE 31									
	826.0000	L.F.	23.0000	19.5000	-15.22%	22.0000	-4.35%	22.0000	-4.35%	
			18,998.00	16,107.00	-2,891.00	18,172.00	-826.00	18,172.00	-826.00	
134	BEAM GUARDRAIL TRANSITION SECTION TYPE 10									
	1.0000	EACH	1,360.0000	1,570.0000	15.44%	1,100.0000	-19.12%	1,100.0000	-19.12%	
			1,360.00	1,570.00	210.00	1,100.00	-260.00	1,100.00	-260.00	
135	BEAM GUARDRAIL TRANSITION SECTION TYPE 11									
	1.0000	EACH	1,360.0000	1,570.0000	15.44%	1,100.0000	-19.12%	1,100.0000	-19.12%	
			1,360.00	1,570.00	210.00	1,100.00	-260.00	1,100.00	-260.00	
136	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	2.0000	EACH	1,845.0000	2,225.0000	20.60%	2,400.0000	30.08%	2,400.0000	30.08%	
			3,690.00	4,450.00	760.00	4,800.00	1,110.00	4,800.00	1,110.00	
137	PERMANENT IMPACT ATTENUATOR									
	2.0000	EACH	15,000.0000	20,800.0000	38.67%	18,000.0000	20.00%	17,000.0000	13.33%	
			30,000.00	41,600.00	11,600.00	36,000.00	6,000.00	34,000.00	4,000.00	
138	PLASTIC LINE									
	6112.0000	L.F.	0.9000	1.3000	44.44%	2.0000	122.22%	1.3000	44.44%	
			5,500.80	7,945.60	2,444.80	12,224.00	6,723.20	7,945.60	2,444.80	
139	PLASTIC WIDE LINE									
	4174.0000	L.F.	2.5000	1.5100	-39.60%	2.0000	-20.00%	1.5000	-40.00%	
			10,435.00	6,302.74	-4,132.26	8,348.00	-2,087.00	6,261.00	-4,174.00	
140	PLASTIC CROSSWALK LINE									
	438.0000	S.F.	4.5500	5.1500	13.19%	5.0000	9.89%	5.0000	9.89%	
			1,992.90	2,255.70	262.80	2,190.00	197.10	2,190.00	197.10	
141	PLASTIC STOP LINE									
	80.0000	L.F.	5.5000	10.1500	84.55%	10.0000	81.82%	10.0000	81.82%	
			440.00	812.00	372.00	800.00	360.00	800.00	360.00	



PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 8TH BIDDER -----	----- 9TH BIDDER -----	----- 10TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 5730 NE 138TH AVE 97220-1061 PORTLAND OR 972940476 CONTRACTOR NUMBER : 829961	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
142	PLASTIC TRAFFIC ARROW									
	2.0000	EACH	120.0000	161.0000	34.17 %	150.0000	25.00 %	160.0000	33.33 %	
			240.00	322.00	82.00	300.00	60.00	320.00	80.00	
143	RAISED PAVEMENT MARKER TYPE 2									
	0.5100	HUND	400.0000	832.0000	108.00 %	800.0000	100.00 %	825.0000	106.25 %	
			204.00	424.32	220.32	408.00	204.00	420.75	216.75	
144	TEMPORARY PAVEMENT MARKING									
	5550.0000	L.F.	0.3000	0.8000	166.67 %	0.4000	33.33 %	0.8000	166.67 %	
			1,665.00	4,440.00	2,775.00	2,220.00	555.00	4,440.00	2,775.00	
145	PERMANENT SIGNING									
		L.S.			-10.24 %		56.25 %		-12.50 %	
			16,000.00	14,362.00	-1,638.00	25,000.00	9,000.00	14,000.00	-2,000.00	
146	ILLUMINATION SYSTEM									
		L.S.			-36.75 %		-37.01 %		-38.32 %	
			381,000.00	241,000.00	-140,000.00	240,000.00	-141,000.00	235,000.00	-146,000.00	
147	PROJECT TEMPORARY TRAFFIC CONTROL									
		L.S.			72.53 %		42.86 %		471.43 %	
			14,000.00	24,154.00	10,154.00	20,000.00	6,000.00	80,000.00	66,000.00	
148	FLAGGERS AND SPOTTERS									
	4000.0000	HR	43.7500	44.0000	0.57 %	35.0000	-20.00 %	44.0000	0.57 %	
			175,000.00	176,000.00	1,000.00	140,000.00	-35,000.00	176,000.00	1,000.00	
149	TRAFFIC CONTROL SUPERVISOR									
		L.S.			-80.00 %		125.00 %		222.50 %	
			40,000.00	8,000.00	-32,000.00	90,000.00	50,000.00	129,000.00	89,000.00	
150	CONSTRUCTION SIGNS CLASS A									
	45.0000	S.F.	15.0000	26.0000	73.33 %	16.0000	6.67 %	20.0000	33.33 %	
			675.00	1,170.00	495.00	720.00	45.00	900.00	225.00	
OTHER ITEMS										
151	TYPE B PROGRESS SCHEDULE									
		L.S.			0.00 %		0.00 %		0.00 %	
			15,000.00	15,000.00	0.00	15,000.00	0.00	15,000.00	0.00	

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 8TH BIDDER ----- ----- 9TH BIDDER ----- ----- 10TH BIDDER -----  
 TRI-STATE CONSTRUCTION, INC. CECCANTI, INC. KERR CONTRACTORS, INC.  
 5730 NE 138TH AVE 4116 BROOKDALE RD E 395 SHENANDOAH LANE NE  
 97220-1061 97071-9771  
 PORTLAND OR 972940476 TACOMA WA 984461613 WOODBURN OR 970711060  
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
152	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	6056.0000	C.Y.	20.0000	6.0000	-70.00 %	15.0000	-25.00 %	14.0000	-30.00 %	
			121,120.00	36,336.00	-84,784.00	90,840.00	-30,280.00	84,784.00	-36,336.00	
153	SHORING OR EXTRA EXCAVATION CLASS B									
	102500.0000	S.F.	0.5000	0.5000	0.00 %	0.1000	-80.00 %	0.2500	-50.00 %	
			51,250.00	51,250.00	0.00	10,250.00	-41,000.00	25,625.00	-25,625.00	
154	GRAVEL BACKFILL FOR DRAIN									
	80.0000	C.Y.	30.0000	28.0000	-6.67 %	30.0000	0.00 %	48.0000	60.00 %	
			2,400.00	2,240.00	-160.00	2,400.00	0.00	3,840.00	1,440.00	
155	16 IN. STEEL CASING (OPEN TRENCH)									
	136.0000	L.F.	200.0000	282.2000	41.10 %	200.0000	0.00 %	195.0000	-2.50 %	
			27,200.00	38,379.20	11,179.20	27,200.00	0.00	26,520.00	-680.00	
156	24 IN. STEEL CASING (JACK AND BORE)									
	595.0000	L.F.	500.0000	629.0700	25.81 %	400.0000	-20.00 %	390.0000	-22.00 %	
			297,500.00	374,296.65	76,796.65	238,000.00	-59,500.00	232,050.00	-65,450.00	
157	24 IN. STEEL CASING (OPEN TRENCH)									
	1610.0000	L.F.	250.0000	346.2200	38.49 %	200.0000	-20.00 %	320.0000	28.00 %	
			402,500.00	557,414.20	154,914.20	322,000.00	-80,500.00	515,200.00	112,700.00	
158	JACK AND BORE PITS									
	4.0000	EACH	60,000.0000	7,800.0000	-87.00 %	15,000.0000	-75.00 %	14,000.0000	-76.67 %	
			240,000.00	31,200.00	-208,800.00	60,000.00	-180,000.00	56,000.00	-184,000.00	
159	CURE BOX									
		L.S.			-50.00 %		-88.33 %		70.83 %	
			3,000.00	1,500.00	-1,500.00	350.00	-2,650.00	5,125.00	2,125.00	
160	BOLLARD TYPE 2 (COV STANDARD)									
	3.0000	EACH	450.0000	765.0000	70.00 %	600.0000	33.33 %	720.0000	60.00 %	
			1,350.00	2,295.00	945.00	1,800.00	450.00	2,160.00	810.00	
161	PRV VAULT									
		L.S.			-10.53 %		-25.00 %		-18.33 %	
			60,000.00	53,681.00	-6,319.00	45,000.00	-15,000.00	49,000.00	-11,000.00	
162	UTILITY VAULT									
		L.S.			283.31 %		6.25 %		175.00 %	
			8,000.00	30,665.00	22,665.00	8,500.00	500.00	22,000.00	14,000.00	

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 8TH BIDDER -----	----- 9TH BIDDER -----	----- 10TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 5730 NE 138TH AVE 97220-1061 PORTLAND OR 972940476 CONTRACTOR NUMBER : 829961	CECCANTI, INC. 4116 BROOKDALE RD E 97071-9771 TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER		% DIFF./ AMT.DIFF.	10TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
163	PRV VAULT ELECTRICAL SERVICE	L.S.			-92.67 %			-83.33 %			-92.67 %		
			15,000.00	1,100.00	-13,900.00	2,500.00	1,100.00	-13,900.00					
164	CEMENT CONC. SIDEWALK (COV STANDARD 4")	S.Y.	1155.0000	30.0000	-16.67 %	23.0000	23.0000	-23.33 %	23.0000	23.0000	-23.33 %	23.0000	23.0000
			34,650.00	28,875.00	-5,775.00	26,565.00	26,565.00	-8,085.00	26,565.00	26,565.00	-8,085.00	26,565.00	26,565.00
165	CEMENT CONC. SIDEWALK (COV STANDARD 8")	S.Y.	110.0000	60.0000	-46.67 %	29.0000	30.0000	-51.67 %	30.0000	30.0000	-50.00 %	30.0000	30.0000
			6,600.00	3,520.00	-3,080.00	3,190.00	3,300.00	-3,410.00	3,300.00	3,300.00	-3,300.00	3,300.00	3,300.00
166	CEMENT CONC. DRIVEWAY ENTRANCE TYPE COV T01-04A	S.Y.	63.0000	66.5000	-48.12 %	32.0000	33.0000	-51.88 %	33.0000	33.0000	-50.38 %	33.0000	33.0000
			4,189.50	2,173.50	-2,016.00	2,016.00	2,079.00	-2,173.50	2,079.00	2,079.00	-2,110.50	2,079.00	2,079.00
167	CEMENT CONC. DRIVEWAY ENTRANCE TYPE COV T01-05B	S.Y.	74.0000	66.5000	-48.12 %	32.0000	33.0000	-51.88 %	33.0000	33.0000	-50.38 %	33.0000	33.0000
			4,921.00	2,553.00	-2,368.00	2,368.00	2,442.00	-2,553.00	2,442.00	2,442.00	-2,479.00	2,442.00	2,442.00
168	CEMENT CONC. DRIVEWAY ENTRANCE TYPE COV T01-07	S.Y.	372.0000	66.5000	-48.12 %	32.0000	33.0000	-51.88 %	33.0000	33.0000	-50.38 %	33.0000	33.0000
			24,738.00	12,834.00	-11,904.00	11,904.00	12,276.00	-12,834.00	12,276.00	12,276.00	-12,462.00	12,276.00	12,276.00
169	CEMENT CONC. SIDEWALK RAMP (COV PARALLEL TYPE)	EACH	5.0000	1,315.0000	-25.48 %	850.0000	860.0000	-35.36 %	860.0000	860.0000	-34.60 %	860.0000	860.0000
			6,575.00	4,900.00	-1,675.00	4,250.00	4,300.00	-2,325.00	4,300.00	4,300.00	-2,275.00	4,300.00	4,300.00
170	CEMENT CONC. SIDEWALK RAMP (COV LIMITED ROW TYPE)	EACH	5.0000	1,315.0000	-25.48 %	850.0000	860.0000	-35.36 %	860.0000	860.0000	-34.60 %	860.0000	860.0000
			6,575.00	4,900.00	-1,675.00	4,250.00	4,300.00	-2,325.00	4,300.00	4,300.00	-2,275.00	4,300.00	4,300.00
171	CEMENT CONC. SIDEWALK RAMP (SPECIAL BRIDGE APPROACH)	EACH	2.0000	1,500.0000	-28.00 %	950.0000	960.0000	-36.67 %	960.0000	960.0000	-36.00 %	960.0000	960.0000
			3,000.00	2,160.00	-840.00	1,900.00	1,920.00	-1,100.00	1,920.00	1,920.00	-1,080.00	1,920.00	1,920.00
172	CHAIN LINK FENCE TYPE 3 W/ BARBED WIRE (TEMPORARY)	L.F.	600.0000	15.0000	18.00 %	14.0000	17.0000	-6.67 %	17.0000	17.0000	13.33 %	17.0000	17.0000
			9,000.00	10,620.00	1,620.00	8,400.00	10,200.00	-600.00	10,200.00	10,200.00	1,200.00	10,200.00	10,200.00
173	CHAIN LINK FENCE TYPE 3 W/ BARBED WIRE	L.F.	334.0000	20.0000	-11.50 %	18.0000	17.0000	-10.00 %	17.0000	17.0000	-15.00 %	17.0000	17.0000
			6,680.00	5,911.80	-768.20	6,012.00	5,678.00	-668.00	5,678.00	5,678.00	-1,002.00	5,678.00	5,678.00

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 8TH BIDDER -----	----- 9TH BIDDER -----	----- 10TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 5730 NE 138TH AVE 97220-1061 PORTLAND OR 972940476 CONTRACTOR NUMBER : 829961	CECCANTI, INC. 4116 BROOKDALE RD E 97071-9771 TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER		% DIFF./ AMT.DIFF.	10TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
174	CHAIN LINK FENCE SPECIAL												
	115.0000	L.F.	45.0000	125.0000	177.78 %	121.0000	168.89 %	120.0000	166.67 %				
			5,175.00	14,375.00	9,200.00	13,915.00	8,740.00	13,800.00	8,625.00				
175	CHAIN LINK FENCE TYPE 4												
	103.0000	L.F.	13.0000	16.0000	23.08 %	15.0000	15.38 %	15.0000	15.38 %				
			1,339.00	1,648.00	309.00	1,545.00	206.00	1,545.00	206.00				
176	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE												
	25.0000	EACH	150.0000	135.0000	-10.00 %	130.0000	-13.33 %	130.0000	-13.33 %				
			3,750.00	3,375.00	-375.00	3,250.00	-500.00	3,250.00	-500.00				
177	CHAIN LINK GATE SPECIAL												
	1.0000	EACH	10,000.0000	20,020.0000	100.20 %	19,400.0000	94.00 %	20,250.0000	102.50 %				
			10,000.00	20,020.00	10,020.00	19,400.00	9,400.00	20,250.00	10,250.00				
178	DOUBLE 14 FT. CHAIN LINK GATE												
	1.0000	EACH	800.0000	1,248.0000	56.00 %	1,200.0000	50.00 %	1,200.0000	50.00 %				
			800.00	1,248.00	448.00	1,200.00	400.00	1,200.00	400.00				
179	DOUBLE 14 FT. CHAIN LINK GATE (TEMPORARY)												
	4.0000	EACH	600.0000	1,248.0000	108.00 %	1,200.0000	100.00 %	1,200.0000	100.00 %				
			2,400.00	4,992.00	2,592.00	4,800.00	2,400.00	4,800.00	2,400.00				
180	DOUBLE 14 FT CHAIN LINK GATE W/ BARBED WIRE (TEMPORARY)												
	1.0000	EACH	1,000.0000	1,325.0000	32.50 %	1,300.0000	30.00 %	1,275.0000	27.50 %				
			1,000.00	1,325.00	325.00	1,300.00	300.00	1,275.00	275.00				
181	DOUBLE 20 FT. CHAIN LINK GATE												
	1.0000	EACH	1,650.0000	1,665.0000	0.91 %	1,600.0000	-3.03 %	1,600.0000	-3.03 %				
			1,650.00	1,665.00	15.00	1,600.00	-50.00	1,600.00	-50.00				
182	DOUBLE 20 FT CHAIN LINK GATE W/ BARBED WIRE (TEMPORARY)												
	2.0000	EACH	1,250.0000	1,740.0000	39.20 %	1,700.0000	36.00 %	1,675.0000	34.00 %				
			2,500.00	3,480.00	980.00	3,400.00	900.00	3,350.00	850.00				
183	DOUBLE 25 FT. CHAIN LINK GATE W/ BARBED WIRE												
	2.0000	EACH	2,250.0000	2,080.0000	-7.56 %	2,100.0000	-6.67 %	2,000.0000	-11.11 %				
			4,500.00	4,160.00	-340.00	4,200.00	-300.00	4,000.00	-500.00				
184	DOUBLE 30 FT. CHAIN LINK GATE W/ BARBED WIRE												
	1.0000	EACH	2,700.0000	2,600.0000	-3.70 %	2,500.0000	-7.41 %	2,500.0000	-7.41 %				
			2,700.00	2,600.00	-100.00	2,500.00	-200.00	2,500.00	-200.00				

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 8TH BIDDER -----	----- 9TH BIDDER -----	----- 10TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 5730 NE 138TH AVE 97220-1061 PORTLAND OR 972940476 CONTRACTOR NUMBER : 829961	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
185	GRAVITY BLOCK WALL									
	305.0000	S.F.	35.0000	32.9400	-5.89 %	20.0000	-42.86 %	24.0000	-31.43 %	
			10,675.00	10,046.70	-628.30	6,100.00	-4,575.00	7,320.00	-3,355.00	
186	TEMPORARY RETAINING WALL									
		L.S.			23.52 %		-20.63 %		6.58 %	
			44,100.00	54,470.68	10,370.68	35,000.00	-9,100.00	47,000.00	2,900.00	
187	GRAFFITI RESISTANT COATING									
		L.S.			-30.23 %		86.05 %		-18.60 %	
			43,000.00	30,000.00	-13,000.00	80,000.00	37,000.00	35,000.00	-8,000.00	
188	ABANDON EXISTING MANHOLE									
	5.0000	EACH	600.0000	1,100.0000	83.33 %	200.0000	-66.67 %	545.0000	-9.17 %	
			3,000.00	5,500.00	2,500.00	1,000.00	-2,000.00	2,725.00	-275.00	
189	CONNECTION TO DRAINAGE STRUCTURE									
	3.0000	EACH	1,200.0000	750.0000	-37.50 %	150.0000	-87.50 %	1,100.0000	-8.33 %	
			3,600.00	2,250.00	-1,350.00	450.00	-3,150.00	3,300.00	-300.00	
190	ADJUST MANHOLE									
	2.0000	EACH	500.0000	350.0000	-30.00 %	250.0000	-50.00 %	595.0000	19.00 %	
			1,000.00	700.00	-300.00	500.00	-500.00	1,190.00	190.00	
191	MANHOLE 48 IN. DIAM. TYPE 1 COV SANITARY W/ DROP STR.									
	2.0000	EACH	10,000.0000	3,200.0000	-68.00 %	4,200.0000	-58.00 %	6,950.0000	-30.50 %	
			20,000.00	6,400.00	-13,600.00	8,400.00	-11,600.00	13,900.00	-6,100.00	
192	MANHOLE 48 IN. DIAM. TYPE 1									
	12.0000	EACH	4,400.0000	2,800.0000	-36.36 %	3,700.0000	-15.91 %	4,125.0000	-6.25 %	
			52,800.00	33,600.00	-19,200.00	44,400.00	-8,400.00	49,500.00	-3,300.00	
193	ADJUST VALVE BOX									
	9.0000	EACH	250.0000	450.0000	80.00 %	200.0000	-20.00 %	180.0000	-28.00 %	
			2,250.00	4,050.00	1,800.00	1,800.00	-450.00	1,620.00	-630.00	
194	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
195	TRAINING									
	800.0000	HR	4.5000	10.0000	122.22 %	1.0000	-77.78 %	2.0000	-55.56 %	
			3,600.00	8,000.00	4,400.00	800.00	-2,800.00	1,600.00	-2,000.00	

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 8TH BIDDER -----	----- 9TH BIDDER -----	----- 10TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 5730 NE 138TH AVE 97220-1061 PORTLAND OR 972940476 CONTRACTOR NUMBER : 829961	CECCANTI, INC. 4116 BROOKDALE RD E 97071-9771 TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
196	MINOR CHANGE	CALC			0.00 %			0.00 %	
			-1.00	-1.00		-1.00	-1.00		
197	FUEL COST ADJUSTMENT	CALC			0.00 %			0.00 %	
			21,900.00	21,900.00		21,900.00	21,900.00		
198	STEEL COST ADJUSTMENT	CALC			0.00 %			0.00 %	
			26,000.00	26,000.00		26,000.00	26,000.00		
199	SPCC PLAN	L.S.			50.00 %			150.00 %	
			1,000.00	1,500.00	500.00	500.00	2,500.00	1,500.00	
200	FIELD OFFICE BUILDING	L.S.			-7.60 %			-36.00 %	
			25,000.00	23,100.00	-1,900.00	1,500.00	-23,500.00	16,000.00	
201	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE	S.Y.			-90.00 %			-83.33 %	
	508.0000		15.0000	1.5000	-6,858.00	1.0000	-7,112.00	2.5000	
			7,620.00	762.00		508.00	1,270.00	-6,350.00	
202	NO TRESPASSING SIGN	EACH			150.00 %			160.00 %	
	3.0000		100.0000	250.0000	450.00	450.00	780.00	480.00	
203	HEALTH AND SAFETY PLAN	L.S.			-72.00 %			100.00 %	
			2,500.00	700.00	-1,800.00	500.00	-2,000.00	5,000.00	
204	MAILBOX SUPPORT TYPE 1	EACH			25.00 %			27.50 %	
	1.0000		200.0000	250.0000	50.00	150.00	255.00	55.00	
205	MAILBOX SUPPORT TYPE 2	EACH			12.50 %			-22.50 %	
	2.0000		400.0000	450.0000	600.00	300.0000	310.0000	-180.00	
206	MAILBOX SUPPORT SPECIAL GROUP BOX	EACH			-75.00 %			-61.00 %	
	1.0000		2,000.0000	500.0000	-1,500.00	500.00	780.0000	-1,220.00	

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 03/19/2009

\*\*\* BID CHECK REPORT \*\*\*

TIME: 11:47

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPXP-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 8TH BIDDER ----- ----- 9TH BIDDER ----- ----- 10TH BIDDER -----  
 TRI-STATE CONSTRUCTION, INC. CECCANTI, INC. KERR CONTRACTORS, INC.  
 5730 NE 138TH AVE 4116 BROOKDALE RD E 395 SHENANDOAH LANE NE  
 97220-1061 97071-9771  
 PORTLAND OR 972940476 TACOMA WA 984461613 WOODBURN OR 970711060  
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
207	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS EST.		25,000.00	25,000.00	0.00 %	25,000.00	25,000.00	0.00 %	25,000.00	25,000.00
CONTRACT TOTAL			<u>\$14,970,811.30</u>	<u>\$12,666,600.00</u>	-15.39%	<u>\$12,717,587.98</u>	<u>\$12,717,587.98</u>	-15.05%	<u>\$12,797,520.60</u>	<u>\$12,797,520.60</u>
BASE TOTAL			<u>\$14,970,811.30</u>	<u>\$12,666,600.00</u>	-15.39%	<u>\$12,717,587.98</u>	<u>\$12,717,587.98</u>	-15.05%	<u>\$12,797,520.60</u>	<u>\$12,797,520.60</u>

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 11TH BIDDER -----      ----- 12TH BIDDER -----      ----- 13TH BIDDER -----  
 WILDISH STANDARD PAVING CO.      GRAHAM CONSTRUCTION &      IMCO GENERAL CONSTRUCTION, INC  
 3600 WILDISH LANE      331 N FANCHER RD      4509 GUIDE MERIDIAN  
 97408-4616      99211-0831  
 EUGENE OR 974010428      SPOKANE WA 992111954      BELLINGHAM WA 982269193  
 CONTRACTOR NUMBER : 894050      CONTRACTOR NUMBER : 100205      CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
PREPARATION									
1	MOBILIZATION	L.S.			-7.36 %				
			1,400,000.00	1,297,000.00	-103,000.00	1,290,000.00	-110,000.00	1,100,000.00	-300,000.00
2	CLEARING AND GRUBBING								
	3.5800	ACRE	3,000.0000	6,000.0000	100.00 %	2,000.0000	-33.33 %	3,250.0000	8.33 %
			10,740.00	21,480.00	10,740.00	7,160.00	-3,580.00	11,635.00	895.00
3	REMOVE TREE								
	21.0000	EACH	300.0000	250.0000	-16.67 %	250.0000	-16.67 %	79.3000	-73.57 %
			6,300.00	5,250.00	-1,050.00	5,250.00	-1,050.00	1,665.30	-4,634.70
4	REMOVING EXISTING WALL								
	47.0000	L.F.	25.0000	10.0000	-60.00 %	130.0000	420.00 %	25.8000	3.20 %
			1,175.00	470.00	-705.00	6,110.00	4,935.00	1,212.60	37.60
5	REMOVING DRAINAGE STRUCTURE								
	19.0000	EACH	1,000.0000	130.0000	-87.00 %	500.0000	-50.00 %	254.0000	-74.60 %
			19,000.00	2,470.00	-16,530.00	9,500.00	-9,500.00	4,826.00	-14,174.00
6	REMOVE EXISTING PRV VAULT								
	1.0000	EACH	2,500.0000	400.0000	-84.00 %	1,000.0000	-60.00 %	711.0000	-71.56 %
			2,500.00	400.00	-2,100.00	1,000.00	-1,500.00	711.00	-1,789.00
7	REMOVING SHAFT OBSTRUCTIONS	EST.			0.00 %		0.00 %		0.00 %
			298,000.00	298,000.00		298,000.00		298,000.00	
8	REMOVING CEMENT CONC. DRIVEWAY APPROACH								
	95.0000	S.Y.	30.0000	10.0000	-66.67 %	7.5000	-75.00 %	5.3500	-82.17 %
			2,850.00	950.00	-1,900.00	712.50	-2,137.50	508.25	-2,341.75
9	REMOVING CEMENT CONC. SLAB								
	73.0000	S.Y.	30.0000	10.0000	-66.67 %	3.6500	-87.83 %	14.2000	-52.67 %
			2,190.00	730.00	-1,460.00	266.45	-1,923.55	1,036.60	-1,153.40
10	REMOVING CEMENT CONC. SIDEWALK								
	1012.0000	S.Y.	30.0000	3.0000	-90.00 %	4.2500	-85.83 %	8.5000	-71.67 %
			30,360.00	3,036.00	-27,324.00	4,301.00	-26,059.00	8,602.00	-21,758.00
11	REMOVING CEMENT CONC. CURB AND GUTTER								
	2751.0000	L.F.	6.0000	1.0000	-83.33 %	3.6500	-39.17 %	6.5000	8.33 %
			16,506.00	2,751.00	-13,755.00	10,041.15	-6,464.85	17,881.50	1,375.50



PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 11TH BIDDER -----      ----- 12TH BIDDER -----      ----- 13TH BIDDER -----  
 WILDISH STANDARD PAVING CO.      GRAHAM CONSTRUCTION &      IMCO GENERAL CONSTRUCTION, INC  
 3600 WILDISH LANE      331 N FANCHER RD      4509 GUIDE MERIDIAN  
 97408-4616      99211-0831  
 EUGENE OR 974010428      SPOKANE WA 992111954      BELLINGHAM WA 982269193  
 CONTRACTOR NUMBER : 894050      CONTRACTOR NUMBER : 100205      CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
PREPARATION											
12	REMOVING ASPHALT CONC. PAVEMENT										
	8269.0000	S.Y.	1.5000	2.0000	33.33 %	2.9000	93.33 %	2.5000	66.67 %		
			12,403.50	16,538.00	4,134.50	23,980.10	11,576.60	20,672.50	8,269.00		
13	REMOVING CHAIN LINK FENCE										
	1114.0000	L.F.	5.0000	3.0000	-40.00 %	4.0000	-20.00 %	3.8000	-24.00 %		
			5,570.00	3,342.00	-2,228.00	4,456.00	-1,114.00	4,233.20	-1,336.80		
14	HAZARDOUS MATERIAL HANDLING AND DISPOSAL EST.				0.00 %		0.00 %		0.00 %		
			100,000.00	100,000.00		100,000.00		100,000.00			
GRADING											
15	ROADWAY EXCAVATION INCL. HAUL										
	2380.0000	C.Y.	16.0000	6.0000	-62.50 %	10.1000	-36.88 %	11.3000	-29.38 %		
			38,080.00	14,280.00	-23,800.00	24,038.00	-14,042.00	26,894.00	-11,186.00		
16	SPECIAL SELECT BORROW INCL. HAUL										
	56960.0000	TON	8.0000	7.0000	-12.50 %	8.2500	3.13 %	11.2500	40.63 %		
			455,680.00	398,720.00	-56,960.00	469,920.00	14,240.00	640,800.00	185,120.00		
17	EMBANKMENT COMPACTION										
	35740.0000	C.Y.	3.4000	1.7500	-48.53 %	1.2500	-63.24 %	2.0000	-41.18 %		
			121,516.00	62,545.00	-58,971.00	44,675.00	-76,841.00	71,480.00	-50,036.00		
DRAINAGE											
18	POND EXCAVATION INCL. HAUL										
	930.0000	C.Y.	16.0000	6.0000	-62.50 %	10.5000	-34.38 %	20.2000	26.25 %		
			14,880.00	5,580.00	-9,300.00	9,765.00	-5,115.00	18,786.00	3,906.00		
19	STORM WATER INFILTRATION VAULT										
		L.S.			-2.76 %		29.65 %		-4.38 %		
			617,045.00	600,000.00	-17,045.00	800,000.00	182,955.00	590,000.00	-27,045.00		
20	DROP INLET TYPE 1										
	2.0000	EACH	3,500.0000	2,200.0000	-37.14 %	2,410.0000	-31.14 %	1,180.0000	-66.29 %		
			7,000.00	4,400.00	-2,600.00	4,820.00	-2,180.00	2,360.00	-4,640.00		

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 11TH BIDDER -----	----- 12TH BIDDER -----	----- 13TH BIDDER -----
WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616 EUGENE OR 974010428 CONTRACTOR NUMBER : 894050	GRAHAM CONSTRUCTION & 331 N FANCHER RD 99211-0831 SPOKANE WA 992111954 CONTRACTOR NUMBER : 100205	IMCO GENERAL CONSTRUCTION, INC 4509 GUIDE MERIDIAN BELLINGHAM WA 982269193 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
21	PRECAST CONCRETE DRYWELL									
	1.0000	EACH	1,700.0000	3,500.0000	105.88 %	2,350.0000	38.24 %	5,550.0000	226.47 %	
			1,700.00	3,500.00	1,800.00	2,350.00	650.00	5,550.00	3,850.00	
22	COV COMBINATION CURB INLET									
	7.0000	EACH	2,050.0000	2,200.0000	7.32 %	2,175.0000	6.10 %	1,730.0000	-15.61 %	
			14,350.00	15,400.00	1,050.00	15,225.00	875.00	12,110.00	-2,240.00	
23	COV CURB INLET									
	26.0000	EACH	1,450.0000	1,500.0000	3.45 %	965.0000	-33.45 %	1,330.0000	-8.28 %	
			37,700.00	39,000.00	1,300.00	25,090.00	-12,610.00	34,580.00	-3,120.00	
24	HAND PLACED RIPRAP									
	160.0000	C.Y.	100.0000	45.0000	-55.00 %	55.0000	-45.00 %	55.1000	-44.90 %	
			16,000.00	7,200.00	-8,800.00	8,800.00	-7,200.00	8,816.00	-7,184.00	
25	UNDERDRAIN PIPE 6 IN. DIAM.									
	538.0000	L.F.	15.0000	12.0000	-20.00 %	9.3500	-37.67 %	17.9000	19.33 %	
			8,070.00	6,456.00	-1,614.00	5,030.30	-3,039.70	9,630.20	1,560.20	
STORM SEWER										
26	CATCH BASIN TYPE COV									
	14.0000	EACH	1,200.0000	1,400.0000	16.67 %	975.0000	-18.75 %	1,410.0000	17.50 %	
			16,800.00	19,600.00	2,800.00	13,650.00	-3,150.00	19,740.00	2,940.00	
27	HYDRODYNAMIC SEPARATOR									
	1.0000	EACH	18,500.0000	19,000.0000	2.70 %	19,000.0000	2.70 %	23,600.0000	27.57 %	
			18,500.00	19,000.00	500.00	19,000.00	500.00	23,600.00	5,100.00	
28	CATCH BASIN TYPE 2 48 IN. DIAM.									
	38.0000	EACH	2,500.0000	2,800.0000	12.00 %	2,350.0000	-6.00 %	2,350.0000	-6.00 %	
			95,000.00	106,400.00	11,400.00	89,300.00	-5,700.00	89,300.00	-5,700.00	
29	CATCH BASIN TYPE 2 54 IN. DIAM.									
	3.0000	EACH	3,000.0000	4,500.0000	50.00 %	3,300.0000	10.00 %	3,000.0000	0.00 %	
			9,000.00	13,500.00	4,500.00	9,900.00	900.00	9,000.00	0.00	
30	TESTING STORM SEWER PIPE									
	5191.0000	L.F.	2.0000	1.0000	-50.00 %	1.2500	-37.50 %	1.7000	-15.00 %	
			10,382.00	5,191.00	-5,191.00	6,488.75	-3,893.25	8,824.70	-1,557.30	

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 11TH BIDDER -----	----- 12TH BIDDER -----	----- 13TH BIDDER -----
WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616 EUGENE OR 974010428 CONTRACTOR NUMBER : 894050	GRAHAM CONSTRUCTION & 331 N FANCHER RD 99211-0831 SPOKANE WA 992111954 CONTRACTOR NUMBER : 100205	IMCO GENERAL CONSTRUCTION, INC 4509 GUIDE MERIDIAN BELLINGHAM WA 982269193 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	11TH BIDDER		% DIFF./ AMT.DIFF.	12TH BIDDER		% DIFF./ AMT.DIFF.	13TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STORM SEWER													
31	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 3751.0000	L.F.	38.0000 142,538.00	28.0000 105,028.00	-26.32 % -37,510.00	24.2500 90,961.75	-36.18 % -51,576.25	19.5000 73,144.50	-48.68 % -69,393.50				
32	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 1036.0000	L.F.	45.0000 46,620.00	45.0000 46,620.00	0.00 % 0.00	46.0000 47,656.00	2.22 % 1,036.00	35.0000 36,260.00	-22.22 % -10,360.00				
33	SCHEDULE B STORM SEWER PIPE 12 IN. DIAM. 65.0000	L.F.	49.0000 3,185.00	41.0000 2,665.00	-16.33 % -520.00	38.0000 2,470.00	-22.45 % -715.00	46.0000 2,990.00	-6.12 % -195.00				
SANITARY SEWER													
34	SEWER CLEANOUT 4.0000	EACH	500.0000 2,000.00	500.0000 2,000.00	0.00 % 0.00	295.0000 1,180.00	-41.00 % -820.00	297.0000 1,188.00	-40.60 % -812.00				
35	PIPE STUB OUTS 2.0000	EACH	1,500.0000 3,000.00	165.0000 330.00	-89.00 % -2,670.00	350.0000 700.00	-76.67 % -2,300.00	243.0000 486.00	-83.80 % -2,514.00				
36	TESTING SEWER PIPE 2122.0000	L.F.	3.0000 6,366.00	2.0000 4,244.00	-33.33 % -2,122.00	3.0000 6,366.00	0.00 % 0.00	1.7000 3,607.40	-43.33 % -2,758.60				
37	PVC SANITARY SEWER PIPE 6 IN. DIAM. 151.0000	L.F.	45.0000 6,795.00	42.0000 6,342.00	-6.67 % -453.00	28.0000 4,228.00	-37.78 % -2,567.00	42.0000 6,342.00	-6.67 % -453.00				
38	PVC SANITARY SEWER PIPE 8 IN. DIAM. 1971.0000	L.F.	65.0000 128,115.00	38.0000 74,898.00	-41.54 % -53,217.00	38.2500 75,390.75	-41.15 % -52,724.25	33.0000 65,043.00	-49.23 % -63,072.00				
39	CUT, PLUG, AND ABANDON EX. SANITARY LINE 9.0000	EACH	350.0000 3,150.00	250.0000 2,250.00	-28.57 % -900.00	500.0000 4,500.00	42.86 % 1,350.00	146.0000 1,314.00	-58.29 % -1,836.00				

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 11TH BIDDER -----      ----- 12TH BIDDER -----      ----- 13TH BIDDER -----  
 WILDISH STANDARD PAVING CO.      GRAHAM CONSTRUCTION &      IMCO GENERAL CONSTRUCTION, INC  
 3600 WILDISH LANE      331 N FANCHER RD      4509 GUIDE MERIDIAN  
 97408-4616      99211-0831  
 EUGENE OR 974010428      SPOKANE WA 992111954      BELLINGHAM WA 982269193  
 CONTRACTOR NUMBER : 894050      CONTRACTOR NUMBER : 100205      CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	11TH BIDDER		12TH BIDDER		13TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
SANITARY SEWER											
40	CONNECT EX. PIPE TO SANITARY MANHOLE OR LINE										
	8.0000	EACH	1,000.0000	800.0000	-20.00 %	1,500.0000	50.00 %	442.0000	-55.80 %		
			8,000.00	6,400.00	-1,600.00	12,000.00	4,000.00	3,536.00	-4,464.00		
WATER LINES											
41	EXTRA TRENCH EXCAVATION										
	210.0000	C.Y.	45.0000	40.0000	-11.11 %	20.0000	-55.56 %	21.1000	-53.11 %		
			9,450.00	8,400.00	-1,050.00	4,200.00	-5,250.00	4,431.00	-5,019.00		
42	RELOCATE/TRANSFER EXISTING WATER SERVICE METER										
	7.0000	EACH	1,500.0000	800.0000	-46.67 %	750.0000	-50.00 %	534.0000	-64.40 %		
			10,500.00	5,600.00	-4,900.00	5,250.00	-5,250.00	3,738.00	-6,762.00		
43	REMOVAL AND REPLACEMENT OF UNSUITABLE MATERIAL										
	210.0000	C.Y.	10.0000	40.0000	300.00 %	35.0000	250.00 %	44.5000	345.00 %		
			2,100.00	8,400.00	6,300.00	7,350.00	5,250.00	9,345.00	7,245.00		
44	6 IN. MJ X FL GATE VALVE										
	3.0000	EACH	1,000.0000	800.0000	-20.00 %	1,200.0000	20.00 %	849.0000	-15.10 %		
			3,000.00	2,400.00	-600.00	3,600.00	600.00	2,547.00	-453.00		
45	6 IN. MJ GATE VALVE										
	4.0000	EACH	1,000.0000	800.0000	-20.00 %	1,200.0000	20.00 %	887.0000	-11.30 %		
			4,000.00	3,200.00	-800.00	4,800.00	800.00	3,548.00	-452.00		
46	8 IN. MJ GATE VALVE										
	4.0000	EACH	1,500.0000	1,200.0000	-20.00 %	1,400.0000	-6.67 %	1,240.0000	-17.33 %		
			6,000.00	4,800.00	-1,200.00	5,600.00	-400.00	4,960.00	-1,040.00		
47	8 IN. MJ X FE GATE VALVE										
	1.0000	EACH	500.0000	1,100.0000	120.00 %	1,500.0000	200.00 %	1,370.0000	174.00 %		
			500.00	1,100.00	600.00	1,500.00	1,000.00	1,370.00	870.00		
48	10 IN. MJ GATE VALVE										
	1.0000	EACH	1,800.0000	1,200.0000	-33.33 %	1,800.0000	0.00 %	1,500.0000	-16.67 %		
			1,800.00	1,200.00	-600.00	1,800.00	0.00	1,500.00	-300.00		
49	BUTTERFLY VALVE 12 IN.										
	8.0000	EACH	3,000.0000	1,400.0000	-53.33 %	1,800.0000	-40.00 %	1,690.0000	-43.67 %		
			24,000.00	11,200.00	-12,800.00	14,400.00	-9,600.00	13,520.00	-10,480.00		

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 11TH BIDDER -----	----- 12TH BIDDER -----	----- 13TH BIDDER -----
WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616 EUGENE OR 974010428 CONTRACTOR NUMBER : 894050	GRAHAM CONSTRUCTION & 331 N FANCHER RD 99211-0831 SPOKANE WA 992111954 CONTRACTOR NUMBER : 100205	IMCO GENERAL CONSTRUCTION, INC 4509 GUIDE MERIDIAN BELLINGHAM WA 982269193 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	11TH BIDDER		12TH BIDDER		13TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
WATER LINES											
50	COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 1 IN.										
	2.0000 EACH		4,000.0000	2,100.0000	-47.50 %	5,200.0000	30.00 %	2,450.0000	-38.75 %		
			8,000.00	4,200.00	-3,800.00	10,400.00	2,400.00	4,900.00	-3,100.00		
51	BLOWOFF ASSEMBLY										
	1.0000 EACH		3,000.0000	1,000.0000	-66.67 %	2,000.0000	-33.33 %	1,360.0000	-54.67 %		
			3,000.00	1,000.00	-2,000.00	2,000.00	-1,000.00	1,360.00	-1,640.00		
52	6 IN. WATER METER VAULT ASSEMBLY										
	1.0000 EACH		4,000.0000	8,000.0000	100.00 %	5,500.0000	37.50 %	4,700.0000	17.50 %		
			4,000.00	8,000.00	4,000.00	5,500.00	1,500.00	4,700.00	700.00		
53	ABANDON EXISTING 6 IN. WATER METER										
	1.0000 EACH		1,500.0000	100.0000	-93.33 %	500.0000	-66.67 %	359.0000	-76.07 %		
			1,500.00	100.00	-1,400.00	500.00	-1,000.00	359.00	-1,141.00		
54	TRANSFER EXISTING FIRE DEPARTMENT CONNECTION ASSEMBLY										
	1.0000 EACH		3,000.0000	1,200.0000	-60.00 %	7,500.0000	150.00 %	1,890.0000	-37.00 %		
			3,000.00	1,200.00	-1,800.00	7,500.00	4,500.00	1,890.00	-1,110.00		
55	CONNECT TO EXISTING 8 IN. DIAM. WATER MAIN										
	2.0000 EACH		1,000.0000	500.0000	-50.00 %	2,200.0000	120.00 %	2,060.0000	106.00 %		
			2,000.00	1,000.00	-1,000.00	4,400.00	2,400.00	4,120.00	2,120.00		
56	CONNECT TO EXISTING 12 IN. DIAM. WATER MAIN										
	2.0000 EACH		1,000.0000	800.0000	-20.00 %	2,650.0000	165.00 %	2,060.0000	106.00 %		
			2,000.00	1,600.00	-400.00	5,300.00	3,300.00	4,120.00	2,120.00		
57	MOVING EXISTING HYDRANTS										
	7.0000 EACH		1,500.0000	500.0000	-66.67 %	3,100.0000	106.67 %	2,270.0000	51.33 %		
			10,500.00	3,500.00	-7,000.00	21,700.00	11,200.00	15,890.00	5,390.00		
58	CUT, PLUG, AND ABANDON EX. WATER LINE										
	21.0000 EACH		250.0000	200.0000	-20.00 %	375.0000	50.00 %	262.0000	4.80 %		
			5,250.00	4,200.00	-1,050.00	7,875.00	2,625.00	5,502.00	252.00		
59	DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.										
	524.0000 L.F.		50.0000	45.0000	-10.00 %	25.6000	-48.80 %	32.5000	-35.00 %		
			26,200.00	23,580.00	-2,620.00	13,414.40	-12,785.60	17,030.00	-9,170.00		
60	DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.										
	397.0000 L.F.		60.0000	47.0000	-21.67 %	48.0000	-20.00 %	49.0000	-18.33 %		
			23,820.00	18,659.00	-5,161.00	19,056.00	-4,764.00	19,453.00	-4,367.00		

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 11TH BIDDER -----      ----- 12TH BIDDER -----      ----- 13TH BIDDER -----  
 WILDISH STANDARD PAVING CO.      GRAHAM CONSTRUCTION &      IMCO GENERAL CONSTRUCTION, INC  
 3600 WILDISH LANE      331 N FANCHER RD      4509 GUIDE MERIDIAN  
 97408-4616      99211-0831  
 EUGENE OR 974010428      SPOKANE WA 992111954      BELLINGHAM WA 982269193  
 CONTRACTOR NUMBER : 894050      CONTRACTOR NUMBER : 100205      CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
WATER LINES										
61	DUCTILE IRON PIPE FOR WATER MAIN 10 IN. DIAM.									
	17.0000	L.F.	70.0000	85.0000	21.43 %	65.0000	-7.14 %	86.7000	23.86 %	
			1,190.00	1,445.00	255.00	1,105.00	-85.00	1,473.90	283.90	
62	DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.									
	2082.0000	L.F.	80.0000	53.0000	-33.75 %	66.5000	-16.88 %	47.5000	-40.63 %	
			166,560.00	110,346.00	-56,214.00	138,453.00	-28,107.00	98,895.00	-67,665.00	
63	WATER PIPE SLOPE ANCHOR									
	6.0000	EACH	2,000.0000	900.0000	-55.00 %	250.0000	-87.50 %	581.0000	-70.95 %	
			12,000.00	5,400.00	-6,600.00	1,500.00	-10,500.00	3,486.00	-8,514.00	
64	CONCRETE THRUST BLOCK									
	12.0000	L.F.	150.0000	200.0000	33.33 %	200.0000	33.33 %	127.0000	-15.33 %	
			1,800.00	2,400.00	600.00	2,400.00	600.00	1,524.00	-276.00	
STRUCTURE										
65	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	29.0000	C.Y.	30.0000	100.0000	233.33 %	15.0000	-50.00 %	52.8000	76.00 %	
			870.00	2,900.00	2,030.00	435.00	-435.00	1,531.20	661.20	
66	SOIL EXCAVATION FOR SHAFT INCLUDING HAUL									
	1270.0000	C.Y.	500.0000	300.0000	-40.00 %	555.0000	11.00 %	176.0000	-64.80 %	
			635,000.00	381,000.00	-254,000.00	704,850.00	69,850.00	223,520.00	-411,480.00	
67	GRAVEL BACKFILL FOR WALL									
	1175.0000	C.Y.	35.0000	33.0000	-5.71 %	29.6000	-15.43 %	27.0000	-22.86 %	
			41,125.00	38,775.00	-2,350.00	34,780.00	-6,345.00	31,725.00	-9,400.00	
68	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
69	FURNISHING & PLACING TEMP. CASING FOR 5'-0" DIA. SHAFT									
	245.5000	L.F.	300.0000	50.0000	-83.33 %	1.0000	-99.67 %	148.0000	-50.67 %	
			73,650.00	12,275.00	-61,375.00	245.50	-73,404.50	36,334.00	-37,316.00	
70	FURNISHING & PLACING TEMP. CASING FOR 6'-6" DIA. SHAFT									
	603.6000	L.F.	350.0000	60.0000	-82.86 %	1.0000	-99.71 %	241.0000	-31.14 %	
			211,260.00	36,216.00	-175,044.00	603.60	-210,656.40	145,467.60	-65,792.40	

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 11TH BIDDER -----      ----- 12TH BIDDER -----      ----- 13TH BIDDER -----  
 WILDISH STANDARD PAVING CO.      GRAHAM CONSTRUCTION &      IMCO GENERAL CONSTRUCTION, INC  
 3600 WILDISH LANE      331 N FANCHER RD      4509 GUIDE MERIDIAN  
 97408-4616      99211-0831  
 EUGENE OR 974010428      SPOKANE WA 992111954      BELLINGHAM WA 982269193  
 CONTRACTOR NUMBER : 894050      CONTRACTOR NUMBER : 100205      CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	11TH BIDDER		12TH BIDDER		13TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
STRUCTURE											
71	FURNISHING PERMANENT CASING FOR 5'-0" DIAM. SHAFT										
	17.0000	L.F.	400.0000	400.0000	0.00 %	340.0000	-15.00 %	427.0000	6.75 %		
			6,800.00	6,800.00	0.00	5,780.00	-1,020.00	7,259.00	459.00		
72	FURNISHING PERMANENT CASING FOR 6'-6" DIA. SHAFT										
	56.0000	L.F.	500.0000	400.0000	-20.00 %	310.0000	-38.00 %	604.0000	20.80 %		
			28,000.00	22,400.00	-5,600.00	17,360.00	-10,640.00	33,824.00	5,824.00		
73	PLACING PERMANENT CASING FOR 5'-0" DIAM. SHAFT										
	2.0000	EACH	2,500.0000	600.0000	-76.00 %	1,000.0000	-60.00 %	12,500.0000	400.00 %		
			5,000.00	1,200.00	-3,800.00	2,000.00	-3,000.00	25,000.00	20,000.00		
74	PLACING PERMANENT CASING FOR 6'-6" DIA. SHAFT										
	6.0000	EACH	2,500.0000	600.0000	-76.00 %	1,000.0000	-60.00 %	2,150.0000	-14.00 %		
			15,000.00	3,600.00	-11,400.00	6,000.00	-9,000.00	12,900.00	-2,100.00		
75	CASING SHORING										
	12.0000	L.F.	250.0000	400.0000	60.00 %	1.0000	-99.60 %	12.0000	-95.20 %		
			3,000.00	4,800.00	1,800.00	12.00	-2,988.00	144.00	-2,856.00		
76	EPOXY-COATED ST. REINF. BAR FOR BRIDGE										
	1071.0000	LB.	1.5000	5.0000	233.33 %	1.1600	-22.67 %	2.0000	33.33 %		
			1,606.50	5,355.00	3,748.50	1,242.36	-364.14	2,142.00	535.50		
77	ST. REINF. BAR FOR BRIDGE										
	114900.0000	LB.	1.2500	1.0000	-20.00 %	0.7000	-44.00 %	0.9300	-25.60 %		
			143,625.00	114,900.00	-28,725.00	80,430.00	-63,195.00	106,857.00	-36,768.00		
78	ST. REINF. BAR FOR RETAINING WALL										
	2700.0000	LB.	1.2500	1.0000	-20.00 %	0.7000	-44.00 %	1.5000	20.00 %		
			3,375.00	2,700.00	-675.00	1,890.00	-1,485.00	4,050.00	675.00		
79	ST. REINF. BAR FOR SHAFT										
	363500.0000	LB.	1.2500	1.0000	-20.00 %	0.7500	-40.00 %	0.7200	-42.40 %		
			454,375.00	363,500.00	-90,875.00	272,625.00	-181,750.00	261,720.00	-192,655.00		
80	CSL ACCESS TUBE										
	7881.0000	L.F.	12.0000	12.0000	0.00 %	10.0000	-16.67 %	9.5000	-20.83 %		
			94,572.00	94,572.00	0.00	78,810.00	-15,762.00	74,869.50	-19,702.50		
81	CONC. CLASS 4000 FOR BRIDGE										
	571.0000	C.Y.	600.0000	750.0000	25.00 %	500.0000	-16.67 %	737.0000	22.83 %		
			342,600.00	428,250.00	85,650.00	285,500.00	-57,100.00	420,827.00	78,227.00		

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 11TH BIDDER -----	----- 12TH BIDDER -----	----- 13TH BIDDER -----
WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616 EUGENE OR 974010428 CONTRACTOR NUMBER : 894050	GRAHAM CONSTRUCTION & 331 N FANCHER RD 99211-0831 SPOKANE WA 992111954 CONTRACTOR NUMBER : 100205	IMCO GENERAL CONSTRUCTION, INC 4509 GUIDE MERIDIAN BELLINGHAM WA 982269193 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
STRUCTURE									
82	CONC. CLASS 4000 FOR RETAINING WALL								
	28.0000	C.Y.	600.0000	2,000.0000	233.33 %	650.0000	8.33 %	1,020.0000	70.00 %
			16,800.00	56,000.00	39,200.00	18,200.00	1,400.00	28,560.00	11,760.00
83	CONC. CLASS 4000P FOR SHAFT								
	1311.0000	C.Y.	350.0000	300.0000	-14.29 %	175.0000	-50.00 %	280.0000	-20.00 %
			458,850.00	393,300.00	-65,550.00	229,425.00	-229,425.00	367,080.00	-91,770.00
84	PRESTRESSED CONC. GIRDER SERIES WF83G								
	4379.0000	L.F.	400.0000	375.0000	-6.25 %	350.0000	-12.50 %	427.0000	6.75 %
			1,751,600.00	1,642,125.00	-109,475.00	1,532,650.00	-218,950.00	1,869,833.00	118,233.00
85	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT								
	CALC				0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	
86	FABRIC PAD BEARING - SUPERSTR.								
	12.0000	EACH	2,500.0000	4,000.0000	60.00 %	4,000.0000	60.00 %	3,980.0000	59.20 %
			30,000.00	48,000.00	18,000.00	48,000.00	18,000.00	47,760.00	17,760.00
87	SUPERSTRUCTURE 39TH STREET OVER BNSF								
	L.S.				-0.27 %		22.88 %		12.65 %
			1,505,500.00	1,501,374.00	-4,126.00	1,850,000.00	344,500.00	1,696,000.00	190,500.00
88	BRIDGE RAILING TYPE S-BP - SUPERSTR								
	516.0000	L.F.	75.0000	80.0000	6.67 %	90.0000	20.00 %	50.5000	-32.67 %
			38,700.00	41,280.00	2,580.00	46,440.00	7,740.00	26,058.00	-12,642.00
89	BRIDGE RAILING TYPE S-BP WALL								
	920.0000	L.F.	75.0000	80.0000	6.67 %	90.0000	20.00 %	50.9000	-32.13 %
			69,000.00	73,600.00	4,600.00	82,800.00	13,800.00	46,828.00	-22,172.00
90	BRIDGE RAILING TYPE CHAIN LINK FENCE								
	1068.0000	L.F.	75.0000	50.0000	-33.33 %	52.5000	-30.00 %	51.5000	-31.33 %
			80,100.00	53,400.00	-26,700.00	56,070.00	-24,030.00	55,002.00	-25,098.00
91	PEDESTRIAN RAILING								
	65.0000	L.F.	90.0000	250.0000	177.78 %	170.0000	88.89 %	118.0000	31.11 %
			5,850.00	16,250.00	10,400.00	11,050.00	5,200.00	7,670.00	1,820.00
92	PEDESTRIAN BARRIER								
	1584.0000	L.F.	100.0000	225.0000	125.00 %	105.0000	5.00 %	130.0000	30.00 %
			158,400.00	356,400.00	198,000.00	166,320.00	7,920.00	205,920.00	47,520.00



PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 11TH BIDDER -----	----- 12TH BIDDER -----	----- 13TH BIDDER -----
WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616 EUGENE OR 974010428 CONTRACTOR NUMBER : 894050	GRAHAM CONSTRUCTION & 331 N FANCHER RD 99211-0831 SPOKANE WA 992111954 CONTRACTOR NUMBER : 100205	IMCO GENERAL CONSTRUCTION, INC 4509 GUIDE MERIDIAN BELLINGHAM WA 982269193 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	11TH BIDDER		% DIFF./ AMT.DIFF.	12TH BIDDER		% DIFF./ AMT.DIFF.	13TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE													
93	SEW PEDESTRIAN BARRIER	L.F.	400.0000	400.0000	0.00 %	290.0000	-27.50 %	233.0000	-41.75 %				
	920.0000		368,000.00	368,000.00	0.00	266,800.00	-101,200.00	214,360.00	-153,640.00				
94	STRUCTURAL EARTH WALL	S.F.	30.0000	23.0000	-23.33 %	29.5000	-1.67 %	27.9000	-7.00 %				
	14471.0000		434,130.00	332,833.00	-101,297.00	426,894.50	-7,235.50	403,740.90	-30,389.10				
95	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL	C.Y.	35.0000	26.0000	-25.71 %	23.1000	-34.00 %	18.5000	-47.14 %				
	10226.0000		357,910.00	265,876.00	-92,034.00	236,220.60	-121,689.40	189,181.00	-168,729.00				
SURFACING													
96	CRUSHED SURFACING BASE COURSE	TON	16.8000	15.5000	-7.74 %	16.2000	-3.57 %	17.5000	4.17 %				
	6802.0000		114,273.60	105,431.00	-8,842.60	110,192.40	-4,081.20	119,035.00	4,761.40				
97	CRUSHED SURFACING TOP COURSE	TON	31.0000	25.0000	-19.35 %	16.9000	-45.48 %	17.7000	-42.90 %				
	800.0000		24,800.00	20,000.00	-4,800.00	13,520.00	-11,280.00	14,160.00	-10,640.00				
CEMENT CONCRETE PAVEMENT													
98	BRIDGE APPROACH SLAB	S.Y.	250.0000	225.0000	-10.00 %	175.0000	-30.00 %	294.0000	17.60 %				
	232.0000		58,000.00	52,200.00	-5,800.00	40,600.00	-17,400.00	68,208.00	10,208.00				
HOT MIX ASPHALT													
99	HMA CL. 1/2 IN. PG 64-22	TON	85.0000	70.0000	-17.65 %	70.0000	-17.65 %	79.8000	-6.12 %				
	5093.0000		432,905.00	356,510.00	-76,395.00	356,510.00	-76,395.00	406,421.40	-26,483.60				
100	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %				
			12,989.00	12,989.00		12,989.00		12,989.00					

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 11TH BIDDER -----	----- 12TH BIDDER -----	----- 13TH BIDDER -----
WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616 EUGENE OR 974010428 CONTRACTOR NUMBER : 894050	GRAHAM CONSTRUCTION & 331 N FANCHER RD 99211-0831 SPOKANE WA 992111954 CONTRACTOR NUMBER : 100205	IMCO GENERAL CONSTRUCTION, INC 4509 GUIDE MERIDIAN BELLINGHAM WA 982269193 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		11TH BIDDER		12TH BIDDER		13TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
HOT MIX ASPHALT										
101	COMPACTION PRICE ADJUSTMENT	CALC		0.00 %		0.00 %		0.00 %		0.00 %
			8,658.00		8,658.00		8,658.00		8,658.00	
102	ASPHALT COST PRICE ADJUSTMENT	CALC		0.00 %		0.00 %		0.00 %		0.00 %
			5,093.00		5,093.00		5,093.00		5,093.00	
103	COMMERCIAL HMA	TON		9.09 %		0.00 %		0.00 %		-1.82 %
	249.0000		110.0000		120.0000		110.0000		108.0000	
			27,390.00	2,490.00	29,880.00	2,490.00	27,390.00	0.00	26,892.00	-498.00
IRRIGATION AND WATER DISTRIBUTION										
104	IRRIGATION SYSTEM	L.S.		-43.40 %		-58.49 %		-58.49 %		-52.83 %
			26,500.00	-11,500.00	15,000.00	-15,500.00	11,000.00	-15,500.00	12,500.00	-14,000.00
105	RELOCATE IRRIGATION BOX	EACH		-33.33 %		66.67 %		66.67 %		90.00 %
	2.0000		300.0000		200.0000		500.0000		570.0000	
			600.00	-200.00	400.00	400.00	1,000.00	400.00	1,140.00	540.00
EROSION CONTROL AND PLANTING										
106	ESC LEAD	DAY		166.67 %		-66.67 %		-66.67 %		-15.33 %
	180.0000		150.0000	45,000.00	400.0000	-18,000.00	50.0000	-18,000.00	127.0000	-4,140.00
			27,000.00		72,000.00		9,000.00		22,860.00	
107	COMPOST BLANKET	S.Y.		100.00 %		100.00 %		100.00 %		186.00 %
	245.0000		5.0000		10.0000		10.0000		14.3000	
			1,225.00	1,225.00	2,450.00	1,225.00	2,450.00	1,225.00	3,503.50	2,278.50
108	STABILIZED CONSTRUCTION ENTRANCE	S.Y.		-16.67 %		-33.33 %		-33.33 %		-83.89 %
	1190.0000		18.0000	-3,570.00	15.0000	-7,140.00	12.0000	-7,140.00	2.9000	-17,969.00
			21,420.00		17,850.00		14,280.00		3,451.00	
109	INLET PROTECTION	EACH		33.33 %		0.00 %		0.00 %		12.00 %
	62.0000		75.0000	1,550.00	100.0000	0.00	75.0000	0.00	84.0000	558.00
			4,650.00		6,200.00		4,650.00		5,208.00	

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009  
 ----- 11TH BIDDER -----  
 WILDISH STANDARD PAVING CO.  
 3600 WILDISH LANE  
 97408-4616  
 EUGENE OR 974010428  
 CONTRACTOR NUMBER : 894050  
 ----- 12TH BIDDER -----  
 GRAHAM CONSTRUCTION &  
 331 N FANCHER RD  
 99211-0831  
 SPOKANE WA 992111954  
 CONTRACTOR NUMBER : 100205  
 ----- 13TH BIDDER -----  
 IMCO GENERAL CONSTRUCTION, INC  
 4509 GUIDE MERIDIAN  
 BELLINGHAM WA 982269193  
 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
110	SILT FENCE									
	3480.0000	L.F.	2.7500	5.0000	81.82 %	5.0000	81.82 %	2.4500	-10.91 %	
			9,570.00	17,400.00	7,830.00	17,400.00	7,830.00	8,526.00	-1,044.00	
111	GRAVEL FILTER BERM									
	650.0000	L.F.	18.0000	8.0000	-55.56 %	10.0000	-44.44 %	14.5000	-19.44 %	
			11,700.00	5,200.00	-6,500.00	6,500.00	-5,200.00	9,425.00	-2,275.00	
112	WATTLE									
	940.0000	L.F.	2.0000	5.0000	150.00 %	5.0000	150.00 %	1.3000	-35.00 %	
			1,880.00	4,700.00	2,820.00	4,700.00	2,820.00	1,222.00	-658.00	
113	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %		0.00 %	
			200,000.00	200,000.00		200,000.00		200,000.00		
114	TEMPORARY CURB									
	370.0000	L.F.	16.0000	7.0000	-56.25 %	5.0000	-68.75 %	8.0000	-50.00 %	
			5,920.00	2,590.00	-3,330.00	1,850.00	-4,070.00	2,960.00	-2,960.00	
115	TEMPORARY PIPE SLOPE DRAIN									
	1230.0000	L.F.	30.0000	9.0000	-70.00 %	14.0000	-53.33 %	7.7000	-74.33 %	
			36,900.00	11,070.00	-25,830.00	17,220.00	-19,680.00	9,471.00	-27,429.00	
116	TEMPORARY SEEDING									
	2.3000	ACRE	1,300.0000	1,500.0000	15.38 %	1,500.0000	15.38 %	1,710.0000	31.54 %	
			2,990.00	3,450.00	460.00	3,450.00	460.00	3,933.00	943.00	
117	SEEDING, FERTILIZING, AND MULCHING									
	2.1000	ACRE	3,000.0000	1,500.0000	-50.00 %	1,500.0000	-50.00 %	1,710.0000	-43.00 %	
			6,300.00	3,150.00	-3,150.00	3,150.00	-3,150.00	3,591.00	-2,709.00	
118	SEEDING, FERTILIZING, AND MULCHING - SITE POND									
	0.4500	ACRE	3,500.0000	6,500.0000	85.71 %	6,500.0000	85.71 %	7,410.0000	111.71 %	
			1,575.00	2,925.00	1,350.00	2,925.00	1,350.00	3,334.50	1,759.50	
119	TOPSOIL TYPE C									
	1180.0000	C.Y.	20.0000	18.0000	-10.00 %	45.0000	125.00 %	45.5000	127.50 %	
			23,600.00	21,240.00	-2,360.00	53,100.00	29,500.00	53,690.00	30,090.00	
120	SOIL PREPARATION AREA									
	0.3000	ACRE	3,000.0000	5,000.0000	66.67 %	5,000.0000	66.67 %	5,700.0000	90.00 %	
			900.00	1,500.00	600.00	1,500.00	600.00	1,710.00	810.00	

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 11TH BIDDER -----      ----- 12TH BIDDER -----      ----- 13TH BIDDER -----  
 WILDISH STANDARD PAVING CO.      GRAHAM CONSTRUCTION &      IMCO GENERAL CONSTRUCTION, INC  
 3600 WILDISH LANE      331 N FANCHER RD      4509 GUIDE MERIDIAN  
 97408-4616      99211-0831  
 EUGENE OR 974010428      SPOKANE WA 992111954      BELLINGHAM WA 982269193  
 CONTRACTOR NUMBER : 894050      CONTRACTOR NUMBER : 100205      CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	11TH BIDDER		12TH BIDDER		13TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
EROSION CONTROL AND PLANTING											
121	PSIPE COMMEMORATION MAPLE, 1" CAL, CONTAINER										
	16.0000	EACH	100.0000	100.0000	0.00 %	100.0000	100.0000	0.00 %	114.0000	114.0000	14.00 %
			1,600.00	1,600.00	0.00	1,600.00	1,600.00	0.00	1,824.00	1,824.00	224.00
122	PSIPE KATSURA TREE, 1" CAL, CONTAINER										
	40.0000	EACH	100.0000	100.0000	0.00 %	100.0000	100.0000	0.00 %	114.0000	114.0000	14.00 %
			4,000.00	4,000.00	0.00	4,000.00	4,000.00	0.00	4,560.00	4,560.00	560.00
123	PSIPE DOUGLAS FIR, 4' HEIGHT, CONTAINER										
	4.0000	EACH	100.0000	25.0000	-75.00 %	10.0000	10.0000	-90.00 %	12.0000	12.0000	-88.00 %
			400.00	100.00	-300.00	40.00	40.00	-360.00	48.00	48.00	-352.00
124	PSIPE OREGON WHITE OAK, 1" CAL, CONTAINER										
	53.0000	EACH	100.0000	125.0000	25.00 %	100.0000	100.0000	0.00 %	114.0000	114.0000	14.00 %
			5,300.00	6,625.00	1,325.00	5,300.00	5,300.00	0.00	6,042.00	6,042.00	742.00
125	PSIPE HOGAN CEDAR, 4' HEIGHT, CONTAINER										
	11.0000	EACH	100.0000	125.0000	25.00 %	100.0000	100.0000	0.00 %	114.0000	114.0000	14.00 %
			1,100.00	1,375.00	275.00	1,100.00	1,100.00	0.00	1,254.00	1,254.00	154.00
126	PSIPE BOSTON IVY, #1 CONTAINER										
	25.0000	EACH	9.5000	10.0000	5.26 %	10.0000	10.0000	5.26 %	12.0000	12.0000	26.32 %
			237.50	250.00	12.50	250.00	250.00	12.50	300.00	300.00	62.50
127	WEED CONTROL										
		EST.			0.00 %			0.00 %			0.00 %
			2,500.00	2,500.00		2,500.00	2,500.00		2,500.00	2,500.00	
128	BARK OR WOOD CHIP MULCH										
	31.0000	C.Y.	40.0000	60.0000	50.00 %	50.0000	50.0000	25.00 %	57.0000	57.0000	42.50 %
			1,240.00	1,860.00	620.00	1,550.00	1,550.00	310.00	1,767.00	1,767.00	527.00
129	HIGH VISIBILITY FENCE										
	3500.0000	L.F.	2.5000	3.2500	30.00 %	3.0000	3.0000	20.00 %	2.3000	2.3000	-8.00 %
			8,750.00	11,375.00	2,625.00	10,500.00	10,500.00	1,750.00	8,050.00	8,050.00	-700.00
TRAFFIC											
130	CEMENT CONC. TRAFFIC CURB AND GUTTER (COV TYPE A-1)										
	3248.0000	L.F.	13.5000	7.0000	-48.15 %	20.0000	20.0000	48.15 %	13.5000	13.5000	0.00 %
			43,848.00	22,736.00	-21,112.00	64,960.00	64,960.00	21,112.00	43,848.00	43,848.00	0.00

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009  
 ----- 11TH BIDDER -----  
 WILDISH STANDARD PAVING CO.  
 3600 WILDISH LANE  
 97408-4616  
 EUGENE OR 974010428  
 CONTRACTOR NUMBER : 894050  
 ----- 12TH BIDDER -----  
 GRAHAM CONSTRUCTION &  
 331 N FANCHER RD  
 99211-0831  
 SPOKANE WA 992111954  
 CONTRACTOR NUMBER : 100205  
 ----- 13TH BIDDER -----  
 IMCO GENERAL CONSTRUCTION, INC  
 4509 GUIDE MERIDIAN  
 BELLINGHAM WA 982269193  
 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	11TH BIDDER		12TH BIDDER		13TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
TRAFFIC											
131	CEMENT CONC. TRAFFIC CURB (COV TYPE E-1)										
	1559.0000	L.F.	16.0000	7.0000	-56.25%	20.0000	25.00%	12.5000	-21.88%		
			24,944.00	10,913.00	-14,031.00	31,180.00	6,236.00	19,487.50	-5,456.50		
132	MOUNTABLE CEMENT CONC. TRAFFIC CURB (COV TYPE ROLLED)										
	789.0000	L.F.	23.0000	7.0000	-69.57%	15.0000	-34.78%	23.0000	0.00%		
			18,147.00	5,523.00	-12,624.00	11,835.00	-6,312.00	18,147.00	0.00%		
133	BEAM GUARDRAIL TYPE 31										
	826.0000	L.F.	23.0000	20.0000	-13.04%	21.6000	-6.09%	23.0000	0.00%		
			18,998.00	16,520.00	-2,478.00	17,841.60	-1,156.40	18,998.00	0.00%		
134	BEAM GUARDRAIL TRANSITION SECTION TYPE 10										
	1.0000	EACH	1,360.0000	1,600.0000	17.65%	1,080.0000	-20.59%	2,850.0000	109.56%		
			1,360.00	1,600.00	240.00	1,080.00	-280.00	2,850.00	1,490.00		
135	BEAM GUARDRAIL TRANSITION SECTION TYPE 11										
	1.0000	EACH	1,360.0000	1,600.0000	17.65%	1,080.0000	-20.59%	2,850.0000	109.56%		
			1,360.00	1,600.00	240.00	1,080.00	-280.00	2,850.00	1,490.00		
136	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL										
	2.0000	EACH	1,845.0000	2,200.0000	19.24%	2,345.0000	27.10%	2,850.0000	54.47%		
			3,690.00	4,400.00	710.00	4,690.00	1,000.00	5,700.00	2,010.00		
137	PERMANENT IMPACT ATTENUATOR										
	2.0000	EACH	15,000.0000	20,000.0000	33.33%	16,625.0000	10.83%	22,800.0000	52.00%		
			30,000.00	40,000.00	10,000.00	33,250.00	3,250.00	45,600.00	15,600.00		
138	PLASTIC LINE										
	6112.0000	L.F.	0.9000	1.0000	11.11%	1.0000	11.11%	1.1500	27.78%		
			5,500.80	6,112.00	611.20	6,112.00	611.20	7,028.80	1,528.00		
139	PLASTIC WIDE LINE										
	4174.0000	L.F.	2.5000	1.5000	-40.00%	2.5000	0.00%	2.3000	-8.00%		
			10,435.00	6,261.00	-4,174.00	10,435.00	0.00	9,600.20	-834.80		
140	PLASTIC CROSSWALK LINE										
	438.0000	S.F.	4.5500	5.0000	9.89%	15.0000	229.67%	6.0000	31.87%		
			1,992.90	2,190.00	197.10	6,570.00	4,577.10	2,628.00	635.10		
141	PLASTIC STOP LINE										
	80.0000	L.F.	5.5000	10.0000	81.82%	15.0000	172.73%	12.0000	118.18%		
			440.00	800.00	360.00	1,200.00	760.00	960.00	520.00		

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 11TH BIDDER -----      ----- 12TH BIDDER -----      ----- 13TH BIDDER -----  
 WILDISH STANDARD PAVING CO.      GRAHAM CONSTRUCTION &      IMCO GENERAL CONSTRUCTION, INC  
 3600 WILDISH LANE      331 N FANCHER RD      4509 GUIDE MERIDIAN  
 97408-4616      99211-0831  
 EUGENE OR 974010428      SPOKANE WA 992111954      BELLINGHAM WA 982269193  
 CONTRACTOR NUMBER : 894050      CONTRACTOR NUMBER : 100205      CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
142	PLASTIC TRAFFIC ARROW									
	2.0000	EACH	120.0000	300.0000	150.00 %	100.0000	-16.67 %	171.0000	42.50 %	
			240.00	600.00	360.00	200.00	-40.00	342.00	102.00	
143	RAISED PAVEMENT MARKER TYPE 2									
	0.5100	HUND	400.0000	1,000.0000	150.00 %	800.0000	100.00 %	1,710.0000	327.50 %	
			204.00	510.00	306.00	408.00	204.00	872.10	668.10	
144	TEMPORARY PAVEMENT MARKING									
	5550.0000	L.F.	0.3000	0.5000	66.67 %	0.4500	50.00 %	0.6000	100.00 %	
			1,665.00	2,775.00	1,110.00	2,497.50	832.50	3,330.00	1,665.00	
145	PERMANENT SIGNING									
		L.S.			-6.25 %		-6.25 %		78.13 %	
			16,000.00	15,000.00	-1,000.00	15,000.00	-1,000.00	28,500.00	12,500.00	
146	ILLUMINATION SYSTEM									
		L.S.			-40.94 %		-38.32 %		-32.81 %	
			381,000.00	225,000.00	-156,000.00	235,000.00	-146,000.00	256,000.00	-125,000.00	
147	PROJECT TEMPORARY TRAFFIC CONTROL									
		L.S.			114.29 %		614.29 %		268.57 %	
			14,000.00	30,000.00	16,000.00	100,000.00	86,000.00	51,600.00	37,600.00	
148	FLAGGERS AND SPOTTERS									
	4000.0000	HR	43.7500	55.0000	25.71 %	1.0000	-97.71 %	43.5000	-0.57 %	
			175,000.00	220,000.00	45,000.00	4,000.00	-171,000.00	174,000.00	-1,000.00	
149	TRAFFIC CONTROL SUPERVISOR									
		L.S.			-75.00 %		112.50 %		30.50 %	
			40,000.00	10,000.00	-30,000.00	85,000.00	45,000.00	52,200.00	12,200.00	
150	CONSTRUCTION SIGNS CLASS A									
	45.0000	S.F.	15.0000	30.0000	100.00 %	45.0000	200.00 %	23.0000	53.33 %	
			675.00	1,350.00	675.00	2,025.00	1,350.00	1,035.00	360.00	
OTHER ITEMS										
151	TYPE B PROGRESS SCHEDULE									
		L.S.			0.00 %		0.00 %		0.00 %	
			15,000.00	15,000.00	0.00	15,000.00	0.00	15,000.00	0.00	

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 11TH BIDDER -----      ----- 12TH BIDDER -----      ----- 13TH BIDDER -----  
 WILDISH STANDARD PAVING CO.      GRAHAM CONSTRUCTION &      IMCO GENERAL CONSTRUCTION, INC  
 3600 WILDISH LANE      331 N FANCHER RD      4509 GUIDE MERIDIAN  
 97408-4616      99211-0831  
 EUGENE OR 974010428      SPOKANE WA 992111954      BELLINGHAM WA 982269193  
 CONTRACTOR NUMBER : 894050      CONTRACTOR NUMBER : 100205      CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS											
152	STRUCTURE EXCAVATION CLASS B INCL. HAUL										
	6056.0000	C.Y.	20.0000	3.0000	-85.00 %	4.2000	-79.00 %	8.0000	-60.00 %		
			121,120.00	18,168.00	-102,952.00	25,435.20	-95,684.80	48,448.00	-72,672.00		
153	SHORING OR EXTRA EXCAVATION CLASS B										
	102500.0000	S.F.	0.5000	0.2200	-56.00 %	0.3500	-30.00 %	0.5500	10.00 %		
			51,250.00	22,550.00	-28,700.00	35,875.00	-15,375.00	56,375.00	5,125.00		
154	GRAVEL BACKFILL FOR DRAIN										
	80.0000	C.Y.	30.0000	55.0000	83.33 %	35.0000	16.67 %	34.1000	13.67 %		
			2,400.00	4,400.00	2,000.00	2,800.00	400.00	2,728.00	328.00		
155	16 IN. STEEL CASING (OPEN TRENCH)										
	136.0000	L.F.	200.0000	140.0000	-30.00 %	150.0000	-25.00 %	127.0000	-36.50 %		
			27,200.00	19,040.00	-8,160.00	20,400.00	-6,800.00	17,272.00	-9,928.00		
156	24 IN. STEEL CASING (JACK AND BORE)										
	595.0000	L.F.	500.0000	325.0000	-35.00 %	360.0000	-28.00 %	496.0000	-0.80 %		
			297,500.00	193,375.00	-104,125.00	214,200.00	-83,300.00	295,120.00	-2,380.00		
157	24 IN. STEEL CASING (OPEN TRENCH)										
	1610.0000	L.F.	250.0000	185.0000	-26.00 %	190.0000	-24.00 %	214.0000	-14.40 %		
			402,500.00	297,850.00	-104,650.00	305,900.00	-96,600.00	344,540.00	-57,960.00		
158	JACK AND BORE PITS										
	4.0000	EACH	60,000.0000	8,000.0000	-86.67 %	13,000.0000	-78.33 %	10,400.0000	-82.67 %		
			240,000.00	32,000.00	-208,000.00	52,000.00	-188,000.00	41,600.00	-198,400.00		
159	CURE BOX										
		L.S.			-16.67 %		66.67 %		-5.00 %		
			3,000.00	2,500.00	-500.00	5,000.00	2,000.00	2,850.00	-150.00		
160	BOLLARD TYPE 2 (COV STANDARD)										
	3.0000	EACH	450.0000	300.0000	-33.33 %	1,250.0000	177.78 %	1,530.0000	240.00 %		
			1,350.00	900.00	-450.00	3,750.00	2,400.00	4,590.00	3,240.00		
161	PRV VAULT										
		L.S.			-16.67 %		-13.33 %		-11.00 %		
			60,000.00	50,000.00	-10,000.00	52,000.00	-8,000.00	53,400.00	-6,600.00		
162	UTILITY VAULT										
		L.S.			112.50 %		0.00 %		71.25 %		
			8,000.00	17,000.00	9,000.00	8,000.00	0.00	13,700.00	5,700.00		

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009  
 ----- 11TH BIDDER -----  
 WILDISH STANDARD PAVING CO.  
 3600 WILDISH LANE  
 97408-4616  
 EUGENE OR 974010428  
 CONTRACTOR NUMBER : 894050  
 ----- 12TH BIDDER -----  
 GRAHAM CONSTRUCTION &  
 331 N FANCHER RD  
 99211-0831  
 SPOKANE WA 992111954  
 CONTRACTOR NUMBER : 100205  
 ----- 13TH BIDDER -----  
 IMCO GENERAL CONSTRUCTION, INC  
 4509 GUIDE MERIDIAN  
 BELLINGHAM WA 982269193  
 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS									
163	PRV VAULT ELECTRICAL SERVICE	L.S.	15,000.00	6,000.00	-60.00 %	1,075.00	-92.83 %	1,210.00	-91.93 %
164	CEMENT CONC. SIDEWALK (COV STANDARD 4")	S.Y.	30.0000	24.0000	-20.00 %	23.0000	-23.33 %	34.2000	14.00 %
	1155.0000		34,650.00	27,720.00	-6,930.00	26,565.00	-8,085.00	39,501.00	4,851.00
165	CEMENT CONC. SIDEWALK (COV STANDARD 8")	S.Y.	60.0000	32.0000	-46.67 %	29.0000	-51.67 %	57.0000	-5.00 %
	110.0000		6,600.00	3,520.00	-3,080.00	3,190.00	-3,410.00	6,270.00	-330.00
166	CEMENT CONC. DRIVEWAY ENTRANCE TYPE COV T01-04A	S.Y.	66.5000	35.0000	-47.37 %	32.0000	-51.88 %	68.4000	2.86 %
	63.0000		4,189.50	2,205.00	-1,984.50	2,016.00	-2,173.50	4,309.20	119.70
167	CEMENT CONC. DRIVEWAY ENTRANCE TYPE COV T01-05B	S.Y.	66.5000	35.0000	-47.37 %	32.0000	-51.88 %	68.0000	2.26 %
	74.0000		4,921.00	2,590.00	-2,331.00	2,368.00	-2,553.00	5,032.00	111.00
168	CEMENT CONC. DRIVEWAY ENTRANCE TYPE COV T01-07	S.Y.	66.5000	35.0000	-47.37 %	32.0000	-51.88 %	57.0000	-14.29 %
	372.0000		24,738.00	13,020.00	-11,718.00	11,904.00	-12,834.00	21,204.00	-3,534.00
169	CEMENT CONC. SIDEWALK RAMP (COV PARALLEL TYPE)	EACH	1,315.0000	900.0000	-31.56 %	850.0000	-35.36 %	1,140.0000	-13.31 %
	5.0000		6,575.00	4,500.00	-2,075.00	4,250.00	-2,325.00	5,700.00	-875.00
170	CEMENT CONC. SIDEWALK RAMP (COV LIMITED ROW TYPE)	EACH	1,315.0000	900.0000	-31.56 %	850.0000	-35.36 %	1,140.0000	-13.31 %
	5.0000		6,575.00	4,500.00	-2,075.00	4,250.00	-2,325.00	5,700.00	-875.00
171	CEMENT CONC. SIDEWALK RAMP (SPECIAL BRIDGE APPROACH)	EACH	1,500.0000	1,000.0000	-33.33 %	950.0000	-36.67 %	1,140.0000	-24.00 %
	2.0000		3,000.00	2,000.00	-1,000.00	1,900.00	-1,100.00	2,280.00	-720.00
172	CHAIN LINK FENCE TYPE 3 W/ BARBED WIRE (TEMPORARY)	L.F.	15.0000	18.0000	20.00 %	17.0000	13.33 %	19.4000	29.33 %
	600.0000		9,000.00	10,800.00	1,800.00	10,200.00	1,200.00	11,640.00	2,640.00
173	CHAIN LINK FENCE TYPE 3 W/ BARBED WIRE	L.F.	20.0000	18.0000	-10.00 %	17.0000	-15.00 %	19.5000	-2.50 %
	334.0000		6,680.00	6,012.00	-668.00	5,678.00	-1,002.00	6,513.00	-167.00



PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 11TH BIDDER -----      ----- 12TH BIDDER -----      ----- 13TH BIDDER -----  
 WILDISH STANDARD PAVING CO.      GRAHAM CONSTRUCTION &      IMCO GENERAL CONSTRUCTION, INC  
 3600 WILDISH LANE      331 N FANCHER RD      4509 GUIDE MERIDIAN  
 97408-4616      99211-0831  
 EUGENE OR 974010428      SPOKANE WA 992111954      BELLINGHAM WA 982269193  
 CONTRACTOR NUMBER : 894050      CONTRACTOR NUMBER : 100205      CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	11TH BIDDER		% DIFF./ AMT.DIFF.	12TH BIDDER		% DIFF./ AMT.DIFF.	13TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
174	CHAIN LINK FENCE SPECIAL												
	115.0000	L.F.	45.0000	125.0000	177.78 %	135.0000	200.00 %	137.0000	204.44 %				
			5,175.00	14,375.00	9,200.00	15,525.00	10,350.00	15,755.00	10,580.00				
175	CHAIN LINK FENCE TYPE 4												
	103.0000	L.F.	13.0000	16.0000	23.08 %	15.0000	15.38 %	17.0000	30.77 %				
			1,339.00	1,648.00	309.00	1,545.00	206.00	1,751.00	412.00				
176	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE												
	25.0000	EACH	150.0000	150.0000	0.00 %	130.0000	-13.33 %	148.0000	-1.33 %				
			3,750.00	3,750.00	0.00	3,250.00	-500.00	3,700.00	-50.00				
177	CHAIN LINK GATE SPECIAL												
	1.0000	EACH	10,000.0000	21,000.0000	110.00 %	19,250.0000	92.50 %	21,900.0000	119.00 %				
			10,000.00	21,000.00	11,000.00	19,250.00	9,250.00	21,900.00	11,900.00				
178	DOUBLE 14 FT. CHAIN LINK GATE												
	1.0000	EACH	800.0000	1,500.0000	87.50 %	1,200.0000	50.00 %	1,370.0000	71.25 %				
			800.00	1,500.00	700.00	1,200.00	400.00	1,370.00	570.00				
179	DOUBLE 14 FT. CHAIN LINK GATE (TEMPORARY)												
	4.0000	EACH	600.0000	1,500.0000	150.00 %	1,200.0000	100.00 %	1,370.0000	128.33 %				
			2,400.00	6,000.00	3,600.00	4,800.00	2,400.00	5,480.00	3,080.00				
180	DOUBLE 14 FT CHAIN LINK GATE W/ BARBED WIRE (TEMPORARY)												
	1.0000	EACH	1,000.0000	1,600.0000	60.00 %	1,275.0000	27.50 %	1,450.0000	45.00 %				
			1,000.00	1,600.00	600.00	1,275.00	275.00	1,450.00	450.00				
181	DOUBLE 20 FT. CHAIN LINK GATE												
	1.0000	EACH	1,650.0000	1,800.0000	9.09 %	1,600.0000	-3.03 %	1,820.0000	10.30 %				
			1,650.00	1,800.00	150.00	1,600.00	-50.00	1,820.00	170.00				
182	DOUBLE 20 FT CHAIN LINK GATE W/ BARBED WIRE (TEMPORARY)												
	2.0000	EACH	1,250.0000	1,900.0000	52.00 %	1,675.0000	34.00 %	1,910.0000	52.80 %				
			2,500.00	3,800.00	1,300.00	3,350.00	850.00	3,820.00	1,320.00				
183	DOUBLE 25 FT. CHAIN LINK GATE W/ BARBED WIRE												
	2.0000	EACH	2,250.0000	2,200.0000	-2.22 %	2,000.0000	-11.11 %	2,280.0000	1.33 %				
			4,500.00	4,400.00	-100.00	4,000.00	-500.00	4,560.00	60.00				
184	DOUBLE 30 FT. CHAIN LINK GATE W/ BARBED WIRE												
	1.0000	EACH	2,700.0000	2,700.0000	0.00 %	2,500.0000	-7.41 %	2,850.0000	5.56 %				
			2,700.00	2,700.00	0.00	2,500.00	-200.00	2,850.00	150.00				

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009  
 ----- 11TH BIDDER -----  
 WILDISH STANDARD PAVING CO.  
 3600 WILDISH LANE  
 97408-4616  
 EUGENE OR 974010428  
 CONTRACTOR NUMBER : 894050

----- 12TH BIDDER -----  
 GRAHAM CONSTRUCTION &  
 331 N FANCHER RD  
 99211-0831  
 SPOKANE WA 992111954  
 CONTRACTOR NUMBER : 100205

----- 13TH BIDDER -----  
 IMCO GENERAL CONSTRUCTION, INC  
 4509 GUIDE MERIDIAN  
 BELLINGHAM WA 982269193  
 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	11TH BIDDER		12TH BIDDER		13TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS											
185	GRAVITY BLOCK WALL										
	305.0000	S.F.	35.0000	32.0000	-8.57%	22.2500	-36.43%	28.5000	-18.57%		
			10,675.00	9,760.00	-915.00	6,786.25	-3,888.75	8,692.50	-1,982.50		
186	TEMPORARY RETAINING WALL										
		L.S.			-2.49%		-43.31%		-74.15%		
			44,100.00	43,000.00	-1,100.00	25,000.00	-19,100.00	11,400.00	-32,700.00		
187	GRAFFITI RESISTANT COATING										
		L.S.			62.79%		-49.82%		15.81%		
			43,000.00	70,000.00	27,000.00	21,576.00	-21,424.00	49,800.00	6,800.00		
188	ABANDON EXISTING MANHOLE										
	5.0000	EACH	600.0000	500.0000	-16.67%	1,200.0000	100.00%	359.0000	-40.17%		
			3,000.00	2,500.00	-500.00	6,000.00	3,000.00	1,795.00	-1,205.00		
189	CONNECTION TO DRAINAGE STRUCTURE										
	3.0000	EACH	1,200.0000	200.0000	-83.33%	1,500.0000	25.00%	512.0000	-57.33%		
			3,600.00	600.00	-3,000.00	4,500.00	900.00	1,536.00	-2,064.00		
190	ADJUST MANHOLE										
	2.0000	EACH	500.0000	200.0000	-60.00%	550.0000	10.00%	356.0000	-28.80%		
			1,000.00	400.00	-600.00	1,100.00	100.00	712.00	-288.00		
191	MANHOLE 48 IN. DIAM. TYPE 1 COV SANITARY W/ DROP STR.										
	2.0000	EACH	10,000.0000	4,200.0000	-58.00%	3,500.0000	-65.00%	3,900.0000	-61.00%		
			20,000.00	8,400.00	-11,600.00	7,000.00	-13,000.00	7,800.00	-12,200.00		
192	MANHOLE 48 IN. DIAM. TYPE 1										
	12.0000	EACH	4,400.0000	4,000.0000	-9.09%	2,350.0000	-46.59%	2,160.0000	-50.91%		
			52,800.00	48,000.00	-4,800.00	28,200.00	-24,600.00	25,920.00	-26,880.00		
193	ADJUST VALVE BOX										
	9.0000	EACH	250.0000	50.0000	-80.00%	550.0000	120.00%	199.0000	-20.40%		
			2,250.00	450.00	-1,800.00	4,950.00	2,700.00	1,791.00	-459.00		
194	REIMBURSEMENT FOR THIRD PARTY DAMAGE										
		EST.			0.00%		0.00%		0.00%		
			5.00	5.00		5.00		5.00			
195	TRAINING										
	800.0000	HR	4.5000	20.0000	344.44%	3.5000	-22.22%	9.3500	107.78%		
			3,600.00	16,000.00	12,400.00	2,800.00	-800.00	7,480.00	3,880.00		

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009  
 ----- 11TH BIDDER -----  
 WILDISH STANDARD PAVING CO.  
 3600 WILDISH LANE  
 97408-4616  
 EUGENE OR 974010428  
 CONTRACTOR NUMBER : 894050

----- 12TH BIDDER -----  
 GRAHAM CONSTRUCTION &  
 331 N FANCHER RD  
 99211-0831  
 SPOKANE WA 992111954  
 CONTRACTOR NUMBER : 100205

----- 13TH BIDDER -----  
 IMCO GENERAL CONSTRUCTION, INC  
 4509 GUIDE MERIDIAN  
 BELLINGHAM WA 982269193  
 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
196	MINOR CHANGE	CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00	-1.00		-1.00	
197	FUEL COST ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			21,900.00	21,900.00		21,900.00	21,900.00		21,900.00	
198	STEEL COST ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			26,000.00	26,000.00		26,000.00	26,000.00		26,000.00	
199	SPCC PLAN	L.S.			-50.00 %			150.00 %		88.00 %
			1,000.00	500.00	-500.00	2,500.00	1,500.00		1,880.00	880.00
200	FIELD OFFICE BUILDING	L.S.			0.00 %			20.00 %		38.00 %
			25,000.00	25,000.00	0.00	30,000.00	5,000.00		34,500.00	9,500.00
201	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE	S.Y.			-93.33 %			-66.67 %		-81.67 %
	508.0000		15.0000	1.0000	-93.33 %	5.0000	-66.67 %		2.7500	-81.67 %
			7,620.00	508.00	-7,112.00	2,540.00	-5,080.00		1,397.00	-6,223.00
202	NO TRESPASSING SIGN	EACH			200.00 %			260.00 %		470.00 %
	3.0000		100.0000	300.0000	200.00 %	360.0000	260.00 %		570.0000	470.00 %
			300.00	900.00	600.00	1,080.00	780.00		1,710.00	1,410.00
203	HEALTH AND SAFETY PLAN	L.S.			100.00 %			0.00 %		-24.80 %
			2,500.00	5,000.00	2,500.00	2,500.00	0.00		1,880.00	-620.00
204	MAILBOX SUPPORT TYPE 1	EACH			50.00 %			75.00 %		14.00 %
	1.0000		200.0000	300.0000	50.00 %	350.0000	75.00 %		228.0000	14.00 %
			200.00	300.00	100.00	350.00	150.00		228.00	28.00
205	MAILBOX SUPPORT TYPE 2	EACH			0.00 %			25.00 %		14.00 %
	2.0000		400.0000	400.0000	0.00 %	500.0000	25.00 %		456.0000	14.00 %
			800.00	800.00	0.00	1,000.00	200.00		912.00	112.00
206	MAILBOX SUPPORT SPECIAL GROUP BOX	EACH			-85.00 %			-25.00 %		-77.20 %
	1.0000		2,000.0000	300.0000	-85.00 %	1,500.0000	-25.00 %		456.0000	-77.20 %
			2,000.00	300.00	-1,700.00	1,500.00	-500.00		456.00	-1,544.00

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPXP-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 11TH BIDDER -----	----- 12TH BIDDER -----	----- 13TH BIDDER -----
WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616 EUGENE OR 974010428 CONTRACTOR NUMBER : 894050	GRAHAM CONSTRUCTION & 331 N FANCHER RD 99211-0831 SPOKANE WA 992111954 CONTRACTOR NUMBER : 100205	IMCO GENERAL CONSTRUCTION, INC 4509 GUIDE MERIDIAN BELLINGHAM WA 982269193 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		11TH BIDDER		12TH BIDDER		13TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
207	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS EST.		25,000.00	0.00 %	25,000.00	0.00 %	25,000.00	0.00 %	25,000.00	0.00 %
CONTRACT TOTAL			\$14,970,811.30	-13.30 %	\$12,979,582.00	-13.22 %	\$12,991,986.66	-13.22 %	\$13,194,324.55	-11.87 %
BASE TOTAL			\$14,970,811.30	-13.30 %	\$12,979,582.00	-13.22 %	\$12,991,986.66	-13.22 %	\$13,194,324.55	-11.87 %

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 14TH BIDDER -----	----- LOW BIDDER -----
APOLLO, INC.	ROTSCHY, INC.
1133 W COLUMBIA DR	22525 NE GARNER RD
99336-3472	98675
KENNEWICK WA 993360617	YACOLT WA 986750399
CONTRACTOR NUMBER : 100265	CONTRACTOR NUMBER : 100156

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION							
1	MOBILIZATION	L.S.			-14.62 %		-20.26 %
			1,400,000.00	1,195,330.00	-204,670.00	1,116,426.12	-283,573.88
2	CLEARING AND GRUBBING						
	3.5800	ACRE	3,000.0000	5,190.0000	73.00 %	1,542.1400	-48.60 %
			10,740.00	18,580.20	7,840.20	5,520.86	-5,219.14
3	REMOVE TREE						
	21.0000	EACH	300.0000	680.0000	126.67 %	295.5200	-1.49 %
			6,300.00	14,280.00	7,980.00	6,205.92	-94.08
4	REMOVING EXISTING WALL						
	47.0000	L.F.	25.0000	5.0000	-80.00 %	13.4600	-46.16 %
			1,175.00	235.00	-940.00	632.62	-542.38
5	REMOVING DRAINAGE STRUCTURE						
	19.0000	EACH	1,000.0000	100.0000	-90.00 %	307.1900	-69.28 %
			19,000.00	1,900.00	-17,100.00	5,836.61	-13,163.39
6	REMOVE EXISTING PRV VAULT						
	1.0000	EACH	2,500.0000	2,000.0000	-20.00 %	277.4700	-88.90 %
			2,500.00	2,000.00	-500.00	277.47	-2,222.53
7	REMOVING SHAFT OBSTRUCTIONS	EST.			0.00 %		0.00 %
			298,000.00	298,000.00		298,000.00	
8	REMOVING CEMENT CONC. DRIVEWAY APPROACH						
	95.0000	S.Y.	30.0000	5.0000	-83.33 %	5.7900	-80.70 %
			2,850.00	475.00	-2,375.00	550.05	-2,299.95
9	REMOVING CEMENT CONC. SLAB						
	73.0000	S.Y.	30.0000	5.0000	-83.33 %	6.2700	-79.10 %
			2,190.00	365.00	-1,825.00	457.71	-1,732.29
10	REMOVING CEMENT CONC. SIDEWALK						
	1012.0000	S.Y.	30.0000	5.0000	-83.33 %	1.9000	-93.67 %
			30,360.00	5,060.00	-25,300.00	1,922.80	-28,437.20
11	REMOVING CEMENT CONC. CURB AND GUTTER						
	2751.0000	L.F.	6.0000	3.0000	-50.00 %	0.5700	-90.50 %
			16,506.00	8,253.00	-8,253.00	1,568.07	-14,937.93

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STXPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 14TH BIDDER -----      ----- LOW BIDDER -----  
 APOLLO, INC.      ROTSCHY, INC.  
 1133 W COLUMBIA DR      22525 NE GARNER RD  
 99336-3472      98675  
 KENNEWICK WA 993360617      YACOLT WA 986750399  
 CONTRACTOR NUMBER : 100265      CONTRACTOR NUMBER : 100156

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.				
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION							
12	REMOVING ASPHALT CONC. PAVEMENT 8269.0000	S.Y.	1.5000 12,403.50	2.0000 16,538.00	33.33 % 4,134.50	3.3700 27,866.53	124.67 % 15,463.03
13	REMOVING CHAIN LINK FENCE 1114.0000	L.F.	5.0000 5,570.00	2.0000 2,228.00	-60.00 % -3,342.00	0.9000 1,002.60	-82.00 % -4,567.40
14	HAZARDOUS MATERIAL HANDLING AND DISPOSAL EST.		100,000.00	100,000.00	0.00 %	100,000.00	0.00 %
GRADING							
15	ROADWAY EXCAVATION INCL. HAUL 2380.0000	C.Y.	16.0000 38,080.00	5.2600 12,518.80	-67.13 % -25,561.20	13.9200 33,129.60	-13.00 % -4,950.40
16	SPECIAL SELECT BORROW INCL. HAUL 56960.0000	TON	8.0000 455,680.00	8.0000 455,680.00	0.00 % 0.00	5.6500 321,824.00	-29.38 % -133,856.00
17	EMBANKMENT COMPACTION 35740.0000	C.Y.	3.4000 121,516.00	5.8000 207,292.00	70.59 % 85,776.00	1.3100 46,819.40	-61.47 % -74,696.60
DRAINAGE							
18	POND EXCAVATION INCL. HAUL 930.0000	C.Y.	16.0000 14,880.00	7.2500 6,742.50	-54.69 % -8,137.50	21.2700 19,781.10	32.94 % 4,901.10
19	STORM WATER INFILTRATION VAULT L.S.		617,045.00	344,378.00	-44.19 % -272,667.00	608,451.42	-1.39 % -8,593.58
20	DROP INLET TYPE 1 2.0000	EACH	3,500.0000 7,000.00	2,150.0000 4,300.00	-38.57 % -2,700.00	1,841.9000 3,683.80	-47.37 % -3,316.20

PS&E JOB NO : 08X308 REVISION NO :
CONTRACT NO : 007681 REGION NO : 4
VERSION NO : 3 WORK ORDER# : RA0006
HWY : SR 000
TITLE : VANCOUVER RAIL PROJECT
39TH STREET BRIDGE
CITY OF VANCOUVER
08X308 (REVISION 3/18/2009)
PROJECT : STPX-2008(023), STPPX-2008(023)
COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009
AWARDED ON : Apr 13 2009

----- 14TH BIDDER ----- ----- LOW BIDDER -----
APOLLO, INC. ROTSCHY, INC.
1133 W COLUMBIA DR 22525 NE GARNER RD
99336-3472 98675
KENNEWICK WA 993360617 YACOLT WA 986750399
CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100156

Table with 7 columns: ITEM NO., ITEM DESCRIPTION, UNIT MEAS, ENGR'S EST. PRICE PER UNIT/TOTAL AMOUNT, PRICE PER UNIT/TOTAL AMOUNT, % DIFF./AMT.DIFF., PRICE PER UNIT/TOTAL AMOUNT, % DIFF./AMT.DIFF. Rows include DRAINAGE (items 21-25) and STORM SEWER (items 26-30).

PS&E JOB NO : 08X308 REVISION NO :  
CONTRACT NO : 007681 REGION NO : 4  
VERSION NO : 3 WORK ORDER# : RA0006  
HWY : SR 000  
TITLE : VANCOUVER RAIL PROJECT  
39TH STREET BRIDGE  
CITY OF VANCOUVER  
08X308 (REVISION 3/18/2009)  
PROJECT : STPX-2008(023), STPPX-2008(023)  
COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
AWARDED ON : Apr 13 2009

----- 14TH BIDDER ----- LOW BIDDER -----  
APOLLO, INC. ROTSCHY, INC.  
1133 W COLUMBIA DR 22525 NE GARNER RD  
99336-3472 98675  
KENNEWICK WA 993360617 YACOLT WA 986750399  
CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100156

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.				
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STORM SEWER							
31	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.						
	3751.0000	L.F.	38.0000	22.3500	-41.18 %	27.1200	-28.63 %
			142,538.00	83,834.85	-58,703.15	101,727.12	-40,810.88
32	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.						
	1036.0000	L.F.	45.0000	38.7500	-13.89 %	39.1600	-12.98 %
			46,620.00	40,145.00	-6,475.00	40,569.76	-6,050.24
33	SCHEDULE B STORM SEWER PIPE 12 IN. DIAM.						
	65.0000	L.F.	49.0000	23.3000	-52.45 %	32.3600	-33.96 %
			3,185.00	1,514.50	-1,670.50	2,103.40	-1,081.60
SANITARY SEWER							
34	SEWER CLEANOUT						
	4.0000	EACH	500.0000	675.0000	35.00 %	229.5200	-54.10 %
			2,000.00	2,700.00	700.00	918.08	-1,081.92
35	PIPE STUB OUTS						
	2.0000	EACH	1,500.0000	120.0000	-92.00 %	1,266.7500	-15.55 %
			3,000.00	240.00	-2,760.00	2,533.50	-466.50
36	TESTING SEWER PIPE						
	2122.0000	L.F.	3.0000	1.5000	-50.00 %	1.0500	-65.00 %
			6,366.00	3,183.00	-3,183.00	2,228.10	-4,137.90
37	PVC SANITARY SEWER PIPE 6 IN. DIAM.						
	151.0000	L.F.	45.0000	36.8000	-18.22 %	39.7700	-11.62 %
			6,795.00	5,556.80	-1,238.20	6,005.27	-789.73
38	PVC SANITARY SEWER PIPE 8 IN. DIAM.						
	1971.0000	L.F.	65.0000	44.3000	-31.85 %	60.6100	-6.75 %
			128,115.00	87,315.30	-40,799.70	119,462.31	-8,652.69
39	CUT, PLUG, AND ABANDON EX. SANITARY LINE						
	9.0000	EACH	350.0000	1,200.0000	242.86 %	244.8600	-30.04 %
			3,150.00	10,800.00	7,650.00	2,203.74	-946.26



PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 14TH BIDDER -----	----- LOW BIDDER -----
APOLLO, INC.	ROTSCHY, INC.
1133 W COLUMBIA DR	22525 NE GARNER RD
99336-3472	98675
KENNEWICK WA 993360617	YACOLT WA 986750399
CONTRACTOR NUMBER : 100265	CONTRACTOR NUMBER : 100156

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
SANITARY SEWER								
40	CONNECT EX. PIPE TO SANITARY MANHOLE OR LINE							
	8.0000	EACH	1,000.0000	3,030.0000	203.00 %	861.4500	-13.85 %	
			8,000.00	24,240.00	16,240.00	6,891.60	-1,108.40	
WATER LINES								
41	EXTRA TRENCH EXCAVATION							
	210.0000	C.Y.	45.0000	21.5000	-52.22 %	29.5200	-34.40 %	
			9,450.00	4,515.00	-4,935.00	6,199.20	-3,250.80	
42	RELOCATE/TRANSFER EXISTING WATER SERVICE METER							
	7.0000	EACH	1,500.0000	850.0000	-43.33 %	796.4300	-46.90 %	
			10,500.00	5,950.00	-4,550.00	5,575.01	-4,924.99	
43	REMOVAL AND REPLACEMENT OF UNSUITABLE MATERIAL							
	210.0000	C.Y.	10.0000	24.2000	142.00 %	33.3100	233.10 %	
			2,100.00	5,082.00	2,982.00	6,995.10	4,895.10	
44	6 IN. MJ X FL GATE VALVE							
	3.0000	EACH	1,000.0000	900.0000	-10.00 %	668.3100	-33.17 %	
			3,000.00	2,700.00	-300.00	2,004.93	-995.07	
45	6 IN. MJ GATE VALVE							
	4.0000	EACH	1,000.0000	945.0000	-5.50 %	706.8000	-29.32 %	
			4,000.00	3,780.00	-220.00	2,827.20	-1,172.80	
46	8 IN. MJ GATE VALVE							
	4.0000	EACH	1,500.0000	1,355.0000	-9.67 %	1,061.1100	-29.26 %	
			6,000.00	5,420.00	-580.00	4,244.44	-1,755.56	
47	8 IN. MJ X FE GATE VALVE							
	1.0000	EACH	500.0000	1,260.0000	152.00 %	986.4100	97.28 %	
			500.00	1,260.00	760.00	986.41	486.41	
48	10 IN. MJ GATE VALVE							
	1.0000	EACH	1,800.0000	1,400.0000	-22.22 %	1,118.8500	-37.84 %	
			1,800.00	1,400.00	-400.00	1,118.85	-681.15	
49	BUTTERFLY VALVE 12 IN.							
	8.0000	EACH	3,000.0000	1,640.0000	-45.33 %	1,309.0200	-56.37 %	
			24,000.00	13,120.00	-10,880.00	10,472.16	-13,527.84	

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STXPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 14TH BIDDER -----	----- LOW BIDDER -----
APOLLO, INC. 1133 W COLUMBIA DR 99336-3472 KENNEWICK WA 993360617 CONTRACTOR NUMBER : 100265	ROTSCHY, INC. 22525 NE GARNER RD 98675 YACOLT WA 986750399 CONTRACTOR NUMBER : 100156

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
WATER LINES								
50	COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 1 IN.							
	2.0000	EACH	4,000.0000	3,000.0000	-25.00 %	2,240.0300	-44.00 %	
			8,000.00	6,000.00	-2,000.00	4,480.06	-3,519.94	
51	BLOWOFF ASSEMBLY							
	1.0000	EACH	3,000.0000	1,696.0000	-43.47 %	990.3900	-66.99 %	
			3,000.00	1,696.00	-1,304.00	990.39	-2,009.61	
52	6 IN. WATER METER VAULT ASSEMBLY							
	1.0000	EACH	4,000.0000	9,832.0000	145.80 %	8,655.7700	116.39 %	
			4,000.00	9,832.00	5,832.00	8,655.77	4,655.77	
53	ABANDON EXISTING 6 IN. WATER METER							
	1.0000	EACH	1,500.0000	1,278.0000	-14.80 %	144.6700	-90.36 %	
			1,500.00	1,278.00	-222.00	144.67	-1,355.33	
54	TRANSFER EXISTING FIRE DEPARTMENT CONNECTION ASSEMBLY							
	1.0000	EACH	3,000.0000	1,210.0000	-59.67 %	840.8800	-71.97 %	
			3,000.00	1,210.00	-1,790.00	840.88	-2,159.12	
55	CONNECT TO EXISTING 8 IN. DIAM. WATER MAIN							
	2.0000	EACH	1,000.0000	1,468.0000	46.80 %	1,273.1300	27.31 %	
			2,000.00	2,936.00	936.00	2,546.26	546.26	
56	CONNECT TO EXISTING 12 IN. DIAM. WATER MAIN							
	2.0000	EACH	1,000.0000	1,860.0000	86.00 %	1,273.1300	27.31 %	
			2,000.00	3,720.00	1,720.00	2,546.26	546.26	
57	MOVING EXISTING HYDRANTS							
	7.0000	EACH	1,500.0000	1,088.0000	-27.47 %	655.9000	-56.27 %	
			10,500.00	7,616.00	-2,884.00	4,591.30	-5,908.70	
58	CUT, PLUG, AND ABANDON EX. WATER LINE							
	21.0000	EACH	250.0000	465.0000	86.00 %	249.6300	-0.15 %	
			5,250.00	9,765.00	4,515.00	5,242.23	-7.77	
59	DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.							
	524.0000	L.F.	50.0000	35.5100	-28.98 %	28.7300	-42.54 %	
			26,200.00	18,607.24	-7,592.76	15,054.52	-11,145.48	
60	DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.							
	397.0000	L.F.	60.0000	51.7500	-13.75 %	39.7600	-33.73 %	
			23,820.00	20,544.75	-3,275.25	15,784.72	-8,035.28	

PS&E JOB NO : 08X308      REVISION NO :  
 CONTRACT NO : 007681      REGION NO : 4  
 VERSION NO : 3      WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
         39TH STREET BRIDGE  
         CITY OF VANCOUVER  
         08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 14TH BIDDER -----	----- LOW BIDDER -----
APOLLO, INC. 1133 W COLUMBIA DR 99336-3472 KENNEWICK WA 993360617 CONTRACTOR NUMBER : 100265	ROTSCHY, INC. 22525 NE GARNER RD 98675 YACOLT WA 986750399 CONTRACTOR NUMBER : 100156

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
WATER LINES							
61	DUCTILE IRON PIPE FOR WATER MAIN 10 IN. DIAM.						
	17.0000	L.F.	70.0000	93.7500	33.93 %	74.2700	6.10 %
			1,190.00	1,593.75	403.75	1,262.59	72.59
62	DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.						
	2082.0000	L.F.	80.0000	60.5100	-24.36 %	24.2500	-69.69 %
			166,560.00	125,981.82	-40,578.18	50,488.50	-116,071.50
63	WATER PIPE SLOPE ANCHOR						
	6.0000	EACH	2,000.0000	840.0000	-58.00 %	320.3300	-83.98 %
			12,000.00	5,040.00	-6,960.00	1,921.98	-10,078.02
64	CONCRETE THRUST BLOCK						
	12.0000	L.F.	150.0000	218.5000	45.67 %	152.8300	1.89 %
			1,800.00	2,622.00	822.00	1,833.96	33.96
STRUCTURE							
65	STRUCTURE EXCAVATION CLASS A INCL. HAUL						
	29.0000	C.Y.	30.0000	61.0000	103.33 %	51.2600	70.87 %
			870.00	1,769.00	899.00	1,486.54	616.54
66	SOIL EXCAVATION FOR SHAFT INCLUDING HAUL						
	1270.0000	C.Y.	500.0000	183.3000	-63.34 %	161.2500	-67.75 %
			635,000.00	232,791.00	-402,209.00	204,787.50	-430,212.50
67	GRAVEL BACKFILL FOR WALL						
	1175.0000	C.Y.	35.0000	50.8200	45.20 %	24.4500	-30.14 %
			41,125.00	59,713.50	18,588.50	28,728.75	-12,396.25
68	DELETED ITEM						
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %
			0.00	0.00	0.00	0.00	0.00
69	FURNISHING & PLACING TEMP. CASING FOR 5'-0" DIA. SHAFT						
	245.5000	L.F.	300.0000	182.2800	-39.24 %	131.2500	-56.25 %
			73,650.00	44,749.74	-28,900.26	32,221.88	-41,428.13
70	FURNISHING & PLACING TEMP. CASING FOR 6'-6" DIA. SHAFT						
	603.6000	L.F.	350.0000	261.7000	-25.23 %	205.8000	-41.20 %
			211,260.00	157,962.12	-53,297.88	124,220.88	-87,039.12

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009

AWARDED ON : Apr 13 2009

----- 14TH BIDDER ----- ----- LOW BIDDER -----  
 APOLLO, INC. ROTSCHY, INC.  
 1133 W COLUMBIA DR 22525 NE GARNER RD  
 99336-3472 98675  
 KENNEWICK WA 993360617 YACOLT WA 986750399  
 CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100156

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.				
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
71	STRUCTURE FURNISHING PERMANENT CASING FOR 5'-0" DIAM. SHAFT						
	17.0000	L.F.	400.0000	379.5000	-5.13 %	398.4800	-0.38 %
			6,800.00	6,451.50	-348.50	6,774.16	-25.84
72	FURNISHING PERMANENT CASING FOR 6'-6" DIA. SHAFT						
	56.0000	L.F.	500.0000	425.5000	-14.90 %	446.2500	-10.75 %
			28,000.00	23,828.00	-4,172.00	24,990.00	-3,010.00
73	PLACING PERMANENT CASING FOR 5'-0" DIAM. SHAFT						
	2.0000	EACH	2,500.0000	1,500.0000	-40.00 %	1,575.0000	-37.00 %
			5,000.00	3,000.00	-2,000.00	3,150.00	-1,850.00
74	PLACING PERMANENT CASING FOR 6'-6" DIA. SHAFT						
	6.0000	EACH	2,500.0000	1,750.0000	-30.00 %	1,837.5000	-26.50 %
			15,000.00	10,500.00	-4,500.00	11,025.00	-3,975.00
75	CASING SHORING						
	12.0000	L.F.	250.0000	400.0000	60.00 %	420.0000	68.00 %
			3,000.00	4,800.00	1,800.00	5,040.00	2,040.00
76	EPOXY-COATED ST. REINF. BAR FOR BRIDGE						
	1071.0000	LB.	1.5000	1.6500	10.00 %	1.3100	-12.67 %
			1,606.50	1,767.15	160.65	1,403.01	-203.49
77	ST. REINF. BAR FOR BRIDGE						
	114900.0000	LB.	1.2500	0.8400	-32.80 %	1.3100	4.80 %
			143,625.00	96,516.00	-47,109.00	150,519.00	6,894.00
78	ST. REINF. BAR FOR RETAINING WALL						
	2700.0000	LB.	1.2500	1.1000	-12.00 %	1.0500	-16.00 %
			3,375.00	2,970.00	-405.00	2,835.00	-540.00
79	ST. REINF. BAR FOR SHAFT						
	363500.0000	LB.	1.2500	0.6600	-47.20 %	0.5900	-52.80 %
			454,375.00	239,910.00	-214,465.00	214,465.00	-239,910.00
80	CSL ACCESS TUBE						
	7881.0000	L.F.	12.0000	9.2500	-22.92 %	9.7100	-19.08 %
			94,572.00	72,899.25	-21,672.75	76,524.51	-18,047.49
81	CONC. CLASS 4000 FOR BRIDGE						
	571.0000	C.Y.	600.0000	974.9500	62.49 %	630.0000	5.00 %
			342,600.00	556,696.45	214,096.45	359,730.00	17,130.00

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 14TH BIDDER ----- ----- LOW BIDDER -----  
 APOLLO, INC. ROTSCHY, INC.  
 1133 W COLUMBIA DR 22525 NE GARNER RD  
 99336-3472 98675  
 KENNEWICK WA 993360617 YACOLT WA 986750399  
 CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100156

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STRUCTURE								
82	CONC. CLASS 4000 FOR RETAINING WALL							
	28.0000	C.Y.	600.0000	757.3100	26.22 %	735.0000	22.50 %	
			16,800.00	21,204.68	4,404.68	20,580.00	3,780.00	
83	CONC. CLASS 4000P FOR SHAFT							
	1311.0000	C.Y.	350.0000	275.0000	-21.43 %	168.0000	-52.00 %	
			458,850.00	360,525.00	-98,325.00	220,248.00	-238,602.00	
84	PRESTRESSED CONC. GIRDER SERIES WF83G							
	4379.0000	L.F.	400.0000	425.5400	6.39 %	498.7500	24.69 %	
			1,751,600.00	1,863,439.66	111,839.66	2,184,026.25	432,426.25	
85	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT							
	CALC				0.00 %		0.00 %	
			-1.00	-1.00		-1.00		
86	FABRIC PAD BEARING - SUPERSTR.							
	12.0000	EACH	2,500.0000	4,929.0000	97.16 %	4,725.0000	89.00 %	
			30,000.00	59,148.00	29,148.00	56,700.00	26,700.00	
87	SUPERSTRUCTURE 39TH STREET OVER BNSF							
	L.S.				0.96 %		-37.58 %	
			1,505,500.00	1,520,000.00	14,500.00	939,750.00	-565,750.00	
88	BRIDGE RAILING TYPE S-BP - SUPERSTR							
	516.0000	L.F.	75.0000	81.0000	8.00 %	57.7500	-23.00 %	
			38,700.00	41,796.00	3,096.00	29,799.00	-8,901.00	
89	BRIDGE RAILING TYPE S-BP WALL							
	920.0000	L.F.	75.0000	81.1000	8.13 %	57.7500	-23.00 %	
			69,000.00	74,612.00	5,612.00	53,130.00	-15,870.00	
90	BRIDGE RAILING TYPE CHAIN LINK FENCE							
	1068.0000	L.F.	75.0000	45.0000	-40.00 %	47.2500	-37.00 %	
			80,100.00	48,060.00	-32,040.00	50,463.00	-29,637.00	
91	PEDESTRIAN RAILING							
	65.0000	L.F.	90.0000	163.4500	81.61 %	136.5000	51.67 %	
			5,850.00	10,624.25	4,774.25	8,872.50	3,022.50	
92	PEDESTRIAN BARRIER							
	1584.0000	L.F.	100.0000	115.2500	15.25 %	89.2500	-10.75 %	
			158,400.00	182,556.00	24,156.00	141,372.00	-17,028.00	

PS&E JOB NO : 08X308      REVISION NO :  
 CONTRACT NO : 007681      REGION NO : 4  
 VERSION NO : 3      WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
         39TH STREET BRIDGE  
         CITY OF VANCOUVER  
         08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

-----	14TH BIDDER	-----	-----	LOW BIDDER	-----
	APOLLO, INC.			ROTSCHY, INC.	
	1133 W COLUMBIA DR			22525 NE GARNER RD	
	99336-3472			98675	
	KENNEWICK WA 993360617			YACOLT WA 986750399	
	CONTRACTOR NUMBER : 100265			CONTRACTOR NUMBER : 100156	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.				
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STRUCTURE							
93	SEW PEDESTRIAN BARRIER 920.0000	L.F.	400.0000 368,000.00	267.0000 245,640.00	-33.25 % -122,360.00	315.0000 289,800.00	-21.25 % -78,200.00
94	STRUCTURAL EARTH WALL 14471.0000	S.F.	30.0000 434,130.00	26.0000 376,246.00	-13.33 % -57,884.00	23.6600 342,383.86	-21.13 % -91,746.14
95	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL 10226.0000	C.Y.	35.0000 357,910.00	30.0000 306,780.00	-14.29 % -51,130.00	27.8100 284,385.06	-20.54 % -73,524.94
SURFACING							
96	CRUSHED SURFACING BASE COURSE 6802.0000	TON	16.8000 114,273.60	15.0000 102,030.00	-10.71 % -12,243.60	16.2400 110,464.48	-3.33 % -3,809.12
97	CRUSHED SURFACING TOP COURSE 800.0000	TON	31.0000 24,800.00	30.0000 24,000.00	-3.23 % -800.00	24.1800 19,344.00	-22.00 % -5,456.00
CEMENT CONCRETE PAVEMENT							
98	BRIDGE APPROACH SLAB 232.0000	S.Y.	250.0000 58,000.00	236.9000 54,960.80	-5.24 % -3,039.20	116.7700 27,090.64	-53.29 % -30,909.36
HOT MIX ASPHALT							
99	HMA CL. 1/2 IN. PG 64-22 5093.0000	TON	85.0000 432,905.00	69.7500 355,236.75	-17.94 % -77,668.25	69.8800 355,898.84	-17.79 % -77,006.16
100	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC		12,989.00	12,989.00	0.00 %	12,989.00	0.00 %

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 14TH BIDDER -----          ----- LOW BIDDER -----  
 APOLLO, INC.                                  ROTSCHY, INC.  
 1133 W COLUMBIA DR                              22525 NE GARNER RD  
 99336-3472    98675  
 KENNEWICK WA 993360617                      YACOLT WA 986750399  
 CONTRACTOR NUMBER : 100265              CONTRACTOR NUMBER : 100156

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	APOLLO		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
HOT MIX ASPHALT								
101	COMPACTION PRICE ADJUSTMENT							
		CALC			0.00 %			0.00 %
			8,658.00	8,658.00		8,658.00		
102	ASPHALT COST PRICE ADJUSTMENT							
		CALC			0.00 %			0.00 %
			5,093.00	5,093.00		5,093.00		
103	COMMERCIAL HMA							
	249.0000	TON	110.0000	110.0000	0.00 %	105.0000	-4.55 %	
			27,390.00	27,390.00	0.00	26,145.00	-1,245.00	
IRRIGATION AND WATER DISTRIBUTION								
104	IRRIGATION SYSTEM							
		L.S.			-58.49 %			-56.42 %
			26,500.00	11,000.00	-15,500.00	11,550.00	-14,950.00	
105	RELOCATE IRRIGATION BOX							
	2.0000	EACH	300.0000	500.0000	66.67 %	525.0000	75.00 %	
			600.00	1,000.00	400.00	1,050.00	450.00	
EROSION CONTROL AND PLANTING								
106	ESC LEAD							
	180.0000	DAY	150.0000	30.0000	-80.00 %	54.6900	-63.54 %	
			27,000.00	5,400.00	-21,600.00	9,844.20	-17,155.80	
107	COMPOST BLANKET							
	245.0000	S.Y.	5.0000	10.0000	100.00 %	10.5000	110.00 %	
			1,225.00	2,450.00	1,225.00	2,572.50	1,347.50	
108	STABILIZED CONSTRUCTION ENTRANCE							
	1190.0000	S.Y.	18.0000	15.6000	-13.33 %	13.5500	-24.72 %	
			21,420.00	18,564.00	-2,856.00	16,124.50	-5,295.50	
109	INLET PROTECTION							
	62.0000	EACH	75.0000	58.0000	-22.67 %	54.3400	-27.55 %	
			4,650.00	3,596.00	-1,054.00	3,369.08	-1,280.92	

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 14TH BIDDER -----      ----- LOW BIDDER -----  
 APOLLO, INC.      ROTSCHY, INC.  
 1133 W COLUMBIA DR      22525 NE GARNER RD  
 99336-3472      98675  
 KENNEWICK WA 993360617      YACOLT WA 986750399  
 CONTRACTOR NUMBER : 100265      CONTRACTOR NUMBER : 100156

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
EROSION CONTROL AND PLANTING								
110	SILT FENCE							
	3480.0000	L.F.	2.7500 9,570.00	2.8500 9,918.00	3.64 % 348.00	2.2400 7,795.20	-18.55 % -1,774.80	
111	GRAVEL FILTER BERM							
	650.0000	L.F.	18.0000 11,700.00	16.5000 10,725.00	-8.33 % -975.00	3.0000 1,950.00	-83.33 % -9,750.00	
112	WATTLE							
	940.0000	L.F.	2.0000 1,880.00	4.2000 3,948.00	110.00 % 2,068.00	3.1400 2,951.60	57.00 % 1,071.60	
113	EROSION/WATER POLLUTION CONTROL EST.							
			200,000.00	200,000.00	0.00 %	200,000.00	0.00 %	
114	TEMPORARY CURB							
	370.0000	L.F.	16.0000 5,920.00	8.0000 2,960.00	-50.00 % -2,960.00	2.8800 1,065.60	-82.00 % -4,854.40	
115	TEMPORARY PIPE SLOPE DRAIN							
	1230.0000	L.F.	30.0000 36,900.00	20.3500 25,030.50	-32.17 % -11,869.50	9.7800 12,029.40	-67.40 % -24,870.60	
116	TEMPORARY SEEDING							
	2.3000	ACRE	1,300.0000 2,990.00	1,500.0000 3,450.00	15.38 % 460.00	1,575.0000 3,622.50	21.15 % 632.50	
117	SEEDING, FERTILIZING, AND MULCHING							
	2.1000	ACRE	3,000.0000 6,300.00	1,500.0000 3,150.00	-50.00 % -3,150.00	1,575.0000 3,307.50	-47.50 % -2,992.50	
118	SEEDING, FERTILIZING, AND MULCHING - SITE POND							
	0.4500	ACRE	3,500.0000 1,575.00	6,500.0000 2,925.00	85.71 % 1,350.00	6,825.0000 3,071.25	95.00 % 1,496.25	
119	TOPSOIL TYPE C							
	1180.0000	C.Y.	20.0000 23,600.00	35.0000 41,300.00	75.00 % 17,700.00	18.9000 22,302.00	-5.50 % -1,298.00	
120	SOIL PREPARATION AREA							
	0.3000	ACRE	3,000.0000 900.00	5,000.0000 1,500.00	66.67 % 600.00	16,661.1000 4,998.33	455.37 % 4,098.33	



PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009

AWARDED ON : Apr 13 2009

----- 14TH BIDDER -----	----- LOW BIDDER -----
APOLLO, INC. 1133 W COLUMBIA DR 99336-3472 KENNEWICK WA 993360617 CONTRACTOR NUMBER : 100265	ROTSCHY, INC. 22525 NE GARNER RD 98675 YACOLT WA 986750399 CONTRACTOR NUMBER : 100156

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
EROSION CONTROL AND PLANTING								
121	PSIPE COMMEMORATION MAPLE, 1" CAL, CONTAINER							
	16.0000	EACH	100.0000	100.0000	0.00 %	105.0000	5.00 %	
			1,600.00	1,600.00	0.00	1,680.00	80.00	
122	PSIPE KATSURA TREE, 1" CAL, CONTAINER							
	40.0000	EACH	100.0000	100.0000	0.00 %	105.0000	5.00 %	
			4,000.00	4,000.00	0.00	4,200.00	200.00	
123	PSIPE DOUGLAS FIR, 4' HEIGHT, CONTAINER							
	4.0000	EACH	100.0000	10.0000	-90.00 %	10.5000	-89.50 %	
			400.00	40.00	-360.00	42.00	-358.00	
124	PSIPE OREGON WHITE OAK, 1" CAL, CONTAINER							
	53.0000	EACH	100.0000	100.0000	0.00 %	105.0000	5.00 %	
			5,300.00	5,300.00	0.00	5,565.00	265.00	
125	PSIPE HOGAN CEDAR, 4' HEIGHT, CONTAINER							
	11.0000	EACH	100.0000	100.0000	0.00 %	105.0000	5.00 %	
			1,100.00	1,100.00	0.00	1,155.00	55.00	
126	PSIPE BOSTON IVY, #1 CONTAINER							
	25.0000	EACH	9.5000	10.0000	5.26 %	10.9200	14.95 %	
			237.50	250.00	12.50	273.00	35.50	
127	WEED CONTROL							
		EST.			0.00 %		0.00 %	
			2,500.00	2,500.00		2,500.00		
128	BARK OR WOOD CHIP MULCH							
	31.0000	C.Y.	40.0000	50.0000	25.00 %	52.5000	31.25 %	
			1,240.00	1,550.00	310.00	1,627.50	387.50	
129	HIGH VISIBILITY FENCE							
	3500.0000	L.F.	2.5000	2.7400	9.60 %	2.2400	-10.40 %	
			8,750.00	9,590.00	840.00	7,840.00	-910.00	
TRAFFIC								
130	CEMENT CONC. TRAFFIC CURB AND GUTTER (COV TYPE A-1)							
	3248.0000	L.F.	13.5000	7.5700	-43.93 %	8.1500	-39.63 %	
			43,848.00	24,587.36	-19,260.64	26,471.20	-17,376.80	

PS&E JOB NO : 08X308            REVISION NO :  
 CONTRACT NO : 007681          REGION NO : 4  
 VERSION NO : 3                 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
         39TH STREET BRIDGE  
         CITY OF VANCOUVER  
         08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 14TH BIDDER -----        ----- LOW BIDDER -----  
 APOLLO, INC.                            ROTSCHY, INC.  
 1133 W COLUMBIA DR                    22525 NE GARNER RD  
 99336-3472                              98675  
 KENNEWICK WA 993360617              YACOLT WA 986750399  
 CONTRACTOR NUMBER : 100265        CONTRACTOR NUMBER : 100156

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC							
131	CEMENT CONC. TRAFFIC CURB (COV TYPE E-1)						
	1559.0000	L.F.	16.0000	7.5700	-52.69 %	8.1500	-49.06 %
			24,944.00	11,801.63	-13,142.37	12,705.85	-12,238.15
132	MOUNTABLE CEMENT CONC. TRAFFIC CURB (COV TYPE ROLLED)						
	789.0000	L.F.	23.0000	7.5700	-67.09 %	8.1500	-64.57 %
			18,147.00	5,972.73	-12,174.27	6,430.35	-11,716.65
133	BEAM GUARDRAIL TYPE 31						
	826.0000	L.F.	23.0000	20.0000	-13.04 %	19.6900	-14.39 %
			18,998.00	16,520.00	-2,478.00	16,263.94	-2,734.06
134	BEAM GUARDRAIL TRANSITION SECTION TYPE 10						
	1.0000	EACH	1,360.0000	2,500.0000	83.82 %	1,585.5000	16.58 %
			1,360.00	2,500.00	1,140.00	1,585.50	225.50
135	BEAM GUARDRAIL TRANSITION SECTION TYPE 11						
	1.0000	EACH	1,360.0000	2,500.0000	83.82 %	1,585.5000	16.58 %
			1,360.00	2,500.00	1,140.00	1,585.50	225.50
136	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL						
	2.0000	EACH	1,845.0000	2,500.0000	35.50 %	2,247.0000	21.79 %
			3,690.00	5,000.00	1,310.00	4,494.00	804.00
137	PERMANENT IMPACT ATTENUATOR						
	2.0000	EACH	15,000.0000	20,000.0000	33.33 %	17,325.0000	15.50 %
			30,000.00	40,000.00	10,000.00	34,650.00	4,650.00
138	PLASTIC LINE						
	6112.0000	L.F.	0.9000	1.2500	38.89 %	1.3100	45.56 %
			5,500.80	7,640.00	2,139.20	8,006.72	2,505.92
139	PLASTIC WIDE LINE						
	4174.0000	L.F.	2.5000	1.4500	-42.00 %	1.5200	-39.20 %
			10,435.00	6,052.30	-4,382.70	6,344.48	-4,090.52
140	PLASTIC CROSSWALK LINE						
	438.0000	S.F.	4.5500	4.9500	8.79 %	5.2000	14.29 %
			1,992.90	2,168.10	175.20	2,277.60	284.70
141	PLASTIC STOP LINE						
	80.0000	L.F.	5.5000	9.7500	77.27 %	10.2400	86.18 %
			440.00	780.00	340.00	819.20	379.20

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 14TH BIDDER -----	----- LOW BIDDER -----
APOLLO, INC.	ROTSCHY, INC.
1133 W COLUMBIA DR	22525 NE GARNER RD
99336-3472	98675
KENNEWICK WA 993360617	YACOLT WA 986750399
CONTRACTOR NUMBER : 100265	CONTRACTOR NUMBER : 100156

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
142	PLASTIC TRAFFIC ARROW							
	2.0000	EACH	120.0000	155.0000	29.17 %	162.7500	35.63 %	
			240.00	310.00	70.00	325.50	85.50	
143	RAISED PAVEMENT MARKER TYPE 2							
	0.5100	HUND	400.0000	208.0000	-48.00 %	840.0000	110.00 %	
			204.00	106.08	-97.92	428.40	224.40	
144	TEMPORARY PAVEMENT MARKING							
	5550.0000	L.F.	0.3000	0.7500	150.00 %	0.7900	163.33 %	
			1,665.00	4,162.50	2,497.50	4,384.50	2,719.50	
145	PERMANENT SIGNING							
		L.S.			-25.00 %		-65.55 %	
			16,000.00	12,000.00	-4,000.00	5,512.50	-10,487.50	
146	ILLUMINATION SYSTEM							
		L.S.			-38.60 %		-47.94 %	
			381,000.00	233,920.00	-147,080.00	198,366.00	-182,634.00	
147	PROJECT TEMPORARY TRAFFIC CONTROL							
		L.S.			828.57 %		-57.41 %	
			14,000.00	130,000.00	116,000.00	5,962.32	-8,037.68	
148	FLAGGERS AND SPOTTERS							
	4000.0000	HR	43.7500	48.0000	9.71 %	40.9000	-6.51 %	
			175,000.00	192,000.00	17,000.00	163,600.00	-11,400.00	
149	TRAFFIC CONTROL SUPERVISOR							
		L.S.			50.00 %		-84.66 %	
			40,000.00	60,000.00	20,000.00	6,135.47	-33,864.53	
150	CONSTRUCTION SIGNS CLASS A							
	45.0000	S.F.	15.0000	20.0000	33.33 %	23.4400	56.27 %	
			675.00	900.00	225.00	1,054.80	379.80	
OTHER ITEMS								
151	TYPE B PROGRESS SCHEDULE							
		L.S.			13.06 %		5.00 %	
			15,000.00	16,958.48	1,958.48	15,750.00	750.00	

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 14TH BIDDER ----- ----- LOW BIDDER -----  
 APOLLO, INC. ROTSCHY, INC.  
 1133 W COLUMBIA DR 22525 NE GARNER RD  
 99336-3472 98675  
 KENNEWICK WA 993360617 YACOLT WA 986750399  
 CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100156

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
152	STRUCTURE EXCAVATION CLASS B INCL. HAUL							
	6056.0000	C.Y.	20.0000	21.0000	5.00 %	7.0300	-64.85 %	
			121,120.00	127,176.00	6,056.00	42,573.68	-78,546.32	
153	SHORING OR EXTRA EXCAVATION CLASS B							
	102500.0000	S.F.	0.5000	1.5000	200.00 %	0.0800	-84.00 %	
			51,250.00	153,750.00	102,500.00	8,200.00	-43,050.00	
154	GRAVEL BACKFILL FOR DRAIN							
	80.0000	C.Y.	30.0000	32.7500	9.17 %	52.5000	75.00 %	
			2,400.00	2,620.00	220.00	4,200.00	1,800.00	
155	16 IN. STEEL CASING (OPEN TRENCH)							
	136.0000	L.F.	200.0000	248.0000	24.00 %	106.2700	-46.87 %	
			27,200.00	33,728.00	6,528.00	14,452.72	-12,747.28	
156	24 IN. STEEL CASING (JACK AND BORE)							
	595.0000	L.F.	500.0000	342.0000	-31.60 %	336.4400	-32.71 %	
			297,500.00	203,490.00	-94,010.00	200,181.80	-97,318.20	
157	24 IN. STEEL CASING (OPEN TRENCH)							
	1610.0000	L.F.	250.0000	272.0000	8.80 %	132.1000	-47.16 %	
			402,500.00	437,920.00	35,420.00	212,681.00	-189,819.00	
158	JACK AND BORE PITS							
	4.0000	EACH	60,000.0000	25,660.0000	-57.23 %	5,079.9600	-91.53 %	
			240,000.00	102,640.00	-137,360.00	20,319.84	-219,680.16	
159	CURE BOX							
		L.S.			22.43 %		-91.25 %	
			3,000.00	3,673.00	673.00	262.50	-2,737.50	
160	BOLLARD TYPE 2 (COV STANDARD)							
	3.0000	EACH	450.0000	890.0000	97.78 %	284.2200	-36.84 %	
			1,350.00	2,670.00	1,320.00	852.66	-497.34	
161	PRV VAULT							
		L.S.			-2.00 %		-21.16 %	
			60,000.00	58,800.00	-1,200.00	47,305.35	-12,694.65	
162	UTILITY VAULT							
		L.S.			25.00 %		81.32 %	
			8,000.00	10,000.00	2,000.00	14,505.65	6,505.65	

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009

AWARDED ON : Apr 13 2009

----- 14TH BIDDER ----- ----- LOW BIDDER -----  
 APOLLO, INC. ROTSCHY, INC.  
 1133 W COLUMBIA DR 22525 NE GARNER RD  
 99336-3472 98675  
 KENNEWICK WA 993360617 YACOLT WA 986750399  
 CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100156

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	14TH BIDDER		% DIFF./ AMT.DIFF.	LOW BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
163	PRV VAULT ELECTRICAL SERVICE	L.S.			-92.90 %			-92.55 %		
			15,000.00	1,065.00	-13,935.00	1,118.25	-13,881.75			
164	CEMENT CONC. SIDEWALK (COV STANDARD 4")	S.Y.			-17.30 %			-12.87 %		
	1155.0000		30.0000	24.8100	-5,994.45	26.1400	-4,458.30			
			34,650.00	28,655.55		30,191.70				
165	CEMENT CONC. SIDEWALK (COV STANDARD 8")	S.Y.			-48.15 %			-45.58 %		
	110.0000		60.0000	31.1100	-3,177.90	32.6500	-3,008.50			
			6,600.00	3,422.10		3,591.50				
166	CEMENT CONC. DRIVEWAY ENTRANCE TYPE COV T01-04A	S.Y.			-47.20 %			-46.15 %		
	63.0000		66.5000	35.1100	-1,977.57	35.8100	-1,933.47			
			4,189.50	2,211.93		2,256.03				
167	CEMENT CONC. DRIVEWAY ENTRANCE TYPE COV T01-05B	S.Y.			-47.89 %			-46.14 %		
	74.0000		66.5000	34.6500	-2,356.90	35.8200	-2,270.32			
			4,921.00	2,564.10		2,650.68				
168	CEMENT CONC. DRIVEWAY ENTRANCE TYPE COV T01-07	S.Y.			-48.71 %			-46.17 %		
	372.0000		66.5000	34.1100	-12,049.08	35.8000	-11,420.40			
			24,738.00	12,688.92		13,317.60				
169	CEMENT CONC. SIDEWALK RAMP (COV PARALLEL TYPE)	EACH			-35.36 %			-26.56 %		
	5.0000		1,315.0000	850.0000	-2,325.00	965.7400	-1,746.30			
			6,575.00	4,250.00		4,828.70				
170	CEMENT CONC. SIDEWALK RAMP (COV LIMITED ROW TYPE)	EACH			-35.36 %			-26.56 %		
	5.0000		1,315.0000	850.0000	-2,325.00	965.7400	-1,746.30			
			6,575.00	4,250.00		4,828.70				
171	CEMENT CONC. SIDEWALK RAMP (SPECIAL BRIDGE APPROACH)	EACH			-36.67 %			-28.62 %		
	2.0000		1,500.0000	950.0000	-1,100.00	1,070.7500	-858.50			
			3,000.00	1,900.00		2,141.50				
172	CHAIN LINK FENCE TYPE 3 W/ BARBED WIRE (TEMPORARY)	L.F.			13.33 %			19.00 %		
	600.0000		15.0000	17.0000	1,200.00	17.8500	1,710.00			
			9,000.00	10,200.00		10,710.00				
173	CHAIN LINK FENCE TYPE 3 W/ BARBED WIRE	L.F.			-15.00 %			-10.75 %		
	334.0000		20.0000	17.0000	-1,002.00	17.8500	-718.10			
			6,680.00	5,678.00		5,961.90				

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 14TH BIDDER -----	----- LOW BIDDER -----
APOLLO, INC. 1133 W COLUMBIA DR 99336-3472 KENNEWICK WA 993360617 CONTRACTOR NUMBER : 100265	ROTSCHY, INC. 22525 NE GARNER RD 98675 YACOLT WA 986750399 CONTRACTOR NUMBER : 100156

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.			
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS								
174	CHAIN LINK FENCE SPECIAL 115.0000	L.F.	45.0000 5,175.00	120.0000 13,800.00	166.67 % 8,625.00	126.0000 14,490.00	180.00 % 9,315.00	
175	CHAIN LINK FENCE TYPE 4 103.0000	L.F.	13.0000 1,339.00	15.0000 1,545.00	15.38 % 206.00	15.7500 1,622.25	21.15 % 283.25	
176	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE 25.0000	EACH	150.0000 3,750.00	130.0000 3,250.00	-13.33 % -500.00	136.5000 3,412.50	-9.00 % -337.50	
177	CHAIN LINK GATE SPECIAL 1.0000	EACH	10,000.0000 10,000.00	19,250.0000 19,250.00	92.50 % 9,250.00	20,212.5000 20,212.50	102.13 % 10,212.50	
178	DOUBLE 14 FT. CHAIN LINK GATE 1.0000	EACH	800.0000 800.00	1,200.0000 1,200.00	50.00 % 400.00	1,260.0000 1,260.00	57.50 % 460.00	
179	DOUBLE 14 FT. CHAIN LINK GATE (TEMPORARY) 4.0000	EACH	600.0000 2,400.00	1,200.0000 4,800.00	100.00 % 2,400.00	1,260.0000 5,040.00	110.00 % 2,640.00	
180	DOUBLE 14 FT CHAIN LINK GATE W/ BARBED WIRE (TEMPORARY) 1.0000	EACH	1,000.0000 1,000.00	1,275.0000 1,275.00	27.50 % 275.00	1,338.7500 1,338.75	33.88 % 338.75	
181	DOUBLE 20 FT. CHAIN LINK GATE 1.0000	EACH	1,650.0000 1,650.00	1,600.0000 1,600.00	-3.03 % -50.00	1,680.0000 1,680.00	1.82 % 30.00	
182	DOUBLE 20 FT CHAIN LINK GATE W/ BARBED WIRE (TEMPORARY) 2.0000	EACH	1,250.0000 2,500.00	1,675.0000 3,350.00	34.00 % 850.00	1,758.7500 3,517.50	40.70 % 1,017.50	
183	DOUBLE 25 FT. CHAIN LINK GATE W/ BARBED WIRE 2.0000	EACH	2,250.0000 4,500.00	2,000.0000 4,000.00	-11.11 % -500.00	2,100.0000 4,200.00	-6.67 % -300.00	
184	DOUBLE 30 FT. CHAIN LINK GATE W/ BARBED WIRE 1.0000	EACH	2,700.0000 2,700.00	2,500.0000 2,500.00	-7.41 % -200.00	2,625.0000 2,625.00	-2.78 % -75.00	

PS&E JOB NO : 08X308 REVISION NO :  
CONTRACT NO : 007681 REGION NO : 4  
VERSION NO : 3 WORK ORDER# : RA0006  
HWY : SR 000  
TITLE : VANCOUVER RAIL PROJECT  
39TH STREET BRIDGE  
CITY OF VANCOUVER  
08X308 (REVISION 3/18/2009)  
PROJECT : STPX-2008(023), STPPX-2008(023)  
COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
AWARDED ON : Apr 13 2009

----- 14TH BIDDER -----      ----- LOW BIDDER -----  
APOLLO, INC.      ROTSCHY, INC.  
1133 W COLUMBIA DR      22525 NE GARNER RD  
99336-3472      98675  
KENNEWICK WA 993360617      YACOLT WA 986750399  
CONTRACTOR NUMBER : 100265      CONTRACTOR NUMBER : 100156

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	14TH BIDDER		% DIFF./ AMT.DIFF.	LOW BIDDER			
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS												
185	GRAVITY BLOCK WALL											
	305.0000	S.F.	35.0000	24.6000	-29.71%	17.1200	-51.09%	10,675.00	7,503.00	-3,172.00	5,221.60	-5,453.40
186	TEMPORARY RETAINING WALL											
		L.S.			31.52%		-79.29%	44,100.00	58,000.00	13,900.00	9,134.84	-34,965.16
187	GRAFFITI RESISTANT COATING											
		L.S.			-19.42%		1.76%	43,000.00	34,650.00	-8,350.00	43,756.65	756.65
188	ABANDON EXISTING MANHOLE											
	5.0000	EACH	600.0000	900.0000	50.00%	282.5500	-52.91%	3,000.00	4,500.00	1,500.00	1,412.75	-1,587.25
189	CONNECTION TO DRAINAGE STRUCTURE											
	3.0000	EACH	1,200.0000	200.0000	-83.33%	582.8100	-51.43%	3,600.00	600.00	-3,000.00	1,748.43	-1,851.57
190	ADJUST MANHOLE											
	2.0000	EACH	500.0000	380.0000	-24.00%	313.9300	-37.21%	1,000.00	760.00	-240.00	627.86	-372.14
191	MANHOLE 48 IN. DIAM. TYPE 1 COV SANITARY W/ DROP STR.											
	2.0000	EACH	10,000.0000	9,600.0000	-4.00%	3,632.4200	-63.68%	20,000.00	19,200.00	-800.00	7,264.84	-12,735.16
192	MANHOLE 48 IN. DIAM. TYPE 1											
	12.0000	EACH	4,400.0000	3,060.0000	-30.45%	3,017.1300	-31.43%	52,800.00	36,720.00	-16,080.00	36,205.56	-16,594.44
193	ADJUST VALVE BOX											
	9.0000	EACH	250.0000	160.0000	-36.00%	39.0000	-84.40%	2,250.00	1,440.00	-810.00	351.00	-1,899.00
194	REIMBURSEMENT FOR THIRD PARTY DAMAGE											
		EST.			0.00%		0.00%	5.00	5.00	0.00%	5.00	0.00%
195	TRAINING											
	800.0000	HR	4.5000	1.0000	-77.78%	41.0200	811.56%	3,600.00	800.00	-2,800.00	32,816.00	29,216.00

PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 14TH BIDDER ----- ----- LOW BIDDER -----  
 APOLLO, INC. ROTSCHY, INC.  
 1133 W COLUMBIA DR 22525 NE GARNER RD  
 99336-3472 98675  
 KENNEWICK WA 993360617 YACOLT WA 986750399  
 CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100156

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
196	MINOR CHANGE	CALC			0.00 %			0.00 %
			-1.00	-1.00		-1.00		
197	FUEL COST ADJUSTMENT	CALC			0.00 %			0.00 %
			21,900.00	21,900.00		21,900.00		
198	STEEL COST ADJUSTMENT	CALC			0.00 %			0.00 %
			26,000.00	26,000.00		26,000.00		
199	SPCC PLAN	L.S.			-87.80 %			-47.35 %
			1,000.00	122.00	-878.00	526.48	-473.52	
200	FIELD OFFICE BUILDING	L.S.			-7.48 %			-26.92 %
			25,000.00	23,131.00	-1,869.00	18,270.00	-6,730.00	
201	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE	S.Y.			-92.00 %			-86.33 %
	508.0000		15.0000	1.2000	-92.00 %	2.0500	-86.33 %	
			7,620.00	609.60	-7,010.40	1,041.40	-6,578.60	
202	NO TRESPASSING SIGN	EACH			130.00 %			127.35 %
	3.0000		100.0000	230.0000	130.00 %	227.3500	127.35 %	
			300.00	690.00	390.00	682.05	382.05	
203	HEALTH AND SAFETY PLAN	L.S.			126.00 %			-12.49 %
			2,500.00	5,650.00	3,150.00	2,187.76	-312.24	
204	MAILBOX SUPPORT TYPE 1	EACH			50.00 %			93.76 %
	1.0000		200.0000	300.0000	50.00 %	387.5200	93.76 %	
			200.00	300.00	100.00	387.52	187.52	
205	MAILBOX SUPPORT TYPE 2	EACH			0.00 %			-3.12 %
	2.0000		400.0000	400.0000	0.00 %	387.5100	-3.12 %	
			800.00	800.00	0.00	775.02	-24.98	
206	MAILBOX SUPPORT SPECIAL GROUP BOX	EACH			-40.00 %			-80.62 %
	1.0000		2,000.0000	1,200.0000	-40.00 %	387.5200	-80.62 %	
			2,000.00	1,200.00	-800.00	387.52	-1,612.48	



PS&E JOB NO : 08X308 REVISION NO :  
 CONTRACT NO : 007681 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : RA0006  
 HWY : SR 000  
 TITLE : VANCOUVER RAIL PROJECT  
 39TH STREET BRIDGE  
 CITY OF VANCOUVER  
 08X308 (REVISION 3/18/2009)  
 PROJECT : STPX-2008(023), STPPX-2008(023)  
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 1 2009  
 AWARDED ON : Apr 13 2009

----- 14TH BIDDER ----- ----- LOW BIDDER -----  
 APOLLO, INC. ROTSCHY, INC.  
 1133 W COLUMBIA DR 22525 NE GARNER RD  
 99336-3472 98675  
 KENNEWICK WA 993360617 YACOLT WA 986750399  
 CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100156

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
207	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS EST.		25,000.00	25,000.00	0.00 %	25,000.00		0.00 %	
	CONTRACT TOTAL		<u>\$14,970,811.30</u>	<u>\$13,306,045.74</u>	-11.12%	<u>\$11,546,777.40</u>		-22.87%	
						LOW BIDDER REJECTED			
	BASE TOTAL		<u>\$14,970,811.30</u>	<u>\$13,306,045.74</u>	-11.12%	<u>\$11,546,777.40</u>		-22.87%	
						LOW BIDDER REJECTED			