

PS&E JOB NO : 10W062 REVISION NO :
 CONTRACT NO : 008125 REGION NO : 9
 VERSION NO : 1 WORK ORDER# : 007614
 HWY : SR 000
 TITLE : EAGLE HARBOR MAINTENANCE BUILDING
 BENT 11 PILE CAP REPAIR
 PROJECT : 10W062
 COUNTY(S) : KITSAP

BIDS OPENED ON : Apr 27 2011
 AWARDED ON : May 3 2011
 ----- 3RD BIDDER -----
 AMERICAN CONSTRUCTION CO., INC
 1501 TAYLOR WAY
 TACOMA WA 984214100
 CONTRACTOR NUMBER : 026000

----- LOW BIDDER -----
 QUIGG BROS., INC.
 819 W STATE ST
 98520-5934
 ABERDEEN WA 985200281
 CONTRACTOR NUMBER : 680000

----- 2ND BIDDER -----
 VETCH CONSTRUCTION LLC
 770 MAPLE HEIGHTS RD
 CAMANO ISLAND WA 982828668
 CONTRACTOR NUMBER : 100568

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.	6,786.30	7,100.00	4.62 % 313.70	9,600.00	2,813.70	41.46 %	14,000.00	106.30 % 7,213.70
2	SELECTIVE DEMOLITION	L.S.	5,000.00	29,000.00	480.00 % 24,000.00	19,000.00	14,000.00	280.00 %	32,400.00	548.00 % 27,400.00
3	REMOVE AND REINSTALL DECKING	L.S.	5,000.00	11,000.00	120.00 % 6,000.00	45,000.00	40,000.00	800.00 %	8,000.00	60.00 % 3,000.00
STRUCTURE										
4	STRUCTURE EXCAVATION CLASS A INCL. HAUL	C.Y.	400.0000	150.0000	-62.50 %	5.0000	-98.75 %	-7.50 %	370.0000	-7.50 %
	50.6000		20,240.00	7,590.00	-12,650.00	253.00	-19,987.00		18,722.00	-1,518.00
5	SHORING OR EXTRA EXCAVATION CL. A	L.S.	8,000.00	2,000.00	-6,000.00	500.00	-7,500.00	-93.75 %	46,000.00	475.00 % 38,000.00
6	EPOXY-COATED ST. REINF. BAR	LB.	8.5000	5.0000	-41.18 %	2.5000	-70.59 %	-58.82 %	3.5000	-58.82 %
	1190.0000		10,115.00	5,950.00	-4,165.00	2,975.00	-7,140.00		4,165.00	-5,950.00
7	CONC. CLASS 4000 FOR PILE CAP REPAIR	C.Y.	3,200.0000	2,500.0000	-21.88 %	3,500.0000	9.38 %	84.38 %	5,900.0000	84.38 %
	4.3000		13,760.00	10,750.00	-3,010.00	15,050.00	1,290.00		25,370.00	11,610.00
8	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT	CALC	-1.00	-1.00	0.00 %	-1.00	0.00 %	0.00 %	-1.00	0.00 %
9	TIMBER AND LUMBER - ACZA TREATED	MBM	5,000.0000	4,000.0000	-20.00 %	2,000.0000	-60.00 %	180.00 %	14,000.0000	180.00 %
	0.4100		2,050.00	1,640.00	-410.00	820.00	-1,230.00		5,740.00	3,690.00
10	INSTALL T-STRAP	EACH	600.0000	500.0000	-16.67 %	500.0000	-16.67 %	16.67 %	700.0000	16.67 %
	2.0000		1,200.00	1,000.00	-200.00	1,000.00	-200.00		1,400.00	200.00

PS&E JOB NO : 10W062 REVISION NO :
 CONTRACT NO : 008125 REGION NO : 9
 VERSION NO : 1 WORK ORDER# : 007614
 HWY : SR 000
 TITLE : EAGLE HARBOR MAINTENANCE BUILDING
 BENT 11 PILE CAP REPAIR
 PROJECT : 10W062
 COUNTY(S) : KITSAP

BIDS OPENED ON : Apr 27 2011
 AWARDED ON : May 3 2011
 ----- 3RD BIDDER -----
 AMERICAN CONSTRUCTION CO., INC
 1501 TAYLOR WAY
 TACOMA WA 984214100
 CONTRACTOR NUMBER : 026000

----- LOW BIDDER -----
 QUIGG BROS., INC.
 819 W STATE ST
 98520-5934
 ABERDEEN WA 985200281
 CONTRACTOR NUMBER : 680000

----- 2ND BIDDER -----
 VETCH CONSTRUCTION LLC
 770 MAPLE HEIGHTS RD
 CAMANO ISLAND WA 982828668
 CONTRACTOR NUMBER : 100568

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
11	INSTALL RESIN BONDED ANCHOR									
	2.0000 EACH		250.0000	150.0000	-40.00 %	500.0000	100.00 %	200.0000	-20.00 %	
			500.00	300.00	-200.00	1,000.00	500.00	400.00	-100.00	
OTHER ITEMS										
12	CURE BOX	L.S.			-50.00 %		-20.00 %		-40.00 %	
			1,000.00	500.00	-500.00	800.00	-200.00	600.00	-400.00	
13	MINOR CHANGE	CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
14	SPCC PLAN	L.S.			150.00 %		-50.00 %		-40.00 %	
			1,000.00	2,500.00	1,500.00	500.00	-500.00	600.00	-400.00	
CONTRACT TOTAL			\$74,649.30	\$79,328.00	6.27%	\$96,496.00	29.27%	\$157,395.00	110.85%	
BASE TOTAL			\$74,649.30	\$79,328.00	6.27%	\$96,496.00	29.27%	\$157,395.00	110.85%	