

PS&E JOB NO : 11C531 REVISION NO :  
 CONTRACT NO : 008325 REGION NO : 3  
 VERSION NO : 4 WORK ORDER# : XL3883  
 HWY : SR 005  
 TITLE : I-5  
 PORT OF TACOMA RD TO KING CO  
 LINE - FLOODPLAIN MITIGATION SITE  
 11C531  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 20 2012  
 AWARDED ON : Jun 25 2012

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	SCARSELLA BROS., INC.			TERRA DYNAMICS, INC.			TUCCI & SONS, INC.	
	8404 S 196TH ST			34721 W VALLEY HWY S			4224 WALLER RD E	
	KENT WA 98031-1884			ALGONA WA 98001-4321				
	SEATTLE WA 981680697			AUBURN WA 980712479			TACOMA WA 984431099	
	CONTRACTOR NUMBER : 746000			CONTRACTOR NUMBER : 100067			CONTRACTOR NUMBER : 832800	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	40,000.00	0.00 %	40,000.00	0.00 %	33,000.00	-17.50 %	40,000.00	0.00 %
2	CLEARING AND GRUBBING - SITE FLOODPLAIN MITIGATION	0.2000 ACRE	20,000.0000	0.00 %	20,000.0000	0.00 %	19,500.0000	-2.50 %	50,000.0000	150.00 %
			4,000.00	0.00 %	4,000.00	0.00 %	3,900.00	-100.00 %	10,000.00	6,000.00 %
3	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.	3,000.00	66.67 %	5,000.00	66.67 %	7,500.00	150.00 %	4,600.00	53.33 %
			3,000.00	2,000.00	5,000.00	2,000.00	7,500.00	4,500.00	4,600.00	1,600.00
4	REMOVING CHAIN LINK FENCE	L.F.	3.0000	50.00 %	4.5000	50.00 %	4.5000	50.00 %	5.0000	66.67 %
			1,350.00	675.00	2,025.00	675.00	2,025.00	675.00	2,250.00	900.00
5	REMOVE AND RESET CHAIN LINK GATE	EACH	300.0000	66.67 %	500.0000	66.67 %	975.0000	225.00 %	2,000.0000	566.67 %
			300.00	200.00	500.00	200.00	975.00	675.00	2,000.00	1,700.00
6	HAZARDOUS MATERIAL HANDLING AND DISPOSAL	EST.	20,000.00	0.00 %	20,000.00	0.00 %	20,000.00	0.00 %	20,000.00	0.00 %
GRADING										
7	FLOODPLAIN MITIGATION SITE EXCAVATION INCL. HAUL	C.Y.	15.0000	-5.00 %	14.2500	-5.00 %	15.0000	0.00 %	14.4000	-4.00 %
			175,500.00	-8,775.00	166,725.00	-8,775.00	175,500.00	0.00	168,480.00	-7,020.00
DRAINAGE										
8	QUARRY SPALLS	TON	100.0000	-15.00 %	85.0000	-15.00 %	45.0000	-55.00 %	200.0000	100.00 %
			630.00	535.50	535.50	535.50	283.50	-346.50	1,260.00	630.00

PS&E JOB NO : 11C531 REVISION NO :  
 CONTRACT NO : 008325 REGION NO : 3  
 VERSION NO : 4 WORK ORDER# : XL3883  
 HWY : SR 005  
 TITLE : I-5  
 PORT OF TACOMA RD TO KING CO  
 LINE - FLOODPLAIN MITIGATION SITE  
 11C531  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 20 2012  
 AWARDED ON : Jun 25 2012

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	SCARSELLA BROS., INC.			TERRA DYNAMICS, INC.			TUCCI & SONS, INC.	
	8404 S 196TH ST			34721 W VALLEY HWY S			4224 WALLER RD E	
	KENT WA 98031-1884			ALGONA WA 98001-4321				
	SEATTLE WA 981680697			AUBURN WA 980712479			TACOMA WA 984431099	
	CONTRACTOR NUMBER : 746000			CONTRACTOR NUMBER : 100067			CONTRACTOR NUMBER : 832800	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
SURFACING										
9	CRUSHED SURFACING BASE COURSE									
	515.0000	TON	30.0000	26.1000	-13.00 %	25.0000	-16.67 %	25.6000	-14.67 %	
			15,450.00	13,441.50	-2,008.50	12,875.00	-2,575.00	13,184.00	-2,266.00	
EROSION CNTL AND ROADSIDE RESTORATION										
10	ESC LEAD									
	10.0000	DAY	80.0000	500.0000	525.00 %	115.0000	43.75 %	250.0000	212.50 %	
			800.00	5,000.00	4,200.00	1,150.00	350.00	2,500.00	1,700.00	
11	STABILIZED CONSTRUCTION ENTRANCE									
	100.0000	S.Y.	25.0000	20.0000	-20.00 %	22.0000	-12.00 %	35.0000	40.00 %	
			2,500.00	2,000.00	-500.00	2,200.00	-300.00	3,500.00	1,000.00	
12	SILT FENCE									
	430.0000	L.F.	4.5000	5.0000	11.11 %	5.2500	16.67 %	7.0000	55.56 %	
			1,935.00	2,150.00	215.00	2,257.50	322.50	3,010.00	1,075.00	
13	WATTLE									
	1050.0000	L.F.	4.5000	5.0000	11.11 %	4.2500	-5.56 %	3.7500	-16.67 %	
			4,725.00	5,250.00	525.00	4,462.50	-262.50	3,937.50	-787.50	
14	EROSION/WATER POLLUTION CONTROL									
		EST.			0.00 %		0.00 %		0.00 %	
			30,000.00	30,000.00		30,000.00		30,000.00		
15	SEEDING AND MULCHING									
	0.6300	ACRE	3,000.0000	1,680.0000	-44.00 %	3,045.0000	1.50 %	1,680.0000	-44.00 %	
			1,890.00	1,058.40	-831.60	1,918.35	28.35	1,058.40	-831.60	
16	TOPSOIL TYPE B									
	980.0000	C.Y.	8.0000	6.0000	-25.00 %	6.0000	-25.00 %	18.0000	125.00 %	
			7,840.00	5,880.00	-1,960.00	5,880.00	-1,960.00	17,640.00	9,800.00	
17	PSIPE BIGLEAF MAPLE #1 CONT.,18" HT.									
	110.0000	EACH	8.5000	4.7500	-44.12 %	8.5000	0.00 %	4.7500	-44.12 %	
			935.00	522.50	-412.50	935.00	0.00	522.50	-412.50	
18	PSIPE RED ALDER #1 CONT.,18" HT									
	27.0000	EACH	9.0000	4.7500	-47.22 %	8.5000	-5.56 %	4.7500	-47.22 %	
			243.00	128.25	-114.75	229.50	-13.50	128.25	-114.75	

PS&E JOB NO : 11C531 REVISION NO :  
 CONTRACT NO : 008325 REGION NO : 3  
 VERSION NO : 4 WORK ORDER# : XL3883  
 HWY : SR 005  
 TITLE : I-5  
 PORT OF TACOMA RD TO KING CO  
 LINE - FLOODPLAIN MITIGATION SITE  
 11C531  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 20 2012  
 AWARDED ON : Jun 25 2012

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	SCARSELLA BROS., INC.			TERRA DYNAMICS, INC.			TUCCI & SONS, INC.	
	8404 S 196TH ST			34721 W VALLEY HWY S			4224 WALLER RD E	
	KENT WA 98031-1884			ALGONA WA 98001-4321				
	SEATTLE WA 981680697			AUBURN WA 980712479			TACOMA WA 984431099	
	CONTRACTOR NUMBER : 746000			CONTRACTOR NUMBER : 100067			CONTRACTOR NUMBER : 832800	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
19	PSIPE OREGON ASH #1 CONT., 18" HT									
	22.0000	EACH	9.0000	4.7500	-47.22 %	8.5000	-5.56 %	4.7500	-47.22 %	
			198.00	104.50	-93.50	187.00	-11.00	104.50	-93.50	
20	PSIPE WESTERN RED CEDER #1 CONT., 18" HT.									
	78.0000	EACH	9.0000	5.1000	-43.33 %	8.5000	-5.56 %	5.1000	-43.33 %	
			702.00	397.80	-304.20	663.00	-39.00	397.80	-304.20	
21	PSIPE SITKA SPRUCE #1 CONT., 18" HT.									
	45.0000	EACH	9.0000	5.1000	-43.33 %	8.5000	-5.56 %	5.1000	-43.33 %	
			405.00	229.50	-175.50	382.50	-22.50	229.50	-175.50	
22	PSIPE BLACK COTTONWOOD #1 CONT., 18" HT.									
	39.0000	EACH	8.5000	4.7500	-44.12 %	8.5000	0.00 %	4.7500	-44.12 %	
			331.50	185.25	-146.25	331.50	0.00	185.25	-146.25	
23	PSIPE RED-OSIER DOGWOOD, LIVE STAKE, 36" HT.									
	121.0000	EACH	6.0000	2.3000	-61.67 %	4.0000	-33.33 %	2.3000	-61.67 %	
			726.00	278.30	-447.70	484.00	-242.00	278.30	-447.70	
24	PSIPE OCEANSPRAY, #1 CONT., 18" HT.									
	900.0000	EACH	5.5000	5.1000	-7.27 %	8.5000	54.55 %	5.1000	-7.27 %	
			4,950.00	4,590.00	-360.00	7,650.00	2,700.00	4,590.00	-360.00	
25	PSIPE BLACK TWINBERRY, #1 CONT., 18"									
	179.0000	EACH	5.5000	5.1000	-7.27 %	8.5000	54.55 %	5.1000	-7.27 %	
			984.50	912.90	-71.60	1,521.50	537.00	912.90	-71.60	
26	PSIPE PACIFIC NINEBARK, #1 CONT., 12"									
	958.0000	EACH	6.0000	5.1000	-15.00 %	8.5000	41.67 %	5.1000	-15.00 %	
			5,748.00	4,885.80	-862.20	8,143.00	2,395.00	4,885.80	-862.20	
27	PSIPE NOOTKA ROSE, #1 CONT., 18" HT.									
	958.0000	EACH	5.0000	4.7500	-5.00 %	8.5000	70.00 %	4.7500	-5.00 %	
			4,790.00	4,550.50	-239.50	8,143.00	3,353.00	4,550.50	-239.50	
28	PSIPE SWAMP ROSE, #1 CONT., 18" HT.									
	121.0000	EACH	5.7500	4.7500	-17.39 %	8.5000	47.83 %	4.7500	-17.39 %	
			695.75	574.75	-121.00	1,028.50	332.75	574.75	-121.00	
29	PSIPE THIMBLEBERRY-12" HT., #1 CONT.									
	900.0000	EACH	8.5000	5.1000	-40.00 %	8.5000	0.00 %	5.1000	-40.00 %	
			7,650.00	4,590.00	-3,060.00	7,650.00	0.00	4,590.00	-3,060.00	

PS&E JOB NO : 11C531 REVISION NO :  
 CONTRACT NO : 008325 REGION NO : 3  
 VERSION NO : 4 WORK ORDER# : XL3883  
 HWY : SR 005  
 TITLE : I-5  
 PORT OF TACOMA RD TO KING CO  
 LINE - FLOODPLAIN MITIGATION SITE  
 11C531  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 20 2012  
 AWARDED ON : Jun 25 2012

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	SCARSELLA BROS., INC.			TERRA DYNAMICS, INC.			TUCCI & SONS, INC.	
	8404 S 196TH ST			34721 W VALLEY HWY S			4224 WALLER RD E	
	KENT WA 98031-1884			ALGONA WA 98001-4321				
	SEATTLE WA 981680697			AUBURN WA 980712479			TACOMA WA 984431099	
	CONTRACTOR NUMBER : 746000			CONTRACTOR NUMBER : 100067			CONTRACTOR NUMBER : 832800	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
30	PSIPE SITKA WILLOW, LIVE STAKE, 36" H									
	179.0000	EACH	5.0000	2.3000	-54.00 %	4.0000	-20.00 %	2.3000	-54.00 %	
			895.00	411.70	-483.30	716.00	-179.00	411.70	-483.30	
31	PSIPE RED ELDERBERRY, #1 CONT., 12" HT.									
	58.0000	EACH	9.0000	4.7500	-47.22 %	8.5000	-5.56 %	4.7500	-47.22 %	
			522.00	275.50	-246.50	493.00	-29.00	275.50	-246.50	
32	PSIPE DOUGLAS SPIRAEA, #1 CONT., 18" H									
	121.0000	EACH	9.0000	4.7500	-47.22 %	8.5000	-5.56 %	4.7500	-47.22 %	
			1,089.00	574.75	-514.25	1,028.50	-60.50	574.75	-514.25	
33	PSIPE SNOWBERRY, #1 CONT., 12" H									
	900.0000	EACH	5.5000	4.7500	-13.64 %	8.5000	54.55 %	4.7500	-13.64 %	
			4,950.00	4,275.00	-675.00	7,650.00	2,700.00	4,275.00	-675.00	
34	FINE COMPOST									
	1530.0000	C.Y.	25.0000	27.5000	10.00 %	27.5000	10.00 %	27.5000	10.00 %	
			38,250.00	42,075.00	3,825.00	42,075.00	3,825.00	42,075.00	3,825.00	
35	BARK OR WOOD CHIP MULCH									
	1260.0000	C.Y.	26.0000	21.7500	-16.35 %	19.0000	-26.92 %	21.7500	-16.35 %	
			32,760.00	27,405.00	-5,355.00	23,940.00	-8,820.00	27,405.00	-5,355.00	
36	HIGH VISIBILITY FENCE									
	1030.0000	L.F.	3.5000	2.0000	-42.86 %	3.7500	7.14 %	2.1000	-40.00 %	
			3,605.00	2,060.00	-1,545.00	3,862.50	257.50	2,163.00	-1,442.00	
TRAFFIC										
37	PROJECT TEMPORARY TRAFFIC CONTROL									
		L.S.			-10.00 %		-3.50 %		0.00 %	
			10,000.00	9,000.00	-1,000.00	9,650.00	-350.00	10,000.00	0.00	
OTHER ITEMS										
38	ROADWAY SURVEYING									
		L.S.			-45.83 %		-25.62 %		-41.67 %	
			12,000.00	6,500.00	-5,500.00	8,925.00	-3,075.00	7,000.00	-5,000.00	

PS&E JOB NO : 11C531 REVISION NO :  
 CONTRACT NO : 008325 REGION NO : 3  
 VERSION NO : 4 WORK ORDER# : XL3883  
 HWY : SR 005  
 TITLE : I-5  
 PORT OF TACOMA RD TO KING CO  
 LINE - FLOODPLAIN MITIGATION SITE  
 11C531  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 20 2012  
 AWARDED ON : Jun 25 2012

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	SCARSELLA BROS., INC.			TERRA DYNAMICS, INC.			TUCCI & SONS, INC.	
	8404 S 196TH ST			34721 W VALLEY HWY S			4224 WALLER RD E	
	KENT WA 98031-1884			ALGONA WA 98001-4321				
	SEATTLE WA 981680697			AUBURN WA 980712479			TACOMA WA 984431099	
	CONTRACTOR NUMBER : 746000			CONTRACTOR NUMBER : 100067			CONTRACTOR NUMBER : 832800	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
39	COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE									
	5.0000	EACH	300.0000	250.0000	-16.67 %	285.0000	-5.00 %	300.0000	0.00 %	
			1,500.00	1,250.00	-250.00	1,425.00	-75.00	1,500.00	0.00	
40	WIRE FENCE TYPE 2									
	450.0000	L.F.	8.0000	6.2500	-21.88 %	6.5000	-18.75 %	5.0000	-37.50 %	
			3,600.00	2,812.50	-787.50	2,925.00	-675.00	2,250.00	-1,350.00	
41	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.				0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
42	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			-5.00	-5.00		-5.00		-5.00		
43	MINOR CHANGE									
	CALC				0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
44	SPCC PLAN									
	L.S.				-37.50 %		23.75 %		212.50 %	
			800.00	500.00	-300.00	990.00	190.00	2,500.00	1,700.00	
45	CONSTRUCTION GEOTEXTILE FOR SEPARATION									
	1760.0000	S.Y.	2.5000	2.0000	-20.00 %	1.8000	-28.00 %	1.0000	-60.00 %	
			4,400.00	3,520.00	-880.00	3,168.00	-1,232.00	1,760.00	-2,640.00	
46	LLDPE GEOMEMBRANE LINING SYSTEM									
	2100.0000	S.Y.	50.0000	24.8500	-50.30 %	26.5000	-47.00 %	37.6000	-24.80 %	
			105,000.00	52,185.00	-52,815.00	55,650.00	-49,350.00	78,960.00	-26,040.00	
CONTRACT TOTAL			\$557,648.75	\$478,358.90	-14.22%	\$503,772.35	-9.66%	\$526,518.90	-5.58%	
BASE TOTAL			\$557,648.75	\$478,358.90	-14.22%	\$503,772.35	-9.66%	\$526,518.90	-5.58%	

PS&E JOB NO : 11C531 REVISION NO :  
 CONTRACT NO : 008325 REGION NO : 3  
 VERSION NO : 4 WORK ORDER# : XL3883  
 HWY : SR 005  
 TITLE : I-5  
 PORT OF TACOMA RD TO KING CO  
 LINE - FLOODPLAIN MITIGATION SITE  
 11C531  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 20 2012  
 AWARDED ON : Jun 25 2012

----- 4TH BIDDER ----- 5TH BIDDER -----  
 NORTHWEST CONSTRUCTION, INC. A-1 LANDSCAPING AND CONSTRUCT:  
 1408 140TH PL NE 20607 STATE ROUTE 9 SE  
 SUITE 101  
 BELLEVUE WA 980073962 SNOHOMISH WA 982968316  
 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
PREPARATION									
1	MOBILIZATION	L.S.	40,000.00	8.18 %	43,273.69	3,273.69	54,200.00	35.50 %	14,200.00
2	CLEARING AND GRUBBING - SITE FLOODPLAIN MITIGATION								
	0.2000	ACRE	20,000.0000	-2.16 %	19,567.3500	6,500.0000	6,500.0000	-67.50 %	
			4,000.00	-86.53	3,913.47	1,300.00	1,300.00	-2,700.00	
3	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.	3,000.00	109.19 %	6,275.59	3,275.59	12,400.00	313.33 %	9,400.00
4	REMOVING CHAIN LINK FENCE	L.F.	3.0000	75.00 %	5.2500	9.0000	9.0000	200.00 %	
	450.0000		1,350.00	1,012.50	2,362.50	4,050.00	4,050.00	2,700.00	
5	REMOVE AND RESET CHAIN LINK GATE	EACH	300.0000	600.00 %	2,100.0000	550.0000	550.0000	83.33 %	
	1.0000		300.00	1,800.00	2,100.00	550.00	550.00	250.00	
6	HAZARDOUS MATERIAL HANDLING AND DISPOSAL	EST.	20,000.00	0.00 %	20,000.00		20,000.00	0.00 %	
GRADING									
7	FLOODPLAIN MITIGATION SITE EXCAVATION INCL. HAUL	C.Y.	15.0000	-7.00 %	13.9500	23.0000	23.0000	53.33 %	
	11700.0000		175,500.00	-12,285.00	163,215.00	269,100.00	269,100.00	93,600.00	
DRAINAGE									
8	QUARRY SPALLS	TON	100.0000	-6.47 %	93.5300	35.0000	35.0000	-65.00 %	
	6.3000		630.00	-40.76	589.24	220.50	220.50	-409.50	

PS&E JOB NO : 11C531 REVISION NO :  
 CONTRACT NO : 008325 REGION NO : 3  
 VERSION NO : 4 WORK ORDER# : XL3883  
 HWY : SR 005  
 TITLE : I-5  
 PORT OF TACOMA RD TO KING CO  
 LINE - FLOODPLAIN MITIGATION SITE  
 11C531  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 20 2012  
 AWARDED ON : Jun 25 2012

----- 4TH BIDDER ----- 5TH BIDDER -----  
 NORTHWEST CONSTRUCTION, INC. A-1 LANDSCAPING AND CONSTRUCT:  
 1408 140TH PL NE 20607 STATE ROUTE 9 SE  
 SUITE 101  
 BELLEVUE WA 980073962 SNOHOMISH WA 982968316  
 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
SURFACING									
9	CRUSHED SURFACING BASE COURSE								
	515.0000	TON	30.0000	-20.97 %	23.7100	28.0000	-6.67 %		
			15,450.00	-3,239.35	12,210.65	14,420.00	-1,030.00		
EROSION CNTL AND ROADSIDE RESTORATION									
10	ESC LEAD								
	10.0000	DAY	80.0000	297.86 %	318.2900	220.0000	175.00 %		
			800.00	2,382.90	3,182.90	2,200.00	1,400.00		
11	STABILIZED CONSTRUCTION ENTRANCE								
	100.0000	S.Y.	25.0000	-35.60 %	16.1000	9.0000	-64.00 %		
			2,500.00	-890.00	1,610.00	900.00	-1,600.00		
12	SILT FENCE								
	430.0000	L.F.	4.5000	-16.22 %	3.7700	8.0000	77.78 %		
			1,935.00	-313.90	1,621.10	3,440.00	1,505.00		
13	WATTLE								
	1050.0000	L.F.	4.5000	-21.56 %	3.5300	4.5000	0.00 %		
			4,725.00	-1,018.50	3,706.50	4,725.00	0.00		
14	EROSION/WATER POLLUTION CONTROL EST.								
			30,000.00	0.00 %	30,000.00	30,000.00	0.00 %		
15	SEEDING AND MULCHING								
	0.6300	ACRE	3,000.0000	-34.04 %	1,978.7000	2,500.0000	-16.67 %		
			1,890.00	-643.42	1,246.58	1,575.00	-315.00		
16	TOPSOIL TYPE B								
	980.0000	C.Y.	8.0000	124.88 %	17.9900	18.0000	125.00 %		
			7,840.00	9,790.20	17,630.20	17,640.00	9,800.00		
17	PSIPE BIGLEAF MAPLE #1 CONT.,18" HT.								
	110.0000	EACH	8.5000	-34.24 %	5.5900	12.0000	41.18 %		
			935.00	-320.10	614.90	1,320.00	385.00		
18	PSIPE RED ALDER #1 CONT.,18" HT								
	27.0000	EACH	9.0000	-37.89 %	5.5900	15.0000	66.67 %		
			243.00	-92.07	150.93	405.00	162.00		

PS&E JOB NO : 11C531 REVISION NO :  
 CONTRACT NO : 008325 REGION NO : 3  
 VERSION NO : 4 WORK ORDER# : XL3883  
 HWY : SR 005  
 TITLE : I-5  
 PORT OF TACOMA RD TO KING CO  
 LINE - FLOODPLAIN MITIGATION SITE  
 11C531  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 20 2012  
 AWARDED ON : Jun 25 2012

----- 4TH BIDDER ----- 5TH BIDDER -----  
 NORTHWEST CONSTRUCTION, INC. A-1 LANDSCAPING AND CONSTRUCT:  
 1408 140TH PL NE 20607 STATE ROUTE 9 SE  
 SUITE 101  
 BELLEVUE WA 980073962 SNOHOMISH WA 982968316  
 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
EROSION CNTL AND ROADSIDE RESTORATION									
19	PSIPE OREGON ASH #1 CONT., 18" HT								
	22.0000	EACH	9.0000	5.5900	-37.89 %	15.0000	66.67 %		
			198.00	122.98	-75.02	330.00	132.00		
20	PSIPE WESTERN RED CEDER #1 CONT., 18" HT.								
	78.0000	EACH	9.0000	6.0100	-33.22 %	12.0000	33.33 %		
			702.00	468.78	-233.22	936.00	234.00		
21	PSIPE SITKA SPRUCE #1 CONT., 18" HT.								
	45.0000	EACH	9.0000	6.0100	-33.22 %	18.0000	100.00 %		
			405.00	270.45	-134.55	810.00	405.00		
22	PSIPE BLACK COTTONWOOD #1 CONT., 18" HT.								
	39.0000	EACH	8.5000	5.5900	-34.24 %	18.0000	111.76 %		
			331.50	218.01	-113.49	702.00	370.50		
23	PSIPE RED-OSIER DOGWOOD, LIVE STAKE, 36" HT.								
	121.0000	EACH	6.0000	2.7100	-54.83 %	4.0000	-33.33 %		
			726.00	327.91	-398.09	484.00	-242.00		
24	PSIPE OCEANSPRAY, #1 CONT., 18" HT.								
	900.0000	EACH	5.5000	6.0100	9.27 %	12.0000	118.18 %		
			4,950.00	5,409.00	459.00	10,800.00	5,850.00		
25	PSIPE BLACK TWINBERRY, #1 CONT., 18"								
	179.0000	EACH	5.5000	6.0100	9.27 %	14.0000	154.55 %		
			984.50	1,075.79	91.29	2,506.00	1,521.50		
26	PSIPE PACIFIC NINEBARK, #1 CONT., 12"								
	958.0000	EACH	6.0000	6.0100	0.17 %	12.0000	100.00 %		
			5,748.00	5,757.58	9.58	11,496.00	5,748.00		
27	PSIPE NOOTKA ROSE, #1 CONT., 18" HT.								
	958.0000	EACH	5.0000	5.5900	11.80 %	12.0000	140.00 %		
			4,790.00	5,355.22	565.22	11,496.00	6,706.00		
28	PSIPE SWAMP ROSE, #1 CONT., 18" HT.								
	121.0000	EACH	5.7500	5.5900	-2.78 %	12.0000	108.70 %		
			695.75	676.39	-19.36	1,452.00	756.25		
29	PSIPE THIMBLEBERRY-12" HT., #1 CONT.								
	900.0000	EACH	8.5000	6.0100	-29.29 %	12.0000	41.18 %		
			7,650.00	5,409.00	-2,241.00	10,800.00	3,150.00		



PS&E JOB NO : 11C531 REVISION NO :  
 CONTRACT NO : 008325 REGION NO : 3  
 VERSION NO : 4 WORK ORDER# : XL3883  
 HWY : SR 005  
 TITLE : I-5  
 PORT OF TACOMA RD TO KING CO  
 LINE - FLOODPLAIN MITIGATION SITE  
 11C531  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 20 2012  
 AWARDED ON : Jun 25 2012

----- 4TH BIDDER ----- 5TH BIDDER -----  
 NORTHWEST CONSTRUCTION, INC. A-1 LANDSCAPING AND CONSTRUCT:  
 1408 140TH PL NE 20607 STATE ROUTE 9 SE  
 SUITE 101  
 BELLEVUE WA 980073962 SNOHOMISH WA 982968316  
 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
EROSION CNTL AND ROADSIDE RESTORATION									
30	PSIPE SITKA WILLOW, LIVE STAKE, 36" H								
	179.0000	EACH	5.0000	-45.80 %	2.7100	4.0000	-20.00 %		
			895.00	-409.91	485.09	716.00	-179.00		
31	PSIPE RED ELDERBERRY, #1 CONT., 12" HT.								
	58.0000	EACH	9.0000	-37.89 %	5.5900	12.0000	33.33 %		
			522.00	-197.78	324.22	696.00	174.00		
32	PSIPE DOUGLAS SPIRAEA, #1 CONT., 18" H								
	121.0000	EACH	9.0000	-37.89 %	5.5900	12.0000	33.33 %		
			1,089.00	-412.61	676.39	1,452.00	363.00		
33	PSIPE SNOWBERRY, #1 CONT., 12" H								
	900.0000	EACH	5.5000	1.64 %	5.5900	12.0000	118.18 %		
			4,950.00	81.00	5,031.00	10,800.00	5,850.00		
34	FINE COMPOST								
	1530.0000	C.Y.	25.0000	29.56 %	32.3900	39.0000	56.00 %		
			38,250.00	11,306.70	49,556.70	59,670.00	21,420.00		
35	BARK OR WOOD CHIP MULCH								
	1260.0000	C.Y.	26.0000	-1.46 %	25.6200	40.0000	53.85 %		
			32,760.00	-478.80	32,281.20	50,400.00	17,640.00		
36	HIGH VISIBILITY FENCE								
	1030.0000	L.F.	3.5000	-36.86 %	2.2100	5.0000	42.86 %		
			3,605.00	-1,328.70	2,276.30	5,150.00	1,545.00		
TRAFFIC									
37	PROJECT TEMPORARY TRAFFIC CONTROL								
		L.S.		69.24 %			150.00 %		
			10,000.00	6,923.90	16,923.90	25,000.00	15,000.00		
OTHER ITEMS									
38	ROADWAY SURVEYING								
		L.S.		-35.69 %			3.33 %		
			12,000.00	-4,282.50	7,717.50	12,400.00	400.00		

PS&E JOB NO : 11C531 REVISION NO :  
 CONTRACT NO : 008325 REGION NO : 3  
 VERSION NO : 4 WORK ORDER# : XL3883  
 HWY : SR 005  
 TITLE : I-5  
 PORT OF TACOMA RD TO KING CO  
 LINE - FLOODPLAIN MITIGATION SITE  
 11C531  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 20 2012  
 AWARDED ON : Jun 25 2012

----- 4TH BIDDER ----- 5TH BIDDER -----  
 NORTHWEST CONSTRUCTION, INC. A-1 LANDSCAPING AND CONSTRUCT:  
 1408 140TH PL NE 20607 STATE ROUTE 9 SE  
 SUITE 101  
 BELLEVUE WA 980073962 SNOHOMISH WA 982968316  
 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
39	COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE									
	5.0000 EACH		300.0000	315.0000	5.00 %	350.0000	16.67 %			
			1,500.00	1,575.00	75.00	1,750.00	250.00			
40	WIRE FENCE TYPE 2									
	450.0000 L.F.		8.0000	5.2500	-34.38 %	8.0000	0.00 %			
			3,600.00	2,362.50	-1,237.50	3,600.00	0.00			
41	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.				0.00 %		0.00 %			
			5.00	5.00		5.00				
42	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %			
			-5.00	-5.00		-5.00				
43	MINOR CHANGE									
	CALC				0.00 %		0.00 %			
			-1.00	-1.00		-1.00				
44	SPCC PLAN									
	L.S.				145.09 %		125.00 %			
			800.00	1,960.70	1,160.70	1,800.00	1,000.00			
45	CONSTRUCTION GEOTEXTILE FOR SEPARATION									
	1760.0000 S.Y.		2.5000	1.7800	-28.80 %	3.5000	40.00 %			
			4,400.00	3,132.80	-1,267.20	6,160.00	1,760.00			
46	LLDPE GEOMEMBRANE LINING SYSTEM									
	2100.0000 S.Y.		50.0000	35.8300	-28.34 %	28.0000	-44.00 %			
			105,000.00	75,243.00	-29,757.00	58,800.00	-46,200.00			
CONTRACT TOTAL			\$557,648.75	\$538,339.66	-3.46%	\$728,650.50	30.66%	\$0.00		
BASE TOTAL			\$557,648.75	\$538,339.66	-3.46%	\$728,650.50	30.66%	NO BID THIS ALTERNATE		