

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 08/22/2012

*** BID CHECK REPORT ***

TIME: 14:00

PS&E JOB NO : 12C523 REVISION NO :
 CONTRACT NO : REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL4224
 HWY : SR 007
 TITLE : SR 7
 ALDER CANYON SLIDE
 EMERGENCY SLOPE STABILIZATION
 12C523
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 29 2012
 ALL BIDS REJECTED : Aug 30 2012

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			-25.47 %		-17.18 %		24.22 %
			483,000.00	360,000.00	-123,000.00	400,000.00	-83,000.00	600,000.00	117,000.00
2	REMOVING CONC. BARRIER	L.F.			50.00 %		200.00 %		100.00 %
	280.0000		10.0000	15.0000		30.0000		20.0000	
			2,800.00	4,200.00	1,400.00	8,400.00	5,600.00	5,600.00	2,800.00
GRADING									
3	ROADWAY EXCAVATION INCL. HAUL	C.Y.			-6.43 %		42.86 %		185.71 %
	8000.0000		35.0000	32.7500		50.0000		100.0000	
			280,000.00	262,000.00	-18,000.00	400,000.00	120,000.00	800,000.00	520,000.00
4	PAVEMENT REPAIR EXCAVATION INCL. HAUL	S.Y.			-81.25 %		-81.25 %		-25.00 %
	250.0000		80.0000	15.0000		15.0000		60.0000	
			20,000.00	3,750.00	-16,250.00	3,750.00	-16,250.00	15,000.00	-5,000.00
DRAINAGE									
5	DROP INLET TYPE 1	EACH			-30.00 %		20.00 %		50.00 %
	2.0000		5,000.0000	3,500.0000		6,000.0000		7,500.0000	
			10,000.00	7,000.00	-3,000.00	12,000.00	2,000.00	15,000.00	5,000.00
6	QUARRY SPALLS	TON			33.33 %		50.00 %		383.33 %
	15.0000		60.0000	80.0000		90.0000		290.0000	
			900.00	1,200.00	300.00	1,350.00	450.00	4,350.00	3,450.00
7	UNDERDRAIN PIPE 8 IN. DIAM.	L.F.			10.00 %		25.00 %		350.00 %
	285.0000		20.0000	22.0000		25.0000		90.0000	
			5,700.00	6,270.00	570.00	7,125.00	1,425.00	25,650.00	19,950.00
8	DRAIN PIPE 8 IN. DIAM.	L.F.			-86.25 %		-63.13 %		-43.75 %
	280.0000		160.0000	22.0000		59.0000		90.0000	
			44,800.00	6,160.00	-38,640.00	16,520.00	-28,280.00	25,200.00	-19,600.00
STRUCTURE									
9	SOIL NAIL VERIFICATION TEST AND SOIL NAIL PROOF TEST	EACH			-36.00 %		11.10 %		-10.00 %
	17.0000		5,000.0000	3,200.0000		5,555.0000		4,500.0000	
			85,000.00	54,400.00	-30,600.00	94,435.00	9,435.00	76,500.00	-8,500.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 08/22/2012

* * * BID CHECK REPORT * * *

TIME: 14:00

PS&E JOB NO : 12C523 REVISION NO :
 CONTRACT NO : REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL4224
 HWY : SR 007
 TITLE : SR 7
 ALDER CANYON SLIDE
 EMERGENCY SLOPE STABILIZATION
 12C523
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 29 2012
 ALL BIDS REJECTED : Aug 30 2012

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.								
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
HOT MIX ASPHALT											
10	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58-22										
	90.0000	TON	250.0000	250.0000	0.00 %	200.0000	-20.00 %	300.0000	20.00 %		
			22,500.00	22,500.00	0.00	18,000.00	-4,500.00	27,000.00	4,500.00		
EROSION CONTROL AND ROADSIDE PLANTING											
11	ESC LEAD										
	70.0000	DAY	75.0000	200.0000	166.67 %	450.0000	500.00 %	50.0000	-33.33 %		
			5,250.00	14,000.00	8,750.00	31,500.00	26,250.00	3,500.00	-1,750.00		
12	STREET CLEANING										
	240.0000	HR	150.0000	90.0000	-40.00 %	135.0000	-10.00 %	170.0000	13.33 %		
			36,000.00	21,600.00	-14,400.00	32,400.00	-3,600.00	40,800.00	4,800.00		
13	SILT FENCE										
	915.0000	L.F.	20.0000	6.5000	-67.50 %	8.0000	-60.00 %	11.0000	-45.00 %		
			18,300.00	5,947.50	-12,352.50	7,320.00	-10,980.00	10,065.00	-8,235.00		
14	EROSION/WATER POLLUTION CONTROL EST.										
			160,000.00	160,000.00	0.00 %	160,000.00	0.00 %	160,000.00	0.00 %		
15	SEEDING, FERTILIZING, AND MULCHING										
	1.3000	ACRE	5,000.0000	4,000.0000	-20.00 %	3,000.0000	-40.00 %	8,700.0000	74.00 %		
			6,500.00	5,200.00	-1,300.00	3,900.00	-2,600.00	11,310.00	4,810.00		
TRAFFIC											
16	PRECAST CONC. BARRIER TYPE 2										
	295.0000	L.F.	40.0000	55.0000	37.50 %	33.0000	-17.50 %	100.0000	150.00 %		
			11,800.00	16,225.00	4,425.00	9,735.00	-2,065.00	29,500.00	17,700.00		
17	PAINT LINE										
	1800.0000	L.F.	3.0000	2.0000	-33.33 %	2.0000	-33.33 %	3.0000	0.00 %		
			5,400.00	3,600.00	-1,800.00	3,600.00	-1,800.00	5,400.00	0.00		
18	RECESSED PAVEMENT MARKER										
	0.1000	HUND	30,000.0000	25,000.0000	-16.67 %	1,500.0000	-95.00 %	1,500.0000	-95.00 %		
			3,000.00	2,500.00	-500.00	150.00	-2,850.00	150.00	-2,850.00		
OTHER ITEMS											
19	TYPE B PROGRESS SCHEDULE										
		L.S.			0.00 %		0.00 %		0.00 %		
			5,000.00	5,000.00	0.00	5,000.00	0.00	5,000.00	0.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
 * * * BID CHECK REPORT * * *

DATE: 08/22/2012
 TIME: 14:00

PS&E JOB NO : 12C523 REVISION NO :
 CONTRACT NO : REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL4224
 HWY : SR 007
 TITLE : SR 7
 ALDER CANYON SLIDE
 EMERGENCY SLOPE STABILIZATION
 12C523
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 29 2012
 ALL BIDS REJECTED : Aug 30 2012

-----	LOW BIDDER	-----	2ND BIDDER	-----	3RD BIDDER	-----
	SCARSELLA BROS., INC.		KLB CONSTRUCTION, INC.		CECCANTI, INC.	
	8404 S 196TH ST		3405 - 121ST ST SW		4116 BROOKDALE RD E	
	KENT WA 98031-1884		LYNNWOOD WA 98087-1549			
	SEATTLE WA 981680697		MUKILTEO WA 982750158		TACOMA WA 984461613	
	CONTRACTOR NUMBER : 746000		CONTRACTOR NUMBER : 100310		CONTRACTOR NUMBER : 100420	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
OTHER ITEMS											
20	STRUCTURE EXCAVATION CLASS B INCL. HAUL										
	57.0000	C.Y.	50.0000	40.0000	-20.00 %	45.0000	-10.00 %	80.0000	60.00 %		
			2,850.00	2,280.00	-570.00	2,565.00	-285.00	4,560.00	1,710.00		
21	SHORING OR EXTRA EXCAVATION CLASS B										
	40.0000	S.F.	25.0000	5.0000	-80.00 %	100.0000	300.00 %	10.0000	-60.00 %		
			1,000.00	200.00	-800.00	4,000.00	3,000.00	400.00	-600.00		
22	GRAVEL BACKFILL FOR DRAIN										
	43.0000	C.Y.	60.0000	65.0000	8.33 %	75.0000	25.00 %	80.0000	33.33 %		
			2,580.00	2,795.00	215.00	3,225.00	645.00	3,440.00	860.00		
23	STRUCTURE SURVEYING										
		L.S.			-57.50 %		-50.00 %		225.00 %		
			20,000.00	8,500.00	-11,500.00	10,000.00	-10,000.00	65,000.00	45,000.00		
24	ROADWAY SURVEYING										
		L.S.			-70.00 %		25.00 %		125.00 %		
			20,000.00	6,000.00	-14,000.00	25,000.00	5,000.00	45,000.00	25,000.00		
25	CABLE NET SLOPE PROTECTION SYSTEM										
	50000.0000	S.F.	6.5000	5.0000	-23.08 %	6.5000	0.00 %	10.0000	53.85 %		
			325,000.00	250,000.00	-75,000.00	325,000.00	0.00	500,000.00	175,000.00		
26	ROADSIDE CLEANUP										
		EST.			0.00 %		0.00 %		0.00 %		
			60,000.00	60,000.00		60,000.00		60,000.00			
27	REIMBURSEMENT FOR THIRD PARTY DAMAGE										
		EST.			0.00 %		0.00 %		0.00 %		
			5.00	5.00		5.00		5.00			
28	MINOR CHANGE										
		CALC			0.00 %		0.00 %		0.00 %		
			-2.00	-2.00		-2.00		-2.00			
29	SPCC PLAN										
		L.S.			0.00 %		400.00 %		200.00 %		
			1,000.00	1,000.00	0.00	5,000.00	4,000.00	3,000.00	2,000.00		
30	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE										
	190.0000	S.Y.	8.0000	6.0000	-25.00 %	15.0000	87.50 %	4.0000	-50.00 %		
			1,520.00	1,140.00	-380.00	2,850.00	1,330.00	760.00	-760.00		
31	SHOTCRETE FACING - INITIAL LAYER										
	6120.0000	S.F.	10.0000	30.8000	208.00 %	28.0000	180.00 %	65.0000	550.00 %		
			61,200.00	188,496.00	127,296.00	171,360.00	110,160.00	397,800.00	336,600.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 08/22/2012

* * * BID CHECK REPORT * * *

TIME: 14:00

PS&E JOB NO : 12C523 REVISION NO :
 CONTRACT NO : REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL4224
 HWY : SR 007
 TITLE : SR 7
 ALDER CANYON SLIDE
 EMERGENCY SLOPE STABILIZATION
 12C523
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Aug 29 2012
 ALL BIDS REJECTED : Aug 30 2012

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 SCARSELLA BROS., INC. KLB CONSTRUCTION, INC. CECCANTI, INC.
 8404 S 196TH ST 3405 - 121ST ST SW 4116 BROOKDALE RD E
 KENT WA 98031-1884 LYNNWOOD WA 98087-1549
 SEATTLE WA 981680697 MUKILTEO WA 982750158 TACOMA WA 984461613
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.						
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS									
32	SHOTCRETE FACING - FINISH LAYER								
	6120.0000	S.F.	15.0000	30.8000	105.33 %	31.0000	106.67 %	45.0000	200.00 %
			91,800.00	188,496.00	96,696.00	189,720.00	97,920.00	275,400.00	183,600.00
	BASE TOTAL		\$1,792,903.00	\$1,670,462.50	-6.83 %	\$2,013,908.00	12.33 %	\$3,215,388.00	79.34 %
ALTERNATE A1									
33	SOIL NAIL - EPOXY COATED #11								
	246.0000	EACH	2,500.0000	7,789.0000	211.56 %	9,223.0000	268.92 %	5,500.0000	120.00 %
			615,000.00	1,916,094.00	1,301,094.00	2,268,858.00	1,653,858.00	1,353,000.00	738,000.00
34	PREFABRICATED DRAINAGE MAT								
	143.0000	S.Y.	20.0000	100.0000	400.00 %	420.0000	2,000.00 %	120.0000	500.00 %
			2,860.00	14,300.00	11,440.00	60,060.00	57,200.00	17,160.00	14,300.00
	ALTERNATE A1 TOTAL		\$617,860.00	\$1,930,394.00	212.43 %	\$2,328,918.00	276.93 %	\$1,370,160.00	121.76 %
ALTERNATE A2									
35	SOIL NAIL - EPOXY COATED #10								
	314.0000	EACH	1,750.0000	6,660.0000	280.57 %	7,812.0000	346.40 %	0.0000	-100.00 %
			549,500.00	2,091,240.00	1,541,740.00	2,452,968.00	1,903,468.00	0.00	-549,500.00
36	PREFABRICATED DRAINAGE MAT								
	178.0000	S.Y.	20.0000	100.0000	400.00 %	126.0000	530.00 %	0.0000	-100.00 %
			3,560.00	17,800.00	14,240.00	22,428.00	18,868.00	0.00	-3,560.00
	ALTERNATE A2 TOTAL		\$553,060.00	\$2,109,040.00	281.34 %	\$2,475,396.00	347.58 %	NO BID THIS ALTERNATE	
BASE TOTAL									
			\$1,792,903.00	\$1,670,462.50	-6.83 %	\$2,013,908.00	12.33 %	\$3,215,388.00	79.34 %
BASE + A1 CONTRACT TOTAL (A)									
			\$2,410,763.00	\$3,600,856.50	49.37 %	\$4,342,826.00	80.14 %	\$4,585,548.00	90.21 %
BASE + A2 CONTRACT TOTAL (A)									
			\$2,345,963.00	\$3,779,502.50	61.11 %	\$4,489,304.00	91.36 %	NO BID THIS ALTERNATE	
NOTE : ALL BIDS REJECTED									

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO: 12C523

* * * ALTERNATE COMBINATION BIDS * * *

CONTRACT NO:

* * * RANKED BY DOLLAR AMOUNT * * *

BIDS OPENED ON:

TITLE: SR 7

ALDER CANYON SLIDE
EMERGENCY SLOPE STABILIZATION
12C523

Aug 29 2012

REGION: 3

HWY: SR 007

1	\$3,600,856.50	BASE + A1	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 PO BOX 68697 SEATTLE, WA 981680697
2	\$3,779,502.50	BASE + A2	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 PO BOX 68697 SEATTLE, WA 981680697
3	\$4,342,826.00	BASE + A1	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 PO BOX 158 MUKILTEO, WA 982750158
4	\$4,489,304.00	BASE + A2	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 PO BOX 158 MUKILTEO, WA 982750158
5	\$4,585,548.00	BASE + A1	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA, WA 984461613