

PS&E JOB NO : 12Y020 REVISION NO :  
 CONTRACT NO : 008443 REGION NO : 5  
 VERSION NO : 2 WORK ORDER# : XL4366  
 HWY : SR 090  
 TITLE : I -90  
 MP 65.54 TO 67.34  
 MP 65.54 TO EASTON HILL EB & WB - PAVING  
 12Y020  
 PROJECT : IM-0902(445)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Apr 10 2013  
 AWARDED ON : Apr 25 2013  
 ----- 2ND BIDDER -----  
 GRANITE CONSTRUCTION COMPANY  
 80 POND ROAD  
 YAKIMA WA 989019354  
 CONTRACTOR NUMBER : 100102  
 ----- 3RD BIDDER -----  
 COLUMBIA ASPHALT & GRAVEL, INC  
 377 PARKER BRIDGE RD  
 PARKER WA 98939  
 YAKIMA WA 989090337  
 CONTRACTOR NUMBER : 000419  
 ----- LOW BIDDER -----  
 CENTRAL WASHINGTON ASPHALT, :  
 13184 E WHEELER RD  
 98837-9118  
 MOSES LAKE WA 988370142  
 CONTRACTOR NUMBER : 142600

| ITEM NO.    | ITEM DESCRIPTION                                   | UNIT MEAS | ENGR'S. EST.                    |                       | 2ND BIDDER                      |                       | 3RD BIDDER                      |                       | LOW BIDDER |            |
|-------------|--|-----------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|------------|------------|
|             |  |           | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |            |            |
| PREPARATION |  |           |                                 |                       |                                 |                       |                                 |                       |            |            |
| 1           | MOBILIZATION                                       | L.S.      | 280,000.00                      | 42.92 %               | 400,166.05                      | 120,166.05            | 344,500.00                      | 23.04 %               | 450,000.00 | 60.71 %    |
| 2           | REMOVING CONC. BARRIER                             | L.F.      | 3.0000                          | 133.33 %              | 7.0000                          | 20,950.00             | 6.5000                          | 116.67 %              | 6.0000     | 100.00 %   |
|             | 5237.5000  |           | 15,712.50                       |                       | 36,662.50                       |                       | 34,043.75                       |                       | 31,425.00  | 15,712.50  |
| 3           | REMOVING PADDLE GLARE SCREEN                       | L.F.      | 3.0000                          | 66.67 %               | 5.0000                          | 6,200.00              | 5.0000                          | 66.67 %               | 5.0000     | 66.67 %    |
|             | 3100.0000  |           | 9,300.00                        |                       | 15,500.00                       |                       | 15,500.00                       |                       | 15,500.00  | 6,200.00   |
| 4           | REMOVING TEMPORARY PAVEMENT MARKING                | L.F.      | 0.4000                          | -50.00 %              | 0.2000                          | -6,902.00             | 0.1000                          | -75.00 %              | 0.0800     | -80.00 %   |
|             | 34510.0000   |           | 13,804.00                       |                       | 6,902.00                        |                       | 3,451.00                        |                       | 2,760.80   | -11,043.20 |
| 5           | REMOVING MISCELLANEOUS TRAFFIC ITEM                | L.S.      | 500.00                          | 100.00 %              | 1,000.00                        | 500.00                | 560.00                          | 12.00 %               | 2,500.00   | 400.00 %   |
|             |  |           |                                 |                       |                                 |                       |                                 |                       |            | 2,000.00   |
| GRADING     |  |           |                                 |                       |                                 |                       |                                 |                       |            |            |
| 6           | PAVEMENT REPAIR EXCAVATION INCL. HAUL              | S.Y.      | 4.0000                          | 112.50 %              | 8.5000                          | 32,580.00             | 9.5000                          | 137.50 %              | 6.0000     | 50.00 %    |
|             | 7240.0000  |           | 28,960.00                       |                       | 61,540.00                       |                       | 68,780.00                       |                       | 43,440.00  | 14,480.00  |
| 7           | REMOVING MAINTENANCE SAND FROM SHOULDER INCL. HAUL | C.Y.      | 25.0000                         | -20.00 %              | 20.0000                         | -2,000.00             | 42.0000                         | 68.00 %               | 45.0000    | 80.00 %    |
|             | 400.0000   |           | 10,000.00                       |                       | 8,000.00                        |                       | 16,800.00                       |                       | 18,000.00  | 8,000.00   |
| SURFACING   |  |           |                                 |                       |                                 |                       |                                 |                       |            |            |
| 8           | CRUSHED SURFACING TOP COURSE                       | TON       | 20.0000                         | 125.00 %              | 45.0000                         | 14,700.00             | 40.0000                         | 100.00 %              | 24.0000    | 20.00 %    |
|             | 588.0000   |           | 11,760.00                       |                       | 26,460.00                       |                       | 23,520.00                       |                       | 14,112.00  | 2,352.00   |

PS&E JOB NO : 12Y020 REVISION NO :  
 CONTRACT NO : 008443 REGION NO : 5  
 VERSION NO : 2 WORK ORDER# : XL4366  
 HWY : SR 090  
 TITLE : I -90  
 MP 65.54 TO 67.34  
 MP 65.54 TO EASTON HILL EB & WB - PAVING  
 12Y020  
 PROJECT : IM-0902(445)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Apr 10 2013  
 AWARDED ON : Apr 25 2013

----- 2ND BIDDER ----- ----- 3RD BIDDER ----- ----- LOW BIDDER -----  
 GRANITE CONSTRUCTION COMPANY COLUMBIA ASPHALT & GRAVEL, INC CENTRAL WASHINGTON ASPHALT, :  
 80 POND ROAD 377 PARKER BRIDGE RD 13184 E WHEELER RD  
 PARKER WA 98939 98837-9118  
 YAKIMA WA 989019354 YAKIMA WA 989090337 MOSES LAKE WA 988370142  
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 000419 CONTRACTOR NUMBER : 142600

| ITEM NO.        | ITEM DESCRIPTION                             | UNIT MEAS | ENGR'S. EST. PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
|-----------------|--|-----------|--|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
| LIQUID ASPHALT  |  |           |  |                                 |                       |                                 |                       |                                 |                       |
| 9               | ANTI-STRIPPING ADDITIVE                      | EST.      |  |                                 | 0.00 %                |                                 | 0.00 %                |                                 | 0.00 %                |
|                 |  |           | 32,810.00                                    | 32,810.00                       |                       | 32,810.00                       |                       | 32,810.00                       |                       |
| 10              | ASPHALT FOR FOG SEAL                         | TON       | 650.0000                                     | 1.0000                          | -99.85 %              | 1,800.0000                      | 176.92 %              | 800.0000                        | 23.08 %               |
|                 | 6.2000                                       |           | 4,030.00                                     | 6.20                            | -4,023.80             | 11,160.00                       | 7,130.00              | 4,960.00                        | 930.00                |
| 11              | ASPHALT FOR TACK COAT                        | TON       | 650.0000                                     | 1,500.0000                      | 130.77 %              | 1,200.0000                      | 84.62 %               | 800.0000                        | 23.08 %               |
|                 | 39.1000                                      |           | 25,415.00                                    | 58,650.00                       | 33,235.00             | 46,920.00                       | 21,505.00             | 31,280.00                       | 5,865.00              |
| HOT MIX ASPHALT |  |           |  |                                 |                       |                                 |                       |                                 |                       |
| 12              | PLANING BITUMINOUS PAVEMENT                  | S.Y.      | 1.5000                                       | 4.0000                          | 166.67 %              | 2.5000                          | 66.67 %               | 2.2500                          | 50.00 %               |
|                 | 67390.0000                                   |           | 101,085.00                                   | 269,560.00                      | 168,475.00            | 168,475.00                      | 67,390.00             | 151,627.50                      | 50,542.50             |
| 13              | CRACK AND SEAT CEMENT CONC. PAVEMENT         | S.Y.      | 1.5000                                       | 6.0000                          | 300.00 %              | 3.3000                          | 120.00 %              | 2.9000                          | 93.33 %               |
|                 | 24560.0000                                   |           | 36,840.00                                    | 147,360.00                      | 110,520.00            | 81,048.00                       | 44,208.00             | 71,224.00                       | 34,384.00             |
| 14              | HMA FOR PRELEVELING CL. 3/8 IN. PG 64-28     | TON       | 85.0000                                      | 90.0000                         | 5.88 %                | 110.0000                        | 29.41 %               | 85.0000                         | 0.00 %                |
|                 | 8136.0000                                    |           | 691,560.00                                   | 732,240.00                      | 40,680.00             | 894,960.00                      | 203,400.00            | 691,560.00                      | 0.00                  |
| 15              | HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 64-28 | TON       | 90.0000                                      | 90.0000                         | 0.00 %                | 105.0000                        | 16.67 %               | 100.0000                        | 11.11 %               |
|                 | 2440.0000                                    |           | 219,600.00                                   | 219,600.00                      | 0.00                  | 256,200.00                      | 36,600.00             | 244,000.00                      | 24,400.00             |
| 16              | HMA CL. 3/8 IN. PG 64-28                     | TON       | 85.0000                                      | 90.0000                         | 5.88 %                | 92.0000                         | 8.24 %                | 77.0000                         | -9.41 %               |
|                 | 22209.0000                                   |           | 1,887,765.00                                 | 1,998,810.00                    | 111,045.00            | 2,043,228.00                    | 155,463.00            | 1,710,093.00                    | -177,672.00           |
| 17              | JOB MIX COMPLIANCE PRICE ADJUSTMENT          | CALC      |  |                                 | 0.00 %                |                                 | 0.00 %                |                                 | 0.00 %                |
|                 |  |           | 84,020.00                                    | 84,020.00                       |                       | 84,020.00                       |                       | 84,020.00                       |                       |
| 18              | COMPACTION PRICE ADJUSTMENT                  | CALC      |  |                                 | 0.00 %                |                                 | 0.00 %                |                                 | 0.00 %                |
|                 |  |           | 37,780.00                                    | 37,780.00                       |                       | 37,780.00                       |                       | 37,780.00                       |                       |

PS&E JOB NO : 12Y020 REVISION NO :  
 CONTRACT NO : 008443 REGION NO : 5  
 VERSION NO : 2 WORK ORDER# : XL4366  
 HWY : SR 090  
 TITLE : I -90  
 MP 65.54 TO 67.34  
 MP 65.54 TO EASTON HILL EB & WB - PAVING  
 12Y020  
 PROJECT : IM-0902(445)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Apr 10 2013  
 AWARDED ON : Apr 25 2013

----- 2ND BIDDER ----- ----- 3RD BIDDER ----- ----- LOW BIDDER -----  
 GRANITE CONSTRUCTION COMPANY COLUMBIA ASPHALT & GRAVEL, INC CENTRAL WASHINGTON ASPHALT, :  
 80 POND ROAD 377 PARKER BRIDGE RD 13184 E WHEELER RD  
 PARKER WA 98939 98837-9118  
 YAKIMA WA 989019354 YAKIMA WA 989090337 MOSES LAKE WA 988370142  
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 000419 CONTRACTOR NUMBER : 142600

| ITEM NO.                              | ITEM DESCRIPTION                            | UNIT MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 |
|---------------------------------------|---|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
|                                       |   |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |
| HOT MIX ASPHALT                       |   |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 19                                    | ASPHALT COST PRICE ADJUSTMENT               |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | CALC  |           |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |
|                                       |   |           | 29,130.00                       | 29,130.00                       |                       | 29,130.00                       |                                 | 29,130.00             |                                 |                                 |
| 20                                    | LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | CALC  |           |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |
|                                       |   |           | -2.00                           | -2.00                           |                       | -2.00                           |                                 | -2.00                 |                                 |                                 |
| 21                                    | CYCLIC DENSITY PRICE ADJUSTMENT             |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | CALC  |           |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |
|                                       |   |           | -2.00                           | -2.00                           |                       | -2.00                           |                                 | -2.00                 |                                 |                                 |
| 22                                    | JOINT ADHESIVE, BITUMINOUS PAVEMENT         |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 62919.0000                                  | L.F.      | 0.4500                          | 0.7500                          | 66.67 %               | 0.7000                          | 55.56 %                         | 0.6000                | 33.33 %                         |                                 |
|                                       |   |           | 28,313.55                       | 47,189.25                       | 18,875.70             | 44,043.30                       | 15,729.75                       | 37,751.40             | 9,437.85                        |                                 |
| EROSION CONTROL AND ROADSIDE PLANTING |   |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 23                                    | ESC LEAD                                    |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 28.0000                                     | DAY       | 100.0000                        | 200.0000                        | 100.00 %              | 140.0000                        | 40.00 %                         | 250.0000              | 150.00 %                        |                                 |
|                                       |   |           | 2,800.00                        | 5,600.00                        | 2,800.00              | 3,920.00                        | 1,120.00                        | 7,000.00              | 4,200.00                        |                                 |
| 24                                    | INLET PROTECTION                            |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 9.0000                                      | EACH      | 80.0000                         | 150.0000                        | 87.50 %               | 100.0000                        | 25.00 %                         | 80.0000               | 0.00 %                          |                                 |
|                                       |   |           | 720.00                          | 1,350.00                        | 630.00                | 900.00                          | 180.00                          | 720.00                | 0.00                            |                                 |
| 25                                    | COMPOST SOCK                                |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 5790.0000                                   | L.F.      | 8.0000                          | 5.5000                          | -31.25 %              | 6.7500                          | -15.63 %                        | 6.2500                | -21.88 %                        |                                 |
|                                       |   |           | 46,320.00                       | 31,845.00                       | -14,475.00            | 39,082.50                       | -7,237.50                       | 36,187.50             | -10,132.50                      |                                 |
| 26                                    | EROSION/WATER POLLUTION CONTROL             |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | EST.  |           |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %                          |                                 |
|                                       |   |           | 5,000.00                        | 5,000.00                        |                       | 5,000.00                        |                                 | 5,000.00              |                                 |                                 |
| 27                                    | SEEDING, FERTILIZING, AND MULCHING          |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 4.2000                                      | ACRE      | 3,000.0000                      | 3,000.0000                      | 0.00 %                | 4,335.0000                      | 44.50 %                         | 4,250.0000            | 41.67 %                         |                                 |
|                                       |   |           | 12,600.00                       | 12,600.00                       | 0.00                  | 18,207.00                       | 5,607.00                        | 17,850.00             | 5,250.00                        |                                 |

PS&E JOB NO : 12Y020 REVISION NO :  
 CONTRACT NO : 008443 REGION NO : 5  
 VERSION NO : 2 WORK ORDER# : XL4366  
 HWY : SR 090  
 TITLE : I -90  
 MP 65.54 TO 67.34  
 MP 65.54 TO EASTON HILL EB & WB - PAVING  
 12Y020  
 PROJECT : IM-0902(445)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Apr 10 2013  
 AWARDED ON : Apr 25 2013

|   |  |  |
|---|--|--|
| ----- 2ND BIDDER -----  | ----- 3RD BIDDER -----   | ----- LOW BIDDER -----   |
| GRANITE CONSTRUCTION COMPANY<br>80 POND ROAD<br>YAKIMA WA 989019354<br>CONTRACTOR NUMBER : 100102 | COLUMBIA ASPHALT & GRAVEL, INC<br>377 PARKER BRIDGE RD<br>PARKER WA 98939<br>YAKIMA WA 989090337<br>CONTRACTOR NUMBER : 000419 | CENTRAL WASHINGTON ASPHALT, :<br>13184 E WHEELER RD<br>98837-9118<br>MOSES LAKE WA 988370142<br>CONTRACTOR NUMBER : 142600 |

| ITEM NO.                              | ITEM DESCRIPTION                                 | UNIT MEAS | ENGR'S. EST.                 |                              | % DIFF./ AMT.DIFF. | ENGR'S. EST.                 |                              | % DIFF./ AMT.DIFF. | ENGR'S. EST.                 |                              |
|---------------------------------------|--|-----------|------------------------------|------------------------------|--------------------|------------------------------|------------------------------|--------------------|------------------------------|------------------------------|
|                                       |  |           | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |
| EROSION CONTROL AND ROADSIDE PLANTING |  |           |                              |                              |                    |                              |                              |                    |                              |                              |
| 28                                    | HIGH VISIBILITY FENCE                            |           |                              |                              |                    |                              |                              |                    |                              |                              |
|                                       | 5790.0000  | L.F.      | 5.0000                       | 2.0000                       | -60.00 %           | 3.2000                       | -36.00 %                     | 2.0000             | -60.00 %                     |                              |
|                                       |  |           | 28,950.00                    | 11,580.00                    | -17,370.00         | 18,528.00                    | -10,422.00                   | 11,580.00          | -17,370.00                   |                              |
| TRAFFIC                               |  |           |                              |                              |                    |                              |                              |                    |                              |                              |
| 29                                    | PRECAST CONC. BARRIER TYPE 2 WITH SCUPPER        |           |                              |                              |                    |                              |                              |                    |                              |                              |
|                                       | 5237.5000  | L.F.      | 45.0000                      | 45.0000                      | 0.00 %             | 47.0000                      | 4.44 %                       | 45.0000            | 0.00 %                       |                              |
|                                       |  |           | 235,687.50                   | 235,687.50                   | 0.00               | 246,162.50                   | 10,475.00                    | 235,687.50         | 0.00                         |                              |
| 30                                    | TEMPORARY CONC. BARRIER                          |           |                              |                              |                    |                              |                              |                    |                              |                              |
|                                       | 21820.0000                                       | L.F.      | 2.0000                       | 7.0000                       | 250.00 %           | 9.0000                       | 350.00 %                     | 7.0000             | 250.00 %                     |                              |
|                                       |  |           | 43,640.00                    | 152,740.00                   | 109,100.00         | 196,380.00                   | 152,740.00                   | 152,740.00         | 109,100.00                   |                              |
| 31                                    | REMOVING AND RESETTNG EXISTING PERMANENT BARRIER |           |                              |                              |                    |                              |                              |                    |                              |                              |
|                                       | 20820.0000                                       | L.F.      | 3.0000                       | 6.0000                       | 100.00 %           | 5.6000                       | 86.67 %                      | 5.0000             | 66.67 %                      |                              |
|                                       |  |           | 62,460.00                    | 124,920.00                   | 62,460.00          | 116,592.00                   | 54,132.00                    | 104,100.00         | 41,640.00                    |                              |
| 32                                    | TEMPORARY IMPACT ATTENUATOR                      |           |                              |                              |                    |                              |                              |                    |                              |                              |
|                                       | 7.0000   | EACH      | 3,700.0000                   | 4,000.0000                   | 8.11 %             | 4,015.0000                   | 8.51 %                       | 3,900.0000         | 5.41 %                       |                              |
|                                       |  |           | 25,900.00                    | 28,000.00                    | 2,100.00           | 28,105.00                    | 2,205.00                     | 27,300.00          | 1,400.00                     |                              |
| 33                                    | RIGID GUIDE POST                                 |           |                              |                              |                    |                              |                              |                    |                              |                              |
|                                       | 48.0000  | EACH      | 70.0000                      | 45.0000                      | -35.71 %           | 48.0000                      | -31.43 %                     | 85.0000            | 21.43 %                      |                              |
|                                       |  |           | 3,360.00                     | 2,160.00                     | -1,200.00          | 2,304.00                     | -1,056.00                    | 4,080.00           | 720.00                       |                              |
| 34                                    | BARRIER DELINEATOR                               |           |                              |                              |                    |                              |                              |                    |                              |                              |
|                                       | 762.0000   | EACH      | 14.0000                      | 22.0000                      | 57.14 %            | 24.0000                      | 71.43 %                      | 37.0000            | 164.29 %                     |                              |
|                                       |  |           | 10,668.00                    | 16,764.00                    | 6,096.00           | 18,288.00                    | 7,620.00                     | 28,194.00          | 17,526.00                    |                              |
| 35                                    | PLASTIC LINE                                     |           |                              |                              |                    |                              |                              |                    |                              |                              |
|                                       | 42640.0000                                       | L.F.      | 0.6500                       | 1.0000                       | 53.85 %            | 1.0600                       | 63.08 %                      | 1.0000             | 53.85 %                      |                              |
|                                       |  |           | 27,716.00                    | 42,640.00                    | 14,924.00          | 45,198.40                    | 17,482.40                    | 42,640.00          | 14,924.00                    |                              |
| 36                                    | GROOVED PLASTIC LINE                             |           |                              |                              |                    |                              |                              |                    |                              |                              |
|                                       | 23560.0000                                       | L.F.      | 1.0000                       | 1.5000                       | 50.00 %            | 1.5000                       | 50.00 %                      | 1.4000             | 40.00 %                      |                              |
|                                       |  |           | 23,560.00                    | 35,340.00                    | 11,780.00          | 35,340.00                    | 11,780.00                    | 32,984.00          | 9,424.00                     |                              |
| 37                                    | SHOULDER RUMBLE STRIP TYPE 1                     |           |                              |                              |                    |                              |                              |                    |                              |                              |
|                                       | 7.2000   | MI.       | 1,000.0000                   | 1,600.0000                   | 60.00 %            | 940.0000                     | -6.00 %                      | 1,650.0000         | 65.00 %                      |                              |
|                                       |  |           | 7,200.00                     | 11,520.00                    | 4,320.00           | 6,768.00                     | -432.00                      | 11,880.00          | 4,680.00                     |                              |

PS&E JOB NO : 12Y020 REVISION NO :  
 CONTRACT NO : 008443 REGION NO : 5  
 VERSION NO : 2 WORK ORDER# : XL4366  
 HWY : SR 090  
 TITLE : I -90  
 MP 65.54 TO 67.34  
 MP 65.54 TO EASTON HILL EB & WB - PAVING  
 12Y020  
 PROJECT : IM-0902(445)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Apr 10 2013  
 AWARDED ON : Apr 25 2013

|   |  |  |
|---|--|--|
| ----- 2ND BIDDER -----  | ----- 3RD BIDDER -----   | ----- LOW BIDDER -----   |
| GRANITE CONSTRUCTION COMPANY<br>80 POND ROAD<br>YAKIMA WA 989019354<br>CONTRACTOR NUMBER : 100102 | COLUMBIA ASPHALT & GRAVEL, INC<br>377 PARKER BRIDGE RD<br>PARKER WA 98939<br>YAKIMA WA 989090337<br>CONTRACTOR NUMBER : 000419 | CENTRAL WASHINGTON ASPHALT, :<br>13184 E WHEELER RD<br>98837-9118<br>MOSES LAKE WA 988370142<br>CONTRACTOR NUMBER : 142600 |

| ITEM NO.    | ITEM DESCRIPTION<br>EST. QUANTITY         | UNIT<br>MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | 2ND BIDDER                      |                                 | % DIFF./<br>AMT.DIFF. | 3RD BIDDER                      |                                 | % DIFF./<br>AMT.DIFF. | LOW BIDDER |  |
|-------------|---|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|------------|--|
|             |   |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |            |  |
| TRAFFIC     |   |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |                       |            |  |
| 38          | RECESSED PAVEMENT MARKER                  |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |                       |            |  |
|             | 3.0000                                    | HUND         | 1,000.0000                      | 1,500.0000                      | 50.00 %               | 1,435.0000                      | 43.50 %                         | 1,500.0000            | 50.00 %                         |                                 |                       |            |  |
|             |   |              | 3,000.00                        | 4,500.00                        | 1,500.00              | 4,305.00                        | 1,305.00                        | 4,500.00              | 1,500.00                        |                                 |                       |            |  |
| 39          | TEMPORARY PAVEMENT MARKING                |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |                       |            |  |
|             | 84030.0000                                | L.F.         | 0.1000                          | 0.1500                          | 50.00 %               | 0.1600                          | 60.00 %                         | 0.2000                | 100.00 %                        |                                 |                       |            |  |
|             |   |              | 8,403.00                        | 12,604.50                       | 4,201.50              | 13,444.80                       | 5,041.80                        | 16,806.00             | 8,403.00                        |                                 |                       |            |  |
| 40          | PORTABLE CHANGEABLE MESSAGE SIGN          |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |                       |            |  |
|             | 5670.0000                                 | HR           | 4.0000                          | 6.5000                          | 62.50 %               | 5.0000                          | 25.00 %                         | 6.0000                | 50.00 %                         |                                 |                       |            |  |
|             |   |              | 22,680.00                       | 36,855.00                       | 14,175.00             | 28,350.00                       | 5,670.00                        | 34,020.00             | 11,340.00                       |                                 |                       |            |  |
| 41          | PROJECT TEMPORARY TRAFFIC CONTROL         |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |                       |            |  |
|             |   | L.S.         |                                 |                                 | -54.10 %              |                                 | -67.13 %                        |                       | -86.89 %                        |                                 |                       |            |  |
|             |   |              | 610,000.00                      | 280,000.00                      | -330,000.00           | 200,500.00                      | -409,500.00                     | 80,000.00             | -530,000.00                     |                                 |                       |            |  |
| 42          | CONSTRUCTION SIGNS CLASS A                |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |                       |            |  |
|             | 318.0000                                  | S.F.         | 17.0000                         | 15.0000                         | -11.76 %              | 18.0000                         | 5.88 %                          | 15.0000               | -11.76 %                        |                                 |                       |            |  |
|             |   |              | 5,406.00                        | 4,770.00                        | -636.00               | 5,724.00                        | 318.00                          | 4,770.00              | -636.00                         |                                 |                       |            |  |
| OTHER ITEMS |   |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |                       |            |  |
| 43          | TYPE B PROGRESS SCHEDULE                  |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |                       |            |  |
|             |   | L.S.         |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %                          |                                 |                       |            |  |
|             |   |              | 5,000.00                        | 5,000.00                        | 0.00                  | 5,000.00                        | 0.00                            | 5,000.00              | 0.00                            |                                 |                       |            |  |
| 44          | REMOVING AND RESETTNG PADDLE GLARE SCREEN |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |                       |            |  |
|             | 6500.0000                                 | L.F.         | 12.0000                         | 5.0000                          | -58.33 %              | 5.0000                          | -58.33 %                        | 4.5000                | -62.50 %                        |                                 |                       |            |  |
|             |   |              | 78,000.00                       | 32,500.00                       | -45,500.00            | 32,500.00                       | -45,500.00                      | 29,250.00             | -48,750.00                      |                                 |                       |            |  |
| 45          | MODIFYING EXISTING GRATES                 |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |                       |            |  |
|             | 9.0000                                    | EACH         | 500.0000                        | 1,750.0000                      | 250.00 %              | 4,800.0000                      | 860.00 %                        | 1,250.0000            | 150.00 %                        |                                 |                       |            |  |
|             |   |              | 4,500.00                        | 15,750.00                       | 11,250.00             | 43,200.00                       | 38,700.00                       | 11,250.00             | 6,750.00                        |                                 |                       |            |  |
| 46          | ADJUST INLET                              |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |                       |            |  |
|             | 9.0000                                    | EACH         | 3,500.0000                      | 1,750.0000                      | -50.00 %              | 4,500.0000                      | 28.57 %                         | 1,300.0000            | -62.86 %                        |                                 |                       |            |  |
|             |   |              | 31,500.00                       | 15,750.00                       | -15,750.00            | 40,500.00                       | 9,000.00                        | 11,700.00             | -19,800.00                      |                                 |                       |            |  |
| 47          | ROADSIDE CLEANUP                          |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |                       |            |  |
|             |   | EST.         |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %                          |                                 |                       |            |  |
|             |   |              | 20,000.00                       | 20,000.00                       |                       | 20,000.00                       |                                 | 20,000.00             |                                 |                                 |                       |            |  |

PS&E JOB NO : 12Y020 REVISION NO :  
 CONTRACT NO : 008443 REGION NO : 5  
 VERSION NO : 2 WORK ORDER# : XL4366  
 HWY : SR 090  
 TITLE : I -90  
 MP 65.54 TO 67.34  
 MP 65.54 TO EASTON HILL EB & WB - PAVING  
 12Y020  
 PROJECT : IM-0902(445)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Apr 10 2013  
 AWARDED ON : Apr 25 2013

|   |  |  |
|---|--|--|
| ----- 2ND BIDDER -----  | ----- 3RD BIDDER -----   | ----- LOW BIDDER -----   |
| GRANITE CONSTRUCTION COMPANY<br>80 POND ROAD<br>YAKIMA WA 989019354<br>CONTRACTOR NUMBER : 100102 | COLUMBIA ASPHALT & GRAVEL, INC<br>377 PARKER BRIDGE RD<br>PARKER WA 98939<br>YAKIMA WA 989090337<br>CONTRACTOR NUMBER : 000419 | CENTRAL WASHINGTON ASPHALT, :<br>13184 E WHEELER RD<br>98837-9118<br>MOSES LAKE WA 988370142<br>CONTRACTOR NUMBER : 142600 |

| ITEM NO.            | ITEM DESCRIPTION                      | UNIT MEAS | ENGR'S. EST.                    |                       | 2ND BIDDER                      |                       | 3RD BIDDER                      |                       | LOW BIDDER            |               |
|---------------------|---------------------------------------|-----------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|-----------------------|---------------|
|                     |                                       |           | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |                       |               |
| OTHER ITEMS         |                                       |           |                                 |                       |                                 |                       |                                 |                       |                       |               |
| 48                  | REIMBURSEMENT FOR THIRD PARTY DAMAGE  | EST.      |                                 | 0.00 %                |                                 | 0.00 %                |                                 | 0.00 %                |                       | 0.00 %        |
|                     |                                       |           | 5.00                            |                       | 5.00                            |                       | 5.00                            |                       | 5.00                  |               |
| 49                  | MINOR CHANGE                          | CALC      |                                 | 0.00 %                |                                 | 0.00 %                |                                 | 0.00 %                |                       | 0.00 %        |
|                     |                                       |           | -2.00                           |                       | -2.00                           |                       | -2.00                           |                       | -2.00                 |               |
| 50                  | AGGREGATE COMPLIANCE PRICE ADJUSTMENT | CALC      |                                 | 0.00 %                |                                 | 0.00 %                |                                 | 0.00 %                |                       | 0.00 %        |
|                     |                                       |           | -2.00                           |                       | -2.00                           |                       | -2.00                           |                       | -2.00                 |               |
| 51                  | SPCC PLAN                             | L.S.      |                                 | -75.00 %              |                                 | -75.00 %              |                                 | -75.00 %              |                       | -50.00 %      |
|                     |                                       |           | 2,000.00                        | -1,500.00             | 500.00                          | -1,500.00             | 500.00                          | -1,500.00             | 1,000.00              | -1,000.00     |
| CONTRACT TOTAL      |                                       |           | <u>\$4,875,452.55</u>           | <u>9.93%</u>          | <u>\$5,359,359.00</u>           | <u>11.00%</u>         | <u>\$5,411,725.25</u>           | <u>11.00%</u>         | <u>\$4,640,209.70</u> | <u>-4.83%</u> |
| LOW BIDDER REJECTED |                                       |           |                                 |                       |                                 |                       |                                 |                       |                       |               |
| BASE TOTAL          |                                       |           | <u>\$4,875,452.55</u>           | <u>9.93%</u>          | <u>\$5,359,359.00</u>           | <u>11.00%</u>         | <u>\$5,411,725.25</u>           | <u>11.00%</u>         | <u>\$4,640,209.70</u> | <u>-4.83%</u> |
| LOW BIDDER REJECTED |                                       |           |                                 |                       |                                 |                       |                                 |                       |                       |               |