

PS&E JOB NO : 13C510 REVISION NO :  
 CONTRACT NO : 008544 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL4242  
 HWY : SR 005  
 TITLE : I-5  
 SR 510 TO SR 512  
 ITS AND RAMP REVISIONS  
 13C510  
 PROJECT : IM-0053(968)  
 COUNTY(S) : PIERCE, THURSTON

BIDS OPENED ON : Nov 20 2013  
 AWARDED ON : Dec 4 2013

----- LOW BIDDER -----	----- 3RD BIDDER -----	----- 5TH BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	TOTEM ELECTRIC OF TACOMA, INC. 2332 S JEFFERSON AVE 98402-1405 TACOMA WA 984011093 CONTRACTOR NUMBER : 826550	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION									
		L.S.			30.77 %			-17.81 %		28.89 %
			195,000.00	255,000.00	60,000.00	160,274.00	-34,726.00	251,330.00	56,330.00	
2	CLEARING AND GRUBBING									
	2.4000	ACRE	7,000.0000	5,000.0000	-28.57 %	6,600.0000	-5.71 %	20,000.0000	185.71 %	
			16,800.00	12,000.00	-4,800.00	15,840.00	-960.00	48,000.00	31,200.00	
3	CLEARING									
		L.S.			-92.50 %			-86.25 %		-92.50 %
			40,000.00	3,000.00	-37,000.00	5,500.00	-34,500.00	3,000.00	-37,000.00	
4	CLEARING - TREE REMOVAL									
	6.0000	EACH	830.0000	2,200.0000	165.06 %	2,200.0000	165.06 %	3,600.0000	333.73 %	
			4,980.00	13,200.00	8,220.00	13,200.00	8,220.00	21,600.00	16,620.00	
5	REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS									
		EST.			0.00 %			0.00 %		0.00 %
			2,000.00	2,000.00		2,000.00		2,000.00		
6	REMOVING CONC. BARRIER									
	85.0000	L.F.	10.0000	65.0000	550.00 %	38.5000	285.00 %	45.0000	350.00 %	
			850.00	5,525.00	4,675.00	3,272.50	2,422.50	3,825.00	2,975.00	
7	REMOVING GUARDRAIL									
	1520.0000	L.F.	5.0000	3.2500	-35.00 %	3.5800	-28.40 %	4.0000	-20.00 %	
			7,600.00	4,940.00	-2,660.00	5,441.60	-2,158.40	6,080.00	-1,520.00	
8	REMOVING GUARDRAIL ANCHOR									
	3.0000	EACH	250.0000	200.0000	-20.00 %	220.0000	-12.00 %	250.0000	0.00 %	
			750.00	600.00	-150.00	660.00	-90.00	750.00	0.00	
9	REMOVING MISCELLANEOUS TRAFFIC ITEM									
		L.S.			88.01 %			106.81 %		121.19 %
			4,521.00	8,500.00	3,979.00	9,350.00	4,829.00	10,000.00	5,479.00	
GRADING										
10	ROADWAY EXCAVATION INCL. HAUL									
	5843.0000	C.Y.	15.0000	12.8000	-14.67 %	7.7000	-48.67 %	14.0000	-6.67 %	
			87,645.00	74,790.40	-12,854.60	44,991.10	-42,653.90	81,802.00	-5,843.00	

PS&E JOB NO : 13C510 REVISION NO :  
 CONTRACT NO : 008544 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL4242  
 HWY : SR 005  
 TITLE : I-5  
 SR 510 TO SR 512  
 ITS AND RAMP REVISIONS  
 13C510  
 PROJECT : IM-0053(968)  
 COUNTY(S) : PIERCE, THURSTON

BIDS OPENED ON : Nov 20 2013  
 AWARDED ON : Dec 4 2013

----- LOW BIDDER -----	----- 3RD BIDDER -----	----- 5TH BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	TOTEM ELECTRIC OF TACOMA, INC. 2332 S JEFFERSON AVE 98402-1405 TACOMA WA 984011093 CONTRACTOR NUMBER : 826550	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		3RD BIDDER		5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
GRADING										
11	SELECT BORROW INCL. HAUL									
	1530.0000	TON	10.0000	47.00 %	14.7000	7,191.00	13.2000	32.00 %	12.0000	20.00 %
			15,300.00		22,491.00		20,196.00	4,896.00	18,360.00	3,060.00
12	EMBANKMENT COMPACTION									
	5950.0000	C.Y.	3.0000	-66.67 %	1.0000	-11,900.00	1.1000	-63.33 %	6.5000	116.67 %
			17,850.00		5,950.00		6,545.00	-11,305.00	38,675.00	20,825.00
DRAINAGE										
13	COMPOST AMENDED VEGETATED FILTER STRIP									
	760.0000	S.Y.	10.0000	370.00 %	47.0000	28,120.00	33.0000	230.00 %	23.0000	130.00 %
			7,600.00		35,720.00		25,080.00	17,480.00	17,480.00	9,880.00
14	QUARRY SPALLS									
	55.0000	TON	50.0000	-30.00 %	35.0000	-825.00	33.0000	-34.00 %	40.0000	-20.00 %
			2,750.00		1,925.00		1,815.00	-935.00	2,200.00	-550.00
STRUCTURE										
15	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT									
		CALC		0.00 %				0.00 %		0.00 %
			-3.00		-3.00		-3.00		-3.00	
SURFACING										
16	CRUSHED SURFACING BASE COURSE									
	3740.0000	TON	25.0000	-17.80 %	20.5500	-16,643.00	19.8000	-20.80 %	28.5000	14.00 %
			93,500.00		76,857.00		74,052.00	-19,448.00	106,590.00	13,090.00
17	SHOULDER FINISHING									
	0.2500	MI.	3,000.0000	566.67 %	20,000.0000	4,250.00	11,000.0000	266.67 %	10,000.0000	233.33 %
			750.00		5,000.00		2,750.00	2,000.00	2,500.00	1,750.00

PS&E JOB NO : 13C510 REVISION NO :  
 CONTRACT NO : 008544 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL4242  
 HWY : SR 005  
 TITLE : I-5  
 SR 510 TO SR 512  
 ITS AND RAMP REVISIONS  
 13C510  
 PROJECT : IM-0053(968)  
 COUNTY(S) : PIERCE, THURSTON

BIDS OPENED ON : Nov 20 2013  
 AWARDED ON : Dec 4 2013

----- LOW BIDDER -----	----- 3RD BIDDER -----	----- 5TH BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	TOTEM ELECTRIC OF TACOMA, INC. 2332 S JEFFERSON AVE 98402-1405 TACOMA WA 984011093 CONTRACTOR NUMBER : 826550	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
LIQUID ASPHALT										
18	ANTI-STRIPPING ADDITIVE	EST.	3,020.00	3,020.00	0.00 %	3,020.00	3,020.00	0.00 %	3,020.00	0.00 %
HOT MIX ASPHALT										
19	PLANING BITUMINOUS PAVEMENT 3650.0000	S.Y.	8.0000 29,200.00	5.8000 21,170.00	-27.50 % -8,030.00	7.6100 27,776.50	6.5000 23,725.00	-4.88 % -1,423.50	6.5000 23,725.00	-18.75 % -5,475.00
20	HMA CL. 1/2 IN. PG 64-22 2950.0000	TON	80.0000 236,000.00	82.3000 242,785.00	2.88 % 6,785.00	94.0000 277,300.00	100.0000 295,000.00	17.50 % 41,300.00	100.0000 295,000.00	25.00 % 59,000.00
21	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC		-3.00	-3.00	0.00 %	-3.00	-3.00	0.00 %	-3.00	0.00 %
22	COMPACTION PRICE ADJUSTMENT CALC		4,830.00	4,830.00	0.00 %	4,830.00	4,830.00	0.00 %	4,830.00	0.00 %
23	ASPHALT COST PRICE ADJUSTMENT CALC		5,280.00	5,280.00	0.00 %	5,280.00	5,280.00	0.00 %	5,280.00	0.00 %
24	CYCLIC DENSITY PRICE ADJUSTMENT CALC		-3.00	-3.00	0.00 %	-3.00	-3.00	0.00 %	-3.00	0.00 %
EROSION CONTROL AND ROADSIDE PLANTING										
25	ESC LEAD 12.0000	DAY	120.0000 1,440.00	200.0000 2,400.00	66.67 % 960.00	323.0000 3,876.00	10.0000 120.00	169.17 % 2,436.00	10.0000 120.00	-91.67 % -1,320.00
26	CHECK DAM 4.0000	L.F.	10.0000 40.00	100.0000 400.00	900.00 % 360.00	27.5000 110.00	10.0000 40.00	175.00 % 70.00	10.0000 40.00	0.00 % 0.00

PS&E JOB NO : 13C510 REVISION NO :  
 CONTRACT NO : 008544 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL4242  
 HWY : SR 005  
 TITLE : I-5  
 SR 510 TO SR 512  
 ITS AND RAMP REVISIONS  
 13C510  
 PROJECT : IM-0053(968)  
 COUNTY(S) : PIERCE, THURSTON

BIDS OPENED ON : Nov 20 2013  
 AWARDED ON : Dec 4 2013

----- LOW BIDDER -----	----- 3RD BIDDER -----	----- 5TH BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	TOTEM ELECTRIC OF TACOMA, INC. 2332 S JEFFERSON AVE 98402-1405 TACOMA WA 984011093 CONTRACTOR NUMBER : 826550	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
27	INLET PROTECTION									
	9.0000	EACH	100.0000	100.0000	0.00 %	165.0000	65.00 %	90.0000	-10.00 %	
			900.00	900.00	0.00	1,485.00	585.00	810.00	-90.00	
28	SILT FENCE									
	1650.0000	L.F.	3.0000	6.0000	100.00 %	4.9300	64.33 %	4.2000	40.00 %	
			4,950.00	9,900.00	4,950.00	8,134.50	3,184.50	6,930.00	1,980.00	
29	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		
30	SEEDING, FERTILIZING, AND MULCHING									
	9.7900	ACRE	2,700.0000	3,200.0000	18.52 %	3,163.0000	17.15 %	4,200.0000	55.56 %	
			26,433.00	31,328.00	4,895.00	30,965.77	4,532.77	41,118.00	14,685.00	
31	FINE COMPOST									
	3756.0000	C.Y.	35.0000	31.0000	-11.43 %	57.6000	64.57 %	40.0000	14.29 %	
			131,460.00	116,436.00	-15,024.00	216,345.60	84,885.60	150,240.00	18,780.00	
32	HIGH VISIBILITY FENCE									
	1320.0000	L.F.	3.0000	3.3000	10.00 %	4.9200	64.00 %	2.5000	-16.67 %	
			3,960.00	4,356.00	396.00	6,494.40	2,534.40	3,300.00	-660.00	
TRAFFIC										
33	BEAM GUARDRAIL TYPE THRIE BEAM									
	3.0000	L.F.	450.0000	95.0000	-78.89 %	104.5000	-76.78 %	110.0000	-75.56 %	
			1,350.00	285.00	-1,065.00	313.50	-1,036.50	330.00	-1,020.00	
34	BEAM GUARDRAIL TYPE 31									
	1551.0000	L.F.	25.0000	21.0000	-16.00 %	23.1000	-7.60 %	25.0000	0.00 %	
			38,775.00	32,571.00	-6,204.00	35,828.10	-2,946.90	38,775.00	0.00	
35	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	2.0000	EACH	2,600.0000	2,400.0000	-7.69 %	2,640.0000	1.54 %	2,800.0000	7.69 %	
			5,200.00	4,800.00	-400.00	5,280.00	80.00	5,600.00	400.00	
36	BEAM GUARDRAIL BURIED TERMINAL TYPE 2									
	188.0000	L.F.	50.0000	49.0000	-2.00 %	53.9000	7.80 %	55.0000	10.00 %	
			9,400.00	9,212.00	-188.00	10,133.20	733.20	10,340.00	940.00	

PS&E JOB NO : 13C510 REVISION NO :  
 CONTRACT NO : 008544 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL4242  
 HWY : SR 005  
 TITLE : I-5  
 SR 510 TO SR 512  
 ITS AND RAMP REVISIONS  
 13C510  
 PROJECT : IM-0053(968)  
 COUNTY(S) : PIERCE, THURSTON

BIDS OPENED ON : Nov 20 2013  
 AWARDED ON : Dec 4 2013

----- LOW BIDDER -----	----- 3RD BIDDER -----	----- 5TH BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	TOTEM ELECTRIC OF TACOMA, INC. 2332 S JEFFERSON AVE 98402-1405 TACOMA WA 984011093 CONTRACTOR NUMBER : 826550	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
37	BEAM GUARDRAIL ANCHOR TYPE 10									
	2.0000	EACH	1,000.0000	850.0000	-15.00 %	935.0000	-6.50 %	975.0000	-2.50 %	
			2,000.00	1,700.00	-300.00	1,870.00	-130.00	1,950.00	-50.00	
38	REMOVING AND RESETTING BEAM GUARDRAIL									
	64.0000	L.F.	15.0000	44.0000	193.33 %	48.4000	222.67 %	50.0000	233.33 %	
			960.00	2,816.00	1,856.00	3,097.60	2,137.60	3,200.00	2,240.00	
39	SINGLE SLOPE CONCRETE BARRIER									
	300.0000	L.F.	100.0000	81.5000	-18.50 %	88.0000	-12.00 %	85.0000	-15.00 %	
			30,000.00	24,450.00	-5,550.00	26,400.00	-3,600.00	25,500.00	-4,500.00	
40	SINGLE SLOPE CONC. BARRIER LIGHT STANDARD FOUNDATION									
	2.0000	EACH	8,000.0000	10,000.0000	25.00 %	6,600.0000	-17.50 %	7,500.0000	-6.25 %	
			16,000.00	20,000.00	4,000.00	13,200.00	-2,800.00	15,000.00	-1,000.00	
41	CAST-IN-PLACE CONC. BARRIER									
	78.0000	L.F.	150.0000	180.0000	20.00 %	330.0000	120.00 %	225.0000	50.00 %	
			11,700.00	14,040.00	2,340.00	25,740.00	14,040.00	17,550.00	5,850.00	
42	TRANSPORTABLE ATTENUATOR(S)									
	2.0000	EACH	16,000.0000	5,000.0000	-68.75 %	6,600.0000	-58.75 %	5,700.0000	-64.38 %	
			32,000.00	10,000.00	-22,000.00	13,200.00	-18,800.00	11,400.00	-20,600.00	
43	OPERATION OF TRANSPORTABLE ATTENUATOR(S)									
	320.0000	HR	40.0000	57.0000	42.50 %	71.5000	78.75 %	90.0000	125.00 %	
			12,800.00	18,240.00	5,440.00	22,880.00	10,080.00	28,800.00	16,000.00	
44	REPAIR TRANSPORTABLE ATTENUATOR(S)									
		EST.			0.00 %		0.00 %		0.00 %	
			3,700.00	3,700.00		3,700.00		3,700.00		
45	FLEXIBLE GUIDE POST									
	65.0000	EACH	35.0000	40.0000	14.29 %	49.5000	41.43 %	45.0000	28.57 %	
			2,275.00	2,600.00	325.00	3,217.50	942.50	2,925.00	650.00	
46	PAINT LINE									
	1870.0000	L.F.	0.8000	1.5000	87.50 %	1.6500	106.25 %	1.7500	118.75 %	
			1,496.00	2,805.00	1,309.00	3,085.50	1,589.50	3,272.50	1,776.50	
47	PLASTIC LINE									
	1110.0000	L.F.	1.7500	2.5000	42.86 %	2.7500	57.14 %	3.0000	71.43 %	
			1,942.50	2,775.00	832.50	3,052.50	1,110.00	3,330.00	1,387.50	

PS&E JOB NO : 13C510 REVISION NO :  
 CONTRACT NO : 008544 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL4242  
 HWY : SR 005  
 TITLE : I-5  
 SR 510 TO SR 512  
 ITS AND RAMP REVISIONS  
 13C510  
 PROJECT : IM-0053(968)  
 COUNTY(S) : PIERCE, THURSTON

BIDS OPENED ON : Nov 20 2013  
 AWARDED ON : Dec 4 2013

----- LOW BIDDER -----	----- 3RD BIDDER -----	----- 5TH BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	TOTEM ELECTRIC OF TACOMA, INC. 2332 S JEFFERSON AVE 98402-1405 TACOMA WA 984011093 CONTRACTOR NUMBER : 826550	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
48	PROFILED PLASTIC LINE									
	410.0000	L.F.	3.0000	3.0000	0.00 %	3.3000	10.00 %	3.5000	16.67 %	
			1,230.00	1,230.00	0.00	1,353.00	123.00	1,435.00	205.00	
49	GROOVED PLASTIC LINE									
	8030.0000	L.F.	2.5000	3.5000	40.00 %	3.8500	54.00 %	4.0000	60.00 %	
			20,075.00	28,105.00	8,030.00	30,915.50	10,840.50	32,120.00	12,045.00	
50	PROFILED PLASTIC WIDE LANE LINE									
	1110.0000	L.F.	5.0000	5.0000	0.00 %	5.5000	10.00 %	5.7500	15.00 %	
			5,550.00	5,550.00	0.00	6,105.00	555.00	6,382.50	832.50	
51	PLASTIC WIDE LANE LINE									
	1410.0000	L.F.	2.5000	3.0000	20.00 %	3.3000	32.00 %	3.5000	40.00 %	
			3,525.00	4,230.00	705.00	4,653.00	1,128.00	4,935.00	1,410.00	
52	PLASTIC STOP LINE									
	113.0000	L.F.	10.0000	14.0000	40.00 %	15.4000	54.00 %	16.0000	60.00 %	
			1,130.00	1,582.00	452.00	1,740.20	610.20	1,808.00	678.00	
53	PLASTIC TRAFFIC ARROW									
	4.0000	EACH	250.0000	245.0000	-2.00 %	269.5000	7.80 %	300.0000	20.00 %	
			1,000.00	980.00	-20.00	1,078.00	78.00	1,200.00	200.00	
54	PLASTIC DRAINAGE MARKING									
	21.0000	EACH	50.0000	65.0000	30.00 %	71.5000	43.00 %	75.0000	50.00 %	
			1,050.00	1,365.00	315.00	1,501.50	451.50	1,575.00	525.00	
55	PLASTIC JUNCTION BOX MARKING									
	88.0000	EACH	30.0000	65.0000	116.67 %	71.5000	138.33 %	75.0000	150.00 %	
			2,640.00	5,720.00	3,080.00	6,292.00	3,652.00	6,600.00	3,960.00	
56	RECESSED PAVEMENT MARKER									
	1.1700	HUND	1,000.0000	2,500.0000	150.00 %	2,750.0000	175.00 %	2,800.0000	180.00 %	
			1,170.00	2,925.00	1,755.00	3,217.50	2,047.50	3,276.00	2,106.00	
57	TEMPORARY PAVEMENT MARKING									
	18500.0000	L.F.	0.6000	1.5000	150.00 %	1.6500	175.00 %	1.7500	191.67 %	
			11,100.00	27,750.00	16,650.00	30,525.00	19,425.00	32,375.00	21,275.00	
58	PERMANENT SIGNING									
		L.S.			123.77 %		236.65 %		127.27 %	
			11,000.00	24,615.00	13,615.00	37,032.00	26,032.00	25,000.00	14,000.00	

PS&E JOB NO : 13C510 REVISION NO :  
 CONTRACT NO : 008544 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL4242  
 HWY : SR 005  
 TITLE : I-5  
 SR 510 TO SR 512  
 ITS AND RAMP REVISIONS  
 13C510  
 PROJECT : IM-0053(968)  
 COUNTY(S) : PIERCE, THURSTON

BIDS OPENED ON : Nov 20 2013  
 AWARDED ON : Dec 4 2013

----- LOW BIDDER -----	----- 3RD BIDDER -----	----- 5TH BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	TOTEM ELECTRIC OF TACOMA, INC. 2332 S JEFFERSON AVE 98402-1405 TACOMA WA 984011093 CONTRACTOR NUMBER : 826550	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		3RD BIDDER		5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
59	CANTILEVER SIGN STRUCTURE NO. 1	L.S.		0.00 %		13.76 %		18.46 %		
			65,000.00	0.00	65,000.00	73,946.00	8,946.00	77,000.00	12,000.00	
60	ILLUMINATION SYSTEM	L.S.		0.21 %		-7.41 %		-20.47 %		
			188,600.00	400.00	189,000.00	174,622.00	-13,978.00	150,000.00	-38,600.00	
61	ITS SYSTEM VIDEO CAM1&2, VMS1	L.S.		-23.76 %		24.56 %		-9.71 %		
			498,400.00	-118,400.00	380,000.00	620,805.00	122,405.00	450,000.00	-48,400.00	
62	ITS SYSTEM RM#1 NISQUALLY	L.S.		122.97 %		69.89 %		617.70 %		
			20,900.00	25,700.00	46,600.00	35,507.00	14,607.00	150,000.00	129,100.00	
63	ITS SYSTEM RM#2 CENTER DRIVE	L.S.		-31.33 %		11.32 %		-30.56 %		
			115,200.00	-36,095.00	79,105.00	128,245.00	13,045.00	80,000.00	-35,200.00	
64	ITS SYSTEM TMC	L.S.		112.93 %		-46.09 %		-17.62 %		
			78,900.00	89,100.00	168,000.00	42,536.00	-36,364.00	65,000.00	-13,900.00	
65	SEQUENTIAL ARROW SIGN	HR		75.00 %		-45.00 %		-50.00 %		
	640.0000		4.0000	1,920.00	7.0000	2.2000	-1,152.00	2.0000	-1,280.00	
			2,560.00	4,480.00	4,480.00	1,408.00	1,280.00	1,280.00	-1,280.00	
66	PORTABLE CHANGEABLE MESSAGE SIGN	HR		140.00 %		-34.00 %		80.00 %		
	500.0000		5.0000	3,500.00	12.0000	3.3000	-850.00	9.0000	2,000.00	
			2,500.00	6,000.00	6,000.00	1,650.00	4,500.00	4,500.00	2,000.00	
67	OTHER TEMPORARY TRAFFIC CONTROL	L.S.		-71.71 %		-22.21 %		-15.13 %		
			21,210.00	-15,210.00	6,000.00	16,500.00	-4,710.00	18,000.00	-3,210.00	
68	FLAGGERS AND SPOTTERS	HR		-6.00 %		-1.00 %		20.00 %		
	400.0000		50.0000	-1,200.00	47.0000	49.5000	-200.00	60.0000	4,000.00	
			20,000.00	18,800.00	18,800.00	19,800.00	24,000.00	24,000.00	4,000.00	
69	OTHER TRAFFIC CONTROL LABOR	HR		14.00 %		5.60 %		40.00 %		
	800.0000		50.0000	5,600.00	57.0000	52.8000	2,240.00	70.0000	16,000.00	
			40,000.00	45,600.00	45,600.00	42,240.00	56,000.00	56,000.00	16,000.00	

PS&E JOB NO : 13C510 REVISION NO :  
 CONTRACT NO : 008544 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL4242  
 HWY : SR 005  
 TITLE : I-5  
 SR 510 TO SR 512  
 ITS AND RAMP REVISIONS  
 13C510  
 PROJECT : IM-0053(968)  
 COUNTY(S) : PIERCE, THURSTON

BIDS OPENED ON : Nov 20 2013  
 AWARDED ON : Dec 4 2013

----- LOW BIDDER -----	----- 3RD BIDDER -----	----- 5TH BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	TOTEM ELECTRIC OF TACOMA, INC. 2332 S JEFFERSON AVE 98402-1405 TACOMA WA 984011093 CONTRACTOR NUMBER : 826550	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
TRAFFIC									
70	TRAFFIC CONTROL SUPERVISOR	L.S.			40.00 %		120.00 %	-46.67 %	
			30,000.00	42,000.00	12,000.00	66,000.00	36,000.00	16,000.00	-14,000.00
71	CONSTRUCTION SIGNS CLASS A	S.F.			0.00 %		-1.00 %	0.00 %	
	415.0000		20.0000	20.0000	0.00 %	19.8000	-1.00 %	20.0000	0.00 %
			8,300.00	8,300.00	0.00	8,217.00	-83.00	8,300.00	0.00
72	PLASTIC HOV LANE SYMBOL	EACH			42.50 %		57.00 %	62.50 %	
	2.0000		200.0000	285.0000	42.50 %	314.0000	57.00 %	325.0000	62.50 %
			400.00	570.00	170.00	628.00	228.00	650.00	250.00
OTHER ITEMS									
73	CURE BOX	L.S.			-60.00 %		-61.92 %	-60.00 %	
			2,500.00	1,000.00	-1,500.00	952.00	-1,548.00	1,000.00	-1,500.00
74	ADJUST MONUMENT CASE AND COVER	EACH			11.11 %		-63.33 %	11.11 %	
	4.0000		450.0000	500.0000	11.11 %	165.0000	-63.33 %	500.0000	11.11 %
			1,800.00	2,000.00	200.00	660.00	-1,140.00	2,000.00	200.00
75	ADJUST INLET	EACH			75.00 %		-17.50 %	0.00 %	
	2.0000		400.0000	700.0000	75.00 %	330.0000	-17.50 %	400.0000	0.00 %
			800.00	1,400.00	600.00	660.00	-140.00	800.00	0.00
76	FORCE ACCOUNT POTHOLING	EST.			0.00 %		0.00 %	0.00 %	
			4,000.00	4,000.00		4,000.00		4,000.00	
77	ROADSIDE CLEANUP	EST.			0.00 %		0.00 %	0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00	
78	TRIMMING AND CLEANUP	L.S.			0.00 %		10.00 %	-20.00 %	
			10,000.00	10,000.00	0.00	11,000.00	1,000.00	8,000.00	-2,000.00
79	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %		0.00 %	0.00 %	
			5.00	5.00		5.00		5.00	



DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/05/2013

\*\*\* BID CHECK REPORT \*\*\*

TIME: 17:21

PS&E JOB NO : 13C510 REVISION NO :  
 CONTRACT NO : 008544 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL4242  
 HWY : SR 005  
 TITLE : I-5  
 SR 510 TO SR 512  
 ITS AND RAMP REVISIONS  
 13C510  
 PROJECT : IM-0053(968)  
 COUNTY(S) : PIERCE, THURSTON

BIDS OPENED ON : Nov 20 2013  
 AWARDED ON : Dec 4 2013

----- LOW BIDDER ----- 3RD BIDDER ----- 5TH BIDDER -----  
 TUCCI & SONS, INC. TOTEM ELECTRIC OF TACOMA, INC. GRANITE CONSTRUCTION COMPANY  
 4224 WALLER RD E 2332 S JEFFERSON AVE 1525 E. MARINE VIEW DRIVE  
 98402-1405  
 TACOMA WA 984431099 TACOMA WA 984011093 EVERETT WA 982011927  
 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 826550 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3RD BIDDER		5TH BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
80	MINOR CHANGE	CALC	-6.00	0.00 %	-6.00	0.00 %	-6.00	0.00 %	0.00 %
81	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC	-4.00	0.00 %	-4.00	0.00 %	-4.00	0.00 %	0.00 %
82	SPCC PLAN	L.S.	1,500.00	-66.67 %	500.00	-36.53 %	952.00	-548.00	-66.67 %
CONTRACT TOTAL			\$2,307,033.50	0.68%	\$2,322,690.40	10.20%	\$2,542,309.57	\$2,574,000.00	11.57%
BASE TOTAL			\$2,307,033.50	0.68%	\$2,322,690.40	10.20%	\$2,542,309.57	\$2,574,000.00	11.57%

PS&E JOB NO : 13C510 REVISION NO :  
 CONTRACT NO : 008544 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL4242  
 HWY : SR 005  
 TITLE : I-5  
 SR 510 TO SR 512  
 ITS AND RAMP REVISIONS  
 13C510  
 PROJECT : IM-0053(968)  
 COUNTY(S) : PIERCE, THURSTON

BIDS OPENED ON : Nov 20 2013  
 AWARDED ON : Dec 4 2013

----- 2ND BIDDER -----	----- 4TH BIDDER -----	----- 6TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 320 106TH AVE NE SUITE B 98004-5791 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	RODARTE CONSTRUCTION, INC. 17 EAST VALLEY HWY E AUBURN WA 980925531 CONTRACTOR NUMBER : 100403	ICON MATERIALS DBA CPM DEVELO 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION									
		L.S.			23.08 %			27.69 %		-38.46 %
			195,000.00	240,000.00	45,000.00	249,000.00	54,000.00	120,000.00		-75,000.00
2	CLEARING AND GRUBBING									
	2.4000	ACRE	7,000.0000	6,000.0000	-14.29 %	4,500.0000	-35.71 %	7,500.0000		7.14 %
			16,800.00	14,400.00	-2,400.00	10,800.00	-6,000.00	18,000.00		1,200.00
3	CLEARING									
		L.S.			-87.50 %		-86.25 %			-75.00 %
			40,000.00	5,000.00	-35,000.00	5,500.00	-34,500.00	10,000.00		-30,000.00
4	CLEARING - TREE REMOVAL									
	6.0000	EACH	830.0000	3,500.0000	321.69 %	1,500.0000	80.72 %	1,850.0000		122.89 %
			4,980.00	21,000.00	16,020.00	9,000.00	4,020.00	11,100.00		6,120.00
5	REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS									
		EST.			0.00 %		0.00 %			0.00 %
			2,000.00	2,000.00		2,000.00		2,000.00		
6	REMOVING CONC. BARRIER									
	85.0000	L.F.	10.0000	35.0000	250.00 %	55.0000	450.00 %	12.0000		20.00 %
			850.00	2,975.00	2,125.00	4,675.00	3,825.00	1,020.00		170.00
7	REMOVING GUARDRAIL									
	1520.0000	L.F.	5.0000	4.0000	-20.00 %	3.5000	-30.00 %	5.0000		0.00 %
			7,600.00	6,080.00	-1,520.00	5,320.00	-2,280.00	7,600.00		0.00
8	REMOVING GUARDRAIL ANCHOR									
	3.0000	EACH	250.0000	300.0000	20.00 %	225.0000	-10.00 %	300.0000		20.00 %
			750.00	900.00	150.00	675.00	-75.00	900.00		150.00
9	REMOVING MISCELLANEOUS TRAFFIC ITEM									
		L.S.			121.19 %		76.95 %			121.19 %
			4,521.00	10,000.00	5,479.00	8,000.00	3,479.00	10,000.00		5,479.00
GRADING										
10	ROADWAY EXCAVATION INCL. HAUL									
	5843.0000	C.Y.	15.0000	7.0000	-53.33 %	22.5000	50.00 %	20.0000		33.33 %
			87,645.00	40,901.00	-46,744.00	131,467.50	43,822.50	116,860.00		29,215.00

PS&E JOB NO : 13C510 REVISION NO :  
 CONTRACT NO : 008544 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL4242  
 HWY : SR 005  
 TITLE : I-5  
 SR 510 TO SR 512  
 ITS AND RAMP REVISIONS  
 13C510  
 PROJECT : IM-0053(968)  
 COUNTY(S) : PIERCE, THURSTON

BIDS OPENED ON : Nov 20 2013  
 AWARDED ON : Dec 4 2013

----- 2ND BIDDER -----	----- 4TH BIDDER -----	----- 6TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 320 106TH AVE NE SUITE B 98004-5791 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	RODARTE CONSTRUCTION, INC. 17 EAST VALLEY HWY E AUBURN WA 980925531 CONTRACTOR NUMBER : 100403	ICON MATERIALS DBA CPM DEVELOP 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		4TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
GRADING										
11	SELECT BORROW INCL. HAUL 1530.0000	TON	10.0000 15,300.00	20.00 % 3,060.00	12.0000 18,360.00	20.00 % 3,060.00	19.0000 29,070.00	90.00 % 13,770.00	26.0000 39,780.00	160.00 % 24,480.00
12	EMBANKMENT COMPACTION 5950.0000	C.Y.	3.0000 17,850.00	-66.67 % -11,900.00	1.0000 5,950.00	-66.67 % -11,900.00	2.7500 16,362.50	-8.33 % -1,487.50	4.0000 23,800.00	33.33 % 5,950.00
DRAINAGE										
13	COMPOST AMENDED VEGETATED FILTER STRIP 760.0000	S.Y.	10.0000 7,600.00	200.00 % 15,200.00	30.0000 22,800.00	200.00 % 15,200.00	20.0000 15,200.00	100.00 % 7,600.00	14.0000 10,640.00	40.00 % 3,040.00
14	QUARRY SPALLS 55.0000	TON	50.0000 2,750.00	-40.00 % -1,100.00	30.0000 1,650.00	-40.00 % -1,100.00	40.0000 2,200.00	-20.00 % -550.00	40.0000 2,200.00	-20.00 % -550.00
STRUCTURE										
15	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT CALC		-3.00	0.00 %	-3.00	0.00 %	-3.00	0.00 %	-3.00	0.00 %
SURFACING										
16	CRUSHED SURFACING BASE COURSE 3740.0000	TON	25.0000 93,500.00	-28.00 % -26,180.00	18.0000 67,320.00	-28.00 % -26,180.00	22.0000 82,280.00	-12.00 % -11,220.00	25.0000 93,500.00	0.00 % 0.00
17	SHOULDER FINISHING 0.2500	MI.	3,000.0000 750.00	233.33 % 1,750.00	10,000.0000 2,500.00	233.33 % 1,750.00	40,000.0000 10,000.00	1,233.33 % 9,250.00	13,000.0000 3,250.00	333.33 % 2,500.00

PS&E JOB NO : 13C510 REVISION NO :  
 CONTRACT NO : 008544 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL4242  
 HWY : SR 005  
 TITLE : I-5  
 SR 510 TO SR 512  
 ITS AND RAMP REVISIONS  
 13C510  
 PROJECT : IM-0053(968)  
 COUNTY(S) : PIERCE, THURSTON

BIDS OPENED ON : Nov 20 2013  
 AWARDED ON : Dec 4 2013

----- 2ND BIDDER -----	----- 4TH BIDDER -----	----- 6TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 320 106TH AVE NE SUITE B 98004-5791 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	RODARTE CONSTRUCTION, INC. 17 EAST VALLEY HWY E AUBURN WA 980925531 CONTRACTOR NUMBER : 100403	ICON MATERIALS DBA CPM DEVELOP 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
LIQUID ASPHALT										
18	ANTI-STRIPPING ADDITIVE	EST.			0.00 %			0.00 %		0.00 %
			3,020.00	3,020.00		3,020.00	3,020.00		3,020.00	
HOT MIX ASPHALT										
19	PLANING BITUMINOUS PAVEMENT	S.Y.	8.0000	5.0000	-37.50 %	6.5000	2.5000	-18.75 %	2.5000	-68.75 %
	3650.0000		29,200.00	18,250.00	-10,950.00	23,725.00	9,125.00	-5,475.00	9,125.00	-20,075.00
20	HMA CL. 1/2 IN. PG 64-22	TON	80.0000	88.0000	10.00 %	90.0000	95.0000	12.50 %	95.0000	18.75 %
	2950.0000		236,000.00	259,600.00	23,600.00	265,500.00	280,250.00	29,500.00	280,250.00	44,250.00
21	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			-3.00	-3.00		-3.00	-3.00		-3.00	
22	COMPACTION PRICE ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			4,830.00	4,830.00		4,830.00	4,830.00		4,830.00	
23	ASPHALT COST PRICE ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			5,280.00	5,280.00		5,280.00	5,280.00		5,280.00	
24	CYCLIC DENSITY PRICE ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			-3.00	-3.00		-3.00	-3.00		-3.00	
EROSION CONTROL AND ROADSIDE PLANTING										
25	ESC LEAD	DAY	12.0000	130.0000	8.33 %	140.0000	500.0000	16.67 %	500.0000	316.67 %
			1,440.00	1,560.00	120.00	1,680.00	6,000.00	240.00	6,000.00	4,560.00
26	CHECK DAM	L.F.	4.0000	120.0000	1,100.00 %	3.5000	160.0000	-65.00 %	160.0000	1,500.00 %
			40.00	480.00	440.00	14.00	640.00	-26.00	640.00	600.00

PS&E JOB NO : 13C510 REVISION NO :  
 CONTRACT NO : 008544 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL4242  
 HWY : SR 005  
 TITLE : I-5  
 SR 510 TO SR 512  
 ITS AND RAMP REVISIONS  
 13C510  
 PROJECT : IM-0053(968)  
 COUNTY(S) : PIERCE, THURSTON

BIDS OPENED ON : Nov 20 2013  
 AWARDED ON : Dec 4 2013

-----	2ND BIDDER	-----	-----	4TH BIDDER	-----	-----	6TH BIDDER	-----
	TRI-STATE CONSTRUCTION, INC. 320 106TH AVE NE SUITE B 98004-5791 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961			RODARTE CONSTRUCTION, INC. 17 EAST VALLEY HWY E AUBURN WA 980925531 CONTRACTOR NUMBER : 100403			ICON MATERIALS DBA CPM DEVELO 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 755000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND ROADSIDE PLANTING													
27	INLET PROTECTION												
	9.0000	EACH	100.0000	100.0000	0.00 %	85.0000	-15.00 %	120.0000	20.00 %				
			900.00	900.00	0.00	765.00	-135.00	1,080.00	180.00				
28	SILT FENCE												
	1650.0000	L.F.	3.0000	5.0000	66.67 %	4.0000	33.33 %	4.5000	50.00 %				
			4,950.00	8,250.00	3,300.00	6,600.00	1,650.00	7,425.00	2,475.00				
29	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %		0.00 %				
			10,000.00	10,000.00		10,000.00		10,000.00					
30	SEEDING, FERTILIZING, AND MULCHING												
	9.7900	ACRE	2,700.0000	4,000.0000	48.15 %	3,500.0000	29.63 %	3,500.0000	29.63 %				
			26,433.00	39,160.00	12,727.00	34,265.00	7,832.00	34,265.00	7,832.00				
31	FINE COMPOST												
	3756.0000	C.Y.	35.0000	40.0000	14.29 %	34.0000	-2.86 %	65.0000	85.71 %				
			131,460.00	150,240.00	18,780.00	127,704.00	-3,756.00	244,140.00	112,680.00				
32	HIGH VISIBILITY FENCE												
	1320.0000	L.F.	3.0000	5.0000	66.67 %	2.2000	-26.67 %	3.0000	0.00 %				
			3,960.00	6,600.00	2,640.00	2,904.00	-1,056.00	3,960.00	0.00				
TRAFFIC													
33	BEAM GUARDRAIL TYPE THRIE BEAM												
	3.0000	L.F.	450.0000	100.0000	-77.78 %	105.0000	-76.67 %	120.0000	-73.33 %				
			1,350.00	300.00	-1,050.00	315.00	-1,035.00	360.00	-990.00				
34	BEAM GUARDRAIL TYPE 31												
	1551.0000	L.F.	25.0000	25.0000	0.00 %	23.5000	-6.00 %	24.0000	-4.00 %				
			38,775.00	38,775.00	0.00	36,448.50	-2,326.50	37,224.00	-1,551.00				
35	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL												
	2.0000	EACH	2,600.0000	2,500.0000	-3.85 %	2,500.0000	-3.85 %	3,000.0000	15.38 %				
			5,200.00	5,000.00	-200.00	5,000.00	-200.00	6,000.00	800.00				
36	BEAM GUARDRAIL BURIED TERMINAL TYPE 2												
	188.0000	L.F.	50.0000	50.0000	0.00 %	55.0000	10.00 %	56.0000	12.00 %				
			9,400.00	9,400.00	0.00	10,340.00	940.00	10,528.00	1,128.00				

PS&E JOB NO : 13C510 REVISION NO :  
 CONTRACT NO : 008544 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL4242  
 HWY : SR 005  
 TITLE : I-5  
 SR 510 TO SR 512  
 ITS AND RAMP REVISIONS  
 13C510  
 PROJECT : IM-0053(968)  
 COUNTY(S) : PIERCE, THURSTON

BIDS OPENED ON : Nov 20 2013  
 AWARDED ON : Dec 4 2013  
 ----- 2ND BIDDER -----  
 ----- 4TH BIDDER -----  
 ----- 6TH BIDDER -----  
 TRI-STATE CONSTRUCTION, INC. RODARTE CONSTRUCTION, INC. ICON MATERIALS DBA CPM DEVELOP  
 320 106TH AVE NE SUITE B 17 EAST VALLEY HWY E 1508 VALENTINE AVE SE  
 98004-5791  
 BELLEVUE WA 980093686 AUBURN WA 980925531 PACIFIC WA 980472103  
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
37	BEAM GUARDRAIL ANCHOR TYPE 10												
	2.0000	EACH	1,000.0000	1,000.0000	0.00 %	950.0000	-5.00 %	1,200.0000	20.00 %				
			2,000.00	2,000.00	0.00	1,900.00	-100.00	2,400.00	400.00				
38	REMOVING AND RESETTNG BEAM GUARDRAIL												
	64.0000	L.F.	15.0000	45.0000	200.00 %	48.0000	220.00 %	60.0000	300.00 %				
			960.00	2,880.00	1,920.00	3,072.00	2,112.00	3,840.00	2,880.00				
39	SINGLE SLOPE CONCRETE BARRIER												
	300.0000	L.F.	100.0000	80.0000	-20.00 %	80.0000	-20.00 %	85.0000	-15.00 %				
			30,000.00	24,000.00	-6,000.00	24,000.00	-6,000.00	25,500.00	-4,500.00				
40	SINGLE SLOPE CONC. BARRIER LIGHT STANDARD FOUNDATION												
	2.0000	EACH	8,000.0000	11,000.0000	37.50 %	14,000.0000	75.00 %	11,500.0000	43.75 %				
			16,000.00	22,000.00	6,000.00	28,000.00	12,000.00	23,000.00	7,000.00				
41	CAST-IN-PLACE CONC. BARRIER												
	78.0000	L.F.	150.0000	300.0000	100.00 %	350.0000	133.33 %	210.0000	40.00 %				
			11,700.00	23,400.00	11,700.00	27,300.00	15,600.00	16,380.00	4,680.00				
42	TRANSPORTABLE ATTENUATOR(S)												
	2.0000	EACH	16,000.0000	6,000.0000	-62.50 %	7,000.0000	-56.25 %	3,200.0000	-80.00 %				
			32,000.00	12,000.00	-20,000.00	14,000.00	-18,000.00	6,400.00	-25,600.00				
43	OPERATION OF TRANSPORTABLE ATTENUATOR(S)												
	320.0000	HR	40.0000	65.0000	62.50 %	45.0000	12.50 %	78.0000	95.00 %				
			12,800.00	20,800.00	8,000.00	14,400.00	1,600.00	24,960.00	12,160.00				
44	REPAIR TRANSPORTABLE ATTENUATOR(S)												
		EST.			0.00 %		0.00 %		0.00 %				
			3,700.00	3,700.00		3,700.00		3,700.00					
45	FLEXIBLE GUIDE POST												
	65.0000	EACH	35.0000	40.0000	14.29 %	45.0000	28.57 %	49.0000	40.00 %				
			2,275.00	2,600.00	325.00	2,925.00	650.00	3,185.00	910.00				
46	PAINT LINE												
	1870.0000	L.F.	0.8000	1.5000	87.50 %	1.6500	106.25 %	2.0000	150.00 %				
			1,496.00	2,805.00	1,309.00	3,085.50	1,589.50	3,740.00	2,244.00				
47	PLASTIC LINE												
	1110.0000	L.F.	1.7500	2.5000	42.86 %	2.7500	57.14 %	3.5000	100.00 %				
			1,942.50	2,775.00	832.50	3,052.50	1,110.00	3,885.00	1,942.50				

PS&E JOB NO : 13C510 REVISION NO :  
 CONTRACT NO : 008544 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL4242  
 HWY : SR 005  
 TITLE : I-5  
 SR 510 TO SR 512  
 ITS AND RAMP REVISIONS  
 13C510  
 PROJECT : IM-0053(968)  
 COUNTY(S) : PIERCE, THURSTON

BIDS OPENED ON : Nov 20 2013  
 AWARDED ON : Dec 4 2013

----- 2ND BIDDER -----	----- 4TH BIDDER -----	----- 6TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 320 106TH AVE NE SUITE B 98004-5791 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	RODARTE CONSTRUCTION, INC. 17 EAST VALLEY HWY E AUBURN WA 980925531 CONTRACTOR NUMBER : 100403	ICON MATERIALS DBA CPM DEVELOP 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
48	PROFILED PLASTIC LINE 410.0000	L.F.	3.0000 1,230.00	3.0000 1,230.00	0.00 % 0.00	3.2500 1,332.50	8.33 % 102.50	5.0000 2,050.00	66.67 % 820.00				
49	GROOVED PLASTIC LINE 8030.0000	L.F.	2.5000 20,075.00	3.5000 28,105.00	40.00 % 8,030.00	3.7500 30,112.50	50.00 % 10,037.50	4.0000 32,120.00	60.00 % 12,045.00				
50	PROFILED PLASTIC WIDE LANE LINE 1110.0000	L.F.	5.0000 5,550.00	5.0000 5,550.00	0.00 % 0.00	5.5000 6,105.00	10.00 % 555.00	6.0000 6,660.00	20.00 % 1,110.00				
51	PLASTIC WIDE LANE LINE 1410.0000	L.F.	2.5000 3,525.00	3.0000 4,230.00	20.00 % 705.00	3.2500 4,582.50	30.00 % 1,057.50	4.0000 5,640.00	60.00 % 2,115.00				
52	PLASTIC STOP LINE 113.0000	L.F.	10.0000 1,130.00	14.0000 1,582.00	40.00 % 452.00	15.0000 1,695.00	50.00 % 565.00	22.0000 2,486.00	120.00 % 1,356.00				
53	PLASTIC TRAFFIC ARROW 4.0000	EACH	250.0000 1,000.00	245.0000 980.00	-2.00 % -20.00	275.0000 1,100.00	10.00 % 100.00	455.0000 1,820.00	82.00 % 820.00				
54	PLASTIC DRAINAGE MARKING 21.0000	EACH	50.0000 1,050.00	65.0000 1,365.00	30.00 % 315.00	70.0000 1,470.00	40.00 % 420.00	105.0000 2,205.00	110.00 % 1,155.00				
55	PLASTIC JUNCTION BOX MARKING 88.0000	EACH	30.0000 2,640.00	65.0000 5,720.00	116.67 % 3,080.00	70.0000 6,160.00	133.33 % 3,520.00	80.0000 7,040.00	166.67 % 4,400.00				
56	RECESSED PAVEMENT MARKER 1.1700	HUND	1,000.0000 1,170.00	2,500.0000 2,925.00	150.00 % 1,755.00	2,800.0000 3,276.00	180.00 % 2,106.00	3,390.0000 3,966.30	239.00 % 2,796.30				
57	TEMPORARY PAVEMENT MARKING 18500.0000	L.F.	0.6000 11,100.00	1.5000 27,750.00	150.00 % 16,650.00	1.6500 30,525.00	175.00 % 19,425.00	2.0000 37,000.00	233.33 % 25,900.00				
58	PERMANENT SIGNING	L.S.			127.27 %		86.36 %		95.45 %				
			11,000.00	25,000.00	14,000.00	20,500.00	9,500.00	21,500.00	10,500.00				

PS&E JOB NO : 13C510 REVISION NO :  
 CONTRACT NO : 008544 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL4242  
 HWY : SR 005  
 TITLE : I-5  
 SR 510 TO SR 512  
 ITS AND RAMP REVISIONS  
 13C510  
 PROJECT : IM-0053(968)  
 COUNTY(S) : PIERCE, THURSTON

BIDS OPENED ON : Nov 20 2013  
 AWARDED ON : Dec 4 2013

----- 2ND BIDDER -----	----- 4TH BIDDER -----	----- 6TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 320 106TH AVE NE SUITE B 98004-5791 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	RODARTE CONSTRUCTION, INC. 17 EAST VALLEY HWY E AUBURN WA 980925531 CONTRACTOR NUMBER : 100403	ICON MATERIALS DBA CPM DEVELO 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
59	CANTILEVER SIGN STRUCTURE NO. 1	L.S.			23.08 %			7.69 %		-67.69 %
			65,000.00	80,000.00	15,000.00	70,000.00	5,000.00	21,000.00	-44,000.00	
60	ILLUMINATION SYSTEM	L.S.			-15.16 %			6.04 %		-4.03 %
			188,600.00	160,000.00	-28,600.00	200,000.00	11,400.00	181,000.00	-7,600.00	
61	ITS SYSTEM VIDEO CAM1&2, VMS1	L.S.			8.35 %			0.32 %		30.22 %
			498,400.00	540,000.00	41,600.00	500,000.00	1,600.00	649,000.00	150,600.00	
62	ITS SYSTEM RM#1 NISQUALLY	L.S.			67.46 %			139.23 %		81.82 %
			20,900.00	35,000.00	14,100.00	50,000.00	29,100.00	38,000.00	17,100.00	
63	ITS SYSTEM RM#2 CENTER DRIVE	L.S.			4.17 %			-26.22 %		21.53 %
			115,200.00	120,000.00	4,800.00	85,000.00	-30,200.00	140,000.00	24,800.00	
64	ITS SYSTEM TMC	L.S.			-36.63 %			128.14 %		-39.80 %
			78,900.00	50,000.00	-28,900.00	180,000.00	101,100.00	47,500.00	-31,400.00	
65	SEQUENTIAL ARROW SIGN	HR	640.0000	4.0000	2.0000	3.7500	-6.25 %	6.0000	50.00 %	
			2,560.00	1,280.00	-1,280.00	2,400.00	-160.00	3,840.00	1,280.00	
66	PORTABLE CHANGEABLE MESSAGE SIGN	HR	500.0000	5.0000	3.0000	8.2500	65.00 %	9.5000	90.00 %	
			2,500.00	1,500.00	-1,000.00	4,125.00	1,625.00	4,750.00	2,250.00	
67	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			-52.85 %			-5.70 %		50.87 %
			21,210.00	10,000.00	-11,210.00	20,000.00	-1,210.00	32,000.00	10,790.00	
68	FLAGGERS AND SPOTTERS	HR	400.0000	50.0000	44.0000	45.0000	-10.00 %	54.0000	8.00 %	
			20,000.00	17,600.00	-2,400.00	18,000.00	-2,000.00	21,600.00	1,600.00	
69	OTHER TRAFFIC CONTROL LABOR	HR	800.0000	50.0000	48.0000	45.0000	-10.00 %	72.0000	44.00 %	
			40,000.00	38,400.00	-1,600.00	36,000.00	-4,000.00	57,600.00	17,600.00	



PS&E JOB NO : 13C510 REVISION NO :  
 CONTRACT NO : 008544 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL4242  
 HWY : SR 005  
 TITLE : I-5  
 SR 510 TO SR 512  
 ITS AND RAMP REVISIONS  
 13C510  
 PROJECT : IM-0053(968)  
 COUNTY(S) : PIERCE, THURSTON

BIDS OPENED ON : Nov 20 2013  
 AWARDED ON : Dec 4 2013

-----	2ND BIDDER	-----	-----	4TH BIDDER	-----	-----	6TH BIDDER	-----
	TRI-STATE CONSTRUCTION, INC. 320 106TH AVE NE SUITE B 98004-5791 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961			RODARTE CONSTRUCTION, INC. 17 EAST VALLEY HWY E AUBURN WA 980925531 CONTRACTOR NUMBER : 100403			ICON MATERIALS DBA CPM DEVELO 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 755000	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
TRAFFIC									
70	TRAFFIC CONTROL SUPERVISOR	L.S.			100.00 %			-40.00 %	-41.67 %
			30,000.00	60,000.00	30,000.00	18,000.00	17,500.00	-12,000.00	-12,500.00
71	CONSTRUCTION SIGNS CLASS A	S.F.			-40.00 %			0.00 %	-15.00 %
	415.0000		20.0000	12.0000	-3,320.00	8,300.00	7,055.00	0.00	-1,245.00
72	PLASTIC HOV LANE SYMBOL	EACH			42.50 %			37.50 %	75.00 %
	2.0000		200.0000	285.0000	170.00	550.00	700.00	150.00	300.00
OTHER ITEMS									
73	CURE BOX	L.S.			-80.00 %			-78.00 %	-20.00 %
			2,500.00	500.00	-2,000.00	550.00	2,000.00	-1,950.00	-500.00
74	ADJUST MONUMENT CASE AND COVER	EACH			-66.67 %			-23.33 %	-11.11 %
	4.0000		450.0000	150.0000	-1,200.00	1,380.00	1,600.00	-420.00	-200.00
75	ADJUST INLET	EACH			-25.00 %			68.75 %	25.00 %
	2.0000		400.0000	300.0000	-200.00	1,350.00	500.0000	550.00	200.00
76	FORCE ACCOUNT POTHOLING	EST.			0.00 %			0.00 %	0.00 %
			4,000.00	4,000.00		4,000.00	4,000.00		
77	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %	0.00 %
			10,000.00	10,000.00		10,000.00	10,000.00		
78	TRIMMING AND CLEANUP	L.S.			0.00 %			-50.00 %	-50.00 %
			10,000.00	10,000.00	0.00	5,000.00	5,000.00	-5,000.00	-5,000.00
79	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %	0.00 %
			5.00	5.00		5.00	5.00		

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/05/2013

\*\*\* BID CHECK REPORT \*\*\*

TIME: 17:21

PS&E JOB NO : 13C510 REVISION NO :  
 CONTRACT NO : 008544 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL4242  
 HWY : SR 005  
 TITLE : I-5  
 SR 510 TO SR 512  
 ITS AND RAMP REVISIONS  
 13C510  
 PROJECT : IM-0053(968)  
 COUNTY(S) : PIERCE, THURSTON

BIDS OPENED ON : Nov 20 2013  
 AWARDED ON : Dec 4 2013

----- 2ND BIDDER ----- ----- 4TH BIDDER ----- ----- 6TH BIDDER -----  
 TRI-STATE CONSTRUCTION, INC. RODARTE CONSTRUCTION, INC. ICON MATERIALS DBA CPM DEVELOP  
 320 106TH AVE NE SUITE B 17 EAST VALLEY HWY E 1508 VALENTINE AVE SE  
 98004-5791  
 BELLEVUE WA 980093686 AUBURN WA 980925531 PACIFIC WA 980472103  
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		4TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
80	MINOR CHANGE	CALC	-6.00	0.00 %	-6.00	0.00 %	-6.00	0.00 %	-6.00	0.00 %
81	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC	-4.00	0.00 %	-4.00	0.00 %	-4.00	0.00 %	-4.00	0.00 %
82	SPCC PLAN	L.S.	1,500.00	1,233.33 %	20,000.00	-83.33 %	250.00	0.00 %	1,500.00	0.00 %
CONTRACT TOTAL			\$2,307,033.50	4.55%	\$2,411,894.00	11.27%	\$2,567,125.00	13.60%	\$2,620,885.30	
NOTE : ALL BIDS REJECTED.										
BASE TOTAL			\$2,307,033.50	4.55%	\$2,411,894.00	11.27%	\$2,567,125.00	13.60%	\$2,620,885.30	
NOTE : ALL BIDS REJECTED										

PS&E JOB NO : 13C510 REVISION NO :  
 CONTRACT NO : 008544 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL4242  
 HWY : SR 005  
 TITLE : I-5  
 SR 510 TO SR 512  
 ITS AND RAMP REVISIONS  
 13C510  
 PROJECT : IM-0053(968)  
 COUNTY(S) : PIERCE, THURSTON

BIDS OPENED ON : Nov 20 2013  
 AWARDED ON : Dec 4 2013

----- 7TH BIDDER -----  
 TRANSPORTATION SYSTEMS, INC.  
 3218 142ND AVE E  
 SUMNER WA 983909604  
 CONTRACTOR NUMBER : 100854 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION								
		L.S.			38.46 %				-100.00 %
			195,000.00	270,000.00	75,000.00	0.00			
2	CLEARING AND GRUBBING								
	2.4000	ACRE	7,000.0000	3,240.0000	-53.71 %				-100.00 %
			16,800.00	7,776.00	-9,024.00	0.00			
3	CLEARING								
		L.S.			-93.25 %				-100.00 %
			40,000.00	2,700.00	-37,300.00	0.00			
4	CLEARING - TREE REMOVAL								
	6.0000	EACH	830.0000	864.0000	4.10 %				-100.00 %
			4,980.00	5,184.00	204.00	0.00			
5	REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS								
		EST.			0.00 %				0.00 %
			2,000.00	2,000.00		0.00			
6	REMOVING CONC. BARRIER								
	85.0000	L.F.	10.0000	35.6400	256.40 %				-100.00 %
			850.00	3,029.40	2,179.40	0.00			
7	REMOVING GUARDRAIL								
	1520.0000	L.F.	5.0000	7.0000	40.00 %				-100.00 %
			7,600.00	10,640.00	3,040.00	0.00			
8	REMOVING GUARDRAIL ANCHOR								
	3.0000	EACH	250.0000	226.0000	-9.60 %				-100.00 %
			750.00	678.00	-72.00	0.00			
9	REMOVING MISCELLANEOUS TRAFFIC ITEM								
		L.S.			106.81 %				-100.00 %
			4,521.00	9,350.00	4,829.00	0.00			
GRADING									
10	ROADWAY EXCAVATION INCL. HAUL								
	5843.0000	C.Y.	15.0000	33.0000	120.00 %				-100.00 %
			87,645.00	192,819.00	105,174.00	0.00			

PS&E JOB NO : 13C510 REVISION NO :  
 CONTRACT NO : 008544 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL4242  
 HWY : SR 005  
 TITLE : I-5  
 SR 510 TO SR 512  
 ITS AND RAMP REVISIONS  
 13C510  
 PROJECT : IM-0053(968)  
 COUNTY(S) : PIERCE, THURSTON

BIDS OPENED ON : Nov 20 2013  
 AWARDED ON : Dec 4 2013

----- 7TH BIDDER -----  
 TRANSPORTATION SYSTEMS, INC.  
 3218 142ND AVE E  
 SUMNER WA 983909604  
 CONTRACTOR NUMBER : 100854 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
GRADING									
11	SELECT BORROW INCL. HAUL 1530.0000	TON	10.0000 15,300.00	27.0000 41,310.00	170.00 % 26,010.00	0.00	-100.00 %		
12	EMBANKMENT COMPACTION 5950.0000	C.Y.	3.0000 17,850.00	3.7800 22,491.00	26.00 % 4,641.00	0.00	-100.00 %		
DRAINAGE									
13	COMPOST AMENDED VEGETATED FILTER STRIP 760.0000	S.Y.	10.0000 7,600.00	21.6000 16,416.00	116.00 % 8,816.00	0.00	-100.00 %		
14	QUARRY SPALLS 55.0000	TON	50.0000 2,750.00	43.2000 2,376.00	-13.60 % -374.00	0.00	-100.00 %		
STRUCTURE									
15	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT CALC		-3.00	-3.00	0.00 %	0.00	0.00 %		
SURFACING									
16	CRUSHED SURFACING BASE COURSE 3740.0000	TON	25.0000 93,500.00	30.2400 113,097.60	20.96 % 19,597.60	0.00	-100.00 %		
17	SHOULDER FINISHING 0.2500	MI.	3,000.0000 750.00	9,720.0000 2,430.00	224.00 % 1,680.00	0.00	-100.00 %		

PS&E JOB NO : 13C510 REVISION NO :  
 CONTRACT NO : 008544 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL4242  
 HWY : SR 005  
 TITLE : I-5  
 SR 510 TO SR 512  
 ITS AND RAMP REVISIONS  
 13C510  
 PROJECT : IM-0053(968)  
 COUNTY(S) : PIERCE, THURSTON

BIDS OPENED ON : Nov 20 2013  
 AWARDED ON : Dec 4 2013

----- 7TH BIDDER -----  
 TRANSPORTATION SYSTEMS, INC.  
 3218 142ND AVE E  
 SUMNER WA 983909604  
 CONTRACTOR NUMBER : 100854

CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
LIQUID ASPHALT									
18	ANTI-STRIPPING ADDITIVE								
		EST.			0.00 %		0.00 %		
			3,020.00	3,020.00		0.00			
HOT MIX ASPHALT									
19	PLANING BITUMINOUS PAVEMENT								
	3650.0000	S.Y.	8.0000	3.6500	-54.38 %		-100.00 %		
			29,200.00	13,322.50	-15,877.50	0.00			
20	HMA CL. 1/2 IN. PG 64-22								
	2950.0000	TON	80.0000	91.8000	14.75 %		-100.00 %		
			236,000.00	270,810.00	34,810.00	0.00			
21	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			-3.00	-3.00		0.00			
22	COMPACTION PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			4,830.00	4,830.00		0.00			
23	ASPHALT COST PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			5,280.00	5,280.00		0.00			
24	CYCLIC DENSITY PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			-3.00	-3.00		0.00			
EROSION CONTROL AND ROADSIDE PLANTING									
25	ESC LEAD								
	12.0000	DAY	120.0000	200.0000	66.67 %		-100.00 %		
			1,440.00	2,400.00	960.00	0.00			
26	CHECK DAM								
	4.0000	L.F.	10.0000	216.0000	2,060.00 %		-100.00 %		
			40.00	864.00	824.00	0.00			

PS&E JOB NO : 13C510 REVISION NO :  
 CONTRACT NO : 008544 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL4242  
 HWY : SR 005  
 TITLE : I-5  
 SR 510 TO SR 512  
 ITS AND RAMP REVISIONS  
 13C510  
 PROJECT : IM-0053(968)  
 COUNTY(S) : PIERCE, THURSTON

BIDS OPENED ON : Nov 20 2013  
 AWARDED ON : Dec 4 2013

----- 7TH BIDDER -----  
 TRANSPORTATION SYSTEMS, INC.  
 3218 142ND AVE E  
 SUMNER WA 983909604  
 CONTRACTOR NUMBER : 100854 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CONTROL AND ROADSIDE PLANTING									
27	INLET PROTECTION								
	9.0000	EACH	100.0000	64.8000	-35.20 %				-100.00 %
			900.00	583.20	-316.80	0.00			
28	SILT FENCE								
	1650.0000	L.F.	3.0000	3.2400	8.00 %				-100.00 %
			4,950.00	5,346.00	396.00	0.00			
29	EROSION/WATER POLLUTION CONTROL EST.								
			10,000.00	10,000.00	0.00 %	0.00			0.00 %
30	SEEDING, FERTILIZING, AND MULCHING								
	9.7900	ACRE	2,700.0000	3,165.0000	17.22 %				-100.00 %
			26,433.00	30,985.35	4,552.35	0.00			
31	FINE COMPOST								
	3756.0000	C.Y.	35.0000	57.6000	64.57 %				-100.00 %
			131,460.00	216,345.60	84,885.60	0.00			
32	HIGH VISIBILITY FENCE								
	1320.0000	L.F.	3.0000	3.0000	0.00 %				-100.00 %
			3,960.00	3,960.00	0.00	0.00			
TRAFFIC									
33	BEAM GUARDRAIL TYPE THRIE BEAM								
	3.0000	L.F.	450.0000	212.0000	-52.89 %				-100.00 %
			1,350.00	636.00	-714.00	0.00			
34	BEAM GUARDRAIL TYPE 31								
	1551.0000	L.F.	25.0000	28.4000	13.60 %				-100.00 %
			38,775.00	44,048.40	5,273.40	0.00			
35	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL								
	2.0000	EACH	2,600.0000	2,283.0000	-12.19 %				-100.00 %
			5,200.00	4,566.00	-634.00	0.00			
36	BEAM GUARDRAIL BURIED TERMINAL TYPE 2								
	188.0000	L.F.	50.0000	39.0500	-21.90 %				-100.00 %
			9,400.00	7,341.40	-2,058.60	0.00			

PS&E JOB NO : 13C510 REVISION NO :  
 CONTRACT NO : 008544 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL4242  
 HWY : SR 005  
 TITLE : I-5  
 SR 510 TO SR 512  
 ITS AND RAMP REVISIONS  
 13C510  
 PROJECT : IM-0053(968)  
 COUNTY(S) : PIERCE, THURSTON

BIDS OPENED ON : Nov 20 2013  
 AWARDED ON : Dec 4 2013

----- 7TH BIDDER -----  
 TRANSPORTATION SYSTEMS, INC.  
 3218 142ND AVE E  
 SUMNER WA 983909604  
 CONTRACTOR NUMBER : 100854 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
37	BEAM GUARDRAIL ANCHOR TYPE 10								
	2.0000	EACH	1,000.0000	710.0000	-29.00 %				-100.00 %
			2,000.00	1,420.00	-580.00	0.00			
38	REMOVING AND RESETTNG BEAM GUARDRAIL								
	64.0000	L.F.	15.0000	22.7000	51.33 %				-100.00 %
			960.00	1,452.80	492.80	0.00			
39	SINGLE SLOPE CONCRETE BARRIER								
	300.0000	L.F.	100.0000	81.5500	-18.45 %				-100.00 %
			30,000.00	24,465.00	-5,535.00	0.00			
40	SINGLE SLOPE CONC. BARRIER LIGHT STANDARD FOUNDATION								
	2.0000	EACH	8,000.0000	4,875.0000	-39.06 %				-100.00 %
			16,000.00	9,750.00	-6,250.00	0.00			
41	CAST-IN-PLACE CONC. BARRIER								
	78.0000	L.F.	150.0000	185.0000	23.33 %				-100.00 %
			11,700.00	14,430.00	2,730.00	0.00			
42	TRANSPORTABLE ATTENUATOR(S)								
	2.0000	EACH	16,000.0000	7,150.0000	-55.31 %				-100.00 %
			32,000.00	14,300.00	-17,700.00	0.00			
43	OPERATION OF TRANSPORTABLE ATTENUATOR(S)								
	320.0000	HR	40.0000	25.0000	-37.50 %				-100.00 %
			12,800.00	8,000.00	-4,800.00	0.00			
44	REPAIR TRANSPORTABLE ATTENUATOR(S)								
		EST.			0.00 %				0.00 %
			3,700.00	3,700.00		0.00			
45	FLEXIBLE GUIDE POST								
	65.0000	EACH	35.0000	37.0000	5.71 %				-100.00 %
			2,275.00	2,405.00	130.00	0.00			
46	PAINT LINE								
	1870.0000	L.F.	0.8000	1.6500	106.25 %				-100.00 %
			1,496.00	3,085.50	1,589.50	0.00			
47	PLASTIC LINE								
	1110.0000	L.F.	1.7500	2.7500	57.14 %				-100.00 %
			1,942.50	3,052.50	1,110.00	0.00			

PS&E JOB NO : 13C510 REVISION NO :  
 CONTRACT NO : 008544 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL4242  
 HWY : SR 005  
 TITLE : I-5  
 SR 510 TO SR 512  
 ITS AND RAMP REVISIONS  
 13C510  
 PROJECT : IM-0053(968)  
 COUNTY(S) : PIERCE, THURSTON

BIDS OPENED ON : Nov 20 2013  
 AWARDED ON : Dec 4 2013

----- 7TH BIDDER -----  
 TRANSPORTATION SYSTEMS, INC.  
 3218 142ND AVE E  
 SUMNER WA 983909604  
 CONTRACTOR NUMBER : 100854 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
48	PROFILED PLASTIC LINE								
	410.0000	L.F.	3.0000	3.3000	10.00 %				-100.00 %
			1,230.00	1,353.00	123.00	0.00			
49	GROOVED PLASTIC LINE								
	8030.0000	L.F.	2.5000	3.8500	54.00 %				-100.00 %
			20,075.00	30,915.50	10,840.50	0.00			
50	PROFILED PLASTIC WIDE LANE LINE								
	1110.0000	L.F.	5.0000	5.5000	10.00 %				-100.00 %
			5,550.00	6,105.00	555.00	0.00			
51	PLASTIC WIDE LANE LINE								
	1410.0000	L.F.	2.5000	3.3000	32.00 %				-100.00 %
			3,525.00	4,653.00	1,128.00	0.00			
52	PLASTIC STOP LINE								
	113.0000	L.F.	10.0000	15.4000	54.00 %				-100.00 %
			1,130.00	1,740.20	610.20	0.00			
53	PLASTIC TRAFFIC ARROW								
	4.0000	EACH	250.0000	270.0000	8.00 %				-100.00 %
			1,000.00	1,080.00	80.00	0.00			
54	PLASTIC DRAINAGE MARKING								
	21.0000	EACH	50.0000	72.0000	44.00 %				-100.00 %
			1,050.00	1,512.00	462.00	0.00			
55	PLASTIC JUNCTION BOX MARKING								
	88.0000	EACH	30.0000	72.0000	140.00 %				-100.00 %
			2,640.00	6,336.00	3,696.00	0.00			
56	RECESSED PAVEMENT MARKER								
	1.1700	HUND	1,000.0000	2,750.0000	175.00 %				-100.00 %
			1,170.00	3,217.50	2,047.50	0.00			
57	TEMPORARY PAVEMENT MARKING								
	18500.0000	L.F.	0.6000	1.6500	175.00 %				-100.00 %
			11,100.00	30,525.00	19,425.00	0.00			
58	PERMANENT SIGNING								
		L.S.			53.29 %				-100.00 %
			11,000.00	16,862.00	5,862.00	0.00			



PS&E JOB NO : 13C510 REVISION NO :  
 CONTRACT NO : 008544 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL4242  
 HWY : SR 005  
 TITLE : I-5  
 SR 510 TO SR 512  
 ITS AND RAMP REVISIONS  
 13C510  
 PROJECT : IM-0053(968)  
 COUNTY(S) : PIERCE, THURSTON

BIDS OPENED ON : Nov 20 2013  
 AWARDED ON : Dec 4 2013

----- 7TH BIDDER -----  
 TRANSPORTATION SYSTEMS, INC.  
 3218 142ND AVE E  
 SUMNER WA 983909604  
 CONTRACTOR NUMBER : 100854 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
59	CANTILEVER SIGN STRUCTURE NO. 1	L.S.			52.54 %				-100.00 %
			65,000.00	99,153.00	34,153.00	0.00			
60	ILLUMINATION SYSTEM	L.S.			-19.30 %				-100.00 %
			188,600.00	152,191.00	-36,409.00	0.00			
61	ITS SYSTEM VIDEO CAM1&2, VMS1	L.S.			15.60 %				-100.00 %
			498,400.00	576,152.00	77,752.00	0.00			
62	ITS SYSTEM RM#1 NISQUALLY	L.S.			63.21 %				-100.00 %
			20,900.00	34,110.00	13,210.00	0.00			
63	ITS SYSTEM RM#2 CENTER DRIVE	L.S.			-4.19 %				-100.00 %
			115,200.00	110,374.00	-4,826.00	0.00			
64	ITS SYSTEM TMC	L.S.			-46.49 %				-100.00 %
			78,900.00	42,220.00	-36,680.00	0.00			
65	SEQUENTIAL ARROW SIGN	HR	640.0000	4.0000	4.4000	10.00 %			-100.00 %
				2,560.00	2,816.00	256.00	0.00		
66	PORTABLE CHANGEABLE MESSAGE SIGN	HR	500.0000	5.0000	7.2000	44.00 %			-100.00 %
				2,500.00	3,600.00	1,100.00	0.00		
67	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			-38.71 %				-100.00 %
			21,210.00	13,000.00	-8,210.00	0.00			
68	FLAGGERS AND SPOTTERS	HR	400.0000	50.0000	51.7500	3.50 %			-100.00 %
				20,000.00	20,700.00	700.00	0.00		
69	OTHER TRAFFIC CONTROL LABOR	HR	800.0000	50.0000	55.0000	10.00 %			-100.00 %
				40,000.00	44,000.00	4,000.00	0.00		

PS&E JOB NO : 13C510 REVISION NO :  
 CONTRACT NO : 008544 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL4242  
 HWY : SR 005  
 TITLE : I-5  
 SR 510 TO SR 512  
 ITS AND RAMP REVISIONS  
 13C510  
 PROJECT : IM-0053(968)  
 COUNTY(S) : PIERCE, THURSTON

BIDS OPENED ON : Nov 20 2013  
 AWARDED ON : Dec 4 2013

----- 7TH BIDDER -----  
 TRANSPORTATION SYSTEMS, INC.  
 3218 142ND AVE E  
 SUMNER WA 983909604  
 CONTRACTOR NUMBER : 100854 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
70	TRAFFIC CONTROL SUPERVISOR	L.S.			-16.05 %				-100.00 %
			30,000.00	25,186.00	-4,814.00	0.00			
71	CONSTRUCTION SIGNS CLASS A 415.0000	S.F.	20.0000	13.0000	-35.00 %				-100.00 %
			8,300.00	5,395.00	-2,905.00	0.00			
72	PLASTIC HOV LANE SYMBOL 2.0000	EACH	200.0000	320.0000	60.00 %				-100.00 %
			400.00	640.00	240.00	0.00			
OTHER ITEMS									
73	CURE BOX	L.S.			-40.00 %				-100.00 %
			2,500.00	1,500.00	-1,000.00	0.00			
74	ADJUST MONUMENT CASE AND COVER 4.0000	EACH	450.0000	500.0000	11.11 %				-100.00 %
			1,800.00	2,000.00	200.00	0.00			
75	ADJUST INLET 2.0000	EACH	400.0000	750.0000	87.50 %				-100.00 %
			800.00	1,500.00	700.00	0.00			
76	FORCE ACCOUNT POTHOLING	EST.			0.00 %				0.00 %
			4,000.00	4,000.00		0.00			
77	ROADSIDE CLEANUP	EST.			0.00 %				0.00 %
			10,000.00	10,000.00		0.00			
78	TRIMMING AND CLEANUP	L.S.			250.00 %				-100.00 %
			10,000.00	35,000.00	25,000.00	0.00			
79	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %				0.00 %
			5.00	5.00		0.00			

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/05/2013

\*\*\* BID CHECK REPORT \*\*\*

TIME: 17:21

PS&E JOB NO : 13C510 REVISION NO :  
 CONTRACT NO : 008544 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL4242  
 HWY : SR 005  
 TITLE : I-5  
 SR 510 TO SR 512  
 ITS AND RAMP REVISIONS  
 13C510  
 PROJECT : IM-0053(968)  
 COUNTY(S) : PIERCE, THURSTON

BIDS OPENED ON : Nov 20 2013  
 AWARDED ON : Dec 4 2013

----- 7TH BIDDER -----  
 TRANSPORTATION SYSTEMS, INC.  
 3218 142ND AVE E  
 SUMNER WA 983909604  
 CONTRACTOR NUMBER : 100854 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
80	MINOR CHANGE	CALC	-6.00	-6.00	0.00 %	0.00	0.00 %		
81	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC	-4.00	-4.00	0.00 %	0.00	0.00 %		
82	SPCC PLAN	L.S.	1,500.00	9,500.00	533.33 %	0.00	-100.00 %		
CONTRACT TOTAL			<u>\$2,307,033.50</u>	<u>\$2,710,018.45</u>	17.47%		\$0.00		
7TH BIDDER REJECTED									
BASE TOTAL			<u>\$2,307,033.50</u>	<u>\$2,710,018.45</u>	17.47%	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE		
7TH BIDDER REJECTED									