

PS&E JOB NO : 13Z021 REVISION NO :  
 CONTRACT NO : 008539 REGION NO : 6  
 VERSION NO : 2 WORK ORDER# : XL4516  
 HWY : SR 090,904  
 TITLE : SR 904  
 BETZ RD TO I-90  
 PAVING  
 13Z021  
 PROJECT : STPF-0904(123)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Oct 24 2013  
 AWARDED ON : Oct 28 2013

|       |                              |       |       |                              |       |       |                             |       |
|-------|------------------------------|-------|-------|------------------------------|-------|-------|-----------------------------|-------|
| ----- | LOW BIDDER                   | ----- | ----- | 2ND BIDDER                   | ----- | ----- | 3RD BIDDER                  | ----- |
|       | INLAND ASPHALT COMPANY       |       |       | POE ASPHALT PAVING, INC.     |       |       | SHAMROCK PAVING, INC.       |       |
|       | 5111 E BROADWAY AVE          |       |       | 2732 N BECK RD               |       |       | 110 N HAYFORD RD            |       |
|       | SPOKANE VALLEY WA 99212-0928 |       |       | SPOKANE VALLEY WA 99224-9555 |       |       | SPOKANE, WA 99224-9555      |       |
|       | SPOKANE WA 992203366         |       |       | POST FALLS ID 838544567      |       |       | AIRWAY HEIGHTS WA 990012019 |       |
|       | CONTRACTOR NUMBER : 406000   |       |       | CONTRACTOR NUMBER : 661800   |       |       | CONTRACTOR NUMBER : 553750  |       |

| ITEM NO.        | ITEM DESCRIPTION                       | UNIT MEAS | ENGR'S. EST.                    |                       | 2ND BIDDER                      |                       | 3RD BIDDER                      |                       |           |           |
|-----------------|--|-----------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|-----------|-----------|
|                 |  |           | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |           |           |
| PREPARATION     |  |           |                                 |                       |                                 |                       |                                 |                       |           |           |
| 1               | MOBILIZATION                           | L.S.      | 96,220.00                       | -76.93 %              | 22,200.00                       | -74.020.00            | 7,450.00                        | -92.26 %              | 20,000.00 | -79.21 %  |
| 2               | REMOVING GUIDE POST                    | EACH      | 3.0000                          | 5.67 %                | 3.1700                          | 40.97                 | 4.0000                          | 33.33 %               | 3.0000    | 0.00 %    |
|                 | 241.0000                               |           | 723.00                          |                       | 763.97                          |                       | 964.00                          | 241.00                | 723.00    | 0.00      |
| 3               | REMOVING MONUMENT CASE AND COVER       | EACH      | 200.0000                        | 150.00 %              | 500.0000                        | 900.00                | 325.5300                        | 62.77 %               | 150.0000  | -25.00 %  |
|                 | 3.0000                                 |           | 600.00                          |                       | 1,500.00                        |                       | 976.59                          | 376.59                | 450.00    | -150.00   |
| GRADING         |  |           |                                 |                       |                                 |                       |                                 |                       |           |           |
| 4               | PAVEMENT REPAIR EXCAVATION INCL. HAUL  | S.Y.      | 20.0000                         | -50.00 %              | 10.0000                         | -8,250.00             | 11.7400                         | -41.30 %              | 12.0000   | -40.00 %  |
|                 | 825.0000                               |           | 16,500.00                       |                       | 8,250.00                        |                       | 9,685.50                        | -6,814.50             | 9,900.00  | -6,600.00 |
| LIQUID ASPHALT  |  |           |                                 |                       |                                 |                       |                                 |                       |           |           |
| 5               | ANTI-STRIPPING ADDITIVE                | EST.      | 8,239.60                        | 0.00 %                | 8,239.60                        |                       | 8,239.60                        | 0.00 %                | 8,239.60  | 0.00 %    |
| 6               | ASPHALT FOR FOG SEAL                   | TON       | 600.0000                        | 20.83 %               | 725.0000                        | 1,037.50              | 700.0000                        | 16.67 %               | 775.0000  | 29.17 %   |
|                 | 8.3000                                 |           | 4,980.00                        |                       | 6,017.50                        |                       | 5,810.00                        | 830.00                | 6,432.50  | 1,452.50  |
| HOT MIX ASPHALT |  |           |                                 |                       |                                 |                       |                                 |                       |           |           |
| 7               | CRACK SEALING-RUBBERIZED SEALANT       | L.F.      | 1.5000                          | -16.67 %              | 1.2500                          | -250.00               | 1.2500                          | -16.67 %              | 3.0000    | 100.00 %  |
|                 | 1000.0000                              |           | 1,500.00                        |                       | 1,250.00                        |                       | 1,250.00                        | -250.00               | 3,000.00  | 1,500.00  |
| 8               | JOINT ADHESIVE FOR BITUMINOUS PAVEMENT | L.F.      | 1.2500                          | -56.00 %              | 0.5500                          | -9,845.50             | 0.5500                          | -56.00 %              | 0.6500    | -48.00 %  |
|                 | 14065.0000                             |           | 17,581.25                       |                       | 7,735.75                        |                       | 7,735.75                        | -9,845.50             | 9,142.25  | -8,439.00 |

PS&E JOB NO : 13Z021 REVISION NO :  
 CONTRACT NO : 008539 REGION NO : 6  
 VERSION NO : 2 WORK ORDER# : XL4516  
 HWY : SR 090,904  
 TITLE : SR 904  
 BETZ RD TO I-90  
 PAVING  
 13Z021  
 PROJECT : STPF-0904(123)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Oct 24 2013  
 AWARDED ON : Oct 28 2013

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 INLAND ASPHALT COMPANY POE ASPHALT PAVING, INC. SHAMROCK PAVING, INC.  
 5111 E BROADWAY AVE 2732 N BECK RD 110 N HAYFORD RD  
 SPOKANE VALLEY WA 99212-0928 SPOKANE, WA 99224-9555  
 SPOKANE WA 992203366 POST FALLS ID 838544567 AIRWAY HEIGHTS WA 990012019  
 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 553750

| ITEM NO.        | ITEM DESCRIPTION                             | UNIT MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | 2ND BIDDER                      |                                 | % DIFF./<br>AMT.DIFF. | 3RD BIDDER                      |                                 |
|-----------------|--|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
|                 |  |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |
| HOT MIX ASPHALT |  |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 9               | PLANING BITUMINOUS PAVEMENT                  |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                 | 79027.0000                                   | S.Y.      | 1.5000                          | 1.3000                          | -13.33 %              | 1.4000                          | -6.67 %                         | 1.3500                | -10.00 %                        |                                 |
|                 |  |           | 118,540.50                      | 102,735.10                      | -15,805.40            | 110,637.80                      | -7,902.70                       | 106,686.45            | -11,854.05                      |                                 |
| 10              | HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 70-28 |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                 | 137.6000                                     | TON       | 110.0000                        | 128.0000                        | 16.36 %               | 135.0000                        | 22.73 %                         | 135.0000              | 22.73 %                         |                                 |
|                 |  |           | 15,136.00                       | 17,612.80                       | 2,476.80              | 18,576.00                       | 3,440.00                        | 18,576.00             | 3,440.00                        |                                 |
| 11              | HMA CL. 1/2 IN. PG 70-28                     |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                 | 8102.0000                                    | TON       | 69.0000                         | 57.5000                         | -16.67 %              | 66.9800                         | -2.93 %                         | 65.0000               | -5.80 %                         |                                 |
|                 |  |           | 559,038.00                      | 465,865.00                      | -93,173.00            | 542,671.96                      | -16,366.04                      | 526,630.00            | -32,408.00                      |                                 |
| 12              | JOB MIX COMPLIANCE PRICE ADJUSTMENT          |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                 | CALC   |           |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %                          |                                 |
|                 |  |           | 17,400.00                       | 17,400.00                       |                       | 17,400.00                       |                                 | 17,400.00             |                                 |                                 |
| 13              | COMPACTION PRICE ADJUSTMENT                  |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                 | CALC   |           |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %                          |                                 |
|                 |  |           | 11,700.00                       | 11,700.00                       |                       | 11,700.00                       |                                 | 11,700.00             |                                 |                                 |
| 14              | ASPHALT COST PRICE ADJUSTMENT                |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                 | CALC   |           |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %                          |                                 |
|                 |  |           | 18,800.00                       | 18,800.00                       |                       | 18,800.00                       |                                 | 18,800.00             |                                 |                                 |
| 15              | LONGITUDINAL JOINT SEAL                      |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                 | 85.0000                                      | L.F.      | 22.0000                         | 15.2500                         | -30.68 %              | 15.2500                         | -30.68 %                        | 28.0000               | 27.27 %                         |                                 |
|                 |  |           | 1,870.00                        | 1,296.25                        | -573.75               | 1,296.25                        | -573.75                         | 2,380.00              | 510.00                          |                                 |
| 16              | CYCLIC DENSITY PRICE ADJUSTMENT              |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                 | CALC   |           |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %                          |                                 |
|                 |  |           | -5.00                           | -5.00                           |                       | -5.00                           |                                 | -5.00                 |                                 |                                 |
| 17              | SMOOTHNESS COMPLIANCE ADJUSTMENT             |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                 | CALC   |           |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %                          |                                 |
|                 |  |           | 60,000.00                       | 60,000.00                       |                       | 60,000.00                       |                                 | 60,000.00             |                                 |                                 |
| TRAFFIC         |  |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 18              | TRANSPORTABLE ATTENUATOR(S)                  |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                 | 1.0000                                       | EACH      | 6,000.0000                      | 2,750.0000                      | -54.17 %              | 2,750.0000                      | -54.17 %                        | 2,850.0000            | -52.50 %                        |                                 |
|                 |  |           | 6,000.00                        | 2,750.00                        | -3,250.00             | 2,750.00                        | -3,250.00                       | 2,850.00              | -3,150.00                       |                                 |

PS&E JOB NO : 13Z021 REVISION NO :  
 CONTRACT NO : 008539 REGION NO : 6  
 VERSION NO : 2 WORK ORDER# : XL4516  
 HWY : SR 090,904  
 TITLE : SR 904  
 BETZ RD TO I-90  
 PAVING  
 13Z021  
 PROJECT : STPF-0904(123)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Oct 24 2013  
 AWARDED ON : Oct 28 2013

----- LOW BIDDER -----      ----- 2ND BIDDER -----      ----- 3RD BIDDER -----  
 INLAND ASPHALT COMPANY      POE ASPHALT PAVING, INC.      SHAMROCK PAVING, INC.  
 5111 E BROADWAY AVE      2732 N BECK RD      110 N HAYFORD RD  
 SPOKANE VALLEY WA 99212-0928      SPOKANE, WA 99224-9555  
 SPOKANE WA 992203366      POST FALLS ID 838544567      AIRWAY HEIGHTS WA 990012019  
 CONTRACTOR NUMBER : 406000      CONTRACTOR NUMBER : 661800      CONTRACTOR NUMBER : 553750

| ITEM NO. | ITEM DESCRIPTION                         | UNIT MEAS | ENGR'S. EST.                    |                       | 2ND BIDDER                      |                       | 3RD BIDDER                      |                       |           |
|----------|--|-----------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|-----------|
|          |  |           | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |           |
| TRAFFIC  |  |           |                                 |                       |                                 |                       |                                 |                       |           |
| 19       | OPERATION OF TRANSPORTABLE ATTENUATOR(S) |           |                                 |                       |                                 |                       |                                 |                       |           |
|          | 90.0000                                  | HR        | 50.0000                         | 15.00 %               | 57.5000                         | 15.00 %               | 57.5000                         | 15.00 %               | 57.5000   |
|          |  |           | 4,500.00                        | 675.00                | 5,175.00                        | 675.00                | 5,175.00                        | 675.00                | 5,175.00  |
| 20       | REPAIR TRANSPORTABLE ATTENUATOR(S)       |           |                                 |                       |                                 |                       |                                 |                       |           |
|          | EST.                                     |           |                                 | 0.00 %                |                                 | 0.00 %                |                                 |                       | 0.00 %    |
|          |  |           | 5,000.00                        |                       | 5,000.00                        |                       | 5,000.00                        |                       | 5,000.00  |
| 21       | FLEXIBLE GUIDE POST                      |           |                                 |                       |                                 |                       |                                 |                       |           |
|          | 241.0000                                 | EACH      | 30.0000                         | -13.23 %              | 25.5000                         | -15.00 %              | 30.0000                         | 0.00 %                | 30.0000   |
|          |  |           | 7,230.00                        | -956.77               | 6,145.50                        | -1,084.50             | 7,230.00                        | 0.00                  | 7,230.00  |
| 22       | PAINT LINE                               |           |                                 |                       |                                 |                       |                                 |                       |           |
|          | 90535.0000                               | L.F.      | 0.1500                          | -20.00 %              | 0.1200                          | -20.00 %              | 0.1200                          | -20.00 %              | 0.1200    |
|          |  |           | 13,580.25                       | -2,716.05             | 10,864.20                       | -2,716.05             | 10,864.20                       | -2,716.05             | 10,864.20 |
| 23       | PAINTED WIDE LANE LINE                   |           |                                 |                       |                                 |                       |                                 |                       |           |
|          | 1035.0000                                | L.F.      | 0.2000                          | 125.00 %              | 0.4500                          | 125.00 %              | 0.5000                          | 150.00 %              | 0.5000    |
|          |  |           | 207.00                          | 258.75                | 465.75                          | 258.75                | 517.50                          | 310.50                | 517.50    |
| 24       | PAINTED STOP LINE                        |           |                                 |                       |                                 |                       |                                 |                       |           |
|          | 385.0000                                 | L.F.      | 3.5000                          | -9.71 %               | 3.1600                          | -9.71 %               | 3.5000                          | 0.00 %                | 3.5000    |
|          |  |           | 1,347.50                        | -130.90               | 1,216.60                        | -130.90               | 1,347.50                        | 0.00                  | 1,347.50  |
| 25       | PAINTED TRAFFIC ARROW                    |           |                                 |                       |                                 |                       |                                 |                       |           |
|          | 57.0000                                  | EACH      | 35.0000                         | -14.37 %              | 29.9700                         | -14.37 %              | 30.0000                         | -14.29 %              | 30.0000   |
|          |  |           | 1,995.00                        | -286.71               | 1,708.29                        | -286.71               | 1,710.00                        | -285.00               | 1,710.00  |
| 26       | PAINTED DRAINAGE MARKING                 |           |                                 |                       |                                 |                       |                                 |                       |           |
|          | 22.0000                                  | EACH      | 25.0000                         | -35.60 %              | 16.1000                         | -35.60 %              | 20.0000                         | -20.00 %              | 20.0000   |
|          |  |           | 550.00                          | -195.80               | 354.20                          | -195.80               | 440.00                          | -110.00               | 440.00    |
| 27       | TEMPORARY PAVEMENT MARKING               |           |                                 |                       |                                 |                       |                                 |                       |           |
|          | 147210.0000                              | L.F.      | 0.1500                          | -33.33 %              | 0.1000                          | -33.33 %              | 0.1100                          | -26.67 %              | 0.1100    |
|          |  |           | 22,081.50                       | -7,360.50             | 14,721.00                       | -7,360.50             | 16,193.10                       | -5,888.40             | 16,193.10 |
| 28       | SEQUENTIAL ARROW SIGN                    |           |                                 |                       |                                 |                       |                                 |                       |           |
|          | 110.0000                                 | HR        | 2.0000                          | 100.00 %              | 4.0000                          | 100.00 %              | 5.0000                          | 150.00 %              | 5.0000    |
|          |  |           | 220.00                          | 220.00                | 440.00                          | 220.00                | 550.00                          | 330.00                | 550.00    |
| 29       | PORTABLE CHANGEABLE MESSAGE SIGN         |           |                                 |                       |                                 |                       |                                 |                       |           |
|          | 574.0000                                 | HR        | 3.0000                          | 0.00 %                | 3.0000                          | 0.00 %                | 3.0000                          | 0.00 %                | 3.0000    |
|          |  |           | 1,722.00                        | 0.00                  | 1,722.00                        | 0.00                  | 1,722.00                        | 0.00                  | 1,722.00  |

PS&E JOB NO : 13Z021 REVISION NO :  
 CONTRACT NO : 008539 REGION NO : 6  
 VERSION NO : 2 WORK ORDER# : XL4516  
 HWY : SR 090,904  
 TITLE : SR 904  
 BETZ RD TO I-90  
 PAVING  
 13Z021  
 PROJECT : STPF-0904(123)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Oct 24 2013  
 AWARDED ON : Oct 28 2013

|   |   |  |
|---|---|--|
| ----- LOW BIDDER -----  | ----- 2ND BIDDER -----  | ----- 3RD BIDDER -----   |
| INLAND ASPHALT COMPANY<br>5111 E BROADWAY AVE<br>SPOKANE VALLEY WA 99212-0928<br>SPOKANE WA 992203366<br>CONTRACTOR NUMBER : 406000 | POE ASPHALT PAVING, INC.<br>2732 N BECK RD<br>SPOKANE, WA 99224-9555<br>AIRWAY HEIGHTS WA 990012019<br>CONTRACTOR NUMBER : 661800 | SHAMROCK PAVING, INC.<br>110 N HAYFORD RD<br>SPOKANE, WA 99224-9555<br>AIRWAY HEIGHTS WA 990012019<br>CONTRACTOR NUMBER : 553750 |

| ITEM NO.    | ITEM DESCRIPTION<br>EST. QUANTITY    | UNIT<br>MEAS | ENGR'S. EST.                    |                       | LOW BIDDER                      |                       | 2ND BIDDER                      |                       | 3RD BIDDER |  |
|-------------|--------------------------------------|--------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|------------|--|
|             |                                      |              | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |            |  |
| TRAFFIC     |                                      |              |                                 |                       |                                 |                       |                                 |                       |            |  |
| 30          | OTHER TEMPORARY TRAFFIC CONTROL      | L.S.         |                                 | 4.00 %                |                                 | 4.00 %                |                                 | 10.00 %               |            |  |
|             |                                      |              | 5,000.00                        | 200.00                | 5,200.00                        | 200.00                | 5,500.00                        | 500.00                |            |  |
| 31          | FLAGGERS AND SPOTTERS                | HR           |                                 | -6.30 %               |                                 | -6.30 %               |                                 | -6.30 %               |            |  |
|             | 640.0000                             |              | 50.0000                         | -6.30 %               | 46.8500                         | -6.30 %               | 46.8500                         | -6.30 %               |            |  |
|             |                                      |              | 32,000.00                       | -2,016.00             | 29,984.00                       | -2,016.00             | 29,984.00                       | -2,016.00             |            |  |
| 32          | OTHER TRAFFIC CONTROL LABOR          | HR           |                                 | 7.00 %                |                                 | 7.00 %                |                                 | 7.00 %                |            |  |
|             | 410.0000                             |              | 50.0000                         | 7.00 %                | 53.5000                         | 7.00 %                | 53.5000                         | 7.00 %                |            |  |
|             |                                      |              | 20,500.00                       | 1,435.00              | 21,935.00                       | 1,435.00              | 21,935.00                       | 1,435.00              |            |  |
| 33          | TRAFFIC CONTROL SUPERVISOR           | L.S.         |                                 | -65.52 %              |                                 | -65.52 %              |                                 | -62.64 %              |            |  |
|             |                                      |              | 17,400.00                       | -11,400.00            | 6,000.00                        | -11,400.00            | 6,500.00                        | -10,900.00            |            |  |
| 34          | CONSTRUCTION SIGNS CLASS A           | S.F.         |                                 | -20.00 %              |                                 | -20.00 %              |                                 | -20.00 %              |            |  |
|             | 397.0000                             |              | 10.0000                         | -20.00 %              | 8.0000                          | -20.00 %              | 8.0000                          | -20.00 %              |            |  |
|             |                                      |              | 3,970.00                        | -794.00               | 3,176.00                        | -794.00               | 3,176.00                        | -794.00               |            |  |
| OTHER ITEMS |                                      |              |                                 |                       |                                 |                       |                                 |                       |            |  |
| 35          | FORCE ACCOUNT SILT FENCE             | EST.         |                                 | 0.00 %                |                                 | 0.00 %                |                                 | 0.00 %                |            |  |
|             |                                      |              | 1.00                            | 0.00 %                | 1.00                            | 0.00 %                | 1.00                            | 0.00 %                |            |  |
| 36          | ROADSIDE CLEANUP                     | EST.         |                                 | 0.00 %                |                                 | 0.00 %                |                                 | 0.00 %                |            |  |
|             |                                      |              | 900.00                          | 0.00 %                | 900.00                          | 0.00 %                | 900.00                          | 0.00 %                |            |  |
| 37          | REIMBURSEMENT FOR THIRD PARTY DAMAGE | EST.         |                                 | 0.00 %                |                                 | 0.00 %                |                                 | 0.00 %                |            |  |
|             |                                      |              | 5.00                            | 0.00 %                | 5.00                            | 0.00 %                | 5.00                            | 0.00 %                |            |  |
| 38          | MINOR CHANGE                         | CALC         |                                 | 0.00 %                |                                 | 0.00 %                |                                 | 0.00 %                |            |  |
|             |                                      |              | -1.00                           | 0.00 %                | -1.00                           | 0.00 %                | -1.00                           | 0.00 %                |            |  |
| 39          | SPCC PLAN                            | L.S.         |                                 | -67.86 %              |                                 | -67.55 %              |                                 | -64.29 %              |            |  |
|             |                                      |              | 1,400.00                        | -950.00               | 450.00                          | -945.65               | 500.00                          | -900.00               |            |  |

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION  
\* \* \* BID CHECK REPORT \* \* \*

DATE: 10/16/2013  
TIME: 08:25

PS&E JOB NO : 13Z021 REVISION NO :  
CONTRACT NO : 008539 REGION NO : 6  
VERSION NO : 2 WORK ORDER# : XL4516  
HWY : SR 090,904  
TITLE : SR 904  
BETZ RD TO I-90  
PAVING  
13Z021  
PROJECT : STPF-0904(123)  
COUNTY(S) : SPOKANE

BIDS OPENED ON : Oct 24 2013  
AWARDED ON : Oct 28 2013

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
INLAND ASPHALT COMPANY POE ASPHALT PAVING, INC. SHAMROCK PAVING, INC.  
5111 E BROADWAY AVE 2732 N BECK RD 110 N HAYFORD RD  
SPOKANE VALLEY WA 99212-0928 SPOKANE, WA 99224-9555  
SPOKANE WA 992203366 POST FALLS ID 838544567 AIRWAY HEIGHTS WA 990012019  
CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 553750

| ITEM NO.    | ITEM DESCRIPTION        | UNIT MEAS | ENGR'S. EST.                    |                       | LOW BIDDER                      |                       | 2ND BIDDER                      |                       | 3RD BIDDER          |                |
|-------------|-------------------------|-----------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------|----------------|
|             |                         |           | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |                     |                |
| OTHER ITEMS |                         |           |                                 |                       |                                 |                       |                                 |                       |                     |                |
| 40          | CENTERLINE RUMBLE STRIP |           |                                 |                       |                                 |                       |                                 |                       |                     |                |
|             | 2.5200                  | MI.       | 1,500.0000                      | -26.67%               | 1,100.0000                      | -26.67%               | 1,100.0000                      | -26.67%               | 1,250.0000          | -16.67%        |
|             |                         |           | 3,780.00                        | -1,008.00             | 2,772.00                        | -1,008.00             | 2,772.00                        | -1,008.00             | 3,150.00            | -630.00        |
|             | CONTRACT TOTAL          |           | <u>\$1,098,211.60</u>           | <u>-20.56%</u>        | <u>\$872,473.24</u>             | <u>-14.03%</u>        | <u>\$944,177.34</u>             | <u>-14.03%</u>        | <u>\$945,304.10</u> | <u>-13.92%</u> |
|             | BASE TOTAL              |           | <u>\$1,098,211.60</u>           | <u>-20.56%</u>        | <u>\$872,473.24</u>             | <u>-14.03%</u>        | <u>\$944,177.34</u>             | <u>-14.03%</u>        | <u>\$945,304.10</u> | <u>-13.92%</u> |

PS&E JOB NO : 13Z021 REVISION NO :  
 CONTRACT NO : 008539 REGION NO : 6  
 VERSION NO : 2 WORK ORDER# : XL4516  
 HWY : SR 090,904  
 TITLE : SR 904  
 BETZ RD TO I-90  
 PAVING  
 13Z021  
 PROJECT : STPF-0904(123)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Oct 24 2013  
 AWARDED ON : Oct 28 2013

----- 4TH BIDDER -----  
 SPOKANE ROCK PRODUCTS INC.  
 4418 E 8TH AVE  
 SPOKANE VALLEY WA 99212-0292  
 SPOKANE WA 992203808  
 CONTRACTOR NUMBER : 100423 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

| ITEM NO.        | ITEM DESCRIPTION<br>EST. QUANTITY      | UNIT<br>MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
|-----------------|--|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
|                 |  |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |                                 |                       |                                 |                       |
| PREPARATION     |  |              |                                 |                                 |                       |                                 |                       |                                 |                       |
| 1               | MOBILIZATION                           |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|                 |  | L.S.         |                                 |                                 | -49.08 %              |                                 |                       |                                 | -100.00 %             |
|                 |  |              | 96,220.00                       | 49,000.00                       | -47,220.00            | 0.00                            |                       |                                 |                       |
| 2               | REMOVING GUIDE POST                    |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|                 | 241.0000                               | EACH         | 3.0000                          | 3.2500                          | 8.33 %                |                                 |                       |                                 | -100.00 %             |
|                 |  |              | 723.00                          | 783.25                          | 60.25                 | 0.00                            |                       |                                 |                       |
| 3               | REMOVING MONUMENT CASE AND COVER       |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|                 | 3.0000                                 | EACH         | 200.0000                        | 1,500.0000                      | 650.00 %              |                                 |                       |                                 | -100.00 %             |
|                 |  |              | 600.00                          | 4,500.00                        | 3,900.00              | 0.00                            |                       |                                 |                       |
| GRADING         |  |              |                                 |                                 |                       |                                 |                       |                                 |                       |
| 4               | PAVEMENT REPAIR EXCAVATION INCL. HAUL  |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|                 | 825.0000                               | S.Y.         | 20.0000                         | 8.5000                          | -57.50 %              |                                 |                       |                                 | -100.00 %             |
|                 |  |              | 16,500.00                       | 7,012.50                        | -9,487.50             | 0.00                            |                       |                                 |                       |
| LIQUID ASPHALT  |  |              |                                 |                                 |                       |                                 |                       |                                 |                       |
| 5               | ANTI-STRIPPING ADDITIVE                |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|                 |  | EST.         |                                 |                                 | 0.00 %                |                                 |                       |                                 | 0.00 %                |
|                 |  |              | 8,239.60                        | 8,239.60                        |                       | 0.00                            |                       |                                 |                       |
| 6               | ASPHALT FOR FOG SEAL                   |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|                 | 8.3000                                 | TON          | 600.0000                        | 1,800.0000                      | 200.00 %              |                                 |                       |                                 | -100.00 %             |
|                 |  |              | 4,980.00                        | 14,940.00                       | 9,960.00              | 0.00                            |                       |                                 |                       |
| HOT MIX ASPHALT |  |              |                                 |                                 |                       |                                 |                       |                                 |                       |
| 7               | CRACK SEALING-RUBBERIZED SEALANT       |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|                 | 1000.0000                              | L.F.         | 1.5000                          | 3.0000                          | 100.00 %              |                                 |                       |                                 | -100.00 %             |
|                 |  |              | 1,500.00                        | 3,000.00                        | 1,500.00              | 0.00                            |                       |                                 |                       |
| 8               | JOINT ADHESIVE FOR BITUMINOUS PAVEMENT |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|                 | 14065.0000                             | L.F.         | 1.2500                          | 0.6000                          | -52.00 %              |                                 |                       |                                 | -100.00 %             |
|                 |  |              | 17,581.25                       | 8,439.00                        | -9,142.25             | 0.00                            |                       |                                 |                       |

PS&E JOB NO : 13Z021 REVISION NO :  
 CONTRACT NO : 008539 REGION NO : 6  
 VERSION NO : 2 WORK ORDER# : XL4516  
 HWY : SR 090,904  
 TITLE : SR 904  
 BETZ RD TO I-90  
 PAVING  
 13Z021  
 PROJECT : STPF-0904(123)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Oct 24 2013  
 AWARDED ON : Oct 28 2013

----- 4TH BIDDER -----  
 SPOKANE ROCK PRODUCTS INC.  
 4418 E 8TH AVE  
 SPOKANE VALLEY WA 99212-0292  
 SPOKANE WA 992203808  
 CONTRACTOR NUMBER : 100423 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

| ITEM NO.        | ITEM DESCRIPTION<br>EST. QUANTITY            | UNIT<br>MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
|-----------------|--|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
|                 |  |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |                                 |                       |                                 |                       |
| HOT MIX ASPHALT |  |              |                                 |                                 |                       |                                 |                       |                                 |                       |
| 9               | PLANING BITUMINOUS PAVEMENT                  |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|                 | 79027.0000                                   | S.Y.         | 1.5000                          | 0.8000                          | -46.67 %              |                                 | -100.00 %             |                                 |                       |
|                 |  |              | 118,540.50                      | 63,221.60                       | -55,318.90            | 0.00                            |                       |                                 |                       |
| 10              | HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 70-28 |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|                 | 137.6000                                     | TON          | 110.0000                        | 160.0000                        | 45.45 %               |                                 | -100.00 %             |                                 |                       |
|                 |  |              | 15,136.00                       | 22,016.00                       | 6,880.00              | 0.00                            |                       |                                 |                       |
| 11              | HMA CL. 1/2 IN. PG 70-28                     |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|                 | 8102.0000                                    | TON          | 69.0000                         | 66.5500                         | -3.55 %               |                                 | -100.00 %             |                                 |                       |
|                 |  |              | 559,038.00                      | 539,188.10                      | -19,849.90            | 0.00                            |                       |                                 |                       |
| 12              | JOB MIX COMPLIANCE PRICE ADJUSTMENT          |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|                 | CALC   |              |                                 |                                 | 0.00 %                |                                 | 0.00 %                |                                 |                       |
|                 |  |              | 17,400.00                       | 17,400.00                       |                       | 0.00                            |                       |                                 |                       |
| 13              | COMPACTION PRICE ADJUSTMENT                  |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|                 | CALC   |              |                                 |                                 | 0.00 %                |                                 | 0.00 %                |                                 |                       |
|                 |  |              | 11,700.00                       | 11,700.00                       |                       | 0.00                            |                       |                                 |                       |
| 14              | ASPHALT COST PRICE ADJUSTMENT                |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|                 | CALC   |              |                                 |                                 | 0.00 %                |                                 | 0.00 %                |                                 |                       |
|                 |  |              | 18,800.00                       | 18,800.00                       |                       | 0.00                            |                       |                                 |                       |
| 15              | LONGITUDINAL JOINT SEAL                      |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|                 | 85.0000                                      | L.F.         | 22.0000                         | 5.0000                          | -77.27 %              |                                 | -100.00 %             |                                 |                       |
|                 |  |              | 1,870.00                        | 425.00                          | -1,445.00             | 0.00                            |                       |                                 |                       |
| 16              | CYCLIC DENSITY PRICE ADJUSTMENT              |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|                 | CALC   |              |                                 |                                 | 0.00 %                |                                 | 0.00 %                |                                 |                       |
|                 |  |              | -5.00                           | -5.00                           |                       | 0.00                            |                       |                                 |                       |
| 17              | SMOOTHNESS COMPLIANCE ADJUSTMENT             |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|                 | CALC   |              |                                 |                                 | 0.00 %                |                                 | 0.00 %                |                                 |                       |
|                 |  |              | 60,000.00                       | 60,000.00                       |                       | 0.00                            |                       |                                 |                       |
| TRAFFIC         |  |              |                                 |                                 |                       |                                 |                       |                                 |                       |
| 18              | TRANSPORTABLE ATTENUATOR(S)                  |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|                 | 1.0000                                       | EACH         | 6,000.0000                      | 2,750.0000                      | -54.17 %              |                                 | -100.00 %             |                                 |                       |
|                 |  |              | 6,000.00                        | 2,750.00                        | -3,250.00             | 0.00                            |                       |                                 |                       |

PS&E JOB NO : 13Z021 REVISION NO :  
 CONTRACT NO : 008539 REGION NO : 6  
 VERSION NO : 2 WORK ORDER# : XL4516  
 HWY : SR 090,904  
 TITLE : SR 904  
 BETZ RD TO I-90  
 PAVING  
 13Z021  
 PROJECT : STPF-0904(123)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Oct 24 2013  
 AWARDED ON : Oct 28 2013

----- 4TH BIDDER -----  
 SPOKANE ROCK PRODUCTS INC.  
 4418 E 8TH AVE  
 SPOKANE VALLEY WA 99212-0292  
 SPOKANE WA 992203808  
 CONTRACTOR NUMBER : 100423

CONTRACTOR NUMBER : CONTRACTOR NUMBER :

| ITEM NO. | ITEM DESCRIPTION<br>EST. QUANTITY        | UNIT<br>MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
|----------|--|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
|          |  |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |                                 |                       |                                 |                       |
| TRAFFIC  |  |              |                                 |                                 |                       |                                 |                       |                                 |                       |
| 19       | OPERATION OF TRANSPORTABLE ATTENUATOR(S) |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|          | 90.0000                                  | HR           | 50.0000                         | 57.5000                         | 15.00 %               |                                 | -100.00 %             |                                 |                       |
|          |  |              | 4,500.00                        | 5,175.00                        | 675.00                | 0.00                            |                       |                                 |                       |
| 20       | REPAIR TRANSPORTABLE ATTENUATOR(S)       |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|          | EST.                                     |              |                                 |                                 | 0.00 %                |                                 | 0.00 %                |                                 |                       |
|          |  |              | 5,000.00                        | 5,000.00                        |                       | 0.00                            |                       |                                 |                       |
| 21       | FLEXIBLE GUIDE POST                      |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|          | 241.0000                                 | EACH         | 30.0000                         | 26.0300                         | -13.23 %              |                                 | -100.00 %             |                                 |                       |
|          |  |              | 7,230.00                        | 6,273.23                        | -956.77               | 0.00                            |                       |                                 |                       |
| 22       | PAINT LINE                               |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|          | 90535.0000                               | L.F.         | 0.1500                          | 0.1500                          | 0.00 %                |                                 | -100.00 %             |                                 |                       |
|          |  |              | 13,580.25                       | 13,580.25                       | 0.00                  | 0.00                            |                       |                                 |                       |
| 23       | PAINTED WIDE LANE LINE                   |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|          | 1035.0000                                | L.F.         | 0.2000                          | 0.5000                          | 150.00 %              |                                 | -100.00 %             |                                 |                       |
|          |  |              | 207.00                          | 517.50                          | 310.50                | 0.00                            |                       |                                 |                       |
| 24       | PAINTED STOP LINE                        |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|          | 385.0000                                 | L.F.         | 3.5000                          | 3.2500                          | -7.14 %               |                                 | -100.00 %             |                                 |                       |
|          |  |              | 1,347.50                        | 1,251.25                        | -96.25                | 0.00                            |                       |                                 |                       |
| 25       | PAINTED TRAFFIC ARROW                    |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|          | 57.0000                                  | EACH         | 35.0000                         | 35.0000                         | 0.00 %                |                                 | -100.00 %             |                                 |                       |
|          |  |              | 1,995.00                        | 1,995.00                        | 0.00                  | 0.00                            |                       |                                 |                       |
| 26       | PAINTED DRAINAGE MARKING                 |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|          | 22.0000                                  | EACH         | 25.0000                         | 20.0000                         | -20.00 %              |                                 | -100.00 %             |                                 |                       |
|          |  |              | 550.00                          | 440.00                          | -110.00               | 0.00                            |                       |                                 |                       |
| 27       | TEMPORARY PAVEMENT MARKING               |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|          | 147210.0000                              | L.F.         | 0.1500                          | 0.1200                          | -20.00 %              |                                 | -100.00 %             |                                 |                       |
|          |  |              | 22,081.50                       | 17,665.20                       | -4,416.30             | 0.00                            |                       |                                 |                       |
| 28       | SEQUENTIAL ARROW SIGN                    |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|          | 110.0000                                 | HR           | 2.0000                          | 4.0000                          | 100.00 %              |                                 | -100.00 %             |                                 |                       |
|          |  |              | 220.00                          | 440.00                          | 220.00                | 0.00                            |                       |                                 |                       |
| 29       | PORTABLE CHANGEABLE MESSAGE SIGN         |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|          | 574.0000                                 | HR           | 3.0000                          | 3.0000                          | 0.00 %                |                                 | -100.00 %             |                                 |                       |
|          |  |              | 1,722.00                        | 1,722.00                        | 0.00                  | 0.00                            |                       |                                 |                       |



PS&E JOB NO : 13Z021 REVISION NO :  
 CONTRACT NO : 008539 REGION NO : 6  
 VERSION NO : 2 WORK ORDER# : XL4516  
 HWY : SR 090,904  
 TITLE : SR 904  
 BETZ RD TO I-90  
 PAVING  
 13Z021  
 PROJECT : STPF-0904(123)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Oct 24 2013  
 AWARDED ON : Oct 28 2013

----- 4TH BIDDER -----  
 SPOKANE ROCK PRODUCTS INC.  
 4418 E 8TH AVE  
 SPOKANE VALLEY WA 99212-0292  
 SPOKANE WA 992203808  
 CONTRACTOR NUMBER : 100423 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

| ITEM NO.    | ITEM DESCRIPTION<br>EST. QUANTITY    | UNIT<br>MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
|-------------|--------------------------------------|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
|             |                                      |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |                                 |                       |                                 |                       |
| TRAFFIC     |                                      |              |                                 |                                 |                       |                                 |                       |                                 |                       |
| 30          | OTHER TEMPORARY TRAFFIC CONTROL      |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|             |                                      | L.S.         |                                 |                                 | 4.00 %                |                                 | -100.00 %             |                                 |                       |
|             |                                      |              | 5,000.00                        | 5,200.00                        | 200.00                | 0.00                            |                       |                                 |                       |
| 31          | FLAGGERS AND SPOTTERS                |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|             | 640.0000                             | HR           | 50.0000                         | 49.0000                         | -2.00 %               |                                 | -100.00 %             |                                 |                       |
|             |                                      |              | 32,000.00                       | 31,360.00                       | -640.00               | 0.00                            |                       |                                 |                       |
| 32          | OTHER TRAFFIC CONTROL LABOR          |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|             | 410.0000                             | HR           | 50.0000                         | 55.0000                         | 10.00 %               |                                 | -100.00 %             |                                 |                       |
|             |                                      |              | 20,500.00                       | 22,550.00                       | 2,050.00              | 0.00                            |                       |                                 |                       |
| 33          | TRAFFIC CONTROL SUPERVISOR           |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|             |                                      | L.S.         |                                 |                                 | -54.02 %              |                                 | -100.00 %             |                                 |                       |
|             |                                      |              | 17,400.00                       | 8,000.00                        | -9,400.00             | 0.00                            |                       |                                 |                       |
| 34          | CONSTRUCTION SIGNS CLASS A           |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|             | 397.0000                             | S.F.         | 10.0000                         | 8.0000                          | -20.00 %              |                                 | -100.00 %             |                                 |                       |
|             |                                      |              | 3,970.00                        | 3,176.00                        | -794.00               | 0.00                            |                       |                                 |                       |
| OTHER ITEMS |                                      |              |                                 |                                 |                       |                                 |                       |                                 |                       |
| 35          | FORCE ACCOUNT SILT FENCE             |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|             |                                      | EST.         |                                 |                                 | 0.00 %                |                                 | 0.00 %                |                                 |                       |
|             |                                      |              | 1.00                            | 1.00                            |                       | 0.00                            |                       |                                 |                       |
| 36          | ROADSIDE CLEANUP                     |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|             |                                      | EST.         |                                 |                                 | 0.00 %                |                                 | 0.00 %                |                                 |                       |
|             |                                      |              | 900.00                          | 900.00                          |                       | 0.00                            |                       |                                 |                       |
| 37          | REIMBURSEMENT FOR THIRD PARTY DAMAGE |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|             |                                      | EST.         |                                 |                                 | 0.00 %                |                                 | 0.00 %                |                                 |                       |
|             |                                      |              | 5.00                            | 5.00                            |                       | 0.00                            |                       |                                 |                       |
| 38          | MINOR CHANGE                         |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|             |                                      | CALC         |                                 |                                 | 0.00 %                |                                 | 0.00 %                |                                 |                       |
|             |                                      |              | -1.00                           | -1.00                           |                       | 0.00                            |                       |                                 |                       |
| 39          | SPCC PLAN                            |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|             |                                      | L.S.         |                                 |                                 | 78.57 %               |                                 | -100.00 %             |                                 |                       |
|             |                                      |              | 1,400.00                        | 2,500.00                        | 1,100.00              | 0.00                            |                       |                                 |                       |

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 10/16/2013

\*\*\* BID CHECK REPORT \*\*\*

TIME: 08:25

PS&E JOB NO : 13Z021 REVISION NO :  
 CONTRACT NO : 008539 REGION NO : 6  
 VERSION NO : 2 WORK ORDER# : XL4516  
 HWY : SR 090,904  
 TITLE : SR 904  
 BETZ RD TO I-90  
 PAVING  
 13Z021  
 PROJECT : STPF-0904(123)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Oct 24 2013  
 AWARDED ON : Oct 28 2013

----- 4TH BIDDER -----  
 SPOKANE ROCK PRODUCTS INC.  
 4418 E 8TH AVE  
 SPOKANE VALLEY WA 99212-0292  
 SPOKANE WA 992203808  
 CONTRACTOR NUMBER : 100423 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

| ITEM NO.    | ITEM DESCRIPTION<br>EST. QUANTITY | UNIT<br>MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
|-------------|-----------------------------------|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
|             |                                   |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |                                 |                       |                                 |                       |
| OTHER ITEMS |                                   |              |                                 |                                 |                       |                                 |                       |                                 |                       |
| 40          | CENTERLINE RUMBLE STRIP           |              |                                 |                                 |                       |                                 |                       |                                 |                       |
|             | 2.5200                            | MI.          | 1,500.0000                      | 1,265.0000                      | -15.67 %              |                                 |                       | 0.00                            | -100.00 %             |
|             |                                   |              | 3,780.00                        | 3,187.80                        | -592.20               |                                 |                       |                                 |                       |
|             | CONTRACT TOTAL                    |              | <u>\$1,098,211.60</u>           | <u>\$962,348.28</u>             | -12.37%               |                                 |                       |                                 | \$0.00                |
|             | BASE TOTAL                        |              | <u>\$1,098,211.60</u>           | <u>\$962,348.28</u>             | -12.37%               |                                 | NO BID THIS ALTERNATE |                                 | NO BID THIS ALTERNATE |