

BID RECAP

| WASHINGTON STATE FERRIES | | | | | | | | | |
|---|----------------------------------|------|-------|------------|-----------|------------|-----------|------------|-----------|
| Febr. 10, 2005 | | | | | | | | | |
| Fauntleroy Ferry Terminal - Utility Protection Retrofit | | | | | | | | | |
| Contract 05-1907L | | | | | | | | | |
| Eng Est | | | | | | | | | |
| CAICOS | | | | | | | | | |
| Manson | | | | | | | | | |
| ITEM NO. | DESCRIPTION | QUAN | UNIT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT |
| 1 | Mobilization | 1 | LS | 2,500.00 | 2,500.00 | 7,462.00 | 7,462.00 | 4,000.00 | 4,000.00 |
| 2 | Support & Protection of Conduits | 1 | LS | 24,900.00 | 24,900.00 | 30,117.00 | 30,117.00 | 44,700.00 | 44,700.00 |
| 3 | Minor Change | 1 | Calc. | -1.00 | -1.00 | -1.00 | -1.00 | -1.00 | -1.00 |
| 4 | SPCC Plan | 1 | LS | 500.00 | 500.00 | 405.00 | 405.00 | 200.00 | 200.00 |
| CONTRACT TOTAL | | | | | 27,899.00 | | 37,983.00 | | 48,899.00 |
| PERCENTAGE DIFFERENCE | | | | | | | 36.14% | | 75.27% |
| The following plan holders did not bid | | | | | | | | | |
| American Construction | | | | | | | | | |