

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 02/11/2025

TIME: 14:28

PS&E JOB NO : 24A028
CONTRACT NO : XE3605
VERSION NO : 4
HWY : SR 018
TITLE : SR 18
EB C ST SW VIC TO GREEN RIVER
PAVING & JOINT REPLACEMENT
24A028
PROJECT : 0018(046)
COUNTY(S) : KING

REVISION NO :
REGION NO : 1
WORK ORDER# : XL6610

BIDS OPENED ON : Apr 9 2025

AWARDED ON : Apr 22 2025

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
LAKESIDE INDUSTRIES, INC. 18808 SE 256TH ST 98042-4943 COVINGTON WA 980420041 CONTRACTOR NUMBER : 469025	TUCCI & SONS, LLC 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	CPM DEVELOPMENT CORPORATION 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 406000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			-11.98 %		-7.16 %		1.28 %
			331,760.00	292,000.00	-39,760.00	308,000.00	-23,760.00	336,000.00	4,240.00
2	REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL	L.S.			-60.00 %		-74.00 %		8.00 %
			5,000.00	2,000.00	-3,000.00	1,300.00	-3,700.00	5,400.00	400.00
GRADING									
3	PAVEMENT REPAIR EXCAVATION INCL. HAUL								
	2023.0000	S.Y.	45.0000	47.5000	5.56 %	20.0000	-55.56 %	116.0000	157.78 %
			91,035.00	96,092.50	5,057.50	40,460.00	-50,575.00	234,668.00	143,633.00
STRUCTURE									
4	EXPANSION JOINT MODIFICATION- RCS								
	94.0000	L.F.	350.0000	190.0000	-45.71 %	184.0000	-47.43 %	186.0000	-46.86 %
			32,900.00	17,860.00	-15,040.00	17,296.00	-15,604.00	17,484.00	-15,416.00
5	EXPANSION JOINT MODIFICATION- SILICON								
	444.5000	L.F.	700.0000	750.0000	7.14 %	734.0000	4.86 %	744.0000	6.29 %
			311,150.00	333,375.00	22,225.00	326,263.00	15,113.00	330,708.00	19,558.00
6	WATERPROOF MEMBRANE BR. NO. 18/10								
	1054.0000	S.Y.	45.0000	57.0000	26.67 %	45.0000	0.00 %	46.0000	2.22 %
			47,430.00	60,078.00	12,648.00	47,430.00	0.00	48,484.00	1,054.00
SURFACING									
7	CRUSHED SURFACING BASE COURSE								
	175.0000	TON	70.0000	72.0000	2.86 %	50.0000	-28.57 %	145.0000	107.14 %
			12,250.00	12,600.00	350.00	8,750.00	-3,500.00	25,375.00	13,125.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 02/11/2025

TIME: 14:28

PS&E JOB NO : 24A028
CONTRACT NO : XE3605
VERSION NO : 4
HWY : SR 018
TITLE : SR 18
EB C ST SW VIC TO GREEN RIVER
PAVING & JOINT REPLACEMENT
24A028
PROJECT : 0018(046)
COUNTY(S) : KING

REVISION NO :
REGION NO : 1
WORK ORDER# : XL6610

BIDS OPENED ON : Apr 9 2025

AWARDED ON : Apr 22 2025

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
LAKESIDE INDUSTRIES, INC. 18808 SE 256TH ST 98042-4943 COVINGTON WA 980420041 CONTRACTOR NUMBER : 469025	TUCCI & SONS, LLC 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	CPM DEVELOPMENT CORPORATION 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 406000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT						
HOT MIX ASPHALT										
8	HMA JOINT SEAL AT BRIDGE END									
	442.5000	L.F.	85.0000	60.5000	-28.82 %	37,612.50	-10,841.25	59.0000	-30.59 %	60.0000
9	PLANING BITUMINOUS PAVEMENT									
	52612.0000	S.Y.	4.5000	4.7000	4.44 %	236,754.00	10,522.40	5.3000	17.78 %	5.4000
10	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58H-22									
	400.0000	TON	350.0000	250.0000	-28.57 %	140,000.00	100,000.00	517.0000	47.71 %	330.0000
11	HMA CL. 1/2 IN. PG 58H-22									
	5664.0000	TON	145.0000	138.0000	-4.83 %	821,280.00	781,632.00	134.0000	-7.59 %	130.0000
12	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
	CALC				0.00 %				0.00 %	0.00 %
			21,236.00	21,236.00				21,236.00		21,236.00
13	COMPACTION PRICE ADJUSTMENT									
	CALC				0.00 %				0.00 %	0.00 %
			35,391.00	35,391.00				35,391.00		35,391.00
14	ASPHALT COST PRICE ADJUSTMENT									
	CALC				0.00 %				0.00 %	0.00 %
			8,776.00	8,776.00				8,776.00		8,776.00
15	HMA CORE-BRIDGE									
	6.0000	EACH	600.0000	315.0000	-47.50 %	3,600.00	1,890.00	500.0000	-16.67 %	840.0000
16	CYCLIC DENSITY PRICE ADJUSTMENT									
	CALC				0.00 %				0.00 %	0.00 %
			-1.00	-1.00				-1.00		-1.00
EROSION CONTROL AND ROADSIDE PLANTING										
17	ESC LEAD									
	28.0000	DAY	150.0000	15.0000	-90.00 %	4,200.00	420.00	30.0000	-80.00 %	177.0000

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 02/11/2025

TIME: 14:28

PS&E JOB NO : 24A028
CONTRACT NO : XE3605
VERSION NO : 4
HWY : SR 018
TITLE : SR 18
EB C ST SW VIC TO GREEN RIVER
PAVING & JOINT REPLACEMENT
24A028
PROJECT : 0018 (046)
COUNTY(S) : KING

REVISION NO :
REGION NO : 1
WORK ORDER# : XL6610

BIDS OPENED ON : Apr 9 2025

AWARDED ON : Apr 22 2025

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
LAKESIDE INDUSTRIES, INC. 18808 SE 256TH ST 98042-4943	TUCCI & SONS, LLC 4224 WALLER RD E TACOMA WA 984431099	CPM DEVELOPMENT CORPORATION 1508 VALENTINE AVE SE PACIFIC WA 980472103
COVINGTON WA 980420041 CONTRACTOR NUMBER : 469025	CONTRACTOR NUMBER : 832800	CONTRACTOR NUMBER : 406000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CONTROL AND ROADSIDE PLANTING									
18	INLET PROTECTION								
	49.0000	EACH	150.0000	245.0000	63.33 %	120.0000	-20.00 %	65.0000	-56.67 %
			7,350.00	12,005.00	4,655.00	5,880.00	-1,470.00	3,185.00	-4,165.00
19	STREET CLEANING								
	24.0000	HR	250.0000	275.0000	10.00 %	300.0000	20.00 %	270.0000	8.00 %
			6,000.00	6,600.00	600.00	7,200.00	1,200.00	6,480.00	480.00
20	EROSION/WATER POLLUTION CONTROL								
	EST.				0.00 %		0.00 %		0.00 %
			20,000.00	20,000.00		20,000.00		20,000.00	
TRAFFIC									
21	REMOVING AND RESETTING EXISTING PERMANENT BARRIER								
	1151.0000	L.F.	35.0000	25.0000	-28.57 %	92.0000	162.86 %	78.0000	122.86 %
			40,285.00	28,775.00	-11,510.00	105,892.00	65,607.00	89,778.00	49,493.00
22	TRANSPORTABLE ATTENUATOR								
	1865.0000	HR	110.0000	36.0000	-67.27 %	41.0000	-62.73 %	38.0000	-65.45 %
			205,150.00	67,140.00	-138,010.00	76,465.00	-128,685.00	70,870.00	-134,280.00
23	REPAIR TRANSPORTABLE ATTENUATOR								
	EST.				0.00 %		0.00 %		0.00 %
			45,000.00	45,000.00		45,000.00		45,000.00	
24	PROFILED PLASTIC LINE								
	56546.0000	L.F.	3.8000	4.8500	27.63 %	4.7500	25.00 %	4.7500	25.00 %
			214,874.80	274,248.10	59,373.30	268,593.50	53,718.70	268,593.50	53,718.70
25	PROFILED PLASTIC WIDE LINE								
	4150.0000	L.F.	7.0000	7.2500	3.57 %	7.2500	3.57 %	7.2000	2.86 %
			29,050.00	30,087.50	1,037.50	30,087.50	1,037.50	29,880.00	830.00
26	PLASTIC TRAFFIC ARROW								
	12.0000	EACH	150.0000	690.0000	360.00 %	650.0000	333.33 %	660.0000	340.00 %
			1,800.00	8,280.00	6,480.00	7,800.00	6,000.00	7,920.00	6,120.00
27	PLASTIC DRAINAGE MARKING								
	43.0000	EACH	95.0000	120.0000	26.32 %	120.0000	26.32 %	120.0000	26.32 %
			4,085.00	5,160.00	1,075.00	5,160.00	1,075.00	5,160.00	1,075.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 02/11/2025

TIME: 14:28

PS&E JOB NO : 24A028
CONTRACT NO : XE3605
VERSION NO : 4
HWY : SR 018
TITLE : SR 18
EB C ST SW VIC TO GREEN RIVER
PAVING & JOINT REPLACEMENT
24A028
PROJECT : 0018(046)
COUNTY(S) : KING

REVISION NO :
REGION NO : 1
WORK ORDER# : XL6610

BIDS OPENED ON : Apr 9 2025

AWARDED ON : Apr 22 2025

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
LAKESIDE INDUSTRIES, INC. 18808 SE 256TH ST 98042-4943 COVINGTON WA 980420041 CONTRACTOR NUMBER : 469025	TUCCI & SONS, LLC 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	CPM DEVELOPMENT CORPORATION 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 406000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT							
TRAFFIC										
28	RAISED PAVEMENT MARKER TYPE 2									
	6.6400	HUND	543.0000	1,250.0000	130.20 %	1,250.0000	130.20 %	1,260.0000	132.04 %	
			3,605.52	8,300.00	4,694.48	8,300.00	4,694.48	8,366.40	4,760.88	
29	TEMPORARY PAVEMENT MARKING-SHORT DURATION									
	112412.0000	L.F.	1.0000	0.3600	-64.00 %	0.5500	-45.00 %	0.4500	-55.00 %	
			112,412.00	40,468.32	-71,943.68	61,826.60	-50,585.40	50,585.40	-61,826.60	
30	SEQUENTIAL ARROW SIGN									
	1326.0000	HR	7.0000	3.3000	-52.86 %	3.5000	-50.00 %	3.4000	-51.43 %	
			9,282.00	4,375.80	-4,906.20	4,641.00	-4,641.00	4,508.40	-4,773.60	
31	PORTABLE CHANGEABLE MESSAGE SIGN									
	752.0000	HR	7.0000	14.0000	100.00 %	14.0000	100.00 %	14.0000	100.00 %	
			5,264.00	10,528.00	5,264.00	10,528.00	5,264.00	10,528.00	5,264.00	
32	OTHER TEMPORARY TRAFFIC CONTROL DEVICES									
		L.S.			88.43 %		103.23 %		87.03 %	
			74,300.00	140,000.00	65,700.00	151,000.00	76,700.00	138,960.00	64,660.00	
33	OTHER TRAFFIC CONTROL LABOR									
	2861.0000	HR	95.0000	132.0000	38.95 %	105.0000	10.53 %	132.5000	39.47 %	
			271,795.00	377,652.00	105,857.00	300,405.00	28,610.00	379,082.50	107,287.50	
34	TRAFFIC CONTROL SUPERVISOR									
		L.S.			64.65 %		26.01 %		101.61 %	
			59,520.00	98,000.00	38,480.00	75,000.00	15,480.00	120,000.00	60,480.00	
35	WORK ZONE SAFETY CONTINGENCY									
		EST.			0.00 %		0.00 %		0.00 %	
			25,000.00	25,000.00		25,000.00		25,000.00		
36	CONSTRUCTION SIGNS CLASS A									
	160.0000	S.F.	35.0000	58.0000	65.71 %	57.0000	62.86 %	58.0000	65.71 %	
			5,600.00	9,280.00	3,680.00	9,120.00	3,520.00	9,280.00	3,680.00	
37	PATROL AND MAINTAIN TRAFFIC CONTROL MEASURES									
	296.0000	HR	145.0000	113.0000	-22.07 %	113.0000	-22.07 %	114.0000	-21.38 %	
			42,920.00	33,448.00	-9,472.00	33,448.00	-9,472.00	33,744.00	-9,176.00	
38	TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM									
		L.S.			13.83 %		12.77 %		14.89 %	
			47,000.00	53,500.00	6,500.00	53,000.00	6,000.00	54,000.00	7,000.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 02/11/2025

TIME: 14:28

PS&E JOB NO : 24A028
CONTRACT NO : XE3605
VERSION NO : 4
HWY : SR 018
TITLE : SR 18
EB C ST SW VIC TO GREEN RIVER
PAVING & JOINT REPLACEMENT
24A028
PROJECT : 0018(046)
COUNTY(S) : KING

REVISION NO :
REGION NO : 1
WORK ORDER# : XL6610

BIDS OPENED ON : Apr 9 2025

AWARDED ON : Apr 22 2025

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
LAKESIDE INDUSTRIES, INC. 18808 SE 256TH ST 98042-4943	TUCCI & SONS, LLC 4224 WALLER RD E	CPM DEVELOPMENT CORPORATION 1508 VALENTINE AVE SE
COVINGTON WA 980420041	TACOMA WA 984431099	PACIFIC WA 980472103
CONTRACTOR NUMBER : 469025	CONTRACTOR NUMBER : 832800	CONTRACTOR NUMBER : 406000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC										
39	PERMANENT TRAFFIC RECORDER	L.S.				119.18 %		113.15 %		117.17 %
			24,865.60	54,500.00	29,634.40		53,000.00	28,134.40	54,000.00	29,134.40
40	TEMPORARY VIDEO DETECTION SYSTEM	L.S.				-77.86 %		-78.57 %		-78.57 %
			28,000.00	6,200.00	-21,800.00		6,000.00	-22,000.00	6,000.00	-22,000.00
41	CONTRACTOR PROVIDED UNIFORMED LAW ENFORCEMENT									
	1024.0000	HR	175.0000	180.0000	2.86 %		180.0000	2.86 %	192.0000	9.71 %
			179,200.00	184,320.00	5,120.00		184,320.00	5,120.00	196,608.00	17,408.00
OTHER ITEMS										
42	TYPE B PROGRESS SCHEDULE	L.S.				-85.00 %		-37.50 %		-37.50 %
			8,000.00	1,200.00	-6,800.00		5,000.00	-3,000.00	5,000.00	-3,000.00
43	ROADWAY SURVEYING	L.S.				45.00 %		40.00 %		43.33 %
			6,000.00	8,700.00	2,700.00		8,400.00	2,400.00	8,600.00	2,600.00
44	REFERENCING EXISTING PAVEMENT MARKINGS	L.S.				-33.33 %		-34.00 %		-32.66 %
			14,999.00	10,000.00	-4,999.00		9,900.00	-5,099.00	10,100.00	-4,899.00
45	ROADSIDE CLEANUP	EST.				0.00 %		0.00 %		0.00 %
			10,040.00	10,040.00			10,040.00		10,040.00	
46	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.				0.00 %		0.00 %		0.00 %
			5.00	5.00			5.00		5.00	
47	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC				0.00 %		0.00 %		0.00 %
			-1.00	-1.00			-1.00		-1.00	
48	SPCC PLAN	L.S.				-52.00 %		-88.00 %		-20.00 %
			2,500.00	1,200.00	-1,300.00		300.00	-2,200.00	2,000.00	-500.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 02/11/2025

TIME: 14:28

PS&E JOB NO : 24A028
CONTRACT NO : XE3605
VERSION NO : 4
HWY : SR 018
TITLE : SR 18
EB C ST SW VIC TO GREEN RIVER
PAVING & JOINT REPLACEMENT
24A028
PROJECT : 0018(046)
COUNTY(S) : KING

REVISION NO :
REGION NO : 1
WORK ORDER# : XL6610

BIDS OPENED ON : Apr 9 2025

AWARDED ON : Apr 22 2025

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
LAKESIDE INDUSTRIES, INC. 18808 SE 256TH ST 98042-4943 COVINGTON WA 980420041 CONTRACTOR NUMBER : 469025	TUCCI & SONS, LLC 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	CPM DEVELOPMENT CORPORATION 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 406000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS										
49	NO TRESPASSING SIGN									
	2.0000	EACH		600.0000	310.0000	-48.33 %	700.0000	16.67 %	120.0000	-80.00 %
				1,200.00	620.00	-580.00	1,400.00	200.00	240.00	-960.00
50	HEALTH AND SAFETY PLAN									
		L.S.				-40.00 %		-70.00 %		110.00 %
				2,000.00	1,200.00	-800.00	600.00	-1,400.00	4,200.00	2,200.00
51	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS									
		EST.				0.00 %		0.00 %		0.00 %
				5,000.00	5,000.00		5,000.00		5,000.00	
52	RAILROAD PROTECTIVE SERVICES									
	12.0000	DAY		2,000.0000	1,100.0000	-45.00 %	1,800.0000	-10.00 %	2,400.0000	20.00 %
				24,000.00	13,200.00	-10,800.00	21,600.00	-2,400.00	28,800.00	4,800.00
CONTRACT TOTAL				\$3,676,475.42	\$3,631,428.87	-1.23%	\$3,699,378.70	0.62%	\$3,964,005.00	7.82%
BASE TOTAL				\$3,676,475.42	\$3,631,428.87	-1.23%	\$3,699,378.70	0.62%	\$3,964,005.00	7.82%

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 02/11/2025

TIME: 14:28

PS&E JOB NO : 24A028 REVISION NO :
CONTRACT NO : XE3605 REGION NO : 1
VERSION NO : 4 WORK ORDER# : XL6610
HWY : SR 018
TITLE : SR 18
EB C ST SW VIC TO GREEN RIVER
PAVING & JOINT REPLACEMENT
24A028
PROJECT : 0018(046)
COUNTY(S) : KING

BIDS OPENED ON : Apr 9 2025

AWARDED ON : Apr 22 2025

----- 4TH BIDDER -----

MILES RESOURCES, LLC
400 VALLEY AVE NE

PUYALLUP WA 983722516

CONTRACTOR NUMBER : 904000

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

ENGR'S. EST.											
ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION											
1	MOBILIZATION	L.S.			35.64 %		-100.00 %				
			331,760.00	450,000.00	118,240.00	0.00					
2	REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL	L.S.			598.00 %		-100.00 %				
			5,000.00	34,900.00	29,900.00	0.00					
GRADING											
3	PAVEMENT REPAIR EXCAVATION INCL. HAUL										
	2023.0000	S.Y.	45.0000	112.7500	150.56 %		-100.00 %				
			91,035.00	228,093.25	137,058.25	0.00					
STRUCTURE											
4	EXPANSION JOINT MODIFICATION- RCS										
	94.0000	L.F.	350.0000	189.0000	-46.00 %		-100.00 %				
			32,900.00	17,766.00	-15,134.00	0.00					
5	EXPANSION JOINT MODIFICATION- SILICON										
	444.5000	L.F.	700.0000	756.5000	8.07 %		-100.00 %				
			311,150.00	336,264.25	25,114.25	0.00					
6	WATERPROOF MEMBRANE BR. NO. 18/10										
	1054.0000	S.Y.	45.0000	46.3500	3.00 %		-100.00 %				
			47,430.00	48,852.90	1,422.90	0.00					
SURFACING											
7	CRUSHED SURFACING BASE COURSE										
	175.0000	TON	70.0000	126.0000	80.00 %		-100.00 %				
			12,250.00	22,050.00	9,800.00	0.00					

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 02/11/2025

TIME: 14:28

PS&E JOB NO : 24A028
 CONTRACT NO : XE3605
 VERSION NO : 4
 HWY : SR 018
 TITLE : SR 18
 EB C ST SW VIC TO GREEN RIVER
 PAVING & JOINT REPLACEMENT
 24A028
 PROJECT : 0018 (046)
 COUNTY(S) : KING

REVISION NO :
 REGION NO : 1
 WORK ORDER# : XL6610

BIDS OPENED ON : Apr 9 2025

AWARDED ON : Apr 22 2025

----- 4TH BIDDER -----

MILES RESOURCES, LLC
 400 VALLEY AVE NE

PUYALLUP WA 983722516

CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

ENGR'S. EST.									
ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
HOT MIX ASPHALT									
8	HMA JOINT SEAL AT BRIDGE END								
	442.5000	L.F.	85.0000	61.0000	-28.24 %		-100.00 %		
			37,612.50	26,992.50	-10,620.00	0.00			
9	PLANING BITUMINOUS PAVEMENT								
	52612.0000	S.Y.	4.5000	5.5000	22.22 %		-100.00 %		
			236,754.00	289,366.00	52,612.00	0.00			
10	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58H-22								
	400.0000	TON	350.0000	461.0000	31.71 %		-100.00 %		
			140,000.00	184,400.00	44,400.00	0.00			
11	HMA CL. 1/2 IN. PG 58H-22								
	5664.0000	TON	145.0000	170.3500	17.48 %		-100.00 %		
			821,280.00	964,862.40	143,582.40	0.00			
12	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
	CALC				0.00 %		0.00 %		
			21,236.00	21,236.00		0.00			
13	COMPACTION PRICE ADJUSTMENT								
	CALC				0.00 %		0.00 %		
			35,391.00	35,391.00		0.00			
14	ASPHALT COST PRICE ADJUSTMENT								
	CALC				0.00 %		0.00 %		
			8,776.00	8,776.00		0.00			
15	HMA CORE-BRIDGE								
	6.0000	EACH	600.0000	1,220.0000	103.33 %		-100.00 %		
			3,600.00	7,320.00	3,720.00	0.00			
16	CYCLIC DENSITY PRICE ADJUSTMENT								
	CALC				0.00 %		0.00 %		
			-1.00	-1.00		0.00			
EROSION CONTROL AND ROADSIDE PLANTING									
17	ESC LEAD								
	28.0000	DAY	150.0000	175.0000	16.67 %		-100.00 %		
			4,200.00	4,900.00	700.00	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/11/2025

* * * BID CHECK REPORT * * *

TIME: 14:28

PS&E JOB NO : 24A028
 CONTRACT NO : XE3605
 VERSION NO : 4
 HWY : SR 018
 TITLE : SR 18
 EB C ST SW VIC TO GREEN RIVER
 PAVING & JOINT REPLACEMENT
 24A028
 PROJECT : 0018(046)
 COUNTY(S) : KING

REVISION NO :
 REGION NO : 1
 WORK ORDER# : XL6610

BIDS OPENED ON : Apr 9 2025

AWARDED ON : Apr 22 2025

----- 4TH BIDDER -----

MILES RESOURCES, LLC
 400 VALLEY AVE NE

PUYALLUP WA 983722516

CONTRACTOR NUMBER : 904000

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	PRICE PER UNIT/	% DIFF./	PRICE PER UNIT/	% DIFF./	PRICE PER UNIT/	% DIFF./
			TOTAL AMOUNT	TOTAL AMOUNT	AMT.DIFF.	TOTAL AMOUNT	AMT.DIFF.	TOTAL AMOUNT	AMT.DIFF.	
EROSION CONTROL AND ROADSIDE PLANTING										
18	INLET PROTECTION									
	49.0000	EACH	150.0000	103.5000	-31.00 %			-100.00 %		
			7,350.00	5,071.50	-2,278.50		0.00			
19	STREET CLEANING									
	24.0000	HR	250.0000	275.0000	10.00 %			-100.00 %		
			6,000.00	6,600.00	600.00		0.00			
20	EROSION/WATER POLLUTION CONTROL									
	EST.				0.00 %			0.00 %		
			20,000.00	20,000.00			0.00			
TRAFFIC										
21	REMOVING AND RESETTING EXISTING PERMANENT BARRIER									
	1151.0000	L.F.	35.0000	118.5000	238.57 %			-100.00 %		
			40,285.00	136,393.50	96,108.50		0.00			
22	TRANSPORTABLE ATTENUATOR									
	1865.0000	HR	110.0000	36.5000	-66.82 %			-100.00 %		
			205,150.00	68,072.50	-137,077.50		0.00			
23	REPAIR TRANSPORTABLE ATTENUATOR									
	EST.				0.00 %			0.00 %		
			45,000.00	45,000.00			0.00			
24	PROFILED PLASTIC LINE									
	56546.0000	L.F.	3.8000	4.9000	28.95 %			-100.00 %		
			214,874.80	277,075.40	62,200.60		0.00			
25	PROFILED PLASTIC WIDE LINE									
	4150.0000	L.F.	7.0000	7.3500	5.00 %			-100.00 %		
			29,050.00	30,502.50	1,452.50		0.00			
26	PLASTIC TRAFFIC ARROW									
	12.0000	EACH	150.0000	671.0000	347.33 %			-100.00 %		
			1,800.00	8,052.00	6,252.00		0.00			
27	PLASTIC DRAINAGE MARKING									
	43.0000	EACH	95.0000	122.0000	28.42 %			-100.00 %		
			4,085.00	5,246.00	1,161.00		0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/11/2025

* * * BID CHECK REPORT * * *

TIME: 14:28

PS&E JOB NO : 24A028
 CONTRACT NO : XE3605
 VERSION NO : 4
 HWY : SR 018
 TITLE : SR 18
 EB C ST SW VIC TO GREEN RIVER
 PAVING & JOINT REPLACEMENT
 24A028
 PROJECT : 0018(046)
 COUNTY(S) : KING

REVISION NO :
 REGION NO : 1
 WORK ORDER# : XL6610

BIDS OPENED ON : Apr 9 2025

AWARDED ON : Apr 22 2025

----- 4TH BIDDER -----

MILES RESOURCES, LLC
 400 VALLEY AVE NE

PUYALLUP WA 983722516

CONTRACTOR NUMBER : 904000

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

		ENGR'S. EST.									
ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC											
28	RAISED PAVEMENT MARKER TYPE 2										
	6.6400	HUND	543.0000	1,281.0000	135.91 %		-100.00 %				
			3,605.52	8,505.84	4,900.32	0.00					
29	TEMPORARY PAVEMENT MARKING-SHORT DURATION										
	112412.0000	L.F.	1.0000	0.3500	-65.00 %		-100.00 %				
			112,412.00	39,344.20	-73,067.80	0.00					
30	SEQUENTIAL ARROW SIGN										
	1326.0000	HR	7.0000	7.6300	9.00 %		-100.00 %				
			9,282.00	10,117.38	835.38	0.00					
31	PORTABLE CHANGEABLE MESSAGE SIGN										
	752.0000	HR	7.0000	12.0000	71.43 %		-100.00 %				
			5,264.00	9,024.00	3,760.00	0.00					
32	OTHER TEMPORARY TRAFFIC CONTROL DEVICES										
		L.S.			225.11 %		-100.00 %				
			74,300.00	241,560.00	167,260.00	0.00					
33	OTHER TRAFFIC CONTROL LABOR										
	2861.0000	HR	95.0000	101.0000	6.32 %		-100.00 %				
			271,795.00	288,961.00	17,166.00	0.00					
34	TRAFFIC CONTROL SUPERVISOR										
		L.S.			11.64 %		-100.00 %				
			59,520.00	66,450.00	6,930.00	0.00					
35	WORK ZONE SAFETY CONTINGENCY										
		EST.			0.00 %		0.00 %				
			25,000.00	25,000.00		0.00					
36	CONSTRUCTION SIGNS CLASS A										
	160.0000	S.F.	35.0000	58.5000	67.14 %		-100.00 %				
			5,600.00	9,360.00	3,760.00	0.00					
37	PATROL AND MAINTAIN TRAFFIC CONTROL MEASURES										
	296.0000	HR	145.0000	80.1000	-44.76 %		-100.00 %				
			42,920.00	23,709.60	-19,210.40	0.00					
38	TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM										
		L.S.			16.81 %		-100.00 %				
			47,000.00	54,900.00	7,900.00	0.00					

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 02/11/2025

TIME: 14:28

PS&E JOB NO : 24A028 REVISION NO :
CONTRACT NO : XE3605 REGION NO : 1
VERSION NO : 4 WORK ORDER# : XL6610
HWY : SR 018
TITLE : SR 18
EB C ST SW VIC TO GREEN RIVER
PAVING & JOINT REPLACEMENT
24A028
PROJECT : 0018(046)
COUNTY(S) : KING

BIDS OPENED ON : Apr 9 2025

AWARDED ON : Apr 22 2025

----- 4TH BIDDER -----

MILES RESOURCES, LLC
400 VALLEY AVE NE

PUYALLUP WA 983722516

CONTRACTOR NUMBER : 904000

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

		ENGR'S. EST.								
ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC										
39	PERMANENT TRAFFIC RECORDER	L.S.			120.79 %		-100.00 %			
			24,865.60	54,900.00	30,034.40	0.00				
40	TEMPORARY VIDEO DETECTION SYSTEM	L.S.			-78.21 %		-100.00 %			
			28,000.00	6,100.00	-21,900.00	0.00				
41	CONTRACTOR PROVIDED UNIFORMED LAW ENFORCEMENT									
	1024.0000	HR	175.0000	150.0000	-14.29 %		-100.00 %			
			179,200.00	153,600.00	-25,600.00	0.00				
OTHER ITEMS										
42	TYPE B PROGRESS SCHEDULE	L.S.			1,819.02 %		-100.00 %			
			8,000.00	153,521.50	145,521.50	0.00				
43	ROADWAY SURVEYING	L.S.			103.92 %		-100.00 %			
			6,000.00	12,235.00	6,235.00	0.00				
44	REFERENCING EXISTING PAVEMENT MARKINGS	L.S.			-31.83 %		-100.00 %			
			14,999.00	10,225.00	-4,774.00	0.00				
45	ROADSIDE CLEANUP	EST.			0.00 %		0.00 %			
			10,040.00	10,040.00		0.00				
46	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %		0.00 %			
			5.00	5.00		0.00				
47	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %		0.00 %			
			-1.00	-1.00		0.00				
48	SPCC PLAN	L.S.			-86.20 %		-100.00 %			
			2,500.00	345.00	-2,155.00	0.00				

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/11/2025

* * * BID CHECK REPORT * * *

TIME: 14:28

PS&E JOB NO : 24A028

REVISION NO :

BIDS OPENED ON : Apr 9 2025

CONTRACT NO : XE3605

REGION NO : 1

AWARDED ON : Apr 22 2025

VERSION NO : 4

WORK ORDER# : XL6610

----- 4TH BIDDER -----

HWY : SR 018

TITLE : SR 18

MILES RESOURCES, LLC

EB C ST SW VIC TO GREEN RIVER

PAVING & JOINT REPLACEMENT

400 VALLEY AVE NE

24A028

PROJECT : 0018(046)

PUYALLUP WA 983722516

COUNTY(S) : KING

CONTRACTOR NUMBER : 904000

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

ENGR'S. EST.

ITEM NO. ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

49 NO TRESPASSING SIGN

2.0000 EACH 600.0000 1,464.0000 144.00 % -100.00 %

1,200.00 2,928.00 1,728.00 0.00

50 HEALTH AND SAFETY PLAN

L.S. -82.75 % -100.00 %

2,000.00 345.00 -1,655.00 0.00

51 FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 %

5,000.00 5,000.00 0.00

52 RAILROAD PROTECTIVE SERVICES

12.0000 DAY 2,000.0000 6,100.0000 205.00 % -100.00 %

24,000.00 73,200.00 49,200.00 0.00

CONTRACT TOTAL \$3,676,475.42 \$4,542,558.22 23.56% \$0.00

BASE TOTAL \$3,676,475.42 \$4,542,558.22 23.56% NO BID THIS ALTERNATE NO BID THIS ALTERNATE