

PS&E JOB NO: 00A056 REVISION NO : 1
 CONTRACT NO: 006063 REGION NO : 1
 VERSION NO : 1 WORK ORDER# : XL0924
 HWY : SR 005,099
 TITLE : SR 5 AND SR 99
 NB SR 516 OC AND BATTERY ST. TUNNEL
 ROADWAY SURFACE IMPROVEMENTS
 00A056
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Mar 28 2001
 AWARDED ON : Apr 3 2001

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 TRI-STATE CONSTRUCTION, INC. PENHALL COMPANY
 320 - 106TH AVE NE 841 IOWA AVE
 98004-5732
 BELLEVUE WA 980093686 RIVERSIDE CA 925071604
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100190

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
PREPARATION									
1	MOBILIZATION	L.S.	33,426.34	49.58%	50,000.00	16,574	15,000.00	-55.13%	-18,426
2	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.	1,500.00	66.67%	2,500.00	1,000	2,000.00	33.33%	500
CEMENT CONCRETE PAVEMENT									
3	CEMENT CONC. PAVEMENT GRINDING 22326.0000	S.Y.	10.0000 223,260.00	50.00%	15.0000 334,890.00	111,630	17.2500 385,123.50	72.50%	161,864
EROSION CONTROL AND PLANTING									
4	TEMPORARY WATER POLLUTION/EROSION CONTROL EST.		2,000.00	0.00%	2,000.00		2,000.00	0.00%	
TRAFFIC									
5	REPAIR IMPACT ATTENUATOR EST.		5,000.00	0.00%	5,000.00		5,000.00	0.00%	
6	TRUCK MOUNTED IMPACT ATTENUATOR 2.0000	EACH	5,000.0000 10,000.00	60.00%	8,000.0000 16,000.00	6,000	3,937.5000 7,875.00	-21.25%	-2,125
7	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR 220.0000	HR	50.0000 11,000.00	-20.00%	40.0000 8,800.00	-2,200	41.5000 9,130.00	-17.00%	-1,870
8	PAINT LINE 16740.0000	L.F.	0.1500 2,511.00	0.00%	0.1500 2,511.00	0	0.2100 3,515.40	40.00%	1,004
9	PAINTED WIDE LINE 2984.0000	L.F.	0.2500 746.00	-20.00%	0.2000 596.80	-149	0.3700 1,104.08	48.00%	358
10	RAISED PAVEMENT MARKER TYPE 1 10.2800	HUND	150.0000 1,542.00	26.67%	190.0000 1,953.20	411	336.0000 3,454.08	124.00%	1,912

PS&E JOB NO: 00A056 REVISION NO : 1
 CONTRACT NO: 006063 REGION NO : 1
 VERSION NO : 1 WORK ORDER# : XL0924
 HWY : SR 005,099
 TITLE : SR 5 AND SR 99
 NB SR 516 OC AND BATTERY ST. TUNNEL
 ROADWAY SURFACE IMPROVEMENTS
 00A056
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Mar 28 2001
 AWARDED ON : Apr 3 2001

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 TRI-STATE CONSTRUCTION, INC. PENHALL COMPANY
 320 - 106TH AVE NE 841 IOWA AVE
 98004-5732
 BELLEVUE WA 980093686 RIVERSIDE CA 925071604
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100190

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC								
11	RAISED PAVEMENT MARKER TYPE 2							
	1.3200	HUND	200.0000	225.0000	12.50%	578.0000	189.00%	
			264.00	297.00	33	762.96	499	
12	TEMPORARY PAVEMENT MARKING							
	24024.0000	L.F.	0.1000	0.5000	400.00%	0.4200	320.00%	
			2,402.40	12,012.00	9,610	10,090.08	7,688	
13	SEQUENTIAL ARROW SIGN							
	495.0000	HR	6.0000	5.0000	-16.67%	3.1500	-47.50%	
			2,970.00	2,475.00	-495	1,559.25	-1,411	
14	PORTABLE CHANGEABLE MESSAGE SIGN							
	2.0000	EACH	4,000.0000	3,000.0000	-25.00%	3,150.0000	-21.25%	
			8,000.00	6,000.00	-2,000	6,300.00	-1,700	
15	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN							
	288.0000	HR	20.0000	5.0000	-75.00%	3.1500	-84.25%	
			5,760.00	1,440.00	-4,320	907.20	-4,853	
16	TEMPORARY TRAFFIC CONTROL DEVICES							
		L.S.			73.91%		75.48%	
			6,900.00	12,000.00	5,100	12,108.00	5,208	
17	TRAFFIC CONTROL LABOR							
	1000.0000	HR	30.0000	35.0000	16.67%	37.5500	25.17%	
			30,000.00	35,000.00	5,000	37,550.00	7,550	
18	TRAFFIC CONTROL VEHICLE							
	25.0000	DAY	60.0000	250.0000	316.67%	63.0000	5.00%	
			1,500.00	6,250.00	4,750	1,575.00	75	
19	TRAFFIC CONTROL SUPERVISOR							
	250.0000	HR	35.0000	40.0000	14.29%	47.8000	36.57%	
			8,750.00	10,000.00	1,250	11,950.00	3,200	
20	CONSTRUCTION SIGNS CLASS A							
	116.0000	S.F.	10.0000	15.0000	50.00%	15.7500	57.50%	
			1,160.00	1,740.00	580	1,827.00	667	
21	DETOUR SIGNS							
		L.S.			-16.67%		-40.10%	
			6,000.00	5,000.00	-1,000	3,594.00	-2,406	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 03/16/2001

* * * BID CHECK REPORT * * *

TIME: 15:57

PS&E JOB NO: 00A056

REVISION NO : 1

BIDS OPENED ON : Mar 28 2001

CONTRACT NO: 006063

REGION NO : 1

AWARDED ON : Apr 3 2001

VERSION NO : 1

WORK ORDER# : XL0924

----- LOW BIDDER ----- ----- 2ND BIDDER -----

HWY : SR 005,099

TITLE : SR 5 AND SR 99

NB SR 516 OC AND BATTERY ST. TUNNEL
ROADWAY SURFACE IMPROVEMENTS
00A056

TRI-STATE CONSTRUCTION, INC. PENHALL COMPANY

320 - 106TH AVE NE

841 IOWA AVE

98004-5732

BELLEVUE WA 980093686

RIVERSIDE CA 925071604

CONTRACTOR NUMBER : 829961

CONTRACTOR NUMBER : 100190

PROJECT :
COUNTY(S) : KING

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.				
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.

OTHER ITEMS

22 ROADSIDE CLEANUP

EST.

1,000.00

1,000.00

0.00%

1,000.00

0.00%

23 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST.

1,000.00

1,000.00

0.00%

1,000.00

0.00%

24 MINOR CHANGE

CALC

-2.00

-2.00

0.00%

-2.00

0.00%

25 SPILL PREVENTION PLAN

L.S.

1,000.00

2,500.00

150.00%

3,000.00

200.00%

CONTRACT TOTAL

\$367,689.74

\$520,963.00

41.69%

\$527,423.55

43.44%