

PS&E JOB NO : 01C520 REVISION NO : 1
 CONTRACT NO : 006613 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL1432
 HWY : SR 101
 TITLE : US 101
 SO. FORK BOULDER CR.
 BR. 101/157
 01C520
 PROJECT : BR-0101(205)
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : Jun 18 2003
 AWARDED ON :

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	ROGNLIN'S, INC.			QUIGG BROS., INC.			PACIFIC ROAD & BRIDGE CO.	
	321 W STATE ST			819 W STATE ST			5802 CEMETERY RD	
	98520-6143			98520-5934			98223-7781	
	ABERDEEN WA 985200078			ABERDEEN WA 985200281			ARLINGTON WA 982233393	
	CONTRACTOR NUMBER : 706350			CONTRACTOR NUMBER : 680000			CONTRACTOR NUMBER : 100263	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
PREPARATION											
1	MOBILIZATION	L.S.			39.69 %			57.15 %		62.39 %	
			114,538.00	160,000.00	45,462.00	180,000.00	65,462.00	186,000.00	71,462.00		
2	REMOVING EXISTING BRIDGE NO. 101/157	L.S.			-66.67 %			46.67 %		14.67 %	
			75,000.00	25,000.00	-50,000.00	110,000.00	35,000.00	86,000.00	11,000.00		
3	REMOVING EXIST.PILING, FORCE ACCOUNT EST.				0.00 %			0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00			
4	REMOVING GUARDRAIL 494.0000	L.F.			50.00 %			50.00 %		25.00 %	
			1,976.00	2,964.00	988.00	2,964.00	988.00	2,470.00	494.00		
5	REMOVING GUARDRAIL ANCHOR 4.0000	EACH			-20.00 %			-28.00 %		-30.00 %	
			250.0000	200.0000	-200.00	180.0000	-280.00	175.0000	-300.00		
6	REMOVING TEMPORARY PAVEMENT MARKING 1200.0000	L.F.			20.00 %			20.00 %		-20.00 %	
			300.00	360.00	60.00	360.00	60.00	240.00	-60.00		
7	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			100.00 %			200.00 %		60.00 %	
			500.00	1,000.00	500.00	1,500.00	1,000.00	800.00	300.00		
8	DETOUR	L.S.			190.00 %			290.00 %		370.00 %	
			50,000.00	145,000.00	95,000.00	195,000.00	145,000.00	235,000.00	185,000.00		
GRADING											
9	ROADWAY EXCAVATION INCL. HAUL 650.0000	C.Y.			-50.00 %			-60.00 %		-27.50 %	
			20.0000	10.0000	-6,500.00	8.0000	-7,800.00	14.5000	-3,575.00		
10	PAVEMENT REPAIR EXCAVATION INCL. HAUL 25.0000	S.Y.			-20.00 %			-40.00 %		-20.00 %	
			50.0000	40.0000	-250.00	30.0000	-500.00	40.0000	-250.00		
			1,250.00	1,000.00		750.00		1,000.00			

PS&E JOB NO : 01C520 REVISION NO : 1
 CONTRACT NO : 006613 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL1432
 HWY : SR 101
 TITLE : US 101
 SO. FORK BOULDER CR.
 BR. 101/157
 01C520
 PROJECT : BR-0101(205)
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : Jun 18 2003
 AWARDED ON :

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	ROGNLIN'S, INC.			QUIGG BROS., INC.			PACIFIC ROAD & BRIDGE CO.	
	321 W STATE ST			819 W STATE ST			5802 CEMETERY RD	
	98520-6143			98520-5934			98223-7781	
	ABERDEEN WA 985200078			ABERDEEN WA 985200281			ARLINGTON WA 982233393	
	CONTRACTOR NUMBER : 706350			CONTRACTOR NUMBER : 680000			CONTRACTOR NUMBER : 100263	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
GRADING										
11	GRAVEL BORROW INCL. HAUL 750.0000	TON	10.0000 7,500.00	18.0000 13,500.00	80.00 % 6,000.00	13.0000 9,750.00	30.00 % 2,250.00	11.5000 8,625.00	15.00 % 1,125.00	
12	EMBANKMENT COMPACTION 300.0000	C.Y.	3.0000 900.00	2.0000 600.00	-33.33 % -300.00	2.0000 600.00	-33.33 % -300.00	10.0000 3,000.00	233.33 % 2,100.00	
DRAINAGE										
13	ASPHALT CONC. SPILLWAY 30.0000	L.F.	50.0000 1,500.00	100.0000 3,000.00	100.00 % 1,500.00	125.0000 3,750.00	150.00 % 2,250.00	75.0000 2,250.00	50.00 % 750.00	
14	STREAMBED GRAVEL 3.0000	C.Y.	25.0000 75.00	100.0000 300.00	300.00 % 225.00	200.0000 600.00	700.00 % 525.00	100.0000 300.00	300.00 % 225.00	
15	QUARRY SPALLS 15.0000	TON	30.0000 450.00	40.0000 600.00	33.33 % 150.00	50.0000 750.00	66.67 % 300.00	80.0000 1,200.00	166.67 % 750.00	
STRUCTURE										
16	STRUCTURE EXCAVATION CLASS A INCL. HAUL 253.0000	C.Y.	15.0000 3,795.00	20.0000 5,060.00	33.33 % 1,265.00	20.0000 5,060.00	33.33 % 1,265.00	15.0000 3,795.00	0.00 % 0.00	
17	SHORING OR EXTRA EXCAVATION CL. A L.S.		15,000.00	10,000.00	-33.33 % -5,000.00	9,000.00	-40.00 % -6,000.00	31,200.00	108.00 % 16,200.00	
18	GRAVEL BACKFILL FOR WALL 150.0000	C.Y.	25.0000 3,750.00	35.0000 5,250.00	40.00 % 1,500.00	32.0000 4,800.00	28.00 % 1,050.00	38.0000 5,700.00	52.00 % 1,950.00	
19	SOIL EXCAVATION FOR SHAFT INCL. HAUL 348.0000	C.Y.	200.0000 69,600.00	600.0000 208,800.00	200.00 % 139,200.00	425.0000 147,900.00	112.50 % 78,300.00	475.0000 165,300.00	137.50 % 95,700.00	

PS&E JOB NO : 01C520 REVISION NO : 1
 CONTRACT NO : 006613 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL1432
 HWY : SR 101
 TITLE : US 101
 SO. FORK BOULDER CR.
 BR. 101/157
 01C520
 PROJECT : BR-0101(205)
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : Jun 18 2003
 AWARDED ON :

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	ROGNLIN'S, INC.			QUIGG BROS., INC.			PACIFIC ROAD & BRIDGE CO.	
	321 W STATE ST			819 W STATE ST			5802 CEMETERY RD	
	98520-6143			98520-5934			98223-7781	
	ABERDEEN WA 985200078			ABERDEEN WA 985200281			ARLINGTON WA 982233393	
	CONTRACTOR NUMBER : 706350			CONTRACTOR NUMBER : 680000			CONTRACTOR NUMBER : 100263	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
20	FURNISHING & PLACING TEMP. CASING FOR 3'-0" DIAM. SHAFT									
	294.0000	L.F.	75.0000	200.0000	166.67 %	85.0000	13.33 %	80.0000	6.67 %	
			22,050.00	58,800.00	36,750.00	24,990.00	2,940.00	23,520.00	1,470.00	
21	FURNISHING PERMANENT CASING FOR 6'-0" DIAM. SHAFT									
	128.0000	L.F.	175.0000	220.0000	25.71 %	200.0000	14.29 %	185.0000	5.71 %	
			22,400.00	28,160.00	5,760.00	25,600.00	3,200.00	23,680.00	1,280.00	
22	PLACING PERMANENT CASING FOR 6'-0" DIAM. SHAFT									
	4.0000	EACH	7,500.0000	200.0000	-97.33 %	16,500.0000	120.00 %	125.0000	-98.33 %	
			30,000.00	800.00	-29,200.00	66,000.00	36,000.00	500.00	-29,500.00	
23	CASING SHORING									
	93.0000	L.F.	100.0000	60.0000	-40.00 %	75.0000	-25.00 %	55.0000	-45.00 %	
			9,300.00	5,580.00	-3,720.00	6,975.00	-2,325.00	5,115.00	-4,185.00	
24	REMOVING OBSTRUCTIONS									
		EST.			0.00 %		0.00 %		0.00 %	
			63,000.00	63,000.00		63,000.00		63,000.00		
25	ST. REINF. BAR FOR BRIDGE									
	32800.0000	LB.	0.5000	0.6500	30.00 %	0.5500	10.00 %	0.5800	16.00 %	
			16,400.00	21,320.00	4,920.00	18,040.00	1,640.00	19,024.00	2,624.00	
26	ST. REINF. BAR FOR SHAFT									
	63200.0000	LB.	0.4500	0.6500	44.44 %	0.6000	33.33 %	0.5800	28.89 %	
			28,440.00	41,080.00	12,640.00	37,920.00	9,480.00	36,656.00	8,216.00	
27	CSL ACCESS TUBE									
	2080.0000	L.F.	3.0000	5.0000	66.67 %	5.0000	66.67 %	4.0000	33.33 %	
			6,240.00	10,400.00	4,160.00	10,400.00	4,160.00	8,320.00	2,080.00	
28	CONC. CLASS 4000P FOR SHAFT									
	270.0000	C.Y.	200.0000	650.0000	225.00 %	700.0000	250.00 %	600.0000	200.00 %	
			54,000.00	175,500.00	121,500.00	189,000.00	135,000.00	162,000.00	108,000.00	
29	CONC. CLASS 4000 FOR BRIDGE									
	138.0000	C.Y.	350.0000	500.0000	42.86 %	650.0000	85.71 %	840.0000	140.00 %	
			48,300.00	69,000.00	20,700.00	89,700.00	41,400.00	115,920.00	67,620.00	
30	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		

PS&E JOB NO : 01C520 REVISION NO : 1
 CONTRACT NO : 006613 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL1432
 HWY : SR 101
 TITLE : US 101
 SO. FORK BOULDER CR.
 BR. 101/157
 01C520
 PROJECT : BR-0101(205)
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : Jun 18 2003
 AWARDED ON :

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	PACIFIC ROAD & BRIDGE CO. 5802 CEMETERY RD 98223-7781 ARLINGTON WA 982233393 CONTRACTOR NUMBER : 100263

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STRUCTURE										
31	SUPERSTRUCTURE - S FORK BOULDER CR BR NO 101/157 REPL									
	L.S.				16.72 %			10.41 %		29.97 %
			317,000.00	370,000.00	53,000.00	350,000.00	33,000.00	412,000.00	95,000.00	
SURFACING										
32	CRUSHED SURFACING BASE COURSE									
	850.0000 TON		25.0000	22.0000	-12.00 %	17.0000	-32.00 %	22.5000	-10.00 %	
			21,250.00	18,700.00	-2,550.00	14,450.00	-6,800.00	19,125.00	-2,125.00	
LIQUID ASPHALT										
33	ANTI-STRIPPING ADDITIVE									
	EST.				0.00 %		0.00 %		0.00 %	
			900.00	900.00		900.00		900.00		
CEMENT CONCRETE PAVEMENT										
34	BRIDGE APPROACH SLAB									
	244.0000 S.Y.		180.0000	160.0000	-11.11 %	180.0000	0.00 %	185.0000	2.78 %	
			43,920.00	39,040.00	-4,880.00	43,920.00	0.00	45,140.00	1,220.00	
ASPHALT CONCRETE PAVEMENT										
35	PLANING BITUMINOUS PAVEMENT									
	360.0000 S.Y.		10.0000	8.0000	-20.00 %	16.0000	60.00 %	16.0000	60.00 %	
			3,600.00	2,880.00	-720.00	5,760.00	2,160.00	5,760.00	2,160.00	
36	ASPHALT CONC. FOR PAVEMENT REPAIR									
	100.0000 TON		100.0000	125.0000	25.00 %	50.0000	-50.00 %	125.0000	25.00 %	
			10,000.00	12,500.00	2,500.00	5,000.00	-5,000.00	12,500.00	2,500.00	
37	ASPHALT CONC. FOR PRELEVELING CL. A PG 58-22									
	100.0000 TON		60.0000	70.0000	16.67 %	70.0000	16.67 %	68.0000	13.33 %	
			6,000.00	7,000.00	1,000.00	7,000.00	1,000.00	6,800.00	800.00	

PS&E JOB NO : 01C520 REVISION NO : 1
 CONTRACT NO : 006613 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL1432
 HWY : SR 101
 TITLE : US 101
 SO. FORK BOULDER CR.
 BR. 101/157
 01C520
 PROJECT : BR-0101(205)
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : Jun 18 2003
 AWARDED ON :

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	ROGNLIN'S, INC.			QUIGG BROS., INC.			PACIFIC ROAD & BRIDGE CO.	
	321 W STATE ST			819 W STATE ST			5802 CEMETERY RD	
	98520-6143			98520-5934			98223-7781	
	ABERDEEN WA 985200078			ABERDEEN WA 985200281			ARLINGTON WA 982233393	
	CONTRACTOR NUMBER : 706350			CONTRACTOR NUMBER : 680000			CONTRACTOR NUMBER : 100263	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
ASPHALT CONCRETE PAVEMENT										
38	ASPHALT CONC. PAVEMENT CL. A PG 58-22									
	750.0000	TON	60.0000	60.0000	0.00 %	60.0000	0.00 %	59.0000	-1.67 %	
			45,000.00	45,000.00	0.00	45,000.00	0.00	44,250.00	-750.00	
39	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			1,410.00	1,410.00		1,410.00		1,410.00		
40	COMPACTION PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			675.00	675.00		675.00		675.00		
41	ASPHALT CONC. APPROACH CL. A									
	25.0000	TON	100.0000	130.0000	30.00 %	125.0000	25.00 %	125.0000	25.00 %	
			2,500.00	3,250.00	750.00	3,125.00	625.00	3,125.00	625.00	
EROSION CONTROL AND PLANTING										
42	ESC LEAD									
	5.0000	DAY	175.0000	200.0000	14.29 %	550.0000	214.29 %	250.0000	42.86 %	
			875.00	1,000.00	125.00	2,750.00	1,875.00	1,250.00	375.00	
43	SEEDING, FERTILIZING, AND MULCHING									
	0.3000	ACRE	1,500.0000	3,000.0000	100.00 %	2,500.0000	66.67 %	3,000.0000	100.00 %	
			450.00	900.00	450.00	750.00	300.00	900.00	450.00	
44	LIMING									
	0.3000	ACRE	600.0000	500.0000	-16.67 %	350.0000	-41.67 %	500.0000	-16.67 %	
			180.00	150.00	-30.00	105.00	-75.00	150.00	-30.00	
45	COMPOST									
	125.0000	C.Y.	45.0000	50.0000	11.11 %	35.0000	-22.22 %	50.0000	11.11 %	
			5,625.00	6,250.00	625.00	4,375.00	-1,250.00	6,250.00	625.00	
46	GEOTEXTILE ENCASED CHECK DAM									
	60.0000	L.F.	11.0000	20.0000	81.82 %	18.0000	63.64 %	5.0000	-54.55 %	
			660.00	1,200.00	540.00	1,080.00	420.00	300.00	-360.00	
47	SILT FENCE									
	1375.0000	L.F.	5.0000	2.0000	-60.00 %	5.0000	0.00 %	3.5000	-30.00 %	
			6,875.00	2,750.00	-4,125.00	6,875.00	0.00	4,812.50	-2,062.50	

PS&E JOB NO : 01C520 REVISION NO : 1
 CONTRACT NO : 006613 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL1432
 HWY : SR 101
 TITLE : US 101
 SO. FORK BOULDER CR.
 BR. 101/157
 01C520
 PROJECT : BR-0101(205)
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : Jun 18 2003
 AWARDED ON :

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	ROGNLIN'S, INC.			QUIGG BROS., INC.			PACIFIC ROAD & BRIDGE CO.	
	321 W STATE ST			819 W STATE ST			5802 CEMETERY RD	
	98520-6143			98520-5934			98223-7781	
	ABERDEEN WA 985200078			ABERDEEN WA 985200281			ARLINGTON WA 982233393	
	CONTRACTOR NUMBER : 706350			CONTRACTOR NUMBER : 680000			CONTRACTOR NUMBER : 100263	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
EROSION CONTROL AND PLANTING									
48	TEMPORARY WATER POLLUTION/EROSION CONTROL	EST.			0.00 %			0.00 %	0.00 %
			5,000.00	5,000.00		5,000.00	5,000.00		
49	TESC PLAN	L.S.			0.00 %			0.00 %	-70.00 %
			1,000.00	1,000.00	0.00	1,000.00	300.00	0.00	-700.00
50	SPCC PLAN	L.S.			0.00 %			0.00 %	-70.00 %
			1,000.00	1,000.00	0.00	1,000.00	300.00	0.00	-700.00
TRAFFIC									
51	EXTRUDED CURB	L.F.			700.00 %			530.00 %	500.00 %
	50.0000		5.0000	40.0000		31.5000	30.0000		
			250.00	2,000.00	1,750.00	1,575.00	1,500.00	1,325.00	1,250.00
52	BEAM GUARDRAIL TYPE 1	L.F.			-28.00 %			-32.00 %	-32.00 %
	585.0000		25.0000	18.0000		17.0000	17.0000		
			14,625.00	10,530.00	-4,095.00	9,945.00	9,945.00	-4,680.00	-4,680.00
53	BEAM GUARDRAIL TRANSITION SECTION TYPE 1	EACH			-7.69 %			-7.69 %	-7.69 %
	4.0000		1,300.0000	1,200.0000		1,200.0000	1,200.0000		
			5,200.00	4,800.00	-400.00	4,800.00	4,800.00	-400.00	-400.00
54	BEAM GUARDRAIL FLARED TERMINAL	EACH			-10.00 %			-10.00 %	-10.00 %
	4.0000		2,000.0000	1,800.0000		1,800.0000	1,800.0000		
			8,000.00	7,200.00	-800.00	7,200.00	7,200.00	-800.00	-800.00
55	DELETED ITEM	EACH			0.00 %			0.00 %	0.00 %
	0.0100		0.0001	0.0000		0.0000	0.0000		
			0.00	0.00	0.00	0.00	0.00	0.00	0.00
56	FLEXIBLE GUIDE POST	EACH			20.00 %			0.00 %	0.00 %
	15.0000		25.0000	30.0000		25.0000	25.0000		
			375.00	450.00	75.00	375.00	375.00	0.00	0.00
57	PAINT LINE	L.F.			50.00 %			37.50 %	25.00 %
	3600.0000		0.4000	0.6000		0.5500	0.5000		
			1,440.00	2,160.00	720.00	1,980.00	1,800.00	540.00	360.00

PS&E JOB NO : 01C520 REVISION NO : 1
 CONTRACT NO : 006613 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL1432
 HWY : SR 101
 TITLE : US 101
 SO. FORK BOULDER CR.
 BR. 101/157
 01C520
 PROJECT : BR-0101(205)
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : Jun 18 2003
 AWARDED ON :

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	PACIFIC ROAD & BRIDGE CO. 5802 CEMETERY RD 98223-7781 ARLINGTON WA 982233393 CONTRACTOR NUMBER : 100263

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC										
58	RAISED PAVEMENT MARKER TYPE 2									
	0.3000	HUND	500.0000	1,200.0000	140.00 %	1,600.0000	220.00 %	1,500.0000	200.00 %	
			150.00	360.00	210.00	480.00	330.00	450.00	300.00	
59	TEMPORARY PAVEMENT MARKING									
	2400.0000	L.F.	0.3100	0.2000	-35.48 %	0.3400	9.68 %	1.0000	222.58 %	
			744.00	480.00	-264.00	816.00	72.00	2,400.00	1,656.00	
60	PORTABLE TRAFFIC SIGNAL SYSTEM									
		L.S.			80.00 %		100.00 %		76.00 %	
			25,000.00	45,000.00	20,000.00	50,000.00	25,000.00	44,000.00	19,000.00	
61	TRAFFIC SAFETY DRUM									
	30.0000	EACH	60.0000	50.0000	-16.67 %	45.0000	-25.00 %	60.0000	0.00 %	
			1,800.00	1,500.00	-300.00	1,350.00	-450.00	1,800.00	0.00	
62	TYPE III BARRICADE									
	2.0000	EACH	200.0000	500.0000	150.00 %	250.0000	25.00 %	150.0000	-25.00 %	
			400.00	1,000.00	600.00	500.00	100.00	300.00	-100.00	
63	TEMPORARY TRAFFIC CONTROL DEVICES									
		L.S.			0.00 %		-50.00 %		-80.00 %	
			5,000.00	5,000.00	0.00	2,500.00	-2,500.00	1,000.00	-4,000.00	
64	TRAFFIC CONTROL LABOR									
	1500.0000	HR	35.0000	35.0000	0.00 %	35.0000	0.00 %	0.0100	-99.97 %	
			52,500.00	52,500.00	0.00	52,500.00	0.00	15.00	-52,485.00	
65	TRAFFIC CONTROL SUPERVISOR									
	200.0000	HR	40.0000	40.0000	0.00 %	40.0000	0.00 %	35.0000	-12.50 %	
			8,000.00	8,000.00	0.00	8,000.00	0.00	7,000.00	-1,000.00	
66	CONSTRUCTION SIGNS CLASS A									
	223.0000	S.F.	11.0000	15.0000	36.36 %	18.0000	63.64 %	14.0000	27.27 %	
			2,453.00	3,345.00	892.00	4,014.00	1,561.00	3,122.00	669.00	
OTHER ITEMS										
67	STRUCTURE SURVEYING									
		L.S.			-40.00 %		-56.00 %		-36.00 %	
			25,000.00	15,000.00	-10,000.00	11,000.00	-14,000.00	16,000.00	-9,000.00	

PS&E JOB NO : 01C520 REVISION NO : 1
 CONTRACT NO : 006613 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL1432
 HWY : SR 101
 TITLE : US 101
 SO. FORK BOULDER CR.
 BR. 101/157
 01C520
 PROJECT : BR-0101(205)
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : Jun 18 2003
 AWARDED ON :

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	PACIFIC ROAD & BRIDGE CO. 5802 CEMETERY RD 98223-7781 ARLINGTON WA 982233393 CONTRACTOR NUMBER : 100263

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS										
68	ROADWAY SURVEYING	L.S.			-72.00 %			-80.00 %		-76.00 %
			25,000.00	7,000.00	-18,000.00	5,000.00	-20,000.00	6,000.00	-19,000.00	
69	TRAINING	HR	1.0000	2.0000	100.00 %	2.5000	150.00 %	2.0000	100.00 %	
	800.0000		800.00	1,600.00	800.00	2,000.00	1,200.00	1,600.00	800.00	
70	TRIMMING AND CLEANUP	L.S.			100.00 %		50.00 %		50.00 %	
			1,000.00	2,000.00	1,000.00	1,500.00	500.00	1,500.00	500.00	
71	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
72	MINOR CHANGE	CALC			0.00 %		0.00 %		0.00 %	
			-3.00	-3.00		-3.00		-3.00		
73	FIELD OFFICE BUILDING	L.S.			0.00 %		-20.00 %		-11.00 %	
			10,000.00	10,000.00	0.00	8,000.00	-2,000.00	8,900.00	-1,100.00	
CONTRACT TOTAL			<u>\$1,326,922.00</u>	<u>\$1,768,905.00</u>	<u>33.31%</u>	<u>\$1,889,040.00</u>	<u>42.36%</u>	<u>\$1,896,395.50</u>	<u>42.92%</u>	
BASE TOTAL			<u>\$1,326,922.00</u>	<u>\$1,768,905.00</u>	<u>33.31%</u>	<u>\$1,889,040.00</u>	<u>42.36%</u>	<u>\$1,896,395.50</u>	<u>42.92%</u>	

PS&E JOB NO : 01C520 REVISION NO : 1
 CONTRACT NO : 006613 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL1432

BIDS OPENED ON : Jun 18 2003
 AWARDED ON :

HWY	: SR 101	----- 4TH BIDDER -----	----- 5TH BIDDER -----
TITLE	: US 101	SHEA GRAHAM CONSTRUCTION	CASCADE BRIDGE LLC
	SO. FORK BOULDER CR.	331 N FANCHER RD-99211-0831	7601 NE HAZEL DELL AVE STE D
	BR. 101/157	PO BOX 11954	
	01C520	SPOKANE WA 992111954	VANCOUVER WA 986658200
PROJECT	: BR-0101(205)	CONTRACTOR NUMBER : 100205	CONTRACTOR NUMBER : 100412
COUNTY(S)	: GRAYS HARBOR		

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
PREPARATION								
1	MOBILIZATION	L.S.			-16.05 %			65.88 %
			114,538.00	96,154.00	-18,384.00	190,000.00	75,462.00	
2	REMOVING EXISTING BRIDGE NO. 101/157	L.S.			-76.28 %			-13.33 %
			75,000.00	17,790.00	-57,210.00	65,000.00	-10,000.00	
3	REMOVING EXIST.PILING, FORCE ACCOUNT	EST.			0.00 %			0.00 %
			5,000.00	5,000.00		5,000.00		
4	REMOVING GUARDRAIL	L.F.			49.75 %			50.00 %
	494.0000		4.0000	5.9900	983.06	6.0000	988.00	
			1,976.00	2,959.06		2,964.00		
5	REMOVING GUARDRAIL ANCHOR	EACH			-22.00 %			-30.00 %
	4.0000		250.0000	195.0000	-220.00	175.0000	-300.00	
			1,000.00	780.00		700.00		
6	REMOVING TEMPORARY PAVEMENT MARKING	L.F.			-4.00 %			0.00 %
	1200.0000		0.2500	0.2400	-12.00	0.2500	0.00	
			300.00	288.00		300.00		
7	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			47.00 %			100.00 %
			500.00	735.00	235.00	1,000.00	500.00	
8	DETOUR	L.S.			543.40 %			330.00 %
			50,000.00	321,700.00	271,700.00	215,000.00	165,000.00	
GRADING								
9	ROADWAY EXCAVATION INCL. HAUL	C.Y.			-73.30 %			-25.00 %
	650.0000		20.0000	5.3400	-9,529.00	15.0000	-3,250.00	
			13,000.00	3,471.00		9,750.00		
10	PAVEMENT REPAIR EXCAVATION INCL. HAUL	S.Y.			-52.40 %			0.00 %
	25.0000		50.0000	23.8000	-655.00	50.0000	0.00	
			1,250.00	595.00		1,250.00		

PS&E JOB NO : 01C520 REVISION NO : 1
 CONTRACT NO : 006613 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL1432

BIDS OPENED ON : Jun 18 2003
 AWARDED ON :

HWY : SR 101	----- 4TH BIDDER -----	----- 5TH BIDDER -----
TITLE : US 101	SHEA GRAHAM CONSTRUCTION	CASCADE BRIDGE LLC
SO. FORK BOULDER CR.	331 N FANCHER RD-99211-0831	7601 NE HAZEL DELL AVE STE D
BR. 101/157	PO BOX 11954	
01C520	SPOKANE WA 992111954	VANCOUVER WA 986658200
PROJECT : BR-0101(205)	CONTRACTOR NUMBER : 100205	CONTRACTOR NUMBER : 100412
COUNTY(S) : GRAYS HARBOR		

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
GRADING								
11	GRAVEL BORROW INCL. HAUL 750.0000	TON	10.0000 7,500.00	12.4600 9,345.00	24.60 % 1,845.00	19.0000 14,250.00	90.00 % 6,750.00	
12	EMBANKMENT COMPACTION 300.0000	C.Y.	3.0000 900.00	14.2300 4,269.00	374.33 % 3,369.00	3.0000 900.00	0.00 % 0.00	
DRAINAGE								
13	ASPHALT CONC. SPILLWAY 30.0000	L.F.	50.0000 1,500.00	59.3300 1,779.90	18.66 % 279.90	60.0000 1,800.00	20.00 % 300.00	
14	STREAMBED GRAVEL 3.0000	C.Y.	25.0000 75.00	95.0000 285.00	280.00 % 210.00	60.0000 180.00	140.00 % 105.00	
15	QUARRY SPALLS 15.0000	TON	30.0000 450.00	41.3300 619.95	37.77 % 169.95	40.0000 600.00	33.33 % 150.00	
STRUCTURE								
16	STRUCTURE EXCAVATION CLASS A INCL. HAUL 253.0000	C.Y.	15.0000 3,795.00	23.7200 6,001.16	58.13 % 2,206.16	30.0000 7,590.00	100.00 % 3,795.00	
17	SHORING OR EXTRA EXCAVATION CL. A L.S.		15,000.00	2,370.00	-84.20 % -12,630.00	35,000.00	133.33 % 20,000.00	
18	GRAVEL BACKFILL FOR WALL 150.0000	C.Y.	25.0000 3,750.00	29.6700 4,450.50	18.68 % 700.50	40.0000 6,000.00	60.00 % 2,250.00	
19	SOIL EXCAVATION FOR SHAFT INCL. HAUL 348.0000	C.Y.	200.0000 69,600.00	621.4400 216,261.12	210.72 % 146,661.12	360.0000 125,280.00	80.00 % 55,680.00	

PS&E JOB NO : 01C520 REVISION NO : 1
 CONTRACT NO : 006613 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL1432
 HWY : SR 101
 TITLE : US 101
 SO. FORK BOULDER CR.
 BR. 101/157
 01C520
 PROJECT : BR-0101(205)
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : Jun 18 2003
 AWARDED ON :

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 SHEA GRAHAM CONSTRUCTION CASCADE BRIDGE LLC
 331 N FANCHER RD-99211-0831 7601 NE HAZEL DELL AVE STE D
 PO BOX 11954
 SPOKANE WA 992111954 VANCOUVER WA 986658200
 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STRUCTURE								
20	FURNISHING & PLACING TEMP. CASING FOR 3'-0" DIAM. SHAFT							
	294.0000	L.F.	75.0000	189.8000	153.07 %	85.0000	13.33 %	
			22,050.00	55,801.20	33,751.20	24,990.00	2,940.00	
21	FURNISHING PERMANENT CASING FOR 6'-0" DIAM. SHAFT							
	128.0000	L.F.	175.0000	152.7200	-12.73 %	200.0000	14.29 %	
			22,400.00	19,548.16	-2,851.84	25,600.00	3,200.00	
22	PLACING PERMANENT CASING FOR 6'-0" DIAM. SHAFT							
	4.0000	EACH	7,500.0000	150.0000	-98.00 %	500.0000	-93.33 %	
			30,000.00	600.00	-29,400.00	2,000.00	-28,000.00	
23	CASING SHORING							
	93.0000	L.F.	100.0000	65.2700	-34.73 %	100.0000	0.00 %	
			9,300.00	6,070.11	-3,229.89	9,300.00	0.00	
24	REMOVING OBSTRUCTIONS							
		EST.			0.00 %		0.00 %	
			63,000.00	63,000.00		63,000.00		
25	ST. REINF. BAR FOR BRIDGE							
	32800.0000	LB.	0.5000	0.5600	12.00 %	0.6000	20.00 %	
			16,400.00	18,368.00	1,968.00	19,680.00	3,280.00	
26	ST. REINF. BAR FOR SHAFT							
	63200.0000	LB.	0.4500	0.5200	15.56 %	0.6000	33.33 %	
			28,440.00	32,864.00	4,424.00	37,920.00	9,480.00	
27	CSL ACCESS TUBE							
	2080.0000	L.F.	3.0000	6.0600	102.00 %	4.0000	33.33 %	
			6,240.00	12,604.80	6,364.80	8,320.00	2,080.00	
28	CONC. CLASS 4000P FOR SHAFT							
	270.0000	C.Y.	200.0000	766.9300	283.46 %	600.0000	200.00 %	
			54,000.00	207,071.10	153,071.10	162,000.00	108,000.00	
29	CONC. CLASS 4000 FOR BRIDGE							
	138.0000	C.Y.	350.0000	675.5100	93.00 %	750.0000	114.29 %	
			48,300.00	93,220.38	44,920.38	103,500.00	55,200.00	
30	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT							
		CALC			0.00 %		0.00 %	
			-1.00	-1.00		-1.00		

PS&E JOB NO : 01C520 REVISION NO : 1
 CONTRACT NO : 006613 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL1432

BIDS OPENED ON : Jun 18 2003
 AWARDED ON :

HWY	: SR 101	----- 4TH BIDDER -----	----- 5TH BIDDER -----
TITLE	: US 101	SHEA GRAHAM CONSTRUCTION	CASCADE BRIDGE LLC
	SO. FORK BOULDER CR.	331 N FANCHER RD-99211-0831	7601 NE HAZEL DELL AVE STE D
	BR. 101/157	PO BOX 11954	
	01C520	SPOKANE WA 992111954	VANCOUVER WA 986658200
PROJECT	: BR-0101(205)	CONTRACTOR NUMBER : 100205	CONTRACTOR NUMBER : 100412
COUNTY(S)	: GRAYS HARBOR		

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STRUCTURE								
31	SUPERSTRUCTURE - S FORK BOULDER CR BR NO 101/157 REPL							
		L.S.			10.22 %			38.80 %
			317,000.00	349,400.00	32,400.00	440,000.00	123,000.00	
SURFACING								
32	CRUSHED SURFACING BASE COURSE							
	850.0000	TON	25.0000	20.1800	-19.28 %	25.0000	0.00 %	
			21,250.00	17,153.00	-4,097.00	21,250.00	0.00	
LIQUID ASPHALT								
33	ANTI-STRIPPING ADDITIVE							
		EST.			0.00 %			0.00 %
			900.00	900.00		900.00		
CEMENT CONCRETE PAVEMENT								
34	BRIDGE APPROACH SLAB							
	244.0000	S.Y.	180.0000	139.3400	-22.59 %	175.0000	-2.78 %	
			43,920.00	33,998.96	-9,921.04	42,700.00	-1,220.00	
ASPHALT CONCRETE PAVEMENT								
35	PLANING BITUMINOUS PAVEMENT							
	360.0000	S.Y.	10.0000	4.1700	-58.30 %	15.0000	50.00 %	
			3,600.00	1,501.20	-2,098.80	5,400.00	1,800.00	
36	ASPHALT CONC. FOR PAVEMENT REPAIR							
	100.0000	TON	100.0000	148.3000	48.30 %	135.0000	35.00 %	
			10,000.00	14,830.00	4,830.00	13,500.00	3,500.00	
37	ASPHALT CONC. FOR PRELEVELING CL. A PG 58-22							
	100.0000	TON	60.0000	80.7000	34.50 %	70.0000	16.67 %	
			6,000.00	8,070.00	2,070.00	7,000.00	1,000.00	

PS&E JOB NO : 01C520 REVISION NO : 1
 CONTRACT NO : 006613 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL1432
 HWY : SR 101
 TITLE : US 101
 SO. FORK BOULDER CR.
 BR. 101/157
 01C520
 PROJECT : BR-0101(205)
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : Jun 18 2003
 AWARDED ON :

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 SHEA GRAHAM CONSTRUCTION CASCADE BRIDGE LLC
 331 N FANCHER RD-99211-0831 7601 NE HAZEL DELL AVE STE D
 PO BOX 11954
 SPOKANE WA 992111954 VANCOUVER WA 986658200
 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
ASPHALT CONCRETE PAVEMENT								
38	ASPHALT CONC. PAVEMENT CL. A	PG 58-22						
	750.0000	TON	60.0000	70.0000	16.67 %	60.0000	0.00 %	
			45,000.00	52,500.00	7,500.00	45,000.00	0.00	
39	JOB MIX COMPLIANCE PRICE ADJUSTMENT							
		CALC			0.00 %		0.00 %	
			1,410.00	1,410.00		1,410.00		
40	COMPACTION PRICE ADJUSTMENT							
		CALC			0.00 %		0.00 %	
			675.00	675.00		675.00		
41	ASPHALT CONC. APPROACH CL. A							
	25.0000	TON	100.0000	148.0000	48.00 %	130.0000	30.00 %	
			2,500.00	3,700.00	1,200.00	3,250.00	750.00	
EROSION CONTROL AND PLANTING								
42	ESC LEAD							
	5.0000	DAY	175.0000	356.0000	103.43 %	75.0000	-57.14 %	
			875.00	1,780.00	905.00	375.00	-500.00	
43	SEEDING, FERTILIZING, AND MULCHING							
	0.3000	ACRE	1,500.0000	4,400.0000	193.33 %	3,000.0000	100.00 %	
			450.00	1,320.00	870.00	900.00	450.00	
44	LIMING							
	0.3000	ACRE	600.0000	453.3300	-24.45 %	400.0000	-33.33 %	
			180.00	136.00	-44.00	120.00	-60.00	
45	COMPOST							
	125.0000	C.Y.	45.0000	29.6000	-34.22 %	35.0000	-22.22 %	
			5,625.00	3,700.00	-1,925.00	4,375.00	-1,250.00	
46	GEOTEXTILE ENCASED CHECK DAM							
	60.0000	L.F.	11.0000	29.6700	169.73 %	15.0000	36.36 %	
			660.00	1,780.20	1,120.20	900.00	240.00	
47	SILT FENCE							
	1375.0000	L.F.	5.0000	1.4800	-70.40 %	3.0000	-40.00 %	
			6,875.00	2,035.00	-4,840.00	4,125.00	-2,750.00	

PS&E JOB NO : 01C520 REVISION NO : 1
 CONTRACT NO : 006613 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL1432
 HWY : SR 101
 TITLE : US 101
 SO. FORK BOULDER CR.
 BR. 101/157
 01C520
 PROJECT : BR-0101(205)
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : Jun 18 2003
 AWARDED ON :

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 SHEA GRAHAM CONSTRUCTION CASCADE BRIDGE LLC
 331 N FANCHER RD-99211-0831 7601 NE HAZEL DELL AVE STE D
 PO BOX 11954
 SPOKANE WA 992111954 VANCOUVER WA 986658200
 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
EROSION CONTROL AND PLANTING								
48	TEMPORARY WATER POLLUTION/EROSION CONTROL							
	EST.				0.00 %			0.00 %
			5,000.00	5,000.00		5,000.00		
49	TESC PLAN				-28.80 %			400.00 %
	L.S.		1,000.00	712.00	-288.00	5,000.00		4,000.00
50	SPCC PLAN				-28.80 %			400.00 %
	L.S.		1,000.00	712.00	-288.00	5,000.00		4,000.00
TRAFFIC								
51	EXTRUDED CURB							
	50.0000	L.F.	5.0000	35.6000	612.00 %	40.0000		700.00 %
			250.00	1,780.00	1,530.00	2,000.00		1,750.00
52	BEAM GUARDRAIL TYPE 1				-23.08 %			-32.00 %
	585.0000	L.F.	25.0000	19.2300	-23.08 %	17.0000		-32.00 %
			14,625.00	11,249.55	-3,375.45	9,945.00		-4,680.00
53	BEAM GUARDRAIL TRANSITION SECTION TYPE 1				9.52 %			0.00 %
	4.0000	EACH	1,300.0000	1,423.7500	9.52 %	1,300.0000		0.00 %
			5,200.00	5,695.00	495.00	5,200.00		0.00
54	BEAM GUARDRAIL FLARED TERMINAL				6.50 %			-10.00 %
	4.0000	EACH	2,000.0000	2,130.0000	6.50 %	1,800.0000		-10.00 %
			8,000.00	8,520.00	520.00	7,200.00		-800.00
55	DELETED ITEM				0.00 %			0.00 %
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000		0.00 %
			0.00	0.00	0.00	0.00		0.00
56	FLEXIBLE GUIDE POST				17.32 %			0.00 %
	15.0000	EACH	25.0000	29.3300	17.32 %	25.0000		0.00 %
			375.00	439.95	64.95	375.00		0.00
57	PAINT LINE				47.50 %			50.00 %
	3600.0000	L.F.	0.4000	0.5900	47.50 %	0.6000		50.00 %
			1,440.00	2,124.00	684.00	2,160.00		720.00

PS&E JOB NO : 01C520 REVISION NO : 1
 CONTRACT NO : 006613 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL1432

BIDS OPENED ON : Jun 18 2003
 AWARDED ON :

HWY	: SR 101	----- 4TH BIDDER -----	----- 5TH BIDDER -----
TITLE	: US 101	SHEA GRAHAM CONSTRUCTION	CASCADE BRIDGE LLC
	SO. FORK BOULDER CR.	331 N FANCHER RD-99211-0831	7601 NE HAZEL DELL AVE STE D
	BR. 101/157	PO BOX 11954	
	01C520	SPOKANE WA 992111954	VANCOUVER WA 986658200
PROJECT	: BR-0101(205)	CONTRACTOR NUMBER : 100205	CONTRACTOR NUMBER : 100412
COUNTY(S)	: GRAYS HARBOR		

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
58	RAISED PAVEMENT MARKER TYPE 2							
	0.3000	HUND	500.0000	1,783.3300	256.67 %	1,600.0000	220.00 %	
			150.00	535.00	385.00	480.00	330.00	
59	TEMPORARY PAVEMENT MARKING							
	2400.0000	L.F.	0.3100	0.3000	-3.23 %	1.0000	222.58 %	
			744.00	720.00	-24.00	2,400.00	1,656.00	
60	PORTABLE TRAFFIC SIGNAL SYSTEM							
		L.S.			103.52 %		100.00 %	
			25,000.00	50,880.00	25,880.00	50,000.00	25,000.00	
61	TRAFFIC SAFETY DRUM							
	30.0000	EACH	60.0000	41.5000	-30.83 %	75.0000	25.00 %	
			1,800.00	1,245.00	-555.00	2,250.00	450.00	
62	TYPE III BARRICADE							
	2.0000	EACH	200.0000	177.5000	-11.25 %	150.0000	-25.00 %	
			400.00	355.00	-45.00	300.00	-100.00	
63	TEMPORARY TRAFFIC CONTROL DEVICES							
		L.S.			9.60 %		-60.00 %	
			5,000.00	5,480.00	480.00	2,000.00	-3,000.00	
64	TRAFFIC CONTROL LABOR							
	1500.0000	HR	35.0000	41.8200	19.49 %	30.0000	-14.29 %	
			52,500.00	62,730.00	10,230.00	45,000.00	-7,500.00	
65	TRAFFIC CONTROL SUPERVISOR							
	200.0000	HR	40.0000	43.9000	9.75 %	35.0000	-12.50 %	
			8,000.00	8,780.00	780.00	7,000.00	-1,000.00	
66	CONSTRUCTION SIGNS CLASS A							
	223.0000	S.F.	11.0000	16.5900	50.82 %	15.0000	36.36 %	
			2,453.00	3,699.57	1,246.57	3,345.00	892.00	
OTHER ITEMS								
67	STRUCTURE SURVEYING							
		L.S.			-31.72 %		-60.00 %	
			25,000.00	17,070.00	-7,930.00	10,000.00	-15,000.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/13/2003

* * * BID CHECK REPORT * * *

TIME: 09:40

PS&E JOB NO : 01C520 REVISION NO : 1
 CONTRACT NO : 006613 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL1432

BIDS OPENED ON : Jun 18 2003
 AWARDED ON :

HWY	: SR 101	----- 4TH BIDDER -----	----- 5TH BIDDER -----
TITLE	: US 101	SHEA GRAHAM CONSTRUCTION	CASCADE BRIDGE LLC
	SO. FORK BOULDER CR.	331 N FANCHER RD-99211-0831	7601 NE HAZEL DELL AVE STE D
	BR. 101/157	PO BOX 11954	
	01C520	SPOKANE WA 992111954	VANCOUVER WA 986658200
PROJECT	: BR-0101(205)	CONTRACTOR NUMBER : 100205	CONTRACTOR NUMBER : 100412
COUNTY(S)	: GRAYS HARBOR		

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
68	ROADWAY SURVEYING	L.S.			-71.44 %			-80.00 %
			25,000.00	7,140.00	-17,860.00	5,000.00	-20,000.00	
69	TRAINING	HR	1.0000	28.1000	2,710.00 %	1.0000	0.00 %	
	800.0000		800.00	22,480.00	21,680.00	800.00	0.00	
70	TRIMMING AND CLEANUP	L.S.			19.00 %			100.00 %
			1,000.00	1,190.00	190.00	2,000.00	1,000.00	
71	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %
			5.00	5.00		5.00		
72	MINOR CHANGE	CALC			0.00 %			0.00 %
			-3.00	-3.00		-3.00		
73	FIELD OFFICE BUILDING	L.S.			-65.45 %			150.00 %
			10,000.00	3,455.00	-6,545.00	25,000.00	15,000.00	
CONTRACT TOTAL			<u>\$1,326,922.00</u>	<u>\$1,920,883.87</u>	<u>44.76%</u>	<u>\$1,928,210.00</u>	<u>45.31%</u>	
BASE TOTAL			<u>\$1,326,922.00</u>	<u>\$1,920,883.87</u>	<u>44.76%</u>	<u>\$1,928,210.00</u>	<u>45.31%</u>	