

PS&E JOB NO : 02A058 REVISION NO : 1  
 CONTRACT NO : 006550 REGION NO : 1  
 VERSION NO : 1 WORK ORDER# : XL1246  
 HWY : SR 005  
 TITLE : I-5  
 DAKOTA CREEK BRIDGES - BRIDGE REPAIR  
 02A058  
 PROJECT : BH-0055(221)  
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Apr 9 2003  
 AWARDED ON : Apr 14 2003

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MOWAT CONSTRUCTION COMPANY			PCT CONSTRUCTION, INC.			BOSS CONSTRUCTION	
	20210 142ND AVE NE			7400 THIRD AVE S			4945 GUIDE MERIDIAN	
	98072							
	WOODINVILLE WA 980721330			SEATTLE WA 981084143			BELLINGHAM WA 982269109	
	CONTRACTOR NUMBER : 551010			CONTRACTOR NUMBER : 100262			CONTRACTOR NUMBER : 100308	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.							
PREPARATION											
1	MOBILIZATION	L.S.			-12.31 %		16.75 %				-0.54 %
			65,000.00		-8,000.00	57,000.00	10,887.00	75,887.00	16,652.00		-348.00
STRUCTURE											
2	SHORING OR EXTRA EXCAVATION CL. A -BR. NO. 5/836E	L.S.			60.00 %		-20.42 %				139.33 %
			45,000.00		27,000.00	72,000.00	-9,187.00	35,813.00	107,697.00		62,697.00
3	SHORING OR EXTRA EXCAVATION CL. A -BR. NO. 5/836W	L.S.			60.00 %		-20.42 %				139.33 %
			45,000.00		27,000.00	72,000.00	-9,187.00	35,813.00	107,697.00		62,697.00
4	FORCE ACCOUNT PAINTING & SPLICING EXIST. ST. REINF. BAR	EST.			0.00 %		0.00 %				0.00 %
			50,000.00			50,000.00		50,000.00	50,000.00		
5	COLUMN JACKETING - BR. NO. 5/836E	L.S.			-12.00 %		0.36 %				-41.06 %
			125,000.00		-15,000.00	110,000.00	445.00	125,445.00	73,670.00		-51,330.00
6	COLUMN JACKETING - BR. NO. 5/836W	L.S.			-11.29 %		-9.91 %				-40.59 %
			124,000.00		-14,000.00	110,000.00	-12,294.00	111,706.00	73,670.00		-50,330.00
7	BRIDGE RAILING TYPE CHAIN LINK FENCE	L.F.			-22.50 %		-39.53 %				-40.50 %
	604.0000		80.0000		62.0000	48.3800	-39.53 %	48.3800	47.6000		-40.50 %
			48,320.00		-10,872.00	37,448.00	-19,098.48	29,221.52	28,750.40		-19,569.60
EROSION CONTROL AND PLANTING											
8	ESC LEAD	DAY			-99.98 %		145.18 %				-51.38 %
	66.0000		50.0000		0.0100	0.0100	145.18 %	122.5900	24.3100		-51.38 %
			3,300.00		-3,299.34	0.66	4,790.94	8,090.94	1,604.46		-1,695.54
9	SEEDING, FERTILIZING, AND MULCHING	ACRE			150.00 %		229.40 %				124.00 %
	0.4500		1,000.0000		2,500.0000	2,500.0000	229.40 %	3,294.0000	2,240.0000		124.00 %
			450.00		1,125.00	1,125.00	1,032.30	1,482.30	1,008.00		558.00

PS&E JOB NO : 02A058 REVISION NO : 1  
 CONTRACT NO : 006550 REGION NO : 1  
 VERSION NO : 1 WORK ORDER# : XL1246  
 HWY : SR 005  
 TITLE : I-5  
 DAKOTA CREEK BRIDGES - BRIDGE REPAIR  
 02A058  
 PROJECT : BH-0055(221)  
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Apr 9 2003  
 AWARDED ON : Apr 14 2003

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MOWAT CONSTRUCTION COMPANY			PCT CONSTRUCTION, INC.			BOSS CONSTRUCTION	
	20210 142ND AVE NE			7400 THIRD AVE S			4945 GUIDE MERIDIAN	
	98072							
	WOODINVILLE WA 980721330			SEATTLE WA 981084143			BELLINGHAM WA 982269109	
	CONTRACTOR NUMBER : 551010			CONTRACTOR NUMBER : 100262			CONTRACTOR NUMBER : 100308	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.				
EROSION CONTROL AND PLANTING											
10	COMPOST TYPE 1										
	56.0000	C.Y.	1.0000	50.0000	4,900.00 %	29.7500	2,875.00 %	31.3600	3,036.00 %		
			56.00	2,800.00	2,744.00	1,666.00	1,610.00	1,756.16	1,700.16		
11	STABILIZED CONSTRUCTION ENTRANCE										
	130.0000	S.Y.	12.0000	50.0000	316.67 %	37.3800	211.50 %	22.5700	88.08 %		
			1,560.00	6,500.00	4,940.00	4,859.40	3,299.40	2,934.10	1,374.10		
12	SILT FENCE										
	650.0000	L.F.	10.0000	5.0000	-50.00 %	8.4500	-15.50 %	6.9900	-30.10 %		
			6,500.00	3,250.00	-3,250.00	5,492.50	-1,007.50	4,543.50	-1,956.50		
13	EROSION/WATER POLLUTION CONTROL										
		EST.			0.00 %		0.00 %		0.00 %		
			6,000.00	6,000.00		6,000.00		6,000.00			
14	PSIPE PSIPE VINE MAPLE, 18" HT. #1 CONT.										
	63.0000	EACH	10.0000	7.2000	-28.00 %	10.0900	0.90 %	10.6700	6.70 %		
			630.00	453.60	-176.40	635.67	5.67	672.21	42.21		
15	PSIPE PSIPE SNOWBERRY, 18" HT. #1 CONT.										
	191.0000	EACH	10.0000	7.0000	-30.00 %	8.5000	-15.00 %	8.9700	-10.30 %		
			1,910.00	1,337.00	-573.00	1,623.50	-286.50	1,713.27	-196.73		
16	PSIPE PSIPE RED-OSIER DOGWOOD, 18" HT. #1 CONT.										
	252.0000	EACH	10.0000	7.0000	-30.00 %	7.9700	-20.30 %	8.4000	-16.00 %		
			2,520.00	1,764.00	-756.00	2,008.44	-511.56	2,116.80	-403.20		
17	PSIPE PSIPE OREGON ASH, 18" HT. #1 CONT.										
	12.0000	EACH	25.0000	8.0000	-68.00 %	11.6900	-53.24 %	12.3200	-50.72 %		
			300.00	96.00	-204.00	140.28	-159.72	147.84	-152.16		
18	PSIPE PSIPE SCOULER'S WILLOW, 36" HT. LIVE STAKE										
	178.0000	EACH	8.0000	5.0000	-37.50 %	7.4400	-7.00 %	7.8400	-2.00 %		
			1,424.00	890.00	-534.00	1,324.32	-99.68	1,395.52	-28.48		
19	PSIPE PSIPE PACIFIC WILLOW, 36" HT. LIVE STAKE										
	201.0000	EACH	8.0000	5.0000	-37.50 %	5.6300	-29.63 %	7.8400	-2.00 %		
			1,608.00	1,005.00	-603.00	1,131.63	-476.37	1,575.84	-32.16		
20	PLANT ESTABLISHMENT - SECOND YEAR										
		EST.			0.00 %		0.00 %		0.00 %		
			7,500.00	7,500.00		7,500.00		7,500.00			

PS&E JOB NO : 02A058 REVISION NO : 1  
 CONTRACT NO : 006550 REGION NO : 1  
 VERSION NO : 1 WORK ORDER# : XL1246  
 HWY : SR 005  
 TITLE : I-5  
 DAKOTA CREEK BRIDGES - BRIDGE REPAIR  
 02A058  
 PROJECT : BH-0055(221)  
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Apr 9 2003  
 AWARDED ON : Apr 14 2003

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MOWAT CONSTRUCTION COMPANY			PCT CONSTRUCTION, INC.			BOSS CONSTRUCTION	
	20210 142ND AVE NE			7400 THIRD AVE S			4945 GUIDE MERIDIAN	
	98072							
	WOODINVILLE WA 980721330			SEATTLE WA 981084143			BELLINGHAM WA 982269109	
	CONTRACTOR NUMBER : 551010			CONTRACTOR NUMBER : 100262			CONTRACTOR NUMBER : 100308	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.				
EROSION CONTROL AND PLANTING											
21	PLANT ESTABLISHMENT - THIRD YEAR	EST.			0.00 %			0.00 %			0.00 %
			5,400.00			5,400.00			5,400.00		
22	SOIL AMENDMENT										
	168.0000	C.Y.	45.0000	30.0000	-33.33 %	32.9400	-26.80 %	34.7200	-22.84 %		
			7,560.00	5,040.00	-2,520.00	5,533.92	-2,026.08	5,832.96	-1,727.04		
23	BARK OR WOOD CHIP MULCH										
	168.0000	C.Y.	45.0000	30.0000	-33.33 %	25.5000	-43.33 %	26.8800	-40.27 %		
			7,560.00	5,040.00	-2,520.00	4,284.00	-3,276.00	4,515.84	-3,044.16		
24	COIR LOGS										
	380.0000	L.F.	10.0000	24.0000	140.00 %	17.5300	75.30 %	19.9800	99.80 %		
			3,800.00	9,120.00	5,320.00	6,661.40	2,861.40	7,592.40	3,792.40		
TRAFFIC											
25	REMOVING AND RESETTING BEAM GUARDRAIL										
	180.0000	L.F.	7.0000	2.0000	-71.43 %	20.0800	186.86 %	21.1700	202.43 %		
			1,260.00	360.00	-900.00	3,614.40	2,354.40	3,810.60	2,550.60		
26	TEMPORARY IMPACT ATTENUATOR										
	2.0000	EACH	4,000.0000	500.0000	-87.50 %	5,844.3000	46.11 %	3,080.0000	-23.00 %		
			8,000.00	1,000.00	-7,000.00	11,688.60	3,688.60	6,160.00	-1,840.00		
27	REPAIR IMPACT ATTENUATOR										
		EST.			0.00 %			0.00 %			0.00 %
			850.00	850.00		850.00		850.00			
28	TRUCK MOUNTED IMPACT ATTENUATOR										
	3.0000	EACH	3,000.0000	100.0000	-96.67 %	3,081.5400	2.72 %	4,080.8700	36.03 %		
			9,000.00	300.00	-8,700.00	9,244.62	244.62	12,242.61	3,242.61		
29	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR										
	24.0000	HR	35.0000	35.0000	0.00 %	42.5000	21.43 %	36.4000	4.00 %		
			840.00	840.00	0.00	1,020.00	180.00	873.60	33.60		
30	SEQUENTIAL ARROW SIGN										
	40.0000	HR	10.0000	5.0000	-50.00 %	4.2500	-57.50 %	7.8400	-21.60 %		
			400.00	200.00	-200.00	170.00	-230.00	313.60	-86.40		

PS&E JOB NO : 02A058 REVISION NO : 1  
 CONTRACT NO : 006550 REGION NO : 1  
 VERSION NO : 1 WORK ORDER# : XL1246  
 HWY : SR 005  
 TITLE : I-5  
 DAKOTA CREEK BRIDGES - BRIDGE REPAIR  
 02A058  
 PROJECT : BH-0055(221)  
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Apr 9 2003  
 AWARDED ON : Apr 14 2003

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MOWAT CONSTRUCTION COMPANY			PCT CONSTRUCTION, INC.			BOSS CONSTRUCTION	
	20210 142ND AVE NE			7400 THIRD AVE S			4945 GUIDE MERIDIAN	
	98072							
	WOODINVILLE WA 980721330			SEATTLE WA 981084143			BELLINGHAM WA 982269109	
	CONTRACTOR NUMBER : 551010			CONTRACTOR NUMBER : 100262			CONTRACTOR NUMBER : 100308	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.				
TRAFFIC											
31	PORTABLE CHANGEABLE MESSAGE SIGN										
	2.0000 EACH		4,000.0000	1.0000	-99.98 %	2,656.5000	-33.59 %	3,592.6500	-10.18 %		
			8,000.00	2.00	-7,998.00	5,313.00	-2,687.00	7,185.30	-814.70		
32	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN										
	40.0000 HR		20.0000	25.0000	25.00 %	2.1300	-89.35 %	5.6000	-72.00 %		
			800.00	1,000.00	200.00	85.20	-714.80	224.00	-576.00		
33	TEMPORARY TRAFFIC CONTROL DEVICES										
	L.S.				-58.33 %		30.58 %		12.00 %		
			6,000.00	2,500.00	-3,500.00	7,835.00	1,835.00	6,720.00	720.00		
34	TRAFFIC CONTROL LABOR										
	540.0000 HR		38.0000	34.0000	-10.53 %	39.3200	3.47 %	37.3300	-1.76 %		
			20,520.00	18,360.00	-2,160.00	21,232.80	712.80	20,158.20	-361.80		
35	TRAFFIC CONTROL VEHICLE										
	66.0000 DAY		75.0000	10.0000	-86.67 %	130.4000	73.87 %	37.3300	-50.23 %		
			4,950.00	660.00	-4,290.00	8,606.40	3,656.40	2,463.78	-2,486.22		
36	TRAFFIC CONTROL SUPERVISOR										
	528.0000 HR		40.0000	0.0100	-99.98 %	40.3800	0.95 %	39.2400	-1.90 %		
			21,120.00	5.28	-21,114.72	21,320.64	200.64	20,718.72	-401.28		
37	CONSTRUCTION SIGNS CLASS A										
	341.0000 S.F.		12.0000	1.0000	-91.67 %	17.0300	41.92 %	15.7700	31.42 %		
			4,092.00	341.00	-3,751.00	5,807.23	1,715.23	5,377.57	1,285.57		
OTHER ITEMS											
38	TRAINING										
	200.0000 HR		5.0000	1.0000	-80.00 %	3.1100	-37.80 %	16.8000	236.00 %		
			1,000.00	200.00	-800.00	622.00	-378.00	3,360.00	2,360.00		
39	ROADSIDE CLEANUP										
	EST.				0.00 %		0.00 %		0.00 %		
			5,000.00	5,000.00		5,000.00		5,000.00			
40	REIMBURSEMENT FOR THIRD PARTY DAMAGE										
	EST.				0.00 %		0.00 %		0.00 %		
			5.00	5.00		5.00		5.00			

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 03/04/2003

\*\*\* BID CHECK REPORT \*\*\*

TIME: 11:51

PS&E JOB NO : 02A058 REVISION NO : 1  
 CONTRACT NO : 006550 REGION NO : 1  
 VERSION NO : 1 WORK ORDER# : XL1246  
 HWY : SR 005  
 TITLE : I-5  
 DAKOTA CREEK BRIDGES - BRIDGE REPAIR  
 02A058  
 PROJECT : BH-0055(221)  
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Apr 9 2003  
 AWARDED ON : Apr 14 2003

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MOWAT CONSTRUCTION COMPANY			PCT CONSTRUCTION, INC.			BOSS CONSTRUCTION	
	20210 142ND AVE NE			7400 THIRD AVE S			4945 GUIDE MERIDIAN	
	98072							
	WOODINVILLE WA 980721330			SEATTLE WA 981084143			BELLINGHAM WA 982269109	
	CONTRACTOR NUMBER : 551010			CONTRACTOR NUMBER : 100262			CONTRACTOR NUMBER : 100308	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
41	MINOR CHANGE									
		CALC	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %
42	SPCC PLAN									
		L.S.	1,250.00	-80.00 %	250.00	-50.21 %	622.38	-50.21 %	1,680.00	34.40 %
				-1,000.00		-627.62				430.00
	CONTRACT TOTAL		\$653,484.00	-8.55%	\$597,641.54	-3.48%	\$630,756.09	-3.48%	\$659,587.28	0.93%
	BASE TOTAL		\$653,484.00	-8.55%	\$597,641.54	-3.48%	\$630,756.09	-3.48%	\$659,587.28	0.93%

PS&E JOB NO : 02A058 REVISION NO : 1  
 CONTRACT NO : 006550 REGION NO : 1  
 VERSION NO : 1 WORK ORDER# : XL1246  
 HWY : SR 005  
 TITLE : I-5  
 DAKOTA CREEK BRIDGES - BRIDGE REPAIR  
 PROJECT : 02A058  
 : BH-0055(221)  
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Apr 9 2003  
 AWARDED ON : Apr 14 2003

----- 4TH BIDDER -----  
 WILDER CONSTRUCTION COMPANY  
 1525 E MARINE VIEW DR  
 EVERETT WA 982011927  
 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	% DIFF./
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	AMT.DIFF.
PREPARATION					
1	MOBILIZATION				
		L.S.			15.38 %
			65,000.00	75,000.00	10,000.00
STRUCTURE					
2	SHORING OR EXTRA EXCAVATION CL. A -BR. NO. 5/836E				
		L.S.			253.33 %
			45,000.00	159,000.00	114,000.00
3	SHORING OR EXTRA EXCAVATION CL. A -BR. NO. 5/836W				
		L.S.			66.67 %
			45,000.00	75,000.00	30,000.00
4	FORCE ACCOUNT PAINTING & SPLICING EXIST. ST. REINF. BAR				
		EST.			0.00 %
			50,000.00	50,000.00	
5	COLUMN JACKETING - BR. NO. 5/836E				
		L.S.			-4.00 %
			125,000.00	120,000.00	-5,000.00
6	COLUMN JACKETING - BR. NO. 5/836W				
		L.S.			-10.89 %
			124,000.00	110,500.00	-13,500.00
7	BRIDGE RAILING TYPE CHAIN LINK FENCE				
	604.0000	L.F.	80.0000	50.0000	-37.50 %
			48,320.00	30,200.00	-18,120.00
EROSION CONTROL AND PLANTING					
8	ESC LEAD				
	66.0000	DAY	50.0000	75.0000	50.00 %
			3,300.00	4,950.00	1,650.00
9	SEEDING, FERTILIZING, AND MULCHING				
	0.4500	ACRE	1,000.0000	1,000.0000	0.00 %
			450.00	450.00	0.00

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 03/04/2003

\*\*\* BID CHECK REPORT \*\*\*

TIME: 11:51

PS&E JOB NO : 02A058 REVISION NO : 1  
 CONTRACT NO : 006550 REGION NO : 1  
 VERSION NO : 1 WORK ORDER# : XL1246  
 HWY : SR 005  
 TITLE : I-5  
 DAKOTA CREEK BRIDGES - BRIDGE REPAIR  
 02A058  
 PROJECT : BH-0055(221)  
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Apr 9 2003  
 AWARDED ON : Apr 14 2003

----- 4TH BIDDER -----  
 WILDER CONSTRUCTION COMPANY  
 1525 E MARINE VIEW DR  
 EVERETT WA 982011927  
 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	% DIFF./
			TOTAL AMOUNT	TOTAL AMOUNT	AMT.DIFF.
EROSION CONTROL AND PLANTING					
10	COMPOST TYPE 1				
	56.0000	C.Y.	1.0000	15.0000	1,400.00 %
			56.00	840.00	784.00
11	STABILIZED CONSTRUCTION ENTRANCE				
	130.0000	S.Y.	12.0000	16.0000	33.33 %
			1,560.00	2,080.00	520.00
12	SILT FENCE				
	650.0000	L.F.	10.0000	6.0000	-40.00 %
			6,500.00	3,900.00	-2,600.00
13	EROSION/WATER POLLUTION CONTROL				
		EST.			0.00 %
			6,000.00	6,000.00	
14	PSIPE PSIPE VINE MAPLE, 18" HT. #1 CONT.				
	63.0000	EACH	10.0000	5.0000	-50.00 %
			630.00	315.00	-315.00
15	PSIPE PSIPE SNOWBERRY, 18" HT. #1 CONT.				
	191.0000	EACH	10.0000	5.0000	-50.00 %
			1,910.00	955.00	-955.00
16	PSIPE PSIPE RED-OSIER DOGWOOD, 18" HT. #1 CONT.				
	252.0000	EACH	10.0000	5.0000	-50.00 %
			2,520.00	1,260.00	-1,260.00
17	PSIPE PSIPE OREGON ASH, 18" HT. #1 CONT.				
	12.0000	EACH	25.0000	5.0000	-80.00 %
			300.00	60.00	-240.00
18	PSIPE PSIPE SCOULER'S WILLOW, 36" HT. LIVE STAKE				
	178.0000	EACH	8.0000	5.0000	-37.50 %
			1,424.00	890.00	-534.00
19	PSIPE PSIPE PACIFIC WILLOW, 36" HT. LIVE STAKE				
	201.0000	EACH	8.0000	5.0000	-37.50 %
			1,608.00	1,005.00	-603.00
20	PLANT ESTABLISHMENT - SECOND YEAR				
		EST.			0.00 %
			7,500.00	7,500.00	

PS&E JOB NO : 02A058 REVISION NO : 1  
 CONTRACT NO : 006550 REGION NO : 1  
 VERSION NO : 1 WORK ORDER# : XL1246  
 HWY : SR 005  
 TITLE : I-5  
 DAKOTA CREEK BRIDGES - BRIDGE REPAIR  
 PROJECT : BH-0055(221)  
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Apr 9 2003  
 AWARDED ON : Apr 14 2003

----- 4TH BIDDER -----  
 WILDER CONSTRUCTION COMPANY  
 1525 E MARINE VIEW DR  
 EVERETT WA 982011927  
 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	% DIFF./
			TOTAL AMOUNT	TOTAL AMOUNT	AMT.DIFF.
EROSION CONTROL AND PLANTING					
21	PLANT ESTABLISHMENT - THIRD YEAR				
		EST.			0.00 %
			5,400.00	5,400.00	
22	SOIL AMENDMENT				
	168.0000	C.Y.	45.0000	20.0000	-55.56 %
			7,560.00	3,360.00	-4,200.00
23	BARK OR WOOD CHIP MULCH				
	168.0000	C.Y.	45.0000	20.0000	-55.56 %
			7,560.00	3,360.00	-4,200.00
24	COIR LOGS				
	380.0000	L.F.	10.0000	26.0000	160.00 %
			3,800.00	9,880.00	6,080.00
TRAFFIC					
25	REMOVING AND RESETTING BEAM GUARDRAIL				
	180.0000	L.F.	7.0000	12.0000	71.43 %
			1,260.00	2,160.00	900.00
26	TEMPORARY IMPACT ATTENUATOR				
	2.0000	EACH	4,000.0000	1,200.0000	-70.00 %
			8,000.00	2,400.00	-5,600.00
27	REPAIR IMPACT ATTENUATOR				
		EST.			0.00 %
			850.00	850.00	
28	TRUCK MOUNTED IMPACT ATTENUATOR				
	3.0000	EACH	3,000.0000	4,000.0000	33.33 %
			9,000.00	12,000.00	3,000.00
29	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR				
	24.0000	HR	35.0000	60.0000	71.43 %
			840.00	1,440.00	600.00
30	SEQUENTIAL ARROW SIGN				
	40.0000	HR	10.0000	10.0000	0.00 %
			400.00	400.00	0.00



DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 03/04/2003

\* \* \* BID CHECK REPORT \* \* \*

TIME: 11:51

PS&E JOB NO : 02A058 REVISION NO : 1  
 CONTRACT NO : 006550 REGION NO : 1  
 VERSION NO : 1 WORK ORDER# : XL1246  
 HWY : SR 005  
 TITLE : I-5  
 DAKOTA CREEK BRIDGES - BRIDGE REPAIR  
 PROJECT : 02A058  
 : BH-0055(221)  
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Apr 9 2003  
 AWARDED ON : Apr 14 2003

----- 4TH BIDDER -----  
 WILDER CONSTRUCTION COMPANY  
 1525 E MARINE VIEW DR  
 EVERETT WA 982011927  
 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
31	PORTABLE CHANGEABLE MESSAGE SIGN				
	2.0000 EACH		4,000.0000	1,900.0000	-52.50 %
			8,000.00	3,800.00	-4,200.00
32	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN				
	40.0000 HR		20.0000	15.0000	-25.00 %
			800.00	600.00	-200.00
33	TEMPORARY TRAFFIC CONTROL DEVICES				
	L.S.				100.00 %
			6,000.00	12,000.00	6,000.00
34	TRAFFIC CONTROL LABOR				
	540.0000 HR		38.0000	33.0000	-13.16 %
			20,520.00	17,820.00	-2,700.00
35	TRAFFIC CONTROL VEHICLE				
	66.0000 DAY		75.0000	100.0000	33.33 %
			4,950.00	6,600.00	1,650.00
36	TRAFFIC CONTROL SUPERVISOR				
	528.0000 HR		40.0000	40.0000	0.00 %
			21,120.00	21,120.00	0.00
37	CONSTRUCTION SIGNS CLASS A				
	341.0000 S.F.		12.0000	20.0000	66.67 %
			4,092.00	6,820.00	2,728.00
OTHER ITEMS					
38	TRAINING				
	200.0000 HR		5.0000	2.0000	-60.00 %
			1,000.00	400.00	-600.00
39	ROADSIDE CLEANUP				
	EST.				0.00 %
			5,000.00	5,000.00	
40	REIMBURSEMENT FOR THIRD PARTY DAMAGE				
	EST.				0.00 %
			5.00	5.00	

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 03/04/2003

\* \* \* BID CHECK REPORT \* \* \*

TIME: 11:51

PS&E JOB NO : 02A058 REVISION NO : 1  
 CONTRACT NO : 006550 REGION NO : 1  
 VERSION NO : 1 WORK ORDER# : XL1246  
 HWY : SR 005  
 TITLE : I-5  
 DAKOTA CREEK BRIDGES - BRIDGE REPAIR  
 PROJECT : 02A058  
 : BH-0055(221)  
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Apr 9 2003  
 AWARDED ON : Apr 14 2003

----- 4TH BIDDER -----

WILDER CONSTRUCTION COMPANY  
 1525 E MARINE VIEW DR

EVERETT WA 982011927  
 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	% DIFF./
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	AMT.DIFF.
OTHER ITEMS					
41	MINOR CHANGE				
		CALC			0.00 %
			-1.00	-1.00	
42	SPCC PLAN				60.00 %
		L.S.			750.00
			1,250.00	2,000.00	
CONTRACT TOTAL			\$653,484.00	\$767,319.00	17.42%
BASE TOTAL			\$653,484.00	\$767,319.00	17.42%