

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003
 AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3rd BIDDER		2nd BIDDER			
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	5,725,691.56	-23.15%	4,400,000.00	1,325,691.56	4,500,000.00	1,225,691.56	4,500,000.00	1,225,691.56
2	CLEARING AND GRUBBING									
	2.2500	ha	10,000.0000	50.00%	15,000.0000	11,250.00	50,000.0000	400.00%	10,000.0000	0.00%
			22,500.00		33,750.00		112,500.00	90,000.00	22,500.00	0.00
3	REMOVING DRAINAGE STRUCTURE									
	103.0000	EACH	400.0000	25.00%	500.0000	10,300.00	160.0000	-60.00%	250.0000	-37.50%
			41,200.00		51,500.00		16,480.00	-24,720.00	25,750.00	-15,450.00
4	REMOVING EXISTING DRAINAGE PIPE									
	4455.0000	m	37.0000	-86.49%	5.0000	10,300.00	7.0000	-81.08%	17.0000	-54.05%
			164,835.00		22,275.00		31,185.00	-133,650.00	75,735.00	-89,100.00
5	REMOVING EXISTING DRAINAGE VAULT PIPE									
	74.0000	m	55.0000	-45.45%	30.0000		31.0000	-43.64%	100.0000	81.82%
			4,070.00		2,220.00		2,294.00	-1,776.00	7,400.00	3,330.00
6	REMOVAL OF STRUCTURE AND OBSTRUCTION									
		L.S.	45,600.00	31.58%	60,000.00	14,400.00	436,000.00	856.14%	50,000.00	9.65%
7	REMOVING PORTION OF EXISTING STRUCTURE									
		L.S.	18,000.00	-44.44%	10,000.00	-8,000.00	150,000.00	733.33%	10,000.00	-44.44%
8	REMOVING PORTION OF EXISTING BRIDGE NO. 405/42.5B									
		L.S.	461,700.00	-67.51%	150,000.00	-311,700.00	250,000.00	-45.85%	300,000.00	-35.02%
9	REMOVING EXISTING BRIDGE NO. 405/42.5									
		L.S.	680,400.00	-77.95%	150,000.00	-530,400.00	300,000.00	-55.91%	350,000.00	-48.56%
10	REMOVING EXISTING RETAINING WALL A									
		L.S.	275,300.00	-63.68%	100,000.00	-175,300.00	255,000.00	-7.37%	65,000.00	-76.39%
11	REMOVING EXISTING RETAINING WALL B									
		L.S.	226,400.00	-64.66%	80,000.00	-146,400.00	250,000.00	10.42%	55,000.00	-75.71%
12	REMOVING EXISTION RETAINING WALL C									
		L.S.	145,000.00	-65.52%	50,000.00	-95,000.00	100,000.00	-31.03%	35,000.00	-75.86%

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003
 AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3rd BIDDER		2nd BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
PREPARATION									
13	REMOVING EXISTING RETAINING WALL D								
	L.S.			-61.60 %		-23.20 %		-75.42 %	
			65,100.00	25,000.00	-40,100.00	50,000.00	-15,100.00	16,000.00	-49,100.00
14	REMOVING EXISTING RETAINING WALL E								
	L.S.			-59.68 %		-35.48 %		-75.81 %	
			12,400.00	5,000.00	-7,400.00	8,000.00	-4,400.00	3,000.00	-9,400.00
15	REMOVING EXISTING RETAINING WALL F								
	L.S.			17.65 %		17.65 %		-70.59 %	
			1,700.00	2,000.00	300.00	2,000.00	300.00	500.00	-1,200.00
16	REMOVING EXISTING RETAINING WALL G								
	L.S.			30.43 %		-13.04 %		-65.22 %	
			2,300.00	3,000.00	700.00	2,000.00	-300.00	800.00	-1,500.00
17	REMOVING EXISTING RETAINING WALL H								
	L.S.			-14.89 %		-31.91 %		-68.09 %	
			4,700.00	4,000.00	-700.00	3,200.00	-1,500.00	1,500.00	-3,200.00
18	REMOVING EXISTING RETAINING WALL I								
	L.S.			-35.48 %		-37.63 %		-73.12 %	
			9,300.00	6,000.00	-3,300.00	5,800.00	-3,500.00	2,500.00	-6,800.00
19	REMOVING EXISTING RETAINING WALL J								
	L.S.			-26.61 %		-44.95 %		-72.48 %	
			10,900.00	8,000.00	-2,900.00	6,000.00	-4,900.00	3,000.00	-7,900.00
20	REMOVING HANDRAIL								
	14.0000 m		7.0000	20.0000	185.71 %	25.0000	257.14 %	20.0000	185.71 %
			98.00	280.00	182.00	350.00	252.00	280.00	182.00
21	REMOVING CEMENT CONC. PAVEMENT								
	2775.0000 m2		28.0000	5.0000	-82.14 %	14.0000	-50.00 %	10.0000	-64.29 %
			77,700.00	13,875.00	-63,825.00	38,850.00	-38,850.00	27,750.00	-49,950.00
22	REMOVING CEMENT CONC. SIDEWALK								
	1489.0000 m2		10.0000	5.0000	-50.00 %	7.0000	-30.00 %	6.0000	-40.00 %
			14,890.00	7,445.00	-7,445.00	10,423.00	-4,467.00	8,934.00	-5,956.00
23	REMOVING CEMENT CONC. CURB AND GUTTER								
	447.0000 m		10.0000	15.0000	50.00 %	7.0000	-30.00 %	7.0000	-30.00 %
			4,470.00	6,705.00	2,235.00	3,129.00	-1,341.00	3,129.00	-1,341.00
24	REMOVING CEMENT CONC. CURB								
	141.0000 m		7.0000	10.0000	42.86 %	7.0000	0.00 %	3.0000	-57.14 %
			987.00	1,410.00	423.00	987.00	0.00	423.00	-564.00

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
PREPARATION									
25	REMOVING ASPHALT CONC. PAVEMENT								
	5419.0000	m2	3.5000	4.0000	14.29%	14.0000	300.00%	7.0000	100.00%
			18,966.50	21,676.00	2,709.50	75,866.00	56,899.50	37,933.00	18,966.50
26	REMOVING PRECAST CONC. BARRIER								
	1417.0000	m	12.0000	15.0000	25.00%	13.0000	8.33%	11.0000	-8.33%
			17,004.00	21,255.00	4,251.00	18,421.00	1,417.00	15,587.00	-1,417.00
27	REMOVING CAST-IN-PLACE CONC. BARRIER								
	2253.0000	m	50.0000	100.0000	100.00%	26.0000	-48.00%	34.0000	-32.00%
			112,650.00	225,300.00	112,650.00	58,578.00	-54,072.00	76,602.00	-36,048.00
28	REMOVING TRAFFIC CURB								
	100.0000	m	8.0000	10.0000	25.00%	7.0000	-12.50%	3.0000	-62.50%
			800.00	1,000.00	200.00	700.00	-100.00	300.00	-500.00
29	REMOVING GUARDRAIL								
	477.0000	m	12.0000	7.0000	-41.67%	10.0000	-16.67%	7.0000	-41.67%
			5,724.00	3,339.00	-2,385.00	4,770.00	-954.00	3,339.00	-2,385.00
30	REMOVING GUARDRAIL ANCHOR								
	6.0000	EACH	500.0000	170.0000	-66.00%	165.0000	-67.00%	160.0000	-68.00%
			3,000.00	1,020.00	-1,980.00	990.00	-2,010.00	960.00	-2,040.00
31	REMOVING PAINT LINE								
	41406.0000	m	1.2000	1.0000	-16.67%	1.0000	-16.67%	1.0000	-16.67%
			49,687.20	41,406.00	-8,281.20	41,406.00	-8,281.20	41,406.00	-8,281.20
32	REMOVING PLASTIC LINE								
	2554.0000	m	1.2500	1.5000	20.00%	2.0000	60.00%	1.5000	20.00%
			3,192.50	3,831.00	638.50	5,108.00	1,915.50	3,831.00	638.50
33	REMOVING PAINTED TRAFFIC MARKING								
	63.0000	EACH	40.0000	20.0000	-50.00%	50.0000	25.00%	20.0000	-50.00%
			2,520.00	1,260.00	-1,260.00	3,150.00	630.00	1,260.00	-1,260.00
34	REMOVING PLASTIC TRAFFIC MARKING								
	24.0000	EACH	40.0000	30.0000	-25.00%	60.0000	50.00%	30.0000	-25.00%
			960.00	720.00	-240.00	1,440.00	480.00	720.00	-240.00
35	REMOVING PLASTIC CROSSWALK LINE								
	58.0000	m2	20.0000	20.0000	0.00%	40.0000	100.00%	20.0000	0.00%
			1,160.00	1,160.00	0.00	2,320.00	1,160.00	1,160.00	0.00
36	REMOVING RAISED PAVEMENT MARKER								
	115.6000	HUND	100.0000	100.0000	0.00%	100.0000	0.00%	75.0000	-25.00%
			11,560.00	11,560.00	0.00	11,560.00	0.00	8,670.00	-2,890.00

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003
 AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 RENTON WA 980561057 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3rd BIDDER		2nd BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
PREPARATION									
37	REMOVING MISCELLANEOUS TRAFFIC ITEM								
	L.S.			-5.36 %		215.46 %		-68.45 %	
			3,170.00	-170.00	10,000.00	6,830.00	1,000.00	-2,170.00	
38	REMOVING CHAIN LINK FENCE								
	957.0000 m		10.0000	-50.00 %	15.0000	50.00 %	15.0000	50.00 %	
			9,570.00	-4,785.00	14,355.00	4,785.00	14,355.00	4,785.00	
39	REMOVING MISCELLANEOUS APPURTENANCE								
	L.S.			-33.33 %		46.67 %		233.33 %	
			1,500.00	-500.00	2,200.00	700.00	5,000.00	3,500.00	
GRADING									
40	ROADWAY EXCAVATION INCL. HAUL								
	139338.0000 m3		12.0000	25.00 %	26.0000	116.67 %	15.0000	25.00 %	
			1,672,056.00	418,014.00	3,622,788.00	1,950,732.00	2,090,070.00	418,014.00	
41	GRAVEL BORROW INCL. HAUL								
	10490.0000 t		12.0000	-58.33 %	12.0000	0.00 %	12.0000	0.00 %	
			125,880.00	-73,430.00	125,880.00	0.00	125,880.00	0.00	
42	SPECIAL BORROW INCL. HAUL								
	67.0000 m3		25.0000	-12.00 %	50.0000	100.00 %	30.0000	20.00 %	
			1,675.00	-201.00	3,350.00	1,675.00	2,010.00	335.00	
43	EMBANKMENT COMPACTION								
	4328.0000 m3		2.0000	500.00 %	1.0000	-50.00 %	5.0000	150.00 %	
			8,656.00	43,280.00	4,328.00	-4,328.00	21,640.00	12,984.00	
44	POND EXCAVATION INCL. HAUL								
	3083.0000 m3		15.0000	6.67 %	24.0000	60.00 %	15.0000	0.00 %	
			46,245.00	49,328.00	73,992.00	27,747.00	46,245.00	0.00	
DRAINAGE									
45	CONCRETE INLET								
	3.0000 EACH		750.0000	-6.67 %	650.0000	-13.33 %	1,100.0000	46.67 %	
			2,250.00	-150.00	1,950.00	-300.00	3,300.00	1,050.00	
46	GRATE INLET TYPE 1								
	6.0000 EACH		2,000.0000	-15.00 %	1,500.0000	-25.00 %	1,500.0000	-25.00 %	
			12,000.00	-1,800.00	9,000.00	-3,000.00	9,000.00	-3,000.00	

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003
 AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 RENTON WA 980561057 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3rd BIDDER		2nd BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
DRAINAGE									
47	CEMENT CONC. GUTTER								
	60.0000	m	60.0000	50.0000	-16.67%	30.0000	-50.00%	50.0000	-16.67%
			3,600.00	3,000.00	-600.00	1,800.00	-1,800.00	3,000.00	-600.00
48	QUARRY SPALLS								
	164.0000	t	30.0000	40.0000	33.33%	24.0000	-20.00%	25.0000	-16.67%
			4,920.00	6,560.00	1,640.00	3,936.00	-984.00	4,100.00	-820.00
49	UNDERDRAIN PIPE 150 MM DIAM.								
	3433.0000	m	25.0000	27.0000	8.00%	16.0000	-36.00%	20.0000	-20.00%
			85,825.00	92,691.00	6,866.00	54,928.00	-30,897.00	68,660.00	-17,165.00
STORM SEWER									
50	CATCH BASIN TYPE 2 1500MM DIAM								
	14.0000	EACH	4,500.0000	1,800.0000	-60.00%	2,600.0000	-42.22%	3,000.0000	-33.33%
			63,000.00	25,200.00	-37,800.00	36,400.00	-26,600.00	42,000.00	-21,000.00
51	CATCH BASIN TYPE 2 1500MM DIAM. WITH FLOW CONTROL								
	1.0000	EACH	5,500.0000	3,500.0000	-36.36%	4,100.0000	-25.45%	4,000.0000	-27.27%
			5,500.00	3,500.00	-2,000.00	4,100.00	-1,400.00	4,000.00	-1,500.00
52	CATCH BASIN TYPE 2 1800 MM DIAM. WITH FLOW CONTROL								
	1.0000	EACH	7,000.0000	4,000.0000	-42.86%	5,000.0000	-28.57%	4,700.0000	-32.86%
			7,000.00	4,000.00	-3,000.00	5,000.00	-2,000.00	4,700.00	-2,300.00
53	CATCH BASIN TYPE 1								
	96.0000	EACH	1,000.0000	800.0000	-20.00%	1,000.0000	0.00%	1,200.0000	20.00%
			96,000.00	76,800.00	-19,200.00	96,000.00	0.00	115,200.00	19,200.00
54	CATCH BASIN TYPE 2 1200 MM DIAM.								
	67.0000	EACH	2,000.0000	1,600.0000	-20.00%	2,400.0000	20.00%	2,400.0000	20.00%
			134,000.00	107,200.00	-26,800.00	160,800.00	26,800.00	160,800.00	26,800.00
55	CATCH BASIN TYPE 2 2400 MM DIAM.								
	4.0000	EACH	9,000.0000	6,000.0000	-33.33%	7,000.0000	-22.22%	5,700.0000	-36.67%
			36,000.00	24,000.00	-12,000.00	28,000.00	-8,000.00	22,800.00	-13,200.00
56	CATCH BASIN TYPE 2 2400MM DIAM. WITH FLOW CONTROL								
	1.0000	EACH	10,000.0000	9,500.0000	-5.00%	8,000.0000	-20.00%	7,500.0000	-25.00%
			10,000.00	9,500.00	-500.00	8,000.00	-2,000.00	7,500.00	-2,500.00
57	CATCH BASIN TYPE 2 2750MM DIAM.								
	2.0000	EACH	15,000.0000	13,500.0000	-10.00%	7,500.0000	-50.00%	8,000.0000	-46.67%
			30,000.00	27,000.00	-3,000.00	15,000.00	-15,000.00	16,000.00	-14,000.00

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 RENTON WA 980561057 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3rd BIDDER		2nd BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
STORM SEWER									
58	MODIFY EXISTING FLOW CONTROL STRUCTURE								
	1.0000 EACH		2,000.0000	-50.00 %	1,000.0000	-50.00 %	1,500.0000	-25.00 %	
			2,000.00	-1,000.00	1,000.00	-1,000.00	1,500.00	-500.00	
59	TESTING STORM SEWER PIPE								
	5591.5000 m		5.0000	-40.00 %	2.0000	-60.00 %	7.0000	40.00 %	
			27,957.50	-11,183.00	11,183.00	-16,774.50	39,140.50	11,183.00	
60	SCHEDULE A STORM SEWER PIPE 300 MM DIAM.								
	3805.0000 m		75.0000	20.00 %	73.0000	-2.67 %	48.0000	-36.00 %	
			285,375.00	57,075.00	277,765.00	-7,610.00	182,640.00	-102,735.00	
61	SCHEDULE A STORM SEWER PIPE 450 MM DIAM.								
	405.0000 m		100.0000	-5.00 %	110.0000	10.00 %	60.0000	-40.00 %	
			40,500.00	-2,025.00	44,550.00	4,050.00	24,300.00	-16,200.00	
62	SCHEDULE A STORM SEWER PIPE 600 MM DIAM.								
	420.0000 m		130.0000	15.38 %	135.0000	3.85 %	100.0000	-23.08 %	
			54,600.00	8,400.00	56,700.00	2,100.00	42,000.00	-12,600.00	
63	SCHEDULE A STORM SEWER PIPE 750 MM DIAM.								
	11.5000 m		220.0000	0.00 %	178.0000	-19.09 %	140.0000	-36.36 %	
			2,530.00	0.00	2,047.00	-483.00	1,610.00	-920.00	
64	SCHEDULE A STORM SEWER PIPE 900 MM DIAM.								
	277.0000 m		300.0000	0.00 %	200.0000	-33.33 %	170.0000	-43.33 %	
			83,100.00	0.00	55,400.00	-27,700.00	47,090.00	-36,010.00	
65	SCHEDULE A STORM SEWER PIPE 1200 MM DIAM.								
	19.5000 m		400.0000	-20.00 %	460.0000	15.00 %	450.0000	12.50 %	
			7,800.00	6,240.00	8,970.00	1,170.00	8,775.00	975.00	
66	SCHEDULE A STORM SEWER PIPE 1800 MM DIAM.								
	44.5000 m		550.0000	54.55 %	1,000.0000	81.82 %	530.0000	-3.64 %	
			24,475.00	13,350.00	44,500.00	20,025.00	23,585.00	-890.00	
67	SOLID WALL PVC STORM SEWER PIPE 150 MM DIAM.								
	317.4000 m		35.0000	214.29 %	170.0000	385.71 %	48.0000	37.14 %	
			11,109.00	34,914.00	53,958.00	42,849.00	15,235.20	4,126.20	
68	SOLID WALL PVC STORM SEWER PIPE 300 MM DIAM.								
	150.0000 m		90.0000	38.89 %	194.0000	115.56 %	54.0000	-40.00 %	
			13,500.00	18,750.00	29,100.00	15,600.00	8,100.00	-5,400.00	
69	DIRECTIONAL BORE 300 MM DIAM. STEEL PIPE								
	78.5000 m		2,500.0000	-76.00 %	580.0000	-76.80 %	690.0000	-72.40 %	
			196,250.00	47,100.00	45,530.00	-150,720.00	54,165.00	-142,085.00	

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 RENTON WA 980561057 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3rd BIDDER		2nd BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
STORM SEWER									
70	FURNISHING AND JACKING 900 MM DIAM. STEEL PIPE								
	66.0000 m		3,000.0000	-66.67 %	1,000.0000	-74.33 %	770.0000	-60.00 %	1,200.0000
			198,000.00	-132,000.00	66,000.00	-147,180.00	50,820.00	-118,800.00	79,200.00
71	REMOVING OBSTRUCTIONS FOR JACKING/BORING EST.			0.00 %		0.00 %		0.00 %	
			10,000.00		10,000.00		10,000.00		10,000.00
72	1800X900 PRECAST REINFORCED CONCRETE BOX CULVERT								
	23.0000 m		1,025.0000	17.07 %	1,200.0000	-90.24 %	100.0000	-16.10 %	860.0000
			23,575.00	4,025.00	27,600.00	-21,275.00	2,300.00	-3,795.00	19,780.00
SANITARY SEWER									
73	SEWER CLEANOUT								
	2.0000 EACH		400.0000	-12.50 %	350.0000	50.00 %	600.0000	400.00 %	2,000.0000
			800.00	-100.00	700.00	400.00	1,200.00	3,200.00	4,000.00
74	TESTING SEWER PIPE								
	662.0000 m		12.0000	-66.67 %	4.0000	-62.50 %	4.5000	-41.67 %	7.0000
			7,944.00	-5,296.00	2,648.00	-4,965.00	2,979.00	-3,310.00	4,634.00
75	PVC SANITARY SEWER PIPE 200 MM DIAM.								
	542.5000 m		115.0000	34.78 %	155.0000	-46.96 %	61.0000	-60.87 %	45.0000
			62,387.50	84,087.50	21,700.00	-29,295.00	33,092.50	-37,975.00	24,412.50
76	PVC SANITARY SEWER PIPE 300 MM DIAM.								
	119.5000 m		135.0000	22.22 %	165.0000	-37.04 %	85.0000	-51.85 %	65.0000
			16,132.50	19,717.50	3,585.00	-5,975.00	10,157.50	-8,365.00	7,767.50
77	DUCTILE IRON SEWER PIPE 150 MM DIAM.								
	253.0000 m		90.0000	94.44 %	175.0000	5.56 %	95.0000	-38.89 %	55.0000
			22,770.00	44,275.00	21,505.00	1,265.00	24,035.00	-8,855.00	13,915.00
78	DUCTILE IRON SEWER PIPE 200 MM DIAM.								
	37.0000 m		150.0000	22.00 %	183.0000	-33.33 %	100.0000	-53.33 %	70.0000
			5,550.00	6,771.00	1,221.00	-1,850.00	3,700.00	-2,960.00	2,590.00
79	CONNECT TO EXISTING SANITARY SEWER MANHOLE								
	1.0000 EACH		500.0000	1,400.00 %	7,500.0000	320.00 %	2,100.0000	190.00 %	1,450.0000
			500.00	7,000.00	7,500.00	1,600.00	2,100.00	950.00	1,450.00

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003
 AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		3rd BIDDER		2nd BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
SANITARY SEWER									
80	CONCRETE PROTECTION SLAB								
	19.0000	m2	870.0000	14.94 %	450.0000	-48.28 %	1,100.0000	26.44 %	
			16,530.00	2,470.00	8,550.00	-7,980.00	20,900.00	4,370.00	
WATER LINES									
81	GATE VALVE 150 MM								
	1.0000	EACH	1,000.0000	-35.00 %	800.0000	-20.00 %	600.0000	-40.00 %	
			1,000.00	-350.00	800.00	-200.00	600.00	-400.00	
82	GATE VALVE 200 MM								
	10.0000	EACH	1,200.0000	-16.67 %	1,000.0000	-16.67 %	740.0000	-38.33 %	
			12,000.00	-2,000.00	10,000.00	-2,000.00	7,400.00	-4,600.00	
83	TAPPING SLEEVE AND VALVE ASSEMBLY 200 MM								
	1.0000	EACH	3,500.0000	-17.14 %	2,100.0000	-40.00 %	2,400.0000	-31.43 %	
			3,500.00	-600.00	2,100.00	-1,400.00	2,400.00	-1,100.00	
84	HYDRANT ASSEMBLY								
	3.0000	EACH	3,000.0000	-3.33 %	2,500.0000	-16.67 %	3,000.0000	0.00 %	
			9,000.00	8,700.00	7,500.00	-1,500.00	9,000.00	0.00	
85	MOVING EXISTING HYDRANT								
	3.0000	EACH	2,000.0000	25.00 %	1,300.0000	-35.00 %	1,600.0000	-20.00 %	
			6,000.00	7,500.00	3,900.00	-2,100.00	4,800.00	-1,200.00	
86	MOVING EXISTING HYDRANT ON BRIDGE								
	1.0000	EACH	3,000.0000	0.00 %	5,000.0000	66.67 %	1,400.0000	-53.33 %	
			3,000.00	3,000.00	5,000.00	2,000.00	1,400.00	-1,600.00	
87	RECONNECTING EXISTING HYDRANT								
	1.0000	EACH	2,000.0000	-50.00 %	800.0000	-60.00 %	1,400.0000	-30.00 %	
			2,000.00	1,000.00	800.00	-1,200.00	1,400.00	-600.00	
88	SERVICE CONNECTION 100MM DIAM.								
	3.0000	EACH	2,900.0000	-36.21 %	2,500.0000	-13.79 %	1,400.0000	-51.72 %	
			8,700.00	5,550.00	7,500.00	-1,200.00	4,200.00	-4,500.00	
89	SERVICE CONNECTION 150 MM DIAM.								
	1.0000	EACH	3,200.0000	9.38 %	2,300.0000	-28.13 %	2,500.0000	-21.88 %	
			3,200.00	3,500.00	2,300.00	-900.00	2,500.00	-700.00	
90	SERVICE CONNECTION 200 MM DIAM.								
	2.0000	EACH	4,200.0000	-35.71 %	3,300.0000	-21.43 %	2,700.0000	-35.71 %	
			8,400.00	5,400.00	6,600.00	-1,800.00	5,400.00	-3,000.00	

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3rd BIDDER		2nd BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
STRUCTURE									
102	GRAVEL BACKFILL FOR WALL								
	9057.0000	m3	35.0000	-8.57 %	32.0000	-8.57 %	48.0000	37.14 %	
			316,995.00	-27,171.00	289,824.00	-27,171.00	434,736.00	117,741.00	
103	CRUSHED SURFACING BASE COURSE BACKFILL FOR WALL								
	6070.0000	m3	30.0000	3.33 %	31.0000	26.67 %	35.0000	16.67 %	
			182,100.00	6,070.00	188,170.00	48,560.00	212,450.00	30,350.00	
104	DEWATERING SYSTEM								
		L.S.		69.70 %		190.91 %		69.70 %	
			412,500.00	287,500.00	700,000.00	787,500.00	700,000.00	287,500.00	
105	MAINTENANCE AND OPERATION OF DEWATERING SYSTEM								
	18.0000	MO.	10,000.0000	-99.99 %	1.0000	-70.00 %	200.0000	-98.00 %	
			180,000.00	-179,982.00	54,000.00	-126,000.00	3,600.00	-176,400.00	
106	SHORING OR EXTRA EXCAVATION CL. A								
		L.S.		4.63 %		-9.76 %		-28.67 %	
			2,803,700.00	129,800.00	2,933,500.00	-273,700.00	2,000,000.00	-803,700.00	
107	SHORING OR EXTRA EXCAVATION CL. A - FOR SHAFT								
		L.S.		-98.00 %		-99.33 %		-100.00 %	
			150,000.00	-147,000.00	3,000.00	-149,000.00	1.00	-149,999.00	
108	SOIL EXCAVATION FOR SHAFT INCLUDING HAUL								
	159.0000	m3	600.0000	-16.67 %	500.0000	-70.83 %	400.0000	-33.33 %	
			95,400.00	-15,900.00	79,500.00	-67,575.00	63,600.00	-31,800.00	
109	FURNISHING PERMANENT CASING FOR 1.200 M DIAM. SHAFT								
	11.2600	m	1,000.0000	0.00 %	1,000.0000	65.00 %	500.0000	-50.00 %	
			11,260.00	0.00	11,260.00	7,319.00	5,630.00	-5,630.00	
110	FURNISHING PERMANENT CASING FOR 2.000 M DIAM SHAFT								
	6.7000	m	1,000.0000	0.00 %	1,000.0000	120.00 %	2,400.0000	140.00 %	
			6,700.00	0.00	6,700.00	14,740.00	8,040.00	16,080.00	9,380.00
111	PLACING PERMANENT CASING FOR 1.200 M DIAM. SHAFT								
	1.0000	EACH	1,500.0000	-33.33 %	1,000.0000	566.67 %	500.0000	-66.67 %	
			1,500.00	-500.00	1,000.00	8,500.00	500.00	-1,000.00	
112	PLACING PERMANENT CASING FOR 2.000 M DIAM SHAFT								
	3.0000	EACH	235.0000	325.53 %	1,000.0000	4,155.32 %	500.0000	112.77 %	
			705.00	3,000.00	2,295.00	29,295.00	1,500.00	795.00	
113	FURNISHING & PLACING TEMP. CASING FOR 2.000 DIAM. SHAFT								
	38.3000	m	1,000.0000	-87.50 %	125.0000	-20.00 %	1,400.0000	40.00 %	
			38,300.00	4,787.50	30,640.00	-7,660.00	53,620.00	15,320.00	

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 RENTON WA 980561057 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3rd BIDDER		2nd BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
STRUCTURE									
114	REMOVING OBSTRUCTIONS	EST.		0.00 %		0.00 %		0.00 %	
			167,200.00		167,200.00		167,200.00		167,200.00
115	SHAFT - 610MM DIAMETER	m	700.0000	-74.29 %	170.0000	-75.71 %	270.0000	-61.43 %	
	555.0000		388,500.00		94,350.00		149,850.00		-238,650.00
116	SHAFT - 760MM DIAMETER	m	800.0000	-75.00 %	190.0000	-76.25 %	230.0000	-71.25 %	
	1967.0000		1,573,600.00		373,730.00		452,410.00		1,121,190.00
117	FURNISHING SOLDIER PILE - W 410X114	m	400.0000	-62.50 %	120.0000	-70.00 %	175.0000	-56.25 %	
	509.0000		203,600.00		61,080.00		89,075.00		-114,525.00
118	FURNISHING SOLDIER PILE - W 360X134	m	450.0000	-62.22 %	140.0000	-68.89 %	180.0000	-60.00 %	
	487.0000		219,150.00		68,180.00		87,660.00		-131,490.00
119	FURNISHING SOLDIER PILE - DBL. W 460X60	m	420.0000	-54.76 %	125.0000	-70.24 %	185.0000	-55.95 %	
	364.0000		152,880.00		45,500.00		67,340.00		-85,540.00
120	FURNISHING SOLDIER PILE - DBL. W 460X89 W/COVER PLATE	m	850.0000	-74.12 %	180.0000	-78.82 %	235.0000	-72.35 %	
	1107.0000		940,950.00		199,260.00		260,145.00		-680,805.00
121	EPOXY-COATED ST. REINF. BAR FOR BRIDGE	kg	1.5000	0.00 %	2.5000	66.67 %	1.0000	-33.33 %	
	1498.0000		2,247.00		3,745.00		1,498.00		-749.00
122	EPOXY-COATED ST. REINF. BAR FOR SLAB	kg	1.5000	0.00 %	3.0000	100.00 %	1.0000	-33.33 %	
	1013.0000		1,519.50		3,039.00		1,013.00		-506.50
123	ST. REINF. BAR FOR BRIDGE	kg	1.2500	-20.00 %	1.0000	-20.00 %	1.0000	-20.00 %	
	626724.0000		783,405.00		626,724.00		626,724.00		-156,681.00
124	ST. REINF. BAR FOR SHAFT	kg	1.2500	-20.00 %	1.5000	20.00 %	1.0000	-20.00 %	
	40082.0000		50,102.50		60,123.00		40,082.00		-10,020.50
125	ST. REINF. BAR FOR RETAINING WALL	kg	1.2500	-20.00 %	1.0000	-20.00 %	1.0000	-20.00 %	
	415605.0000		519,506.25		415,605.00		415,605.00		-103,901.25

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3rd BIDDER		2nd BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
STRUCTURE									
126	ST. REINF. BAR FOR SLAB								
	2710.0000	kg	1.2500	-20.00 %	1.4500	16.00 %	1.0000	-20.00 %	
			3,387.50	-677.50	3,929.50	542.00	2,710.00	-677.50	
127	CSL ACCESS TUBE								
	105.0000	m	150.0000	-83.33 %	28.0000	-81.33 %	50.0000	-66.67 %	
			15,750.00	-13,125.00	2,940.00	-12,810.00	5,250.00	-10,500.00	
128	CONC. CLASS 28P FOR SHAFT								
	153.0000	m3	260.0000	-42.31 %	170.0000	-34.62 %	350.0000	34.62 %	
			39,780.00	-16,830.00	26,010.00	-13,770.00	53,550.00	13,770.00	
129	CONC. CLASS 28 FOR RETAINING WALL								
	6934.0000	m3	515.0000	-2.91 %	450.0000	-12.62 %	650.0000	26.21 %	
			3,571,010.00	-104,010.00	3,120,300.00	-450,710.00	4,507,100.00	936,090.00	
130	CONC. CLASS 28 FOR BRIDGE								
	3816.0000	m3	900.0000	-50.00 %	545.0000	-39.44 %	750.0000	-16.67 %	
			3,434,400.00	1,717,200.00	2,079,720.00	1,354,680.00	2,862,000.00	-572,400.00	
131	CONC. CLASS 28D FOR BRIDGE								
	20.0000	m3	650.0000	-7.69 %	1,200.0000	84.62 %	1,500.0000	130.77 %	
			13,000.00	-1,000.00	24,000.00	11,000.00	30,000.00	17,000.00	
132	TIMBER LAGGING								
	266.0000	m3	1,000.0000	-20.00 %	500.0000	-50.00 %	875.0000	-12.50 %	
			266,000.00	-53,200.00	133,000.00	-133,000.00	232,750.00	-33,250.00	
133	PREFABRICATED DRAINAGE MATERIAL								
	2574.0000	m2	15.0000	-13.33 %	48.0000	220.00 %	16.0000	6.67 %	
			38,610.00	-5,148.00	123,552.00	84,942.00	41,184.00	2,574.00	
134	CONCRETE FASCIA PANEL								
	2898.0000	m2	210.0000	33.33 %	450.0000	114.29 %	300.0000	42.86 %	
			608,580.00	811,440.00	1,304,100.00	695,520.00	869,400.00	260,820.00	
135	PERMANENT GROUND ANCHOR								
	213.0000	EACH	1,000.0000	0.00 %	2,100.0000	110.00 %	860.0000	-14.00 %	
			213,000.00	213,000.00	447,300.00	234,300.00	183,180.00	-29,820.00	
136	PERFORMANCE TEST								
	14.0000	EACH	500.0000	300.00 %	2,000.0000	300.00 %	2,500.0000	400.00 %	
			7,000.00	28,000.00	28,000.00	21,000.00	35,000.00	28,000.00	
137	VERIFICATION TEST								
		L.S.		-80.00 %		-88.00 %		-70.00 %	
			25,000.00	-20,000.00	3,000.00	-22,000.00	7,500.00	-17,500.00	

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
STRUCTURE									
138	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT								
	CALC				0.00 %			0.00 %	0.00 %
			-17.00	-17.00			-17.00		-17.00
139	MODIFIED CONC. OVERLAY								
	40.0000	m3	2,000.0000	280.0000	-86.00 %	600.0000	-70.00 %	1,000.0000	-50.00 %
			80,000.00	11,200.00	-68,800.00	24,000.00	-56,000.00	40,000.00	-40,000.00
140	FINISHING AND CURING MODIFIED CONC. OVERLAY								
	540.0000	m2	20.0000	30.0000	50.00 %	10.0000	-50.00 %	25.0000	25.00 %
			10,800.00	16,200.00	5,400.00	5,400.00	-5,400.00	13,500.00	2,700.00
141	DELETED ITEM								
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00
142	STRUCTURAL LOW ALLOY STEEL								
	L.S.				-28.57 %		-24.37 %		-43.70 %
			1,190,000.00	850,000.00	-340,000.00	900,000.00	-290,000.00	670,000.00	-520,000.00
143	FABRIC PAD BEARING - SUPERSTR.								
	5.0000	EACH	1,700.0000	1,000.0000	-41.18 %	2,500.0000	47.06 %	3,000.0000	76.47 %
			8,500.00	5,000.00	-3,500.00	12,500.00	4,000.00	15,000.00	6,500.00
144	SUPERSTRUCTURE -CL LINE RAMP								
	L.S.				-17.92 %		-3.04 %		2.28 %
			974,664.00	800,000.00	-174,664.00	945,000.00	-29,664.00	996,930.78	22,266.78
145	SUPERSTRUCTURE -BL LINE RAMP								
	L.S.				-1.33 %		-40.16 %		-4.51 %
			785,438.00	775,000.00	-10,438.00	470,000.00	-315,438.00	750,000.00	-35,438.00
146	SUPERSTRUCTURE -BRIDGE NO. 405/42.5 REPLACEMENT								
	L.S.				-2.79 %		3.69 %		-35.19 %
			1,542,990.00	1,500,000.00	-42,990.00	1,600,000.00	57,010.00	1,000,000.00	-542,990.00
147	SUPERSTRUCTURE -BRIDGE NO. 405/42.5B RECONSTRUCTION								
	L.S.				31.03 %		70.34 %		135.85 %
			381,595.00	500,000.00	118,405.00	650,000.00	268,405.00	900,000.00	518,405.00
148	ROADWAY DECK - NE 6TH STREET BRIDGE								
	L.S.				2.15 %		32.80 %		53.23 %
			489,475.00	500,000.00	10,525.00	650,000.00	160,525.00	750,000.00	260,525.00
149	COB SAFETY RAILING								
	168.0000	m	160.0000	250.0000	56.25 %	50.0000	-68.75 %	400.0000	150.00 %
			26,880.00	42,000.00	15,120.00	8,400.00	-18,480.00	67,200.00	40,320.00

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 RENTON WA 980561057 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3rd BIDDER		2nd BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
SURFACING									
161	CRUSHED SURFACING BASE COURSE								
	26096.0000	t	25.0000	-46.00 %	6.0000	-76.00 %	22.0000	-12.00 %	
			652,400.00	-300,104.00	156,576.00	-495,824.00	574,112.00	-78,288.00	
LIQUID ASPHALT									
162	ANTI-STRIPPING ADDITIVE								
		EST.		0.00 %		0.00 %		0.00 %	
			44,570.00		44,570.00		44,570.00		
CEMENT CONCRETE PAVEMENT									
163	CEMENT CONC. PAVEMENT								
	4944.0000	m3	300.0000	0.00 %	270.0000	-10.00 %	290.0000	-3.33 %	
			1,483,200.00	0.00	1,334,880.00	-148,320.00	1,433,760.00	-49,440.00	
164	COB CEMENT CONC. APPROACH 3 DAY								
	229.0000	m2	105.0000	-57.14 %	65.0000	-38.10 %	50.0000	-52.38 %	
			24,045.00	-13,740.00	14,885.00	-9,160.00	11,450.00	-12,595.00	
165	BRIDGE APPROACH SLAB								
	890.0000	m2	180.0000	-16.67 %	80.0000	-55.56 %	180.0000	0.00 %	
			160,200.00	133,500.00	71,200.00	-89,000.00	160,200.00	0.00	
166	EPOXY-COATED TIE BAR WITH DRILL HOLE								
	2693.0000	EACH	15.0000	-46.67 %	9.0000	-40.00 %	7.0000	-53.33 %	
			40,395.00	21,544.00	24,237.00	-16,158.00	18,851.00	-21,544.00	
ASPHALT CONCRETE PAVEMENT									
167	CRACK SEALING								
		EST.		0.00 %		0.00 %		0.00 %	
			15,000.00		15,000.00		15,000.00		
168	PLANING BITUMINOUS PAVEMENT								
	509.0000	m2	5.0000	220.00 %	6.0000	20.00 %	10.0000	100.00 %	
			2,545.00	8,144.00	3,054.00	509.00	5,090.00	2,545.00	
169	ASPHALT CONC. FOR PAVEMENT REPAIR								
	65.0000	t	100.0000	-25.00 %	100.0000	0.00 %	75.0000	-25.00 %	
			6,500.00	4,875.00	6,500.00	0.00	4,875.00	-1,625.00	

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 RENTON WA 980561057 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	3rd BIDDER		% DIFF./ AMT.DIFF.	2nd BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
ASPHALT CONCRETE PAVEMENT										
170	ASPHALT CONC. PAVEMENT CL. A PG 64-22	t	45.0000	47.0000	4.44 %	47.0000	4.44 %	44.4500	-1.22 %	
	33507.0000		1,507,815.00	1,574,829.00	67,014.00	1,574,829.00	67,014.00	1,489,386.15	-18,428.85	
171	ASPHALT CONC. PAVEMENT CL. SUPERPAVE 12.5 MM PG 64-22	t	48.0000	47.0000	-2.08 %	60.0000	25.00 %	50.6000	5.42 %	
	11041.0000		529,968.00	518,927.00	-11,041.00	662,460.00	132,492.00	558,674.60	28,706.60	
172	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			66,600.00	66,600.00		66,600.00		66,600.00		
173	COMPACTION PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			40,190.00	40,190.00		40,190.00		40,190.00		
EROSION CONTROL AND PLANTING										
174	ESC LEAD	DAY	100.0000	1.0000	-99.00 %	1.0000	-99.00 %	50.0000	-50.00 %	
	1163.0000		116,300.00	1,163.00	-115,137.00	1,163.00	-115,137.00	58,150.00	-58,150.00	
175	SEEDING, FERTILIZING, AND MULCHING	ha	2,000.0000	2,000.0000	0.00 %	2,500.0000	25.00 %	2,000.0000	0.00 %	
	4.1600		8,320.00	8,320.00	0.00	10,400.00	2,080.00	8,320.00	0.00	
176	PLASTIC COVERING	m2	2.0000	1.7000	-15.00 %	1.0000	-50.00 %	1.5000	-25.00 %	
	25000.0000		50,000.00	42,500.00	-7,500.00	25,000.00	-25,000.00	37,500.00	-12,500.00	
177	CHECK DAM	m	40.0000	75.0000	87.50 %	120.0000	200.00 %	36.0000	-10.00 %	
	218.0000		8,720.00	16,350.00	7,630.00	26,160.00	17,440.00	7,848.00	-872.00	
178	STABILIZED CONSTRUCTION ENTRANCE	m2	20.0000	18.0000	-10.00 %	8.0000	-60.00 %	13.0000	-35.00 %	
	2400.0000		48,000.00	43,200.00	-4,800.00	19,200.00	-28,800.00	31,200.00	-16,800.00	
179	TIRE WASH	EACH	750.0000	10,000.0000	1,233.33 %	4,000.0000	433.33 %	10,000.0000	1,233.33 %	
	2.0000		1,500.00	20,000.00	18,500.00	8,000.00	6,500.00	20,000.00	18,500.00	
180	FURNISH STREET SWEEPER	EACH	150,000.0000	50,000.0000	-66.67 %	5,000.0000	-96.67 %	50,000.0000	-66.67 %	
	1.0000		150,000.00	50,000.00	-100,000.00	5,000.00	-145,000.00	50,000.00	-100,000.00	

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003
 AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3rd BIDDER		2nd BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
EROSION CONTROL AND PLANTING									
181	STREET CLEANING								
	2490.0000	HR	50.0000	30.00 %	85.0000	70.00 %	65.0000	30.00 %	
			124,500.00		211,650.00		161,850.00		
182	INLET PROTECTION								
	373.0000	EACH	100.0000	-20.00 %	50.0000	-50.00 %	100.0000	0.00 %	
			37,300.00		18,650.00		37,300.00		
183	SILT FENCE								
	1570.0000	m	15.0000	0.00 %	16.0000	6.67 %	30.0000	100.00 %	
			23,550.00		25,120.00		47,100.00		
184	EROSION/WATER POLLUTION CONTROL								
	EST.			0.00 %		0.00 %		0.00 %	
			220,000.00		220,000.00		220,000.00		
185	CONSTRUCTION FENCE								
	1410.0000	m	10.0000	0.00 %	5.0000	-50.00 %	12.0000	20.00 %	
			14,100.00		7,050.00		16,920.00		
186	TEMPORARY POND RISER, CONNECTIONS AND SEDIMENT BARRIER								
	L.S.			15.66 %		-35.94 %		-11.03 %	
			5,620.00		3,600.00		5,000.00		
187	TEMPORARY STORMWATER RUNOFF STORAGE TANK								
	1.0000	EACH	23,000.0000	8.70 %	100,000.0000	334.78 %	30,000.0000	30.43 %	
			23,000.00		100,000.00		30,000.00		
188	MUD PALLIATIVE								
	200.0000	m3	9.0000	144.44 %	30.0000	233.33 %	30.0000	233.33 %	
			1,800.00		6,000.00		6,000.00		
189	TOPSOIL TYPE B								
	7486.0000	m3	25.0000	-20.00 %	10.0000	-60.00 %	15.0000	-40.00 %	
			187,150.00		74,860.00		112,290.00		
190	PSIPE GIANT SEQUOIA B&B 1.22 M HT.								
	210.0000	EACH	77.0000	-35.06 %	20.0000	-74.03 %	42.0000	-45.45 %	
			16,170.00		4,200.00		8,820.00		
191	PSIPE PIN OAK B&B, 38.10 MM CALIPER								
	32.0000	EACH	187.0000	6.95 %	15.0000	-91.98 %	140.0000	-25.13 %	
			5,984.00		480.00		4,480.00		
192	DELETED ITEM								
	0.0100	EACH	0.0001	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00		0.00		0.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

*** BID CHECK REPORT ***

DATE: 04/28/2003

TIME: 13:35

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003
 AWARDED ON :

----- LOW BIDDER ----- 3rd BIDDER ----- 2nd BIDDER -----
 GUY F. ATKINSON CONSTRUCTION L BALFOUR BEATTY CONSTRUCTION, I KIEWIT PACIFIC CO.
 600 NACHES AVE SW #120 98055-2 1282 VALENTINE AVENUE SE 4904 LAKE WASHINGTON BLVD NE
 PO BOX 940
 RENTON WA 980570940 PACIFIC WA 980472106 RENTON WA 980561057
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	3rd BIDDER		% DIFF./ AMT.DIFF.	2nd BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING										
193	PSIPE WHITE ROCKROSE #1 CONTAINER									
	3634.0000	EACH	11.0000	6.0000	-45.45 %	9.0000	-18.18 %	6.0000	-45.45 %	
			39,974.00	21,804.00	-18,170.00	32,706.00	-7,268.00	21,804.00	-18,170.00	
194	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
195	PSIPE KELSEY RED OSIER DOGWOOD #1 CONTAINER									
	2367.0000	EACH	11.0000	6.0000	-45.45 %	9.0000	-18.18 %	6.0000	-45.45 %	
			26,037.00	14,202.00	-11,835.00	21,303.00	-4,734.00	14,202.00	-11,835.00	
196	PSIPE SNOWBERRY #1 CONTAINER									
	571.0000	EACH	11.0000	6.0000	-45.45 %	9.0000	-18.18 %	4.0000	-63.64 %	
			6,281.00	3,426.00	-2,855.00	5,139.00	-1,142.00	2,284.00	-3,997.00	
197	PSIPE SLOUGH SEDGE #1 CONTAINER									
	6577.0000	EACH	1.6500	4.0000	142.42 %	9.0000	445.45 %	5.0000	203.03 %	
			10,852.05	26,308.00	15,455.95	59,193.00	48,340.95	32,885.00	22,032.95	
198	PSIPE SOFT RUSH #1 CONTAINER									
	6577.0000	EACH	1.6500	4.0000	142.42 %	9.0000	445.45 %	5.0000	203.03 %	
			10,852.05	26,308.00	15,455.95	59,193.00	48,340.95	32,885.00	22,032.95	
199	PLANT ESTABLISHMENT - SECOND YEAR									
		EST.			0.00 %		0.00 %		0.00 %	
			40,650.00	40,650.00		40,650.00		40,650.00		
200	PLANT ESTABLISHMENT - THIRD YEAR									
		EST.			0.00 %		0.00 %		0.00 %	
			30,110.00	30,110.00		30,110.00		30,110.00		
201	BARK OR WOOD CHIP MULCH									
	1304.0000	m3	45.0000	30.0000	-33.33 %	50.0000	11.11 %	36.0000	-20.00 %	
			58,680.00	39,120.00	-19,560.00	65,200.00	6,520.00	46,944.00	-11,736.00	
202	BIOFILTRATION SEED MIX AND WILDFLOWER SEED MIX									
	1.8200	ha	7,500.0000	2,500.0000	-66.67 %	1,500.0000	-80.00 %	2,500.0000	-66.67 %	
			13,650.00	4,550.00	-9,100.00	2,730.00	-10,920.00	4,550.00	-9,100.00	
TRAFFIC										
203	CEMENT CONC. BARRIER CURB AND GUTTER									
	833.0000	m	40.0000	30.0000	-25.00 %	30.0000	-25.00 %	50.0000	25.00 %	
			33,320.00	24,990.00	-8,330.00	24,990.00	-8,330.00	41,650.00	8,330.00	

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003
 AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	3rd BIDDER		% DIFF./ AMT.DIFF.	2nd BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
204	CEMENT CONC. BARRIER CURB									
	283.0000	m	35.0000	35.0000	0.00 %	35.0000	0.00 %	50.0000	42.86 %	
			9,905.00	9,905.00	0.00	9,905.00	0.00	14,150.00	4,245.00	
205	EXTRUDED CURB									
	657.0000	m	15.0000	26.0000	73.33 %	12.0000	-20.00 %	26.0000	73.33 %	
			9,855.00	17,082.00	7,227.00	7,884.00	-1,971.00	17,082.00	7,227.00	
206	TYPE C PRECAST TRAFFIC CURB									
	391.0000	m	35.0000	36.0000	2.86 %	65.0000	85.71 %	36.0000	2.86 %	
			13,685.00	14,076.00	391.00	25,415.00	11,730.00	14,076.00	391.00	
207	TYPE A BLOCK TRAFFIC CURB									
	380.0000	m	35.0000	36.0000	2.86 %	48.0000	37.14 %	36.0000	2.86 %	
			13,300.00	13,680.00	380.00	18,240.00	4,940.00	13,680.00	380.00	
208	TYPE C BLOCK TRAFFIC CURB									
	146.0000	m	30.0000	36.0000	20.00 %	48.0000	60.00 %	36.0000	20.00 %	
			4,380.00	5,256.00	876.00	7,008.00	2,628.00	5,256.00	876.00	
209	CEMENT CONC. DROP CURB									
	125.0000	m	45.0000	140.0000	211.11 %	48.0000	6.67 %	55.0000	22.22 %	
			5,625.00	17,500.00	11,875.00	6,000.00	375.00	6,875.00	1,250.00	
210	CEMENT CONC. STEP CURB									
	41.0000	m	55.0000	70.0000	27.27 %	48.0000	-12.73 %	55.0000	0.00 %	
			2,255.00	2,870.00	615.00	1,968.00	-287.00	2,255.00	0.00	
211	BEAM GUARDRAIL TYPE 1									
	646.0000	m	50.0000	40.0000	-20.00 %	42.0000	-16.00 %	40.0000	-20.00 %	
			32,300.00	25,840.00	-6,460.00	27,132.00	-5,168.00	25,840.00	-6,460.00	
212	BEAM GUARDRAIL TYPE 4									
	25.0000	m	30.0000	60.0000	100.00 %	60.0000	100.00 %	57.0000	90.00 %	
			750.00	1,500.00	750.00	1,500.00	750.00	1,425.00	675.00	
213	BEAM GUARDRAIL TYPE 11									
	13.0000	m	100.0000	90.0000	-10.00 %	225.0000	125.00 %	86.0000	-14.00 %	
			1,300.00	1,170.00	-130.00	2,925.00	1,625.00	1,118.00	-182.00	
214	BEAM GUARDRAIL TRANSITION SECTION TYPE 1A									
	2.0000	EACH	1,500.0000	1,200.0000	-20.00 %	1,200.0000	-20.00 %	1,200.0000	-20.00 %	
			3,000.00	2,400.00	-600.00	2,400.00	-600.00	2,400.00	-600.00	
215	BEAM GUARDRAIL TRANSITION SECTION TYPE 3									
	3.0000	EACH	1,400.0000	740.0000	-47.14 %	1,200.0000	-14.29 %	740.0000	-47.14 %	
			4,200.00	2,220.00	-1,980.00	3,600.00	-600.00	2,220.00	-1,980.00	

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003
 AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3rd BIDDER		2nd BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC									
216	BEAM GUARDRAIL TRANSITION SECTION TYPE 16								
	1.0000 EACH		15,000.0000	-92.67 %	1,100.0000	-92.00 %	1,200.0000	-93.00 %	1,050.0000
			15,000.00		1,100.00		1,200.00		1,050.00
217	BEAM GUARDRAIL FLARED TERMINAL								
	2.0000 EACH		500.0000	140.00 %	1,200.0000	240.00 %	1,700.0000	260.00 %	1,800.0000
			1,000.00	1,400.00	2,400.00	2,400.00	3,400.00	2,600.00	3,600.00
218	BEAM GUARDRAIL ANCHOR TYPE 4								
	2.0000 EACH		500.0000	0.00 %	550.0000	10.00 %	460.0000	-8.00 %	460.0000
			1,000.00	0.00	1,100.00	100.00	920.00	-80.00	920.00
219	BEAM GUARDRAIL ANCHOR TYPE 7								
	6.0000 EACH		400.0000	0.00 %	425.0000	6.25 %	400.0000	0.00 %	400.0000
			2,400.00	0.00	2,550.00	150.00	2,400.00	0.00	2,400.00
220	PRECAST CONC. BARRIER TYPE 2								
	96.0000 m		90.0000	-16.67 %	75.0000	-5.56 %	85.0000	-22.22 %	70.0000
			8,640.00	-1,440.00	7,200.00	-480.00	8,160.00	-1,920.00	6,720.00
221	PRECAST CONC. BARRIER TYPE 4								
	967.0000 m		90.0000	-16.67 %	75.0000	-14.44 %	77.0000	-22.22 %	70.0000
			87,030.00	-14,505.00	72,525.00	-12,571.00	74,459.00	-19,340.00	67,690.00
222	CAST-IN-PLACE CONC. BARRIER TYPE 2A								
	1621.8000 m		300.0000	-8.33 %	275.0000	-28.33 %	215.0000	-3.33 %	290.0000
			486,540.00	-40,545.00	445,995.00	-137,853.00	348,687.00	-16,218.00	470,322.00
223	CAST-IN-PLACE CONC. BARRIER TYPE 2B								
	526.2000 m		380.0000	55.26 %	590.0000	19.74 %	455.0000	31.58 %	500.0000
			199,956.00	110,502.00	310,458.00	39,465.00	239,421.00	63,144.00	263,100.00
224	CAST-IN-PLACE CONC. BARRIER TYPE 2C								
	309.0000 m		350.0000	-5.71 %	330.0000	-25.71 %	260.0000	-8.57 %	320.0000
			108,150.00	-6,180.00	101,970.00	-27,810.00	80,340.00	-9,270.00	98,880.00
225	CAST-IN-PLACE CONC. BARRIER TYPE 2D								
	8.8000 m		600.0000	33.33 %	800.0000	33.33 %	800.0000	38.33 %	830.0000
			5,280.00	1,760.00	7,040.00	1,760.00	7,040.00	2,024.00	7,304.00
226	CAST-IN-PLACE CONC. BARRIER TYPE 2E								
	228.8000 m		350.0000	-25.71 %	260.0000	-38.57 %	215.0000	-31.43 %	240.0000
			80,080.00	-20,592.00	59,488.00	-30,888.00	49,192.00	-25,168.00	54,912.00
227	MODIFIED CAST-IN-PLACE CONC. BARRIER LT. STANDARD SECT.								
	8.0000 EACH		2,800.0000	7.14 %	3,000.0000	7.14 %	3,000.0000	7.14 %	3,000.0000
			22,400.00	1,600.00	24,000.00	1,600.00	24,000.00	1,600.00	24,000.00

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	3rd BIDDER		% DIFF./ AMT.DIFF.	2nd BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
228	CAST-IN-PLACE CONC. BARRIER TSP POLE SECTION									
	2.0000	EACH	2,500.0000	3,200.0000	28.00 %	3,200.0000	28.00 %	3,300.0000	32.00 %	
			5,000.00	6,400.00	1,400.00	6,400.00	1,400.00	6,600.00	1,600.00	
229	TEMPORARY CONC. BARRIER									
	5454.0000	m	30.0000	32.0000	6.67 %	25.0000	-16.67 %	15.0000	-50.00 %	
			163,620.00	174,528.00	10,908.00	136,350.00	-27,270.00	81,810.00	-81,810.00	
230	TEMPORARY IMPACT ATTENUATOR									
	8.0000	EACH	5,500.0000	5,000.0000	-9.09 %	5,500.0000	0.00 %	18,000.0000	227.27 %	
			44,000.00	40,000.00	-4,000.00	44,000.00	0.00	144,000.00	100,000.00	
231	PERMANENT IMPACT ATTENUATOR									
	5.0000	EACH	20,000.0000	18,000.0000	-10.00 %	25,000.0000	25.00 %	35,000.0000	75.00 %	
			100,000.00	90,000.00	-10,000.00	125,000.00	25,000.00	175,000.00	75,000.00	
232	REPAIR IMPACT ATTENUATOR									
		EST.			0.00 %		0.00 %		0.00 %	
			20,000.00	20,000.00		20,000.00		20,000.00		
233	RESETTING IMPACT ATTENUATOR									
	8.0000	EACH	1,000.0000	700.0000	-30.00 %	1,000.0000	0.00 %	700.0000	-30.00 %	
			8,000.00	5,600.00	-2,400.00	8,000.00	0.00	5,600.00	-2,400.00	
234	DELIVERY AND PLACEMENT OF QMB									
		L.S.			212.50 %		837.50 %		275.00 %	
			40,000.00	125,000.00	85,000.00	375,000.00	335,000.00	150,000.00	110,000.00	
235	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
236	TTV MOBILIZATION									
		L.S.			0.00 %		50.00 %		-16.67 %	
			3,000.00	3,000.00	0.00	4,500.00	1,500.00	2,500.00	-500.00	
237	MOVING QMB WITH TTV									
	175000.0000	m	0.2500	0.2000	-20.00 %	0.1500	-40.00 %	0.0800	-68.00 %	
			43,750.00	35,000.00	-8,750.00	26,250.00	-17,500.00	14,000.00	-29,750.00	
238	FORCE ACCOUNT REPLACEMENT PARTS FOR TTV									
		EST.			0.00 %		0.00 %		0.00 %	
			7,000.00	7,000.00		7,000.00		7,000.00		
239	TRUCK MOUNTED IMPACT ATTENUATOR									
	8.0000	EACH	10,000.0000	15,000.0000	50.00 %	22,500.0000	125.00 %	15,000.0000	50.00 %	
			80,000.00	120,000.00	40,000.00	180,000.00	100,000.00	120,000.00	40,000.00	

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 RENTON WA 980561057 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3rd BIDDER		2nd BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC									
240	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR								
	6000.0000	HR	40.0000	5.00 %	42.0000	5.00 %	42.0000	5.00 %	42.0000
			240,000.00	12,000.00	252,000.00	12,000.00	252,000.00	12,000.00	252,000.00
241	PAINT LINE								
	27709.0000	m	0.5000	0.00 %	1.0000	100.00 %	0.4000	-20.00 %	13,854.50
			13,854.50	0.00	27,709.00	13,854.50	11,083.60	-2,770.90	11,083.60
242	PROFILED PLASTIC LINE								
	17342.0000	m	6.0000	-16.67 %	2.0000	-66.67 %	4.6000	-23.33 %	104,052.00
			104,052.00	-17,342.00	34,684.00	-69,368.00	79,773.20	-24,278.80	79,773.20
243	PROFILED PLASTIC DROP LANE LINE								
	325.0000	m	6.0000	-33.33 %	2.0000	-66.67 %	4.0000	-33.33 %	1,950.00
			1,950.00	-650.00	650.00	-1,300.00	1,300.00	-650.00	1,300.00
244	PAINTED WIDE LINE								
	10471.0000	m	1.0000	-50.00 %	1.5000	50.00 %	0.5000	-50.00 %	10,471.00
			10,471.00	-5,235.50	15,706.50	5,235.50	5,235.50	-5,235.50	15,706.50
245	PROFILED PLASTIC WIDE LINE								
	8562.0000	m	8.0000	56.25 %	2.0000	-75.00 %	12.5000	56.25 %	68,496.00
			68,496.00	38,529.00	17,124.00	-51,372.00	107,025.00	38,529.00	107,025.00
246	PROFILED PLASTIC DOTTED WIDE LINE								
	87.0000	m	8.0000	-37.50 %	10.0000	25.00 %	5.0000	-37.50 %	696.00
			696.00	-261.00	870.00	174.00	435.00	-261.00	435.00
247	PROFILED PLASTIC SKIP WIDE LINE								
	193.0000	m	8.0000	0.00 %	2.0000	-75.00 %	8.0000	0.00 %	1,544.00
			1,544.00	0.00	386.00	-1,158.00	1,544.00	0.00	1,544.00
248	COB PLASTIC CROSSWALK LINE								
	157.0000	m2	10.0000	200.00 %	30.0000	200.00 %	30.0000	200.00 %	1,570.00
			1,570.00	3,140.00	4,710.00	3,140.00	4,710.00	3,140.00	4,710.00
249	PAINTED STOP LINE								
	13.5000	m	20.0000	-20.00 %	10.0000	-50.00 %	16.0000	-20.00 %	270.00
			270.00	-216.00	135.00	-135.00	216.00	-54.00	216.00
250	PLASTIC STOP LINE								
	80.0000	m	15.0000	120.00 %	10.0000	-33.33 %	33.0000	120.00 %	1,200.00
			1,200.00	2,640.00	800.00	-400.00	2,640.00	1,440.00	2,640.00
251	PLASTIC TRAFFIC ARROW								
	47.0000	EACH	80.0000	12.50 %	80.0000	0.00 %	90.0000	12.50 %	3,760.00
			3,760.00	470.00	3,760.00	0.00	4,230.00	470.00	4,230.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

*** BID CHECK REPORT ***

DATE: 04/28/2003

TIME: 13:35

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- LOW BIDDER ----- 3rd BIDDER ----- 2nd BIDDER -----
 GUY F. ATKINSON CONSTRUCTION I BALFOUR BEATTY CONSTRUCTION, I KIEWIT PACIFIC CO.
 600 NACHES AVE SW #120 98055-2 1282 VALENTINE AVENUE SE 4904 LAKE WASHINGTON BLVD NE
 PO BOX 940
 RENTON WA 980570940 PACIFIC WA 980472106 RENTON WA 980561057
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	3rd BIDDER		% DIFF./ AMT.DIFF.	2nd BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
252	COB PLASTIC TRAFFIC ARROW									
	20.0000	EACH	80.0000	60.0000	-25.00 %	80.0000	0.00 %	60.0000	-25.00 %	
			1,600.00	1,200.00	-400.00	1,600.00	0.00	1,200.00	-400.00	
253	PAINTED TRAFFIC ARROW									
	25.0000	EACH	50.0000	40.0000	-20.00 %	50.0000	0.00 %	40.0000	-20.00 %	
			1,250.00	1,000.00	-250.00	1,250.00	0.00	1,000.00	-250.00	
254	PLASTIC TRAFFIC LETTER									
	82.0000	EACH	30.0000	50.0000	66.67 %	50.0000	66.67 %	50.0000	66.67 %	
			2,460.00	4,100.00	1,640.00	4,100.00	1,640.00	4,100.00	1,640.00	
255	PAINTED HOV LANE SYMBOL TYPE 1									
	50.0000	EACH	60.0000	75.0000	25.00 %	100.0000	66.67 %	75.0000	25.00 %	
			3,000.00	3,750.00	750.00	5,000.00	2,000.00	3,750.00	750.00	
256	PLASTIC HOV LANE SYMBOL TYPE 1									
	12.0000	EACH	150.0000	200.0000	33.33 %	100.0000	-33.33 %	200.0000	33.33 %	
			1,800.00	2,400.00	600.00	1,200.00	-600.00	2,400.00	600.00	
257	PLASTIC HOV LANE SYMBOL TYPE 2									
	39.0000	EACH	150.0000	150.0000	0.00 %	100.0000	-33.33 %	150.0000	0.00 %	
			5,850.00	5,850.00	0.00	3,900.00	-1,950.00	5,850.00	0.00	
258	PLASTIC DRAINAGE MARKING									
	71.0000	EACH	25.0000	15.0000	-40.00 %	5.0000	-80.00 %	15.0000	-40.00 %	
			1,775.00	1,065.00	-710.00	355.00	-1,420.00	1,065.00	-710.00	
259	RAISED PAVEMENT MARKER TYPE 1									
	106.6300	HUND	200.0000	150.0000	-25.00 %	200.0000	0.00 %	150.0000	-25.00 %	
			21,326.00	15,994.50	-5,331.50	21,326.00	0.00	15,994.50	-5,331.50	
260	RAISED PAVEMENT MARKER TYPE 2									
	36.6400	HUND	350.0000	300.0000	-14.29 %	300.0000	-14.29 %	300.0000	-14.29 %	
			12,824.00	10,992.00	-1,832.00	10,992.00	-1,832.00	10,992.00	-1,832.00	
261	PERMANENT SIGNING									
		L.S.			-63.04 %		-73.60 %		-64.10 %	
			473,500.00	175,000.00	-298,500.00	125,000.00	-348,500.00	170,000.00	-303,500.00	
262	SIGN BRIDGE NO. 1									
		L.S.			8.86 %		-3.58 %		8.86 %	
			64,300.00	70,000.00	5,700.00	62,000.00	-2,300.00	70,000.00	5,700.00	
263	SIGN BRIDGE NO. 2									
		L.S.			-19.16 %		-31.29 %		-23.20 %	
			123,700.00	100,000.00	-23,700.00	85,000.00	-38,700.00	95,000.00	-28,700.00	

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 RENTON WA 980561057 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3rd BIDDER		2nd BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC									
264	SIGN BRIDGE NO. 3	L.S.	56,700.00	23.46 %	70,000.00	28.75 %	80,000.00	41.09 %	23,300.00
265	SIGN BRIDGE NO. 4	L.S.	137,900.00	-27.48 %	100,000.00	-34.74 %	105,000.00	-23.86 %	32,900.00
266	CANTILEVER SIGN STRUCTURE NO. 1	L.S.	37,100.00	-19.14 %	30,000.00	-24.53 %	30,000.00	-19.14 %	7,100.00
267	CANTILEVER SIGN STRUCTURE NO. 2	L.S.	33,200.00	-9.64 %	30,000.00	-24.70 %	30,000.00	-9.64 %	3,200.00
268	CANTILEVER SIGN STRUCTURE NO. 3	L.S.	32,500.00	-7.69 %	30,000.00	-7.69 %	35,000.00	7.69 %	2,500.00
269	CANTILEVER SIGN STRUCTURE NO. 4	L.S.	31,200.00	-3.85 %	30,000.00	-3.85 %	35,000.00	12.18 %	3,800.00
270	CANTILEVER SIGN STRUCTURE NO. 5	L.S.	37,400.00	-19.79 %	30,000.00	-19.79 %	35,000.00	-6.42 %	2,400.00
271	CANTILEVER SIGN STRUCTURE NO. 6	L.S.	32,300.00	-7.12 %	30,000.00	-7.12 %	35,000.00	8.36 %	2,700.00
272	CANTILEVER SIGN STRUCTURE NO. 7	L.S.	33,500.00	-10.45 %	30,000.00	-10.45 %	35,000.00	4.48 %	1,500.00
273	BRIDGE MOUNTED SIGN BRACKET NO. 1	L.S.	3,000.00	233.33 %	10,000.00	-83.33 %	10,000.00	233.33 %	7,000.00
274	BRIDGE MOUNTED SIGN BRACKET NO. 3	L.S.	6,000.00	66.67 %	10,000.00	-58.33 %	10,000.00	66.67 %	4,000.00
275	BRIDGE MOUNTED SIGN BRACKET NO. 4	L.S.	6,000.00	66.67 %	10,000.00	-33.33 %	10,000.00	66.67 %	4,000.00

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003
 AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.							
TRAFFIC											
276	SIGN COVERING										
	14.0000	m2	50.0000	25.0000	-50.00 %	20.0000	-60.00 %	25.0000	-50.00 %	700.00	-350.00
277	TEMPORARY ILLUMINATION SYSTEM										
	L.S.		70,000.00	50,000.00	-20,000.00	35,000.00	-35,000.00	40,000.00	-30,000.00		
278	ILLUMINATION SYSTEM SAS 4887										
	L.S.		121,500.00	90,000.00	-31,500.00	80,000.00	-41,500.00	90,000.00	-31,500.00		
279	ILLUMINATION SYSTEM SAS 4888										
	L.S.		27,000.00	60,000.00	33,000.00	58,000.00	31,000.00	65,000.00	38,000.00		
280	ILLUMINATION SYSTEM SAS 3168										
	L.S.		20,250.00	30,000.00	9,750.00	23,000.00	2,750.00	26,000.00	5,750.00		
281	ILLUMINATION SYSTEM SUA 924										
	L.S.		27,000.00	10,000.00	-17,000.00	9,000.00	-18,000.00	10,000.00	-17,000.00		
282	ILLUMINATION SYSTEM SUA 925										
	L.S.		297,000.00	375,000.00	78,000.00	100,000.00	-197,000.00	240,000.00	-57,000.00		
283	ILLUMINATION SYSTEM SUA 845										
	L.S.		182,250.00	160,000.00	-22,250.00	100,000.00	-82,250.00	125,000.00	-57,250.00		
284	ILLUMINATION SYSTEM SAS 4937										
	L.S.		62,000.00	30,000.00	-32,000.00	30,000.00	-32,000.00	32,000.00	-30,000.00		
285	TRAFFIC SIGNAL SYSTEM, COMPLETE NE 8TH ST/112TH AVE NE										
	L.S.		210,000.00	250,000.00	40,000.00	190,000.00	-20,000.00	20,000.00	-190,000.00		
286	TRAFFIC SIGNAL SYSTEM, COMPLETE NE 4 ST/NB I-405 RAMP										
	L.S.		145,000.00	110,000.00	-35,000.00	90,000.00	-55,000.00	107,000.00	-38,000.00		
287	TRAFFIC SIGNAL SYSTEM, COMPLETE NE 4 ST/SB I-405 RAMP										
	L.S.		145,000.00	120,000.00	-25,000.00	90,000.00	-55,000.00	120,000.00	-25,000.00		

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003
 AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	3rd BIDDER		% DIFF./ AMT.DIFF.	2nd BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT				
TRAFFIC											
288	TRAFFIC SIGNAL SYSTEM, COMPLETE NE 6 ST/112TH AVE NE	L.S.			-14.37 %			-20.49 %		-14.37 %	
			163,500.00	140,000.00	-23,500.00	130,000.00	-33,500.00	140,000.00	-23,500.00		
289	TRAFFIC SIGNAL SYSTEM, COMPLETE NE 6 ST/I-405 RAMPS	L.S.			-17.65 %			-29.41 %		-21.18 %	
			85,000.00	70,000.00	-15,000.00	60,000.00	-25,000.00	67,000.00	-18,000.00		
290	TRAFFIC SIGNAL SYSTEM, COMPLETE NE 10 ST/112 AVE NE	L.S.			-47.37 %			-47.37 %		-47.37 %	
			9,500.00	5,000.00	-4,500.00	5,000.00	-4,500.00	5,000.00	-4,500.00		
291	LOOP REPLACEMENT TYPE R1	EACH			-37.50 %			-50.00 %		-37.50 %	
	15.0000		800.0000	500.0000	-300.0000	400.0000	-400.0000	500.0000	-300.0000		
			12,000.00	7,500.00	-4,500.00	6,000.00	-6,000.00	7,500.00	-4,500.00		
292	FORCE ACCOUNT LOOP TESTING	EST.			0.00 %			0.00 %		0.00 %	
			2,000.00	2,000.00		2,000.00		2,000.00			
293	TRAFFIC SAFETY DRUM	EACH			-24.00 %			120.00 %		-28.00 %	
	918.0000		50.0000	38.0000	-12.0000	110.0000	72.0000	36.0000	-14.0000		
			45,900.00	34,884.00	-11,016.00	100,980.00	55,080.00	33,048.00	-12,852.00		
294	SEQUENTIAL ARROW SIGN	HR			-66.67 %			-48.33 %		-66.67 %	
	25620.0000		6.0000	2.0000	-4.0000	3.1000	-2.9000	2.0000	-4.0000		
			153,720.00	51,240.00	-102,480.00	79,422.00	-74,298.00	51,240.00	-102,480.00		
295	PORTABLE CHANGEABLE MESSAGE SIGN	EACH			7.14 %			44.29 %		0.00 %	
	6.0000		7,000.0000	7,500.0000	500.0000	10,100.0000	3,100.0000	7,000.0000			
			42,000.00	45,000.00	3,000.00	60,600.00	18,600.00	42,000.00			
296	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN	HR			-60.00 %			-90.00 %		-60.00 %	
	25000.0000		5.0000	2.0000	-3.0000	0.5000	-4.5000	2.0000	-3.0000		
			125,000.00	50,000.00	-75,000.00	12,500.00	-112,500.00	50,000.00	-75,000.00		
297	TYPE III BARRICADE	EACH			-70.59 %			-47.06 %		-70.59 %	
	52.0000		170.0000	50.0000	-120.0000	90.0000	-80.0000	50.0000	-120.0000		
			8,840.00	2,600.00	-6,240.00	4,680.00	-4,160.00	2,600.00	-6,240.00		
298	TEMPORARY TRAFFIC CONTROL DEVICES	L.S.			-66.44 %			-83.89 %		-71.14 %	
			149,000.00	50,000.00	-99,000.00	24,000.00	-125,000.00	43,000.00	-106,000.00		
299	FORCE ACCOUNT ROLLING SLOWDOWN	EST.			0.00 %			0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00			

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	3rd BIDDER		% DIFF./ AMT.DIFF.	2nd BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
300	TRAFFIC CONTROL LABOR									
	35100.0000	HR	37.0000	39.0000	5.41%	1.0000	-97.30%	37.2500	0.68%	
			1,298,700.00	1,368,900.00	70,200.00	35,100.00	1,263,600.00	1,307,475.00	8,775.00	
301	TRAFFIC CONTROL VEHICLE									
	785.0000	DAY	75.0000	80.0000	6.67%	58.0000	-22.67%	80.0000	6.67%	
			58,875.00	62,800.00	3,925.00	45,530.00	-13,345.00	62,800.00	3,925.00	
302	TRAFFIC CONTROL SUPERVISOR									
	12030.0000	HR	40.0000	40.0000	0.00%	1.0000	-97.50%	40.0000	0.00%	
			481,200.00	481,200.00	0.00	12,030.00	-469,170.00	481,200.00	0.00	
303	CONSTRUCTION SIGNS CLASS A									
	89.0000	m2	200.0000	200.0000	0.00%	130.0000	-35.00%	170.0000	-15.00%	
			17,800.00	17,800.00	0.00	11,570.00	-6,230.00	15,130.00	-2,670.00	
304	TEMPORARY ITS SYSTEM									
		L.S.			76.06%		12.68%		40.85%	
			71,000.00	125,000.00	54,000.00	80,000.00	9,000.00	100,000.00	29,000.00	
305	TRAFFIC DATA ACCUMULATION & RAMP METERING SYSTEM									
		L.S.			-50.82%		-50.82%		-45.90%	
			61,000.00	30,000.00	-31,000.00	30,000.00	-31,000.00	33,000.00	-28,000.00	
306	CLOSED CIRCUIT TELEVISION SYSTEM									
		L.S.			-33.33%		-50.00%		-41.67%	
			60,000.00	40,000.00	-20,000.00	30,000.00	-30,000.00	35,000.00	-25,000.00	
307	COMMUNICATION CABLES & INTERFACES									
		L.S.			19.57%		-78.26%		23.48%	
			230,000.00	275,000.00	45,000.00	50,000.00	-180,000.00	284,000.00	54,000.00	
308	VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM									
		L.S.			-24.53%		-33.96%		-24.53%	
			53,000.00	40,000.00	-13,000.00	35,000.00	-18,000.00	40,000.00	-13,000.00	
309	COMMUNICATION CONDUIT SYSTEM									
		L.S.			-12.00%		-24.00%		-9.60%	
			125,000.00	110,000.00	-15,000.00	95,000.00	-30,000.00	113,000.00	-12,000.00	
310	VARIABLE MESSAGE SIGN									
		L.S.			-33.33%		-37.50%		-33.33%	
			120,000.00	80,000.00	-40,000.00	75,000.00	-45,000.00	80,000.00	-40,000.00	
311	HIGHWAY ADVISORY RADIO SYSTEM									
		L.S.			-36.36%		-36.36%		-27.27%	
			11,000.00	7,000.00	-4,000.00	7,000.00	-4,000.00	8,000.00	-3,000.00	

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 RENTON WA 980561057 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3rd BIDDER		2nd BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC									
312	DIRECTIONAL BORING								
	320.0000	m	150.0000	-20.00 %	123.0000	-18.00 %	120.0000	-20.00 %	
			48,000.00	-9,600.00	39,360.00	-8,640.00	38,400.00	-9,600.00	
OTHER ITEMS									
313	INCENTIVE EARLY COMPL.			0.00 %		0.00 %		0.00 %	
		EST.	500,000.00		500,000.00		500,000.00		
314	STRUCTURE EXCAVATION CLASS B INCL. HAUL			20.00 %	1.2500	-87.50 %	27.0000	170.00 %	
	17764.0000	m3	177,640.00	35,528.00	22,205.00	-155,435.00	479,628.00	301,988.00	
315	SHORING OR EXTRA EXCAVATION CLASS B			-20.00 %	1.7000	-66.00 %	2.0000	-60.00 %	
	12667.0000	m2	63,335.00	50,668.00	21,533.90	-41,801.10	25,334.00	-38,001.00	
316	GRAVEL BACKFILL FOR DRAIN			14.29 %	42.0000	20.00 %	42.0000	20.00 %	
	1515.0000	m3	53,025.00	60,600.00	63,630.00	10,605.00	63,630.00	10,605.00	
317	PLUGGING EXISTING PIPE			-50.00 %	150.0000	-62.50 %	150.0000	-62.50 %	
	17.0000	EACH	6,800.00	3,400.00	2,550.00	-4,250.00	2,550.00	-4,250.00	
318	STRUCTURE SURVEYING			-30.00 %		-27.20 %		-20.00 %	
		L.S.	250,000.00	175,000.00	182,000.00	-68,000.00	200,000.00	-50,000.00	
319	ROADWAY SURVEYING			-12.50 %		-9.00 %		0.00 %	
		L.S.	200,000.00	175,000.00	182,000.00	-18,000.00	200,000.00	0.00	
320	COB REMOVABLE BOLLARD			-16.67 %	550.0000	-8.33 %	175.0000	-70.83 %	
	4.0000	EACH	2,400.00	2,000.00	2,200.00	-200.00	700.00	-1,700.00	
321	COB CEMENT CONC. SIDEWALK			20.00 %	30.0000	20.00 %	40.0000	60.00 %	
	1918.0000	m2	47,950.00	57,540.00	57,540.00	9,590.00	76,720.00	28,770.00	
322	CHAIN LINK FENCE TYPE 1			31.25 %	36.0000	12.50 %	43.0000	34.38 %	
	121.0000	m	3,872.00	5,082.00	4,356.00	484.00	5,203.00	1,331.00	

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 RENTON WA 980561057 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3rd BIDDER		2nd BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
323	CHAIN LINK FENCE TYPE 4								
	802.0000	m	20.0000	43.0000	115.00%	60.0000	200.00%	44.0000	120.00%
			16,040.00	34,486.00	18,446.00	48,120.00	32,080.00	35,288.00	19,248.00
324	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE								
	99.0000	EACH	110.0000	25.0000	-77.27%	100.0000	-9.09%	95.0000	-13.64%
			10,890.00	2,475.00	-8,415.00	9,900.00	-990.00	9,405.00	-1,485.00
325	CABLE FENCE								
	106.0000	m	200.0000	150.0000	-25.00%	25.0000	-87.50%	140.0000	-30.00%
			21,200.00	15,900.00	-5,300.00	2,650.00	-18,550.00	14,840.00	-6,360.00
326	STRUCTURAL EARTH WALL								
	2697.0000	m2	275.0000	194.0000	-29.45%	265.0000	-3.64%	180.0000	-34.55%
			741,675.00	523,218.00	-218,457.00	714,705.00	-26,970.00	485,460.00	-256,215.00
327	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL								
	17449.0000	m3	30.0000	20.0000	-33.33%	45.0000	50.00%	27.0000	-10.00%
			523,470.00	348,980.00	-174,490.00	785,205.00	261,735.00	471,123.00	-52,347.00
328	CONNECTION TO DRAINAGE STRUCTURE								
	31.0000	EACH	1,000.0000	900.0000	-10.00%	240.0000	-76.00%	500.0000	-50.00%
			31,000.00	27,900.00	-3,100.00	7,440.00	-23,560.00	15,500.00	-15,500.00
329	ADJUST MANHOLE								
	6.0000	EACH	500.0000	525.0000	5.00%	200.0000	-60.00%	650.0000	30.00%
			3,000.00	3,150.00	150.00	1,200.00	-1,800.00	3,900.00	900.00
330	MANHOLE 1200 MM DIAM. TYPE 1								
	14.0000	EACH	3,500.0000	1,800.0000	-48.57%	2,500.0000	-28.57%	2,200.0000	-37.14%
			49,000.00	25,200.00	-23,800.00	35,000.00	-14,000.00	30,800.00	-18,200.00
331	MANHOLE 1500 MM DIAM. TYPE 1								
	2.0000	EACH	6,000.0000	2,500.0000	-58.33%	3,500.0000	-41.67%	3,200.0000	-46.67%
			12,000.00	5,000.00	-7,000.00	7,000.00	-5,000.00	6,400.00	-5,600.00
332	MANHOLE ADDITIONAL HEIGHT 1200 MM DIAM. TYPE 1								
	3.5000	m	700.0000	400.0000	-42.86%	330.0000	-52.86%	700.0000	0.00%
			2,450.00	1,400.00	-1,050.00	1,155.00	-1,295.00	2,450.00	0.00
333	ADJUST CATCH BASIN								
	39.0000	EACH	500.0000	500.0000	0.00%	210.0000	-58.00%	600.0000	20.00%
			19,500.00	19,500.00	0.00	8,190.00	-11,310.00	23,400.00	3,900.00
334	CLEANING EXISTING DRAINAGE STRUCTURE								
		L.S.			-5.06%		-24.05%		26.58%
			15,800.00	15,000.00	-800.00	12,000.00	-3,800.00	20,000.00	4,200.00

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003
 AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3rd BIDDER		2nd BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
335	PVC CONDUIT SCH. 80 - 150MM								
	904.0000	m	35.0000	71.43 %	9.0000	-74.29 %	28.0000	-20.00 %	
			31,640.00	22,600.00	8,136.00	-23,504.00	25,312.00	-6,328.00	
336	INSTALL PRECAST CONCRETE VAULT - 477-LA								
	1.0000	EACH	2,000.0000	-75.00 %	3,000.0000	50.00 %	500.0000	-75.00 %	
			2,000.00	-1,500.00	3,000.00	1,000.00	500.00	-1,500.00	
337	LOCATE SEWER SIPHON								
		L.S.		-65.91 %		-71.59 %		13.64 %	
			8,800.00	-5,800.00	2,500.00	-6,300.00	10,000.00	1,200.00	
338	LOCATE BURIED POWER								
		L.S.		-65.91 %		-71.59 %		-65.91 %	
			8,800.00	-5,800.00	2,500.00	-6,300.00	3,000.00	-5,800.00	
339	LOCATE STORM DRAIN								
		L.S.		-40.00 %		-50.00 %		-60.00 %	
			5,000.00	-2,000.00	2,500.00	-2,500.00	2,000.00	-3,000.00	
340	FORCE ACCOUNT UTILITY LOCATION								
		EST.		0.00 %		0.00 %		0.00 %	
			23,500.00	23,500.00	23,500.00		23,500.00		
341	FORCE ACCOUNT UTILITY RELOCATION								
		EST.		0.00 %		0.00 %		0.00 %	
			50,000.00	50,000.00	50,000.00		50,000.00		
342	TRAINING								
	6000.0000	HR	3.0000	-66.67 %	25.0000	733.33 %	1.0000	-66.67 %	
			18,000.00	-12,000.00	150,000.00	132,000.00	6,000.00	-12,000.00	
343	ROADSIDE CLEANUP								
		EST.		0.00 %		0.00 %		0.00 %	
			75,000.00	75,000.00	75,000.00		75,000.00		
344	TRIMMING AND CLEANUP								
		L.S.		-50.00 %		-50.00 %		25.00 %	
			20,000.00	10,000.00	10,000.00	-10,000.00	25,000.00	5,000.00	
345	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
		EST.		0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00	10,000.00		10,000.00		
346	MINOR CHANGE								
		CALC		0.00 %		0.00 %		0.00 %	
			15,000.00	15,000.00	15,000.00		15,000.00		

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 RENTON WA 980561057 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3rd BIDDER		2nd BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
347	SPCC PLAN	L.S.		150.00 %		-50.00 %		150.00 %	
			2,000.00	3,000.00	1,000.00	-1,000.00	5,000.00	3,000.00	
348	FIELD OFFICE BUILDING	L.S.		0.00 %		30.00 %		150.00 %	
			20,000.00	20,000.00	26,000.00	6,000.00	50,000.00	30,000.00	
349	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE								
	4185.0000	m2	5.0000	2.5000 -50.00 %	1.0000 -80.00 %	2.0000 -60.00 %			
			20,925.00	10,462.50 -10,462.50	4,185.00 -16,740.00	8,370.00 -12,555.00			
350	SHARED DRB COST - CREDIT	EST.		0.00 %		0.00 %		0.00 %	
			-25,000.00	-25,000.00	-25,000.00	-25,000.00	-25,000.00		
351	STAINLESS STEEL CLAD DOWEL BAR								
	765.0000	EACH	20.0000	20.0000 0.00 %	30.0000 50.00 %	10.0000 -50.00 %			
			15,300.00	15,300.00 0.00	22,950.00 7,650.00	7,650.00 -7,650.00			
352	BEAM GUARDRAIL TYPE 1 - 3.3 M LONG POST								
	105.0000	m	60.0000	45.0000 -25.00 %	82.0000 36.67 %	44.0000 -26.67 %			
			6,300.00	4,725.00 -1,575.00	8,610.00 2,310.00	4,620.00 -1,680.00			
353	COMPOST								
	310.0000	m3	31.0000	30.0000 -3.23 %	55.0000 77.42 %	37.0000 19.35 %			
			9,610.00	9,300.00 -310.00	17,050.00 7,440.00	11,470.00 1,860.00			
354	COMPOST BERM								
	2170.0000	m	4.0000	6.0000 50.00 %	60.0000 1,400.00 %	5.0000 25.00 %			
			8,680.00	13,020.00 4,340.00	130,200.00 121,520.00	10,850.00 2,170.00			
355	PSIPE INCESNSE CEDAR, 1.22M HT.,								
	26.0000	EACH	40.0000	50.0000 25.00 %	15.0000 -62.50 %	32.0000 -20.00 %			
			1,040.00	1,300.00 260.00	390.00 -650.00	832.00 -208.00			
356	PSIPE CORALBERRY, #1 CONT.								
	4740.0000	EACH	11.0000	6.0000 -45.45 %	9.0000 -18.18 %	6.0000 -45.45 %			
			52,140.00	28,440.00 -23,700.00	42,660.00 -9,480.00	28,440.00 -23,700.00			
357	PSIPE DOUGLAS FIR, 600MM HT., #1 CONT.								
	1081.0000	EACH	14.0000	6.0000 -57.14 %	9.0000 -35.71 %	6.0000 -57.14 %			
			15,134.00	6,486.00 -8,648.00	9,729.00 -5,405.00	6,486.00 -8,648.00			
358	PSIPE INCENSE CEDAR, 600MM HT., #1 CONT.								
	1175.0000	EACH	14.0000	6.0000 -57.14 %	12.0000 -14.29 %	6.0000 -57.14 %			
			16,450.00	7,050.00 -9,400.00	14,100.00 -2,350.00	7,050.00 -9,400.00			

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 RENTON WA 980561057 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3rd BIDDER		2nd BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
359	PSIPE NORWAY MAPLE, 1.5M HT., #5 CONT.								
	682.0000 EACH		50.0000	30.0000	-40.00 %	14.0000	-72.00 %	25.0000	-50.00 %
			34,100.00	20,460.00	-13,640.00	9,548.00	-24,552.00	17,050.00	-17,050.00
360	PSIPE OREGAON ASH, 1.5M HT., #5 CONT.								
	155.0000 EACH		50.0000	30.0000	-40.00 %	12.0000	-76.00 %	22.0000	-56.00 %
			7,750.00	4,650.00	-3,100.00	1,860.00	-5,890.00	3,410.00	-4,340.00
361	PSIPE SWEETGUM, 3M HT., B&B								
	17.0000 EACH		100.0000	200.0000	100.00 %	10.0000	-90.00 %	120.0000	20.00 %
			1,700.00	3,400.00	1,700.00	170.00	-1,530.00	2,040.00	340.00
362	PSIPE WESTERN RED CEDAR, 600MM HT., #1 CONT.								
	838.0000 EACH		14.0000	6.0000	-57.14 %	14.0000	0.00 %	6.0000	-57.14 %
			11,732.00	5,028.00	-6,704.00	11,732.00	0.00	5,028.00	-6,704.00
363	PSIPE BEAKED HAZELNUT, 450MM HT., #1 CONT.								
	315.0000 EACH		13.0000	6.0000	-53.85 %	10.0000	-23.08 %	6.0000	-53.85 %
			4,095.00	1,890.00	-2,205.00	3,150.00	-945.00	1,890.00	-2,205.00
364	PSIPE BOSTON IVY, 450MM HT., #2 CONT.								
	7.0000 EACH		20.0000	10.0000	-50.00 %	10.0000	-50.00 %	8.0000	-60.00 %
			140.00	70.00	-70.00	70.00	-70.00	56.00	-84.00
365	PSIPE BURNING BUSH, 600MM HT., #2 CONT.								
	34.0000 EACH		20.0000	10.0000	-50.00 %	10.0000	-50.00 %	9.0000	-55.00 %
			680.00	340.00	-340.00	340.00	-340.00	306.00	-374.00
366	PSIPE CORALBERRY, 600MM HT., #2 CONT.								
	1975.0000 EACH		17.0000	10.0000	-41.18 %	10.0000	-41.18 %	12.0000	-29.41 %
			33,575.00	19,750.00	-13,825.00	19,750.00	-13,825.00	23,700.00	-9,875.00
367	PSIPE OREGON GRAPE, 450MM HT., #1 CONT.								
	235.0000 EACH		14.0000	6.0000	-57.14 %	9.0000	-35.71 %	6.0000	-57.14 %
			3,290.00	1,410.00	-1,880.00	2,115.00	-1,175.00	1,410.00	-1,880.00
368	PSIPE PACIFIC WAX MYRTLE, 450MM HT., #1 CONT.								
	1723.0000 EACH		10.0000	6.0000	-40.00 %	9.0000	-10.00 %	8.0000	-20.00 %
			17,230.00	10,338.00	-6,892.00	15,507.00	-1,723.00	13,784.00	-3,446.00
369	PSIPE PAVEMENT SERIES ROSE, 300MM HT., B.R.								
	370.0000 EACH		14.0000	6.0000	-57.14 %	9.0000	-35.71 %	3.5000	-75.00 %
			5,180.00	2,220.00	-2,960.00	3,330.00	-1,850.00	1,295.00	-3,885.00
370	PSIPE RED TWIG DOGWOOD, 600MM HT., #2 CONT.								
	357.0000 EACH		13.0000	10.0000	-23.08 %	12.0000	-7.69 %	7.0000	-46.15 %
			4,641.00	3,570.00	-1,071.00	4,284.00	-357.00	2,499.00	-2,142.00

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	3rd BIDDER		% DIFF./ AMT.DIFF.	2nd BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
371	PSIPE ROCKROSE, 600MM HT., #2 CONT.									
	400.0000 EACH		20.0000	10.0000	-50.00%	10.0000	-50.00%	9.0000	-55.00%	
			8,000.00	4,000.00	-4,000.00	4,000.00	-4,000.00	3,600.00	-4,400.00	
372	PSIPE VINE MAPLE, 900MM HT., #2 CONT.									
	235.0000 EACH		20.0000	10.0000	-50.00%	9.0000	-55.00%	8.0000	-60.00%	
			4,700.00	2,350.00	-2,350.00	2,115.00	-2,585.00	1,880.00	-2,820.00	
373	PSIPE YELLOW TWIG DOGWOOD, 450MM HT, #1 CONT.									
	124.0000 EACH		13.0000	6.0000	-53.85%	12.0000	-7.69%	6.0000	-53.85%	
			1,612.00	744.00	-868.00	1,488.00	-124.00	744.00	-868.00	
374	SOIL AMENDMENT									
	930.0000 m3		31.0000	30.0000	-3.23%	50.0000	61.29%	38.0000	22.58%	
			28,830.00	27,900.00	-930.00	46,500.00	17,670.00	35,340.00	6,510.00	
375	CANTILEVER SIGN STRUCTURE NO. 8									
	L.S.				-18.92%		-32.43%		-5.41%	
			37,000.00	30,000.00	-7,000.00	25,000.00	-12,000.00	35,000.00	-2,000.00	
376	RELOCATE BANK SIGN									
	L.S.				33.33%		33.33%		26.67%	
			3,000.00	4,000.00	1,000.00	4,000.00	1,000.00	3,800.00	800.00	
377	MONUMENT CASE, COVER, AND PIPE									
	45.0000 EACH		250.0000	300.0000	20.00%	600.0000	140.00%	400.0000	60.00%	
			11,250.00	13,500.00	2,250.00	27,000.00	15,750.00	18,000.00	6,750.00	
378	COB MONUMENT, CASE, AND COVER									
	10.0000 EACH		250.0000	300.0000	20.00%	500.0000	100.00%	400.0000	60.00%	
			2,500.00	3,000.00	500.00	5,000.00	2,500.00	4,000.00	1,500.00	
379	PERMANENT EROSION CONTROL BLANKET									
	13000.0000 m2		2.0000	4.5000	125.00%	5.4000	170.00%	5.0000	150.00%	
			26,000.00	58,500.00	32,500.00	70,200.00	44,200.00	65,000.00	39,000.00	
380	PSIPE RED OAK B&B, 38.10MM CALIPER									
	3.0000 EACH		187.0000	200.0000	6.95%	12.0000	-93.58%	160.0000	-14.44%	
			561.00	600.00	39.00	36.00	-525.00	480.00	-81.00	
381	PSIPE ARMSTRONG RED MAPLE B&B, 38.1MM CALIPER									
	7.0000 EACH		187.0000	200.0000	6.95%	14.0000	-92.51%	160.0000	-14.44%	
			1,309.00	1,400.00	91.00	98.00	-1,211.00	1,120.00	-189.00	
382	PSIPE JAPANESE BARBERRY, 427.2MM HT.									
	27.0000 EACH		20.0000	6.0000	-70.00%	9.0000	-55.00%	6.0000	-70.00%	
			540.00	162.00	-378.00	243.00	-297.00	162.00	-378.00	

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003
 AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 RENTON WA 980561057 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3rd BIDDER		2nd BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
383	PSIPE WHITE CREEPER, 152.4MM HT.								
	1120.0000	EACH	1.6500	6.0000	263.64%	9.0000	445.45%	5.0000	203.03%
			1,848.00	6,720.00	4,872.00	10,080.00	8,232.00	5,600.00	3,752.00
384	TOPSOIL TYPE A								
	149.0000	m3	33.0000	30.0000	-9.09%	20.0000	-39.39%	29.0000	-12.12%
			4,917.00	4,470.00	-447.00	2,980.00	-1,937.00	4,321.00	-596.00
385	IRRIGATION SYSTEM								
		L.S.			150.00%		0.00%		150.00%
			2,000.00	5,000.00	3,000.00	2,000.00	0.00	5,000.00	3,000.00
CONTRACT TOTAL (A)			\$53,655,584.61	\$44,157,049.00	-17.70%	\$45,906,716.90	-14.44%	\$46,390,887.03	-13.54%

		low Bidder			2nd low Bidder			3rd low Bidder				
		Guy F. Akinson Construction LLC			Kiewit Construction Company			Balfour Beatty Construction Inc.				
Contract Total	(A)			\$44,157,049.00	Contract Total	(A)		\$46,390,887.03	Contract Total	(A)		\$45,906,716.90
working days	B1 \$2500	30		\$75,000.00	working days	B1 \$2500	68	\$170,000.00	working days	B1 \$2500	70	\$175,000.00
working days	B2 \$10,000	117		\$1,170,000.00	working days	B2 \$10,000	192	\$1,920,000.00	working days	B2 \$10,000	244	\$2,440,000.00
working days	B3 \$10,000	258		\$2,580,000.00	working days	B3 \$10,000	386	\$3,860,000.00	working days	B3 \$10,000	471	\$4,710,000.00
working days	B4 \$10,000	111		\$1,110,000.00	working days	B4 \$10,000	115	\$1,150,000.00	working days	B4 \$10,000	142	\$1,420,000.00
Part B Total				\$4,935,000.00	Part B Total			\$7,100,000.00	Part B Total			\$8,745,000.00
Bid Total A + B				\$49,092,049.00	Bid Total A + B			\$53,490,887.03	Bid Total A + B			\$54,651,716.90

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- 4TH BIDDER -----

MOWAT CONSTRUCTION COMPANY
 20210 142ND AVE NE
 98072
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	% DIFF./
			TOTAL AMOUNT	TOTAL AMOUNT	AMT.DIFF.
PREPARATION					
1	MOBILIZATION				
		L.S.			-15.12%
			5,725,691.56	4,860,000.00	-865,691.56
2	CLEARING AND GRUBBING				
	2.2500	ha	10,000.0000	13,000.0000	30.00%
			22,500.00	29,250.00	6,750.00
3	REMOVING DRAINAGE STRUCTURE				
	103.0000	EACH	400.0000	275.0000	-31.25%
			41,200.00	28,325.00	-12,875.00
4	REMOVING EXISTING DRAINAGE PIPE				
	4455.0000	m	37.0000	21.0000	-43.24%
			164,835.00	93,555.00	-71,280.00
5	REMOVING EXISTING DRAINAGE VAULT PIPE				
	74.0000	m	55.0000	32.0000	-41.82%
			4,070.00	2,368.00	-1,702.00
6	REMOVAL OF STRUCTURE AND OBSTRUCTION				
		L.S.			64.47%
			45,600.00	75,000.00	29,400.00
7	REMOVING PORTION OF EXISTING STRUCTURE				
		L.S.			177.78%
			18,000.00	50,000.00	32,000.00
8	REMOVING PORTION OF EXISTING BRIDGE NO. 405/42.5B				
		L.S.			-72.93%
			461,700.00	125,000.00	-336,700.00
9	REMOVING EXISTING BRIDGE NO. 405/42.5				
		L.S.			-55.91%
			680,400.00	300,000.00	-380,400.00
10	REMOVING EXISTING RETAINING WALL A				
		L.S.			18.05%
			275,300.00	325,000.00	49,700.00
11	REMOVING EXISTING RETAINING WALL B				
		L.S.			21.47%
			226,400.00	275,000.00	48,600.00
12	REMOVING EXISTION RETAINING WALL C				
		L.S.			20.69%
			145,000.00	175,000.00	30,000.00

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003
 AWARDED ON :

----- 4TH BIDDER -----
 MOWAT CONSTRUCTION COMPANY
 20210 142ND AVE NE
 98072
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION					
13	REMOVING EXISTING RETAINING WALL D				
	L.S.				92.01 %
			65,100.00	125,000.00	59,900.00
14	REMOVING EXISTING RETAINING WALL E				
	L.S.				61.29 %
			12,400.00	20,000.00	7,600.00
15	REMOVING EXISTING RETAINING WALL F				
	L.S.				194.12 %
			1,700.00	5,000.00	3,300.00
16	REMOVING EXISTING RETAINING WALL G				
	L.S.				117.39 %
			2,300.00	5,000.00	2,700.00
17	REMOVING EXISTING RETAINING WALL H				
	L.S.				112.77 %
			4,700.00	10,000.00	5,300.00
18	REMOVING EXISTING RETAINING WALL I				
	L.S.				7.53 %
			9,300.00	10,000.00	700.00
19	REMOVING EXISTING RETAINING WALL J				
	L.S.				221.10 %
			10,900.00	35,000.00	24,100.00
20	REMOVING HANDRAIL				
	14.0000 m		7.0000	15.0000	114.29 %
			98.00	210.00	112.00
21	REMOVING CEMENT CONC. PAVEMENT				
	2775.0000 m2		28.0000	10.0000	-64.29 %
			77,700.00	27,750.00	-49,950.00
22	REMOVING CEMENT CONC. SIDEWALK				
	1489.0000 m2		10.0000	8.0000	-20.00 %
			14,890.00	11,912.00	-2,978.00
23	REMOVING CEMENT CONC. CURB AND GUTTER				
	447.0000 m		10.0000	16.0000	60.00 %
			4,470.00	7,152.00	2,682.00
24	REMOVING CEMENT CONC. CURB				
	141.0000 m		7.0000	12.0000	71.43 %
			987.00	1,692.00	705.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 04/28/2003

TIME: 13:35

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- 4TH BIDDER -----

MOWAT CONSTRUCTION COMPANY
 20210 142ND AVE NE
 98072
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION					
25	REMOVING ASPHALT CONC. PAVEMENT				
	5419.0000	m2	3.5000	8.5000	142.86 %
			18,966.50	46,061.50	27,095.00
26	REMOVING PRECAST CONC. BARRIER				
	1417.0000	m	12.0000	12.0000	0.00 %
			17,004.00	17,004.00	0.00
27	REMOVING CAST-IN-PLACE CONC. BARRIER				
	2253.0000	m	50.0000	150.0000	200.00 %
			112,650.00	337,950.00	225,300.00
28	REMOVING TRAFFIC CURB				
	100.0000	m	8.0000	12.0000	50.00 %
			800.00	1,200.00	400.00
29	REMOVING GUARDRAIL				
	477.0000	m	12.0000	7.0000	-41.67 %
			5,724.00	3,339.00	-2,385.00
30	REMOVING GUARDRAIL ANCHOR				
	6.0000	EACH	500.0000	160.0000	-68.00 %
			3,000.00	960.00	-2,040.00
31	REMOVING PAINT LINE				
	41406.0000	m	1.2000	1.0000	-16.67 %
			49,687.20	41,406.00	-8,281.20
32	REMOVING PLASTIC LINE				
	2554.0000	m	1.2500	2.2000	76.00 %
			3,192.50	5,618.80	2,426.30
33	REMOVING PAINTED TRAFFIC MARKING				
	63.0000	EACH	40.0000	30.0000	-25.00 %
			2,520.00	1,890.00	-630.00
34	REMOVING PLASTIC TRAFFIC MARKING				
	24.0000	EACH	40.0000	45.0000	12.50 %
			960.00	1,080.00	120.00
35	REMOVING PLASTIC CROSSWALK LINE				
	58.0000	m2	20.0000	14.0000	-30.00 %
			1,160.00	812.00	-348.00
36	REMOVING RAISED PAVEMENT MARKER				
	115.6000	HUND	100.0000	100.0000	0.00 %
			11,560.00	11,560.00	0.00

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- 4TH BIDDER -----

MOWAT CONSTRUCTION COMPANY
 20210 142ND AVE NE
 98072
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION					
37	REMOVING MISCELLANEOUS TRAFFIC ITEM				
	L.S.				373.19 %
			3,170.00	15,000.00	11,830.00
38	REMOVING CHAIN LINK FENCE				
	957.0000 m		10.0000	10.0000	0.00 %
			9,570.00	9,570.00	0.00
39	REMOVING MISCELLANEOUS APPURTENANCE				
	L.S.				500.00 %
			1,500.00	9,000.00	7,500.00
GRADING					
40	ROADWAY EXCAVATION INCL. HAUL				
	139338.0000 m3		12.0000	15.0000	25.00 %
			1,672,056.00	2,090,070.00	418,014.00
41	GRAVEL BORROW INCL. HAUL				
	10490.0000 t		12.0000	15.0000	25.00 %
			125,880.00	157,350.00	31,470.00
42	SPECIAL BORROW INCL. HAUL				
	67.0000 m3		25.0000	55.0000	120.00 %
			1,675.00	3,685.00	2,010.00
43	EMBANKMENT COMPACTION				
	4328.0000 m3		2.0000	3.0000	50.00 %
			8,656.00	12,984.00	4,328.00
44	POND EXCAVATION INCL. HAUL				
	3083.0000 m3		15.0000	15.0000	0.00 %
			46,245.00	46,245.00	0.00
DRAINAGE					
45	CONCRETE INLET				
	3.0000 EACH		750.0000	800.0000	6.67 %
			2,250.00	2,400.00	150.00
46	GRATE INLET TYPE 1				
	6.0000 EACH		2,000.0000	2,000.0000	0.00 %
			12,000.00	12,000.00	0.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 04/28/2003

TIME: 13:35

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- 4TH BIDDER -----

MOWAT CONSTRUCTION COMPANY
 20210 142ND AVE NE
 98072
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
DRAINAGE					
47	CEMENT CONC. GUTTER				
	60.0000	m	60.0000	49.0000	-18.33 %
			3,600.00	2,940.00	-660.00
48	QUARRY SPALLS				
	164.0000	t	30.0000	75.0000	150.00 %
			4,920.00	12,300.00	7,380.00
49	UNDERDRAIN PIPE 150 MM DIAM.				
	3433.0000	m	25.0000	42.0000	68.00 %
			85,825.00	144,186.00	58,361.00
STORM SEWER					
50	CATCH BASIN TYPE 2 1500MM DIAM				
	14.0000	EACH	4,500.0000	2,750.0000	-38.89 %
			63,000.00	38,500.00	-24,500.00
51	CATCH BASIN TYPE 2 1500MM DIAM. WITH FLOW CONTROL				
	1.0000	EACH	5,500.0000	4,115.0000	-25.18 %
			5,500.00	4,115.00	-1,385.00
52	CATCH BASIN TYPE 2 1800 MM DIAM. WITH FLOW CONTROL				
	1.0000	EACH	7,000.0000	4,150.0000	-40.71 %
			7,000.00	4,150.00	-2,850.00
53	CATCH BASIN TYPE 1				
	96.0000	EACH	1,000.0000	900.0000	-10.00 %
			96,000.00	86,400.00	-9,600.00
54	CATCH BASIN TYPE 2 1200 MM DIAM.				
	67.0000	EACH	2,000.0000	2,400.0000	20.00 %
			134,000.00	160,800.00	26,800.00
55	CATCH BASIN TYPE 2 2400 MM DIAM.				
	4.0000	EACH	9,000.0000	7,850.0000	-12.78 %
			36,000.00	31,400.00	-4,600.00
56	CATCH BASIN TYPE 2 2400MM DIAM. WITH FLOW CONTROL				
	1.0000	EACH	10,000.0000	7,550.0000	-24.50 %
			10,000.00	7,550.00	-2,450.00
57	CATCH BASIN TYPE 2 2750MM DIAM.				
	2.0000	EACH	15,000.0000	8,850.0000	-41.00 %
			30,000.00	17,700.00	-12,300.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 04/28/2003

TIME: 13:35

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- 4TH BIDDER -----

MOWAT CONSTRUCTION COMPANY
 20210 142ND AVE NE
 98072
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STORM SEWER					
58	MODIFY EXISTING FLOW CONTROL STRUCTURE				
	1.0000 EACH		2,000.0000	2,500.0000	25.00 %
			2,000.00	2,500.00	500.00
59	TESTING STORM SEWER PIPE				
	5591.5000 m		5.0000	7.0000	40.00 %
			27,957.50	39,140.50	11,183.00
60	SCHEDULE A STORM SEWER PIPE 300 MM DIAM.				
	3805.0000 m		75.0000	72.0000	-4.00 %
			285,375.00	273,960.00	-11,415.00
61	SCHEDULE A STORM SEWER PIPE 450 MM DIAM.				
	405.0000 m		100.0000	165.0000	65.00 %
			40,500.00	66,825.00	26,325.00
62	SCHEDULE A STORM SEWER PIPE 600 MM DIAM.				
	420.0000 m		130.0000	185.0000	42.31 %
			54,600.00	77,700.00	23,100.00
63	SCHEDULE A STORM SEWER PIPE 750 MM DIAM.				
	11.5000 m		220.0000	245.0000	11.36 %
			2,530.00	2,817.50	287.50
64	SCHEDULE A STORM SEWER PIPE 900 MM DIAM.				
	277.0000 m		300.0000	235.0000	-21.67 %
			83,100.00	65,095.00	-18,005.00
65	SCHEDULE A STORM SEWER PIPE 1200 MM DIAM.				
	19.5000 m		400.0000	415.0000	3.75 %
			7,800.00	8,092.50	292.50
66	SCHEDULE A STORM SEWER PIPE 1800 MM DIAM.				
	44.5000 m		550.0000	720.0000	30.91 %
			24,475.00	32,040.00	7,565.00
67	SOLID WALL PVC STORM SEWER PIPE 150 MM DIAM.				
	317.4000 m		35.0000	65.0000	85.71 %
			11,109.00	20,631.00	9,522.00
68	SOLID WALL PVC STORM SEWER PIPE 300 MM DIAM.				
	150.0000 m		90.0000	110.0000	22.22 %
			13,500.00	16,500.00	3,000.00
69	DIRECTIONAL BORE 300 MM DIAM. STEEL PIPE				
	78.5000 m		2,500.0000	635.0000	-74.60 %
			196,250.00	49,847.50	-146,402.50

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003
 AWARDED ON :

----- 4TH BIDDER -----
 MOWAT CONSTRUCTION COMPANY
 20210 142ND AVE NE
 98072
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STORM SEWER					
70	FURNISHING AND JACKING 900 MM DIAM. STEEL PIPE				
	66.0000 m		3,000.0000	860.0000	-71.33 %
			198,000.00	56,760.00	-141,240.00
71	REMOVING OBSTRUCTIONS FOR JACKING/BORING				
	EST.				0.00 %
			10,000.00	10,000.00	
72	1800X900 PRECAST REINFORCED CONCRETE BOX CULVERT				
	23.0000 m		1,025.0000	900.0000	-12.20 %
			23,575.00	20,700.00	-2,875.00
SANITARY SEWER					
73	SEWER CLEANOUT				
	2.0000 EACH		400.0000	500.0000	25.00 %
			800.00	1,000.00	200.00
74	TESTING SEWER PIPE				
	662.0000 m		12.0000	25.0000	108.33 %
			7,944.00	16,550.00	8,606.00
75	PVC SANITARY SEWER PIPE 200 MM DIAM.				
	542.5000 m		115.0000	215.0000	86.96 %
			62,387.50	116,637.50	54,250.00
76	PVC SANITARY SEWER PIPE 300 MM DIAM.				
	119.5000 m		135.0000	215.0000	59.26 %
			16,132.50	25,692.50	9,560.00
77	DUCTILE IRON SEWER PIPE 150 MM DIAM.				
	253.0000 m		90.0000	200.0000	122.22 %
			22,770.00	50,600.00	27,830.00
78	DUCTILE IRON SEWER PIPE 200 MM DIAM.				
	37.0000 m		150.0000	200.0000	33.33 %
			5,550.00	7,400.00	1,850.00
79	CONNECT TO EXISTING SANITARY SEWER MANHOLE				
	1.0000 EACH		500.0000	1,500.0000	200.00 %
			500.00	1,500.00	1,000.00

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- 4TH BIDDER -----

MOWAT CONSTRUCTION COMPANY
 20210 142ND AVE NE
 98072
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
SANITARY SEWER					
80	CONCRETE PROTECTION SLAB				
	19.0000	m2	870.0000	450.0000	-48.28 %
			16,530.00	8,550.00	-7,980.00
WATER LINES					
81	GATE VALVE 150 MM				
	1.0000	EACH	1,000.0000	1,000.0000	0.00 %
			1,000.00	1,000.00	0.00
82	GATE VALVE 200 MM				
	10.0000	EACH	1,200.0000	800.0000	-33.33 %
			12,000.00	8,000.00	-4,000.00
83	TAPPING SLEEVE AND VALVE ASSEMBLY 200 MM				
	1.0000	EACH	3,500.0000	2,000.0000	-42.86 %
			3,500.00	2,000.00	-1,500.00
84	HYDRANT ASSEMBLY				
	3.0000	EACH	3,000.0000	6,000.0000	100.00 %
			9,000.00	18,000.00	9,000.00
85	MOVING EXISTING HYDRANT				
	3.0000	EACH	2,000.0000	2,000.0000	0.00 %
			6,000.00	6,000.00	0.00
86	MOVING EXISTING HYDRANT ON BRIDGE				
	1.0000	EACH	3,000.0000	8,000.0000	166.67 %
			3,000.00	8,000.00	5,000.00
87	RECONNECTING EXISTING HYDRANT				
	1.0000	EACH	2,000.0000	1,800.0000	-10.00 %
			2,000.00	1,800.00	-200.00
88	SERVICE CONNECTION 100MM DIAM.				
	3.0000	EACH	2,900.0000	10,000.0000	244.83 %
			8,700.00	30,000.00	21,300.00
89	SERVICE CONNECTION 150 MM DIAM.				
	1.0000	EACH	3,200.0000	3,000.0000	-6.25 %
			3,200.00	3,000.00	-200.00
90	SERVICE CONNECTION 200 MM DIAM.				
	2.0000	EACH	4,200.0000	3,000.0000	-28.57 %
			8,400.00	6,000.00	-2,400.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 04/28/2003

TIME: 13:35

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- 4TH BIDDER -----

MOWAT CONSTRUCTION COMPANY
 20210 142ND AVE NE
 98072
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
WATER LINES					
91	DUCTILE IRON PIPE FOR WATER MAIN 150 MM DIAM. 43.5000	m	150.0000 6,525.00	126.0000 5,481.00	-16.00 % -1,044.00
92	DUCTILE IRON PIPE FOR WATER MAIN 200 MM DIAM. 329.0000	m	180.0000 59,220.00	152.0000 50,008.00	-15.56 % -9,212.00
93	DUCTILE IRON PIPE FOR WATER MAIN 400 MM DIAM. 162.0000	m	375.0000 60,750.00	560.0000 90,720.00	49.33 % 29,970.00
94	RELOCATE WATER METER 38MM DIAM. 3.0000	EACH	2,000.0000 6,000.00	2,500.0000 7,500.00	25.00 % 1,500.00
95	RELOCATE WATER METER 75MM DIAM. 1.0000	EACH	6,000.0000 6,000.00	7,000.0000 7,000.00	16.67 % 1,000.00
96	CONNECT TO EXISTING WATER MAIN - 200 MM 2.0000	EACH	1,750.0000 3,500.00	1,100.0000 2,200.00	-37.14 % -1,300.00
97	CONNECT TO EXISTING WATER MAIN - 300 MM 1.0000	EACH	2,200.0000 2,200.00	2,000.0000 2,000.00	-9.09 % -200.00
98	CONNECT TO EXISTING WATER MAIN - 400 MM 2.0000	EACH	2,500.0000 5,000.00	2,500.0000 5,000.00	0.00 % 0.00
99	RESET IRRIGATION CONTROL SYSTEM L.S.		18,000.00	2,500.00	-86.11 % -15,500.00
100	RESET DOUBLE DETECTOR CHECK VALVE ASSEMBLY 150MM DIAM. L.S.		11,750.00	2,500.00	-78.72 % -9,250.00
STRUCTURE					
101	STRUCTURE EXCAVATION CLASS A INCL. HAUL 24254.0000	m3	25.0000 606,350.00	25.0000 606,350.00	0.00 % 0.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 04/28/2003

TIME: 13:35

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- 4TH BIDDER -----

MOWAT CONSTRUCTION COMPANY
 20210 142ND AVE NE
 98072
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STRUCTURE					
102	GRAVEL BACKFILL FOR WALL				
	9057.0000	m3	35.0000	26.5000	-24.29 %
			316,995.00	240,010.50	-76,984.50
103	CRUSHED SURFACING BASE COURSE BACKFILL FOR WALL				
	6070.0000	m3	30.0000	28.5000	-5.00 %
			182,100.00	172,995.00	-9,105.00
104	DEWATERING SYSTEM				
		L.S.			-9.09 %
			412,500.00	375,000.00	-37,500.00
105	MAINTENANCE AND OPERATION OF DEWATERING SYSTEM				
	18.0000	MO.	10,000.0000	1,000.0000	-90.00 %
			180,000.00	18,000.00	-162,000.00
106	SHORING OR EXTRA EXCAVATION CL. A				
		L.S.			-3.70 %
			2,803,700.00	2,700,000.00	-103,700.00
107	SHORING OR EXTRA EXCAVATION CL. A - FOR SHAFT				
		L.S.			-100.00 %
			150,000.00	1.00	-149,999.00
108	SOIL EXCAVATION FOR SHAFT INCLUDING HAUL				
	159.0000	m3	600.0000	450.0000	-25.00 %
			95,400.00	71,550.00	-23,850.00
109	FURNISHING PERMANENT CASING FOR 1.200 M DIAM. SHAFT				
	11.2600	m	1,000.0000	560.0000	-44.00 %
			11,260.00	6,305.60	-4,954.40
110	FURNISHING PERMANENT CASING FOR 2.000 M DIAM SHAFT				
	6.7000	m	1,000.0000	2,500.0000	150.00 %
			6,700.00	16,750.00	10,050.00
111	PLACING PERMANENT CASING FOR 1.200 M DIAM. SHAFT				
	1.0000	EACH	1,500.0000	1.0000	-99.93 %
			1,500.00	1.00	-1,499.00
112	PLACING PERMANENT CASING FOR 2.000 M DIAM SHAFT				
	3.0000	EACH	235.0000	1.0000	-99.57 %
			705.00	3.00	-702.00
113	FURNISHING & PLACING TEMP. CASING FOR 2.000 DIAM. SHAFT				
	38.3000	m	1,000.0000	100.0000	-90.00 %
			38,300.00	3,830.00	-34,470.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 04/28/2003

TIME: 13:35

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- 4TH BIDDER -----

MOWAT CONSTRUCTION COMPANY
 20210 142ND AVE NE
 98072
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STRUCTURE					
114	REMOVING OBSTRUCTIONS	EST.	167,200.00	167,200.00	0.00 %
115	SHAFT - 610MM DIAMETER	m	700.0000	180.0000	-74.29 %
	555.0000		388,500.00	99,900.00	-288,600.00
116	SHAFT - 760MM DIAMETER	m	800.0000	200.0000	-75.00 %
	1967.0000		1,573,600.00	393,400.00	1,180,200.00
117	FURNISHING SOLDIER PILE - W 410X114	m	400.0000	190.0000	-52.50 %
	509.0000		203,600.00	96,710.00	-106,890.00
118	FURNISHING SOLIDIER PILE - W 360X134	m	450.0000	190.0000	-57.78 %
	487.0000		219,150.00	92,530.00	-126,620.00
119	FURNISHING SOLDIER PILE - DBL. W 460X60	m	420.0000	200.0000	-52.38 %
	364.0000		152,880.00	72,800.00	-80,080.00
120	FURNISHING SOLDIER PILE - DBL. W 460X89 W/COVER PLATE	m	850.0000	250.0000	-70.59 %
	1107.0000		940,950.00	276,750.00	-664,200.00
121	EPOXY-COATED ST. REINF. BAR FOR BRIDGE	kg	1.5000	2.0000	33.33 %
	1498.0000		2,247.00	2,996.00	749.00
122	EPOXY-COATED ST. REINF. BAR FOR SLAB	kg	1.5000	2.0000	33.33 %
	1013.0000		1,519.50	2,026.00	506.50
123	ST. REINF. BAR FOR BRIDGE	kg	1.2500	2.0000	60.00 %
	626724.0000		783,405.00	1,253,448.00	470,043.00
124	ST. REINF. BAR FOR SHAFT	kg	1.2500	1.5000	20.00 %
	40082.0000		50,102.50	60,123.00	10,020.50
125	ST. REINF. BAR FOR RETAINING WALL	kg	1.2500	2.0000	60.00 %
	415605.0000		519,506.25	831,210.00	311,703.75

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 04/28/2003

TIME: 13:35

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- 4TH BIDDER -----

MOWAT CONSTRUCTION COMPANY
 20210 142ND AVE NE
 98072
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STRUCTURE					
126	ST. REINF. BAR FOR SLAB				
	2710.0000	kg	1.2500	2.0000	60.00 %
			3,387.50	5,420.00	2,032.50
127	CSL ACCESS TUBE				
	105.0000	m	150.0000	52.0000	-65.33 %
			15,750.00	5,460.00	-10,290.00
128	CONC. CLASS 28P FOR SHAFT				
	153.0000	m3	260.0000	340.0000	30.77 %
			39,780.00	52,020.00	12,240.00
129	CONC. CLASS 28 FOR RETAINING WALL				
	6934.0000	m3	515.0000	595.0000	15.53 %
			3,571,010.00	4,125,730.00	554,720.00
130	CONC. CLASS 28 FOR BRIDGE				
	3816.0000	m3	900.0000	595.0000	-33.89 %
			3,434,400.00	2,270,520.00	1,163,880.00
131	CONC. CLASS 28D FOR BRIDGE				
	20.0000	m3	650.0000	1,250.0000	92.31 %
			13,000.00	25,000.00	12,000.00
132	TIMBER LAGGING				
	266.0000	m3	1,000.0000	900.0000	-10.00 %
			266,000.00	239,400.00	-26,600.00
133	PREFABRICATED DRAINAGE MATERIAL				
	2574.0000	m2	15.0000	8.0000	-46.67 %
			38,610.00	20,592.00	-18,018.00
134	CONCRETE FASCIA PANEL				
	2898.0000	m2	210.0000	500.0000	138.10 %
			608,580.00	1,449,000.00	840,420.00
135	PERMANENT GROUND ANCHOR				
	213.0000	EACH	1,000.0000	100.0000	-90.00 %
			213,000.00	21,300.00	-191,700.00
136	PERFORMANCE TEST				
	14.0000	EACH	500.0000	2,500.0000	400.00 %
			7,000.00	35,000.00	28,000.00
137	VERIFICATION TEST				
		L.S.			-68.00 %
			25,000.00	8,000.00	-17,000.00

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- 4TH BIDDER -----

MOWAT CONSTRUCTION COMPANY
 20210 142ND AVE NE
 98072
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STRUCTURE					
138	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT				
	CALC				0.00 %
			-17.00	-17.00	
139	MODIFIED CONC. OVERLAY				
	40.0000 m3		2,000.0000	125.0000	-93.75 %
			80,000.00	5,000.00	-75,000.00
140	FINISHING AND CURING MODIFIED CONC. OVERLAY				
	540.0000 m2		20.0000	15.0000	-25.00 %
			10,800.00	8,100.00	-2,700.00
141	DELETED ITEM				
	0.0100 EACH		0.0001	0.0000	0.00 %
			0.00	0.00	0.00
142	STRUCTURAL LOW ALLOY STEEL				
	L.S.				-32.77 %
			1,190,000.00	800,000.00	-390,000.00
143	FABRIC PAD BEARING - SUPERSTR.				
	5.0000 EACH		1,700.0000	1.0000	-99.94 %
			8,500.00	5.00	-8,495.00
144	SUPERSTRUCTURE -CL LINE RAMP				
	L.S.				2.60 %
			974,664.00	1,000,000.00	25,336.00
145	SUPERSTRUCTURE -BL LINE RAMP				
	L.S.				-4.51 %
			785,438.00	750,000.00	-35,438.00
146	SUPERSTRUCTURE -BRIDGE NO. 405/42.5 REPLACEMENT				
	L.S.				23.14 %
			1,542,990.00	1,900,000.00	357,010.00
147	SUPERSTRUCTURE -BRIDGE NO. 405/42.5B RECONSTRUCTION				
	L.S.				162.06 %
			381,595.00	1,000,000.00	618,405.00
148	ROADWAY DECK - NE 6TH STREET BRIDGE				
	L.S.				73.66 %
			489,475.00	850,000.00	360,525.00
149	COB SAFETY RAILING				
	168.0000 m		160.0000	425.0000	165.63 %
			26,880.00	71,400.00	44,520.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 04/28/2003

TIME: 13:35

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- 4TH BIDDER -----

MOWAT CONSTRUCTION COMPANY
 20210 142ND AVE NE
 98072
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STRUCTURE					
150	BRIDGE RAILING TYPE BP				
	180.0000	m	150.0000	125.0000	-16.67 %
			27,000.00	22,500.00	-4,500.00
151	TRAFFIC BARRIER				
	513.0000	m	200.0000	275.0000	37.50 %
			102,600.00	141,075.00	38,475.00
152	TRAFFIC BARRIER TYPE A				
	189.0000	m	600.0000	275.0000	-54.17 %
			113,400.00	51,975.00	-61,425.00
153	TRAFFIC BARRIER TYPE C				
	351.0000	m	200.0000	350.0000	75.00 %
			70,200.00	122,850.00	52,650.00
154	TRAFFIC BARRIER TYPE D				
	36.0000	m	200.0000	500.0000	150.00 %
			7,200.00	18,000.00	10,800.00
155	TRAFFIC BARRIER TYPE E				
	96.0000	m	800.0000	275.0000	-65.63 %
			76,800.00	26,400.00	-50,400.00
156	TRAFFIC BARRIER TRANSITION				
	33.0000	m	450.0000	500.0000	11.11 %
			14,850.00	16,500.00	1,650.00
157	SEW TRAFFIC BARRIER				
	570.0000	m	550.0000	650.0000	18.18 %
			313,500.00	370,500.00	57,000.00
158	TRANSITION WALL / BARRIER				
	74.0000	m	500.0000	600.0000	20.00 %
			37,000.00	44,400.00	7,400.00
159	SCARIFYING CONC. SURFACE				
	540.0000	m2	200.0000	5.0000	-97.50 %
			108,000.00	2,700.00	-105,300.00
160	FURTHER DECK PREPARATION				
		EST.			0.00 %
			10,000.00	10,000.00	

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003
 AWARDED ON :

----- 4TH BIDDER -----
 MOWAT CONSTRUCTION COMPANY
 20210 142ND AVE NE
 98072
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
SURFACING					
161	CRUSHED SURFACING BASE COURSE				
	26096.0000	t	25.0000	18.5000	-26.00 %
			652,400.00	482,776.00	-169,624.00
LIQUID ASPHALT					
162	ANTI-STRIPPING ADDITIVE				
		EST.			0.00 %
			44,570.00	44,570.00	
CEMENT CONCRETE PAVEMENT					
163	CEMENT CONC. PAVEMENT				
	4944.0000	m3	300.0000	300.0000	0.00 %
			1,483,200.00	1,483,200.00	0.00
164	COB CEMENT CONC. APPROACH 3 DAY				
	229.0000	m2	105.0000	45.0000	-57.14 %
			24,045.00	10,305.00	-13,740.00
165	BRIDGE APPROACH SLAB				
	890.0000	m2	180.0000	200.0000	11.11 %
			160,200.00	178,000.00	17,800.00
166	EPOXY-COATED TIE BAR WITH DRILL HOLE				
	2693.0000	EACH	15.0000	9.0000	-40.00 %
			40,395.00	24,237.00	-16,158.00
ASPHALT CONCRETE PAVEMENT					
167	CRACK SEALING				
		EST.			0.00 %
			15,000.00	15,000.00	
168	PLANING BITUMINOUS PAVEMENT				
	509.0000	m2	5.0000	12.0000	140.00 %
			2,545.00	6,108.00	3,563.00
169	ASPHALT CONC. FOR PAVEMENT REPAIR				
	65.0000	t	100.0000	75.0000	-25.00 %
			6,500.00	4,875.00	-1,625.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

*** BID CHECK REPORT ***

DATE: 04/28/2003

TIME: 13:35

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- 4TH BIDDER -----

MOWAT CONSTRUCTION COMPANY
 20210 142ND AVE NE
 98072
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
ASPHALT CONCRETE PAVEMENT					
170	ASPHALT CONC. PAVEMENT CL. A PG 64-22				
	33507.0000	t	45.0000	46.0000	2.22 %
			1,507,815.00	1,541,322.00	33,507.00
171	ASPHALT CONC. PAVEMENT CL. SUPERPAVE 12.5 MM PG 64-22				
	11041.0000	t	48.0000	51.0000	6.25 %
			529,968.00	563,091.00	33,123.00
172	JOB MIX COMPLIANCE PRICE ADJUSTMENT				
	CALC				0.00 %
			66,600.00	66,600.00	
173	COMPACTION PRICE ADJUSTMENT				
	CALC				0.00 %
			40,190.00	40,190.00	
EROSION CONTROL AND PLANTING					
174	ESC LEAD				
	1163.0000	DAY	100.0000	25.0000	-75.00 %
			116,300.00	29,075.00	-87,225.00
175	SEEDING, FERTILIZING, AND MULCHING				
	4.1600	ha	2,000.0000	3,000.0000	50.00 %
			8,320.00	12,480.00	4,160.00
176	PLASTIC COVERING				
	25000.0000	m2	2.0000	2.5000	25.00 %
			50,000.00	62,500.00	12,500.00
177	CHECK DAM				
	218.0000	m	40.0000	35.0000	-12.50 %
			8,720.00	7,630.00	-1,090.00
178	STABILIZED CONSTRUCTION ENTRANCE				
	2400.0000	m2	20.0000	15.0000	-25.00 %
			48,000.00	36,000.00	-12,000.00
179	TIRE WASH				
	2.0000	EACH	750.0000	2,000.0000	166.67 %
			1,500.00	4,000.00	2,500.00
180	FURNISH STREET SWEEPER				
	1.0000	EACH	150,000.0000	50,000.0000	-66.67 %
			150,000.00	50,000.00	-100,000.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 04/28/2003

TIME: 13:35

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- 4TH BIDDER -----

MOWAT CONSTRUCTION COMPANY
 20210 142ND AVE NE
 98072
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING					
181	STREET CLEANING				
	2490.0000	HR	50.0000	45.0000	-10.00 %
			124,500.00	112,050.00	-12,450.00
182	INLET PROTECTION				
	373.0000	EACH	100.0000	50.0000	-50.00 %
			37,300.00	18,650.00	-18,650.00
183	SILT FENCE				
	1570.0000	m	15.0000	15.0000	0.00 %
			23,550.00	23,550.00	0.00
184	EROSION/WATER POLLUTION CONTROL				
	EST.				0.00 %
			220,000.00	220,000.00	
185	CONSTRUCTION FENCE				
	1410.0000	m	10.0000	15.0000	50.00 %
			14,100.00	21,150.00	7,050.00
186	TEMPORARY POND RISER, CONNECTIONS AND SEDIMENT BARRIER				
	L.S.				-19.93 %
			5,620.00	4,500.00	-1,120.00
187	TEMPORARY STORMWATER RUNOFF STORAGE TANK				
	1.0000	EACH	23,000.0000	7,000.0000	-69.57 %
			23,000.00	7,000.00	-16,000.00
188	MUD PALLIATIVE				
	200.0000	m3	9.0000	55.0000	511.11 %
			1,800.00	11,000.00	9,200.00
189	TOPSOIL TYPE B				
	7486.0000	m3	25.0000	12.0000	-52.00 %
			187,150.00	89,832.00	-97,318.00
190	PSIPE GIANT SEQUOIA B&B 1.22 M HT.				
	210.0000	EACH	77.0000	42.0000	-45.45 %
			16,170.00	8,820.00	-7,350.00
191	PSIPE PIN OAK B&B, 38.10 MM CALIPER				
	32.0000	EACH	187.0000	140.0000	-25.13 %
			5,984.00	4,480.00	-1,504.00
192	DELETED ITEM				
	0.0100	EACH	0.0001	0.0000	0.00 %
			0.00	0.00	0.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 04/28/2003
TIME: 13:35

PS&E JOB NO : 02A012 REVISION NO : 1
CONTRACT NO : 006549 REGION NO : 1
VERSION NO : 5 WORK ORDER# : XL1271
HWY : SR 405
TITLE : I 405
BELLEVUE DIRECT ACCESS
NE 4TH ST. / NE 6TH ST.
02A012 (REV. 04-29-03)
PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
COUNTY(S) : KING

BIDS OPENED ON : May 14 2003
AWARDED ON :

----- 4TH BIDDER -----
MOWAT CONSTRUCTION COMPANY
20210 142ND AVE NE
98072
WOODINVILLE WA 980721330
CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING					
193	PSIPE WHITE ROCKROSE #1 CONTAINER 3634.0000	EACH	11.0000 39,974.00	6.0000 21,804.00	-45.45 % -18,170.00
194	DELETED ITEM 0.0100	EACH	0.0001 0.00	0.0000 0.00	0.00 % 0.00
195	PSIPE KELSEY RED OSIER DOGWOOD #1 CONTAINER 2367.0000	EACH	11.0000 26,037.00	6.0000 14,202.00	-45.45 % -11,835.00
196	PSIPE SNOWBERRY #1 CONTAINER 571.0000	EACH	11.0000 6,281.00	4.0000 2,284.00	-63.64 % -3,997.00
197	PSIPE SLOUGH SEDGE #1 CONTAINER 6577.0000	EACH	1.6500 10,852.05	4.0000 26,308.00	142.42 % 15,455.95
198	PSIPE SOFT RUSH #1 CONTAINER 6577.0000	EACH	1.6500 10,852.05	4.0000 26,308.00	142.42 % 15,455.95
199	PLANT ESTABLISHMENT - SECOND YEAR EST.		40,650.00	40,650.00	0.00 %
200	PLANT ESTABLISHMENT - THIRD YEAR EST.		30,110.00	30,110.00	0.00 %
201	BARK OR WOOD CHIP MULCH 1304.0000	m3	45.0000 58,680.00	36.0000 46,944.00	-20.00 % -11,736.00
202	BIOFILTRATION SEED MIX AND WILDFLOWER SEED MIX 1.8200	ha	7,500.0000 13,650.00	2,500.0000 4,550.00	-66.67 % -9,100.00
TRAFFIC					
203	CEMENT CONC. BARRIER CURB AND GUTTER 833.0000	m	40.0000 33,320.00	30.0000 24,990.00	-25.00 % -8,330.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 04/28/2003

TIME: 13:35

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- 4TH BIDDER -----

MOWAT CONSTRUCTION COMPANY
 20210 142ND AVE NE
 98072
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
204	CEMENT CONC. BARRIER CURB				
	283.0000	m	35.0000	35.0000	0.00 %
			9,905.00	9,905.00	0.00
205	EXTRUDED CURB				
	657.0000	m	15.0000	11.0000	-26.67 %
			9,855.00	7,227.00	-2,628.00
206	TYPE C PRECAST TRAFFIC CURB				
	391.0000	m	35.0000	45.0000	28.57 %
			13,685.00	17,595.00	3,910.00
207	TYPE A BLOCK TRAFFIC CURB				
	380.0000	m	35.0000	32.0000	-8.57 %
			13,300.00	12,160.00	-1,140.00
208	TYPE C BLOCK TRAFFIC CURB				
	146.0000	m	30.0000	29.0000	-3.33 %
			4,380.00	4,234.00	-146.00
209	CEMENT CONC. DROP CURB				
	125.0000	m	45.0000	140.0000	211.11 %
			5,625.00	17,500.00	11,875.00
210	CEMENT CONC. STEP CURB				
	41.0000	m	55.0000	70.0000	27.27 %
			2,255.00	2,870.00	615.00
211	BEAM GUARDRAIL TYPE 1				
	646.0000	m	50.0000	40.0000	-20.00 %
			32,300.00	25,840.00	-6,460.00
212	BEAM GUARDRAIL TYPE 4				
	25.0000	m	30.0000	57.0000	90.00 %
			750.00	1,425.00	675.00
213	BEAM GUARDRAIL TYPE 11				
	13.0000	m	100.0000	86.0000	-14.00 %
			1,300.00	1,118.00	-182.00
214	BEAM GUARDRAIL TRANSITION SECTION TYPE 1A				
	2.0000	EACH	1,500.0000	1,200.0000	-20.00 %
			3,000.00	2,400.00	-600.00
215	BEAM GUARDRAIL TRANSITION SECTION TYPE 3				
	3.0000	EACH	1,400.0000	750.0000	-46.43 %
			4,200.00	2,250.00	-1,950.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 04/28/2003

TIME: 13:35

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- 4TH BIDDER -----

MOWAT CONSTRUCTION COMPANY
 20210 142ND AVE NE
 98072
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
216	BEAM GUARDRAIL TRANSITION SECTION TYPE 16				
	1.0000 EACH		15,000.0000	1,050.0000	-93.00 %
			15,000.00	1,050.00	-13,950.00
217	BEAM GUARDRAIL FLARED TERMINAL				
	2.0000 EACH		500.0000	1,800.0000	260.00 %
			1,000.00	3,600.00	2,600.00
218	BEAM GUARDRAIL ANCHOR TYPE 4				
	2.0000 EACH		500.0000	450.0000	-10.00 %
			1,000.00	900.00	-100.00
219	BEAM GUARDRAIL ANCHOR TYPE 7				
	6.0000 EACH		400.0000	400.0000	0.00 %
			2,400.00	2,400.00	0.00
220	PRECAST CONC. BARRIER TYPE 2				
	96.0000 m		90.0000	85.0000	-5.56 %
			8,640.00	8,160.00	-480.00
221	PRECAST CONC. BARRIER TYPE 4				
	967.0000 m		90.0000	85.0000	-5.56 %
			87,030.00	82,195.00	-4,835.00
222	CAST-IN-PLACE CONC. BARRIER TYPE 2A				
	1621.8000 m		300.0000	275.0000	-8.33 %
			486,540.00	445,995.00	-40,545.00
223	CAST-IN-PLACE CONC. BARRIER TYPE 2B				
	526.2000 m		380.0000	550.0000	44.74 %
			199,956.00	289,410.00	89,454.00
224	CAST-IN-PLACE CONC. BARRIER TYPE 2C				
	309.0000 m		350.0000	300.0000	-14.29 %
			108,150.00	92,700.00	-15,450.00
225	CAST-IN-PLACE CONC. BARRIER TYPE 2D				
	8.8000 m		600.0000	1,000.0000	66.67 %
			5,280.00	8,800.00	3,520.00
226	CAST-IN-PLACE CONC. BARRIER TYPE 2E				
	228.8000 m		350.0000	275.0000	-21.43 %
			80,080.00	62,920.00	-17,160.00
227	MODIFIED CAST-IN-PLACE CONC. BARRIER LT. STANDARD SECT.				
	8.0000 EACH		2,800.0000	2,500.0000	-10.71 %
			22,400.00	20,000.00	-2,400.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 04/28/2003

TIME: 13:35

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- 4TH BIDDER -----

MOWAT CONSTRUCTION COMPANY
 20210 142ND AVE NE
 98072
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
228	CAST-IN-PLACE CONC. BARRIER TSP POLE SECTION				
	2.0000 EACH		2,500.0000	1,100.0000	-56.00 %
			5,000.00	2,200.00	-2,800.00
229	TEMPORARY CONC. BARRIER				
	5454.0000 m		30.0000	14.0000	-53.33 %
			163,620.00	76,356.00	-87,264.00
230	TEMPORARY IMPACT ATTENUATOR				
	8.0000 EACH		5,500.0000	5,000.0000	-9.09 %
			44,000.00	40,000.00	-4,000.00
231	PERMANENT IMPACT ATTENUATOR				
	5.0000 EACH		20,000.0000	20,000.0000	0.00 %
			100,000.00	100,000.00	0.00
232	REPAIR IMPACT ATTENUATOR				
	EST.				0.00 %
			20,000.00	20,000.00	
233	RESETTING IMPACT ATTENUATOR				
	8.0000 EACH		1,000.0000	1,000.0000	0.00 %
			8,000.00	8,000.00	0.00
234	DELIVERY AND PLACEMENT OF QMB				
	L.S.				87.50 %
			40,000.00	75,000.00	35,000.00
235	DELETED ITEM				
	0.0100 EACH		0.0001	0.0000	0.00 %
			0.00	0.00	0.00
236	TTV MOBILIZATION				
	L.S.				-50.00 %
			3,000.00	1,500.00	-1,500.00
237	MOVING QMB WITH TTV				
	175000.0000 m		0.2500	0.0500	-80.00 %
			43,750.00	8,750.00	-35,000.00
238	FORCE ACCOUNT REPLACEMENT PARTS FOR TTV				
	EST.				0.00 %
			7,000.00	7,000.00	
239	TRUCK MOUNTED IMPACT ATTENUATOR				
	8.0000 EACH		10,000.0000	6,000.0000	-40.00 %
			80,000.00	48,000.00	-32,000.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 04/28/2003

TIME: 13:35

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- 4TH BIDDER -----
 MOWAT CONSTRUCTION COMPANY
 20210 142ND AVE NE
 98072
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
240	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR				
	6000.0000	HR	40.0000	25.0000	-37.50 %
			240,000.00	150,000.00	-90,000.00
241	PAINT LINE				
	27709.0000	m	0.5000	0.5500	10.00 %
			13,854.50	15,239.95	1,385.45
242	PROFILED PLASTIC LINE				
	17342.0000	m	6.0000	5.0000	-16.67 %
			104,052.00	86,710.00	-17,342.00
243	PROFILED PLASTIC DROP LANE LINE				
	325.0000	m	6.0000	8.0000	33.33 %
			1,950.00	2,600.00	650.00
244	PAINTED WIDE LINE				
	10471.0000	m	1.0000	0.6000	-40.00 %
			10,471.00	6,282.60	-4,188.40
245	PROFILED PLASTIC WIDE LINE				
	8562.0000	m	8.0000	12.0000	50.00 %
			68,496.00	102,744.00	34,248.00
246	PROFILED PLASTIC DOTTED WIDE LINE				
	87.0000	m	8.0000	5.0000	-37.50 %
			696.00	435.00	-261.00
247	PROFILED PLASTIC SKIP WIDE LINE				
	193.0000	m	8.0000	5.0000	-37.50 %
			1,544.00	965.00	-579.00
248	COB PLASTIC CROSSWALK LINE				
	157.0000	m2	10.0000	55.0000	450.00 %
			1,570.00	8,635.00	7,065.00
249	PAINTED STOP LINE				
	13.5000	m	20.0000	20.0000	0.00 %
			270.00	270.00	0.00
250	PLASTIC STOP LINE				
	80.0000	m	15.0000	25.0000	66.67 %
			1,200.00	2,000.00	800.00
251	PLASTIC TRAFFIC ARROW				
	47.0000	EACH	80.0000	110.0000	37.50 %
			3,760.00	5,170.00	1,410.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 04/28/2003

TIME: 13:35

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- 4TH BIDDER -----

MOWAT CONSTRUCTION COMPANY
 20210 142ND AVE NE
 98072
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
252	COB PLASTIC TRAFFIC ARROW				
	20.0000	EACH	80.0000	100.0000	25.00 %
			1,600.00	2,000.00	400.00
253	PAINTED TRAFFIC ARROW				
	25.0000	EACH	50.0000	35.0000	-30.00 %
			1,250.00	875.00	-375.00
254	PLASTIC TRAFFIC LETTER				
	82.0000	EACH	30.0000	40.0000	33.33 %
			2,460.00	3,280.00	820.00
255	PAINTED HOV LANE SYMBOL TYPE 1				
	50.0000	EACH	60.0000	35.0000	-41.67 %
			3,000.00	1,750.00	-1,250.00
256	PLASTIC HOV LANE SYMBOL TYPE 1				
	12.0000	EACH	150.0000	185.0000	23.33 %
			1,800.00	2,220.00	420.00
257	PLASTIC HOV LANE SYMBOL TYPE 2				
	39.0000	EACH	150.0000	100.0000	-33.33 %
			5,850.00	3,900.00	-1,950.00
258	PLASTIC DRAINAGE MARKING				
	71.0000	EACH	25.0000	30.0000	20.00 %
			1,775.00	2,130.00	355.00
259	RAISED PAVEMENT MARKER TYPE 1				
	106.6300	HUND	200.0000	155.0000	-22.50 %
			21,326.00	16,527.65	-4,798.35
260	RAISED PAVEMENT MARKER TYPE 2				
	36.6400	HUND	350.0000	295.0000	-15.71 %
			12,824.00	10,808.80	-2,015.20
261	PERMANENT SIGNING				
		L.S.			-84.16 %
			473,500.00	75,000.00	-398,500.00
262	SIGN BRIDGE NO. 1				
		L.S.			-6.69 %
			64,300.00	60,000.00	-4,300.00
263	SIGN BRIDGE NO. 2				
		L.S.			-19.16 %
			123,700.00	100,000.00	-23,700.00

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- 4TH BIDDER -----

MOWAT CONSTRUCTION COMPANY
 20210 142ND AVE NE
 98072
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
264	SIGN BRIDGE NO. 3	L.S.			5.82%
			56,700.00	60,000.00	3,300.00
265	SIGN BRIDGE NO. 4	L.S.			-9.35%
			137,900.00	125,000.00	-12,900.00
266	CANTILEVER SIGN STRUCTURE NO. 1	L.S.			7.82%
			37,100.00	40,000.00	2,900.00
267	CANTILEVER SIGN STRUCTURE NO. 2	L.S.			5.42%
			33,200.00	35,000.00	1,800.00
268	CANTILEVER SIGN STRUCTURE NO. 3	L.S.			7.69%
			32,500.00	35,000.00	2,500.00
269	CANTILEVER SIGN STRUCTURE NO. 4	L.S.			-3.85%
			31,200.00	30,000.00	-1,200.00
270	CANTILEVER SIGN STRUCTURE NO. 5	L.S.			-6.42%
			37,400.00	35,000.00	-2,400.00
271	CANTILEVER SIGN STRUCTURE NO. 6	L.S.			-7.12%
			32,300.00	30,000.00	-2,300.00
272	CANTILEVER SIGN STRUCTURE NO. 7	L.S.			-10.45%
			33,500.00	30,000.00	-3,500.00
273	BRIDGE MOUNTED SIGN BRACKET NO. 1	L.S.			150.00%
			3,000.00	7,500.00	4,500.00
274	BRIDGE MOUNTED SIGN BRACKET NO. 3	L.S.			25.00%
			6,000.00	7,500.00	1,500.00
275	BRIDGE MOUNTED SIGN BRACKET NO. 4	L.S.			25.00%
			6,000.00	7,500.00	1,500.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 04/28/2003

TIME: 13:35

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- 4TH BIDDER -----

MOWAT CONSTRUCTION COMPANY
 20210 142ND AVE NE
 98072
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	% DIFF./
			TOTAL AMOUNT	TOTAL AMOUNT	AMT.DIFF.
TRAFFIC					
276	SIGN COVERING				
	14.0000	m2	50.0000	100.0000	100.00 %
			700.00	1,400.00	700.00
277	TEMPORARY ILLUMINATION SYSTEM				
	L.S.				-14.29 %
			70,000.00	60,000.00	-10,000.00
278	ILLUMINATION SYSTEM SAS 4887				
	L.S.				-34.16 %
			121,500.00	80,000.00	-41,500.00
279	ILLUMINATION SYSTEM SAS 4888				
	L.S.				196.30 %
			27,000.00	80,000.00	53,000.00
280	ILLUMINATION SYSTEM SAS 3168				
	L.S.				72.84 %
			20,250.00	35,000.00	14,750.00
281	ILLUMINATION SYSTEM SUA 924				
	L.S.				-25.93 %
			27,000.00	20,000.00	-7,000.00
282	ILLUMINATION SYSTEM SUA 925				
	L.S.				9.43 %
			297,000.00	325,000.00	28,000.00
283	ILLUMINATION SYSTEM SUA 845				
	L.S.				-17.70 %
			182,250.00	150,000.00	-32,250.00
284	ILLUMINATION SYSTEM SAS 4937				
	L.S.				-51.61 %
			62,000.00	30,000.00	-32,000.00
285	TRAFFIC SIGNAL SYSTEM, COMPLETE NE 8TH ST/112TH AVE NE				
	L.S.				19.05 %
			210,000.00	250,000.00	40,000.00
286	TRAFFIC SIGNAL SYSTEM, COMPLETE NE 4 ST/NB I-405 RAMPS				
	L.S.				-13.79 %
			145,000.00	125,000.00	-20,000.00
287	TRAFFIC SIGNAL SYSTEM, COMPLETE NE 4 ST/SB I-405 RAMPS				
	L.S.				-13.79 %
			145,000.00	125,000.00	-20,000.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 04/28/2003

TIME: 13:35

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- 4TH BIDDER -----

MOWAT CONSTRUCTION COMPANY
 20210 142ND AVE NE
 98072
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
288	TRAFFIC SIGNAL SYSTEM, COMPLETE NE 6 ST/112TH AVE NE				
	L.S.				-8.26 %
			163,500.00	150,000.00	-13,500.00
289	TRAFFIC SIGNAL SYSTEM, COMPLETE NE 6 ST/I-405 RAMPS				
	L.S.				0.00 %
			85,000.00	85,000.00	0.00
290	TRAFFIC SIGNAL SYSTEM, COMPLETE NE 10 ST/112 AVE NE				
	L.S.				57.89 %
			9,500.00	15,000.00	5,500.00
291	LOOP REPLACEMENT TYPE R1				
	15.0000 EACH		800.0000	400.0000	-50.00 %
			12,000.00	6,000.00	-6,000.00
292	FORCE ACCOUNT LOOP TESTING				
	EST.				0.00 %
			2,000.00	2,000.00	
293	TRAFFIC SAFETY DRUM				
	918.0000 EACH		50.0000	100.0000	100.00 %
			45,900.00	91,800.00	45,900.00
294	SEQUENTIAL ARROW SIGN				
	25620.0000 HR		6.0000	1.0000	-83.33 %
			153,720.00	25,620.00	-128,100.00
295	PORTABLE CHANGEABLE MESSAGE SIGN				
	6.0000 EACH		7,000.0000	7,500.0000	7.14 %
			42,000.00	45,000.00	3,000.00
296	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN				
	25000.0000 HR		5.0000	1.0000	-80.00 %
			125,000.00	25,000.00	-100,000.00
297	TYPE III BARRICADE				
	52.0000 EACH		170.0000	125.0000	-26.47 %
			8,840.00	6,500.00	-2,340.00
298	TEMPORARY TRAFFIC CONTROL DEVICES				
	L.S.				-83.22 %
			149,000.00	25,000.00	-124,000.00
299	FORCE ACCOUNT ROLLING SLOWDOWN				
	EST.				0.00 %
			5,000.00	5,000.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 04/28/2003

TIME: 13:35

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- 4TH BIDDER -----

MOWAT CONSTRUCTION COMPANY
 20210 142ND AVE NE
 98072
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
300	TRAFFIC CONTROL LABOR				
	35100.0000	HR	37.0000	25.0000	-32.43 %
			1,298,700.00	877,500.00	-421,200.00
301	TRAFFIC CONTROL VEHICLE				
	785.0000	DAY	75.0000	25.0000	-66.67 %
			58,875.00	19,625.00	-39,250.00
302	TRAFFIC CONTROL SUPERVISOR				
	12030.0000	HR	40.0000	32.0000	-20.00 %
			481,200.00	384,960.00	-96,240.00
303	CONSTRUCTION SIGNS CLASS A				
	89.0000	m2	200.0000	225.0000	12.50 %
			17,800.00	20,025.00	2,225.00
304	TEMPORARY ITS SYSTEM				
		L.S.			-15.49 %
			71,000.00	60,000.00	-11,000.00
305	TRAFFIC DATA ACCUMULATION & RAMP METERING SYSTEM				
		L.S.			195.08 %
			61,000.00	180,000.00	119,000.00
306	CLOSED CIRCUIT TELEVISION SYSTEM				
		L.S.			-25.00 %
			60,000.00	45,000.00	-15,000.00
307	COMMUNICATION CABLES & INTERFACES				
		L.S.			-91.30 %
			230,000.00	20,000.00	-210,000.00
308	VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM				
		L.S.			-37.74 %
			53,000.00	33,000.00	-20,000.00
309	COMMUNICATION CONDUIT SYSTEM				
		L.S.			-61.60 %
			125,000.00	48,000.00	-77,000.00
310	VARIABLE MESSAGE SIGN				
		L.S.			-23.33 %
			120,000.00	92,000.00	-28,000.00
311	HIGHWAY ADVISORY RADIO SYSTEM				
		L.S.			109.09 %
			11,000.00	23,000.00	12,000.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 04/28/2003

TIME: 13:35

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- 4TH BIDDER -----

MOWAT CONSTRUCTION COMPANY
 20210 142ND AVE NE
 98072
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
312	DIRECTIONAL BORING 320.0000	m	150.0000 48,000.00	160.0000 51,200.00	6.67 % 3,200.00
OTHER ITEMS					
313	INCENTIVE EARLY COMPL. EST.		500,000.00	500,000.00	0.00 %
314	STRUCTURE EXCAVATION CLASS B INCL. HAUL 17764.0000	m3	10.0000 177,640.00	16.0000 284,224.00	60.00 % 106,584.00
315	SHORING OR EXTRA EXCAVATION CLASS B 12667.0000	m2	5.0000 63,335.00	5.0000 63,335.00	0.00 % 0.00
316	GRAVEL BACKFILL FOR DRAIN 1515.0000	m3	35.0000 53,025.00	34.0000 51,510.00	-2.86 % -1,515.00
317	PLUGGING EXISTING PIPE 17.0000	EACH	400.0000 6,800.00	500.0000 8,500.00	25.00 % 1,700.00
318	STRUCTURE SURVEYING L.S.		250,000.00	125,000.00	-50.00 % -125,000.00
319	ROADWAY SURVEYING L.S.		200,000.00	125,000.00	-37.50 % -75,000.00
320	COB REMOVABLE BOLLARD 4.0000	EACH	600.0000 2,400.00	1,500.0000 6,000.00	150.00 % 3,600.00
321	COB CEMENT CONC. SIDEWALK 1918.0000	m2	25.0000 47,950.00	30.0000 57,540.00	20.00 % 9,590.00
322	CHAIN LINK FENCE TYPE 1 121.0000	m	32.0000 3,872.00	36.0000 4,356.00	12.50 % 484.00

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003
 AWARDED ON :

----- 4TH BIDDER -----
 MOWAT CONSTRUCTION COMPANY
 20210 142ND AVE NE
 98072
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
323	CHAIN LINK FENCE TYPE 4				
	802.0000	m	20.0000	25.0000	25.00 %
			16,040.00	20,050.00	4,010.00
324	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE				
	99.0000	EACH	110.0000	150.0000	36.36 %
			10,890.00	14,850.00	3,960.00
325	CABLE FENCE				
	106.0000	m	200.0000	100.0000	-50.00 %
			21,200.00	10,600.00	-10,600.00
326	STRUCTURAL EARTH WALL				
	2697.0000	m2	275.0000	150.0000	-45.45 %
			741,675.00	404,550.00	-337,125.00
327	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL				
	17449.0000	m3	30.0000	26.0000	-13.33 %
			523,470.00	453,674.00	-69,796.00
328	CONNECTION TO DRAINAGE STRUCTURE				
	31.0000	EACH	1,000.0000	500.0000	-50.00 %
			31,000.00	15,500.00	-15,500.00
329	ADJUST MANHOLE				
	6.0000	EACH	500.0000	500.0000	0.00 %
			3,000.00	3,000.00	0.00
330	MANHOLE 1200 MM DIAM. TYPE 1				
	14.0000	EACH	3,500.0000	2,800.0000	-20.00 %
			49,000.00	39,200.00	-9,800.00
331	MANHOLE 1500 MM DIAM. TYPE 1				
	2.0000	EACH	6,000.0000	4,400.0000	-26.67 %
			12,000.00	8,800.00	-3,200.00
332	MANHOLE ADDITIONAL HEIGHT 1200 MM DIAM. TYPE 1				
	3.5000	m	700.0000	700.0000	0.00 %
			2,450.00	2,450.00	0.00
333	ADJUST CATCH BASIN				
	39.0000	EACH	500.0000	450.0000	-10.00 %
			19,500.00	17,550.00	-1,950.00
334	CLEANING EXISTING DRAINAGE STRUCTURE				
		L.S.			-5.06 %
			15,800.00	15,000.00	-800.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 04/28/2003

TIME: 13:35

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- 4TH BIDDER -----

MOWAT CONSTRUCTION COMPANY
 20210 142ND AVE NE
 98072
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
335	PVC CONDUIT SCH. 80 - 150MM				
	904.0000	m	35.0000	35.0000	0.00 %
			31,640.00	31,640.00	0.00
336	INSTALL PRECAST CONCRETE VAULT - 477-LA				
	1.0000	EACH	2,000.0000	12,500.0000	525.00 %
			2,000.00	12,500.00	10,500.00
337	LOCATE SEWER SIPHON				
		L.S.			-54.55 %
			8,800.00	4,000.00	-4,800.00
338	LOCATE BURIED POWER				
		L.S.			-43.18 %
			8,800.00	5,000.00	-3,800.00
339	LOCATE STORM DRAIN				
		L.S.			-20.00 %
			5,000.00	4,000.00	-1,000.00
340	FORCE ACCOUNT UTILITY LOCATION				
		EST.			0.00 %
			23,500.00	23,500.00	
341	FORCE ACCOUNT UTILITY RELOCATION				
		EST.			0.00 %
			50,000.00	50,000.00	
342	TRAINING				
	6000.0000	HR	3.0000	5.0000	66.67 %
			18,000.00	30,000.00	12,000.00
343	ROADSIDE CLEANUP				
		EST.			0.00 %
			75,000.00	75,000.00	
344	TRIMMING AND CLEANUP				
		L.S.			0.00 %
			20,000.00	20,000.00	0.00
345	REIMBURSEMENT FOR THIRD PARTY DAMAGE				
		EST.			0.00 %
			10,000.00	10,000.00	
346	MINOR CHANGE				
		CALC			0.00 %
			15,000.00	15,000.00	

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003
 AWARDED ON :

----- 4TH BIDDER -----
 MOWAT CONSTRUCTION COMPANY
 20210 142ND AVE NE
 98072
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
347	SPCC PLAN	L.S.			-75.00 %
			2,000.00	500.00	-1,500.00
348	FIELD OFFICE BUILDING	L.S.			-50.00 %
			20,000.00	10,000.00	-10,000.00
349	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE				
	4185.0000	m2	5.0000	3.0000	-40.00 %
			20,925.00	12,555.00	-8,370.00
350	SHARED DRB COST - CREDIT	EST.			0.00 %
			-25,000.00	-25,000.00	
351	STAINLESS STEEL CLAD DOWEL BAR				
	765.0000	EACH	20.0000	18.0000	-10.00 %
			15,300.00	13,770.00	-1,530.00
352	BEAM GUARDRAIL TYPE 1 - 3.3 M LONG POST				
	105.0000	m	60.0000	43.0000	-28.33 %
			6,300.00	4,515.00	-1,785.00
353	COMPOST				
	310.0000	m3	31.0000	37.0000	19.35 %
			9,610.00	11,470.00	1,860.00
354	COMPOST BERM				
	2170.0000	m	4.0000	5.0000	25.00 %
			8,680.00	10,850.00	2,170.00
355	PSIPE INCESNSE CEDAR, 1.22M HT.,				
	26.0000	EACH	40.0000	32.0000	-20.00 %
			1,040.00	832.00	-208.00
356	PSIPE CORALBERRY, #1 CONT.				
	4740.0000	EACH	11.0000	6.0000	-45.45 %
			52,140.00	28,440.00	-23,700.00
357	PSIPE DOUGLAS FIR, 600MM HT., #1 CONT.				
	1081.0000	EACH	14.0000	5.5000	-60.71 %
			15,134.00	5,945.50	-9,188.50
358	PSIPE INCENSE CEDAR, 600MM HT., #1 CONT.				
	1175.0000	EACH	14.0000	5.5000	-60.71 %
			16,450.00	6,462.50	-9,987.50

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 04/28/2003

TIME: 13:35

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- 4TH BIDDER -----

MOWAT CONSTRUCTION COMPANY
 20210 142ND AVE NE
 98072
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
359	PSIPE NORWAY MAPLE, 1.5M HT., #5 CONT. 682.0000	EACH	50.0000 34,100.00	25.0000 17,050.00	-50.00 % -17,050.00
360	PSIPE OREGAON ASH, 1.5M HT., #5 CONT. 155.0000	EACH	50.0000 7,750.00	22.0000 3,410.00	-56.00 % -4,340.00
361	PSIPE SWEETGUM, 3M HT., B&B 17.0000	EACH	100.0000 1,700.00	120.0000 2,040.00	20.00 % 340.00
362	PSIPE WESTERN RED CEDAR, 600MM HT., #1 CONT. 838.0000	EACH	14.0000 11,732.00	5.5000 4,609.00	-60.71 % -7,123.00
363	PSIPE BEAKED HAZELNUT, 450MM HT., #1 CONT. 315.0000	EACH	13.0000 4,095.00	6.0000 1,890.00	-53.85 % -2,205.00
364	PSIPE BOSTON IVY, 450MM HT., #2 CONT. 7.0000	EACH	20.0000 140.00	8.0000 56.00	-60.00 % -84.00
365	PSIPE BURNING BUSH, 600MM HT., #2 CONT. 34.0000	EACH	20.0000 680.00	9.0000 306.00	-55.00 % -374.00
366	PSIPE CORALBERRY, 600MM HT., #2 CONT. 1975.0000	EACH	17.0000 33,575.00	11.5000 22,712.50	-32.35 % -10,862.50
367	PSIPE OREGON GRAPE, 450MM HT., #1 CONT. 235.0000	EACH	14.0000 3,290.00	6.0000 1,410.00	-57.14 % -1,880.00
368	PSIPE PACIFIC WAX MYRTLE, 450MM HT., #1 CONT. 1723.0000	EACH	10.0000 17,230.00	7.2500 12,491.75	-27.50 % -4,738.25
369	PSIPE PAVEMENT SERIES ROSE, 300MM HT., B.R. 370.0000	EACH	14.0000 5,180.00	3.4500 1,276.50	-75.36 % -3,903.50
370	PSIPE RED TWIG DOGWOOD, 600MM HT., #2 CONT. 357.0000	EACH	13.0000 4,641.00	7.0000 2,499.00	-46.15 % -2,142.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 04/28/2003

TIME: 13:35

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271
 HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003
 AWARDED ON :

----- 4TH BIDDER -----
 MOWAT CONSTRUCTION COMPANY
 20210 142ND AVE NE
 98072
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
371	PSIPE ROCKROSE, 600MM HT., #2 CONT.				
	400.0000 EACH		20.0000	9.0000	-55.00 %
			8,000.00	3,600.00	-4,400.00
372	PSIPE VINE MAPLE, 900MM HT., #2 CONT.				
	235.0000 EACH		20.0000	8.0000	-60.00 %
			4,700.00	1,880.00	-2,820.00
373	PSIPE YELLOW TWIG DOGWOOD, 450MM HT, #1 CONT.				
	124.0000 EACH		13.0000	5.5000	-57.69 %
			1,612.00	682.00	-930.00
374	SOIL AMENDMENT				
	930.0000 m3		31.0000	37.5000	20.97 %
			28,830.00	34,875.00	6,045.00
375	CANTILEVER SIGN STRUCTURE NO. 8				
	L.S.				-18.92 %
			37,000.00	30,000.00	-7,000.00
376	RELOCATE BANK SIGN				
	L.S.				150.00 %
			3,000.00	7,500.00	4,500.00
377	MONUMENT CASE, COVER, AND PIPE				
	45.0000 EACH		250.0000	250.0000	0.00 %
			11,250.00	11,250.00	0.00
378	COB MONUMENT, CASE, AND COVER				
	10.0000 EACH		250.0000	250.0000	0.00 %
			2,500.00	2,500.00	0.00
379	PERMANENT EROSION CONTROL BLANKET				
	13000.0000 m2		2.0000	4.7500	137.50 %
			26,000.00	61,750.00	35,750.00
380	PSIPE RED OAK B&B, 38.10MM CALIPER				
	3.0000 EACH		187.0000	160.0000	-14.44 %
			561.00	480.00	-81.00
381	PSIPE ARMSTRONG RED MAPLE B&B, 38.1MM CALIPER				
	7.0000 EACH		187.0000	160.0000	-14.44 %
			1,309.00	1,120.00	-189.00
382	PSIPE JAPANESE BARBERRY, 427.2MM HT.				
	27.0000 EACH		20.0000	5.5000	-72.50 %
			540.00	148.50	-391.50

PS&E JOB NO : 02A012 REVISION NO : 1
 CONTRACT NO : 006549 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1271

BIDS OPENED ON : May 14 2003
 AWARDED ON :

HWY : SR 405
 TITLE : I 405
 BELLEVUE DIRECT ACCESS
 NE 4TH ST. / NE 6TH ST.
 02A012 (REV. 04-29-03)
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335
 COUNTY(S) : KING

----- 4TH BIDDER -----
 MOWAT CONSTRUCTION COMPANY
 20210 142ND AVE NE
 98072
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	% DIFF./
			TOTAL AMOUNT	TOTAL AMOUNT	AMT.DIFF.
OTHER ITEMS					
383	PSIPE WHITE CREEPER, 152.4MM HT. 1120.0000	EACH	1.6500 1,848.00	5.0000 5,600.00	203.03 % 3,752.00
384	TOPSOIL TYPE A 149.0000	m3	33.0000 4,917.00	37.0000 5,513.00	12.12 % 596.00
385	IRRIGATION SYSTEM L.S.		2,000.00	5,000.00	150.00 % 3,000.00
CONTRACT TOTAL (A)			<u>\$53,655,584.61</u>	<u>\$48,675,999.65</u>	<u>-9.28%</u>

		low Bidder			2nd low Bidder			3rd low Bidder				
		Guy F. Akinson Construction LLC			Kiewit Construction Company			Balfour Beatty Construction Inc.				
Contract Total	(A)			\$44,157,049.00	Contract Total	(A)		\$46,390,887.03	Contract Total	(A)		\$45,906,716.90
working days	B1 \$2500	30		\$75,000.00	working days	B1 \$2500	68	\$170,000.00	working days	B1 \$2500	70	\$175,000.00
working days	B2 \$10,000	117		\$1,170,000.00	working days	B2 \$10,000	192	\$1,920,000.00	working days	B2 \$10,000	244	\$2,440,000.00
working days	B3 \$10,000	258		\$2,580,000.00	working days	B3 \$10,000	386	\$3,860,000.00	working days	B3 \$10,000	471	\$4,710,000.00
working days	B4 \$10,000	111		\$1,110,000.00	working days	B4 \$10,000	115	\$1,150,000.00	working days	B4 \$10,000	142	\$1,420,000.00
Part B Total				\$4,935,000.00	Part B Total			\$7,100,000.00	Part B Total			\$8,745,000.00
Bid Total A + B				\$49,092,049.00	Bid Total A + B			\$53,490,887.03	Bid Total A + B			\$54,651,716.90

		4th low bidder		
		Mowat Construction Company		
Contract Total	(A)			\$48,675,999.65
working days	B1 \$2500	50		\$125,000.00
working days	B2 \$10,000	244		\$2,440,000.00
working days	B3 \$10,000	471		\$4,710,000.00
working days	B4 \$10,000	142		\$1,420,000.00
Part B Total				\$8,695,000.00
Bid Total A + B				\$57,370,999.65