

PS&E JOB NO : 02C529 REVISION NO :
 CONTRACT NO : 006443 REGION NO : 3
 VERSION NO : 1 WORK ORDER# : MS4019
 HWY : SR 016
 TITLE : TOLL SYSTEM AND INSTALLATION FOR SR16 TACOMA NARROWS
 BRIDGE
 PROJECT : 02C529
 COUNTY(S) : PIERCE

BIDS OPENED ON :
 AWARDED ON : Sep 20 2002

----- LOW BIDDER -----
 TRANSCORE, L.P.
 8158 ADAMS DR LIBERTY CENTRE
 BLDG 200
 HUMMELSTOWN PA 170368624
 CONTRACTOR NUMBER : 999999

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TOLL SYSTEM FOR TACOMA NARROWS BRIDGE					
1	MATERIALS	L.S.	1,859,455.00	1,859,455.00	0.00 %
2	DESIGN & DEVELOPMENT	L.S.	1,984,228.00	1,984,228.00	0.00 %
3	DOCUMENTATION/MANUALS	L.S.	239,347.00	239,347.00	0.00 %
4	INSTALLATION	L.S.	503,840.00	503,840.00	0.00 %
5	FAT/ACCEPTANCE TESTING	L.S.	346,182.00	346,182.00	0.00 %
6	TRAINING	L.S.	20,541.00	20,541.00	0.00 %
7	PROJECT MANAGEMENT	L.S.	2,535,462.00	2,535,462.00	0.00 %
8	CM / QA	L.S.	112,440.00	112,440.00	0.00 %
9	ENG SUPPORT DURING WARRANTY	L.S.	238,705.00	238,705.00	0.00 %
10	SPARES	L.S.	189,476.00	189,476.00	0.00 %
11	BONDING	L.S.	222,125.00	222,125.00	0.00 %

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 09/27/2002

*** BID CHECK REPORT ***

TIME: 10:40

PS&E JOB NO : 02C529 REVISION NO :
 CONTRACT NO : 006443 REGION NO : 3
 VERSION NO : 1 WORK ORDER# : MS4019
 HWY : SR 016
 TITLE : TOLL SYSTEM AND INSTALLATION FOR SR16 TACOMA NARROWS
 BRIDGE
 PROJECT : 02C529
 COUNTY(S) : PIERCE

BIDS OPENED ON :
 AWARDED ON : Sep 20 2002

----- LOW BIDDER -----
 TRANSCORE, L.P.
 8158 ADAMS DR LIBERTY CENTRE
 BLDG 200
 HUMMELSTOWN PA 170368624
 CONTRACTOR NUMBER : 999999

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TOLL SYSTEM FOR TACOMA NARROWS BRIDGE					
12	INTERNAL MOUNT TAGS	L.S.	858,000.00	858,000.00	0.00 %
13	EXTERNAL MOUNT TAGS	L.S.	53,881.00	53,881.00	0.00 %
14	MINOR CHANGE	CALC	-1.00	-1.00	0.00 %
CONTRACT TOTAL			<u>\$9,163,681.00</u>	<u>\$9,163,681.00</u>	<u>0.00%</u>