

PS&E JOB NO : 03C524 REVISION NO : 1
 CONTRACT NO : 006741 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL2088

BIDS OPENED ON : Mar 17 2004
 AWARDED ON : Mar 22 2004

HWY : SR 161	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 161	ICON MATERIALS, A DIVISION OF	WOODWORTH & COMPANY, INC	TUCCI & SONS, INC.
MP 3.87 TO SKI PARK RD.	6819 S 228TH ST	1200 E "D" ST	4224 WALLER RD E
SAFETY IMPROVEMENT	KENT, WA 98032-2961		
03C524	TUKWILA WA 981382050	TACOMA WA 984211710	TACOMA WA 984431099
PROJECT :	CONTRACTOR NUMBER : 755000	CONTRACTOR NUMBER : 904000	CONTRACTOR NUMBER : 832800
COUNTY(S) : PIERCE			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION										
1	MOBILIZATION									
		L.S.			12.50 %			37.50 %		131.25 %
			8,000.00	9,000.00	1,000.00	11,000.00	3,000.00	18,500.00	10,500.00	
2	REMOVING MISCELLANEOUS TRAFFIC ITEM									
		L.S.			550.00 %			-5.00 %		-35.00 %
			1,000.00	6,500.00	5,500.00	950.00	-50.00	650.00	-350.00	
GRADING										
3	ROADWAY EXCAVATION INCL. HAUL									
	140.0000	C.Y.	30.0000	25.0000	-16.67 %	90.0000	200.00 %	54.0000	80.00 %	
			4,200.00	3,500.00	-700.00	12,600.00	8,400.00	7,560.00	3,360.00	
SURFACING										
4	SHOULDER FINISHING									
	0.1700	MI.	3,000.0000	11,000.0000	266.67 %	48,000.0000	1,500.00 %	40,000.0000	1,233.33 %	
			510.00	1,870.00	1,360.00	8,160.00	7,650.00	6,800.00	6,290.00	
5	CRUSHED SURFACING BASE COURSE									
	132.0000	TON	30.0000	25.0000	-16.67 %	20.0000	-33.33 %	40.0000	33.33 %	
			3,960.00	3,300.00	-660.00	2,640.00	-1,320.00	5,280.00	1,320.00	
LIQUID ASPHALT										
6	ANTI-STRIPPING ADDITIVE									
		EST.			0.00 %		0.00 %		0.00 %	
			100.00	100.00		100.00		100.00		
ASPHALT CONCRETE PAVEMENT										
7	PLANING BITUMINOUS PAVEMENT									
	1180.0000	S.Y.	12.0000	5.5000	-54.17 %	9.2500	-22.92 %	7.5000	-37.50 %	
			14,160.00	6,490.00	-7,670.00	10,915.00	-3,245.00	8,850.00	-5,310.00	

PS&E JOB NO : 03C524 REVISION NO : 1
 CONTRACT NO : 006741 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL2088
 HWY : SR 161
 TITLE : SR 161
 MP 3.87 TO SKI PARK RD.
 SAFETY IMPROVEMENT
 03C524
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Mar 17 2004
 AWARDED ON : Mar 22 2004

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	ICON MATERIALS, A DIVISION OF			WOODWORTH & COMPANY, INC			TUCCI & SONS, INC.	
	6819 S 228TH ST			1200 E "D" ST			4224 WALLER RD E	
	KENT, WA 98032-2961							
	TUKWILA WA 981382050			TACOMA WA 984211710			TACOMA WA 984431099	
	CONTRACTOR NUMBER : 755000			CONTRACTOR NUMBER : 904000			CONTRACTOR NUMBER : 832800	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
ASPHALT CONCRETE PAVEMENT										
8	HMA CL. 1/2 IN. PG 58-22									
	400.0000	TON	70.0000	65.0000	-7.14 %	67.0000	-4.29 %	64.0000	-8.57 %	
			28,000.00	26,000.00	-2,000.00	26,800.00	-1,200.00	25,600.00	-2,400.00	
9	COMPACTION PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			400.00	400.00		400.00		400.00		
EROSION CONTROL AND PLANTING										
10	ESC LEAD									
	2.0000	DAY	500.0000	200.0000	-60.00 %	500.0000	0.00 %	100.0000	-80.00 %	
			1,000.00	400.00	-600.00	1,000.00	0.00	200.00	-800.00	
11	CHECK DAM									
	72.0000	L.F.	12.0000	7.5000	-37.50 %	10.0000	-16.67 %	10.0000	-16.67 %	
			864.00	540.00	-324.00	720.00	-144.00	720.00	-144.00	
12	EROSION/WATER POLLUTION CONTROL									
		EST.			0.00 %		0.00 %		0.00 %	
			500.00	500.00		500.00		500.00		
13	TEMPORARY EROSION AND SEDIMENT CONTROL (TESC) PLAN									
		L.S.			0.00 %		0.00 %		100.00 %	
			500.00	500.00	0.00	500.00	0.00	1,000.00	500.00	
TRAFFIC										
14	FLEXIBLE GUIDE POST									
	5.0000	EACH	50.0000	35.0000	-30.00 %	35.0000	-30.00 %	30.0000	-40.00 %	
			250.00	175.00	-75.00	175.00	-75.00	150.00	-100.00	
15	PAINT LINE									
	2600.0000	L.F.	1.0000	0.3500	-65.00 %	0.3500	-65.00 %	0.3000	-70.00 %	
			2,600.00	910.00	-1,690.00	910.00	-1,690.00	780.00	-1,820.00	
16	RAISED PAVEMENT MARKER TYPE 2									
	0.2000	HUND	1,250.0000	1,250.0000	0.00 %	1,250.0000	0.00 %	2,000.0000	60.00 %	
			250.00	250.00	0.00	250.00	0.00	400.00	150.00	

PS&E JOB NO : 03C524 REVISION NO : 1
 CONTRACT NO : 006741 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL2088

BIDS OPENED ON : Mar 17 2004
 AWARDED ON : Mar 22 2004

HWY : SR 161	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 161	ICON MATERIALS, A DIVISION OF	WOODWORTH & COMPANY, INC	TUCCI & SONS, INC.
MP 3.87 TO SKI PARK RD.	6819 S 228TH ST	1200 E "D" ST	4224 WALLER RD E
SAFETY IMPROVEMENT	KENT, WA 98032-2961		
03C524	TUKWILA WA 981382050	TACOMA WA 984211710	TACOMA WA 984431099
PROJECT :	CONTRACTOR NUMBER : 755000	CONTRACTOR NUMBER : 904000	CONTRACTOR NUMBER : 832800
COUNTY(S) : PIERCE			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC										
17	PERMANENT SIGNING	L.S.			35.54 %			32.53 %		35.54 %
			3,320.00	4,500.00	1,180.00	4,400.00	1,080.00	4,500.00	1,180.00	
18	TEMPORARY PAVEMENT MARKING	L.F.			-50.00 %			-50.00 %		-50.00 %
	1000.0000		1.0000	0.5000	-500.00	500.00	-500.00	500.00	-500.00	
19	TEMPORARY TRAFFIC CONTROL DEVICES	L.S.			-31.03 %			-71.26 %		-8.05 %
			8,700.00	6,000.00	-2,700.00	2,500.00	-6,200.00	8,000.00	-700.00	
20	TRAFFIC CONTROL LABOR	HR			6.06 %			45.45 %		28.79 %
	260.0000		33.0000	35.0000	520.00	12,480.00	3,900.00	11,050.00	2,470.00	
21	TRAFFIC CONTROL SUPERVISOR	HR			25.00 %			75.00 %		43.06 %
	70.0000		36.0000	45.0000	630.00	4,410.00	1,890.00	3,605.00	1,085.00	
22	CONSTRUCTION SIGNS CLASS A	S.F.			25.00 %			12.50 %		56.25 %
	192.0000		16.0000	20.0000	768.00	3,456.00	384.00	4,800.00	1,728.00	
OTHER ITEMS										
23	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %		0.00 %
			500.00	500.00		500.00		500.00		
24	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %		0.00 %
			5.00	5.00		5.00		5.00		
25	MINOR CHANGE	CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 03/03/2004

* * * BID CHECK REPORT * * *

TIME: 11:29

PS&E JOB NO : 03C524 REVISION NO : 1
 CONTRACT NO : 006741 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL2088
 HWY : SR 161
 TITLE : SR 161
 MP 3.87 TO SKI PARK RD.
 SAFETY IMPROVEMENT
 03C524
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Mar 17 2004
 AWARDED ON : Mar 22 2004

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT, WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	WOODWORTH & COMPANY, INC 1200 E "D" ST TACOMA WA 984211710 CONTRACTOR NUMBER : 904000	TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.			2ND BIDDER			3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS										
26	SPCC PLAN	L.S.	250.00	500.00	100.00 % 250.00	500.00	100.00 % 250.00	1,000.00	300.00 % 750.00	
CONTRACT TOTAL			\$94,240.00	\$88,529.00	-6.06%	\$106,370.00	12.87%	\$111,449.00	18.26%	
BASE TOTAL			\$94,240.00	\$88,529.00	-6.06%	\$106,370.00	12.87%	\$111,449.00	18.26%	