

PS&E JOB NO : 03W203 REVISION NO : 1
 CONTRACT NO : 006834 REGION NO : 9
 VERSION NO : 2 WORK ORDER# : 000000

BIDS OPENED ON : Aug 11 2004
 AWARDED ON : Aug 16 2004

HWY	: SR 160,999	-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
TITLE	: SYSTEMWIDE FERRY TERMINAL VEHICLE TRANSFER SPAN HYDRAULIC AND CONTROL UPGRADE 03W203		MANSON CONSTRUCTION CO. 5209 E MARGINAL WAY S SEATTLE WA 98134-2429 SEATTLE WA 981240067			GENERAL CONSTRUCTION COMPANY 3838 WEST MARGINAL WAY SW SEATTLE WA 981061108			BOSS CONSTRUCTION 4945 GUIDE MERIDIAN BELLINGHAM WA 982269109	
PROJECT	:		CONTRACTOR NUMBER :	518000		CONTRACTOR NUMBER :	286000		CONTRACTOR NUMBER :	100308
COUNTY(S)	: KING,KITSAP									

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
PREPARATION											
1	MOBILIZATION	L.S.	88,500.00	80,000.00	-9.60 %	85,000.00	-3,500.00	-3.95 %	91,450.00	2,950.00	3.33 %
OTHER ITEMS											
2	BASIC ELECTRICAL REQUIREMENTS - VASHON	L.S.	382,000.00	349,000.00	-8.64 %	405,000.00	23,000.00	6.02 %	364,330.00	-17,670.00	-4.63 %
3	BASIC ELECTRICAL REQUIREMENTS - FAUNTLEROY/SOUTHWORTH	L.S.	58,000.00	85,000.00	46.55 %	80,000.00	22,000.00	37.93 %	88,000.00	30,000.00	51.72 %
4	MECHANICAL & CONTROLS INTEGRATION - VASHON	L.S.	24,000.00	45,000.00	87.50 %	30,000.00	6,000.00	25.00 %	33,560.00	9,560.00	39.83 %
5	MECHANICAL & CONTROLS INTEGRATION - FAUNT./ SOUTH.	L.S.	18,000.00	30,000.00	66.67 %	30,000.00	12,000.00	66.67 %	33,560.00	15,560.00	86.44 %
6	VASHON SLIP 1 HYDRAULIC & HOIST SYSTEM	L.S.	65,000.00	100,000.00	53.85 %	80,000.00	15,000.00	23.08 %	80,680.00	15,680.00	24.12 %
7	VASHON SLIP 2 HYDRAULIC & HOIST SYSTEM	L.S.	165,000.00	106,000.00	-35.76 %	140,000.00	-25,000.00	-15.15 %	138,700.00	-26,300.00	-15.94 %
8	COUNTERWEIGHT WIRE ROPE REPLACEMENT	L.S.	33,000.00	20,000.00	-39.39 %	15,000.00	-18,000.00	-54.55 %	32,640.00	-360.00	-1.09 %
9	APRON HINGE REPAIR PER SLIP	2.0000 EACH	19,000.0000	12,000.0000	-36.84 %	12,000.0000	-36.84 %	-36.84 %	17,975.0000	-5.39 %	-5.39 %
			38,000.00	24,000.00	-14,000.00	24,000.00	-14,000.00	-14,000.00	35,950.00	-2,050.00	-2,050.00
10	FAUNTLEROY/SOUTHWORTH MECHANICAL REQUIREMENTS	L.S.	11,000.00	10,000.00	-9.09 %	7,000.00	-4,000.00	-36.36 %	10,410.00	-590.00	-5.36 %

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/27/2004

* * * BID CHECK REPORT * * *

TIME: 09:29

PS&E JOB NO : 03W203 REVISION NO : 1
 CONTRACT NO : 006834 REGION NO : 9
 VERSION NO : 2 WORK ORDER# : 000000

BIDS OPENED ON : Aug 11 2004
 AWARDED ON : Aug 16 2004

HWY	: SR 160,999	-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
TITLE	: SYSTEMWIDE FERRY TERMINAL VEHICLE TRANSFER SPAN HYDRAULIC AND CONTROL UPGRADE 03W203		MANSON CONSTRUCTION CO. 5209 E MARGINAL WAY S SEATTLE WA 98134-2429 SEATTLE WA 981240067			GENERAL CONSTRUCTION COMPANY 3838 WEST MARGINAL WAY SW SEATTLE WA 981061108			BOSS CONSTRUCTION 4945 GUIDE MERIDIAN BELLINGHAM WA 982269109	
PROJECT	:		CONTRACTOR NUMBER :	518000		CONTRACTOR NUMBER :	286000		CONTRACTOR NUMBER :	100308
COUNTY(S)	: KING,KITSAP									

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.							
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS										
11	DESTINATION SIGNAGE	L.S.			33.33 %			-33.33 %		-23.67 %
			3,000.00	4,000.00	1,000.00	2,000.00	-1,000.00	2,290.00		-710.00
12	MINOR CHANGE	CALC			0.00 %			0.00 %		0.00 %
			-4.00	-4.00		-4.00		-4.00		
13	SPCC PLAN	L.S.			66.67 %			233.33 %		440.00 %
			300.00	500.00	200.00	1,000.00	700.00	1,620.00		1,320.00
CONTRACT TOTAL			<u>\$885,796.00</u>	<u>\$853,496.00</u>	<u>-3.65%</u>	<u>\$898,996.00</u>	<u>1.49%</u>	<u>\$913,186.00</u>	<u>3.09%</u>	
BASE TOTAL			<u>\$885,796.00</u>	<u>\$853,496.00</u>	<u>-3.65%</u>	<u>\$898,996.00</u>	<u>1.49%</u>	<u>\$913,186.00</u>	<u>3.09%</u>	