

PS&E JOB NO : 03Z011 REVISION NO :  
 CONTRACT NO : 006618 REGION NO : 6  
 VERSION NO : 1 WORK ORDER# : XL1946

BIDS OPENED ON : Jun 19 2003  
 AWARDED ON : Jun 26 2003

|                       |                            |                            |                                |
|-----------------------|----------------------------|----------------------------|--------------------------------|
| HWY : SR 291          | ----- LOW BIDDER -----     | ----- 2ND BIDDER -----     | ----- 3RD BIDDER -----         |
| TITLE : SR 291        | L R L CONSTRUCTION CO.     | LASST CONSTRUCTION LLC     | JOHNSON WESTERN GUNITE COMPANY |
| LONG LAKE             | 7165 FAIRVIEW ROAD         | 608 NE 138TH               | 940 DOOLITTLE DRIVE            |
| UNSTABLE SLOPE REPAIR | 97141                      |                            |                                |
| 03Z011                | TILLAMOOK OR 971410432     | VANCOUVER WA 986827152     | SAN LEANDRO CA 945771021       |
| PROJECT :             | CONTRACTOR NUMBER : 100044 | CONTRACTOR NUMBER : 100469 | CONTRACTOR NUMBER : 100040     |
| COUNTY(S) : STEVENS   |                            |                            |                                |

| ITEM NO.    | ITEM DESCRIPTION<br>EST. QUANTITY                  | UNIT<br>MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 |
|-------------|--|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
|             |  |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |
| PREPARATION |  |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 1           | MOBILIZATION                                       | L.S.         |                                 |                                 | 12.99 %               |                                 |                                 | 89.27 %               |                                 | 12.99 %                         |
|             |  |              | 17,700.00                       | 20,000.00                       | 2,300.00              | 33,500.00                       | 15,800.00                       | 20,000.00             | 2,300.00                        |                                 |
| GRADING     |  |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 2           | PAVEMENT PROTECTION                                | L.S.         |                                 |                                 | 20.00 %               |                                 |                                 | 170.25 %              |                                 | 700.00 %                        |
|             |  |              | 1,000.00                        | 1,200.00                        | 200.00                | 2,702.50                        | 1,702.50                        | 8,000.00              | 7,000.00                        |                                 |
| 3           | SLOPE SCALING                                      |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | 40.0000  | CRHR         | 250.0000                        | 240.0000                        | -4.00 %               | 172.9600                        | -30.82 %                        | 300.0000              | 20.00 %                         |                                 |
|             |  |              | 10,000.00                       | 9,600.00                        | -400.00               | 6,918.40                        | -3,081.60                       | 12,000.00             | 2,000.00                        |                                 |
| 4           | DEBRIS REMOVAL INCLUDING HAUL                      |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | 100.0000   | C.Y.         | 35.0000                         | 12.7500                         | -63.57 %              | 17.3000                         | -50.57 %                        | 25.0000               | -28.57 %                        |                                 |
|             |  |              | 3,500.00                        | 1,275.00                        | -2,225.00             | 1,730.00                        | -1,770.00                       | 2,500.00              | -1,000.00                       |                                 |
| TRAFFIC     |  |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 5           | TEMPORARY BEAM GUARDRAIL TRANSITION SECTION TYPE 3 |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | 1.0000   | EACH         | 950.0000                        | 800.0000                        | -15.79 %              | 632.3800                        | -33.43 %                        | 300.0000              | -68.42 %                        |                                 |
|             |  |              | 950.00                          | 800.00                          | -150.00               | 632.38                          | -317.62                         | 300.00                | -650.00                         |                                 |
| 6           | TEMPORARY BEAM GUARDRAIL NON-FLARED TERMINAL       |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | 1.0000   | EACH         | 2,000.0000                      | 1,500.0000                      | -25.00 %              | 1,686.3600                      | -15.68 %                        | 300.0000              | -85.00 %                        |                                 |
|             |  |              | 2,000.00                        | 1,500.00                        | -500.00               | 1,686.36                        | -313.64                         | 300.00                | -1,700.00                       |                                 |
| 7           | TEMPORARY CONC. BARRIER                            |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | 891.0000   | L.F.         | 7.0000                          | 15.0000                         | 114.29 %              | 8.8700                          | 26.71 %                         | 20.0000               | 185.71 %                        |                                 |
|             |  |              | 6,237.00                        | 13,365.00                       | 7,128.00              | 7,903.17                        | 1,666.17                        | 17,820.00             | 11,583.00                       |                                 |
| 8           | PORTABLE CHANGEABLE MESSAGE SIGN                   |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | 2.0000   | EACH         | 3,500.0000                      | 2,200.0000                      | -37.14 %              | 1,581.1000                      | -54.83 %                        | 1,000.0000            | -71.43 %                        |                                 |
|             |  |              | 7,000.00                        | 4,400.00                        | -2,600.00             | 3,162.20                        | -3,837.80                       | 2,000.00              | -5,000.00                       |                                 |
| 9           | OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN      |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | 200.0000   | HR           | 6.0000                          | 5.0000                          | -16.67 %              | 4.9900                          | -16.83 %                        | 2.0000                | -66.67 %                        |                                 |
|             |  |              | 1,200.00                        | 1,000.00                        | -200.00               | 998.00                          | -202.00                         | 400.00                | -800.00                         |                                 |

PS&E JOB NO : 03Z011 REVISION NO :  
 CONTRACT NO : 006618 REGION NO : 6  
 VERSION NO : 1 WORK ORDER# : XL1946

BIDS OPENED ON : Jun 19 2003  
 AWARDED ON : Jun 26 2003

|           |  |       |   |       |       |   |       |       |   |       |
|-----------|--|-------|---|-------|-------|---|-------|-------|---|-------|
| HWY       | : SR 291   | ----- | LOW BIDDER  | ----- | ----- | 2ND BIDDER                                      | ----- | ----- | 3RD BIDDER  | ----- |
| TITLE     | : SR 291<br>LONG LAKE<br>UNSTABLE SLOPE REPAIR<br>03Z011 |       | L R L CONSTRUCTION CO.<br>7165 FAIRVIEW ROAD<br>97141 |       |       | LASST CONSTRUCTION LLC<br>608 NE 138TH<br>97141 |       |       | JOHNSON WESTERN GUNITE COMPANY<br>940 DOOLITTLE DRIVE<br>SAN LEANDRO CA 945771021 |       |
| PROJECT   | :  |       | TILLAMOOK OR 971410432                                |       |       | VANCOUVER WA 986827152                          |       |       |   |       |
| COUNTY(S) | : STEVENS  |       | CONTRACTOR NUMBER : 100044                            |       |       | CONTRACTOR NUMBER : 100469                      |       |       | CONTRACTOR NUMBER : 100040  |       |

| ITEM NO.    | ITEM DESCRIPTION<br>EST. QUANTITY    | UNIT<br>MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | 2ND BIDDER                      |                                 | % DIFF./<br>AMT.DIFF. | 3RD BIDDER                      |                                 |
|-------------|--------------------------------------|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
|             |                                      |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |
| TRAFFIC     |                                      |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 10          | TEMPORARY TRAFFIC CONTROL DEVICES    |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             |                                      | L.S.         |                                 |                                 | 200.00 %              |                                 | 440.50 %                        |                       | 700.00 %                        |                                 |
|             |                                      |              | 500.00                          | 1,500.00                        | 1,000.00              | 2,702.50                        | 2,202.50                        | 4,000.00              | 3,500.00                        |                                 |
| 11          | TRAFFIC CONTROL VEHICLE              |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | 32.0000                              | DAY          | 50.0000                         | 50.0000                         | 0.00 %                | 41.0800                         | -17.84 %                        | 100.0000              | 100.00 %                        |                                 |
|             |                                      |              | 1,600.00                        | 1,600.00                        | 0.00                  | 1,314.56                        | -285.44                         | 3,200.00              | 1,600.00                        |                                 |
| 12          | TRAFFIC CONTROL SUPERVISOR           |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | 400.0000                             | HR           | 33.0000                         | 39.6000                         | 20.00 %               | 36.6100                         | 10.94 %                         | 50.0000               | 51.52 %                         |                                 |
|             |                                      |              | 13,200.00                       | 15,840.00                       | 2,640.00              | 14,644.00                       | 1,444.00                        | 20,000.00             | 6,800.00                        |                                 |
| 13          | TRAFFIC CONTROL LABOR                |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | 800.0000                             | HR           | 32.0000                         | 35.2000                         | 10.00 %               | 35.6200                         | 11.31 %                         | 40.0000               | 25.00 %                         |                                 |
|             |                                      |              | 25,600.00                       | 28,160.00                       | 2,560.00              | 28,496.00                       | 2,896.00                        | 32,000.00             | 6,400.00                        |                                 |
| 14          | CONSTRUCTION SIGNS CLASS A           |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | 160.0000                             | S.F.         | 5.0000                          | 12.0000                         | 140.00 %              | 6.8100                          | 36.20 %                         | 5.0000                | 0.00 %                          |                                 |
|             |                                      |              | 800.00                          | 1,920.00                        | 1,120.00              | 1,089.60                        | 289.60                          | 800.00                | 0.00                            |                                 |
| OTHER ITEMS |                                      |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 15          | TYPE 1 ROCK DOWEL                    |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | 565.0000                             | L.F.         | 65.0000                         | 39.0000                         | -40.00 %              | 49.5000                         | -23.85 %                        | 45.0000               | -30.77 %                        |                                 |
|             |                                      |              | 36,725.00                       | 22,035.00                       | -14,690.00            | 27,967.50                       | -8,757.50                       | 25,425.00             | -11,300.00                      |                                 |
| 16          | POST-TENSIONED ROCK BOLT             |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | 875.0000                             | L.F.         | 75.0000                         | 41.0000                         | -45.33 %              | 58.5000                         | -22.00 %                        | 55.0000               | -26.67 %                        |                                 |
|             |                                      |              | 65,625.00                       | 35,875.00                       | -29,750.00            | 51,187.50                       | -14,437.50                      | 48,125.00             | -17,500.00                      |                                 |
| 17          | ROADSIDE CLEANUP                     |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             |                                      | EST.         |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %                          |                                 |
|             |                                      |              | 1,000.00                        | 1,000.00                        |                       | 1,000.00                        |                                 | 1,000.00              |                                 |                                 |
| 18          | REIMBURSEMENT FOR THIRD PARTY DAMAGE |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             |                                      | EST.         |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %                          |                                 |
|             |                                      |              | 5.00                            | 5.00                            |                       | 5.00                            |                                 | 5.00                  |                                 |                                 |
| 19          | MINOR CHANGE                         |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             |                                      | CALC         |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %                          |                                 |
|             |                                      |              | -1.00                           | -1.00                           |                       | -1.00                           |                                 | -1.00                 |                                 |                                 |

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/17/2003

\* \* \* BID CHECK REPORT \* \* \*

TIME: 16:27

PS&E JOB NO : 03Z011 REVISION NO :  
CONTRACT NO : 006618 REGION NO : 6  
VERSION NO : 1 WORK ORDER# : XL1946

BIDS OPENED ON : Jun 19 2003  
AWARDED ON : Jun 26 2003

|           |                       |                            |                            |                                |
|-----------|-----------------------|----------------------------|----------------------------|--------------------------------|
| HWY       | : SR 291              | ----- LOW BIDDER -----     | ----- 2ND BIDDER -----     | ----- 3RD BIDDER -----         |
| TITLE     | : SR 291              | L R L CONSTRUCTION CO.     | LASST CONSTRUCTION LLC     | JOHNSON WESTERN GUNITE COMPANY |
|           | LONG LAKE             | 7165 FAIRVIEW ROAD         | 608 NE 138TH               | 940 DOOLITTLE DRIVE            |
|           | UNSTABLE SLOPE REPAIR | 97141                      |                            |                                |
|           | 03Z011                | TILLAMOOK OR 971410432     | VANCOUVER WA 986827152     | SAN LEANDRO CA 945771021       |
| PROJECT   | :                     | CONTRACTOR NUMBER : 100044 | CONTRACTOR NUMBER : 100469 | CONTRACTOR NUMBER : 100040     |
| COUNTY(S) | : STEVENS             |                            |                            |                                |

| ITEM NO.       | ITEM DESCRIPTION<br>EST. QUANTITY | UNIT<br>MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. |              |
|----------------|-----------------------------------|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|--------------|
|                |                                   |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |              |
| OTHER ITEMS    |                                   |              |                                 |                                 |                       |                                 |                                 |                       |              |
| 20             | SPCC PLAN                         | L.S.         |                                 |                                 | 0.00 %                |                                 |                                 | -40.00 %              | 0.00 %       |
|                |                                   |              | 1,000.00                        | 1,000.00                        | 0.00                  | 600.00                          | -400.00                         | 1,000.00              | 0.00         |
| CONTRACT TOTAL |                                   |              | <u>\$195,641.00</u>             | <u>\$162,074.00</u>             | <u>-17.16%</u>        | <u>\$188,238.67</u>             | <u>-3.78%</u>                   | <u>\$198,874.00</u>   | <u>1.65%</u> |
| BASE TOTAL     |                                   |              | <u>\$195,641.00</u>             | <u>\$162,074.00</u>             | <u>-17.16%</u>        | <u>\$188,238.67</u>             | <u>-3.78%</u>                   | <u>\$198,874.00</u>   | <u>1.65%</u> |

PS&E JOB NO : 03Z011 REVISION NO :  
 CONTRACT NO : 006618 REGION NO : 6  
 VERSION NO : 1 WORK ORDER# : XL1946

BIDS OPENED ON : Jun 19 2003  
 AWARDED ON : Jun 26 2003

HWY : SR 291  
 TITLE : SR 291  
 LONG LAKE  
 UNSTABLE SLOPE REPAIR  
 03Z011  
 PROJECT :  
 COUNTY(S) : STEVENS

----- 4TH BIDDER -----

GOODFELLOW BROS., INC.  
 1407 N WALLA WALLA AVE  
 98801-1530  
 WENATCHEE WA 988070598  
 CONTRACTOR NUMBER : 100296

| ITEM NO.    | ITEM DESCRIPTION<br>EST. QUANTITY                  | UNIT<br>MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF.   |
|-------------|--|--------------|---------------------------------|---------------------------------|-------------------------|
|             |  |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                         |
| PREPARATION |  |              |                                 |                                 |                         |
| 1           | MOBILIZATION                                       | L.S.         | 17,700.00                       | 20,408.00                       | 15.30 %<br>2,708.00     |
| GRADING     |  |              |                                 |                                 |                         |
| 2           | PAVEMENT PROTECTION                                | L.S.         | 1,000.00                        | 15,000.00                       | 1,400.00 %<br>14,000.00 |
| 3           | SLOPE SCALING                                      |              |                                 |                                 |                         |
|             | 40.0000  | CRHR         | 250.0000                        | 275.0000                        | 10.00 %                 |
|             |  |              | 10,000.00                       | 11,000.00                       | 1,000.00                |
| 4           | DEBRIS REMOVAL INCLUDING HAUL                      |              |                                 |                                 |                         |
|             | 100.0000   | C.Y.         | 35.0000                         | 40.0000                         | 14.29 %                 |
|             |  |              | 3,500.00                        | 4,000.00                        | 500.00                  |
| TRAFFIC     |  |              |                                 |                                 |                         |
| 5           | TEMPORARY BEAM GUARDRAIL TRANSITION SECTION TYPE 3 |              |                                 |                                 |                         |
|             | 1.0000   | EACH         | 950.0000                        | 750.0000                        | -21.05 %                |
|             |  |              | 950.00                          | 750.00                          | -200.00                 |
| 6           | TEMPORARY BEAM GUARDRAIL NON-FLARED TERMINAL       |              |                                 |                                 |                         |
|             | 1.0000   | EACH         | 2,000.0000                      | 2,000.0000                      | 0.00 %                  |
|             |  |              | 2,000.00                        | 2,000.00                        | 0.00                    |
| 7           | TEMPORARY CONC. BARRIER                            |              |                                 |                                 |                         |
|             | 891.0000   | L.F.         | 7.0000                          | 10.0000                         | 42.86 %                 |
|             |  |              | 6,237.00                        | 8,910.00                        | 2,673.00                |
| 8           | PORTABLE CHANGEABLE MESSAGE SIGN                   |              |                                 |                                 |                         |
|             | 2.0000   | EACH         | 3,500.0000                      | 2,000.0000                      | -42.86 %                |
|             |  |              | 7,000.00                        | 4,000.00                        | -3,000.00               |
| 9           | OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN      |              |                                 |                                 |                         |
|             | 200.0000   | HR           | 6.0000                          | 6.0000                          | 0.00 %                  |
|             |  |              | 1,200.00                        | 1,200.00                        | 0.00                    |

PS&E JOB NO : 03Z011 REVISION NO :  
 CONTRACT NO : 006618 REGION NO : 6  
 VERSION NO : 1 WORK ORDER# : XL1946

BIDS OPENED ON : Jun 19 2003  
 AWARDED ON : Jun 26 2003

HWY : SR 291  
 TITLE : SR 291  
 LONG LAKE  
 UNSTABLE SLOPE REPAIR  
 03Z011  
 PROJECT :  
 COUNTY(S) : STEVENS

----- 4TH BIDDER -----

GOODFELLOW BROS., INC.  
 1407 N WALLA WALLA AVE  
 98801-1530  
 WENATCHEE WA 988070598  
 CONTRACTOR NUMBER : 100296

| ITEM NO.    | ITEM DESCRIPTION<br>EST. QUANTITY    | UNIT<br>MEAS | ENGR'S. EST.                    |                                 |                       |
|-------------|--------------------------------------|--------------|---------------------------------|---------------------------------|-----------------------|
|             |                                      |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
| TRAFFIC     |                                      |              |                                 |                                 |                       |
| 10          | TEMPORARY TRAFFIC CONTROL DEVICES    |              |                                 |                                 |                       |
|             |                                      | L.S.         |                                 |                                 | 300.00 %              |
|             |                                      |              | 500.00                          | 2,000.00                        | 1,500.00              |
| 11          | TRAFFIC CONTROL VEHICLE              |              |                                 |                                 |                       |
|             | 32.0000                              | DAY          | 50.0000                         | 40.0000                         | -20.00 %              |
|             |                                      |              | 1,600.00                        | 1,280.00                        | -320.00               |
| 12          | TRAFFIC CONTROL SUPERVISOR           |              |                                 |                                 |                       |
|             | 400.0000                             | HR           | 33.0000                         | 35.0000                         | 6.06 %                |
|             |                                      |              | 13,200.00                       | 14,000.00                       | 800.00                |
| 13          | TRAFFIC CONTROL LABOR                |              |                                 |                                 |                       |
|             | 800.0000                             | HR           | 32.0000                         | 35.0000                         | 9.38 %                |
|             |                                      |              | 25,600.00                       | 28,000.00                       | 2,400.00              |
| 14          | CONSTRUCTION SIGNS CLASS A           |              |                                 |                                 |                       |
|             | 160.0000                             | S.F.         | 5.0000                          | 8.0000                          | 60.00 %               |
|             |                                      |              | 800.00                          | 1,280.00                        | 480.00                |
| OTHER ITEMS |                                      |              |                                 |                                 |                       |
| 15          | TYPE 1 ROCK DOWEL                    |              |                                 |                                 |                       |
|             | 565.0000                             | L.F.         | 65.0000                         | 85.0000                         | 30.77 %               |
|             |                                      |              | 36,725.00                       | 48,025.00                       | 11,300.00             |
| 16          | POST-TENSIONED ROCK BOLT             |              |                                 |                                 |                       |
|             | 875.0000                             | L.F.         | 75.0000                         | 85.0000                         | 13.33 %               |
|             |                                      |              | 65,625.00                       | 74,375.00                       | 8,750.00              |
| 17          | ROADSIDE CLEANUP                     |              |                                 |                                 |                       |
|             |                                      | EST.         |                                 |                                 | 0.00 %                |
|             |                                      |              | 1,000.00                        | 1,000.00                        |                       |
| 18          | REIMBURSEMENT FOR THIRD PARTY DAMAGE |              |                                 |                                 |                       |
|             |                                      | EST.         |                                 |                                 | 0.00 %                |
|             |                                      |              | 5.00                            | 5.00                            |                       |
| 19          | MINOR CHANGE                         |              |                                 |                                 |                       |
|             |                                      | CALC         |                                 |                                 | 0.00 %                |
|             |                                      |              | -1.00                           | -1.00                           |                       |

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/17/2003

\* \* \* BID CHECK REPORT \* \* \*

TIME: 16:27

PS&E JOB NO : 03Z011 REVISION NO :  
CONTRACT NO : 006618 REGION NO : 6  
VERSION NO : 1 WORK ORDER# : XL1946

BIDS OPENED ON : Jun 19 2003  
AWARDED ON : Jun 26 2003

HWY : SR 291  
TITLE : SR 291  
LONG LAKE  
UNSTABLE SLOPE REPAIR  
03Z011  
PROJECT :  
COUNTY(S) : STEVENS  
----- 4TH BIDDER -----  
GOODFELLOW BROS., INC.  
1407 N WALLA WALLA AVE  
98801-1530  
WENATCHEE WA 988070598  
CONTRACTOR NUMBER : 100296

| ITEM NO.       | ITEM DESCRIPTION<br>EST. QUANTITY | UNIT<br>MEAS | ENGR'S. EST.                    |                                 |                       |
|----------------|-----------------------------------|--------------|---------------------------------|---------------------------------|-----------------------|
|                |                                   |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
| OTHER ITEMS    |                                   |              |                                 |                                 |                       |
| 20             | SPCC PLAN                         | L.S.         |                                 |                                 |                       |
|                |                                   |              | 1,000.00                        | 500.00                          | -50.00 %<br>-500.00   |
| CONTRACT TOTAL |                                   |              | <u>\$195,641.00</u>             | <u>\$237,732.00</u>             | <u>21.51%</u>         |
| BASE TOTAL     |                                   |              | <u>\$195,641.00</u>             | <u>\$237,732.00</u>             | <u>21.51%</u>         |