

PS&E JOB NO : 04A013 REVISION NO : 1  
 CONTRACT NO : 006839 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : 0L3498  
 HWY : SR 202  
 TITLE : SR 202  
 SR 520 TO SAHALEE WAY  
 WIDENING & CHANNELIZATION STAGE 1  
 04A013  
 PROJECT : STPF-0202 (044)  
 COUNTY(S) : KING

BIDS OPENED ON : Sep 1 2004  
 AWARDED ON : Sep 14 2004

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCI INFRASTRUCTURE, LLC 2825 SOUTH 154TH STREET SEATTLE WA 981882099 CONTRACTOR NUMBER : 753245	MARSHBANK CONSTRUCTION INC. 3304 OLD HARTFORD RD 98258-8699 LAKE STEVENS WA 982580097 CONTRACTOR NUMBER : 100035	KLB CONSTRUCTION INC. 3405 - 121ST ST SW LYNNWOOD WA 98037-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.		-17.78 %		15.56 %				-11.11 %
			450,000.00		370,000.00		520,000.00	70,000.00	400,000.00	-50,000.00
2	CLEARING AND GRUBBING									
	4.0000	ACRE	7,500.0000	0.00 %	7,500.0000	-53.33 %	3,500.0000	-53.33 %	5,500.0000	-26.67 %
			30,000.00	0.00	30,000.00	-16,000.00	14,000.00	-16,000.00	22,000.00	-8,000.00
3	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.		2,301.54 %		188.18 %				860.61 %
			5,205.00		125,000.00	119,795.00	15,000.00	9,795.00	50,000.00	44,795.00
4	REMOVING GUARDRAIL									
	800.0000	L.F.	3.0000	-16.67 %	2.5000	-33.33 %	2.0000	-33.33 %	4.0000	33.33 %
			2,400.00	-400.00	2,000.00	-800.00	1,600.00	-800.00	3,200.00	800.00
5	REMOVING GUARDRAIL ANCHOR									
	1.0000	EACH	300.0000	150.00 %	750.0000	-16.67 %	250.0000	-16.67 %	250.0000	-16.67 %
			300.00	450.00	750.00	-50.00	250.00	-50.00	250.00	-50.00
6	CONSTRUCTION FENCE									
	6000.0000	L.F.	2.0000	25.00 %	2.5000	0.00 %	2.0000	0.00 %	3.2000	60.00 %
			12,000.00	3,000.00	15,000.00	0.00	12,000.00	0.00	19,200.00	7,200.00
GRADING										
7	ROADWAY EXCAVATION INCL. HAUL									
	9956.0000	C.Y.	12.0000	37.50 %	16.5000	50.00 %	18.0000	50.00 %	16.0000	33.33 %
			119,472.00	44,802.00	164,274.00	59,736.00	179,208.00	59,736.00	159,296.00	39,824.00
8	SELECT BORROW INCL. HAUL									
	4260.0000	TON	11.0000	-90.91 %	1.0000	18.18 %	13.0000	18.18 %	11.0000	0.00 %
			46,860.00	-42,600.00	4,260.00	8,520.00	55,380.00	8,520.00	46,860.00	0.00
9	GRAVEL BORROW INCL. HAUL									
	14470.0000	TON	10.0000	15.00 %	11.5000	40.00 %	14.0000	40.00 %	11.0000	10.00 %
			144,700.00	21,705.00	166,405.00	57,880.00	202,580.00	57,880.00	159,170.00	14,470.00

PS&E JOB NO : 04A013 REVISION NO : 1  
 CONTRACT NO : 006839 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : 0L3498  
 HWY : SR 202  
 TITLE : SR 202  
 SR 520 TO SAHALEE WAY  
 WIDENING & CHANNELIZATION STAGE 1  
 04A013  
 PROJECT : STPF-0202 (044)  
 COUNTY(S) : KING

BIDS OPENED ON : Sep 1 2004  
 AWARDED ON : Sep 14 2004

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCI INFRASTRUCTURE, LLC 2825 SOUTH 154TH STREET SEATTLE WA 981882099 CONTRACTOR NUMBER : 753245	MARSHBANK CONSTRUCTION INC. 3304 OLD HARTFORD RD 98258-8699 LAKE STEVENS WA 982580097 CONTRACTOR NUMBER : 100035	KLB CONSTRUCTION INC. 3405 - 121ST ST SW LYNNWOOD WA 98037-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
GRADING										
10	EMBANKMENT COMPACTION 9291.0000	C.Y.	3.0000 27,873.00	-25.00 % -6,968.25	2.2500 20,904.75	-16.67 % -4,645.50	2.5000 23,227.50	3.0000 27,873.00	0.00 % 0.00	
DRAINAGE										
11	HAND PLACED RIPRAP 6.0000	C.Y.	150.0000 900.00	-33.33 % -300.00	100.0000 600.00	33.33 % 300.00	200.0000 1,200.00	100.0000 600.00	-33.33 % -300.00	
12	QUARRY SPALLS 4.0000	C.Y.	110.0000 440.00	-9.09 % -40.00	100.0000 400.00	-72.73 % -320.00	30.0000 120.00	100.0000 400.00	-9.09 % -40.00	
13	UNDERDRAIN PIPE 6 IN. DIAM. 938.0000	L.F.	7.0000 6,566.00	71.43 % 4,690.00	12.0000 11,256.00	14.29 % 938.00	8.0000 7,504.00	10.0000 9,380.00	42.86 % 2,814.00	
14	FLOW SPREADER 1.0000	EACH	2,200.0000 2,200.00	240.91 % 5,300.00	7,500.0000 7,500.00	127.27 % 2,800.00	5,000.0000 5,000.00	7,500.0000 7,500.00	240.91 % 5,300.00	
15	SWALE DIVIDER 158.0000	L.F.	4.0000 632.00	150.00 % 948.00	10.0000 1,580.00	2,400.00 % 15,168.00	100.0000 15,800.00	40.0000 6,320.00	900.00 % 5,688.00	
16	FORCE ACCOUNT PRIVATE DRAINAGE CONNECTION EST.		10,000.00	0.00 %	10,000.00	0.00 %	10,000.00	10,000.00	0.00 %	
STORM SEWER										
17	CATCH BASIN TYPE 1 18.0000	EACH	1,150.0000 20,700.00	-31.74 % -6,570.00	785.0000 14,130.00	-21.74 % -4,500.00	900.0000 16,200.00	710.0000 12,780.00	-38.26 % -7,920.00	
18	CATCH BASIN TYPE 2 54 IN. DIAM. 36.0000	EACH	3,100.0000 111,600.00	-37.10 % -41,400.00	1,950.0000 70,200.00	-16.13 % -18,000.00	2,600.0000 93,600.00	2,500.0000 90,000.00	-19.35 % -21,600.00	

PS&E JOB NO : 04A013 REVISION NO : 1  
 CONTRACT NO : 006839 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : 0L3498  
 HWY : SR 202  
 TITLE : SR 202  
 SR 520 TO SAHALEE WAY  
 WIDENING & CHANNELIZATION STAGE 1  
 04A013  
 PROJECT : STPF-0202 (044)  
 COUNTY(S) : KING

BIDS OPENED ON : Sep 1 2004  
 AWARDED ON : Sep 14 2004

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCI INFRASTRUCTURE, LLC 2825 SOUTH 154TH STREET SEATTLE WA 981882099 CONTRACTOR NUMBER : 753245	MARSHBANK CONSTRUCTION INC. 3304 OLD HARTFORD RD 98258-8699 LAKE STEVENS WA 982580097 CONTRACTOR NUMBER : 100035	KLB CONSTRUCTION INC. 3405 - 121ST ST SW LYNNWOOD WA 98037-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STORM SEWER										
19	CATCH BASIN TYPE 2 96 IN. DIAM.									
	1.0000 EACH		9,000.0000	-23.61 %	6,875.0000	-23.61 %	10,500.0000	16.67 %	8,500.0000	-5.56 %
			9,000.00		6,875.00	-2,125.00	10,500.00	1,500.00	8,500.00	-500.00
20	TESTING STORM SEWER PIPE									
	6014.0000 L.F.		4.5000	-72.22 %	1.2500	-72.22 %	2.0000	-55.56 %	2.0000	-55.56 %
			27,063.00		7,517.50	-19,545.50	12,028.00	-15,035.00	12,028.00	-15,035.00
21	CL. III REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.									
	445.0000 L.F.		25.0000	-9.00 %	22.7500	-9.00 %	32.0000	28.00 %	32.0000	28.00 %
			11,125.00		10,123.75	-1,001.25	14,240.00	3,115.00	14,240.00	3,115.00
22	CL. III REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.									
	900.0000 L.F.		40.0000	-31.00 %	27.6000	-31.00 %	38.0000	-5.00 %	38.0000	-5.00 %
			36,000.00		24,840.00	-11,160.00	34,200.00	-1,800.00	34,200.00	-1,800.00
23	CL. III REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.									
	945.0000 L.F.		48.0000	11.46 %	53.5000	11.46 %	43.0000	-10.42 %	45.0000	-6.25 %
			45,360.00		50,557.50	5,197.50	40,635.00	-4,725.00	42,525.00	-2,835.00
24	CL. III REINF. CONC. STORM SEWER PIPE 30 IN. DIAM.									
	20.0000 L.F.		100.0000	-20.00 %	80.0000	-20.00 %	58.0000	-42.00 %	75.0000	-25.00 %
			2,000.00		1,600.00	-400.00	1,160.00	-840.00	1,500.00	-500.00
25	CL. IV REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.									
	430.0000 L.F.		63.0000	-17.46 %	52.0000	-17.46 %	48.0000	-23.81 %	45.0000	-28.57 %
			27,090.00		22,360.00	-4,730.00	20,640.00	-6,450.00	19,350.00	-7,740.00
26	CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.									
	2026.0000 L.F.		30.0000	-24.17 %	22.7500	-24.17 %	36.0000	20.00 %	26.0000	-13.33 %
			60,780.00		46,091.50	-14,688.50	72,936.00	12,156.00	52,676.00	-8,104.00
27	CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.									
	1260.0000 L.F.		35.0000	-21.43 %	27.5000	-21.43 %	42.0000	20.00 %	32.0000	-8.57 %
			44,100.00		34,650.00	-9,450.00	52,920.00	8,820.00	40,320.00	-3,780.00
WATER LINES										
28	REMOVAL AND REPLACEMENT OF UNSUITABLE MATERIAL									
	30.0000 C.Y.		40.0000	25.00 %	50.0000	25.00 %	56.0000	40.00 %	50.0000	25.00 %
			1,200.00		1,500.00	300.00	1,680.00	480.00	1,500.00	300.00

PS&E JOB NO : 04A013 REVISION NO : 1  
 CONTRACT NO : 006839 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : 0L3498  
 HWY : SR 202  
 TITLE : SR 202  
 SR 520 TO SAHALEE WAY  
 WIDENING & CHANNELIZATION STAGE 1  
 04A013  
 PROJECT : STPF-0202 (044)  
 COUNTY(S) : KING

BIDS OPENED ON : Sep 1 2004  
 AWARDED ON : Sep 14 2004

-----	LOW BIDDER	-----	2ND BIDDER	-----	3RD BIDDER	-----
	SCI INFRASTRUCTURE, LLC		MARSHBANK CONSTRUCTION INC.		KLB CONSTRUCTION INC.	
	2825 SOUTH 154TH STREET		3304 OLD HARTFORD RD		3405 - 121ST ST SW	
			98258-8699		LYNNWOOD WA 98037-1549	
	SEATTLE WA 981882099		LAKE STEVENS WA 982580097		MUKILTEO WA 982750158	
	CONTRACTOR NUMBER : 753245		CONTRACTOR NUMBER : 100035		CONTRACTOR NUMBER : 100310	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
WATER LINES										
29	GATE VALVE 8 IN.									
	6.0000	EACH	1,700.0000	995.0000	-41.47 %	655.0000	-61.47 %	960.0000	-43.53 %	
			10,200.00	5,970.00	-4,230.00	3,930.00	-6,270.00	5,760.00	-4,440.00	
30	GATE VALVE 12 IN.									
	8.0000	EACH	2,500.0000	1,650.0000	-34.00 %	1,100.0000	-56.00 %	1,450.0000	-42.00 %	
			20,000.00	13,200.00	-6,800.00	8,800.00	-11,200.00	11,600.00	-8,400.00	
31	BUTTERFLY VALVE 16 IN.									
	12.0000	EACH	3,500.0000	2,500.0000	-28.57 %	2,250.0000	-35.71 %	2,000.0000	-42.86 %	
			42,000.00	30,000.00	-12,000.00	27,000.00	-15,000.00	24,000.00	-18,000.00	
32	HYDRANT ASSEMBLY									
	6.0000	EACH	6,000.0000	4,400.0000	-26.67 %	3,000.0000	-50.00 %	4,000.0000	-33.33 %	
			36,000.00	26,400.00	-9,600.00	18,000.00	-18,000.00	24,000.00	-12,000.00	
33	SERVICE CONNECTION 1 IN. DIAM.									
	2.0000	EACH	1,700.0000	2,000.0000	17.65 %	1,100.0000	-35.29 %	2,500.0000	47.06 %	
			3,400.00	4,000.00	600.00	2,200.00	-1,200.00	5,000.00	1,600.00	
34	SERVICE CONNECTION 2 IN. DIAM.									
	2.0000	EACH	2,100.0000	2,500.0000	19.05 %	2,200.0000	4.76 %	2,500.0000	19.05 %	
			4,200.00	5,000.00	800.00	4,400.00	200.00	5,000.00	800.00	
35	DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.									
	150.0000	L.F.	200.0000	120.0000	-40.00 %	95.0000	-52.50 %	85.0000	-57.50 %	
			30,000.00	18,000.00	-12,000.00	14,250.00	-15,750.00	12,750.00	-17,250.00	
36	DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.									
	246.0000	L.F.	220.0000	100.0000	-54.55 %	66.0000	-70.00 %	68.0000	-69.09 %	
			54,120.00	24,600.00	-29,520.00	16,236.00	-37,884.00	16,728.00	-37,392.00	
37	DUCTILE IRON PIPE FOR WATER MAIN 16 IN. DIAM.									
	1780.0000	L.F.	195.0000	100.0000	-48.72 %	88.0000	-54.87 %	77.0000	-60.51 %	
			347,100.00	178,000.00	-169,100.00	156,640.00	-190,460.00	137,060.00	-210,040.00	
38	REPLACE VALVE BOX									
	10.0000	EACH	500.0000	350.0000	-30.00 %	285.0000	-43.00 %	325.0000	-35.00 %	
			5,000.00	3,500.00	-1,500.00	2,850.00	-2,150.00	3,250.00	-1,750.00	

PS&E JOB NO : 04A013 REVISION NO : 1  
 CONTRACT NO : 006839 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : 0L3498  
 HWY : SR 202  
 TITLE : SR 202  
 SR 520 TO SAHALEE WAY  
 WIDENING & CHANNELIZATION STAGE 1  
 04A013  
 PROJECT : STPF-0202 (044)  
 COUNTY(S) : KING

BIDS OPENED ON : Sep 1 2004  
 AWARDED ON : Sep 14 2004

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCI INFRASTRUCTURE, LLC 2825 SOUTH 154TH STREET SEATTLE WA 981882099 CONTRACTOR NUMBER : 753245	MARSHBANK CONSTRUCTION INC. 3304 OLD HARTFORD RD 98258-8699 LAKE STEVENS WA 982580097 CONTRACTOR NUMBER : 100035	KLB CONSTRUCTION INC. 3405 - 121ST ST SW LYNNWOOD WA 98037-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
WATER LINES									
39	FORCE ACCOUNT UNIDENTIFIED UTILITIES								
	EST.			0.00 %		0.00 %		0.00 %	
			50,000.00		50,000.00		50,000.00		50,000.00
STRUCTURE									
40	ST. REINF. BAR FOR SIDEWALK RETAINING WALL								
	3490.0000 LB.		0.8000	181.25 %	1.0000	25.00 %	2.2000	175.00 %	
			2,792.00	5,060.50	3,490.00	698.00	7,678.00	4,886.00	
41	CONC. CLASS 3000 FOR SIDEWALK RETAINING WALL								
	95.0000 C.Y.		300.0000	91.67 %	450.0000	50.00 %	550.0000	83.33 %	
			28,500.00	54,625.00	42,750.00	14,250.00	52,250.00	23,750.00	
SURFACING									
42	CRUSHED SURFACING BASE COURSE								
	6105.0000 TON		15.0000	3.33 %	14.0000	-6.67 %	14.0000	-6.67 %	
			91,575.00	3,052.50	85,470.00	-6,105.00	85,470.00	-6,105.00	
LIQUID ASPHALT									
43	ASPHALT MC-250								
	40.0000 TON		250.0000	-60.00 %	100.0000	-60.00 %	100.0000	-60.00 %	
			10,000.00	-6,000.00	4,000.00	-6,000.00	4,000.00	-6,000.00	
44	ANTI-STRIPPING ADDITIVE								
	EST.			0.00 %		0.00 %		0.00 %	
			10,710.00	10,710.00	10,710.00		10,710.00		
ASPHALT CONCRETE PAVEMENT									
45	CRACK SEALING								
	EST.			0.00 %		0.00 %		0.00 %	
			11,334.00	11,334.00	11,334.00		11,334.00		

PS&E JOB NO : 04A013 REVISION NO : 1  
 CONTRACT NO : 006839 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : 0L3498  
 HWY : SR 202  
 TITLE : SR 202  
 SR 520 TO SAHALEE WAY  
 WIDENING & CHANNELIZATION STAGE 1  
 04A013  
 PROJECT : STPF-0202 (044)  
 COUNTY(S) : KING

BIDS OPENED ON : Sep 1 2004  
 AWARDED ON : Sep 14 2004

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCI INFRASTRUCTURE, LLC 2825 SOUTH 154TH STREET SEATTLE WA 981882099 CONTRACTOR NUMBER : 753245	MARSHBANK CONSTRUCTION INC. 3304 OLD HARTFORD RD 98258-8699 LAKE STEVENS WA 982580097 CONTRACTOR NUMBER : 100035	KLB CONSTRUCTION INC. 3405 - 121ST ST SW LYNNWOOD WA 98037-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
ASPHALT CONCRETE PAVEMENT										
46	PLANING BITUMINOUS PAVEMENT									
	17034.0000	S.Y.	5.0000	-35.00 %	3.2500	-68.00 %	1.6000	-20.00 %	4.0000	-20.00 %
			85,170.00	-29,809.50	55,360.50	-57,915.60	27,254.40	-17,034.00	68,136.00	-17,034.00
47	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22									
	1157.0000	TON	80.0000	-12.50 %	70.0000	-10.00 %	72.0000	-16.25 %	67.0000	-16.25 %
			92,560.00	-11,570.00	80,990.00	-9,256.00	83,304.00	-15,041.00	77,519.00	-15,041.00
48	HMA CL. 1/2 IN. PG 64-22									
	14565.0000	TON	45.0000	6.67 %	48.0000	11.11 %	50.0000	2.22 %	46.0000	2.22 %
			655,425.00	43,695.00	699,120.00	72,825.00	728,250.00	14,565.00	669,990.00	14,565.00
49	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
	CALC			0.00 %		0.00 %		0.00 %		0.00 %
			20,255.00		20,255.00		20,255.00		20,255.00	
50	COMPACTION PRICE ADJUSTMENT									
	CALC			0.00 %		0.00 %		0.00 %		0.00 %
			13,503.00		13,503.00		13,503.00		13,503.00	
51	CYCLIC DENSITY PRICE ADJUSTMENT									
	CALC			0.00 %		0.00 %		0.00 %		0.00 %
			1,000.00		1,000.00		1,000.00		1,000.00	
IRRIGATION AND WATER DISTRIBUTION										
52	CASING PIPE 8 IN DIAM									
	1433.0000	L.F.	20.0000	-68.75 %	6.2500	5.00 %	21.0000	100.00 %	40.0000	100.00 %
			28,660.00	-19,703.75	8,956.25	1,433.00	30,093.00	57,320.00	28,660.00	28,660.00
EROSION CONTROL AND PLANTING										
53	ESC LEAD									
	260.0000	DAY	240.0000	-99.58 %	1.0000	-83.33 %	40.0000	-58.33 %	100.0000	-58.33 %
			62,400.00	-62,140.00	260.00	-52,000.00	10,400.00	-36,400.00	26,000.00	-36,400.00
54	EROSION CONTROL SEEDING, FERTILIZING, AND MULCHING									
	1.0000	ACRE	2,500.0000	-64.00 %	900.0000	-8.00 %	2,300.0000	-40.00 %	1,500.0000	-40.00 %
			2,500.00	-1,600.00	900.00	-200.00	2,300.00	-1,000.00	1,500.00	-1,000.00

PS&E JOB NO : 04A013 REVISION NO : 1  
 CONTRACT NO : 006839 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : 0L3498  
 HWY : SR 202  
 TITLE : SR 202  
 SR 520 TO SAHALEE WAY  
 WIDENING & CHANNELIZATION STAGE 1  
 04A013  
 PROJECT : STPF-0202 (044)  
 COUNTY(S) : KING

BIDS OPENED ON : Sep 1 2004  
 AWARDED ON : Sep 14 2004

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCI INFRASTRUCTURE, LLC 2825 SOUTH 154TH STREET SEATTLE WA 981882099 CONTRACTOR NUMBER : 753245	MARSHBANK CONSTRUCTION INC. 3304 OLD HARTFORD RD 98258-8699 LAKE STEVENS WA 982580097 CONTRACTOR NUMBER : 100035	KLB CONSTRUCTION INC. 3405 - 121ST ST SW LYNNWOOD WA 98037-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.			
EROSION CONTROL AND PLANTING											
55	CHECK DAM										
	154.0000	L.F.	7.0000 1,078.00	471.43 %	40.0000 6,160.00	5,082.00	10.0000 1,540.00	42.86 %	462.00	10.0000 1,540.00	42.86 % 462.00
56	STREET CLEANING										
	1040.0000	HR	85.0000 88,400.00	5.88 %	90.0000 93,600.00	5,200.00	90.0000 93,600.00	5.88 %	5,200.00	90.0000 93,600.00	5.88 % 5,200.00
57	INLET PROTECTION										
	88.0000	EACH	60.0000 5,280.00	25.00 %	75.0000 6,600.00	1,320.00	60.0000 5,280.00	0.00 %	0.00	55.0000 4,840.00	-8.33 % -440.00
58	SILT FENCE										
	440.0000	L.F.	6.0000 2,640.00	-33.33 %	4.0000 1,760.00	-880.00	4.0000 1,760.00	-33.33 %	-880.00	5.0000 2,200.00	-16.67 % -440.00
59	WATTLE										
	7254.0000	L.F.	3.0000 21,762.00	0.00 %	3.0000 21,762.00	0.00	3.0000 21,762.00	0.00 %	0.00	5.0000 36,270.00	66.67 % 14,508.00
60	EROSION/WATER POLLUTION CONTROL										
		EST.	25,000.00	0.00 %	25,000.00	0.00 %	25,000.00	0.00 %	0.00 %	25,000.00	0.00 %
61	TOPSOIL TYPE A										
	624.0000	C.Y.	35.0000 21,840.00	14.29 %	40.0000 24,960.00	3,120.00	21.0000 13,104.00	-40.00 %	-8,736.00	28.0000 17,472.00	-20.00 % -4,368.00
62	TOPSOIL TYPE B										
	146.0000	C.Y.	54.0000 7,884.00	-59.26 %	22.0000 3,212.00	-4,672.00	10.0000 1,460.00	-81.48 %	-6,424.00	15.0000 2,190.00	-72.22 % -5,694.00
63	SOIL AMENDMENT										
	364.0000	C.Y.	35.0000 12,740.00	42.86 %	50.0000 18,200.00	5,460.00	30.0000 10,920.00	-14.29 %	-1,820.00	30.0000 10,920.00	-14.29 % -1,820.00
64	BARK OR WOOD CHIP MULCH										
	458.0000	C.Y.	30.0000 13,740.00	16.67 %	35.0000 16,030.00	2,290.00	24.0000 10,992.00	-20.00 %	-2,748.00	30.0000 13,740.00	0.00 % 0.00





PS&E JOB NO : 04A013 REVISION NO : 1  
 CONTRACT NO : 006839 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : 0L3498  
 HWY : SR 202  
 TITLE : SR 202  
 SR 520 TO SAHALEE WAY  
 WIDENING & CHANNELIZATION STAGE 1  
 04A013  
 PROJECT : STPF-0202 (044)  
 COUNTY(S) : KING

BIDS OPENED ON : Sep 1 2004  
 AWARDED ON : Sep 14 2004

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCI INFRASTRUCTURE, LLC 2825 SOUTH 154TH STREET SEATTLE WA 981882099 CONTRACTOR NUMBER : 753245	MARSHBANK CONSTRUCTION INC. 3304 OLD HARTFORD RD 98258-8699 LAKE STEVENS WA 982580097 CONTRACTOR NUMBER : 100035	KLB CONSTRUCTION INC. 3405 - 121ST ST SW LYNNWOOD WA 98037-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
75	TRUCK MOUNTED IMPACT ATTENUATOR									
	2.0000 EACH		7,000.0000	42.86 %	10,000.0000	28.57 %	9,000.0000	100.00 %	14,000.0000	100.00 %
			14,000.00	6,000.00	20,000.00	4,000.00	18,000.00	28,000.00	14,000.00	14,000.00
76	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR									
	2080.0000 HR		30.0000	-96.67 %	1.0000	-83.33 %	5.0000	46.67 %	44.0000	46.67 %
			62,400.00	-60,320.00	2,080.00	-52,000.00	10,400.00	91,520.00	29,120.00	29,120.00
77	PLASTIC LINE									
	6981.0000 L.F.		1.0000	15.00 %	1.1500	25.00 %	1.2500	0.00 %	1.0000	0.00 %
			6,981.00	1,047.15	8,028.15	1,745.25	8,726.25	6,981.00	0.00	0.00
78	PLASTIC DROP LANE LINE									
	520.0000 L.F.		1.5000	-26.67 %	1.1000	33.33 %	2.0000	50.00 %	2.2500	50.00 %
			780.00	-208.00	572.00	260.00	1,040.00	1,170.00	390.00	390.00
79	PLASTIC WIDE LINE									
	5727.0000 L.F.		1.5000	40.00 %	2.1000	0.00 %	1.5000	73.33 %	2.6000	73.33 %
			8,590.50	3,436.20	12,026.70	0.00	8,590.50	14,890.20	6,299.70	6,299.70
80	PLASTIC CROSSWALK LINE									
	1533.0000 S.F.		10.0000	-50.00 %	5.0000	-50.00 %	5.0000	-48.00 %	5.2000	-48.00 %
			15,330.00	-7,665.00	7,665.00	-7,665.00	7,665.00	7,971.60	-7,358.40	-7,358.40
81	PLASTIC STOP LINE									
	829.0000 L.F.		7.0000	32.14 %	9.2500	0.00 %	7.0000	25.00 %	8.7500	25.00 %
			5,803.00	1,865.25	7,668.25	0.00	5,803.00	7,253.75	1,450.75	1,450.75
82	PLASTIC TRAFFIC ARROW									
	66.0000 EACH		95.0000	5.26 %	100.0000	21.05 %	115.0000	26.32 %	120.0000	26.32 %
			6,270.00	330.00	6,600.00	1,320.00	7,590.00	7,920.00	1,650.00	1,650.00
83	PLASTIC TRAFFIC LETTER									
	31.0000 EACH		95.0000	-36.84 %	60.0000	-68.42 %	30.0000	-26.32 %	70.0000	-26.32 %
			2,945.00	-1,085.00	1,860.00	-2,015.00	930.00	2,170.00	-775.00	-775.00
84	PLASTIC DRAINAGE MARKING									
	3.0000 EACH		50.0000	-20.00 %	40.0000	-60.00 %	20.0000	-50.00 %	25.0000	-50.00 %
			150.00	-30.00	120.00	-90.00	60.00	75.00	-75.00	-75.00
85	PLASTIC BICYCLE LANE SYMBOL									
	13.0000 EACH		75.0000	33.33 %	100.0000	53.33 %	115.0000	33.33 %	100.0000	33.33 %
			975.00	325.00	1,300.00	520.00	1,495.00	1,300.00	325.00	325.00

PS&E JOB NO : 04A013 REVISION NO : 1  
 CONTRACT NO : 006839 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : 0L3498  
 HWY : SR 202  
 TITLE : SR 202  
 SR 520 TO SAHALEE WAY  
 WIDENING & CHANNELIZATION STAGE 1  
 04A013  
 PROJECT : STPF-0202 (044)  
 COUNTY(S) : KING

BIDS OPENED ON : Sep 1 2004  
 AWARDED ON : Sep 14 2004

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCI INFRASTRUCTURE, LLC 2825 SOUTH 154TH STREET SEATTLE WA 981882099 CONTRACTOR NUMBER : 753245	MARSHBANK CONSTRUCTION INC. 3304 OLD HARTFORD RD 98258-8699 LAKE STEVENS WA 982580097 CONTRACTOR NUMBER : 100035	KLB CONSTRUCTION INC. 3405 - 121ST ST SW LYNNWOOD WA 98037-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
86	RAISED PAVEMENT MARKER TYPE 1									
	38.3900 HUND		200.0000	150.0000	-25.00 %	175.0000	-12.50 %	145.0000	-27.50 %	
			7,678.00	5,758.50	-1,919.50	6,718.25	-959.75	5,566.55	-2,111.45	
87	RAISED PAVEMENT MARKER TYPE 2									
	7.0900 HUND		300.0000	275.0000	-8.33 %	500.0000	66.67 %	290.0000	-3.33 %	
			2,127.00	1,949.75	-177.25	3,545.00	1,418.00	2,056.10	-70.90	
88	TEMPORARY PAVEMENT MARKING									
	27000.0000 L.F.		0.2500	0.6500	160.00 %	0.7000	180.00 %	0.1500	-40.00 %	
			6,750.00	17,550.00	10,800.00	18,900.00	12,150.00	4,050.00	-2,700.00	
89	PERMANENT SIGNING									
	L.S.				-36.84 %		-34.74 %		-26.32 %	
			47,500.00	30,000.00	-17,500.00	31,000.00	-16,500.00	35,000.00	-12,500.00	
90	BRIDGE MOUNTED SIGN BRACKET NO. 1									
	L.S.				51.06 %		51.06 %		11.78 %	
			6,620.00	10,000.00	3,380.00	10,000.00	3,380.00	7,400.00	780.00	
91	TEMPORARY ILLUMINATION SYSTEM SUA 4027- NORTH									
	L.S.				-57.30 %		-56.53 %		-57.30 %	
			12,881.00	5,500.00	-7,381.00	5,600.00	-7,281.00	5,500.00	-7,381.00	
92	TEMPORARY ILLUMINATION SYSTEM SAS 5028- NORTH									
	L.S.				-29.90 %		-39.60 %		-35.29 %	
			9,272.00	6,500.00	-2,772.00	5,600.00	-3,672.00	6,000.00	-3,272.00	
93	TEMPORARY ILLUMINATION SYSTEM SAS 5029- NORTH									
	L.S.				-69.94 %		-68.30 %		-67.21 %	
			18,296.00	5,500.00	-12,796.00	5,800.00	-12,496.00	6,000.00	-12,296.00	
94	TEMPORARY ILLUMINATION SYSTEM SUA 4027- SOUTH									
	L.S.				-53.05 %		-56.18 %		-53.05 %	
			12,779.00	6,000.00	-6,779.00	5,600.00	-7,179.00	6,000.00	-6,779.00	
95	TEMPORARY ILLUMINATION SYSTEM SAS 5028- SOUTH									
	L.S.				-52.08 %		-52.08 %		-56.44 %	
			22,956.00	11,000.00	-11,956.00	11,000.00	-11,956.00	10,000.00	-12,956.00	
96	TEMPORARY ILLUMINATION SYSTEM SAS 5029- SOUTH									
	L.S.				-42.19 %		-42.19 %		-38.57 %	
			27,676.00	16,000.00	-11,676.00	16,000.00	-11,676.00	17,000.00	-10,676.00	

PS&E JOB NO : 04A013 REVISION NO : 1  
 CONTRACT NO : 006839 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : 0L3498  
 HWY : SR 202  
 TITLE : SR 202  
 SR 520 TO SAHALEE WAY  
 WIDENING & CHANNELIZATION STAGE 1  
 04A013  
 PROJECT : STPF-0202 (044)  
 COUNTY(S) : KING

BIDS OPENED ON : Sep 1 2004  
 AWARDED ON : Sep 14 2004

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCI INFRASTRUCTURE, LLC 2825 SOUTH 154TH STREET SEATTLE WA 981882099 CONTRACTOR NUMBER : 753245	MARSHBANK CONSTRUCTION INC. 3304 OLD HARTFORD RD 98258-8699 LAKE STEVENS WA 982580097 CONTRACTOR NUMBER : 100035	KLB CONSTRUCTION INC. 3405 - 121ST ST SW LYNNWOOD WA 98037-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
97	ILLUMINATION SYSTEM SUA 4027	L.S.		4.54 %		6.35 %		-4.01 %		
			105,218.00		110,000.00		111,900.00		101,000.00	
98	ILLUMINATION SYSTEM SAS 5028	L.S.		-30.73 %		-24.81 %		-29.04 %		
			118,373.00		82,000.00		89,000.00		84,000.00	
99	ILLUMINATION SYSTEM SAS 5029	L.S.		-29.35 %		-23.61 %		-29.35 %		
			226,465.00		160,000.00		173,000.00		160,000.00	
100	DIRECTIONAL BORING									
	2270.0000	L.F.	34.0000	-11.76 %	30.0000	-17.65 %	28.0000	-20.59 %	27.0000	
			77,180.00		68,100.00		63,560.00		61,290.00	
101	TEMP TRAFFIC SIG. DISPLAY & DETECT SYSTEM SR520 ONRAMP	L.S.		-85.00 %		-86.67 %		-86.67 %		
			30,000.00		4,500.00		4,000.00		4,000.00	
102	TEMP TRAFFIC SIG. DISPLAY & DETECT SYSTEM SR520 OFFRAMP	L.S.		6.67 %		3.33 %		-3.33 %		
			30,000.00		32,000.00		31,000.00		29,000.00	
103	TEMP TRAFFIC SIG. DISPLAY & DETECT SYSTEM NE70TH	L.S.		-1.04 %		4.13 %		-5.34 %		
			116,205.00		115,000.00		121,000.00		110,000.00	
104	TEMP TRAFFIC SIG. DISPLAY & DETECT SYSTEM ELSPWY	L.S.		4.35 %		10.91 %		1.37 %		
			167,709.00		175,000.00		186,000.00		170,000.00	
105	TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM SR520 ONRAMP	L.S.		-74.39 %		-92.32 %		-92.32 %		
			3,904.00		1,000.00		300.00		300.00	
106	TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM R520 OFFRAMP	L.S.		-40.94 %		-43.21 %		-45.48 %		
			22,012.00		13,000.00		12,500.00		12,000.00	
107	TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM NE 70TH ST	L.S.		-12.75 %		-12.75 %		-18.66 %		
			135,238.00		118,000.00		118,000.00		110,000.00	

PS&E JOB NO : 04A013 REVISION NO : 1  
 CONTRACT NO : 006839 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : 0L3498  
 HWY : SR 202  
 TITLE : SR 202  
 SR 520 TO SAHALEE WAY  
 WIDENING & CHANNELIZATION STAGE 1  
 04A013  
 PROJECT : STPF-0202 (044)  
 COUNTY(S) : KING

BIDS OPENED ON : Sep 1 2004  
 AWARDED ON : Sep 14 2004

-----	LOW BIDDER	-----	2ND BIDDER	-----	3RD BIDDER	-----
	SCI INFRASTRUCTURE, LLC		MARSHBANK CONSTRUCTION INC.		KLB CONSTRUCTION INC.	
	2825 SOUTH 154TH STREET		3304 OLD HARTFORD RD		3405 - 121ST ST SW	
			98258-8699		LYNNWOOD WA 98037-1549	
	SEATTLE WA 981882099		LAKE STEVENS WA 982580097		MUKILTEO WA 982750158	
	CONTRACTOR NUMBER : 753245		CONTRACTOR NUMBER : 100035		CONTRACTOR NUMBER : 100310	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
108	TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM ELSWPY	L.S.								
			188,737.00	-34.83 %	123,000.00	-65,737.00	136,000.00	-27.94 %	128,000.00	-32.18 %
109	TEMPORARY TRAFFIC SIGNAL INTERCONNECT SYSTEM	L.S.								
			19,997.00	-37.49 %	12,500.00	-7,497.00	12,000.00	-39.99 %	14,000.00	-29.99 %
110	TRAFFIC SIGNAL INTERCONNECT SYSTEM	L.S.								
			122,850.00	62.80 %	200,000.00	77,150.00	210,000.00	70.94 %	200,000.00	62.80 %
111	TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM -778	L.S.								
			18,700.00	87.17 %	35,000.00	16,300.00	36,000.00	92.51 %	35,000.00	87.17 %
112	FORCE ACCOUNT LOOP TESTING	EST.								
			200.00	0.00 %	200.00	0.00 %	200.00	0.00 %	200.00	0.00 %
113	LOOP REPLACEMENT TYPE 1	EACH								
	2.0000		380.0000	97.37 %	750.0000	370.0000	600.0000	57.89 %	500.0000	31.58 %
			760.00	740.00	1,500.00	740.00	1,200.00	440.00	1,000.00	240.00
114	SEQUENTIAL ARROW SIGN	HR								
	2080.0000		4.0000	100.00 %	8.0000	4.0000	5.0000	25.00 %	4.0000	0.00 %
			8,320.00	8,320.00	16,640.00	8,320.00	10,400.00	2,080.00	8,320.00	0.00
115	PORTABLE CHANGEABLE MESSAGE SIGN	EACH								
	2.0000		5,000.0000	100.00 %	10,000.0000	5,000.0000	12,000.0000	140.00 %	8,000.0000	60.00 %
			10,000.00	10,000.00	20,000.00	10,000.00	24,000.00	14,000.00	16,000.00	6,000.00
116	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN	HR								
	1040.0000		5.0000	-40.00 %	3.0000	-2.0000	5.0000	0.00 %	5.0000	0.00 %
			5,200.00	3,120.00	3,120.00	-2,080.00	5,200.00	0.00	5,200.00	0.00
117	TEMPORARY TRAFFIC CONTROL DEVICES	L.S.								
			42,750.00	-76.61 %	10,000.00	-32,750.00	30,000.00	-29.82 %	58,000.00	35.67 %
118	TRAFFIC CONTROL LABOR	HR								
	15600.0000		26.0000	59.62 %	41.5000	15.5000	35.0000	34.62 %	39.7500	52.88 %
			405,600.00	241,800.00	647,400.00	241,800.00	546,000.00	140,400.00	620,100.00	214,500.00



PS&E JOB NO : 04A013 REVISION NO : 1  
 CONTRACT NO : 006839 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : 0L3498  
 HWY : SR 202  
 TITLE : SR 202  
 SR 520 TO SAHALEE WAY  
 WIDENING & CHANNELIZATION STAGE 1  
 04A013  
 PROJECT : STPF-0202 (044)  
 COUNTY(S) : KING

BIDS OPENED ON : Sep 1 2004  
 AWARDED ON : Sep 14 2004

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	SCI INFRASTRUCTURE, LLC			MARSHBANK CONSTRUCTION INC.			KLB CONSTRUCTION INC.	
	2825 SOUTH 154TH STREET			3304 OLD HARTFORD RD			3405 - 121ST ST SW	
				98258-8699			LYNNWOOD WA 98037-1549	
	SEATTLE WA 981882099			LAKE STEVENS WA 982580097			MUKILTEO WA 982750158	
	CONTRACTOR NUMBER : 753245			CONTRACTOR NUMBER : 100035			CONTRACTOR NUMBER : 100310	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
129	DELETED ITEM								
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00
130	ROADWAY SURVEYING								
		L.S.			180.00 %		220.00 %		140.00 %
			25,000.00	70,000.00	45,000.00	80,000.00	55,000.00	60,000.00	35,000.00
131	CEMENT CONC. SIDEWALK								
	3681.0000	S.Y.	25.0000	25.0000	0.00 %	23.0000	-8.00 %	21.5000	-14.00 %
			92,025.00	92,025.00	0.00	84,663.00	-7,362.00	79,141.50	-12,883.50
132	CEMENT CONC. DRIVEWAY ENTRANCE TYPE C.O.R. 1								
	67.0000	S.Y.	50.0000	35.0000	-30.00 %	58.0000	16.00 %	38.0000	-24.00 %
			3,350.00	2,345.00	-1,005.00	3,886.00	536.00	2,546.00	-804.00
133	CEMENT CONC. DRIVEWAY ENTRANCE TYPE C.O.R. 1A								
	143.0000	S.Y.	50.0000	35.0000	-30.00 %	58.0000	16.00 %	36.0000	-28.00 %
			7,150.00	5,005.00	-2,145.00	8,294.00	1,144.00	5,148.00	-2,002.00
134	CEMENT CONC. DRIVEWAY ENTRANCE TYPE C.O.R. 2								
	40.0000	S.Y.	50.0000	50.0000	0.00 %	32.0000	-36.00 %	40.0000	-20.00 %
			2,000.00	2,000.00	0.00	1,280.00	-720.00	1,600.00	-400.00
135	CEMENT CONC. DRIVEWAY ENTRANCE TYPE C.O.R. 2A								
	575.0000	S.Y.	50.0000	45.0000	-10.00 %	58.0000	16.00 %	36.0000	-28.00 %
			28,750.00	25,875.00	-2,875.00	33,350.00	4,600.00	20,700.00	-8,050.00
136	CEMENT CONC. SIDEWALK RAMP TYPE 1A								
	10.0000	EACH	900.0000	750.0000	-16.67 %	800.0000	-11.11 %	600.0000	-33.33 %
			9,000.00	7,500.00	-1,500.00	8,000.00	-1,000.00	6,000.00	-3,000.00
137	CEMENT CONC. SIDEWALK RAMP TYPE 2A								
	4.0000	EACH	1,200.0000	800.0000	-33.33 %	800.0000	-33.33 %	600.0000	-50.00 %
			4,800.00	3,200.00	-1,600.00	3,200.00	-1,600.00	2,400.00	-2,400.00
138	CEMENT CONC. SIDEWALK RAMP TYPE 4B								
	2.0000	EACH	1,200.0000	800.0000	-33.33 %	700.0000	-41.67 %	600.0000	-50.00 %
			2,400.00	1,600.00	-800.00	1,400.00	-1,000.00	1,200.00	-1,200.00
139	PEDESTRIAN RAILING								
	25.0000	L.F.	132.0000	100.0000	-24.24 %	170.0000	28.79 %	200.0000	51.52 %
			3,300.00	2,500.00	-800.00	4,250.00	950.00	5,000.00	1,700.00

PS&E JOB NO : 04A013 REVISION NO : 1  
 CONTRACT NO : 006839 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : 0L3498  
 HWY : SR 202  
 TITLE : SR 202  
 SR 520 TO SAHALEE WAY  
 WIDENING & CHANNELIZATION STAGE 1  
 04A013  
 PROJECT : STPF-0202 (044)  
 COUNTY(S) : KING

BIDS OPENED ON : Sep 1 2004  
 AWARDED ON : Sep 14 2004

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCI INFRASTRUCTURE, LLC 2825 SOUTH 154TH STREET SEATTLE WA 981882099 CONTRACTOR NUMBER : 753245	MARSHBANK CONSTRUCTION INC. 3304 OLD HARTFORD RD 98258-8699 LAKE STEVENS WA 982580097 CONTRACTOR NUMBER : 100035	KLB CONSTRUCTION INC. 3405 - 121ST ST SW LYNNWOOD WA 98037-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
140	CONNECTION TO DRAINAGE STRUCTURE									
	1.0000	EACH	660.0000	1,000.0000	51.52 %	360.0000	-45.45 %	1,000.0000	51.52 %	
			660.00	1,000.00	340.00	360.00	-300.00	1,000.00	340.00	
141	CHAIN LINK FENCE TYPE 1									
	500.0000	L.F.	12.0000	22.0000	83.33 %	13.0000	8.33 %	25.0000	108.33 %	
			6,000.00	11,000.00	5,000.00	6,500.00	500.00	12,500.00	6,500.00	
142	ADJUST SANITARY SEWER MANHOLE									
	9.0000	EACH	400.0000	500.0000	25.00 %	300.0000	-25.00 %	400.0000	0.00 %	
			3,600.00	4,500.00	900.00	2,700.00	-900.00	3,600.00	0.00	
143	ADJUST CATCH BASIN									
	46.0000	EACH	400.0000	300.0000	-25.00 %	300.0000	-25.00 %	300.0000	-25.00 %	
			18,400.00	13,800.00	-4,600.00	13,800.00	-4,600.00	13,800.00	-4,600.00	
144	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN									
	22.0000	EACH	200.0000	400.0000	100.00 %	300.0000	50.00 %	200.0000	0.00 %	
			4,400.00	8,800.00	4,400.00	6,600.00	2,200.00	4,400.00	0.00	
145	ADJUST VALVE BOX									
	1.0000	EACH	200.0000	300.0000	50.00 %	300.0000	50.00 %	300.0000	50.00 %	
			200.00	300.00	100.00	300.00	100.00	300.00	100.00	
146	TRAINING									
	800.0000	HR	4.0000	3.0000	-25.00 %	5.0000	25.00 %	2.0000	-50.00 %	
			3,200.00	2,400.00	-800.00	4,000.00	800.00	1,600.00	-1,600.00	
147	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
148	ADJUST JUNCTION BOX									
	5.0000	EACH	350.0000	300.0000	-14.29 %	3,000.0000	757.14 %	500.0000	42.86 %	
			1,750.00	1,500.00	-250.00	15,000.00	13,250.00	2,500.00	750.00	
149	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
150	MINOR CHANGE									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		

PS&E JOB NO : 04A013 REVISION NO : 1  
 CONTRACT NO : 006839 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : 0L3498  
 HWY : SR 202  
 TITLE : SR 202  
 SR 520 TO SAHALEE WAY  
 WIDENING & CHANNELIZATION STAGE 1  
 04A013  
 PROJECT : STPF-0202 (044)  
 COUNTY(S) : KING

BIDS OPENED ON : Sep 1 2004  
 AWARDED ON : Sep 14 2004

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCI INFRASTRUCTURE, LLC 2825 SOUTH 154TH STREET SEATTLE WA 981882099 CONTRACTOR NUMBER : 753245	MARSHBANK CONSTRUCTION INC. 3304 OLD HARTFORD RD 98258-8699 LAKE STEVENS WA 982580097 CONTRACTOR NUMBER : 100035	KLB CONSTRUCTION INC. 3405 - 121ST ST SW LYNNWOOD WA 98037-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
151	SPCC PLAN	L.S.			-25.00 %			-50.00 %		-25.00 %
			2,000.00	1,500.00	-500.00	1,000.00	-1,000.00	1,500.00	-500.00	
152	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE	S.Y.	15.0000	10.0000	-33.33 %	22.0000	46.67 %	5.0000	-66.67 %	
	35.0000		525.00	350.00	-175.00	770.00	245.00	175.00	-350.00	
153	CONSTRUCTION GEOMEMBRANE	S.Y.	1360.0000	6.0000	-70.00 %	2.0000	-90.00 %	8.5000	-57.50 %	
			27,200.00	8,160.00	-19,040.00	2,720.00	-24,480.00	11,560.00	-15,640.00	
154	INSTALL 2 IN DIAM PVC CONDUITS	L.F.	640.0000	3.2500	62.50 %	3.0000	50.00 %	10.0000	400.00 %	
			1,280.00	2,080.00	800.00	1,920.00	640.00	6,400.00	5,120.00	
155	INSTALL 4 IN DIAM PVC CONDUITS	L.F.	13080.0000	3.5000	16.67 %	8.0000	166.67 %	11.0000	266.67 %	
			39,240.00	45,780.00	6,540.00	104,640.00	65,400.00	143,880.00	104,640.00	
156	INSTALL 6 IN DIAM PVC CONDUITS	L.F.	7640.0000	5.2500	31.25 %	9.0000	125.00 %	16.0000	300.00 %	
			30,560.00	40,110.00	9,550.00	68,760.00	38,200.00	122,240.00	91,680.00	
157	INSTALL UTILITY MANHOLE	EACH	24.0000	750.0000	-25.00 %	1,000.0000	0.00 %	2,000.0000	100.00 %	
			24,000.00	18,000.00	-6,000.00	24,000.00	0.00	48,000.00	24,000.00	
CONTRACT TOTAL			\$6,136,841.50	\$5,976,782.60	-2.61 %	\$6,031,427.90	-1.72 %	\$6,070,295.90	-1.08 %	
BASE TOTAL			\$6,136,841.50	\$5,976,782.60	-2.61 %	\$6,031,427.90	-1.72 %	\$6,070,295.90	-1.08 %	



PS&E JOB NO : 04A013 REVISION NO : 1  
 CONTRACT NO : 006839 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : 0L3498  
 HWY : SR 202  
 TITLE : SR 202  
 SR 520 TO SAHALEE WAY  
 WIDENING & CHANNELIZATION STAGE 1  
 04A013  
 PROJECT : STPF-0202 (044)  
 COUNTY(S) : KING

BIDS OPENED ON : Sep 1 2004  
 AWARDED ON : Sep 14 2004

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
R. W. SCOTT CONSTRUCTION CO. 4005 W. VALLEY HWY N - STE A 98033-6391 AUBURN WA 980012442 CONTRACTOR NUMBER : 753800	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.		25.39 %		36.67 %		53.33 %		
			450,000.00	114,274.00	564,274.00	165,000.00	240,000.00	615,000.00	690,000.00	240,000.00
2	CLEARING AND GRUBBING			0.00 %		33.33 %		9.33 %		
	4.0000 ACRE		7,500.0000	30,000.00	7,500.0000	40,000.00	32,800.00	10,000.0000	10,000.00	2,800.00
3	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.		24.88 %		188.18 %		172.42 %		
			5,205.00	1,295.00	6,500.00	9,795.00	14,179.60	15,000.00	14,179.60	8,974.60
4	REMOVING GUARDRAIL	L.F.		100.00 %		66.67 %		0.00 %		
	800.0000		3.0000	2,400.00	6.0000	4,000.00	2,400.00	5.0000	1,600.00	2,400.00
5	REMOVING GUARDRAIL ANCHOR	EACH		66.67 %		-40.00 %		-50.00 %		
	1.0000		300.0000	300.00	500.0000	180.0000	150.0000	300.00	150.00	-150.00
6	CONSTRUCTION FENCE	L.F.		-25.00 %		50.00 %		50.00 %		
	6000.0000		2.0000	-3,000.00	1.5000	18,000.00	18,000.00	3.0000	6,000.00	6,000.00
GRADING										
7	ROADWAY EXCAVATION INCL. HAUL	C.Y.		26.67 %		25.00 %		16.67 %		
	9956.0000		12.0000	31,859.20	15.2000	29,868.00	139,384.00	14.0000	19,912.00	119,472.00
8	SELECT BORROW INCL. HAUL	TON		26.82 %		9.09 %		-27.27 %		
	4260.0000		11.0000	12,567.00	13.9500	4,260.00	34,080.00	8.0000	-12,780.00	46,860.00
9	GRAVEL BORROW INCL. HAUL	TON		19.80 %		-55.00 %		-10.00 %		
	14470.0000		10.0000	28,650.60	11.9800	65,115.00	130,230.00	9.0000	-14,470.00	144,700.00

PS&E JOB NO : 04A013 REVISION NO : 1  
 CONTRACT NO : 006839 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : 0L3498

BIDS OPENED ON : Sep 1 2004  
 AWARDED ON : Sep 14 2004

HWY	: SR 202	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: SR 202	R. W. SCOTT CONSTRUCTION CO.	MIDMOUNTAIN CONTRACTORS, INC.	WILDER CONSTRUCTION COMPANY
	: SR 520 TO SAHALEE WAY	4005 W. VALLEY HWY N - STE A	825 5TH AVE	1525 E MARINE VIEW DR
	: WIDENING & CHANNELIZATION STAGE 1		98033-6391	
	: 04A013	AUBURN WA 980012442	KIRKLAND WA 980832909	EVERETT WA 982011927
PROJECT	: STPF-0202 (044)	CONTRACTOR NUMBER : 753800	CONTRACTOR NUMBER : 100390	CONTRACTOR NUMBER : 892000
COUNTY(S)	: KING			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
GRADING									
10	EMBANKMENT COMPACTION								
	9291.0000	C.Y.	3.0000	4.0000	33.33 %	3.0000	0.00 %	5.0000	66.67 %
			27,873.00	37,164.00	9,291.00	27,873.00	0.00	46,455.00	18,582.00
DRAINAGE									
11	HAND PLACED RIPRAP								
	6.0000	C.Y.	150.0000	50.0000	-66.67 %	45.0000	-70.00 %	93.0000	-38.00 %
			900.00	300.00	-600.00	270.00	-630.00	558.00	-342.00
12	QUARRY SPALLS								
	4.0000	C.Y.	110.0000	80.0000	-27.27 %	35.0000	-68.18 %	90.0000	-18.18 %
			440.00	320.00	-120.00	140.00	-300.00	360.00	-80.00
13	UNDERDRAIN PIPE 6 IN. DIAM.								
	938.0000	L.F.	7.0000	25.0000	257.14 %	7.0000	0.00 %	8.0000	14.29 %
			6,566.00	23,450.00	16,884.00	6,566.00	0.00	7,504.00	938.00
14	FLOW SPREADER								
	1.0000	EACH	2,200.0000	2,000.0000	-9.09 %	11,000.0000	400.00 %	540.0000	-75.45 %
			2,200.00	2,000.00	-200.00	11,000.00	8,800.00	540.00	-1,660.00
15	SWALE DIVIDER								
	158.0000	L.F.	4.0000	20.0000	400.00 %	37.0000	825.00 %	8.0000	100.00 %
			632.00	3,160.00	2,528.00	5,846.00	5,214.00	1,264.00	632.00
16	FORCE ACCOUNT PRIVATE DRAINAGE CONNECTION								
		EST.			0.00 %		0.00 %		0.00 %
			10,000.00	10,000.00		10,000.00		10,000.00	
STORM SEWER									
17	CATCH BASIN TYPE 1								
	18.0000	EACH	1,150.0000	800.0000	-30.43 %	940.0000	-18.26 %	1,600.0000	39.13 %
			20,700.00	14,400.00	-6,300.00	16,920.00	-3,780.00	28,800.00	8,100.00
18	CATCH BASIN TYPE 2 54 IN. DIAM.								
	36.0000	EACH	3,100.0000	2,650.0000	-14.52 %	2,000.0000	-35.48 %	5,000.0000	61.29 %
			111,600.00	95,400.00	-16,200.00	72,000.00	-39,600.00	180,000.00	68,400.00

PS&E JOB NO : 04A013 REVISION NO : 1  
 CONTRACT NO : 006839 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : 0L3498  
 HWY : SR 202  
 TITLE : SR 202  
 SR 520 TO SAHALEE WAY  
 WIDENING & CHANNELIZATION STAGE 1  
 04A013  
 PROJECT : STPF-0202 (044)  
 COUNTY(S) : KING

BIDS OPENED ON : Sep 1 2004  
 AWARDED ON : Sep 14 2004

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
R. W. SCOTT CONSTRUCTION CO. 4005 W. VALLEY HWY N - STE A 98033-6391 AUBURN WA 980012442 CONTRACTOR NUMBER : 753800	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STORM SEWER													
19	CATCH BASIN TYPE 2 96 IN. DIAM.												
	1.0000 EACH		9,000.0000	8,500.0000	-5.56 %	10,000.0000	11.11 %	14,800.0000	64.44 %				
			9,000.00	8,500.00	-500.00	10,000.00	1,000.00	14,800.00	5,800.00				
20	TESTING STORM SEWER PIPE												
	6014.0000 L.F.		4.5000	1.0000	-77.78 %	1.0000	-77.78 %	2.0000	-55.56 %				
			27,063.00	6,014.00	-21,049.00	6,014.00	-21,049.00	12,028.00	-15,035.00				
21	CL. III REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.												
	445.0000 L.F.		25.0000	35.0000	40.00 %	38.0000	52.00 %	50.0000	100.00 %				
			11,125.00	15,575.00	4,450.00	16,910.00	5,785.00	22,250.00	11,125.00				
22	CL. III REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.												
	900.0000 L.F.		40.0000	31.4000	-21.50 %	45.0000	12.50 %	72.0000	80.00 %				
			36,000.00	28,260.00	-7,740.00	40,500.00	4,500.00	64,800.00	28,800.00				
23	CL. III REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.												
	945.0000 L.F.		48.0000	39.4000	-17.92 %	66.0000	37.50 %	100.0000	108.33 %				
			45,360.00	37,233.00	-8,127.00	62,370.00	17,010.00	94,500.00	49,140.00				
24	CL. III REINF. CONC. STORM SEWER PIPE 30 IN. DIAM.												
	20.0000 L.F.		100.0000	100.0000	0.00 %	110.0000	10.00 %	170.0000	70.00 %				
			2,000.00	2,000.00	0.00	2,200.00	200.00	3,400.00	1,400.00				
25	CL. IV REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.												
	430.0000 L.F.		63.0000	44.0000	-30.16 %	66.0000	4.76 %	86.0000	36.51 %				
			27,090.00	18,920.00	-8,170.00	28,380.00	1,290.00	36,980.00	9,890.00				
26	CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.												
	2026.0000 L.F.		30.0000	29.5900	-1.37 %	46.0000	53.33 %	41.0000	36.67 %				
			60,780.00	59,949.34	-830.66	93,196.00	32,416.00	83,066.00	22,286.00				
27	CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.												
	1260.0000 L.F.		35.0000	34.1800	-2.34 %	58.0000	65.71 %	72.0000	105.71 %				
			44,100.00	43,066.80	-1,033.20	73,080.00	28,980.00	90,720.00	46,620.00				
WATER LINES													
28	REMOVAL AND REPLACEMENT OF UNSUITABLE MATERIAL												
	30.0000 C.Y.		40.0000	20.0000	-50.00 %	35.0000	-12.50 %	71.0000	77.50 %				
			1,200.00	600.00	-600.00	1,050.00	-150.00	2,130.00	930.00				

PS&E JOB NO : 04A013 REVISION NO : 1  
 CONTRACT NO : 006839 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : 0L3498  
 HWY : SR 202  
 TITLE : SR 202  
 SR 520 TO SAHALEE WAY  
 WIDENING & CHANNELIZATION STAGE 1  
 04A013  
 PROJECT : STPF-0202 (044)  
 COUNTY(S) : KING

BIDS OPENED ON : Sep 1 2004  
 AWARDED ON : Sep 14 2004

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
R. W. SCOTT CONSTRUCTION CO. 4005 W. VALLEY HWY N - STE A 98033-6391 AUBURN WA 980012442 CONTRACTOR NUMBER : 753800	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
WATER LINES										
29	GATE VALVE 8 IN.									
	6.0000	EACH	1,700.0000	800.0000	-52.94 %	1,000.0000	-41.18 %	1,800.0000	5.88 %	
			10,200.00	4,800.00	-5,400.00	6,000.00	-4,200.00	10,800.00	600.00	
30	GATE VALVE 12 IN.									
	8.0000	EACH	2,500.0000	1,325.0000	-47.00 %	2,000.0000	-20.00 %	2,300.0000	-8.00 %	
			20,000.00	10,600.00	-9,400.00	16,000.00	-4,000.00	18,400.00	-1,600.00	
31	BUTTERFLY VALVE 16 IN.									
	12.0000	EACH	3,500.0000	2,100.0000	-40.00 %	3,000.0000	-14.29 %	2,900.0000	-17.14 %	
			42,000.00	25,200.00	-16,800.00	36,000.00	-6,000.00	34,800.00	-7,200.00	
32	HYDRANT ASSEMBLY									
	6.0000	EACH	6,000.0000	3,000.0000	-50.00 %	4,000.0000	-33.33 %	9,000.0000	50.00 %	
			36,000.00	18,000.00	-18,000.00	24,000.00	-12,000.00	54,000.00	18,000.00	
33	SERVICE CONNECTION 1 IN. DIAM.									
	2.0000	EACH	1,700.0000	1,800.0000	5.88 %	2,000.0000	17.65 %	2,900.0000	70.59 %	
			3,400.00	3,600.00	200.00	4,000.00	600.00	5,800.00	2,400.00	
34	SERVICE CONNECTION 2 IN. DIAM.									
	2.0000	EACH	2,100.0000	2,200.0000	4.76 %	3,000.0000	42.86 %	4,400.0000	109.52 %	
			4,200.00	4,400.00	200.00	6,000.00	1,800.00	8,800.00	4,600.00	
35	DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.									
	150.0000	L.F.	200.0000	150.0000	-25.00 %	110.0000	-45.00 %	190.0000	-5.00 %	
			30,000.00	22,500.00	-7,500.00	16,500.00	-13,500.00	28,500.00	-1,500.00	
36	DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.									
	246.0000	L.F.	220.0000	126.0000	-42.73 %	91.0000	-58.64 %	110.0000	-50.00 %	
			54,120.00	30,996.00	-23,124.00	22,386.00	-31,734.00	27,060.00	-27,060.00	
37	DUCTILE IRON PIPE FOR WATER MAIN 16 IN. DIAM.									
	1780.0000	L.F.	195.0000	128.0000	-34.36 %	110.0000	-43.59 %	140.0000	-28.21 %	
			347,100.00	227,840.00	-119,260.00	195,800.00	-151,300.00	249,200.00	-97,900.00	
38	REPLACE VALVE BOX									
	10.0000	EACH	500.0000	250.0000	-50.00 %	290.0000	-42.00 %	640.0000	28.00 %	
			5,000.00	2,500.00	-2,500.00	2,900.00	-2,100.00	6,400.00	1,400.00	

PS&E JOB NO : 04A013 REVISION NO : 1  
 CONTRACT NO : 006839 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : 0L3498  
 HWY : SR 202  
 TITLE : SR 202  
 SR 520 TO SAHALEE WAY  
 WIDENING & CHANNELIZATION STAGE 1  
 04A013  
 PROJECT : STPF-0202 (044)  
 COUNTY(S) : KING

BIDS OPENED ON : Sep 1 2004  
 AWARDED ON : Sep 14 2004

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
R. W. SCOTT CONSTRUCTION CO. 4005 W. VALLEY HWY N - STE A 98033-6391 AUBURN WA 980012442 CONTRACTOR NUMBER : 753800	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
WATER LINES										
39	FORCE ACCOUNT UNIDENTIFIED UTILITIES									
	EST.		50,000.00	0.00 %	50,000.00	0.00 %	50,000.00	0.00 %	50,000.00	0.00 %
STRUCTURE										
40	ST. REINF. BAR FOR SIDEWALK RETAINING WALL									
	3490.0000 LB.		0.8000 2,792.00	175.00 % 4,886.00	2.2000 7,678.00	25.00 % 698.00	1.0000 3,490.00	25.00 % 698.00	2.0000 6,980.00	150.00 % 4,188.00
41	CONC. CLASS 3000 FOR SIDEWALK RETAINING WALL									
	95.0000 C.Y.		300.0000 28,500.00	83.33 % 23,750.00	550.0000 52,250.00	63.33 % 18,050.00	490.0000 46,550.00	63.33 % 18,050.00	560.0000 53,200.00	86.67 % 24,700.00
SURFACING										
42	CRUSHED SURFACING BASE COURSE									
	6105.0000 TON		15.0000 91,575.00	20.00 % 18,315.00	18.0000 109,890.00	40.00 % 36,630.00	21.0000 128,205.00	40.00 % 36,630.00	25.0000 152,625.00	66.67 % 61,050.00
LIQUID ASPHALT										
43	ASPHALT MC-250									
	40.0000 TON		250.0000 10,000.00	-60.00 % -6,000.00	100.0000 4,000.00	-66.00 % -6,600.00	85.0000 3,400.00	-66.00 % -6,600.00	200.0000 8,000.00	-20.00 % -2,000.00
44	ANTI-STRIPPING ADDITIVE									
	EST.		10,710.00	0.00 %	10,710.00	0.00 %	10,710.00	0.00 %	10,710.00	0.00 %
ASPHALT CONCRETE PAVEMENT										
45	CRACK SEALING									
	EST.		11,334.00	0.00 %	11,334.00	0.00 %	11,334.00	0.00 %	11,334.00	0.00 %



PS&E JOB NO : 04A013 REVISION NO : 1  
 CONTRACT NO : 006839 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : 0L3498  
 HWY : SR 202  
 TITLE : SR 202  
 SR 520 TO SAHALEE WAY  
 WIDENING & CHANNELIZATION STAGE 1  
 04A013  
 PROJECT : STPF-0202 (044)  
 COUNTY(S) : KING

BIDS OPENED ON : Sep 1 2004  
 AWARDED ON : Sep 14 2004

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
R. W. SCOTT CONSTRUCTION CO. 4005 W. VALLEY HWY N - STE A 98033-6391 AUBURN WA 980012442 CONTRACTOR NUMBER : 753800	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING													
55	CHECK DAM												
	154.0000	L.F.	7.0000	15.0000	114.29 %	9.6000	37.14 %	24.0000	242.86 %				
			1,078.00	2,310.00	1,232.00	1,478.40	400.40	3,696.00	2,618.00				
56	STREET CLEANING												
	1040.0000	HR	85.0000	98.0000	15.29 %	110.0000	29.41 %	85.0000	0.00 %				
			88,400.00	101,920.00	13,520.00	114,400.00	26,000.00	88,400.00	0.00				
57	INLET PROTECTION												
	88.0000	EACH	60.0000	50.0000	-16.67 %	63.0000	5.00 %	65.0000	8.33 %				
			5,280.00	4,400.00	-880.00	5,544.00	264.00	5,720.00	440.00				
58	SILT FENCE												
	440.0000	L.F.	6.0000	8.0000	33.33 %	7.5000	25.00 %	6.0000	0.00 %				
			2,640.00	3,520.00	880.00	3,300.00	660.00	2,640.00	0.00				
59	WATTLE												
	7254.0000	L.F.	3.0000	3.0000	0.00 %	5.0000	66.67 %	4.0000	33.33 %				
			21,762.00	21,762.00	0.00	36,270.00	14,508.00	29,016.00	7,254.00				
60	EROSION/WATER POLLUTION CONTROL												
		EST.			0.00 %		0.00 %		0.00 %				
			25,000.00	25,000.00		25,000.00		25,000.00					
61	TOPSOIL TYPE A												
	624.0000	C.Y.	35.0000	35.0000	0.00 %	38.0000	8.57 %	26.0000	-25.71 %				
			21,840.00	21,840.00	0.00	23,712.00	1,872.00	16,224.00	-5,616.00				
62	TOPSOIL TYPE B												
	146.0000	C.Y.	54.0000	35.0000	-35.19 %	12.0000	-77.78 %	7.0000	-87.04 %				
			7,884.00	5,110.00	-2,774.00	1,752.00	-6,132.00	1,022.00	-6,862.00				
63	SOIL AMENDMENT												
	364.0000	C.Y.	35.0000	38.0000	8.57 %	37.0000	5.71 %	26.0000	-25.71 %				
			12,740.00	13,832.00	1,092.00	13,468.00	728.00	9,464.00	-3,276.00				
64	BARK OR WOOD CHIP MULCH												
	458.0000	C.Y.	30.0000	35.0000	16.67 %	36.0000	20.00 %	26.0000	-13.33 %				
			13,740.00	16,030.00	2,290.00	16,488.00	2,748.00	11,908.00	-1,832.00				





PS&E JOB NO : 04A013 REVISION NO : 1  
 CONTRACT NO : 006839 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : 0L3498  
 HWY : SR 202  
 TITLE : SR 202  
 SR 520 TO SAHALEE WAY  
 WIDENING & CHANNELIZATION STAGE 1  
 04A013  
 PROJECT : STPF-0202 (044)  
 COUNTY(S) : KING

BIDS OPENED ON : Sep 1 2004  
 AWARDED ON : Sep 14 2004

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
R. W. SCOTT CONSTRUCTION CO. 4005 W. VALLEY HWY N - STE A AUBURN WA 980012442 CONTRACTOR NUMBER : 753800	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
75	TRUCK MOUNTED IMPACT ATTENUATOR								
	2.0000	EACH	7,000.0000	8,000.0000	14.29 %	10,000.0000	42.86 %	20,000.0000	185.71 %
			14,000.00	16,000.00	2,000.00	20,000.00	6,000.00	40,000.00	26,000.00
76	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR								
	2080.0000	HR	30.0000	40.0000	33.33 %	3.0000	-90.00 %	0.0100	-99.97 %
			62,400.00	83,200.00	20,800.00	6,240.00	-56,160.00	20.80	-62,379.20
77	PLASTIC LINE								
	6981.0000	L.F.	1.0000	0.9000	-10.00 %	1.0000	0.00 %	1.0000	0.00 %
			6,981.00	6,282.90	-698.10	6,981.00	0.00	6,981.00	0.00
78	PLASTIC DROP LANE LINE								
	520.0000	L.F.	1.5000	2.4000	60.00 %	2.7000	80.00 %	2.5000	66.67 %
			780.00	1,248.00	468.00	1,404.00	624.00	1,300.00	520.00
79	PLASTIC WIDE LINE								
	5727.0000	L.F.	1.5000	2.8500	90.00 %	3.0000	100.00 %	3.0000	100.00 %
			8,590.50	16,321.95	7,731.45	17,181.00	8,590.50	17,181.00	8,590.50
80	PLASTIC CROSSWALK LINE								
	1533.0000	S.F.	10.0000	5.3000	-47.00 %	6.0000	-40.00 %	5.0000	-50.00 %
			15,330.00	8,124.90	-7,205.10	9,198.00	-6,132.00	7,665.00	-7,665.00
81	PLASTIC STOP LINE								
	829.0000	L.F.	7.0000	8.8500	26.43 %	10.0000	42.86 %	9.0000	28.57 %
			5,803.00	7,336.65	1,533.65	8,290.00	2,487.00	7,461.00	1,658.00
82	PLASTIC TRAFFIC ARROW								
	66.0000	EACH	95.0000	120.0000	26.32 %	130.0000	36.84 %	115.0000	21.05 %
			6,270.00	7,920.00	1,650.00	8,580.00	2,310.00	7,590.00	1,320.00
83	PLASTIC TRAFFIC LETTER								
	31.0000	EACH	95.0000	70.0000	-26.32 %	78.0000	-17.89 %	67.0000	-29.47 %
			2,945.00	2,170.00	-775.00	2,418.00	-527.00	2,077.00	-868.00
84	PLASTIC DRAINAGE MARKING								
	3.0000	EACH	50.0000	33.0000	-34.00 %	30.0000	-40.00 %	26.0000	-48.00 %
			150.00	99.00	-51.00	90.00	-60.00	78.00	-72.00
85	PLASTIC BICYCLE LANE SYMBOL								
	13.0000	EACH	75.0000	100.0000	33.33 %	110.0000	46.67 %	98.0000	30.67 %
			975.00	1,300.00	325.00	1,430.00	455.00	1,274.00	299.00



PS&E JOB NO : 04A013 REVISION NO : 1  
 CONTRACT NO : 006839 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : 0L3498  
 HWY : SR 202  
 TITLE : SR 202  
 SR 520 TO SAHALEE WAY  
 WIDENING & CHANNELIZATION STAGE 1  
 04A013  
 PROJECT : STPF-0202 (044)  
 COUNTY(S) : KING

BIDS OPENED ON : Sep 1 2004  
 AWARDED ON : Sep 14 2004

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
R. W. SCOTT CONSTRUCTION CO. 4005 W. VALLEY HWY N - STE A 98033-6391 AUBURN WA 980012442 CONTRACTOR NUMBER : 753800	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
97	ILLUMINATION SYSTEM SUA 4027	L.S.			-23.02 %			-14.46 %			-2.11 %		
			105,218.00	81,000.00	-24,218.00	90,000.00	-15,218.00	103,000.00	-2,218.00				
98	ILLUMINATION SYSTEM SAS 5028	L.S.			-27.35 %			-23.97 %			-23.97 %		
			118,373.00	86,000.00	-32,373.00	90,000.00	-28,373.00	90,000.00	-28,373.00				
99	ILLUMINATION SYSTEM SAS 5029	L.S.			-33.23 %			-24.93 %			-24.93 %		
			226,465.00	151,200.00	-75,265.00	170,000.00	-56,465.00	170,000.00	-56,465.00				
100	DIRECTIONAL BORING	L.F.			8.82 %			-17.65 %			-23.53 %		
	2270.0000		34.0000	37.0000	6,810.00	28.0000	-13,620.00	26.0000	-18,160.00				
			77,180.00	83,990.00		63,560.00		59,020.00					
101	TEMP TRAFFIC SIG. DISPLAY & DETECT SYSTEM SR520 ONRAMP	L.S.			-86.67 %			-83.33 %			-87.33 %		
			30,000.00	4,000.00	-26,000.00	5,000.00	-25,000.00	3,800.00	-26,200.00				
102	TEMP TRAFFIC SIG. DISPLAY & DETECT SYSTEM SR520 OFFRAMP	L.S.			-8.33 %			0.00 %			-3.33 %		
			30,000.00	27,500.00	-2,500.00	30,000.00	0.00	29,000.00	-1,000.00				
103	TEMP TRAFFIC SIG. DISPLAY & DETECT SYSTEM NE70TH	L.S.			29.94 %			-1.04 %			7.57 %		
			116,205.00	151,000.00	34,795.00	115,000.00	-1,205.00	125,000.00	8,795.00				
104	TEMP TRAFFIC SIG. DISPLAY & DETECT SYSTEM ELSPWY	L.S.			29.99 %			7.33 %			4.35 %		
			167,709.00	218,000.00	50,291.00	180,000.00	12,291.00	175,000.00	7,291.00				
105	TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM SR520 ONRAMP	L.S.			53.69 %			-87.19 %			-92.32 %		
			3,904.00	6,000.00	2,096.00	500.00	-3,404.00	300.00	-3,604.00				
106	TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM R520 OFFRAMP	L.S.			45.38 %			-31.86 %			-45.48 %		
			22,012.00	32,000.00	9,988.00	15,000.00	-7,012.00	12,000.00	-10,012.00				
107	TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM NE 70TH ST	L.S.			11.66 %			-11.27 %			-18.66 %		
			135,238.00	151,000.00	15,762.00	120,000.00	-15,238.00	110,000.00	-25,238.00				

PS&E JOB NO : 04A013 REVISION NO : 1  
 CONTRACT NO : 006839 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : 0L3498  
 HWY : SR 202  
 TITLE : SR 202  
 SR 520 TO SAHALEE WAY  
 WIDENING & CHANNELIZATION STAGE 1  
 04A013  
 PROJECT : STPF-0202 (044)  
 COUNTY(S) : KING

BIDS OPENED ON : Sep 1 2004  
 AWARDED ON : Sep 14 2004

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
R. W. SCOTT CONSTRUCTION CO. 4005 W. VALLEY HWY N - STE A 98033-6391 AUBURN WA 980012442 CONTRACTOR NUMBER : 753800	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
108	TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM ELSWPY	L.S.			-35.89 %			-25.82 %		-33.24 %
			188,737.00	121,000.00	-67,737.00	140,000.00	-48,737.00	126,000.00	-62,737.00	
109	TEMPORARY TRAFFIC SIGNAL INTERCONNECT SYSTEM	L.S.			-37.49 %			-49.99 %		-44.99 %
			19,997.00	12,500.00	-7,497.00	10,000.00	-9,997.00	11,000.00	-8,997.00	
110	TRAFFIC SIGNAL INTERCONNECT SYSTEM	L.S.			13.96 %			62.80 %		58.73 %
			122,850.00	140,000.00	17,150.00	200,000.00	77,150.00	195,000.00	72,150.00	
111	TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM -778	L.S.			124.60 %			87.17 %		76.47 %
			18,700.00	42,000.00	23,300.00	35,000.00	16,300.00	33,000.00	14,300.00	
112	FORCE ACCOUNT LOOP TESTING	EST.			0.00 %			0.00 %		0.00 %
			200.00	200.00		200.00		200.00		
113	LOOP REPLACEMENT TYPE 1	EACH			110.53 %			163.16 %		31.58 %
	2.0000		380.0000	800.0000	420.0000	1,000.0000	200.0000	500.0000	300.0000	
			760.00	1,600.00	840.00	2,000.00	1,240.00	1,000.00	240.00	
114	SEQUENTIAL ARROW SIGN	HR			-25.00 %			80.00 %		-25.00 %
	2080.0000		4.0000	3.0000	-1.0000	7.2000	6.2000	3.0000	-4.2000	
			8,320.00	6,240.00	-2,080.00	14,976.00	6,656.00	6,240.00	-2,080.00	
115	PORTABLE CHANGEABLE MESSAGE SIGN	EACH			100.00 %			140.00 %		104.00 %
	2.0000		5,000.0000	10,000.0000	5,000.0000	12,000.0000	7,000.0000	10,200.0000	2,000.0000	
			10,000.00	20,000.00	10,000.00	24,000.00	14,000.00	20,400.00	10,400.00	
116	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN	HR			-40.00 %			-16.00 %		60.00 %
	1040.0000		5.0000	3.0000	-2.0000	4.2000	2.2000	8.0000	6.0000	
			5,200.00	3,120.00	-2,080.00	4,368.00	-832.00	8,320.00	3,120.00	
117	TEMPORARY TRAFFIC CONTROL DEVICES	L.S.			-29.82 %			-27.49 %		26.32 %
			42,750.00	30,000.00	-12,750.00	31,000.00	-11,750.00	54,000.00	11,250.00	
118	TRAFFIC CONTROL LABOR	HR			50.00 %			53.85 %		57.69 %
	15600.0000		26.0000	39.0000	13.0000	40.0000	3.0000	41.0000	1.0000	
			405,600.00	608,400.00	202,800.00	624,000.00	218,400.00	639,600.00	234,000.00	

PS&E JOB NO : 04A013 REVISION NO : 1  
 CONTRACT NO : 006839 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : 0L3498  
 HWY : SR 202  
 TITLE : SR 202  
 SR 520 TO SAHALEE WAY  
 WIDENING & CHANNELIZATION STAGE 1  
 04A013  
 PROJECT : STPF-0202 (044)  
 COUNTY(S) : KING

BIDS OPENED ON : Sep 1 2004  
 AWARDED ON : Sep 14 2004

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
R. W. SCOTT CONSTRUCTION CO. 4005 W. VALLEY HWY N - STE A 98033-6391 AUBURN WA 980012442 CONTRACTOR NUMBER : 753800	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
119	TRAFFIC CONTROL VEHICLE 260.0000	DAY	50.0000 13,000.00	50.0000 13,000.00	0.00 % 0.00	68.0000 17,680.00	36.00 % 4,680.00	105.0000 27,300.00	110.00 % 14,300.00	
120	TRAFFIC CONTROL SUPERVISOR 3120.0000	HR	35.0000 109,200.00	39.0000 121,680.00	11.43 % 12,480.00	40.0000 124,800.00	14.29 % 15,600.00	45.0000 140,400.00	28.57 % 31,200.00	
121	CONSTRUCTION SIGNS CLASS A 500.0000	S.F.	20.0000 10,000.00	18.0000 9,000.00	-10.00 % -1,000.00	23.0000 11,500.00	15.00 % 1,500.00	15.0000 7,500.00	-25.00 % -2,500.00	
122	FORCE ACCOUNT INTERSECTION TRAFFIC CONTROL EST.		15,000.00	15,000.00	0.00 %	15,000.00	0.00 %	15,000.00	0.00 %	
OTHER ITEMS										
123	STRUCTURE EXCAVATION CLASS B INCL. HAUL 6651.0000	C.Y.	12.0000 79,812.00	8.0000 53,208.00	-33.33 % -26,604.00	13.0000 86,463.00	8.33 % 6,651.00	32.0000 212,832.00	166.67 % 133,020.00	
124	SHORING OR EXTRA EXCAVATION CLASS B 59200.0000	S.F.	1.0000 59,200.00	0.3000 17,760.00	-70.00 % -41,440.00	0.3000 17,760.00	-70.00 % -41,440.00	0.5000 29,600.00	-50.00 % -29,600.00	
125	GRAVEL BACKFILL FOR DRAIN 27.0000	C.Y.	40.0000 1,080.00	40.0000 1,080.00	0.00 % 0.00	35.0000 945.00	-12.50 % -135.00	42.0000 1,134.00	5.00 % 54.00	
126	CONTROLLED DENSITY FILL 349.0000	C.Y.	70.0000 24,430.00	75.0000 26,175.00	7.14 % 1,745.00	84.0000 29,316.00	20.00 % 4,886.00	110.0000 38,390.00	57.14 % 13,960.00	
127	WATER 200.0000	MGAL	20.0000 4,000.00	30.0000 6,000.00	50.00 % 2,000.00	21.0000 4,200.00	5.00 % 200.00	50.0000 10,000.00	150.00 % 6,000.00	
128	DELETED ITEM 0.0100	EACH	0.0001 0.00	0.0000 0.00	0.00 % 0.00	0.0000 0.00	0.00 % 0.00	0.0000 0.00	0.00 % 0.00	

PS&E JOB NO : 04A013 REVISION NO : 1  
 CONTRACT NO : 006839 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : 0L3498  
 HWY : SR 202  
 TITLE : SR 202  
 SR 520 TO SAHALEE WAY  
 WIDENING & CHANNELIZATION STAGE 1  
 04A013  
 PROJECT : STPF-0202 (044)  
 COUNTY(S) : KING

BIDS OPENED ON : Sep 1 2004  
 AWARDED ON : Sep 14 2004

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
R. W. SCOTT CONSTRUCTION CO. 4005 W. VALLEY HWY N - STE A 98033-6391 AUBURN WA 980012442 CONTRACTOR NUMBER : 753800	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
129	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.0000
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
130	ROADWAY SURVEYING	L.S.			120.00 %		160.00 %		206.80 %	
			25,000.00	55,000.00	30,000.00	65,000.00	40,000.00	76,700.00	51,700.00	
131	CEMENT CONC. SIDEWALK									
	3681.0000	S.Y.	25.0000	21.0000	-16.00 %	24.0000	-4.00 %	28.0000	12.00 %	
			92,025.00	77,301.00	-14,724.00	88,344.00	-3,681.00	103,068.00	11,043.00	
132	CEMENT CONC. DRIVEWAY ENTRANCE TYPE C.O.R. 1									
	67.0000	S.Y.	50.0000	52.0000	4.00 %	29.0000	-42.00 %	45.0000	-10.00 %	
			3,350.00	3,484.00	134.00	1,943.00	-1,407.00	3,015.00	-335.00	
133	CEMENT CONC. DRIVEWAY ENTRANCE TYPE C.O.R. 1A									
	143.0000	S.Y.	50.0000	52.0000	4.00 %	29.0000	-42.00 %	45.0000	-10.00 %	
			7,150.00	7,436.00	286.00	4,147.00	-3,003.00	6,435.00	-715.00	
134	CEMENT CONC. DRIVEWAY ENTRANCE TYPE C.O.R. 2									
	40.0000	S.Y.	50.0000	52.0000	4.00 %	29.0000	-42.00 %	45.0000	-10.00 %	
			2,000.00	2,080.00	80.00	1,160.00	-840.00	1,800.00	-200.00	
135	CEMENT CONC. DRIVEWAY ENTRANCE TYPE C.O.R. 2A									
	575.0000	S.Y.	50.0000	52.0000	4.00 %	29.0000	-42.00 %	45.0000	-10.00 %	
			28,750.00	29,900.00	1,150.00	16,675.00	-12,075.00	25,875.00	-2,875.00	
136	CEMENT CONC. SIDEWALK RAMP TYPE 1A									
	10.0000	EACH	900.0000	470.0000	-47.78 %	390.0000	-56.67 %	600.0000	-33.33 %	
			9,000.00	4,700.00	-4,300.00	3,900.00	-5,100.00	6,000.00	-3,000.00	
137	CEMENT CONC. SIDEWALK RAMP TYPE 2A									
	4.0000	EACH	1,200.0000	670.0000	-44.17 %	390.0000	-67.50 %	600.0000	-50.00 %	
			4,800.00	2,680.00	-2,120.00	1,560.00	-3,240.00	2,400.00	-2,400.00	
138	CEMENT CONC. SIDEWALK RAMP TYPE 4B									
	2.0000	EACH	1,200.0000	570.0000	-52.50 %	390.0000	-67.50 %	600.0000	-50.00 %	
			2,400.00	1,140.00	-1,260.00	780.00	-1,620.00	1,200.00	-1,200.00	
139	PEDESTRIAN RAILING									
	25.0000	L.F.	132.0000	100.0000	-24.24 %	70.0000	-46.97 %	100.0000	-24.24 %	
			3,300.00	2,500.00	-800.00	1,750.00	-1,550.00	2,500.00	-800.00	

PS&E JOB NO : 04A013 REVISION NO : 1  
 CONTRACT NO : 006839 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : 0L3498  
 HWY : SR 202  
 TITLE : SR 202  
 SR 520 TO SAHALEE WAY  
 WIDENING & CHANNELIZATION STAGE 1  
 04A013  
 PROJECT : STPF-0202 (044)  
 COUNTY(S) : KING

BIDS OPENED ON : Sep 1 2004  
 AWARDED ON : Sep 14 2004

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
R. W. SCOTT CONSTRUCTION CO. 4005 W. VALLEY HWY N - STE A 98033-6391 AUBURN WA 980012442 CONTRACTOR NUMBER : 753800	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
140	CONNECTION TO DRAINAGE STRUCTURE									
	1.0000	EACH	660.0000	1,500.0000	127.27 %	2,000.0000	203.03 %	1,400.0000	112.12 %	
			660.00	1,500.00	840.00	2,000.00	1,340.00	1,400.00	740.00	
141	CHAIN LINK FENCE TYPE 1									
	500.0000	L.F.	12.0000	22.0000	83.33 %	22.0000	83.33 %	22.0000	83.33 %	
			6,000.00	11,000.00	5,000.00	11,000.00	5,000.00	11,000.00	5,000.00	
142	ADJUST SANITARY SEWER MANHOLE									
	9.0000	EACH	400.0000	400.0000	0.00 %	250.0000	-37.50 %	430.0000	7.50 %	
			3,600.00	3,600.00	0.00	2,250.00	-1,350.00	3,870.00	270.00	
143	ADJUST CATCH BASIN									
	46.0000	EACH	400.0000	300.0000	-25.00 %	210.0000	-47.50 %	360.0000	-10.00 %	
			18,400.00	13,800.00	-4,600.00	9,660.00	-8,740.00	16,560.00	-1,840.00	
144	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN									
	22.0000	EACH	200.0000	300.0000	50.00 %	400.0000	100.00 %	250.0000	25.00 %	
			4,400.00	6,600.00	2,200.00	8,800.00	4,400.00	5,500.00	1,100.00	
145	ADJUST VALVE BOX									
	1.0000	EACH	200.0000	300.0000	50.00 %	220.0000	10.00 %	280.0000	40.00 %	
			200.00	300.00	100.00	220.00	20.00	280.00	80.00	
146	TRAINING									
	800.0000	HR	4.0000	5.0000	25.00 %	4.0000	0.00 %	4.0000	0.00 %	
			3,200.00	4,000.00	800.00	3,200.00	0.00	3,200.00	0.00	
147	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
148	ADJUST JUNCTION BOX									
	5.0000	EACH	350.0000	300.0000	-14.29 %	250.0000	-28.57 %	310.0000	-11.43 %	
			1,750.00	1,500.00	-250.00	1,250.00	-500.00	1,550.00	-200.00	
149	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
150	MINOR CHANGE									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		

PS&E JOB NO : 04A013 REVISION NO : 1  
 CONTRACT NO : 006839 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : 0L3498  
 HWY : SR 202  
 TITLE : SR 202  
 SR 520 TO SAHALEE WAY  
 WIDENING & CHANNELIZATION STAGE 1  
 04A013  
 PROJECT : STPF-0202 (044)  
 COUNTY(S) : KING

BIDS OPENED ON : Sep 1 2004  
 AWARDED ON : Sep 14 2004

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
R. W. SCOTT CONSTRUCTION CO. 4005 W. VALLEY HWY N - STE A 98033-6391 AUBURN WA 980012442 CONTRACTOR NUMBER : 753800	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
151	SPCC PLAN	L.S.		0.00 %		-50.00 %				-40.00 %
			2,000.00	0.00	2,000.00	-1,000.00	1,000.00	1,200.00		-800.00
152	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE	S.Y.	15.0000	-33.33 %	10.0000	-90.67 %	1.4000	7.0000		-53.33 %
			525.00	-175.00	350.00	-476.00	49.00	245.00		-280.00
153	CONSTRUCTION GEOMEMBRANE	S.Y.	1360.0000	-59.00 %	8.2000	-80.50 %	3.9000	9.0000		-55.00 %
			27,200.00	-16,048.00	11,152.00	-21,896.00	5,304.00	12,240.00		-14,960.00
154	INSTALL 2 IN DIAM PVC CONDUITS	L.F.	640.0000	60.00 %	3.2000	100.00 %	4.0000	2.0000		0.00 %
			1,280.00	768.00	2,048.00	1,280.00	2,560.00	1,280.00		0.00
155	INSTALL 4 IN DIAM PVC CONDUITS	L.F.	13080.0000	100.00 %	6.0000	66.67 %	5.0000	3.0000		0.00 %
			39,240.00	39,240.00	78,480.00	26,160.00	65,400.00	39,240.00		0.00
156	INSTALL 6 IN DIAM PVC CONDUITS	L.F.	7640.0000	65.00 %	6.6000	50.00 %	6.0000	5.0000		25.00 %
			30,560.00	19,864.00	50,424.00	15,280.00	45,840.00	38,200.00		7,640.00
157	INSTALL UTILITY MANHOLE	EACH	24.0000	130.00 %	2,300.0000	150.00 %	2,500.0000	2,100.0000		110.00 %
			24,000.00	31,200.00	55,200.00	36,000.00	60,000.00	50,400.00		26,400.00
CONTRACT TOTAL			\$6,136,841.50	2.62 %	\$6,297,754.14	3.18 %	\$6,332,100.30	\$6,896,000.00		12.37 %
BASE TOTAL			\$6,136,841.50	2.62 %	\$6,297,754.14	3.18 %	\$6,332,100.30	\$6,896,000.00		12.37 %



PS&E JOB NO : 04A013 REVISION NO : 1  
 CONTRACT NO : 006839 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : 0L3498  
 HWY : SR 202  
 TITLE : SR 202  
 SR 520 TO SAHALEE WAY  
 WIDENING & CHANNELIZATION STAGE 1  
 04A013  
 PROJECT : STPF-0202 (044)  
 COUNTY(S) : KING

BIDS OPENED ON : Sep 1 2004  
 AWARDED ON : Sep 14 2004

----- 7TH BIDDER -----  
 THOMCO CONSTRUCTION INC.  
 13700 44TH ST NE  
 LAKE STEVENS WA 982589714  
 CONTRACTOR NUMBER : 100405

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION					
1	MOBILIZATION	L.S.			43.33 %
			450,000.00	645,000.00	195,000.00
2	CLEARING AND GRUBBING				
	4.0000	ACRE	7,500.0000	4,500.0000	-40.00 %
			30,000.00	18,000.00	-12,000.00
3	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			1,077.71 %
			5,205.00	61,300.00	56,095.00
4	REMOVING GUARDRAIL	L.F.			-25.00 %
	800.0000		3,0000	2,2500	-600.00
			2,400.00	1,800.00	
5	REMOVING GUARDRAIL ANCHOR	EACH			-25.00 %
	1.0000		300.0000	225.0000	-75.00
			300.00	225.00	
6	CONSTRUCTION FENCE	L.F.			62.50 %
	6000.0000		2,0000	3,2500	7,500.00
			12,000.00	19,500.00	
GRADING					
7	ROADWAY EXCAVATION INCL. HAUL	C.Y.			0.00 %
	9956.0000		12,0000	12,0000	0.00
			119,472.00	119,472.00	
8	SELECT BORROW INCL. HAUL	TON			36.36 %
	4260.0000		11,0000	15,0000	17,040.00
			46,860.00	63,900.00	
9	GRAVEL BORROW INCL. HAUL	TON			70.00 %
	14470.0000		10,0000	17,0000	245,990.00
			144,700.00	245,990.00	101,290.00

PS&E JOB NO : 04A013 REVISION NO : 1  
 CONTRACT NO : 006839 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : 0L3498  
 HWY : SR 202  
 TITLE : SR 202  
 SR 520 TO SAHALEE WAY  
 WIDENING & CHANNELIZATION STAGE 1  
 04A013  
 PROJECT : STPF-0202 (044)  
 COUNTY(S) : KING

BIDS OPENED ON : Sep 1 2004  
 AWARDED ON : Sep 14 2004

----- 7TH BIDDER -----

THOMCO CONSTRUCTION INC.  
 13700 44TH ST NE

LAKE STEVENS WA 982589714  
 CONTRACTOR NUMBER : 100405

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
GRADING					
10	EMBANKMENT COMPACTION 9291.0000	C.Y.	3.0000 27,873.00	3.0000 27,873.00	0.00 % 0.00
DRAINAGE					
11	HAND PLACED RIPRAP 6.0000	C.Y.	150.0000 900.00	200.0000 1,200.00	33.33 % 300.00
12	QUARRY SPALLS 4.0000	C.Y.	110.0000 440.00	125.0000 500.00	13.64 % 60.00
13	UNDERDRAIN PIPE 6 IN. DIAM. 938.0000	L.F.	7.0000 6,566.00	15.0000 14,070.00	114.29 % 7,504.00
14	FLOW SPREADER 1.0000	EACH	2,200.0000 2,200.00	2,500.0000 2,500.00	13.64 % 300.00
15	SWALE DIVIDER 158.0000	L.F.	4.0000 632.00	29.0000 4,582.00	625.00 % 3,950.00
16	FORCE ACCOUNT PRIVATE DRAINAGE CONNECTION EST.		10,000.00	10,000.00	0.00 %
STORM SEWER					
17	CATCH BASIN TYPE 1 18.0000	EACH	1,150.0000 20,700.00	875.0000 15,750.00	-23.91 % -4,950.00
18	CATCH BASIN TYPE 2 54 IN. DIAM. 36.0000	EACH	3,100.0000 111,600.00	2,450.0000 88,200.00	-20.97 % -23,400.00

PS&E JOB NO : 04A013 REVISION NO : 1  
 CONTRACT NO : 006839 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : 0L3498  
 HWY : SR 202  
 TITLE : SR 202  
 SR 520 TO SAHALEE WAY  
 WIDENING & CHANNELIZATION STAGE 1  
 04A013  
 PROJECT : STPF-0202 (044)  
 COUNTY(S) : KING

BIDS OPENED ON : Sep 1 2004  
 AWARDED ON : Sep 14 2004

----- 7TH BIDDER -----  
 THOMCO CONSTRUCTION INC.  
 13700 44TH ST NE  
 LAKE STEVENS WA 982589714  
 CONTRACTOR NUMBER : 100405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STORM SEWER					
19	CATCH BASIN TYPE 2 96 IN. DIAM.				
	1.0000 EACH		9,000.0000	9,000.0000	0.00 %
			9,000.00	9,000.00	0.00
20	TESTING STORM SEWER PIPE				
	6014.0000 L.F.		4.5000	2.0000	-55.56 %
			27,063.00	12,028.00	-15,035.00
21	CL. III REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.				
	445.0000 L.F.		25.0000	48.0000	92.00 %
			11,125.00	21,360.00	10,235.00
22	CL. III REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.				
	900.0000 L.F.		40.0000	60.0000	50.00 %
			36,000.00	54,000.00	18,000.00
23	CL. III REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.				
	945.0000 L.F.		48.0000	82.0000	70.83 %
			45,360.00	77,490.00	32,130.00
24	CL. III REINF. CONC. STORM SEWER PIPE 30 IN. DIAM.				
	20.0000 L.F.		100.0000	100.0000	0.00 %
			2,000.00	2,000.00	0.00
25	CL. IV REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.				
	430.0000 L.F.		63.0000	88.0000	39.68 %
			27,090.00	37,840.00	10,750.00
26	CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.				
	2026.0000 L.F.		30.0000	49.0000	63.33 %
			60,780.00	99,274.00	38,494.00
27	CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.				
	1260.0000 L.F.		35.0000	60.0000	71.43 %
			44,100.00	75,600.00	31,500.00
WATER LINES					
28	REMOVAL AND REPLACEMENT OF UNSUITABLE MATERIAL				
	30.0000 C.Y.		40.0000	40.0000	0.00 %
			1,200.00	1,200.00	0.00

PS&E JOB NO : 04A013 REVISION NO : 1  
 CONTRACT NO : 006839 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : 0L3498  
 HWY : SR 202  
 TITLE : SR 202  
 SR 520 TO SAHALEE WAY  
 WIDENING & CHANNELIZATION STAGE 1  
 04A013  
 PROJECT : STPF-0202 (044)  
 COUNTY(S) : KING

BIDS OPENED ON : Sep 1 2004  
 AWARDED ON : Sep 14 2004

----- 7TH BIDDER -----  
 THOMCO CONSTRUCTION INC.  
 13700 44TH ST NE  
 LAKE STEVENS WA 982589714  
 CONTRACTOR NUMBER : 100405

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
WATER LINES					
29	GATE VALVE 8 IN. 6.0000	EACH	1,700.0000 10,200.00	1,512.0000 9,072.00	-11.06 % -1,128.00
30	GATE VALVE 12 IN. 8.0000	EACH	2,500.0000 20,000.00	2,050.0000 16,400.00	-18.00 % -3,600.00
31	BUTTERFLY VALVE 16 IN. 12.0000	EACH	3,500.0000 42,000.00	3,100.0000 37,200.00	-11.43 % -4,800.00
32	HYDRANT ASSEMBLY 6.0000	EACH	6,000.0000 36,000.00	5,100.0000 30,600.00	-15.00 % -5,400.00
33	SERVICE CONNECTION 1 IN. DIAM. 2.0000	EACH	1,700.0000 3,400.00	904.0000 1,808.00	-46.82 % -1,592.00
34	SERVICE CONNECTION 2 IN. DIAM. 2.0000	EACH	2,100.0000 4,200.00	2,025.0000 4,050.00	-3.57 % -150.00
35	DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM. 150.0000	L.F.	200.0000 30,000.00	105.0000 15,750.00	-47.50 % -14,250.00
36	DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM. 246.0000	L.F.	220.0000 54,120.00	91.0000 22,386.00	-58.64 % -31,734.00
37	DUCTILE IRON PIPE FOR WATER MAIN 16 IN. DIAM. 1780.0000	L.F.	195.0000 347,100.00	105.0000 186,900.00	-46.15 % -160,200.00
38	REPLACE VALVE BOX 10.0000	EACH	500.0000 5,000.00	400.0000 4,000.00	-20.00 % -1,000.00

PS&E JOB NO : 04A013 REVISION NO : 1  
 CONTRACT NO : 006839 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : 0L3498  
 HWY : SR 202  
 TITLE : SR 202  
 SR 520 TO SAHALEE WAY  
 WIDENING & CHANNELIZATION STAGE 1  
 04A013  
 PROJECT : STPF-0202 (044)  
 COUNTY(S) : KING

BIDS OPENED ON : Sep 1 2004  
 AWARDED ON : Sep 14 2004

----- 7TH BIDDER -----  
 THOMCO CONSTRUCTION INC.  
 13700 44TH ST NE  
 LAKE STEVENS WA 982589714  
 CONTRACTOR NUMBER : 100405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
<b>WATER LINES</b>					
39	FORCE ACCOUNT UNIDENTIFIED UTILITIES	EST.			0.00 %
			50,000.00	50,000.00	
<b>STRUCTURE</b>					
40	ST. REINF. BAR FOR SIDEWALK RETAINING WALL				
	3490.0000 LB.		0.8000	2.2500	181.25 %
			2,792.00	7,852.50	5,060.50
41	CONC. CLASS 3000 FOR SIDEWALK RETAINING WALL				
	95.0000 C.Y.		300.0000	575.0000	91.67 %
			28,500.00	54,625.00	26,125.00
<b>SURFACING</b>					
42	CRUSHED SURFACING BASE COURSE				
	6105.0000 TON		15.0000	18.0000	20.00 %
			91,575.00	109,890.00	18,315.00
<b>LIQUID ASPHALT</b>					
43	ASPHALT MC-250				
	40.0000 TON		250.0000	100.0000	-60.00 %
			10,000.00	4,000.00	-6,000.00
44	ANTI-STRIPPING ADDITIVE				
	EST.				0.00 %
			10,710.00	10,710.00	
<b>ASPHALT CONCRETE PAVEMENT</b>					
45	CRACK SEALING				
	EST.				0.00 %
			11,334.00	11,334.00	

PS&E JOB NO : 04A013 REVISION NO : 1  
 CONTRACT NO : 006839 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : 0L3498  
 HWY : SR 202  
 TITLE : SR 202  
 SR 520 TO SAHALEE WAY  
 WIDENING & CHANNELIZATION STAGE 1  
 04A013  
 PROJECT : STPF-0202 (044)  
 COUNTY(S) : KING

BIDS OPENED ON : Sep 1 2004  
 AWARDED ON : Sep 14 2004

----- 7TH BIDDER -----  
 THOMCO CONSTRUCTION INC.  
 13700 44TH ST NE  
 LAKE STEVENS WA 982589714  
 CONTRACTOR NUMBER : 100405

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
ASPHALT CONCRETE PAVEMENT					
46	PLANING BITUMINOUS PAVEMENT				
	17034.0000	S.Y.	5.0000	2.7500	-45.00 %
			85,170.00	46,843.50	-38,326.50
47	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22				
	1157.0000	TON	80.0000	72.0000	-10.00 %
			92,560.00	83,304.00	-9,256.00
48	HMA CL. 1/2 IN. PG 64-22				
	14565.0000	TON	45.0000	50.2500	11.67 %
			655,425.00	731,891.25	76,466.25
49	JOB MIX COMPLIANCE PRICE ADJUSTMENT				
	CALC				0.00 %
			20,255.00	20,255.00	
50	COMPACTION PRICE ADJUSTMENT				
	CALC				0.00 %
			13,503.00	13,503.00	
51	CYCLIC DENSITY PRICE ADJUSTMENT				
	CALC				0.00 %
			1,000.00	1,000.00	
IRRIGATION AND WATER DISTRIBUTION					
52	CASING PIPE 8 IN DIAM				
	1433.0000	L.F.	20.0000	26.0000	30.00 %
			28,660.00	37,258.00	8,598.00
EROSION CONTROL AND PLANTING					
53	ESC LEAD				
	260.0000	DAY	240.0000	125.0000	-47.92 %
			62,400.00	32,500.00	-29,900.00
54	EROSION CONTROL SEEDING, FERTILIZING, AND MULCHING				
	1.0000	ACRE	2,500.0000	950.0000	-62.00 %
			2,500.00	950.00	-1,550.00

PS&E JOB NO : 04A013 REVISION NO : 1  
 CONTRACT NO : 006839 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : 0L3498  
 HWY : SR 202  
 TITLE : SR 202  
 SR 520 TO SAHALEE WAY  
 WIDENING & CHANNELIZATION STAGE 1  
 04A013  
 PROJECT : STPF-0202 (044)  
 COUNTY(S) : KING

BIDS OPENED ON : Sep 1 2004  
 AWARDED ON : Sep 14 2004

----- 7TH BIDDER -----

THOMCO CONSTRUCTION INC.  
 13700 44TH ST NE

LAKE STEVENS WA 982589714  
 CONTRACTOR NUMBER : 100405

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING					
55	CHECK DAM				
	154.0000	L.F.	7.0000	20.0000	185.71 %
			1,078.00	3,080.00	2,002.00
56	STREET CLEANING				
	1040.0000	HR	85.0000	79.0000	-7.06 %
			88,400.00	82,160.00	-6,240.00
57	INLET PROTECTION				
	88.0000	EACH	60.0000	75.0000	25.00 %
			5,280.00	6,600.00	1,320.00
58	SILT FENCE				
	440.0000	L.F.	6.0000	5.0000	-16.67 %
			2,640.00	2,200.00	-440.00
59	WATTLE				
	7254.0000	L.F.	3.0000	4.0000	33.33 %
			21,762.00	29,016.00	7,254.00
60	EROSION/WATER POLLUTION CONTROL				
		EST.			0.00 %
			25,000.00	25,000.00	
61	TOPSOIL TYPE A				
	624.0000	C.Y.	35.0000	44.5000	27.14 %
			21,840.00	27,768.00	5,928.00
62	TOPSOIL TYPE B				
	146.0000	C.Y.	54.0000	12.0000	-77.78 %
			7,884.00	1,752.00	-6,132.00
63	SOIL AMENDMENT				
	364.0000	C.Y.	35.0000	54.0000	54.29 %
			12,740.00	19,656.00	6,916.00
64	BARK OR WOOD CHIP MULCH				
	458.0000	C.Y.	30.0000	37.7000	25.67 %
			13,740.00	17,266.60	3,526.60

PS&E JOB NO : 04A013 REVISION NO : 1  
 CONTRACT NO : 006839 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : 0L3498  
 HWY : SR 202  
 TITLE : SR 202  
 SR 520 TO SAHALEE WAY  
 WIDENING & CHANNELIZATION STAGE 1  
 04A013  
 PROJECT : STPF-0202 (044)  
 COUNTY(S) : KING

BIDS OPENED ON : Sep 1 2004  
 AWARDED ON : Sep 14 2004

----- 7TH BIDDER -----  
 THOMCO CONSTRUCTION INC.  
 13700 44TH ST NE  
 LAKE STEVENS WA 982589714  
 CONTRACTOR NUMBER : 100405

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING					
65	SOD INSTALLATION				
	980.0000	S.Y.	8.0000	9.8000	22.50 %
			7,840.00	9,604.00	1,764.00
TRAFFIC					
66	CEMENT CONC. TRAFFIC CURB AND GUTTER				
	6771.0000	L.F.	12.0000	9.8000	-18.33 %
			81,252.00	66,355.80	-14,896.20
67	CEMENT CONC. TRAFFIC CURB				
	2080.0000	L.F.	10.0000	9.4000	-6.00 %
			20,800.00	19,552.00	-1,248.00
68	TYPE C PRECAST TRAFFIC CURB				
	2202.0000	L.F.	11.0000	9.1500	-16.82 %
			24,222.00	20,148.30	-4,073.70
69	BEAM GUARDRAIL TYPE 1				
	800.0000	L.F.	15.0000	21.0000	40.00 %
			12,000.00	16,800.00	4,800.00
70	BEAM GUARDRAIL ANCHOR TYPE 1				
	1.0000	EACH	700.0000	856.0000	22.29 %
			700.00	856.00	156.00
71	DELETED ITEM				
	0.0300	EACH	0.0001	0.0000	0.00 %
			0.00	0.00	0.00
72	DELETED ITEM				
	0.0300	EACH	0.0001	0.0000	0.00 %
			0.00	0.00	0.00
73	DELETED ITEM				
	0.0100	EACH	0.0001	0.0000	0.00 %
			0.00	0.00	0.00
74	DELETED ITEM				
	0.0300	EACH	0.0001	0.0000	0.00 %
			0.00	0.00	0.00



PS&E JOB NO : 04A013 REVISION NO : 1  
 CONTRACT NO : 006839 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : 0L3498  
 HWY : SR 202  
 TITLE : SR 202  
 SR 520 TO SAHALEE WAY  
 WIDENING & CHANNELIZATION STAGE 1  
 04A013  
 PROJECT : STPF-0202 (044)  
 COUNTY(S) : KING

BIDS OPENED ON : Sep 1 2004  
 AWARDED ON : Sep 14 2004

----- 7TH BIDDER -----

THOMCO CONSTRUCTION INC.  
 13700 44TH ST NE

LAKE STEVENS WA 982589714  
 CONTRACTOR NUMBER : 100405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
75	TRUCK MOUNTED IMPACT ATTENUATOR				
	2.0000 EACH		7,000.0000	11,000.0000	57.14 %
			14,000.00	22,000.00	8,000.00
76	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR				
	2080.0000 HR		30.0000	45.0000	50.00 %
			62,400.00	93,600.00	31,200.00
77	PLASTIC LINE				
	6981.0000 L.F.		1.0000	0.9700	-3.00 %
			6,981.00	6,771.57	-209.43
78	PLASTIC DROP LANE LINE				
	520.0000 L.F.		1.5000	2.5700	71.33 %
			780.00	1,336.40	556.40
79	PLASTIC WIDE LINE				
	5727.0000 L.F.		1.5000	3.0000	100.00 %
			8,590.50	17,181.00	8,590.50
80	PLASTIC CROSSWALK LINE				
	1533.0000 S.F.		10.0000	5.7000	-43.00 %
			15,330.00	8,738.10	-6,591.90
81	PLASTIC STOP LINE				
	829.0000 L.F.		7.0000	9.8200	40.29 %
			5,803.00	8,140.78	2,337.78
82	PLASTIC TRAFFIC ARROW				
	66.0000 EACH		95.0000	125.0000	31.58 %
			6,270.00	8,250.00	1,980.00
83	PLASTIC TRAFFIC LETTER				
	31.0000 EACH		95.0000	75.0000	-21.05 %
			2,945.00	2,325.00	-620.00
84	PLASTIC DRAINAGE MARKING				
	3.0000 EACH		50.0000	28.5000	-43.00 %
			150.00	85.50	-64.50
85	PLASTIC BICYCLE LANE SYMBOL				
	13.0000 EACH		75.0000	108.0000	44.00 %
			975.00	1,404.00	429.00

PS&E JOB NO : 04A013 REVISION NO : 1  
 CONTRACT NO : 006839 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : 0L3498  
 HWY : SR 202  
 TITLE : SR 202  
 SR 520 TO SAHALEE WAY  
 WIDENING & CHANNELIZATION STAGE 1  
 04A013  
 PROJECT : STPF-0202 (044)  
 COUNTY(S) : KING

BIDS OPENED ON : Sep 1 2004  
 AWARDED ON : Sep 14 2004

----- 7TH BIDDER -----  
 THOMCO CONSTRUCTION INC.  
 13700 44TH ST NE  
 LAKE STEVENS WA 982589714  
 CONTRACTOR NUMBER : 100405

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
86	RAISED PAVEMENT MARKER TYPE 1 38.3900	HUND	200.0000 7,678.00	162.0000 6,219.18	-19.00 % -1,458.82
87	RAISED PAVEMENT MARKER TYPE 2 7.0900	HUND	300.0000 2,127.00	327.0000 2,318.43	9.00 % 191.43
88	TEMPORARY PAVEMENT MARKING 27000.0000	L.F.	0.2500 6,750.00	0.5000 13,500.00	100.00 % 6,750.00
89	PERMANENT SIGNING L.S.	L.S.	47,500.00	31,400.00	-33.89 % -16,100.00
90	BRIDGE MOUNTED SIGN BRACKET NO. 1 L.S.	L.S.	6,620.00	17,000.00	156.80 % 10,380.00
91	TEMPORARY ILLUMINATION SYSTEM SUA 4027- NORTH L.S.	L.S.	12,881.00	5,450.00	-57.69 % -7,431.00
92	TEMPORARY ILLUMINATION SYSTEM SAS 5028- NORTH L.S.	L.S.	9,272.00	6,530.00	-29.57 % -2,742.00
93	TEMPORARY ILLUMINATION SYSTEM SAS 5029- NORTH L.S.	L.S.	18,296.00	5,750.00	-68.57 % -12,546.00
94	TEMPORARY ILLUMINATION SYSTEM SUA 4027- SOUTH L.S.	L.S.	12,779.00	5,700.00	-55.40 % -7,079.00
95	TEMPORARY ILLUMINATION SYSTEM SAS 5028- SOUTH L.S.	L.S.	22,956.00	10,640.00	-53.65 % -12,316.00
96	TEMPORARY ILLUMINATION SYSTEM SAS 5029- SOUTH L.S.	L.S.	27,676.00	16,000.00	-42.19 % -11,676.00

PS&E JOB NO : 04A013 REVISION NO : 1  
 CONTRACT NO : 006839 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : 0L3498  
 HWY : SR 202  
 TITLE : SR 202  
 SR 520 TO SAHALEE WAY  
 WIDENING & CHANNELIZATION STAGE 1  
 04A013  
 PROJECT : STPF-0202 (044)  
 COUNTY(S) : KING

BIDS OPENED ON : Sep 1 2004  
 AWARDED ON : Sep 14 2004

----- 7TH BIDDER -----  
 THOMCO CONSTRUCTION INC.  
 13700 44TH ST NE  
 LAKE STEVENS WA 982589714  
 CONTRACTOR NUMBER : 100405

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
97	ILLUMINATION SYSTEM SUA 4027	L.S.			5.40 %
			105,218.00	110,900.00	5,682.00
98	ILLUMINATION SYSTEM SAS 5028	L.S.			-25.64 %
			118,373.00	88,027.00	-30,346.00
99	ILLUMINATION SYSTEM SAS 5029	L.S.			-24.09 %
			226,465.00	171,900.00	-54,565.00
100	DIRECTIONAL BORING 2270.0000	L.F.	34.0000 77,180.00	28.0000 63,560.00	-17.65 % -13,620.00
101	TEMP TRAFFIC SIG. DISPLAY & DETECT SYSTEM SR520 ONRAMP	L.S.			-86.23 %
			30,000.00	4,130.00	-25,870.00
102	TEMP TRAFFIC SIG. DISPLAY & DETECT SYSTEM SR520 OFFRAMP	L.S.			4.67 %
			30,000.00	31,400.00	1,400.00
103	TEMP TRAFFIC SIG. DISPLAY & DETECT SYSTEM NE70TH	L.S.			3.61 %
			116,205.00	120,400.00	4,195.00
104	TEMP TRAFFIC SIG. DISPLAY & DETECT SYSTEM ELSPWY	L.S.			10.13 %
			167,709.00	184,700.00	16,991.00
105	TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM SR520 ONRAMP	L.S.			-87.19 %
			3,904.00	500.00	-3,404.00
106	TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM R520 OFFRAMP	L.S.			-42.76 %
			22,012.00	12,600.00	-9,412.00
107	TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM NE 70TH ST	L.S.			-13.19 %
			135,238.00	117,400.00	-17,838.00

PS&E JOB NO : 04A013 REVISION NO : 1  
 CONTRACT NO : 006839 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : 0L3498  
 HWY : SR 202  
 TITLE : SR 202  
 SR 520 TO SAHALEE WAY  
 WIDENING & CHANNELIZATION STAGE 1  
 04A013  
 PROJECT : STPF-0202 (044)  
 COUNTY(S) : KING

BIDS OPENED ON : Sep 1 2004  
 AWARDED ON : Sep 14 2004

----- 7TH BIDDER -----  
 THOMCO CONSTRUCTION INC.  
 13700 44TH ST NE  
 LAKE STEVENS WA 982589714  
 CONTRACTOR NUMBER : 100405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
108	TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM ELSWPY	L.S.			-28.31 %
			188,737.00	135,300.00	-53,437.00
109	TEMPORARY TRAFFIC SIGNAL INTERCONNECT SYSTEM	L.S.			-39.24 %
			19,997.00	12,150.00	-7,847.00
110	TRAFFIC SIGNAL INTERCONNECT SYSTEM	L.S.			73.47 %
			122,850.00	213,110.00	90,260.00
111	TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM -778	L.S.			91.98 %
			18,700.00	35,900.00	17,200.00
112	FORCE ACCOUNT LOOP TESTING	EST.			0.00 %
			200.00	200.00	
113	LOOP REPLACEMENT TYPE 1	EACH			42.11 %
	2.0000		380.0000	540.0000	320.00
114	SEQUENTIAL ARROW SIGN	HR			25.00 %
	2080.0000		4.0000	5.0000	2,080.00
115	PORTABLE CHANGEABLE MESSAGE SIGN	EACH			80.00 %
	2.0000		5,000.0000	9,000.0000	8,000.00
116	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN	HR			-20.00 %
	1040.0000		5.0000	4.0000	-1,040.00
117	TEMPORARY TRAFFIC CONTROL DEVICES	L.S.			-18.13 %
			42,750.00	35,000.00	-7,750.00
118	TRAFFIC CONTROL LABOR	HR			61.54 %
	15600.0000		26.0000	42.0000	249,600.00
			405,600.00	655,200.00	

PS&E JOB NO : 04A013 REVISION NO : 1  
 CONTRACT NO : 006839 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : 0L3498  
 HWY : SR 202  
 TITLE : SR 202  
 SR 520 TO SAHALEE WAY  
 WIDENING & CHANNELIZATION STAGE 1  
 04A013  
 PROJECT : STPF-0202 (044)  
 COUNTY(S) : KING

BIDS OPENED ON : Sep 1 2004  
 AWARDED ON : Sep 14 2004

----- 7TH BIDDER -----  
 THOMCO CONSTRUCTION INC.  
 13700 44TH ST NE  
 LAKE STEVENS WA 982589714  
 CONTRACTOR NUMBER : 100405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
119	TRAFFIC CONTROL VEHICLE				
	260.0000 DAY		50.0000	85.0000	70.00 %
			13,000.00	22,100.00	9,100.00
120	TRAFFIC CONTROL SUPERVISOR				
	3120.0000 HR		35.0000	44.0000	25.71 %
			109,200.00	137,280.00	28,080.00
121	CONSTRUCTION SIGNS CLASS A				
	500.0000 S.F.		20.0000	16.0000	-20.00 %
			10,000.00	8,000.00	-2,000.00
122	FORCE ACCOUNT INTERSECTION TRAFFIC CONTROL EST.				
			15,000.00	15,000.00	0.00 %
OTHER ITEMS					
123	STRUCTURE EXCAVATION CLASS B INCL. HAUL				
	6651.0000 C.Y.		12.0000	14.0000	16.67 %
			79,812.00	93,114.00	13,302.00
124	SHORING OR EXTRA EXCAVATION CLASS B				
	59200.0000 S.F.		1.0000	1.0000	0.00 %
			59,200.00	59,200.00	0.00
125	GRAVEL BACKFILL FOR DRAIN				
	27.0000 C.Y.		40.0000	45.0000	12.50 %
			1,080.00	1,215.00	135.00
126	CONTROLLED DENSITY FILL				
	349.0000 C.Y.		70.0000	95.0000	35.71 %
			24,430.00	33,155.00	8,725.00
127	WATER				
	200.0000 MGAL		20.0000	25.0000	25.00 %
			4,000.00	5,000.00	1,000.00
128	DELETED ITEM				
	0.0100 EACH		0.0001	0.0000	0.00 %
			0.00	0.00	0.00

PS&E JOB NO : 04A013 REVISION NO : 1  
 CONTRACT NO : 006839 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : 0L3498  
 HWY : SR 202  
 TITLE : SR 202  
 SR 520 TO SAHALEE WAY  
 WIDENING & CHANNELIZATION STAGE 1  
 04A013  
 PROJECT : STPF-0202 (044)  
 COUNTY(S) : KING

BIDS OPENED ON : Sep 1 2004  
 AWARDED ON : Sep 14 2004

----- 7TH BIDDER -----  
 THOMCO CONSTRUCTION INC.  
 13700 44TH ST NE  
 LAKE STEVENS WA 982589714  
 CONTRACTOR NUMBER : 100405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
129	DELETED ITEM				
	0.0100	EACH	0.0001	0.0000	0.00 %
			0.00	0.00	0.00
130	ROADWAY SURVEYING				
		L.S.			160.00 %
			25,000.00	65,000.00	40,000.00
131	CEMENT CONC. SIDEWALK				
	3681.0000	S.Y.	25.0000	20.2500	-19.00 %
			92,025.00	74,540.25	-17,484.75
132	CEMENT CONC. DRIVEWAY ENTRANCE TYPE C.O.R. 1				
	67.0000	S.Y.	50.0000	51.0000	2.00 %
			3,350.00	3,417.00	67.00
133	CEMENT CONC. DRIVEWAY ENTRANCE TYPE C.O.R. 1A				
	143.0000	S.Y.	50.0000	51.0000	2.00 %
			7,150.00	7,293.00	143.00
134	CEMENT CONC. DRIVEWAY ENTRANCE TYPE C.O.R. 2				
	40.0000	S.Y.	50.0000	51.0000	2.00 %
			2,000.00	2,040.00	40.00
135	CEMENT CONC. DRIVEWAY ENTRANCE TYPE C.O.R. 2A				
	575.0000	S.Y.	50.0000	51.0000	2.00 %
			28,750.00	29,325.00	575.00
136	CEMENT CONC. SIDEWALK RAMP TYPE 1A				
	10.0000	EACH	900.0000	440.0000	-51.11 %
			9,000.00	4,400.00	-4,600.00
137	CEMENT CONC. SIDEWALK RAMP TYPE 2A				
	4.0000	EACH	1,200.0000	662.0000	-44.83 %
			4,800.00	2,648.00	-2,152.00
138	CEMENT CONC. SIDEWALK RAMP TYPE 4B				
	2.0000	EACH	1,200.0000	548.0000	-54.33 %
			2,400.00	1,096.00	-1,304.00
139	PEDESTRIAN RAILING				
	25.0000	L.F.	132.0000	300.0000	127.27 %
			3,300.00	7,500.00	4,200.00

PS&E JOB NO : 04A013 REVISION NO : 1  
 CONTRACT NO : 006839 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : 0L3498  
 HWY : SR 202  
 TITLE : SR 202  
 SR 520 TO SAHALEE WAY  
 WIDENING & CHANNELIZATION STAGE 1  
 04A013  
 PROJECT : STPF-0202 (044)  
 COUNTY(S) : KING

BIDS OPENED ON : Sep 1 2004  
 AWARDED ON : Sep 14 2004

----- 7TH BIDDER -----  
 THOMCO CONSTRUCTION INC.  
 13700 44TH ST NE  
 LAKE STEVENS WA 982589714  
 CONTRACTOR NUMBER : 100405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
140	CONNECTION TO DRAINAGE STRUCTURE				
	1.0000 EACH		660.0000	500.0000	-24.24 %
			660.00	500.00	-160.00
141	CHAIN LINK FENCE TYPE 1				
	500.0000 L.F.		12.0000	22.8500	90.42 %
			6,000.00	11,425.00	5,425.00
142	ADJUST SANITARY SEWER MANHOLE				
	9.0000 EACH		400.0000	900.0000	125.00 %
			3,600.00	8,100.00	4,500.00
143	ADJUST CATCH BASIN				
	46.0000 EACH		400.0000	570.0000	42.50 %
			18,400.00	26,220.00	7,820.00
144	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN				
	22.0000 EACH		200.0000	300.0000	50.00 %
			4,400.00	6,600.00	2,200.00
145	ADJUST VALVE BOX				
	1.0000 EACH		200.0000	225.0000	12.50 %
			200.00	225.00	25.00
146	TRAINING				
	800.0000 HR		4.0000	4.0000	0.00 %
			3,200.00	3,200.00	0.00
147	ROADSIDE CLEANUP				
	EST.				0.00 %
			5,000.00	5,000.00	
148	ADJUST JUNCTION BOX				
	5.0000 EACH		350.0000	350.0000	0.00 %
			1,750.00	1,750.00	0.00
149	REIMBURSEMENT FOR THIRD PARTY DAMAGE				
	EST.				0.00 %
			5.00	5.00	
150	MINOR CHANGE				
	CALC				0.00 %
			-1.00	-1.00	

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 08/16/2004

\*\*\* BID CHECK REPORT \*\*\*

TIME: 09:34

PS&E JOB NO : 04A013 REVISION NO : 1  
 CONTRACT NO : 006839 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : 0L3498  
 HWY : SR 202  
 TITLE : SR 202  
 SR 520 TO SAHALEE WAY  
 WIDENING & CHANNELIZATION STAGE 1  
 04A013  
 PROJECT : STPF-0202 (044)  
 COUNTY(S) : KING

BIDS OPENED ON : Sep 1 2004  
 AWARDED ON : Sep 14 2004

----- 7TH BIDDER -----  
 THOMCO CONSTRUCTION INC.  
 13700 44TH ST NE  
 LAKE STEVENS WA 982589714  
 CONTRACTOR NUMBER : 100405

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
151	SPCC PLAN	L.S.			25.00 %
			2,000.00	2,500.00	500.00
152	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE	S.Y.	15.0000	10.0000	-33.33 %
	35.0000		525.00	350.00	-175.00
153	CONSTRUCTION GEOMEMBRANE	S.Y.	20.0000	5.0000	-75.00 %
	1360.0000		27,200.00	6,800.00	-20,400.00
154	INSTALL 2 IN DIAM PVC CONDUITS	L.F.	2.0000	9.0000	350.00 %
	640.0000		1,280.00	5,760.00	4,480.00
155	INSTALL 4 IN DIAM PVC CONDUITS	L.F.	3.0000	12.0000	300.00 %
	13080.0000		39,240.00	156,960.00	117,720.00
156	INSTALL 6 IN DIAM PVC CONDUITS	L.F.	4.0000	14.0000	250.00 %
	7640.0000		30,560.00	106,960.00	76,400.00
157	INSTALL UTILITY MANHOLE	EACH	1,000.0000	1,950.0000	95.00 %
	24.0000		24,000.00	46,800.00	22,800.00
CONTRACT TOTAL			\$6,136,841.50	\$6,898,385.16	12.41%
BASE TOTAL			\$6,136,841.50	\$6,898,385.16	12.41%