

PS&E JOB NO : 04A014 REVISION NO : 1
 CONTRACT NO : 006808 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL1670
 HWY : SR 002
 TITLE : US 2
 STEVENS PASS-WEST
 SLOPE STABILIZATION
 04A014
 PROJECT : NH-0002(253)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 23 2004
 AWARDED ON : Jun 28 2004

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	HI TECH ROCKFALL CONSTRUCTION I			ONE WAY CONSTRUCTION, INC.			JOHNSON WESTERN GUNITE COMPANY	
	2328 HAWTHORNE ST			24635 HWY 20			940 DOOLITTLE DRIVE	
	97116-1541			98284-8012				
	FOREST GROVE OR 971160674			SEDRO WOOLLEY WA 982841173			SAN LEANDRO CA 945771021	
	CONTRACTOR NUMBER : 100101			CONTRACTOR NUMBER : 617975			CONTRACTOR NUMBER : 100040	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION										
1	MOBILIZATION	L.S.			-60.25 %			-5.38 %		-21.15 %
			158,529.00	63,020.00	-95,509.00	150,000.00	-8,529.00	125,000.00	-33,529.00	
2	TREE REMOVAL	L.S.			6.85 %			60.94 %		-11.11 %
			45,000.00	48,081.00	3,081.00	72,425.00	27,425.00	40,000.00	-5,000.00	
3	FORCE ACCOUNT FELLED TREE ANCHORAGE	EST.			0.00 %			0.00 %		0.00 %
			20,000.00	20,000.00		20,000.00		20,000.00		
GRADING										
4	ROCK SCALING	CRHR			-49.09 %			-14.55 %		9.09 %
	410.0000		275.0000	140.0000	-55,350.00	235.0000	-16,400.00	300.0000	10,250.00	
			112,750.00	57,400.00		96,350.00		123,000.00		
5	DEBRIS REMOVAL INCL. HAUL	C.Y.			-56.00 %			-17.00 %		0.00 %
	3500.0000		25.0000	11.0000	-49,000.00	20.7500	-14,875.00	25.0000	87,500.00	0.00
			87,500.00	38,500.00		72,625.00		87,500.00		
DRAINAGE										
6	HORIZONTAL DRAINS	L.F.			8.70 %			52.17 %		139.13 %
	1370.0000		23.0000	25.0000	2,740.00	35.0000	16,440.00	55.0000	43,840.00	
			31,510.00	34,250.00		47,950.00		75,350.00		
STRUCTURE										
7	ROCK DOWEL TYPE 1	L.F.			-40.00 %			-20.00 %		-6.67 %
	949.0000		75.0000	45.0000	-28,470.00	60.0000	-14,235.00	70.0000	-4,745.00	
			71,175.00	42,705.00		56,940.00		66,430.00		
8	POST-TENSIONED ROCK BOLT	L.F.			-33.33 %			-13.33 %		-6.67 %
	4065.0000		75.0000	50.0000	-101,625.00	65.0000	-40,650.00	70.0000	284,550.00	-20,325.00
			304,875.00	203,250.00		264,225.00		284,550.00		

PS&E JOB NO : 04A014 REVISION NO : 1
 CONTRACT NO : 006808 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL1670
 HWY : SR 002
 TITLE : US 2
 STEVENS PASS-WEST
 SLOPE STABILIZATION
 04A014
 PROJECT : NH-0002(253)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 23 2004
 AWARDED ON : Jun 28 2004

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
HI TECH ROCKFALL CONSTRUCTION I	ONE WAY CONSTRUCTION, INC.	JOHNSON WESTERN GUNITE COMPANY
2328 HAWTHORNE ST	24635 HWY 20	940 DOOLITTLE DRIVE
97116-1541	98284-8012	
FOREST GROVE OR 971160674	SEDRO WOOLLEY WA 982841173	SAN LEANDRO CA 945771021
CONTRACTOR NUMBER : 100101	CONTRACTOR NUMBER : 617975	CONTRACTOR NUMBER : 100040

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STRUCTURE										
9	FIBER-REINFORCED SHOTCRETE FOR ROCK /SOIL SLOPE STAB.									
	15.0000	C.Y.	2,000.0000	1,370.0000	-31.50 %	1,550.0000	-22.50 %	1,700.0000	-15.00 %	
			30,000.00	20,550.00	-9,450.00	23,250.00	-6,750.00	25,500.00	-4,500.00	
ASPHALT CONCRETE PAVEMENT										
10	FORCE ACCOUNT PAVEMENT REPAIR									
		EST.			0.00 %		0.00 %		0.00 %	
			15,000.00	15,000.00		15,000.00		15,000.00		
EROSION CONTROL AND PLANTING										
11	ESC LEAD									
	65.0000	DAY	60.0000	500.0000	733.33 %	35.0000	-41.67 %	200.0000	233.33 %	
			3,900.00	32,500.00	28,600.00	2,275.00	-1,625.00	13,000.00	9,100.00	
12	CHECK DAM									
	90.0000	L.F.	20.0000	33.0000	65.00 %	15.0000	-25.00 %	75.0000	275.00 %	
			1,800.00	2,970.00	1,170.00	1,350.00	-450.00	6,750.00	4,950.00	
13	INLET PROTECTION									
	1.0000	EACH	120.0000	1,000.0000	733.33 %	50.0000	-58.33 %	500.0000	316.67 %	
			120.00	1,000.00	880.00	50.00	-70.00	500.00	380.00	
14	WATTLE									
	540.0000	L.F.	6.0000	14.0000	133.33 %	6.0000	0.00 %	8.0000	33.33 %	
			3,240.00	7,560.00	4,320.00	3,240.00	0.00	4,320.00	1,080.00	
15	EROSION/WATER POLLUTION CONTROL									
		EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
TRAFFIC										
16	FORCE ACCOUNT GUARDRAIL REPAIR									
		EST.			0.00 %		0.00 %		0.00 %	
			1,500.00	1,500.00		1,500.00		1,500.00		

PS&E JOB NO : 04A014 REVISION NO : 1
 CONTRACT NO : 006808 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL1670
 HWY : SR 002
 TITLE : US 2
 STEVENS PASS-WEST
 SLOPE STABILIZATION
 04A014
 PROJECT : NH-0002(253)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 23 2004
 AWARDED ON : Jun 28 2004

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
HI TECH ROCKFALL CONSTRUCTION I 2328 HAWTHORNE ST 97116-1541 FOREST GROVE OR 971160674 CONTRACTOR NUMBER : 100101	ONE WAY CONSTRUCTION, INC. 24635 HWY 20 98284-8012 SEDRO WOOLLEY WA 982841173 CONTRACTOR NUMBER : 617975	JOHNSON WESTERN GUNITE COMPANY 940 DOOLITTLE DRIVE SAN LEANDRO CA 945771021 CONTRACTOR NUMBER : 100040

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC										
17	REPAIR IMPACT ATTENUATOR	EST.			0.00 %			0.00 %		0.00 %
			1,500.00	1,500.00		1,500.00		1,500.00		
18	TRUCK MOUNTED IMPACT ATTENUATOR				-62.26 %			-8.30 %		-15.09 %
	3.0000 EACH		5,300.0000	2,000.0000		4,860.0000		4,500.0000		
			15,900.00	6,000.00	-9,900.00	14,580.00	-1,320.00	13,500.00	-2,400.00	
19	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR				100.00 %			0.00 %		150.00 %
	180.0000 HR		40.0000	80.0000		40.0000		100.0000		
			7,200.00	14,400.00	7,200.00	7,200.00	0.00	18,000.00	10,800.00	
20	PORTABLE CHANGEABLE MESSAGE SIGN				-14.67 %			-40.60 %		-73.33 %
	6.0000 EACH		7,500.0000	6,400.0000		4,455.0000		2,000.0000		
			45,000.00	38,400.00	-6,600.00	26,730.00	-18,270.00	12,000.00	-33,000.00	
21	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN				-50.00 %			50.00 %		-37.50 %
	5120.0000 HR		2.0000	1.0000		3.0000		1.2500		
			10,240.00	5,120.00	-5,120.00	15,360.00	5,120.00	6,400.00	-3,840.00	
22	TEMPORARY TRAFFIC CONTROL DEVICES	L.S.			-87.50 %			-40.00 %		-66.25 %
			20,000.00	2,500.00	-17,500.00	12,000.00	-8,000.00	6,750.00	-13,250.00	
23	TRAFFIC CONTROL LABOR				-3.33 %			-6.67 %		33.33 %
	5620.0000 HR		37.5000	36.2500		35.0000		50.0000		
			210,750.00	203,725.00	-7,025.00	196,700.00	-14,050.00	281,000.00	70,250.00	
24	TRAFFIC CONTROL VEHICLE				-16.67 %			-33.33 %		28.33 %
	130.0000 DAY		60.0000	50.0000		40.0000		77.0000		
			7,800.00	6,500.00	-1,300.00	5,200.00	-2,600.00	10,010.00	2,210.00	
25	TRAFFIC CONTROL SUPERVISOR				-2.50 %			-12.50 %		42.50 %
	1300.0000 HR		40.0000	39.0000		35.0000		57.0000		
			52,000.00	50,700.00	-1,300.00	45,500.00	-6,500.00	74,100.00	22,100.00	
26	CONSTRUCTION SIGNS CLASS A				7.69 %			-23.08 %		15.38 %
	144.0000 S.F.		13.0000	14.0000		10.0000		15.0000		
			1,872.00	2,016.00	144.00	1,440.00	-432.00	2,160.00	288.00	

PS&E JOB NO : 04A014 REVISION NO : 1
 CONTRACT NO : 006808 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL1670
 HWY : SR 002
 TITLE : US 2
 STEVENS PASS-WEST
 SLOPE STABILIZATION
 04A014
 PROJECT : NH-0002(253)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 23 2004
 AWARDED ON : Jun 28 2004

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	HI TECH ROCKFALL CONSTRUCTION I			ONE WAY CONSTRUCTION, INC.			JOHNSON WESTERN GUNITE COMPANY	
	2328 HAWTHORNE ST			24635 HWY 20			940 DOOLITTLE DRIVE	
	97116-1541			98284-8012				
	FOREST GROVE OR 971160674			SEDRO WOOLLEY WA 982841173			SAN LEANDRO CA 945771021	
	CONTRACTOR NUMBER : 100101			CONTRACTOR NUMBER : 617975			CONTRACTOR NUMBER : 100040	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS										
27	CABLE NET SLOPE PROTECTION									
	35500.0000	S.F.	8.0000	7.9000	-1.25 %	8.2600	3.25 %	9.0000	12.50 %	
			284,000.00	280,450.00	-3,550.00	293,230.00	9,230.00	319,500.00	35,500.00	
28	CABLE NET SLOPE PROTECTION ANCHOR									
	27.0000	EACH	500.0000	500.0000	0.00 %	350.0000	-30.00 %	600.0000	20.00 %	
			13,500.00	13,500.00	0.00	9,450.00	-4,050.00	16,200.00	2,700.00	
29	MODIFIED CABLE NET SLOPE PROTECTION									
	7250.0000	S.F.	20.0000	9.7500	-51.25 %	10.8500	-45.75 %	13.0000	-35.00 %	
			145,000.00	70,687.50	-74,312.50	78,662.50	-66,337.50	94,250.00	-50,750.00	
30	MODIFIED CABLE NET SLOPE PROTECTION ANCHOR									
	4.0000	EACH	750.0000	600.0000	-20.00 %	600.0000	-20.00 %	500.0000	-33.33 %	
			3,000.00	2,400.00	-600.00	2,400.00	-600.00	2,000.00	-1,000.00	
31	GALVANIZED WIRE MESH									
	35500.0000	S.F.	5.0000	2.5000	-50.00 %	3.3800	-32.40 %	3.0000	-40.00 %	
			177,500.00	88,750.00	-88,750.00	119,990.00	-57,510.00	106,500.00	-71,000.00	
32	WIRE MESH SLOPE PROTECTION ANCHOR									
	19.0000	EACH	500.0000	475.0000	-5.00 %	350.0000	-30.00 %	500.0000	0.00 %	
			9,500.00	9,025.00	-475.00	6,650.00	-2,850.00	9,500.00	0.00	
33	FLEXIBLE ROCKFALL FENCE - 15 FOOT TALL									
	90.0000	L.F.	500.0000	720.0000	44.00 %	466.0000	-6.80 %	800.0000	60.00 %	
			45,000.00	64,800.00	19,800.00	41,940.00	-3,060.00	72,000.00	27,000.00	
34	TRAINING									
	400.0000	HR	4.0000	50.0000	1,150.00 %	45.0000	1,025.00 %	35.0000	775.00 %	
			1,600.00	20,000.00	18,400.00	18,000.00	16,400.00	14,000.00	12,400.00	
35	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			1,500.00	1,500.00		1,500.00		1,500.00		
36	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
37	MINOR CHANGE									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 05/19/2004

* * * BID CHECK REPORT * * *

TIME: 12:35

PS&E JOB NO : 04A014 REVISION NO : 1
 CONTRACT NO : 006808 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL1670
 HWY : SR 002
 TITLE : US 2
 STEVENS PASS-WEST
 SLOPE STABILIZATION
 04A014
 PROJECT : NH-0002(253)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 23 2004
 AWARDED ON : Jun 28 2004

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 HI TECH ROCKFALL CONSTRUCTION I ONE WAY CONSTRUCTION, INC. JOHNSON WESTERN GUNITE COMPANY
 2328 HAWTHORNE ST 24635 HWY 20 940 DOOLITTLE DRIVE
 97116-1541 98284-8012
 FOREST GROVE OR 971160674 SEDRO WOOLLEY WA 982841173 SAN LEANDRO CA 945771021
 CONTRACTOR NUMBER : 100101 CONTRACTOR NUMBER : 617975 CONTRACTOR NUMBER : 100040

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS										
38	SPCC PLAN	L.S.	1,500.00	3,500.00	133.33 %	500.00	-1,000.00	-66.67 %	5,000.00	233.33 %
CONTRACT TOTAL			\$1,946,265.00	\$1,478,763.50	-24.02%	\$1,730,716.50	-11.07%	\$1,959,274.00	0.67%	
BASE TOTAL			\$1,946,265.00	\$1,478,763.50	-24.02%	\$1,730,716.50	-11.07%	\$1,959,274.00	0.67%	