

PS&E JOB NO : 04C505 REVISION NO : 1  
 CONTRACT NO : 006817 REGION NO : 3  
 VERSION NO : 1 WORK ORDER# : XL1557  
 HWY : SR 101  
 TITLE : US 101  
 HOH RIVER EROSION  
 04C505  
 PROJECT : ER-0401(003)  
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : Jun 16 2004  
 AWARDED ON : Jun 28 2004

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
DELHUR INDUSTRIES, INC. 4333 TUMWATER ACCESS RD 98363 PORT ANGELES WA 983620210 CONTRACTOR NUMBER : 216500	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION										
1	MOBILIZATION									
		L.S.			17.24 %			66.67 %		73.33 %
			450,000.00	527,600.00	77,600.00	750,000.00	300,000.00	780,000.00	330,000.00	
2	REMOVING ASPHALT CONC. PAVEMENT 400.0000	S.Y.	10.0000	5.0000	-50.00 %	15.0000	50.00 %	4.0000	-60.00 %	
			4,000.00	2,000.00	-2,000.00	6,000.00	2,000.00	1,600.00	-2,400.00	
3	REMOVING MISCELLANEOUS TRAFFIC ITEM									
		L.S.			400.00 %		150.00 %		460.00 %	
			200.00	1,000.00	800.00	500.00	300.00	1,120.00	920.00	
GRADING										
4	PAVEMENT REPAIR EXCAVATION INCL. HAUL 350.0000	S.Y.	25.0000	50.0000	100.00 %	45.0000	80.00 %	50.0000	100.00 %	
			8,750.00	17,500.00	8,750.00	15,750.00	7,000.00	17,500.00	8,750.00	
5	SELECT BORROW INCL. HAUL 6000.0000	TON	8.0000	7.0000	-12.50 %	14.0000	75.00 %	7.0000	-12.50 %	
			48,000.00	42,000.00	-6,000.00	84,000.00	36,000.00	42,000.00	-6,000.00	
DRAINAGE										
6	LIGHT LOOSE RIPRAP 36000.0000	TON	32.0000	35.0000	9.38 %	30.0000	-6.25 %	25.0000	-21.88 %	
			1,152,000.00	1,260,000.00	108,000.00	1,080,000.00	-72,000.00	900,000.00	-252,000.00	
7	HEAVY LOOSE RIPRAP 15000.0000	TON	32.0000	37.0000	15.63 %	34.0000	6.25 %	30.0000	-6.25 %	
			480,000.00	555,000.00	75,000.00	510,000.00	30,000.00	450,000.00	-30,000.00	
8	QUARRY SPALLS 500.0000	TON	32.0000	34.5000	7.81 %	30.0000	-6.25 %	24.0000	-25.00 %	
			16,000.00	17,250.00	1,250.00	15,000.00	-1,000.00	12,000.00	-4,000.00	

PS&E JOB NO : 04C505 REVISION NO : 1  
 CONTRACT NO : 006817 REGION NO : 3  
 VERSION NO : 1 WORK ORDER# : XL1557  
 HWY : SR 101  
 TITLE : US 101  
 HOH RIVER EROSION  
 04C505  
 PROJECT : ER-0401(003)  
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : Jun 16 2004  
 AWARDED ON : Jun 28 2004

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
DELHUR INDUSTRIES, INC. 4333 TUMWATER ACCESS RD 98363 PORT ANGELES WA 983620210 CONTRACTOR NUMBER : 216500	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
SURFACING										
9	CRUSHED SURFACING BASE COURSE									
	150.0000	TON	20.0000	50.0000	150.00 %	30.0000	50.00 %	25.0000	25.00 %	
			3,000.00	7,500.00	4,500.00	4,500.00	1,500.00	3,750.00	750.00	
LIQUID ASPHALT										
10	ANTI-STRIPPING ADDITIVE									
		EST.			0.00 %		0.00 %		0.00 %	
			1,680.00	1,680.00		1,680.00		1,680.00		
ASPHALT CONCRETE PAVEMENT										
11	PLANING BITUMINOUS PAVEMENT									
	335.0000	S.Y.	5.0000	12.0000	140.00 %	15.0000	200.00 %	20.0000	300.00 %	
			1,675.00	4,020.00	2,345.00	5,025.00	3,350.00	6,700.00	5,025.00	
12	HMA FOR PRELEVELING CL. 1/2 IN. PG 58-22									
	90.0000	TON	90.0000	180.0000	100.00 %	175.0000	94.44 %	172.0000	91.11 %	
			8,100.00	16,200.00	8,100.00	15,750.00	7,650.00	15,480.00	7,380.00	
13	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58-22									
	280.0000	TON	90.0000	126.0000	40.00 %	125.0000	38.89 %	120.0000	33.33 %	
			25,200.00	35,280.00	10,080.00	35,000.00	9,800.00	33,600.00	8,400.00	
14	HMA CL. 1/2 IN. PG 58-22									
	1200.0000	TON	60.0000	99.0000	65.00 %	95.0000	58.33 %	95.0000	58.33 %	
			72,000.00	118,800.00	46,800.00	114,000.00	42,000.00	114,000.00	42,000.00	
15	COMPACTION PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			822.00	822.00		822.00		822.00		
EROSION CONTROL AND PLANTING										
16	TESC PLAN									
		L.S.			-50.00 %		0.00 %		-30.00 %	
			2,000.00	1,000.00	-1,000.00	2,000.00	0.00	1,400.00	-600.00	

PS&E JOB NO : 04C505 REVISION NO : 1  
 CONTRACT NO : 006817 REGION NO : 3  
 VERSION NO : 1 WORK ORDER# : XL1557  
 HWY : SR 101  
 TITLE : US 101  
 HOH RIVER EROSION  
 04C505  
 PROJECT : ER-0401(003)  
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : Jun 16 2004  
 AWARDED ON : Jun 28 2004

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
DELHUR INDUSTRIES, INC. 4333 TUMWATER ACCESS RD 98363 PORT ANGELES WA 983620210 CONTRACTOR NUMBER : 216500	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING										
17	ESC LEAD									
	20.0000	DAY	200.0000	500.0000	150.00 %	300.0000	50.00 %	62.0000	-69.00 %	
			4,000.00	10,000.00	6,000.00	6,000.00	2,000.00	1,240.00	-2,760.00	
18	SILT FENCE									
	1500.0000	L.F.	5.0000	7.0000	40.00 %	2.0000	-60.00 %	3.0000	-40.00 %	
			7,500.00	10,500.00	3,000.00	3,000.00	-4,500.00	4,500.00	-3,000.00	
19	CONSTRUCTION FENCE									
	1500.0000	L.F.	3.0000	5.0000	66.67 %	2.0000	-33.33 %	5.0000	66.67 %	
			4,500.00	7,500.00	3,000.00	3,000.00	-1,500.00	7,500.00	3,000.00	
20	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %		0.00 %	
			125,000.00	125,000.00		125,000.00		125,000.00		
TRAFFIC										
21	REMOVING AND RESETTING EXISTING PERMANENT BARRIER									
	1250.0000	L.F.	7.0000	8.7500	25.00 %	4.0000	-42.86 %	5.0000	-28.57 %	
			8,750.00	10,937.50	2,187.50	5,000.00	-3,750.00	6,250.00	-2,500.00	
22	PAINT LINE									
	8000.0000	L.F.	0.1000	0.2200	120.00 %	0.2500	150.00 %	0.2500	150.00 %	
			800.00	1,760.00	960.00	2,000.00	1,200.00	2,000.00	1,200.00	
23	RAISED PAVEMENT MARKER TYPE 2									
	0.6500	HUND	1,000.0000	950.0000	-5.00 %	1,000.0000	0.00 %	605.0000	-39.50 %	
			650.00	617.50	-32.50	650.00	0.00	393.25	-256.75	
24	TEMPORARY PAVEMENT MARKING									
	2500.0000	L.F.	0.3000	0.1500	-50.00 %	0.1500	-50.00 %	0.1500	-50.00 %	
			750.00	375.00	-375.00	375.00	-375.00	375.00	-375.00	
25	TEMPORARY TRAFFIC CONTROL DEVICES									
		L.S.			20.00 %		20.00 %		-12.00 %	
			5,000.00	6,000.00	1,000.00	6,000.00	1,000.00	4,400.00	-600.00	
26	TRAFFIC CONTROL LABOR									
	3200.0000	HR	42.0000	39.0000	-7.14 %	40.0000	-4.76 %	42.0000	0.00 %	
			134,400.00	124,800.00	-9,600.00	128,000.00	-6,400.00	134,400.00	0.00	

PS&E JOB NO : 04C505 REVISION NO : 1  
 CONTRACT NO : 006817 REGION NO : 3  
 VERSION NO : 1 WORK ORDER# : XL1557  
 HWY : SR 101  
 TITLE : US 101  
 HOH RIVER EROSION  
 04C505  
 PROJECT : ER-0401(003)  
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : Jun 16 2004  
 AWARDED ON : Jun 28 2004

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
DELHUR INDUSTRIES, INC. 4333 TUMWATER ACCESS RD 98363 PORT ANGELES WA 983620210 CONTRACTOR NUMBER : 216500	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC										
27	TRAFFIC CONTROL SUPERVISOR									
	1300.0000	HR	45.0000	42.0000	-6.67 %	42.0000	-6.67 %	1.0000	-97.78 %	
			58,500.00	54,600.00	-3,900.00	54,600.00	-3,900.00	1,300.00	-57,200.00	
28	CONSTRUCTION SIGNS CLASS A									
	48.0000	S.F.	125.0000	20.0000	-84.00 %	20.0000	-84.00 %	11.0000	-91.20 %	
			6,000.00	960.00	-5,040.00	960.00	-5,040.00	528.00	-5,472.00	
OTHER ITEMS										
29	FORCE ACCOUNT - TEMPORARY ACCESS CLEARING									
		EST.			0.00 %		0.00 %		0.00 %	
			7,000.00	7,000.00		7,000.00		7,000.00		
30	TEMPORARY ACCESS ROCK									
	2500.0000	TON	10.0000	15.0000	50.00 %	20.0000	100.00 %	8.0000	-20.00 %	
			25,000.00	37,500.00	12,500.00	50,000.00	25,000.00	20,000.00	-5,000.00	
31	TEMPORARY ACCESS BRIDGE									
		L.S.			132.61 %		-14.29 %		42.86 %	
			70,000.00	162,826.00	92,826.00	60,000.00	-10,000.00	100,000.00	30,000.00	
32	TEMPORARY DAM FOR SLOUGH									
	150.0000	L.F.	25.0000	80.0000	220.00 %	20.0000	-20.00 %	100.0000	300.00 %	
			3,750.00	12,000.00	8,250.00	3,000.00	-750.00	15,000.00	11,250.00	
33	FORCE ACCOUNT - CHANNEL DIVERSION									
		EST.			0.00 %		0.00 %		0.00 %	
			150,000.00	150,000.00		150,000.00		150,000.00		
34	TEMPORARY FLOW CONTROL GATE									
		L.S.			42.86 %		175.00 %		250.00 %	
			20,000.00	28,572.00	8,572.00	55,000.00	35,000.00	70,000.00	50,000.00	
35	TEMPORARY DIVERSION DAM									
	450.0000	L.F.	300.0000	465.0000	55.00 %	320.0000	6.67 %	300.0000	0.00 %	
			135,000.00	209,250.00	74,250.00	144,000.00	9,000.00	135,000.00	0.00	
36	FORCE ACCOUNT - GRAVEL BERM									
		EST.			0.00 %		0.00 %		0.00 %	
			2,000.00	2,000.00		2,000.00		2,000.00		

PS&E JOB NO : 04C505 REVISION NO : 1  
 CONTRACT NO : 006817 REGION NO : 3  
 VERSION NO : 1 WORK ORDER# : XL1557  
 HWY : SR 101  
 TITLE : US 101  
 HOH RIVER EROSION  
 04C505  
 PROJECT : ER-0401(003)  
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : Jun 16 2004  
 AWARDED ON : Jun 28 2004

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
DELHUR INDUSTRIES, INC. 4333 TUMWATER ACCESS RD 98363 PORT ANGELES WA 983620210 CONTRACTOR NUMBER : 216500	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS										
37	FORCE ACCOUNT - FISH HANDLING ASISTANCE									
	EST.				0.00 %			0.00 %		0.00 %
			7,000.00	7,000.00		7,000.00		7,000.00		
38	FORCE ACCOUNT - FISH HANDLING STANDBY									
	EST.				0.00 %			0.00 %		0.00 %
			20,000.00	20,000.00		20,000.00		20,000.00		
39	TEMPORARY SHORING									
	L.S.				176.67 %			333.33 %		583.33 %
			300,000.00	830,000.00	530,000.00	1,300,000.00	1,000,000.00	2,050,000.00	1,750,000.00	
40	MIDSTREAM STRUCTURE EXCAVATION									
	25000.0000 C.Y.		4.0000	4.5000	12.50 %	4.0000	0.00 %	10.0000	150.00 %	
			100,000.00	112,500.00	12,500.00	100,000.00	0.00	250,000.00	150,000.00	
41	BANK STRUCTURE EXCAVATION									
	13470.0000 C.Y.		4.0000	3.0000	-25.00 %	5.0000	25.00 %	10.0000	150.00 %	
			53,880.00	40,410.00	-13,470.00	67,350.00	13,470.00	134,700.00	80,820.00	
42	UNSUITABLE EXCAVATION HAUL									
	10000.0000 C.Y.		3.0000	9.0000	200.00 %	10.0000	233.33 %	10.0000	233.33 %	
			30,000.00	90,000.00	60,000.00	100,000.00	70,000.00	100,000.00	70,000.00	
43	PERMANANT SHEETPILE									
	776.0000 L.F.		320.0000	400.0000	25.00 %	380.0000	18.75 %	300.0000	-6.25 %	
			248,320.00	310,400.00	62,080.00	294,880.00	46,560.00	232,800.00	-15,520.00	
44	W 8 X 28 CRIB REINFORCEMENT BEAM									
	L.S.				102.80 %			150.00 %		93.75 %
			16,000.00	32,448.00	16,448.00	40,000.00	24,000.00	31,000.00	15,000.00	
45	FURNISHING AND DRIVING 14 X 117 PILING									
	9100.0000 L.F.		45.0000	75.6500	68.11 %	60.0000	33.33 %	50.0000	11.11 %	
			409,500.00	688,415.00	278,915.00	546,000.00	136,500.00	455,000.00	45,500.00	
46	LOG TYPE A									
	286.0000 EACH		2,000.0000	2,145.0000	7.25 %	2,300.0000	15.00 %	2,200.0000	10.00 %	
			572,000.00	613,470.00	41,470.00	657,800.00	85,800.00	629,200.00	57,200.00	
47	LOG TYPE B									
	134.0000 EACH		1,000.0000	1,740.0000	74.00 %	1,900.0000	90.00 %	1,800.0000	80.00 %	
			134,000.00	233,160.00	99,160.00	254,600.00	120,600.00	241,200.00	107,200.00	

PS&E JOB NO : 04C505 REVISION NO : 1  
 CONTRACT NO : 006817 REGION NO : 3  
 VERSION NO : 1 WORK ORDER# : XL1557  
 HWY : SR 101  
 TITLE : US 101  
 HOH RIVER EROSION  
 04C505  
 PROJECT : ER-0401(003)  
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : Jun 16 2004  
 AWARDED ON : Jun 28 2004

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
DELHUR INDUSTRIES, INC. 4333 TUMWATER ACCESS RD 98363 PORT ANGELES WA 983620210 CONTRACTOR NUMBER : 216500	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS										
48	LOG TYPE C									
	50.0000	EACH	1,000.0000	1,850.0000	85.00 %	2,500.0000	150.00 %	2,000.0000	100.00 %	
			50,000.00	92,500.00	42,500.00	125,000.00	75,000.00	100,000.00	50,000.00	
49	LOG TYPE D									
	20.0000	EACH	2,000.0000	1,850.0000	-7.50 %	2,500.0000	25.00 %	2,000.0000	0.00 %	
			40,000.00	37,000.00	-3,000.00	50,000.00	10,000.00	40,000.00	0.00	
50	CHAINING AND SECURING TREES									
	350.0000	EACH	100.0000	120.0000	20.00 %	350.0000	250.00 %	205.0000	105.00 %	
			35,000.00	42,000.00	7,000.00	122,500.00	87,500.00	71,750.00	36,750.00	
51	RACK LOG STRUCTURE									
	10.0000	EACH	15,000.0000	35,600.0000	137.33 %	65,000.0000	333.33 %	40,000.0000	166.67 %	
			150,000.00	356,000.00	206,000.00	650,000.00	500,000.00	400,000.00	250,000.00	
52	TRAINING									
	400.0000	HR	1.0000	5.0000	400.00 %	5.0000	400.00 %	2.0000	100.00 %	
			400.00	2,000.00	1,600.00	2,000.00	1,600.00	800.00	400.00	
53	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
54	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
55	MINOR CHANGE									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
56	SPCC PLAN									
		L.S.			100.00 %		100.00 %		200.00 %	
			500.00	1,000.00	500.00	1,000.00	500.00	1,500.00	1,000.00	

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 05/27/2004

\* \* \* BID CHECK REPORT \* \* \*

TIME: 10:37

PS&E JOB NO : 04C505 REVISION NO : 1  
 CONTRACT NO : 006817 REGION NO : 3  
 VERSION NO : 1 WORK ORDER# : XL1557  
 HWY : SR 101  
 TITLE : US 101  
 HOH RIVER EROSION  
 04C505  
 PROJECT : ER-0401(003)  
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : Jun 16 2004  
 AWARDED ON : Jun 28 2004

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
DELHUR INDUSTRIES, INC. 4333 TUMWATER ACCESS RD 98363 PORT ANGELES WA 983620210 CONTRACTOR NUMBER : 216500	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.			2ND BIDDER			3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS										
57	FIELD OFFICE BUILDING	L.S.	7,000.00	3,000.00	-57.14 % -4,000.00	10,000.00	42.86 % 3,000.00	5,000.00	-28.57 % -2,000.00	
CONTRACT TOTAL			\$5,220,631.00	\$7,086,157.00	35.73%	\$7,798,746.00	49.38%	\$7,943,492.25	52.16%	
BASE TOTAL			\$5,220,631.00	\$7,086,157.00	35.73%	\$7,798,746.00	49.38%	\$7,943,492.25	52.16%	

PS&E JOB NO : 04C505 REVISION NO : 1  
 CONTRACT NO : 006817 REGION NO : 3  
 VERSION NO : 1 WORK ORDER# : XL1557  
 HWY : SR 101  
 TITLE : US 101  
 HOH RIVER EROSION  
 04C505  
 PROJECT : ER-0401(003)  
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : Jun 16 2004  
 AWARDED ON : Jun 28 2004

----- 4TH BIDDER -----  
 KIEWIT PACIFIC CO.  
 4904 LAKE WASHINGTON BLVD NE  
 RENTON WA 980561057  
 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION					
1	MOBILIZATION	L.S.			122.22 %
			450,000.00	1,000,000.00	550,000.00
2	REMOVING ASPHALT CONC. PAVEMENT 400.0000	S.Y.	10.0000	4.5000	-55.00 %
			4,000.00	1,800.00	-2,200.00
3	REMOVING MISCELLANEOUS TRAFFIC ITEM L.S.				1,150.00 %
			200.00	2,500.00	2,300.00
GRADING					
4	PAVEMENT REPAIR EXCAVATION INCL. HAUL 350.0000	S.Y.	25.0000	20.0000	-20.00 %
			8,750.00	7,000.00	-1,750.00
5	SELECT BORROW INCL. HAUL 6000.0000	TON	8.0000	14.5000	81.25 %
			48,000.00	87,000.00	39,000.00
DRAINAGE					
6	LIGHT LOOSE RIPRAP 36000.0000	TON	32.0000	33.0000	3.13 %
			1,152,000.00	1,188,000.00	36,000.00
7	HEAVY LOOSE RIPRAP 15000.0000	TON	32.0000	35.0000	9.38 %
			480,000.00	525,000.00	45,000.00
8	QUARRY SPALLS 500.0000	TON	32.0000	33.0000	3.13 %
			16,000.00	16,500.00	500.00



PS&E JOB NO : 04C505 REVISION NO : 1  
 CONTRACT NO : 006817 REGION NO : 3  
 VERSION NO : 1 WORK ORDER# : XL1557  
 HWY : SR 101  
 TITLE : US 101  
 HOH RIVER EROSION  
 04C505  
 PROJECT : ER-0401(003)  
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : Jun 16 2004  
 AWARDED ON : Jun 28 2004

----- 4TH BIDDER -----  
 KIEWIT PACIFIC CO.  
 4904 LAKE WASHINGTON BLVD NE  
 RENTON WA 980561057  
 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	PRICE PER UNIT/	% DIFF./
			PRICE PER UNIT/ TOTAL AMOUNT	TOTAL AMOUNT	AMT.DIFF.	
SURFACING						
9	CRUSHED SURFACING BASE COURSE					
	150.0000	TON	20.0000	50.0000	150.00 %	
			3,000.00	7,500.00	4,500.00	
LIQUID ASPHALT						
10	ANTI-STRIPPING ADDITIVE					
		EST.			0.00 %	
			1,680.00	1,680.00		
ASPHALT CONCRETE PAVEMENT						
11	PLANING BITUMINOUS PAVEMENT					
	335.0000	S.Y.	5.0000	5.0000	0.00 %	
			1,675.00	1,675.00	0.00	
12	HMA FOR PRELEVELING CL. 1/2 IN. PG 58-22					
	90.0000	TON	90.0000	172.0000	91.11 %	
			8,100.00	15,480.00	7,380.00	
13	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58-22					
	280.0000	TON	90.0000	120.0000	33.33 %	
			25,200.00	33,600.00	8,400.00	
14	HMA CL. 1/2 IN. PG 58-22					
	1200.0000	TON	60.0000	95.0000	58.33 %	
			72,000.00	114,000.00	42,000.00	
15	COMPACTION PRICE ADJUSTMENT					
		CALC			0.00 %	
			822.00	822.00		
EROSION CONTROL AND PLANTING						
16	TESC PLAN					
		L.S.			25.00 %	
			2,000.00	2,500.00	500.00	

PS&E JOB NO : 04C505 REVISION NO : 1  
 CONTRACT NO : 006817 REGION NO : 3  
 VERSION NO : 1 WORK ORDER# : XL1557  
 HWY : SR 101  
 TITLE : US 101  
 HOH RIVER EROSION  
 04C505  
 PROJECT : ER-0401(003)  
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : Jun 16 2004  
 AWARDED ON : Jun 28 2004

----- 4TH BIDDER -----  
 KIEWIT PACIFIC CO.  
 4904 LAKE WASHINGTON BLVD NE  
 RENTON WA 980561057  
 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING					
17	ESC LEAD				
	20.0000	DAY	200.0000	1.0000	-99.50 %
			4,000.00	20.00	-3,980.00
18	SILT FENCE				
	1500.0000	L.F.	5.0000	12.5000	150.00 %
			7,500.00	18,750.00	11,250.00
19	CONSTRUCTION FENCE				
	1500.0000	L.F.	3.0000	10.0000	233.33 %
			4,500.00	15,000.00	10,500.00
20	EROSION/WATER POLLUTION CONTROL				
	EST.				0.00 %
			125,000.00	125,000.00	
TRAFFIC					
21	REMOVING AND RESETTING EXISTING PERMANENT BARRIER				
	1250.0000	L.F.	7.0000	6.0000	-14.29 %
			8,750.00	7,500.00	-1,250.00
22	PAINT LINE				
	8000.0000	L.F.	0.1000	0.2000	100.00 %
			800.00	1,600.00	800.00
23	RAISED PAVEMENT MARKER TYPE 2				
	0.6500	HUND	1,000.0000	900.0000	-10.00 %
			650.00	585.00	-65.00
24	TEMPORARY PAVEMENT MARKING				
	2500.0000	L.F.	0.3000	0.5000	66.67 %
			750.00	1,250.00	500.00
25	TEMPORARY TRAFFIC CONTROL DEVICES				
		L.S.			400.00 %
			5,000.00	25,000.00	20,000.00
26	TRAFFIC CONTROL LABOR				
	3200.0000	HR	42.0000	50.0000	19.05 %
			134,400.00	160,000.00	25,600.00

PS&E JOB NO : 04C505 REVISION NO : 1  
 CONTRACT NO : 006817 REGION NO : 3  
 VERSION NO : 1 WORK ORDER# : XL1557  
 HWY : SR 101  
 TITLE : US 101  
 HOH RIVER EROSION  
 04C505  
 PROJECT : ER-0401(003)  
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : Jun 16 2004  
 AWARDED ON : Jun 28 2004

----- 4TH BIDDER -----  
 KIEWIT PACIFIC CO.  
 4904 LAKE WASHINGTON BLVD NE  
 RENTON WA 980561057  
 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
27	TRAFFIC CONTROL SUPERVISOR				
	1300.0000	HR	45.0000	0.0100	-99.98 %
			58,500.00	13.00	-58,487.00
28	CONSTRUCTION SIGNS CLASS A				
	48.0000	S.F.	125.0000	50.0000	-60.00 %
			6,000.00	2,400.00	-3,600.00
OTHER ITEMS					
29	FORCE ACCOUNT - TEMPORARY ACCESS CLEARING				
	EST.				0.00 %
			7,000.00	7,000.00	
30	TEMPORARY ACCESS ROCK				
	2500.0000	TON	10.0000	16.0000	60.00 %
			25,000.00	40,000.00	15,000.00
31	TEMPORARY ACCESS BRIDGE				
		L.S.			14.29 %
			70,000.00	80,000.00	10,000.00
32	TEMPORARY DAM FOR SLOUGH				
	150.0000	L.F.	25.0000	300.0000	1,100.00 %
			3,750.00	45,000.00	41,250.00
33	FORCE ACCOUNT - CHANNEL DIVERSION				
	EST.				0.00 %
			150,000.00	150,000.00	
34	TEMPORARY FLOW CONTROL GATE				
		L.S.			50.00 %
			20,000.00	30,000.00	10,000.00
35	TEMPORARY DIVERSION DAM				
	450.0000	L.F.	300.0000	450.0000	50.00 %
			135,000.00	202,500.00	67,500.00
36	FORCE ACCOUNT - GRAVEL BERM				
	EST.				0.00 %
			2,000.00	2,000.00	

PS&E JOB NO : 04C505 REVISION NO : 1  
 CONTRACT NO : 006817 REGION NO : 3  
 VERSION NO : 1 WORK ORDER# : XL1557

BIDS OPENED ON : Jun 16 2004  
 AWARDED ON : Jun 28 2004

HWY : SR 101  
 TITLE : US 101  
 HOH RIVER EROSION  
 04C505  
 PROJECT : ER-0401(003)  
 COUNTY(S) : JEFFERSON

----- 4TH BIDDER -----  
 KIEWIT PACIFIC CO.  
 4904 LAKE WASHINGTON BLVD NE  
 RENTON WA 980561057  
 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
37	FORCE ACCOUNT - FISH HANDLING ASISTANCE				
	EST.				0.00 %
			7,000.00	7,000.00	
38	FORCE ACCOUNT - FISH HANDLING STANDBY				
	EST.				0.00 %
			20,000.00	20,000.00	
39	TEMPORARY SHORING				
	L.S.				792.34 %
			300,000.00	2,677,021.00	2,377,021.00
40	MIDSTREAM STRUCTURE EXCAVATION				
	25000.0000 C.Y.		4.0000	12.0000	200.00 %
			100,000.00	300,000.00	200,000.00
41	BANK STRUCTURE EXCAVATION				
	13470.0000 C.Y.		4.0000	10.0000	150.00 %
			53,880.00	134,700.00	80,820.00
42	UNSUITABLE EXCAVATION HAUL				
	10000.0000 C.Y.		3.0000	5.0000	66.67 %
			30,000.00	50,000.00	20,000.00
43	PERMANANT SHEETPILE				
	776.0000 L.F.		320.0000	400.0000	25.00 %
			248,320.00	310,400.00	62,080.00
44	W 8 X 28 CRIB REINFORCEMENT BEAM				
	L.S.				275.00 %
			16,000.00	60,000.00	44,000.00
45	FURNISHING AND DRIVING 14 X 117 PILING				
	9100.0000 L.F.		45.0000	70.0000	55.56 %
			409,500.00	637,000.00	227,500.00
46	LOG TYPE A				
	286.0000 EACH		2,000.0000	2,000.0000	0.00 %
			572,000.00	572,000.00	0.00
47	LOG TYPE B				
	134.0000 EACH		1,000.0000	1,700.0000	70.00 %
			134,000.00	227,800.00	93,800.00

PS&E JOB NO : 04C505 REVISION NO : 1  
 CONTRACT NO : 006817 REGION NO : 3  
 VERSION NO : 1 WORK ORDER# : XL1557  
 HWY : SR 101  
 TITLE : US 101  
 HOH RIVER EROSION  
 04C505  
 PROJECT : ER-0401(003)  
 COUNTY(S) : JEFFERSON

BIDS OPENED ON : Jun 16 2004  
 AWARDED ON : Jun 28 2004

----- 4TH BIDDER -----  
 KIEWIT PACIFIC CO.  
 4904 LAKE WASHINGTON BLVD NE  
 RENTON WA 980561057  
 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS					
48	LOG TYPE C 50.0000	EACH	1,000.0000 50,000.00	1,800.0000 90,000.00	80.00 % 40,000.00
49	LOG TYPE D 20.0000	EACH	2,000.0000 40,000.00	1,800.0000 36,000.00	-10.00 % -4,000.00
50	CHAINING AND SECURING TREES 350.0000	EACH	100.0000 35,000.00	90.0000 31,500.00	-10.00 % -3,500.00
51	RACK LOG STRUCTURE 10.0000	EACH	15,000.0000 150,000.00	100,000.0000 1,000,000.00	566.67 % 850,000.00
52	TRAINING 400.0000	HR	1.0000 400.00	1.0000 400.00	0.00 % 0.00
53	ROADSIDE CLEANUP EST.		5,000.00	5,000.00	0.00 %
54	REIMBURSEMENT FOR THIRD PARTY DAMAGE EST.		5.00	5.00	0.00 %
55	MINOR CHANGE CALC		-1.00	-1.00	0.00 %
56	SPCC PLAN L.S.		500.00	2,500.00	400.00 % 2,000.00

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 05/27/2004

\* \* \* BID CHECK REPORT \* \* \*

TIME: 10:37

PS&E JOB NO : 04C505 REVISION NO : 1  
CONTRACT NO : 006817 REGION NO : 3  
VERSION NO : 1 WORK ORDER# : XL1557

BIDS OPENED ON : Jun 16 2004  
AWARDED ON : Jun 28 2004

HWY : SR 101  
TITLE : US 101  
HOH RIVER EROSION  
  
04C505  
PROJECT : ER-0401(003)  
COUNTY(S) : JEFFERSON

----- 4TH BIDDER -----  
KIEWIT PACIFIC CO.  
4904 LAKE WASHINGTON BLVD NE  
RENTON WA 980561057  
CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
57	FIELD OFFICE BUILDING	L.S.	7,000.00	25,000.00	257.14 % 18,000.00
CONTRACT TOTAL			<u>\$5,220,631.00</u>	<u>\$10,105,000.00</u>	<u>93.56%</u>
BASE TOTAL			<u>\$5,220,631.00</u>	<u>\$10,105,000.00</u>	<u>93.56%</u>