

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 08/05/2004

* * * BID CHECK REPORT * * *

TIME: 15:07

PS&E JOB NO : 04C510 REVISION NO : 1
CONTRACT NO : 006845 REGION NO : 3
VERSION NO : 1 WORK ORDER# : XL2307

BIDS OPENED ON : Aug 25 2004
AWARDED ON : Aug 30 2004

HWY : SR 005
TITLE : I-5
SR 16 TO YAKIMA AVENUE
SB AUXILIARY LANES-PAVING

----- LOW BIDDER -----

TUCCI & SONS, INC.
4224 WALLER RD E

PROJECT : IM-0053(916)
COUNTY(S) : PIERCE

TACOMA WA 984431099
CONTRACTOR NUMBER : 832800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION					
1	MOBILIZATION				
		L.S.			286.17 %
			33,664.00	130,000.00	96,336.00
LIQUID ASPHALT					
2	ANTI-STRIPPING ADDITIVE				
		EST.			0.00 %
			716.00	716.00	
ASPHALT CONCRETE PAVEMENT					
3	PLANING BITUMINOUS PAVEMENT				
	21000.0000	S.Y.	10.0000	4.5500	-54.50 %
			210,000.00	95,550.00	-114,450.00
4	DRYER				
		L.S.			150.00 %
			4,000.00	10,000.00	6,000.00
5	HMA CL. 1/2 IN. PG 64-22				
	2150.0000	TON	70.0000	87.0000	24.29 %
			150,500.00	187,050.00	36,550.00
6	JOB MIX COMPLIANCE PRICE ADJUSTMENT				
		CALC			0.00 %
			4,300.00	4,300.00	
7	COMPACTION PRICE ADJUSTMENT				
		CALC			0.00 %
			2,150.00	2,150.00	
EROSION CONTROL AND PLANTING					
8	ESC LEAD				
	3.0000	DAY	35.0000	500.0000	1,328.57 %
			105.00	1,500.00	1,395.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 08/05/2004

* * * BID CHECK REPORT * * *

TIME: 15:07

PS&E JOB NO : 04C510 REVISION NO : 1
CONTRACT NO : 006845 REGION NO : 3
VERSION NO : 1 WORK ORDER# : XL2307

BIDS OPENED ON : Aug 25 2004
AWARDED ON : Aug 30 2004

HWY : SR 005
TITLE : I-5
SR 16 TO YAKIMA AVENUE
SB AUXILIARY LANES-PAVING

----- LOW BIDDER -----

TUCCI & SONS, INC.
4224 WALLER RD E

PROJECT : IM-0053(916)
COUNTY(S) : PIERCE

TACOMA WA 984431099
CONTRACTOR NUMBER : 832800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING					
9	EROSION/WATER POLLUTION CONTROL				
	EST.		1,000.00	1,000.00	0.00 %
TRAFFIC					
10	PAINT LINE				
	10410.0000	L.F.	0.1000	0.2500	150.00 %
			1,041.00	2,602.50	1,561.50
11	PLASTIC TRAFFIC ARROW				
	15.0000	EACH	60.0000	100.0000	66.67 %
			900.00	1,500.00	600.00
12	PLASTIC TRAFFIC LETTER				
	32.0000	EACH	60.0000	60.0000	0.00 %
			1,920.00	1,920.00	0.00
13	RAISED PAVEMENT MARKER TYPE 1				
	14.4000	HUND	200.0000	200.0000	0.00 %
			2,880.00	2,880.00	0.00
14	RAISED PAVEMENT MARKER TYPE 2				
	4.4900	HUND	300.0000	395.0000	31.67 %
			1,347.00	1,773.55	426.55
15	TEMPORARY PAVEMENT MARKING				
	12800.0000	L.F.	0.1200	0.1000	-16.67 %
			1,536.00	1,280.00	-256.00
16	PROJECT TEMPORARY TRAFFIC CONTROL				
	L.S.				-35.44 %
			79,000.00	51,000.00	-28,000.00
OTHER ITEMS					
17	ROADSIDE CLEANUP				
	EST.		1,000.00	1,000.00	0.00 %

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 08/05/2004

* * * BID CHECK REPORT * * *

TIME: 15:07

PS&E JOB NO : 04C510 REVISION NO : 1
CONTRACT NO : 006845 REGION NO : 3
VERSION NO : 1 WORK ORDER# : XL2307

BIDS OPENED ON : Aug 25 2004
AWARDED ON : Aug 30 2004

HWY : SR 005
TITLE : I-5
SR 16 TO YAKIMA AVENUE
SB AUXILIARY LANES-PAVING

----- LOW BIDDER -----

TUCCI & SONS, INC.
4224 WALLER RD E

PROJECT : IM-0053(916)
COUNTY(S) : PIERCE

TACOMA WA 984431099
CONTRACTOR NUMBER : 832800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
18	REIMBURSEMENT FOR THIRD PARTY DAMAGE				
	EST.		5.00	5.00	0.00 %
19	MINOR CHANGE				
	CALC		-1.00	-1.00	0.00 %
20	SPCC PLAN				
	L.S.		500.00	1,500.00	200.00 % 1,000.00
CONTRACT TOTAL			<u>\$496,563.00</u>	<u>\$497,726.05</u>	0.23%
BASE TOTAL			<u>\$496,563.00</u>	<u>\$497,726.05</u>	0.23%