

PS&E JOB NO : 06A027 REVISION NO :
 CONTRACT NO : 007256 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL2011
 HWY : SR 202,203
 TITLE : SR 202
 JCT SR 203 ROUNDABOUT
 06A027 (REV. 01/17/07)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
 AWARDED ON : Feb 7 2007

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	CONSTRUCT COMPANY LLC 1621 PEASE AVE SUMNER WA 983901603 CONTRACTOR NUMBER : 100477	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			51.15 %			6.97 %		56.96 %
			86,008.60	130,000.00	43,991.40	92,000.00	5,991.40	135,000.00	48,991.40	
2	CLEARING AND GRUBBING									
	0.4900	ACRE	5,000.0000	8,000.0000	60.00 %	2,000.0000	-60.00 %	25,000.0000	400.00 %	
			2,450.00	3,920.00	1,470.00	980.00	-1,470.00	12,250.00	9,800.00	
3	REMOVING DRAINAGE STRUCTURE									
	3.0000	EACH	500.0000	300.0000	-40.00 %	450.0000	-10.00 %	1,000.0000	100.00 %	
			1,500.00	900.00	-600.00	1,350.00	-150.00	3,000.00	1,500.00	
4	REMOVING ASPHALT CONC. PAVEMENT									
	3060.0000	S.Y.	6.0000	6.0000	0.00 %	4.0000	-33.33 %	4.0000	-33.33 %	
			18,360.00	18,360.00	0.00	12,240.00	-6,120.00	12,240.00	-6,120.00	
5	REMOVING GUARDRAIL									
	425.0000	L.F.	3.0000	5.5000	83.33 %	8.5000	183.33 %	10.0000	233.33 %	
			1,275.00	2,337.50	1,062.50	3,612.50	2,337.50	4,250.00	2,975.00	
6	REMOVING GUARDRAIL ANCHOR									
	1.0000	EACH	150.0000	225.0000	50.00 %	325.0000	116.67 %	1,000.0000	566.67 %	
			150.00	225.00	75.00	325.00	175.00	1,000.00	850.00	
7	REMOVING MISCELLANEOUS TRAFFIC ITEM									
		L.S.			29.03 %		-9.68 %		141.94 %	
			3,100.00	4,000.00	900.00	2,800.00	-300.00	7,500.00	4,400.00	
8	HIGH VISIBILITY CONSTRUCTION FENCING									
	1845.0000	L.F.	3.0000	6.0000	100.00 %	3.5000	16.67 %	4.0000	33.33 %	
			5,535.00	11,070.00	5,535.00	6,457.50	922.50	7,380.00	1,845.00	
9	SENSITIVE AREA SIGN									
	10.0000	EACH	80.0000	50.0000	-37.50 %	55.0000	-31.25 %	100.0000	25.00 %	
			800.00	500.00	-300.00	550.00	-250.00	1,000.00	200.00	
GRADING										
10	ROADWAY EXCAVATION INCL. HAUL									
	3760.0000	C.Y.	15.0000	13.0000	-13.33 %	14.0000	-6.67 %	17.0000	13.33 %	
			56,400.00	48,880.00	-7,520.00	52,640.00	-3,760.00	63,920.00	7,520.00	

PS&E JOB NO : 06A027 REVISION NO :
 CONTRACT NO : 007256 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL2011
 HWY : SR 202,203
 TITLE : SR 202
 JCT SR 203 ROUNDABOUT
 06A027 (REV. 01/17/07)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
 AWARDED ON : Feb 7 2007

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	CONSTRUCT COMPANY LLC 1621 PEASE AVE SUMNER WA 983901603 CONTRACTOR NUMBER : 100477	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
GRADING									
11	GRAVEL BORROW INCL. HAUL								
	9618.0000	TON	8.0000 76,944.00	43.75 % 33,663.00	11.5000 110,607.00	9.0000 86,562.00	12.50 % 9,618.00	19.0000 182,742.00	137.50 % 105,798.00
12	EMBANKMENT COMPACTION								
	5289.0000	C.Y.	4.0000 21,156.00	-50.00 % -10,578.00	2.0000 10,578.00	6.0000 31,734.00	50.00 % 10,578.00	3.0000 15,867.00	-25.00 % -5,289.00
DRAINAGE									
13	QUARRY SPALLS								
	57.6000	TON	40.0000 2,304.00	-37.50 % -864.00	25.0000 1,440.00	30.0000 1,728.00	-25.00 % -576.00	30.0000 1,728.00	-25.00 % -576.00
14	UNDERDRAIN PIPE 6 IN. DIAM.								
	180.0000	L.F.	10.0000 1,800.00	40.00 % 720.00	14.0000 2,520.00	18.0000 3,240.00	80.00 % 1,440.00	20.0000 3,600.00	100.00 % 1,800.00
STORM SEWER									
15	CATCH BASIN TYPE 2 48 IN. DIAM.								
	1.0000	EACH	2,500.0000 2,500.00	4.00 % 100.00	2,600.0000 2,600.00	2,800.0000 2,800.00	12.00 % 300.00	4,000.0000 4,000.00	60.00 % 1,500.00
16	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.								
	130.0000	L.F.	40.0000 5,200.00	-22.50 % -1,170.00	31.0000 4,030.00	35.0000 4,550.00	-12.50 % -650.00	49.0000 6,370.00	22.50 % 1,170.00
STRUCTURE									
17	BRIDGE NO. 202/56 WINGWALL RECONSTRUCTION								
		L.S.		52.17 %			65.22 %		117.39 %
			23,000.00	12,000.00	35,000.00	38,000.00	15,000.00	50,000.00	27,000.00

PS&E JOB NO : 06A027 REVISION NO :
 CONTRACT NO : 007256 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL2011
 HWY : SR 202,203
 TITLE : SR 202
 JCT SR 203 ROUNDABOUT
 06A027 (REV. 01/17/07)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
 AWARDED ON : Feb 7 2007

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	CONSTRUCT COMPANY LLC 1621 PEASE AVE SUMNER WA 983901603 CONTRACTOR NUMBER : 100477	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
STRUCTURE									
18	DEFICIENT STRENGTH CONC.	PRICE ADJUSTMENT							
		CALC		0.00 %		0.00 %		0.00 %	
			-1.00		-1.00		-1.00		-1.00
SURFACING									
19	CRUSHED SURFACING BASE COURSE								
	1722.0000	TON	25.0000	-36.00 %	16.0000	-24.00 %	17.0000	-32.00 %	43,050.00
			43,050.00	-15,498.00	27,552.00	-10,332.00	32,718.00	-13,776.00	29,274.00
LIQUID ASPHALT									
20	ANTI-STRIPPING ADDITIVE								
		EST.		0.00 %		0.00 %		0.00 %	
			2,748.00		2,748.00		2,748.00		2,748.00
CEMENT CONCRETE PAVEMENT									
21	CONCRETE FOR PIGMENTED TRUCK APRON								
	107.0000	S.Y.	120.0000	-12.50 %	105.0000	35.00 %	162.0000	-20.83 %	12,840.00
			12,840.00	-1,605.00	11,235.00	4,494.00	17,334.00	-2,675.00	10,165.00
HOT MIX ASPHALT									
22	CRACK SEALING								
		EST.		0.00 %		0.00 %		0.00 %	
			3.00		3.00		3.00		3.00
23	PLANING BITUMINOUS PAVEMENT								
	455.0000	S.Y.	8.0000	0.00 %	8.0000	31.25 %	10.5000	12.50 %	3,640.00
			3,640.00	0.00	3,640.00	1,137.50	4,777.50	455.00	4,095.00
24	HMA CL. 1/2 IN. PG 64-22								
	2748.0000	TON	80.0000	-10.00 %	72.0000	-7.50 %	74.0000	-12.50 %	219,840.00
			219,840.00	-21,984.00	197,856.00	-16,488.00	203,352.00	-27,480.00	192,360.00

PS&E JOB NO : 06A027 REVISION NO :
 CONTRACT NO : 007256 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL2011
 HWY : SR 202,203
 TITLE : SR 202
 JCT SR 203 ROUNDABOUT
 06A027 (REV. 01/17/07)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
 AWARDED ON : Feb 7 2007

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	CONSTRUCT COMPANY LLC 1621 PEASE AVE SUMNER WA 983901603 CONTRACTOR NUMBER : 100477	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
25	BRIDGE TRANSVERSE JOINT SEAL									
	71.0000	L.F.	30.0000	45.0000	50.00 %	8.0000	-73.33 %	45.0000	50.00 %	
			2,130.00	3,195.00	1,065.00	568.00	-1,562.00	3,195.00	1,065.00	
26	COMPACTION PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			4,398.00	4,398.00		4,398.00		4,398.00		
27	CYCLIC DENSITY PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
EROSION CONTROL AND PLANTING										
28	ESC LEAD									
	110.0000	DAY	120.0000	25.0000	-79.17 %	40.0000	-66.67 %	100.0000	-16.67 %	
			13,200.00	2,750.00	-10,450.00	4,400.00	-8,800.00	11,000.00	-2,200.00	
29	STREET CLEANING									
	500.0000	HR	110.0000	115.0000	4.55 %	90.0000	-18.18 %	97.0000	-11.82 %	
			55,000.00	57,500.00	2,500.00	45,000.00	-10,000.00	48,500.00	-6,500.00	
30	SILT FENCE									
	2007.0000	L.F.	4.5000	4.0000	-11.11 %	4.5000	0.00 %	4.0000	-11.11 %	
			9,031.50	8,028.00	-1,003.50	9,031.50	0.00	8,028.00	-1,003.50	
31	WATTLE									
	611.0000	L.F.	3.0000	8.0000	166.67 %	6.0000	100.00 %	6.0000	100.00 %	
			1,833.00	4,888.00	3,055.00	3,666.00	1,833.00	3,666.00	1,833.00	
32	COMPOST SOCK									
	1296.0000	L.F.	6.0000	12.0000	100.00 %	11.5000	91.67 %	6.0000	0.00 %	
			7,776.00	15,552.00	7,776.00	14,904.00	7,128.00	7,776.00	0.00	
33	EROSION/WATER POLLUTION CONTROL									
	EST.				0.00 %		0.00 %		0.00 %	
			87,500.00	87,500.00		87,500.00		87,500.00		
34	SEEDING, FERTILIZING, AND MULCHING									
	0.7400	ACRE	4,730.0000	2,600.0000	-45.03 %	2,000.0000	-57.72 %	2,000.0000	-57.72 %	
			3,500.20	1,924.00	-1,576.20	1,480.00	-2,020.20	1,480.00	-2,020.20	

PS&E JOB NO : 06A027 REVISION NO :
 CONTRACT NO : 007256 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL2011
 HWY : SR 202,203
 TITLE : SR 202
 JCT SR 203 ROUNDABOUT
 06A027 (REV. 01/17/07)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
 AWARDED ON : Feb 7 2007

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	CONSTRUCT COMPANY LLC 1621 PEASE AVE SUMNER WA 983901603 CONTRACTOR NUMBER : 100477	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
35	TOPSOIL TYPE A									
	131.0000	C.Y.	45.0000	39.0000	-13.33%	58.0000	28.89%	60.0000	33.33%	
			5,895.00	5,109.00	-786.00	7,598.00	1,703.00	7,860.00	1,965.00	
36	PSIPE BIGLEAF MAPLE, 18 IN. HT., NO. 1 CONT.									
	36.0000	EACH	7.0000	8.0000	14.29%	7.5000	7.14%	8.0000	14.29%	
			252.00	288.00	36.00	270.00	18.00	288.00	36.00	
37	PSIPE DOUGLAS FIR, 24 IN. HT., NO. 2 CONT.									
	144.0000	EACH	15.0000	18.0000	20.00%	10.2500	-31.67%	10.0000	-33.33%	
			2,160.00	2,592.00	432.00	1,476.00	-684.00	1,440.00	-720.00	
38	PSIPE RED ALDER, 12 IN. HT., NO. 1 CONT.									
	132.0000	EACH	5.0000	8.0000	60.00%	7.7500	55.00%	8.0000	60.00%	
			660.00	1,056.00	396.00	1,023.00	363.00	1,056.00	396.00	
39	PSIPE BEAKED HAZELNUT, 18 IN. HT., NO. 1 CONT.									
	96.0000	EACH	10.0000	7.0000	-30.00%	12.0000	20.00%	12.0000	20.00%	
			960.00	672.00	-288.00	1,152.00	192.00	1,152.00	192.00	
40	PSIPE COMPACT OREGON GRAPE, 6 IN. HT., NO. 1 CONT.									
	10.0000	EACH	10.0000	7.0000	-30.00%	12.0000	20.00%	12.0000	20.00%	
			100.00	70.00	-30.00	120.00	20.00	120.00	20.00	
41	PSIPE CREEPING OREGON GRAPE, NO. 1 CONT.									
	226.0000	EACH	8.0000	8.0000	0.00%	8.2500	3.13%	9.0000	12.50%	
			1,808.00	1,808.00	0.00	1,864.50	56.50	2,034.00	226.00	
42	PSIPE RED FLOWERING CURRANT, 12 IN. HT., NO. 1 CONT.									
	10.0000	EACH	10.0000	7.0000	-30.00%	8.2500	-17.50%	9.0000	-10.00%	
			100.00	70.00	-30.00	82.50	-17.50	90.00	-10.00	
43	PSIPE RED-OSIER DOGWOOD, 18 IN., HT., NO. 1 CONT.									
	91.0000	EACH	10.0000	6.0000	-40.00%	7.7500	-22.50%	9.0000	-10.00%	
			910.00	546.00	-364.00	705.25	-204.75	819.00	-91.00	
44	PSIPE SALMONBERRY, 12 IN. HT., NO. 1 CONT.									
	79.0000	EACH	10.0000	7.0000	-30.00%	7.7500	-22.50%	9.0000	-10.00%	
			790.00	553.00	-237.00	612.25	-177.75	711.00	-79.00	
45	PSIPE SCOULER'S WILLOW, 18 IN. HT., NO. 1 CONT.									
	34.0000	EACH	7.0000	7.0000	0.00%	7.7500	10.71%	9.0000	28.57%	
			238.00	238.00	0.00	263.50	25.50	306.00	68.00	

PS&E JOB NO : 06A027 REVISION NO :
 CONTRACT NO : 007256 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL2011
 HWY : SR 202,203
 TITLE : SR 202
 JCT SR 203 ROUNDABOUT
 06A027 (REV. 01/17/07)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
 AWARDED ON : Feb 7 2007

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	CONSTRUCT COMPANY LLC 1621 PEASE AVE SUMNER WA 983901603 CONTRACTOR NUMBER : 100477	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
55	ROUNDABOUT TRUCK APRON INNER CEMENT CONC. CURB									
	142.0000	L.F.	25.0000	44.0000	76.00 %	32.0000	28.00 %	50.0000	100.00 %	
			3,550.00	6,248.00	2,698.00	4,544.00	994.00	7,100.00	3,550.00	
56	ROUNDABOUT TRUCK APRON OUTER CEM. CONC. CURB AND GUTTER									
	186.0000	L.F.	30.0000	45.0000	50.00 %	28.0000	-6.67 %	45.0000	50.00 %	
			5,580.00	8,370.00	2,790.00	5,208.00	-372.00	8,370.00	2,790.00	
57	MODIFIED EXTRUDED CURB 12"									
	950.0000	L.F.	10.0000	9.5000	-5.00 %	12.0000	20.00 %	11.0000	10.00 %	
			9,500.00	9,025.00	-475.00	11,400.00	1,900.00	10,450.00	950.00	
58	MODIFIED EXTRUDED CURB 24"									
	461.0000	L.F.	20.0000	17.5000	-12.50 %	20.0000	0.00 %	19.0000	-5.00 %	
			9,220.00	8,067.50	-1,152.50	9,220.00	0.00	8,759.00	-461.00	
59	BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST									
	465.0000	L.F.	21.0000	25.0000	19.05 %	26.0000	23.81 %	26.0000	23.81 %	
			9,765.00	11,625.00	1,860.00	12,090.00	2,325.00	12,090.00	2,325.00	
60	BEAM GUARDRAIL FLARED TERMINAL									
	1.0000	EACH	2,000.0000	1,900.0000	-5.00 %	1,900.0000	-5.00 %	1,950.0000	-2.50 %	
			2,000.00	1,900.00	-100.00	1,900.00	-100.00	1,950.00	-50.00	
61	PRECAST CONC. BARRIER TYPE 2									
	56.0000	L.F.	33.0000	50.0000	51.52 %	38.0000	15.15 %	50.0000	51.52 %	
			1,848.00	2,800.00	952.00	2,128.00	280.00	2,800.00	952.00	
62	TEMPORARY CONC. BARRIER									
	272.0000	L.F.	13.0000	12.0000	-7.69 %	16.0000	23.08 %	20.0000	53.85 %	
			3,536.00	3,264.00	-272.00	4,352.00	816.00	5,440.00	1,904.00	
63	RESETTING IMPACT ATTENUATOR									
	1.0000	EACH	1,500.0000	3,000.0000	100.00 %	6,500.0000	333.33 %	6,500.0000	333.33 %	
			1,500.00	3,000.00	1,500.00	6,500.00	5,000.00	6,500.00	5,000.00	
64	TRUCK-MOUNTED IMPACT ATTENUATOR									
	2.0000	EACH	5,000.0000	5,000.0000	0.00 %	9,000.0000	80.00 %	15,000.0000	200.00 %	
			10,000.00	10,000.00	0.00	18,000.00	8,000.00	30,000.00	20,000.00	
65	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR									
	300.0000	HR	35.0000	65.0000	85.71 %	48.0000	37.14 %	20.0000	-42.86 %	
			10,500.00	19,500.00	9,000.00	14,400.00	3,900.00	6,000.00	-4,500.00	

PS&E JOB NO : 06A027 REVISION NO :
 CONTRACT NO : 007256 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL2011
 HWY : SR 202,203
 TITLE : SR 202
 JCT SR 203 ROUNDABOUT
 06A027 (REV. 01/17/07)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
 AWARDED ON : Feb 7 2007

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	CONSTRUCT COMPANY LLC 1621 PEASE AVE SUMNER WA 983901603 CONTRACTOR NUMBER : 100477	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC									
66	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR								
	EST.			0.00 %		0.00 %		0.00 %	
			5,000.00		5,000.00		5,000.00		5,000.00
67	PLASTIC LINE								
	3728.0000	L.F.	1.5000	20.00 %	2.4000	60.00 %	2.0000	33.33 %	
			5,592.00	1,118.40	8,947.20	3,355.20	7,456.00	1,864.00	
68	PLASTIC DROP LANE LINE								
	202.0000	L.F.	1.5000	73.33 %	3.0000	100.00 %	3.0000	100.00 %	
			303.00	525.20	606.00	303.00	606.00	303.00	
69	PLASTIC WIDE LINE								
	2020.0000	L.F.	2.0000	80.00 %	3.2500	62.50 %	4.0000	100.00 %	
			4,040.00	7,272.00	6,565.00	2,525.00	8,080.00	4,040.00	
70	ROUNDABOUT YIELD LINE								
	122.0000	L.F.	6.0000	10.00 %	6.0000	0.00 %	8.0000	33.33 %	
			732.00	805.20	732.00	0.00	976.00	244.00	
71	PLASTIC CROSSWALK LINE								
	328.0000	S.F.	5.0000	32.00 %	7.5000	50.00 %	8.0000	60.00 %	
			1,640.00	2,164.80	2,460.00	820.00	2,624.00	984.00	
72	PLASTIC TRAFFIC ARROW								
	8.0000	EACH	100.0000	30.00 %	170.0000	70.00 %	175.0000	75.00 %	
			800.00	1,040.00	1,360.00	560.00	1,400.00	600.00	
73	ROUNDABOUT TRAFFIC ARROW								
	5.0000	EACH	100.0000	275.00 %	325.0000	225.00 %	370.0000	270.00 %	
			500.00	1,375.00	1,625.00	1,125.00	1,850.00	1,350.00	
74	PLASTIC TRAFFIC LETTER								
	70.0000	EACH	40.0000	50.00 %	64.0000	60.00 %	65.0000	62.50 %	
			2,800.00	4,200.00	4,480.00	1,680.00	4,550.00	1,750.00	
75	PLASTIC DRAINAGE MARKING								
	9.0000	EACH	25.0000	60.00 %	36.0000	44.00 %	45.0000	80.00 %	
			225.00	360.00	324.00	99.00	405.00	180.00	
76	TEMPORARY PAVEMENT MARKING								
	1200.0000	L.F.	0.2500	300.00 %	0.2500	0.00 %	0.2500	0.00 %	
			300.00	1,200.00	300.00	0.00	300.00	0.00	

PS&E JOB NO : 06A027 REVISION NO :
 CONTRACT NO : 007256 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL2011
 HWY : SR 202,203
 TITLE : SR 202
 JCT SR 203 ROUNDABOUT
 06A027 (REV. 01/17/07)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
 AWARDED ON : Feb 7 2007

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	CONSTRUCT COMPANY LLC 1621 PEASE AVE SUMNER WA 983901603 CONTRACTOR NUMBER : 100477	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
77	PERMANENT SIGNING	L.S.	18,261.00	25,000.00	36.90 %	27,000.00	8,739.00	47.86 %	33,000.00	14,739.00
78	BARRIER MOUNTED SIGN POST NOS. 1-4	L.S.	6,000.00	6,500.00	8.33 %	8,000.00	2,000.00	33.33 %	8,000.00	2,000.00
79	ILLUMINATION SYSTEM	L.S.	55,300.00	60,000.00	8.50 %	70,000.00	14,700.00	26.58 %	95,000.00	39,700.00
80	PORTABLE CHANGEABLE MESSAGE SIGN									
	2.0000	EACH	5,000.0000	5,000.0000	0.00 %	6,500.0000	3,000.00	30.00 %	10,000.0000	10,000.00
81	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN									
	760.0000	HR	5.0000	10.0000	100.00 %	5.0000	0.00 %	0.00 %	6.0000	20.00 %
			3,800.00	7,600.00	3,800.00	3,800.00	0.00	4,560.00	760.00	
82	OTHER TEMPORARY TRAFFIC CONTROL	L.S.	10,000.00	20,000.00	100.00 %	15,000.00	5,000.00	50.00 %	15,000.00	5,000.00
83	FLAGGERS AND SPOTTERS									
	3520.0000	HR	38.0000	36.0000	-5.26 %	39.0000	2.63 %	38.0000	0.00 %	0.00 %
			133,760.00	126,720.00	-7,040.00	137,280.00	3,520.00	133,760.00	0.00	
84	OTHER TRAFFIC CONTROL LABOR									
	250.0000	HR	40.0000	40.0000	0.00 %	39.0000	-2.50 %	39.0000	-2.50 %	
			10,000.00	10,000.00	0.00	9,750.00	-250.00	9,750.00	-250.00	
85	TRAFFIC CONTROL SUPERVISOR	L.S.	30,400.00	20,000.00	-34.21 %	20,000.00	-10,400.00	-34.21 %	15,000.00	-15,400.00
86	CONSTRUCTION SIGNS CLASS A									
	856.0000	S.F.	15.0000	12.0000	-20.00 %	26.0000	73.33 %	12.0000	-20.00 %	
			12,840.00	10,272.00	-2,568.00	22,256.00	9,416.00	10,272.00	-2,568.00	

PS&E JOB NO : 06A027 REVISION NO :
 CONTRACT NO : 007256 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL2011
 HWY : SR 202,203
 TITLE : SR 202
 JCT SR 203 ROUNDABOUT
 06A027 (REV. 01/17/07)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
 AWARDED ON : Feb 7 2007

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	CONSTRUCT COMPANY LLC 1621 PEASE AVE SUMNER WA 983901603 CONTRACTOR NUMBER : 100477	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
87	TYPE B PROGRESS SCHEDULE	L.S.		0.00 %		0.00 %		0.00 %	
			5,000.00	0.00	5,000.00	0.00	5,000.00	0.00	
88	STRUCTURE EXCAVATION CLASS B INCL. HAUL	C.Y.	15.0000	0.00 %	20.0000	33.33 %	20.0000	33.33 %	
	57.0000		855.00	0.00	1,140.00	285.00	1,140.00	285.00	
89	SHORING OR EXTRA EXCAVATION CLASS B	S.F.	1.2500	-20.00 %	2.0000	60.00 %	3.0000	140.00 %	
	1420.0000		1,775.00	-355.00	2,840.00	1,065.00	4,260.00	2,485.00	
90	GRAVEL BACKFILL FOR PIPE ZONE BEDDING	C.Y.	40.0000	-20.00 %	50.0000	25.00 %	45.0000	12.50 %	
	3.0000		120.00	-24.00	150.00	30.00	135.00	15.00	
91	GRAVEL BACKFILL FOR DRAIN	C.Y.	35.0000	17.14 %	50.0000	42.86 %	30.0000	-14.29 %	
	17.0000		595.00	102.00	850.00	255.00	510.00	-85.00	
93	STRUCTURE SURVEYING	L.S.		-85.00 %		-35.00 %		-50.00 %	
			10,000.00	-8,500.00	6,500.00	-3,500.00	5,000.00	-5,000.00	
94	ROADWAY SURVEYING	L.S.		-41.67 %		-62.50 %		-50.00 %	
			60,000.00	-25,000.00	22,500.00	-37,500.00	30,000.00	-30,000.00	
95	ADJUST MONUMENT CASE AND COVER	EACH	300.0000	50.00 %	300.0000	0.00 %	350.0000	16.67 %	
	5.0000		1,500.00	750.00	1,500.00	0.00	1,750.00	250.00	
96	SPLITTER ISLAND	S.Y.	50.0000	6.00 %	85.0000	70.00 %	60.0000	20.00 %	
	1038.0000		51,900.00	3,114.00	88,230.00	36,330.00	62,280.00	10,380.00	
97	RAMP DETECTABLE WARNING RETROFIT	S.F.	45.0000	33.33 %	55.0000	22.22 %	100.0000	122.22 %	
	72.0000		3,240.00	1,080.00	3,960.00	720.00	7,200.00	3,960.00	
98	ADJUST JUNCTION BOX	EACH	250.0000	100.00 %	490.0000	96.00 %	300.0000	20.00 %	
	4.0000		1,000.00	1,000.00	1,960.00	960.00	1,200.00	200.00	

PS&E JOB NO : 06A027 REVISION NO :
 CONTRACT NO : 007256 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL2011
 HWY : SR 202,203
 TITLE : SR 202
 JCT SR 203 ROUNDABOUT
 06A027 (REV. 01/17/07)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
 AWARDED ON : Feb 7 2007

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	CONSTRUCT COMPANY LLC 1621 PEASE AVE SUMNER WA 983901603 CONTRACTOR NUMBER : 100477	KLB CONSTRUCTION, INC. 3405 - 121ST ST SW LYNNWOOD WA 98087-1549 MUKILTEO WA 982750158 CONTRACTOR NUMBER : 100310

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
99	ROADSIDE CLEANUP	EST.		0.00 %		0.00 %		0.00 %	
			7,500.00		7,500.00		7,500.00		
100	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.		0.00 %		0.00 %		0.00 %	
			5.00		5.00		5.00		
101	MINOR CHANGE	CALC		0.00 %		0.00 %		0.00 %	
			-1.00		-1.00		-1.00		
102	SPCC PLAN	L.S.		400.00 %		-50.00 %		150.00 %	
			1,000.00		5,000.00		2,500.00		1,500.00
103	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE	S.Y.		-20.00 %		220.00 %		20.00 %	
	63.0000		2.5000		2.0000		8.0000		3.0000
			157.50		126.00		504.00		189.00
104	PERMANENT EROSION CONTROL BLANKET	S.Y.		-12.50 %		-50.00 %		-62.50 %	
	1200.0000		8.0000		7.0000		4.0000		3.0000
			9,600.00		8,400.00		4,800.00		3,600.00
105	WATER FOR PLANTS	MGAL		-75.00 %		170.00 %		175.00 %	
	39.0000		100.0000		25.0000		270.0000		275.0000
			3,900.00		975.00		10,530.00		6,630.00
CONTRACT TOTAL			\$1,351,346.80	2.93%	\$1,390,879.60	5.04%	\$1,419,422.20	17.39%	\$1,586,372.00
BASE TOTAL			\$1,351,346.80	2.93%	\$1,390,879.60	5.04%	\$1,419,422.20	17.39%	\$1,586,372.00

PS&E JOB NO : 06A027 REVISION NO :
 CONTRACT NO : 007256 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL2011
 HWY : SR 202,203
 TITLE : SR 202
 JCT SR 203 ROUNDABOUT
 06A027 (REV. 01/17/07)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
 AWARDED ON : Feb 7 2007

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	RODARTE CONSTRUCTION, INC 17 EAST VALLEY HWY E 98092-5531 AUBURN WA 980711875 CONTRACTOR NUMBER : 100403	MRM CONSTRUCTION, INC. 503 S WATER ST 98926-3664 ELLENSBURG WA 989260838 CONTRACTOR NUMBER : 100239

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			86.03 %			140.67 %		96.49 %
			86,008.60	160,000.00	73,991.40	207,000.00	120,991.40	169,000.00	82,991.40	
2	CLEARING AND GRUBBING									
	0.4900	ACRE	5,000.0000	18,186.1200	263.72 %	12,000.0000	140.00 %	43,190.0000	763.80 %	
			2,450.00	8,911.20	6,461.20	5,880.00	3,430.00	21,163.10	18,713.10	
3	REMOVING DRAINAGE STRUCTURE									
	3.0000	EACH	500.0000	470.0000	-6.00 %	225.0000	-55.00 %	691.0000	38.20 %	
			1,500.00	1,410.00	-90.00	675.00	-825.00	2,073.00	573.00	
4	REMOVING ASPHALT CONC. PAVEMENT									
	3060.0000	S.Y.	6.0000	4.0000	-33.33 %	9.0000	50.00 %	5.5500	-7.50 %	
			18,360.00	12,240.00	-6,120.00	27,540.00	9,180.00	16,983.00	-1,377.00	
5	REMOVING GUARDRAIL									
	425.0000	L.F.	3.0000	2.0000	-33.33 %	17.0000	466.67 %	5.1500	71.67 %	
			1,275.00	850.00	-425.00	7,225.00	5,950.00	2,188.75	913.75	
6	REMOVING GUARDRAIL ANCHOR									
	1.0000	EACH	150.0000	260.0000	73.33 %	325.0000	116.67 %	182.0000	21.33 %	
			150.00	260.00	110.00	325.00	175.00	182.00	32.00	
7	REMOVING MISCELLANEOUS TRAFFIC ITEM									
		L.S.			-71.61 %		-54.84 %		13.23 %	
			3,100.00	880.00	-2,220.00	1,400.00	-1,700.00	3,510.00	410.00	
8	HIGH VISIBILITY CONSTRUCTION FENCING									
	1845.0000	L.F.	3.0000	3.0000	0.00 %	3.0000	0.00 %	6.3000	110.00 %	
			5,535.00	5,535.00	0.00	5,535.00	0.00	11,623.50	6,088.50	
9	SENSITIVE AREA SIGN									
	10.0000	EACH	80.0000	110.0000	37.50 %	130.0000	62.50 %	111.0000	38.75 %	
			800.00	1,100.00	300.00	1,300.00	500.00	1,110.00	310.00	
GRADING										
10	ROADWAY EXCAVATION INCL. HAUL									
	3760.0000	C.Y.	15.0000	27.0000	80.00 %	25.0000	66.67 %	25.2000	68.00 %	
			56,400.00	101,520.00	45,120.00	94,000.00	37,600.00	94,752.00	38,352.00	

PS&E JOB NO : 06A027 REVISION NO :
 CONTRACT NO : 007256 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL2011
 HWY : SR 202,203
 TITLE : SR 202
 JCT SR 203 ROUNDABOUT
 06A027 (REV. 01/17/07)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
 AWARDED ON : Feb 7 2007

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	RODARTE CONSTRUCTION, INC 17 EAST VALLEY HWY E 98092-5531 AUBURN WA 980711875 CONTRACTOR NUMBER : 100403	MRM CONSTRUCTION, INC. 503 S WATER ST 98926-3664 ELLENSBURG WA 989260838 CONTRACTOR NUMBER : 100239

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
GRADING										
11	GRAVEL BORROW INCL. HAUL 9618.0000	TON	8.0000 76,944.00	75.00 %	14.0000 134,652.00	57,708.00	15.0000 144,270.00	87.50 %	11.1000 106,759.80	38.75 %
12	EMBANKMENT COMPACTION 5289.0000	C.Y.	4.0000 21,156.00	175.00 %	11.0000 58,179.00	37,023.00	6.0000 31,734.00	50.00 %	8.1500 43,105.35	103.75 %
DRAINAGE										
13	QUARRY SPALLS 57.6000	TON	40.0000 2,304.00	52.50 %	61.0000 3,513.60	1,209.60	36.0000 2,073.60	-10.00 %	37.8000 2,177.28	-5.50 %
14	UNDERDRAIN PIPE 6 IN. DIAM. 180.0000	L.F.	10.0000 1,800.00	50.00 %	15.0000 2,700.00	900.00	18.0000 3,240.00	80.00 %	17.4000 3,132.00	74.00 %
STORM SEWER										
15	CATCH BASIN TYPE 2 48 IN. DIAM. 1.0000	EACH	2,500.0000 2,500.00	16.00 %	2,900.0000 2,900.00	400.00	3,715.0000 3,715.00	48.60 %	1,750.0000 1,750.00	-30.00 %
16	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 130.0000	L.F.	40.0000 5,200.00	-12.50 %	35.0000 4,550.00	-650.00	52.0000 6,760.00	30.00 %	25.8000 3,354.00	-35.50 %
STRUCTURE										
17	BRIDGE NO. 202/56 WINGWALL RECONSTRUCTION L.S.			-9.57 %				41.30 %		31.51 %
			23,000.00		20,800.00	-2,200.00	32,500.00	9,500.00	30,247.00	7,247.00

PS&E JOB NO : 06A027 REVISION NO :
 CONTRACT NO : 007256 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL2011
 HWY : SR 202,203
 TITLE : SR 202
 JCT SR 203 ROUNDABOUT
 06A027 (REV. 01/17/07)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
 AWARDED ON : Feb 7 2007

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	RODARTE CONSTRUCTION, INC 17 EAST VALLEY HWY E 98092-5531 AUBURN WA 980711875 CONTRACTOR NUMBER : 100403	MRM CONSTRUCTION, INC. 503 S WATER ST 98926-3664 ELLENSBURG WA 989260838 CONTRACTOR NUMBER : 100239

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
STRUCTURE									
18	DEFICIENT STRENGTH CONC.								
	PRICE ADJUSTMENT								
	CALC				0.00 %			0.00 %	0.00 %
			-1.00	-1.00		-1.00		-1.00	
SURFACING									
19	CRUSHED SURFACING BASE COURSE								
	1722.0000	TON	25.0000	30.0000	20.00 %	21.0000	-16.00 %	21.5000	-14.00 %
			43,050.00	51,660.00	8,610.00	36,162.00	-6,888.00	37,023.00	-6,027.00
LIQUID ASPHALT									
20	ANTI-STRIPPING ADDITIVE								
	EST.				0.00 %		0.00 %		0.00 %
			2,748.00	2,748.00		2,748.00		2,748.00	
CEMENT CONCRETE PAVEMENT									
21	CONCRETE FOR PIGMENTED TRUCK APRON								
	107.0000	S.Y.	120.0000	180.0000	50.00 %	140.0000	16.67 %	66.5000	-44.58 %
			12,840.00	19,260.00	6,420.00	14,980.00	2,140.00	7,115.50	-5,724.50
HOT MIX ASPHALT									
22	CRACK SEALING								
	EST.				0.00 %		0.00 %		0.00 %
			3.00	3.00		3.00		3.00	
23	PLANING BITUMINOUS PAVEMENT								
	455.0000	S.Y.	8.0000	13.0000	62.50 %	12.5000	56.25 %	8.1500	1.88 %
			3,640.00	5,915.00	2,275.00	5,687.50	2,047.50	3,708.25	68.25
24	HMA CL. 1/2 IN. PG 64-22								
	2748.0000	TON	80.0000	81.0000	1.25 %	75.0000	-6.25 %	74.8000	-6.50 %
			219,840.00	222,588.00	2,748.00	206,100.00	-13,740.00	205,550.40	-14,289.60

PS&E JOB NO : 06A027 REVISION NO :
 CONTRACT NO : 007256 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL2011
 HWY : SR 202,203
 TITLE : SR 202
 JCT SR 203 ROUNDABOUT
 06A027 (REV. 01/17/07)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
 AWARDED ON : Feb 7 2007

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	RODARTE CONSTRUCTION, INC 17 EAST VALLEY HWY E 98092-5531 AUBURN WA 980711875 CONTRACTOR NUMBER : 100403	MRM CONSTRUCTION, INC. 503 S WATER ST 98926-3664 ELLENSBURG WA 989260838 CONTRACTOR NUMBER : 100239

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
25	BRIDGE TRANSVERSE JOINT SEAL 71.0000	L.F.	30.0000 2,130.00	64.0000 4,544.00	113.33 % 2,414.00	47.0000 3,337.00	56.67 % 1,207.00	62.4000 4,430.40	108.00 % 2,300.40	
26	COMPACTION PRICE ADJUSTMENT CALC				0.00 %		0.00 %		0.00 %	
			4,398.00	4,398.00		4,398.00		4,398.00		
27	CYCLIC DENSITY PRICE ADJUSTMENT CALC				0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
EROSION CONTROL AND PLANTING										
28	ESC LEAD 110.0000	DAY	120.0000 13,200.00	98.0000 10,780.00	-18.33 % -2,420.00	150.0000 16,500.00	25.00 % 3,300.00	144.0000 15,840.00	20.00 % 2,640.00	
29	STREET CLEANING 500.0000	HR	110.0000 55,000.00	190.0000 95,000.00	72.73 % 40,000.00	120.0000 60,000.00	9.09 % 5,000.00	106.0000 53,000.00	-3.64 % -2,000.00	
30	SILT FENCE 2007.0000	L.F.	4.5000 9,031.50	6.0000 12,042.00	33.33 % 3,010.50	4.2500 8,529.75	-5.56 % -501.75	5.0000 10,035.00	11.11 % 1,003.50	
31	WATTLE 611.0000	L.F.	3.0000 1,833.00	7.0000 4,277.00	133.33 % 2,444.00	4.5000 2,749.50	50.00 % 916.50	4.4000 2,688.40	46.67 % 855.40	
32	COMPOST SOCK 1296.0000	L.F.	6.0000 7,776.00	14.0000 18,144.00	133.33 % 10,368.00	5.2500 6,804.00	-12.50 % -972.00	5.4500 7,063.20	-9.17 % -712.80	
33	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %		0.00 %	
			87,500.00	87,500.00		87,500.00		87,500.00		
34	SEEDING, FERTILIZING, AND MULCHING 0.7400	ACRE	4,730.0000 3,500.20	2,200.0000 1,628.00	-53.49 % -1,872.20	2,000.0000 1,480.00	-57.72 % -2,020.20	2,110.0000 1,561.40	-55.39 % -1,938.80	

PS&E JOB NO : 06A027 REVISION NO :
 CONTRACT NO : 007256 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL2011
 HWY : SR 202,203
 TITLE : SR 202
 JCT SR 203 ROUNDABOUT
 06A027 (REV. 01/17/07)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
 AWARDED ON : Feb 7 2007

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	RODARTE CONSTRUCTION, INC 17 EAST VALLEY HWY E 98092-5531 AUBURN WA 980711875 CONTRACTOR NUMBER : 100403	MRM CONSTRUCTION, INC. 503 S WATER ST 98926-3664 ELLENSBURG WA 989260838 CONTRACTOR NUMBER : 100239

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
35	TOPSOIL TYPE A									
	131.0000	C.Y.	45.0000	65.0000	44.44 %	55.0000	22.22 %	60.2000	33.78 %	
			5,895.00	8,515.00	2,620.00	7,205.00	1,310.00	7,886.20	1,991.20	
36	PSIPE BIGLEAF MAPLE, 18 IN. HT., NO. 1 CONT.									
	36.0000	EACH	7.0000	8.0000	14.29 %	7.2500	3.57 %	7.6500	9.29 %	
			252.00	288.00	36.00	261.00	9.00	275.40	23.40	
37	PSIPE DOUGLAS FIR, 24 IN. HT., NO. 2 CONT.									
	144.0000	EACH	15.0000	11.0000	-26.67 %	10.0000	-33.33 %	10.4000	-30.67 %	
			2,160.00	1,584.00	-576.00	1,440.00	-720.00	1,497.60	-662.40	
38	PSIPE RED ALDER, 12 IN. HT., NO. 1 CONT.									
	132.0000	EACH	5.0000	8.0000	60.00 %	7.2500	45.00 %	7.6500	53.00 %	
			660.00	1,056.00	396.00	957.00	297.00	1,009.80	349.80	
39	PSIPE BEAKED HAZELNUT, 18 IN. HT., NO. 1 CONT.									
	96.0000	EACH	10.0000	13.0000	30.00 %	11.5000	15.00 %	12.0000	20.00 %	
			960.00	1,248.00	288.00	1,104.00	144.00	1,152.00	192.00	
40	PSIPE COMPACT OREGON GRAPE, 6 IN. HT., NO. 1 CONT.									
	10.0000	EACH	10.0000	13.0000	30.00 %	11.5000	15.00 %	12.0000	20.00 %	
			100.00	130.00	30.00	115.00	15.00	120.00	20.00	
41	PSIPE CREEPING OREGON GRAPE, NO. 1 CONT.									
	226.0000	EACH	8.0000	9.0000	12.50 %	8.0000	0.00 %	8.2000	2.50 %	
			1,808.00	2,034.00	226.00	1,808.00	0.00	1,853.20	45.20	
42	PSIPE RED FLOWERING CURRANT, 12 IN. HT., NO. 1 CONT.									
	10.0000	EACH	10.0000	9.0000	-10.00 %	8.0000	-20.00 %	8.2000	-18.00 %	
			100.00	90.00	-10.00	80.00	-20.00	82.00	-18.00	
43	PSIPE RED-OSIER DOGWOOD, 18 IN., HT., NO. 1 CONT.									
	91.0000	EACH	10.0000	8.0000	-20.00 %	7.2500	-27.50 %	7.6500	-23.50 %	
			910.00	728.00	-182.00	659.75	-250.25	696.15	-213.85	
44	PSIPE SALMONBERRY, 12 IN. HT., NO. 1 CONT.									
	79.0000	EACH	10.0000	8.0000	-20.00 %	8.0000	-20.00 %	7.6500	-23.50 %	
			790.00	632.00	-158.00	632.00	-158.00	604.35	-185.65	
45	PSIPE SCOULER'S WILLOW, 18 IN. HT., NO. 1 CONT.									
	34.0000	EACH	7.0000	8.0000	14.29 %	8.0000	14.29 %	7.6500	9.29 %	
			238.00	272.00	34.00	272.00	34.00	260.10	22.10	

PS&E JOB NO : 06A027 REVISION NO :
 CONTRACT NO : 007256 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL2011
 HWY : SR 202,203
 TITLE : SR 202
 JCT SR 203 ROUNDABOUT
 06A027 (REV. 01/17/07)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
 AWARDED ON : Feb 7 2007

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	RODARTE CONSTRUCTION, INC 17 EAST VALLEY HWY E 98092-5531 AUBURN WA 980711875 CONTRACTOR NUMBER : 100403	MRM CONSTRUCTION, INC. 503 S WATER ST 98926-3664 ELLENSBURG WA 989260838 CONTRACTOR NUMBER : 100239

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
55	ROUNDABOUT TRUCK APRON INNER CEMENT CONC. CURB												
	142.0000	L.F.	25.0000	57.0000	128.00 %	40.0000	60.00 %	63.0000	152.00 %				
			3,550.00	8,094.00	4,544.00	5,680.00	2,130.00	8,946.00	5,396.00				
56	ROUNDABOUT TRUCK APRON OUTER CEM. CONC. CURB AND GUTTER												
	186.0000	L.F.	30.0000	55.0000	83.33 %	40.0000	33.33 %	32.1000	7.00 %				
			5,580.00	10,230.00	4,650.00	7,440.00	1,860.00	5,970.60	390.60				
57	MODIFIED EXTRUDED CURB 12"												
	950.0000	L.F.	10.0000	10.0000	0.00 %	9.5000	-5.00 %	14.8000	48.00 %				
			9,500.00	9,500.00	0.00	9,025.00	-475.00	14,060.00	4,560.00				
58	MODIFIED EXTRUDED CURB 24"												
	461.0000	L.F.	20.0000	15.0000	-25.00 %	18.0000	-10.00 %	22.2000	11.00 %				
			9,220.00	6,915.00	-2,305.00	8,298.00	-922.00	10,234.20	1,014.20				
59	BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST												
	465.0000	L.F.	21.0000	25.0000	19.05 %	25.0000	19.05 %	26.0000	23.81 %				
			9,765.00	11,625.00	1,860.00	11,625.00	1,860.00	12,090.00	2,325.00				
60	BEAM GUARDRAIL FLARED TERMINAL												
	1.0000	EACH	2,000.0000	1,800.0000	-10.00 %	1,800.0000	-10.00 %	1,950.0000	-2.50 %				
			2,000.00	1,800.00	-200.00	1,800.00	-200.00	1,950.00	-50.00				
61	PRECAST CONC. BARRIER TYPE 2												
	56.0000	L.F.	33.0000	35.0000	6.06 %	34.0000	3.03 %	36.6000	10.91 %				
			1,848.00	1,960.00	112.00	1,904.00	56.00	2,049.60	201.60				
62	TEMPORARY CONC. BARRIER												
	272.0000	L.F.	13.0000	15.0000	15.38 %	15.0000	15.38 %	15.8000	21.54 %				
			3,536.00	4,080.00	544.00	4,080.00	544.00	4,297.60	761.60				
63	RESETTING IMPACT ATTENUATOR												
	1.0000	EACH	1,500.0000	1,000.0000	-33.33 %	6,500.0000	333.33 %	7,050.0000	370.00 %				
			1,500.00	1,000.00	-500.00	6,500.00	5,000.00	7,050.00	5,550.00				
64	TRUCK-MOUNTED IMPACT ATTENUATOR												
	2.0000	EACH	5,000.0000	15,000.0000	200.00 %	4,500.0000	-10.00 %	9,850.0000	97.00 %				
			10,000.00	30,000.00	20,000.00	9,000.00	-1,000.00	19,700.00	9,700.00				
65	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR												
	300.0000	HR	35.0000	41.0000	17.14 %	40.0000	14.29 %	51.4000	46.86 %				
			10,500.00	12,300.00	1,800.00	12,000.00	1,500.00	15,420.00	4,920.00				

PS&E JOB NO : 06A027 REVISION NO :
 CONTRACT NO : 007256 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL2011
 HWY : SR 202,203
 TITLE : SR 202
 JCT SR 203 ROUNDABOUT
 06A027 (REV. 01/17/07)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
 AWARDED ON : Feb 7 2007

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	RODARTE CONSTRUCTION, INC 17 EAST VALLEY HWY E 98092-5531 AUBURN WA 980711875 CONTRACTOR NUMBER : 100403	MRM CONSTRUCTION, INC. 503 S WATER ST 98926-3664 ELLENSBURG WA 989260838 CONTRACTOR NUMBER : 100239

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
66	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR				0.00 %			0.00 %			0.00 %		
	EST.		5,000.00	5,000.00		5,000.00	5,000.00		5,000.00	5,000.00		5,000.00	5,000.00
67	PLASTIC LINE				33.33 %			16.67 %			50.00 %		
	3728.0000	L.F.	1.5000	2.0000		1.7500	2.2500		2.2500	2.2500		2.2500	2,796.00
			5,592.00	7,456.00	1,864.00	6,524.00	932.00		8,388.00			8,388.00	
68	PLASTIC DROP LANE LINE				100.00 %			83.33 %			100.00 %		
	202.0000	L.F.	1.5000	3.0000		2.7500	3.0000		3.0000	3.0000		3.0000	303.00
			303.00	606.00	303.00	555.50	252.50		606.00	606.00		606.00	
69	PLASTIC WIDE LINE				50.00 %			100.00 %			50.00 %		
	2020.0000	L.F.	2.0000	3.0000		4.0000	3.0000		3.0000	3.0000		3.0000	2,020.00
			4,040.00	6,060.00	2,020.00	8,080.00	4,040.00		6,060.00	6,060.00		6,060.00	
70	ROUNDABOUT YIELD LINE				0.00 %			16.67 %			0.00 %		
	122.0000	L.F.	6.0000	6.0000		7.0000	6.0000		6.0000	6.0000		6.0000	0.00 %
			732.00	732.00	0.00	854.00	732.00		732.00	732.00		732.00	0.00
71	PLASTIC CROSSWALK LINE				40.00 %			40.00 %			49.00 %		
	328.0000	S.F.	5.0000	7.0000		7.0000	7.4500		7.4500	7.4500		7.4500	49.00 %
			1,640.00	2,296.00	656.00	2,296.00	656.00		2,443.60	2,443.60		2,443.60	803.60
72	PLASTIC TRAFFIC ARROW				60.00 %			30.00 %			70.00 %		
	8.0000	EACH	100.0000	160.0000		130.0000	170.0000		170.0000	170.0000		170.0000	70.00 %
			800.00	1,280.00	480.00	1,040.00	240.00		1,360.00	1,360.00		1,360.00	560.00
73	ROUNDABOUT TRAFFIC ARROW				210.00 %			300.00 %			223.00 %		
	5.0000	EACH	100.0000	310.0000		400.0000	323.0000		323.0000	323.0000		323.0000	223.00 %
			500.00	1,550.00	1,050.00	2,000.00	1,615.00		1,615.00	1,615.00		1,615.00	1,115.00
74	PLASTIC TRAFFIC LETTER				50.00 %			50.00 %			60.00 %		
	70.0000	EACH	40.0000	60.0000		60.0000	64.0000		64.0000	64.0000		64.0000	60.00 %
			2,800.00	4,200.00	1,400.00	4,200.00	1,400.00		4,480.00	4,480.00		4,480.00	1,680.00
75	PLASTIC DRAINAGE MARKING				32.00 %			60.00 %			40.00 %		
	9.0000	EACH	25.0000	33.0000		40.0000	35.0000		35.0000	35.0000		35.0000	40.00 %
			225.00	297.00	72.00	360.00	315.00		315.00	315.00		315.00	90.00
76	TEMPORARY PAVEMENT MARKING				20.00 %			500.00 %			-80.00 %		
	1200.0000	L.F.	0.2500	0.3000		1.5000	0.0500		0.0500	0.0500		0.0500	-80.00 %
			300.00	360.00	60.00	1,800.00	60.00		60.00	60.00		60.00	-240.00

PS&E JOB NO : 06A027 REVISION NO :
 CONTRACT NO : 007256 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL2011
 HWY : SR 202,203
 TITLE : SR 202
 JCT SR 203 ROUNDABOUT
 06A027 (REV. 01/17/07)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
 AWARDED ON : Feb 7 2007

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	RODARTE CONSTRUCTION, INC 17 EAST VALLEY HWY E 98092-5531 AUBURN WA 980711875 CONTRACTOR NUMBER : 100403	MRM CONSTRUCTION, INC. 503 S WATER ST 98926-3664 ELLENSBURG WA 989260838 CONTRACTOR NUMBER : 100239

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
77	PERMANENT SIGNING	L.S.			91.67 %			47.86 %		59.36 %
			18,261.00	35,000.00	16,739.00	27,000.00	8,739.00	29,100.00	10,839.00	
78	BARRIER MOUNTED SIGN POST NOS. 1-4	L.S.			16.67 %			33.33 %		27.50 %
			6,000.00	7,000.00	1,000.00	8,000.00	2,000.00	7,650.00	1,650.00	
79	ILLUMINATION SYSTEM	L.S.			51.90 %			17.54 %		24.29 %
			55,300.00	84,000.00	28,700.00	65,000.00	9,700.00	68,730.00	13,430.00	
80	PORTABLE CHANGEABLE MESSAGE SIGN				82.00 %			-20.00 %		31.40 %
	2.0000 EACH		5,000.0000	9,100.0000	8,200.00	4,000.0000	-2,000.00	6,570.0000	3,140.00	
81	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN				20.00 %			20.00 %		-34.00 %
	760.0000 HR		5.0000	6.0000	20.00 %	6.0000	20.00 %	3.3000	-1,292.00	
			3,800.00	4,560.00	760.00	4,560.00	760.00	2,508.00		
82	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			50.00 %			-20.00 %		316.00 %
			10,000.00	15,000.00	5,000.00	8,000.00	-2,000.00	41,600.00	31,600.00	
83	FLAGGERS AND SPOTTERS				-99.97 %			-5.26 %		26.58 %
	3520.0000 HR		38.0000	0.0100	-99.97 %	36.0000	-5.26 %	48.1000	26.58 %	
			133,760.00	35.20	-133,724.80	126,720.00	-7,040.00	169,312.00	35,552.00	
84	OTHER TRAFFIC CONTROL LABOR				25.00 %			5.00 %		20.25 %
	250.0000 HR		40.0000	50.0000	25.00 %	42.0000	5.00 %	48.1000	20.25 %	
			10,000.00	12,500.00	2,500.00	10,500.00	500.00	12,025.00	2,025.00	
85	TRAFFIC CONTROL SUPERVISOR	L.S.			21.71 %			-73.68 %		60.53 %
			30,400.00	37,000.00	6,600.00	8,000.00	-22,400.00	48,800.00	18,400.00	
86	CONSTRUCTION SIGNS CLASS A				0.00 %			0.00 %		-1.33 %
	856.0000 S.F.		15.0000	15.0000	0.00 %	15.0000	0.00 %	14.8000	-1.33 %	
			12,840.00	12,840.00	0.00	12,840.00	0.00	12,668.80	-171.20	

PS&E JOB NO : 06A027 REVISION NO :
 CONTRACT NO : 007256 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL2011
 HWY : SR 202,203
 TITLE : SR 202
 JCT SR 203 ROUNDABOUT
 06A027 (REV. 01/17/07)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
 AWARDED ON : Feb 7 2007

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	RODARTE CONSTRUCTION, INC 17 EAST VALLEY HWY E 98092-5531 AUBURN WA 980711875 CONTRACTOR NUMBER : 100403	MRM CONSTRUCTION, INC. 503 S WATER ST 98926-3664 ELLENSBURG WA 989260838 CONTRACTOR NUMBER : 100239

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
87	TYPE B PROGRESS SCHEDULE	L.S.			0.00 %			0.00 %					118.00 %
			5,000.00	5,000.00	0.00	5,000.00	5,000.00	0.00	10,900.00	10,900.00	0.00	5,900.00	5,900.00
88	STRUCTURE EXCAVATION CLASS B INCL. HAUL	C.Y.			-26.67 %			200.00 %					900.00 %
	57.0000		15.0000	11.0000	-26.67 %	45.0000	45.0000	200.00 %	150.0000	150.0000	200.00 %	900.00 %	900.00 %
			855.00	627.00	-228.00	2,565.00	2,565.00	1,710.00	8,550.00	8,550.00	1,710.00	7,695.00	7,695.00
89	SHORING OR EXTRA EXCAVATION CLASS B	S.F.			-20.00 %			-20.00 %					-23.20 %
	1420.0000		1.2500	1.0000	-20.00 %	1.0000	1.0000	-20.00 %	0.9600	0.9600	-20.00 %	-23.20 %	-23.20 %
			1,775.00	1,420.00	-355.00	1,420.00	1,420.00	-355.00	1,363.20	1,363.20	-355.00	-411.80	-411.80
90	GRAVEL BACKFILL FOR PIPE ZONE BEDDING	C.Y.			37.50 %			400.00 %					-26.00 %
	3.0000		40.0000	55.0000	37.50 %	200.0000	200.0000	400.00 %	29.6000	29.6000	400.00 %	-26.00 %	-26.00 %
			120.00	165.00	45.00	600.00	600.00	480.00	88.80	88.80	480.00	-31.20	-31.20
91	GRAVEL BACKFILL FOR DRAIN	C.Y.			11.43 %			71.43 %					-49.14 %
	17.0000		35.0000	39.0000	11.43 %	60.0000	60.0000	71.43 %	17.8000	17.8000	71.43 %	-49.14 %	-49.14 %
			595.00	663.00	68.00	1,020.00	1,020.00	425.00	302.60	302.60	425.00	-292.40	-292.40
93	STRUCTURE SURVEYING	L.S.			58.00 %			-65.00 %					-72.60 %
			10,000.00	15,800.00	5,800.00	3,500.00	3,500.00	-6,500.00	2,740.00	2,740.00	-6,500.00	-7,260.00	-7,260.00
94	ROADWAY SURVEYING	L.S.			-73.67 %			-58.33 %					-54.83 %
			60,000.00	15,800.00	-44,200.00	25,000.00	25,000.00	-35,000.00	27,100.00	27,100.00	-35,000.00	-32,900.00	-32,900.00
95	ADJUST MONUMENT CASE AND COVER	EACH			13.33 %			0.00 %					67.00 %
	5.0000		300.0000	340.0000	13.33 %	300.0000	300.0000	0.00 %	501.0000	501.0000	0.00 %	67.00 %	67.00 %
			1,500.00	1,700.00	200.00	1,500.00	1,500.00	0.00	2,505.00	2,505.00	0.00	1,005.00	1,005.00
96	SPLITTER ISLAND	S.Y.			86.00 %			70.00 %					33.00 %
	1038.0000		50.0000	93.0000	86.00 %	85.0000	85.0000	70.00 %	66.5000	66.5000	70.00 %	33.00 %	33.00 %
			51,900.00	96,534.00	44,634.00	88,230.00	88,230.00	36,330.00	69,027.00	69,027.00	36,330.00	17,127.00	17,127.00
97	RAMP DETECTABLE WARNING RETROFIT	S.F.			13.33 %			22.22 %					21.56 %
	72.0000		45.0000	51.0000	13.33 %	55.0000	55.0000	22.22 %	54.7000	54.7000	22.22 %	21.56 %	21.56 %
			3,240.00	3,672.00	432.00	3,960.00	3,960.00	720.00	3,938.40	3,938.40	720.00	698.40	698.40
98	ADJUST JUNCTION BOX	EACH			100.00 %			100.00 %					192.00 %
	4.0000		250.0000	500.0000	100.00 %	500.0000	500.0000	100.00 %	730.0000	730.0000	100.00 %	192.00 %	192.00 %
			1,000.00	2,000.00	1,000.00	2,000.00	2,000.00	1,000.00	2,920.00	2,920.00	1,000.00	1,920.00	1,920.00

PS&E JOB NO : 06A027 REVISION NO :
 CONTRACT NO : 007256 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL2011
 HWY : SR 202,203
 TITLE : SR 202
 JCT SR 203 ROUNDABOUT
 06A027 (REV. 01/17/07)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
 AWARDED ON : Feb 7 2007

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	RODARTE CONSTRUCTION, INC 17 EAST VALLEY HWY E 98092-5531 AUBURN WA 980711875 CONTRACTOR NUMBER : 100403	MRM CONSTRUCTION, INC. 503 S WATER ST 98926-3664 ELLENSBURG WA 989260838 CONTRACTOR NUMBER : 100239

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
99	ROADSIDE CLEANUP	EST.		0.00 %		0.00 %		0.00 %		0.00 %
			7,500.00		7,500.00		7,500.00		7,500.00	
100	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.		0.00 %		0.00 %		0.00 %		0.00 %
			5.00		5.00		5.00		5.00	
101	MINOR CHANGE	CALC		0.00 %		0.00 %		0.00 %		0.00 %
			-1.00		-1.00		-1.00		-1.00	
102	SPCC PLAN	L.S.		-30.00 %		100.00 %		100.00 %		64.00 %
			1,000.00		700.00		2,000.00		1,640.00	
103	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE	S.Y.		140.00 %		860.00 %		860.00 %		200.00 %
	63.0000		2.5000		6.0000		24.0000		7.5000	
			157.50		378.00		1,512.00		472.50	
104	PERMANENT EROSION CONTROL BLANKET	S.Y.		-62.50 %		-37.50 %		-37.50 %		20.00 %
	1200.0000		8.0000		3.0000		5.0000		9.6000	
			9,600.00		3,600.00		6,000.00		11,520.00	
105	WATER FOR PLANTS	MGAL		60.00 %		175.00 %		175.00 %		173.50 %
	39.0000		100.0000		160.0000		275.0000		273.5000	
			3,900.00		6,240.00		10,725.00		10,666.50	
CONTRACT TOTAL			\$1,351,346.80	19.73%	\$1,618,000.00	19.98%	\$1,621,308.60	19.98%	\$1,694,884.43	25.42%
BASE TOTAL			\$1,351,346.80	19.73%	\$1,618,000.00	19.98%	\$1,621,308.60	19.98%	\$1,694,884.43	25.42%

PS&E JOB NO : 06A027 REVISION NO :
 CONTRACT NO : 007256 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL2011
 HWY : SR 202,203
 TITLE : SR 202
 JCT SR 203 ROUNDABOUT
 06A027 (REV. 01/17/07)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
 AWARDED ON : Feb 7 2007

----- 7TH BIDDER -----
 MARSHBANK CONSTRUCTION, INC.
 3304 OLD HARTFORD RD
 98258-8699
 LAKE STEVENS WA 982580097
 CONTRACTOR NUMBER : 100035

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION					
1	MOBILIZATION	L.S.			45.33 %
			86,008.60	125,000.00	38,991.40
2	CLEARING AND GRUBBING				
	0.4900	ACRE	5,000.0000	17,600.0000	252.00 %
			2,450.00	8,624.00	6,174.00
3	REMOVING DRAINAGE STRUCTURE				
	3.0000	EACH	500.0000	600.0000	20.00 %
			1,500.00	1,800.00	300.00
4	REMOVING ASPHALT CONC. PAVEMENT				
	3060.0000	S.Y.	6.0000	9.0000	50.00 %
			18,360.00	27,540.00	9,180.00
5	REMOVING GUARDRAIL				
	425.0000	L.F.	3.0000	11.5000	283.33 %
			1,275.00	4,887.50	3,612.50
6	REMOVING GUARDRAIL ANCHOR				
	1.0000	EACH	150.0000	570.0000	280.00 %
			150.00	570.00	420.00
7	REMOVING MISCELLANEOUS TRAFFIC ITEM				
		L.S.			-27.10 %
			3,100.00	2,260.00	-840.00
8	HIGH VISIBILITY CONSTRUCTION FENCING				
	1845.0000	L.F.	3.0000	3.0000	0.00 %
			5,535.00	5,535.00	0.00
9	SENSITIVE AREA SIGN				
	10.0000	EACH	80.0000	230.0000	187.50 %
			800.00	2,300.00	1,500.00
GRADING					
10	ROADWAY EXCAVATION INCL. HAUL				
	3760.0000	C.Y.	15.0000	20.0000	33.33 %
			56,400.00	75,200.00	18,800.00

PS&E JOB NO : 06A027 REVISION NO :
 CONTRACT NO : 007256 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL2011
 HWY : SR 202,203
 TITLE : SR 202
 JCT SR 203 ROUNDABOUT
 06A027 (REV. 01/17/07)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
 AWARDED ON : Feb 7 2007

----- 7TH BIDDER -----
 MARSHBANK CONSTRUCTION, INC.
 3304 OLD HARTFORD RD
 98258-8699
 LAKE STEVENS WA 982580097
 CONTRACTOR NUMBER : 100035

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
GRADING					
11	GRAVEL BORROW INCL. HAUL 9618.0000	TON	8.0000 76,944.00	19.0000 182,742.00	137.50 % 105,798.00
12	EMBANKMENT COMPACTION 5289.0000	C.Y.	4.0000 21,156.00	4.0000 21,156.00	0.00 % 0.00
DRAINAGE					
13	QUARRY SPALLS 57.6000	TON	40.0000 2,304.00	38.0000 2,188.80	-5.00 % -115.20
14	UNDERDRAIN PIPE 6 IN. DIAM. 180.0000	L.F.	10.0000 1,800.00	17.0000 3,060.00	70.00 % 1,260.00
STORM SEWER					
15	CATCH BASIN TYPE 2 48 IN. DIAM. 1.0000	EACH	2,500.0000 2,500.00	2,600.0000 2,600.00	4.00 % 100.00
16	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 130.0000	L.F.	40.0000 5,200.00	53.0000 6,890.00	32.50 % 1,690.00
STRUCTURE					
17	BRIDGE NO. 202/56 WINGWALL RECONSTRUCTION L.S.				65.22 % 15,000.00

PS&E JOB NO : 06A027 REVISION NO :
 CONTRACT NO : 007256 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL2011
 HWY : SR 202,203
 TITLE : SR 202
 JCT SR 203 ROUNDABOUT
 06A027 (REV. 01/17/07)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
 AWARDED ON : Feb 7 2007

----- 7TH BIDDER -----
 MARSHBANK CONSTRUCTION, INC.
 3304 OLD HARTFORD RD
 98258-8699
 LAKE STEVENS WA 982580097
 CONTRACTOR NUMBER : 100035

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STRUCTURE					
18	DEFICIENT STRENGTH CONC.	PRICE ADJUSTMENT			
		CALC			0.00 %
			-1.00	-1.00	
SURFACING					
19	CRUSHED SURFACING BASE COURSE				
	1722.0000	TON	25.0000	26.0000	4.00 %
			43,050.00	44,772.00	1,722.00
LIQUID ASPHALT					
20	ANTI-STRIPPING ADDITIVE				
		EST.			0.00 %
			2,748.00	2,748.00	
CEMENT CONCRETE PAVEMENT					
21	CONCRETE FOR PIGMENTED TRUCK APRON				
	107.0000	S.Y.	120.0000	160.0000	33.33 %
			12,840.00	17,120.00	4,280.00
HOT MIX ASPHALT					
22	CRACK SEALING				
		EST.			0.00 %
			3.00	3.00	
23	PLANING BITUMINOUS PAVEMENT				
	455.0000	S.Y.	8.0000	8.5000	6.25 %
			3,640.00	3,867.50	227.50
24	HMA CL. 1/2 IN. PG 64-22				
	2748.0000	TON	80.0000	77.5000	-3.13 %
			219,840.00	212,970.00	-6,870.00

PS&E JOB NO : 06A027 REVISION NO :
 CONTRACT NO : 007256 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL2011
 HWY : SR 202,203
 TITLE : SR 202
 JCT SR 203 ROUNDABOUT
 06A027 (REV. 01/17/07)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
 AWARDED ON : Feb 7 2007

----- 7TH BIDDER -----
 MARSHBANK CONSTRUCTION, INC.
 3304 OLD HARTFORD RD
 98258-8699
 LAKE STEVENS WA 982580097
 CONTRACTOR NUMBER : 100035

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
HOT MIX ASPHALT					
25	BRIDGE TRANSVERSE JOINT SEAL				
	71.0000	L.F.	30.0000	45.0000	50.00 %
			2,130.00	3,195.00	1,065.00
26	COMPACTION PRICE ADJUSTMENT				
		CALC			0.00 %
			4,398.00	4,398.00	
27	CYCLIC DENSITY PRICE ADJUSTMENT				
		CALC			0.00 %
			-1.00	-1.00	
EROSION CONTROL AND PLANTING					
28	ESC LEAD				
	110.0000	DAY	120.0000	140.0000	16.67 %
			13,200.00	15,400.00	2,200.00
29	STREET CLEANING				
	500.0000	HR	110.0000	100.0000	-9.09 %
			55,000.00	50,000.00	-5,000.00
30	SILT FENCE				
	2007.0000	L.F.	4.5000	5.5000	22.22 %
			9,031.50	11,038.50	2,007.00
31	WATTLE				
	611.0000	L.F.	3.0000	8.0000	166.67 %
			1,833.00	4,888.00	3,055.00
32	COMPOST SOCK				
	1296.0000	L.F.	6.0000	5.0000	-16.67 %
			7,776.00	6,480.00	-1,296.00
33	EROSION/WATER POLLUTION CONTROL				
		EST.			0.00 %
			87,500.00	87,500.00	
34	SEEDING, FERTILIZING, AND MULCHING				
	0.7400	ACRE	4,730.0000	4,400.0000	-6.98 %
			3,500.20	3,256.00	-244.20

PS&E JOB NO : 06A027 REVISION NO :
 CONTRACT NO : 007256 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL2011
 HWY : SR 202,203
 TITLE : SR 202
 JCT SR 203 ROUNDABOUT
 06A027 (REV. 01/17/07)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
 AWARDED ON : Feb 7 2007

----- 7TH BIDDER -----
 MARSHBANK CONSTRUCTION, INC.
 3304 OLD HARTFORD RD
 98258-8699
 LAKE STEVENS WA 982580097
 CONTRACTOR NUMBER : 100035

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING					
35	TOPSOIL TYPE A				
	131.0000	C.Y.	45.0000	51.0000	13.33 %
			5,895.00	6,681.00	786.00
36	PSIPE BIGLEAF MAPLE, 18 IN. HT., NO. 1 CONT.				
	36.0000	EACH	7.0000	11.0000	57.14 %
			252.00	396.00	144.00
37	PSIPE DOUGLAS FIR, 24 IN. HT., NO. 2 CONT.				
	144.0000	EACH	15.0000	22.0000	46.67 %
			2,160.00	3,168.00	1,008.00
38	PSIPE RED ALDER, 12 IN. HT., NO. 1 CONT.				
	132.0000	EACH	5.0000	9.0000	80.00 %
			660.00	1,188.00	528.00
39	PSIPE BEAKED HAZELNUT, 18 IN. HT., NO. 1 CONT.				
	96.0000	EACH	10.0000	11.0000	10.00 %
			960.00	1,056.00	96.00
40	PSIPE COMPACT OREGON GRAPE, 6 IN. HT., NO. 1 CONT.				
	10.0000	EACH	10.0000	17.0000	70.00 %
			100.00	170.00	70.00
41	PSIPE CREEPING OREGON GRAPE, NO. 1 CONT.				
	226.0000	EACH	8.0000	11.0000	37.50 %
			1,808.00	2,486.00	678.00
42	PSIPE RED FLOWERING CURRANT, 12 IN. HT., NO. 1 CONT.				
	10.0000	EACH	10.0000	11.0000	10.00 %
			100.00	110.00	10.00
43	PSIPE RED-OSIER DOGWOOD, 18 IN., HT., NO. 1 CONT.				
	91.0000	EACH	10.0000	11.0000	10.00 %
			910.00	1,001.00	91.00
44	PSIPE SALMONBERRY, 12 IN. HT., NO. 1 CONT.				
	79.0000	EACH	10.0000	11.0000	10.00 %
			790.00	869.00	79.00
45	PSIPE SCOULER'S WILLOW, 18 IN. HT., NO. 1 CONT.				
	34.0000	EACH	7.0000	11.0000	57.14 %
			238.00	374.00	136.00

PS&E JOB NO : 06A027 REVISION NO :
 CONTRACT NO : 007256 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL2011
 HWY : SR 202,203
 TITLE : SR 202
 JCT SR 203 ROUNDABOUT
 06A027 (REV. 01/17/07)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
 AWARDED ON : Feb 7 2007

----- 7TH BIDDER -----
 MARSHBANK CONSTRUCTION, INC.
 3304 OLD HARTFORD RD
 98258-8699
 LAKE STEVENS WA 982580097
 CONTRACTOR NUMBER : 100035

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING					
46	PSIPE SLENDER HINOKI FALS CYPRESS, 5 FT. HT., B & B 4.0000	EACH	110.0000 440.00	170.0000 680.00	54.55 % 240.00
47	PSIPE SNOWBERRY, 12 IN. HT., NO. 1 CONT. 192.0000	EACH	8.0000 1,536.00	11.0000 2,112.00	37.50 % 576.00
48	PSIPE THIMBLEBERRY, 18 IN. HT., NO. 1 CONT. 192.0000	EACH	8.0000 1,536.00	11.0000 2,112.00	37.50 % 576.00
49	PSIPE VINE MAPLE, 3 FT. HT., B&B 6.0000	EACH	30.0000 180.00	57.0000 342.00	90.00 % 162.00
50	PSIPE WESTERN SERVICEBERRY, 18 IN. HT., NO. 1 CONT. 144.0000	EACH	7.0000 1,008.00	11.0000 1,584.00	57.14 % 576.00
51	FINE COMPOST 51.0000	C.Y.	45.0000 2,295.00	57.0000 2,907.00	26.67 % 612.00
52	SOIL AMENDMENT 152.0000	C.Y.	50.0000 7,600.00	57.0000 8,664.00	14.00 % 1,064.00
53	BARK OR WOOD CHIP MULCH 166.0000	C.Y.	45.0000 7,470.00	62.0000 10,292.00	37.78 % 2,822.00
54	FORCE ACCOUNT WEED CONTROL EST.		3,000.00	3,000.00	0.00 %
92	DELETED ITEM 0.0100	EACH	0.0001 0.00	0.0000 0.00	0.00 % 0.00

PS&E JOB NO : 06A027 REVISION NO :
 CONTRACT NO : 007256 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL2011
 HWY : SR 202,203
 TITLE : SR 202
 JCT SR 203 ROUNDABOUT
 06A027 (REV. 01/17/07)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
 AWARDED ON : Feb 7 2007

----- 7TH BIDDER -----
 MARSHBANK CONSTRUCTION, INC.
 3304 OLD HARTFORD RD
 98258-8699
 LAKE STEVENS WA 982580097
 CONTRACTOR NUMBER : 100035

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
55	ROUNDABOUT TRUCK APRON INNER CEMENT CONC. CURB				
	142.0000 L.F.		25.0000 3,550.00	32.0000 4,544.00	28.00 % 994.00
56	ROUNDABOUT TRUCK APRON OUTER CEM. CONC. CURB AND GUTTER				
	186.0000 L.F.		30.0000 5,580.00	29.0000 5,394.00	-3.33 % -186.00
57	MODIFIED EXTRUDED CURB 12"				
	950.0000 L.F.		10.0000 9,500.00	10.4500 9,927.50	4.50 % 427.50
58	MODIFIED EXTRUDED CURB 24"				
	461.0000 L.F.		20.0000 9,220.00	19.2000 8,851.20	-4.00 % -368.80
59	BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST				
	465.0000 L.F.		21.0000 9,765.00	28.0000 13,020.00	33.33 % 3,255.00
60	BEAM GUARDRAIL FLARED TERMINAL				
	1.0000 EACH		2,000.0000 2,000.00	2,000.0000 2,000.00	0.00 % 0.00
61	PRECAST CONC. BARRIER TYPE 2				
	56.0000 L.F.		33.0000 1,848.00	38.0000 2,128.00	15.15 % 280.00
62	TEMPORARY CONC. BARRIER				
	272.0000 L.F.		13.0000 3,536.00	17.0000 4,624.00	30.77 % 1,088.00
63	RESETTING IMPACT ATTENUATOR				
	1.0000 EACH		1,500.0000 1,500.00	7,300.0000 7,300.00	386.67 % 5,800.00
64	TRUCK-MOUNTED IMPACT ATTENUATOR				
	2.0000 EACH		5,000.0000 10,000.00	9,000.0000 18,000.00	80.00 % 8,000.00
65	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR				
	300.0000 HR		35.0000 10,500.00	50.0000 15,000.00	42.86 % 4,500.00

PS&E JOB NO : 06A027 REVISION NO :
 CONTRACT NO : 007256 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL2011
 HWY : SR 202,203
 TITLE : SR 202
 JCT SR 203 ROUNDABOUT
 06A027 (REV. 01/17/07)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
 AWARDED ON : Feb 7 2007

----- 7TH BIDDER -----
 MARSHBANK CONSTRUCTION, INC.
 3304 OLD HARTFORD RD
 98258-8699
 LAKE STEVENS WA 982580097
 CONTRACTOR NUMBER : 100035

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
66	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR				
		EST.			0.00 %
			5,000.00	5,000.00	
67	PLASTIC LINE				
	3728.0000	L.F.	1.5000	2.0000	33.33 %
			5,592.00	7,456.00	1,864.00
68	PLASTIC DROP LANE LINE				
	202.0000	L.F.	1.5000	3.0000	100.00 %
			303.00	606.00	303.00
69	PLASTIC WIDE LINE				
	2020.0000	L.F.	2.0000	4.0000	100.00 %
			4,040.00	8,080.00	4,040.00
70	ROUNDABOUT YIELD LINE				
	122.0000	L.F.	6.0000	7.5000	25.00 %
			732.00	915.00	183.00
71	PLASTIC CROSSWALK LINE				
	328.0000	S.F.	5.0000	7.5000	50.00 %
			1,640.00	2,460.00	820.00
72	PLASTIC TRAFFIC ARROW				
	8.0000	EACH	100.0000	141.0000	41.00 %
			800.00	1,128.00	328.00
73	ROUNDABOUT TRAFFIC ARROW				
	5.0000	EACH	100.0000	400.0000	300.00 %
			500.00	2,000.00	1,500.00
74	PLASTIC TRAFFIC LETTER				
	70.0000	EACH	40.0000	63.0000	57.50 %
			2,800.00	4,410.00	1,610.00
75	PLASTIC DRAINAGE MARKING				
	9.0000	EACH	25.0000	40.0000	60.00 %
			225.00	360.00	135.00
76	TEMPORARY PAVEMENT MARKING				
	1200.0000	L.F.	0.2500	1.0000	300.00 %
			300.00	1,200.00	900.00

PS&E JOB NO : 06A027 REVISION NO :
 CONTRACT NO : 007256 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL2011
 HWY : SR 202,203
 TITLE : SR 202
 JCT SR 203 ROUNDABOUT
 06A027 (REV. 01/17/07)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
 AWARDED ON : Feb 7 2007

----- 7TH BIDDER -----
 MARSHBANK CONSTRUCTION, INC.
 3304 OLD HARTFORD RD
 98258-8699
 LAKE STEVENS WA 982580097
 CONTRACTOR NUMBER : 100035

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
77	PERMANENT SIGNING	L.S.			36.90 %
			18,261.00	25,000.00	6,739.00
78	BARRIER MOUNTED SIGN POST NOS. 1-4	L.S.			8.33 %
			6,000.00	6,500.00	500.00
79	ILLUMINATION SYSTEM	L.S.			36.53 %
			55,300.00	75,500.00	20,200.00
80	PORTABLE CHANGEABLE MESSAGE SIGN				
	2.0000 EACH		5,000.0000	4,500.0000	-10.00 %
			10,000.00	9,000.00	-1,000.00
81	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN				
	760.0000 HR		5.0000	19.0000	280.00 %
			3,800.00	14,440.00	10,640.00
82	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			200.00 %
			10,000.00	30,000.00	20,000.00
83	FLAGGERS AND SPOTTERS				
	3520.0000 HR		38.0000	40.0000	5.26 %
			133,760.00	140,800.00	7,040.00
84	OTHER TRAFFIC CONTROL LABOR				
	250.0000 HR		40.0000	40.0000	0.00 %
			10,000.00	10,000.00	0.00
85	TRAFFIC CONTROL SUPERVISOR	L.S.			122.04 %
			30,400.00	67,500.00	37,100.00
86	CONSTRUCTION SIGNS CLASS A				
	856.0000 S.F.		15.0000	11.0000	-26.67 %
			12,840.00	9,416.00	-3,424.00

PS&E JOB NO : 06A027 REVISION NO :
 CONTRACT NO : 007256 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL2011
 HWY : SR 202,203
 TITLE : SR 202
 JCT SR 203 ROUNDABOUT
 06A027 (REV. 01/17/07)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
 AWARDED ON : Feb 7 2007

----- 7TH BIDDER -----
 MARSHBANK CONSTRUCTION, INC.
 3304 OLD HARTFORD RD
 98258-8699
 LAKE STEVENS WA 982580097
 CONTRACTOR NUMBER : 100035

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
87	TYPE B PROGRESS SCHEDULE	L.S.			0.00 %
			5,000.00	5,000.00	0.00
88	STRUCTURE EXCAVATION CLASS B INCL. HAUL				
	57.0000	C.Y.	15.0000	41.0000	173.33 %
			855.00	2,337.00	1,482.00
89	SHORING OR EXTRA EXCAVATION CLASS B				
	1420.0000	S.F.	1.2500	2.0000	60.00 %
			1,775.00	2,840.00	1,065.00
90	GRAVEL BACKFILL FOR PIPE ZONE BEDDING				
	3.0000	C.Y.	40.0000	152.0000	280.00 %
			120.00	456.00	336.00
91	GRAVEL BACKFILL FOR DRAIN				
	17.0000	C.Y.	35.0000	38.0000	8.57 %
			595.00	646.00	51.00
93	STRUCTURE SURVEYING	L.S.			-46.00 %
			10,000.00	5,400.00	-4,600.00
94	ROADWAY SURVEYING	L.S.			-62.50 %
			60,000.00	22,500.00	-37,500.00
95	ADJUST MONUMENT CASE AND COVER				
	5.0000	EACH	300.0000	500.0000	66.67 %
			1,500.00	2,500.00	1,000.00
96	SPLITTER ISLAND				
	1038.0000	S.Y.	50.0000	90.0000	80.00 %
			51,900.00	93,420.00	41,520.00
97	RAMP DETECTABLE WARNING RETROFIT				
	72.0000	S.F.	45.0000	56.5000	25.56 %
			3,240.00	4,068.00	828.00
98	ADJUST JUNCTION BOX				
	4.0000	EACH	250.0000	550.0000	120.00 %
			1,000.00	2,200.00	1,200.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/18/2007

* * * BID CHECK REPORT * * *

TIME: 07:49

PS&E JOB NO : 06A027 REVISION NO :
 CONTRACT NO : 007256 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL2011
 HWY : SR 202,203
 TITLE : SR 202
 JCT SR 203 ROUNDABOUT
 06A027 (REV. 01/17/07)
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jan 31 2007
 AWARDED ON : Feb 7 2007

----- 7TH BIDDER -----

MARSHBANK CONSTRUCTION, INC.
 3304 OLD HARTFORD RD
 98258-8699
 LAKE STEVENS WA 982580097
 CONTRACTOR NUMBER : 100035

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
99	ROADSIDE CLEANUP	EST.			0.00 %
			7,500.00	7,500.00	
100	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %
			5.00	5.00	
101	MINOR CHANGE	CALC			0.00 %
			-1.00	-1.00	
102	SPCC PLAN	L.S.			0.00 %
			1,000.00	1,000.00	0.00
103	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE	S.Y.			220.00 %
	63.0000		2.5000	8.0000	
			157.50	504.00	346.50
104	PERMANENT EROSION CONTROL BLANKET	S.Y.			-50.00 %
	1200.0000		8.0000	4.0000	
			9,600.00	4,800.00	-4,800.00
105	WATER FOR PLANTS	MGAL			15.00 %
	39.0000		100.0000	115.0000	
			3,900.00	4,485.00	585.00
CONTRACT TOTAL			<u>\$1,351,346.80</u>	<u>\$1,699,399.00</u>	<u>25.76%</u>
BASE TOTAL			<u>\$1,351,346.80</u>	<u>\$1,699,399.00</u>	<u>25.76%</u>