

PS&E JOB NO : 08Z003 REVISION NO :  
 CONTRACT NO : 007568 REGION NO : 6  
 VERSION NO : 1 WORK ORDER# : XL3117  
 HWY : SR 002  
 TITLE : US 2  
 DEEP CREEK BR - SPOKANE VICINITY -  
 SPECIAL REPAIR  
 08Z003  
 PROJECT : BH-0002(286)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Jun 12 2008  
 AWARDED ON : Jun 17 2008

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
WESTWAY CONSTRUCTION, INC. 2010 S FAIRVIEW HEIGHTS RD MEDICAL LAKE WA 99022-8869	N.A. DEGERSTROM, INC. N 3303 SULLIVAN RD 99216-1676	HARCON INCORPORATED 3931 E BOONE AVE
AIRWAY HEIGHTS WA 99001051!	SPOKANE WA 992100425	SPOKANE WA 992024536
CONTRACTOR NUMBER : 100030	CONTRACTOR NUMBER : 214002	CONTRACTOR NUMBER : 100270

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
PREPARATION											
1	MOBILIZATION	L.S.			27.23 %			46.69 %		65.39 %	
			39,300.00	50,000.00	10,700.00	57,650.00	18,350.00	65,000.00	25,700.00		
2	REMOVING PORTION OF EXISTING BRIDGE NO. 2/606	L.S.			36.41 %			86.84 %		81.88 %	
			60,480.00	82,500.00	22,020.00	113,000.00	52,520.00	110,000.00	49,520.00		
3	REMOVING ASPHALT CONC. CURB	L.F.			25.00 %			-33.33 %		-16.67 %	
	488.0000		6.0000	7.5000	732.00	4.0000	-976.00	5.0000	-488.00		
			2,928.00	3,660.00		1,952.00		2,440.00			
4	REMOVING GUARDRAIL	L.F.			-38.85 %			-39.57 %		-28.06 %	
	88.0000		13.9000	8.5000	-475.20	8.4000	-484.00	10.0000	-343.20		
			1,223.20	748.00		739.20		880.00			
5	REMOVING PAINT LINE	L.F.			-20.00 %			-23.00 %		0.00 %	
	104.0000		5.0000	4.0000	-104.00	3.8500	-119.60	5.0000	520.00	0.00	
			520.00	416.00		400.40		520.00			
DRAINAGE											
6	GRATE INLET TYPE 2	EACH			-25.00 %			-40.00 %		-25.00 %	
	2.0000		2,000.0000	1,500.0000	-1,000.00	1,200.0000	-1,600.00	1,500.0000	-1,000.00		
			4,000.00	3,000.00		2,400.00		3,000.00			
7	RECTANGULAR VANED GRATE	EACH			175.00 %			275.00 %		150.00 %	
	2.0000		200.0000	550.0000	700.00	750.0000	1,100.00	500.0000	600.00		
			400.00	1,100.00		1,500.00		1,000.00			
8	DRAIN PIPE 8 IN. DIAM.	L.F.			-74.52 %			-87.26 %		-36.31 %	
	200.0000		78.5000	20.0000	-11,700.00	10.0000	-13,700.00	50.0000	-5,700.00		
			15,700.00	4,000.00		2,000.00		10,000.00			
STRUCTURE											
9	STRUCTURE CONCRETE SPALL REPAIR	S.F.			-80.00 %			-91.50 %		-50.00 %	
	65.0000		1,000.0000	200.0000	5,525.00	85.0000	-59,475.00	500.0000	-32,500.00		
			65,000.00	13,000.00		5,525.00		32,500.00			

PS&E JOB NO : 08Z003 REVISION NO :  
 CONTRACT NO : 007568 REGION NO : 6  
 VERSION NO : 1 WORK ORDER# : XL3117  
 HWY : SR 002  
 TITLE : US 2  
 DEEP CREEK BR - SPOKANE VICINITY -  
 SPECIAL REPAIR  
 08Z003  
 PROJECT : BH-0002(286)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Jun 12 2008  
 AWARDED ON : Jun 17 2008

----- LOW BIDDER -----      ----- 2ND BIDDER -----      ----- 3RD BIDDER -----  
 WESTWAY CONSTRUCTION, INC.      N.A. DEGERSTROM, INC.      HARCON INCORPORATED  
 2010 S FAIRVIEW HEIGHTS RD      N 3303 SULLIVAN RD      3931 E BOONE AVE  
 MEDICAL LAKE WA 99022-8869      99216-1676  
 AIRWAY HEIGHTS WA 99001051!      SPOKANE WA 992100425      SPOKANE WA 992024536  
 CONTRACTOR NUMBER : 100030      CONTRACTOR NUMBER : 214002      CONTRACTOR NUMBER : 100270

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STRUCTURE										
10	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT									
	CALC			0.00 %		0.00 %		0.00 %		0.00 %
			-1.00		-1.00		-1.00		-1.00	
11	SUPERSTRUCTURE -DEEP CREEK BRIDGE NO. 2/606 RETROFIT									
	L.S.			0.00 %		22.78 %		41.67 %		
			180,000.00		180,000.00		221,000.00		255,000.00	
12	APPROACH SLABS VOID REPAIR									
	8.0000      C.Y.		350.0000	164.29 %	925.0000	242.86 %	1,200.0000	700.0000	100.00 %	
			2,800.00	4,600.00	7,400.00	9,600.00	6,800.00	5,600.00	2,800.00	
LIQUID ASPHALT										
13	ANTI-STRIPPING ADDITIVE									
	EST.			0.00 %		0.00 %		0.00 %		0.00 %
			227.00		227.00		227.00		227.00	
HOT MIX ASPHALT										
14	PLANING BITUMINOUS PAVEMENT									
	2260.0000      S.Y.		7.0000	-21.43 %	5.5000	21.43 %	8.5000	10.0000	42.86 %	
			15,820.00	-3,390.00	12,430.00	3,390.00	19,210.00	22,600.00	6,780.00	
15	HMA CL. 1/2 IN. PG 70-28									
	227.0000      TON		110.0000	-13.64 %	95.0000	-11.82 %	97.0000	100.0000	-9.09 %	
			24,970.00	-3,405.00	21,565.00	-2,951.00	22,019.00	22,700.00	-2,270.00	
16	COMPACTION PRICE ADJUSTMENT									
	CALC			0.00 %		0.00 %		0.00 %		0.00 %
			600.00		600.00		600.00		600.00	
17	BRIDGE TRANSVERSE JOINT SEAL									
	52.0000      L.F.		30.0000	100.00 %	60.0000	111.67 %	63.5000	70.0000	133.33 %	
			1,560.00	1,560.00	3,120.00	1,742.00	3,302.00	3,640.00	2,080.00	

PS&E JOB NO : 08Z003 REVISION NO :  
 CONTRACT NO : 007568 REGION NO : 6  
 VERSION NO : 1 WORK ORDER# : XL3117  
 HWY : SR 002  
 TITLE : US 2  
 DEEP CREEK BR - SPOKANE VICINITY -  
 SPECIAL REPAIR  
 08Z003  
 PROJECT : BH-0002(286)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Jun 12 2008  
 AWARDED ON : Jun 17 2008

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
WESTWAY CONSTRUCTION, INC. 2010 S FAIRVIEW HEIGHTS RD MEDICAL LAKE WA 99022-8869	N.A. DEGERSTROM, INC. N 3303 SULLIVAN RD 99216-1676	HARCON INCORPORATED 3931 E BOONE AVE
AIRWAY HEIGHTS WA 99001051!	SPOKANE WA 992100425	SPOKANE WA 992024536
CONTRACTOR NUMBER : 100030	CONTRACTOR NUMBER : 214002	CONTRACTOR NUMBER : 100270

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
18	ESC LEAD									
	3.0000	DAY	150.0000	50.0000	-66.67 %	75.0000	-50.00 %	250.0000	66.67 %	
			450.00	150.00	-300.00	225.00	-225.00	750.00	300.00	
19	INLET PROTECTION									
	6.0000	EACH	110.0000	120.0000	9.09 %	100.0000	-9.09 %	500.0000	354.55 %	
			660.00	720.00	60.00	600.00	-60.00	3,000.00	2,340.00	
20	SILT FENCE									
	200.0000	L.F.	5.0000	6.0000	20.00 %	5.0000	0.00 %	10.0000	100.00 %	
			1,000.00	1,200.00	200.00	1,000.00	0.00	2,000.00	1,000.00	
21	EROSION/WATER POLLUTION CONTROL EST.									
			1,000.00	1,000.00	0.00 %	1,000.00	0.00 %	1,000.00	0.00 %	
22	HIGH VISIBILITY FENCE									
	200.0000	L.F.	3.0000	5.5000	83.33 %	3.5000	16.67 %	10.0000	233.33 %	
			600.00	1,100.00	500.00	700.00	100.00	2,000.00	1,400.00	
TRAFFIC										
23	EXTRUDED CURB									
	434.0000	L.F.	9.0000	6.5000	-27.78 %	14.7000	63.33 %	6.0000	-33.33 %	
			3,906.00	2,821.00	-1,085.00	6,379.80	2,473.80	2,604.00	-1,302.00	
24	BEAM GUARDRAIL TRANSITION SECTION TYPE 10									
	2.0000	EACH	2,000.0000	1,700.0000	-15.00 %	1,730.0000	-13.50 %	1,700.0000	-15.00 %	
			4,000.00	3,400.00	-600.00	3,460.00	-540.00	3,400.00	-600.00	
25	BEAM GUARDRAIL TRANSITION SECTION TYPE 12									
	2.0000	EACH	2,000.0000	1,700.0000	-15.00 %	1,730.0000	-13.50 %	1,700.0000	-15.00 %	
			4,000.00	3,400.00	-600.00	3,460.00	-540.00	3,400.00	-600.00	
26	REMOVING AND RESETTING BEAM GUARDRAIL									
	400.0000	L.F.	20.0000	23.0000	15.00 %	23.0000	15.00 %	23.0000	15.00 %	
			8,000.00	9,200.00	1,200.00	9,200.00	1,200.00	9,200.00	1,200.00	
27	PRECAST CONC. BARRIER FROM STOCKPILE									
	510.0000	L.F.	7.0000	25.0000	257.14 %	24.0000	242.86 %	15.0000	114.29 %	
			3,570.00	12,750.00	9,180.00	12,240.00	8,670.00	7,650.00	4,080.00	

PS&E JOB NO : 08Z003 REVISION NO :  
 CONTRACT NO : 007568 REGION NO : 6  
 VERSION NO : 1 WORK ORDER# : XL3117  
 HWY : SR 002  
 TITLE : US 2  
 DEEP CREEK BR - SPOKANE VICINITY -  
 SPECIAL REPAIR  
 08Z003  
 PROJECT : BH-0002(286)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Jun 12 2008  
 AWARDED ON : Jun 17 2008

----- LOW BIDDER -----      ----- 2ND BIDDER -----      ----- 3RD BIDDER -----  
 WESTWAY CONSTRUCTION, INC.      N.A. DEGERSTROM, INC.      HARCON INCORPORATED  
 2010 S FAIRVIEW HEIGHTS RD      N 3303 SULLIVAN RD      3931 E BOONE AVE  
 MEDICAL LAKE WA 99022-8869      99216-1676  
 AIRWAY HEIGHTS WA 99001051!      SPOKANE WA 992100425      SPOKANE WA 992024536  
 CONTRACTOR NUMBER : 100030      CONTRACTOR NUMBER : 214002      CONTRACTOR NUMBER : 100270

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
28	TEMPORARY IMPACT ATTENUATOR									
	1.0000	EACH	5,000.0000	2,950.0000	-41.00 %	2,940.0000	-41.20 %	4,000.0000	-20.00 %	
			5,000.00	2,950.00	-2,050.00	2,940.00	-2,060.00	4,000.00	-1,000.00	
29	RESETTING IMPACT ATTENUATOR									
	1.0000	EACH	1,000.0000	500.0000	-50.00 %	5,250.0000	425.00 %	1,000.0000	0.00 %	
			1,000.00	500.00	-500.00	5,250.00	4,250.00	1,000.00	0.00	
30	PAINT LINE									
	1740.0000	L.F.	0.5000	0.5000	0.00 %	0.5000	0.00 %	1.0000	100.00 %	
			870.00	870.00	0.00	870.00	0.00	1,740.00	870.00	
31	PAINTED STOP LINE									
	24.0000	L.F.	5.0000	7.0000	40.00 %	7.0000	40.00 %	10.0000	100.00 %	
			120.00	168.00	48.00	168.00	48.00	240.00	120.00	
32	TEMPORARY SIGNAL/ILLUMINATION SYSTEM									
		L.S.			105.88 %		170.59 %		76.47 %	
			17,000.00	35,000.00	18,000.00	46,000.00	29,000.00	30,000.00	13,000.00	
33	PORTABLE CHANGEABLE MESSAGE SIGN									
	2.0000	EACH	2,500.0000	5,000.0000	100.00 %	2,100.0000	-16.00 %	2,000.0000	-20.00 %	
			5,000.00	10,000.00	5,000.00	4,200.00	-800.00	4,000.00	-1,000.00	
34	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN									
	840.0000	HR	5.0000	10.0000	100.00 %	5.2500	5.00 %	6.0000	20.00 %	
			4,200.00	8,400.00	4,200.00	4,410.00	210.00	5,040.00	840.00	
35	PROJECT TEMPORARY TRAFFIC CONTROL									
		L.S.			-66.67 %		-53.33 %		-50.00 %	
			30,000.00	10,000.00	-20,000.00	14,000.00	-16,000.00	15,000.00	-15,000.00	
36	CONSTRUCTION SIGNS CLASS A									
	742.0000	S.F.	12.0000	15.0000	25.00 %	13.4000	11.67 %	13.0000	8.33 %	
			8,904.00	11,130.00	2,226.00	9,942.80	1,038.80	9,646.00	742.00	
OTHER ITEMS										
37	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	26.0000	C.Y.	20.0000	50.0000	150.00 %	80.0000	300.00 %	50.0000	150.00 %	
			520.00	1,300.00	780.00	2,080.00	1,560.00	1,300.00	780.00	

PS&E JOB NO : 08Z003 REVISION NO :  
 CONTRACT NO : 007568 REGION NO : 6  
 VERSION NO : 1 WORK ORDER# : XL3117  
 HWY : SR 002  
 TITLE : US 2  
 DEEP CREEK BR - SPOKANE VICINITY -  
 SPECIAL REPAIR  
 08Z003  
 PROJECT : BH-0002(286)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Jun 12 2008  
 AWARDED ON : Jun 17 2008

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	WESTWAY CONSTRUCTION, INC.			N.A. DEGERSTROM, INC.			HARCON INCORPORATED	
	2010 S FAIRVIEW HEIGHTS RD			N 3303 SULLIVAN RD			3931 E BOONE AVE	
	MEDICAL LAKE WA 99022-8869			99216-1676				
	AIRWAY HEIGHTS WA 99001051			SPOKANE WA 992100425			SPOKANE WA 992024536	
	CONTRACTOR NUMBER : 100030			CONTRACTOR NUMBER : 214002			CONTRACTOR NUMBER : 100270	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
38	SHORING OR EXTRA EXCAVATION CLASS B								
	14.0000	S.F.	10.0000	50.0000	400.00 %	1.0000	-90.00 %	20.0000	100.00 %
			140.00	700.00	560.00	14.00	-126.00	280.00	140.00
39	CURE BOX								
		L.S.			-75.00 %		0.00 %		-50.00 %
			2,000.00	500.00	-1,500.00	2,000.00	0.00	1,000.00	-1,000.00
40	CONNECTION TO DRAINAGE STRUCTURE								
	2.0000	EACH	500.0000	550.0000	10.00 %	600.0000	20.00 %	500.0000	0.00 %
			1,000.00	1,100.00	100.00	1,200.00	200.00	1,000.00	0.00
41	ADJUST CATCH BASIN								
	3.0000	EACH	400.0000	500.0000	25.00 %	600.0000	50.00 %	500.0000	25.00 %
			1,200.00	1,500.00	300.00	1,800.00	600.00	1,500.00	300.00
42	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
		EST.			0.00 %		0.00 %		0.00 %
			5.00	5.00		5.00		5.00	
43	MINOR CHANGE								
		CALC			0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	
44	SPCC PLAN								
		L.S.			42.86 %		7.14 %		-28.57 %
			700.00	1,000.00	300.00	750.00	50.00	500.00	-200.00
CONTRACT TOTAL			\$520,371.20	\$504,628.00	-3.03%	\$595,017.20	14.34%	\$646,960.00	24.33%
BASE TOTAL			\$520,371.20	\$504,628.00	-3.03%	\$595,017.20	14.34%	\$646,960.00	24.33%