

PS&E JOB NO : 09A031 REVISION NO :
 CONTRACT NO : 007908 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL2808
 HWY : SR 090
 TITLE : I-90
 MT BAKER TUNNEL & MERCER ISLAND LID
 PLC REPLACEMENT
 09A031
 PROJECT : IM-0901(450)
 COUNTY(S) : KING

BIDS OPENED ON : Apr 7 2010
 AWARDED ON : Apr 22 2010

----- 2ND BIDDER ----- ----- 3RD BIDDER ----- ----- LOW BIDDER -----
 TOTEM ELECTRIC OF TACOMA, INC. VALLEY ELECTRIC CO. OF MT. VEI SCHNEIDER ELECTRIC USA, INC.
 2332 S JEFFERSON AVE 1100 MERRILL CREEK PARKWAY 10200 NE 86TH AVE
 98402-1405
 TACOMA WA 984011093 EVERETT WA 982037120 VANCOUVER WA 986621468
 CONTRACTOR NUMBER : 826550 CONTRACTOR NUMBER : 100498 CONTRACTOR NUMBER : 100719

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		LOW BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	59,570.00	128.30 %	136,000.00	76,430.00	180,000.00	120,430.00	202.17 %	-100.00 %
OTHER ITEMS										
2	I90 MT BAKER TUNNEL & MERCER ISLAND LID PLC REPLACEMENT	L.S.	851,000.00	46.18 %	1,244,000.00	393,000.00	1,620,000.00	769,000.00	90.36 %	33.67 %
3	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5.00	0.00 %	5.00	5.00	5.00	5.00	0.00 %	0.00 %
4	MINOR CHANGE	CALC	-1.00	0.00 %	-1.00	-1.00	-1.00	-1.00	0.00 %	0.00 %
CONTRACT TOTAL			\$910,574.00	51.55 %	\$1,380,004.00	51.55 %	\$1,800,004.00	97.68 %	\$1,137,512.00	24.92 %
										LOW BIDDER REJECTED
BASE TOTAL			\$910,574.00	51.55 %	\$1,380,004.00	51.55 %	\$1,800,004.00	97.68 %	\$1,137,512.00	24.92 %
										LOW BIDDER REJECTED