

PS&E JOB NO : 09A032 REVISION NO :  
 CONTRACT NO : 007917 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL3321  
 HWY : SR 090  
 TITLE : I-90  
 SUNSET WAY CONNECTION  
 INTERCHANGE MODIFICATIONS  
 09A032 (REV 3/31/2010)  
 PROJECT : IM-0901(461)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : Apr 28 2010

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	J. R. HAYES & SONS, INC. 22430 SE 231ST MAPLE VALLEY WA 980388272 CONTRACTOR NUMBER : 100553	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.								
			200,000.00	-55.00 %	90,000.00	-110,000.00	24,622.42	-87.69 %	115,000.00	-42.50 %
2	CLEARING AND GRUBBING									
	0.6600	ACRE	8,000.0000	-12.50 %	7,000.0000	-12.50 %	15,446.4100	93.08 %	7,700.0000	-3.75 %
			5,280.00	-660.00	4,620.00	-660.00	10,194.63	4,914.63	5,082.00	-198.00
3	SELECTIVE CLEARING, GRUBBING, AND PRUNING	L.S.								
			1,500.00	66.67 %	2,500.00	1,000.00	3,089.28	105.95 %	1,500.00	0.00 %
4	REMOVING STORM SEWER PIPE									
	619.0000	L.F.	15.0000	-66.67 %	5.0000	-66.67 %	12.3000	-18.00 %	6.0000	-60.00 %
			9,285.00	-6,190.00	3,095.00	-6,190.00	7,613.70	-1,671.30	3,714.00	-5,571.00
5	REMOVING DRAIN PIPE									
	38.0000	L.F.	10.0000	-80.00 %	2.0000	-80.00 %	22.9900	129.90 %	6.0000	-40.00 %
			380.00	-304.00	76.00	-304.00	873.62	493.62	228.00	-152.00
6	REMOVING DRAINAGE STRUCTURE									
	6.0000	EACH	400.0000	0.00 %	400.0000	0.00 %	298.3600	-25.41 %	100.0000	-75.00 %
			2,400.00	0.00	2,400.00	0.00	1,790.16	-609.84	600.00	-1,800.00
7	REMOVING CONC. BARRIER									
	1363.0000	L.F.	3.0000	-66.67 %	1.0000	-66.67 %	5.3400	78.00 %	2.0000	-33.33 %
			4,089.00	-2,726.00	1,363.00	-2,726.00	7,278.42	3,189.42	2,726.00	-1,363.00
8	REMOVING TRAFFIC ISLAND									
	4.0000	S.Y.	50.0000	0.00 %	50.0000	0.00 %	222.3800	344.76 %	100.0000	100.00 %
			200.00	0.00	200.00	0.00	889.52	689.52	400.00	200.00
9	REMOVING TEMPORARY PAVEMENT MARKING									
	4595.0000	L.F.	0.2500	-20.00 %	0.2000	-20.00 %	0.1500	-40.00 %	0.2000	-20.00 %
			1,148.75	-229.75	919.00	-229.75	689.25	-459.50	919.00	-229.75
10	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.								
			7,750.00	-61.29 %	3,000.00	-4,750.00	5,679.24	-26.72 %	3,000.00	-61.29 %
11	REMOVING CHAIN LINK FENCE									
	555.0000	L.F.	4.0000	-50.00 %	2.0000	-50.00 %	2.2700	-43.25 %	2.0000	-50.00 %
			2,220.00	-1,110.00	1,110.00	-1,110.00	1,259.85	-960.15	1,110.00	-1,110.00

PS&E JOB NO : 09A032 REVISION NO :  
 CONTRACT NO : 007917 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL3321  
 HWY : SR 090  
 TITLE : I-90  
 SUNSET WAY CONNECTION  
 INTERCHANGE MODIFICATIONS  
 09A032 (REV 3/31/2010)  
 PROJECT : IM-0901(461)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : Apr 28 2010

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	J. R. HAYES & SONS, INC. 22430 SE 231ST MAPLE VALLEY WA 980388272 CONTRACTOR NUMBER : 100553	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
12	REMOVING WIRE FENCE									
	49.0000	L.F.	10.0000	-70.00 %	3.0000	1.1300	-88.70 %	1.0000	-90.00 %	
			490.00	-343.00	147.00	55.37	-434.63	49.00	-441.00	
13	REMOVING CONC. LINER									
	442.0000	S.Y.	20.0000	-55.00 %	9.0000	13.8700	-30.65 %	7.0000	-65.00 %	
			8,840.00	-4,862.00	3,978.00	6,130.54	-2,709.46	3,094.00	-5,746.00	
14	FORCE ACCOUNT POTHOLING EXISTING UTILITIES									
	EST.			0.00 %			0.00 %		0.00 %	
			15,000.00		15,000.00	15,000.00		15,000.00		
GRADING										
15	ROADWAY EXCAVATION INCL. HAUL									
	270.0000	C.Y.	15.0000	33.33 %	20.0000	16.3800	9.20 %	20.0000	33.33 %	
			4,050.00	1,350.00	5,400.00	4,422.60	372.60	5,400.00	1,350.00	
16	GRAVEL BORROW INCL. HAUL									
	19800.0000	TON	10.0000	0.00 %	10.0000	8.7000	-13.00 %	12.0000	20.00 %	
			198,000.00	0.00	198,000.00	172,260.00	-25,740.00	237,600.00	39,600.00	
17	EMBANKMENT COMPACTION									
	10700.0000	C.Y.	3.0000	-66.67 %	1.0000	2.6500	-11.67 %	0.0100	-99.67 %	
			32,100.00	-21,400.00	10,700.00	28,355.00	-3,745.00	107.00	-31,993.00	
18	POND EXCAVATION INCL. HAUL									
	2551.0000	C.Y.	15.0000	0.00 %	15.0000	11.2100	-25.27 %	20.0000	33.33 %	
			38,265.00	0.00	38,265.00	28,596.71	-9,668.29	51,020.00	12,755.00	
DRAINAGE										
19	DITCH EXCAVATION INCL. HAUL									
	24.0000	C.Y.	50.0000	-60.00 %	20.0000	65.5900	31.18 %	20.0000	-60.00 %	
			1,200.00	-720.00	480.00	1,574.16	374.16	480.00	-720.00	
20	LIGHT LOOSE RIPRAP									
	112.0000	TON	40.0000	-12.50 %	35.0000	21.3900	-46.52 %	30.0000	-25.00 %	
			4,480.00	-560.00	3,920.00	2,395.68	-2,084.32	3,360.00	-1,120.00	

PS&E JOB NO : 09A032 REVISION NO :  
 CONTRACT NO : 007917 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL3321  
 HWY : SR 090  
 TITLE : I-90  
 SUNSET WAY CONNECTION  
 INTERCHANGE MODIFICATIONS  
 09A032 (REV 3/31/2010)  
 PROJECT : IM-0901(461)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : Apr 28 2010

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	J. R. HAYES & SONS, INC. 22430 SE 231ST MAPLE VALLEY WA 980388272 CONTRACTOR NUMBER : 100553	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE													
21	QUARRY SPALLS												
	33.0000	TON	75.0000	30.0000	-60.00 %	23.5300	-68.63 %	30.0000	-60.00 %				
			2,475.00	990.00	-1,485.00	776.49	-1,698.51	990.00	-1,485.00				
22	UNDERDRAIN PIPE 6 IN. DIAM.												
	282.0000	L.F.	20.0000	8.0000	-60.00 %	25.6700	28.35 %	12.0000	-40.00 %				
			5,640.00	2,256.00	-3,384.00	7,238.94	1,598.94	3,384.00	-2,256.00				
23	DEWATERING SYSTEM												
		L.S.			-62.79 %		-80.10 %		-33.02 %				
			26,875.00	10,000.00	-16,875.00	5,346.88	-21,528.12	18,000.00	-8,875.00				
STORM SEWER													
24	CATCH BASIN TYPE 2 72 IN. DIAM. W. FLOW RESTRICTOR												
	1.0000	EACH	5,000.0000	5,000.0000	0.00 %	5,849.5000	16.99 %	8,000.0000	60.00 %				
			5,000.00	5,000.00	0.00	5,849.50	849.50	8,000.00	3,000.00				
25	CATCH BASIN TYPE 1												
	6.0000	EACH	1,000.0000	900.0000	-10.00 %	1,007.3500	0.74 %	1,100.0000	10.00 %				
			6,000.00	5,400.00	-600.00	6,044.10	44.10	6,600.00	600.00				
26	CATCH BASIN TYPE 2 48 IN. DIAM.												
	6.0000	EACH	2,500.0000	1,800.0000	-28.00 %	2,192.2200	-12.31 %	2,500.0000	0.00 %				
			15,000.00	10,800.00	-4,200.00	13,153.32	-1,846.68	15,000.00	0.00				
27	TESTING STORM SEWER PIPE												
	838.0000	L.F.	3.0000	1.5000	-50.00 %	1.8200	-39.33 %	1.0000	-66.67 %				
			2,514.00	1,257.00	-1,257.00	1,525.16	-988.84	838.00	-1,676.00				
28	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.												
	221.0000	L.F.	45.0000	29.0000	-35.56 %	36.3600	-19.20 %	35.0000	-22.22 %				
			9,945.00	6,409.00	-3,536.00	8,035.56	-1,909.44	7,735.00	-2,210.00				
29	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.												
	554.0000	L.F.	45.0000	30.0000	-33.33 %	51.3300	14.07 %	50.0000	11.11 %				
			24,930.00	16,620.00	-8,310.00	28,436.82	3,506.82	27,700.00	2,770.00				

PS&E JOB NO : 09A032 REVISION NO :  
 CONTRACT NO : 007917 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL3321  
 HWY : SR 090  
 TITLE : I-90  
 SUNSET WAY CONNECTION  
 INTERCHANGE MODIFICATIONS  
 09A032 (REV 3/31/2010)  
 PROJECT : IM-0901(461)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : Apr 28 2010

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	J. R. HAYES & SONS, INC. 22430 SE 231ST MAPLE VALLEY WA 980388272 CONTRACTOR NUMBER : 100553	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STORM SEWER													
30	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.												
	63.0000	L.F.	60.0000	40.0000	-33.33%	69.5100	15.85%	60.0000	0.00%				
			3,780.00	2,520.00	-1,260.00	4,379.13	599.13	3,780.00	0.00				
WATER LINES													
31	GATE VALVE 8 IN.												
	1.0000	EACH	1,000.0000	1,300.0000	30.00%	2,181.5300	118.15%	1,500.0000	50.00%				
			1,000.00	1,300.00	300.00	2,181.53	1,181.53	1,500.00	500.00				
32	DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.												
	725.0000	L.F.	80.0000	48.0000	-40.00%	41.1700	-48.54%	60.0000	-25.00%				
			58,000.00	34,800.00	-23,200.00	29,848.25	-28,151.75	43,500.00	-14,500.00				
STRUCTURE													
33	CONC. LINER												
	1020.0000	S.Y.	40.0000	45.0000	12.50%	74.1000	85.25%	50.0000	25.00%				
			40,800.00	45,900.00	5,100.00	75,582.00	34,782.00	51,000.00	10,200.00				
SURFACING													
34	CRUSHED SURFACING BASE COURSE												
	767.0000	TON	30.0000	20.0000	-33.33%	29.9400	-0.20%	30.0000	0.00%				
			23,010.00	15,340.00	-7,670.00	22,963.98	-46.02	23,010.00	0.00				
LIQUID ASPHALT													
35	ANTI-STRIPPING ADDITIVE												
		EST.			0.00%		0.00%		0.00%				
			1,857.00	1,857.00		1,857.00		1,857.00					

PS&E JOB NO : 09A032 REVISION NO :  
 CONTRACT NO : 007917 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL3321  
 HWY : SR 090  
 TITLE : I-90  
 SUNSET WAY CONNECTION  
 INTERCHANGE MODIFICATIONS  
 09A032 (REV 3/31/2010)  
 PROJECT : IM-0901(461)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : Apr 28 2010

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	J. R. HAYES & SONS, INC. 22430 SE 231ST MAPLE VALLEY WA 980388272 CONTRACTOR NUMBER : 100553	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
36	HOT MIX ASPHALT CRACK SEALING	EST.			0.00 %			0.00 %			0.00 %		
			5,000.00	5,000.00		5,000.00	5,000.00		5,000.00	5,000.00		5,000.00	5,000.00
37	PLANING BITUMINOUS PAVEMENT 2923.0000	S.Y.	5.0000	3.5000	-30.00 %	2.0500	5.0000	-59.00 %	5.0000	5.0000	0.00 %	5.0000	5.0000
			14,615.00	10,230.50	-4,384.50	5,992.15	14,615.00	-8,622.85	14,615.00	14,615.00	0.00	14,615.00	14,615.00
38	HMA CL. 1/2 IN. PG 64-22 1854.0000	TON	85.0000	66.0000	-22.35 %	73.9300	85.0000	-13.02 %	70.0000	85.0000	-17.65 %	70.0000	85.0000
			157,590.00	122,364.00	-35,226.00	137,066.22	157,590.00	-20,523.78	129,780.00	157,590.00	-27,810.00	129,780.00	157,590.00
39	COMPACTION PRICE ADJUSTMENT CALC				0.00 %			0.00 %			0.00 %		
			2,466.00	2,466.00		2,466.00	2,466.00		2,466.00	2,466.00		2,466.00	2,466.00
40	ASPHALT COST PRICE ADJUSTMENT CALC				0.00 %			0.00 %			0.00 %		
			1,220.00	1,220.00		1,220.00	1,220.00		1,220.00	1,220.00		1,220.00	1,220.00
41	HMA FOR APPROACH CL. 1/2 IN. PG 64-22 3.0000	TON	150.0000	250.0000	66.67 %	154.5100	150.0000	3.01 %	200.0000	150.0000	33.33 %	200.0000	150.0000
			450.00	750.00	300.00	463.53	450.00	13.53	600.00	450.00	150.00	600.00	450.00
42	LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT CALC				0.00 %			0.00 %			0.00 %		
			-1.00	-1.00		-1.00	-1.00		-1.00	-1.00		-1.00	-1.00
43	CYCLIC DENSITY PRICE ADJUSTMENT CALC				0.00 %			0.00 %			0.00 %		
			-1.00	-1.00		-1.00	-1.00		-1.00	-1.00		-1.00	-1.00
	EROSION CNTL AND ROADSIDE RESTORATION												
44	ESC LEAD 100.0000	DAY	150.0000	1.0000	-99.33 %	25.7400	150.0000	-82.84 %	5.0000	150.0000	-96.67 %	5.0000	150.0000
			15,000.00	100.00	-14,900.00	2,574.00	15,000.00	-12,426.00	500.00	15,000.00	-14,500.00	500.00	15,000.00
45	PLASTIC COVERING 2444.0000	S.Y.	2.0000	2.0000	0.00 %	3.1900	2.0000	59.50 %	2.0000	2.0000	0.00 %	2.0000	2.0000
			4,888.00	4,888.00	0.00	7,796.36	4,888.00	2,908.36	4,888.00	4,888.00	0.00	4,888.00	4,888.00

PS&E JOB NO : 09A032 REVISION NO :  
 CONTRACT NO : 007917 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL3321  
 HWY : SR 090  
 TITLE : I-90  
 SUNSET WAY CONNECTION  
 INTERCHANGE MODIFICATIONS  
 09A032 (REV 3/31/2010)  
 PROJECT : IM-0901(461)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : Apr 28 2010

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	J. R. HAYES & SONS, INC. 22430 SE 231ST MAPLE VALLEY WA 980388272 CONTRACTOR NUMBER : 100553	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
46	CHECK DAM									
	20.0000	L.F.	15.0000	10.0000	-33.33 %	9.7700	-34.87 %	9.0000	-40.00 %	
			300.00	200.00	-100.00	195.40	-104.60	180.00	-120.00	
47	STABILIZED CONSTRUCTION ENTRANCE									
	232.0000	S.Y.	30.0000	18.0000	-40.00 %	10.9300	-63.57 %	15.0000	-50.00 %	
			6,960.00	4,176.00	-2,784.00	2,535.76	-4,424.24	3,480.00	-3,480.00	
48	TIRE WASH									
	1.0000	EACH	4,000.0000	5,000.0000	25.00 %	1.0000	-99.98 %	8,000.0000	100.00 %	
			4,000.00	5,000.00	1,000.00	1.00	-3,999.00	8,000.00	4,000.00	
49	STREET CLEANING									
	392.0000	HR	110.0000	100.0000	-9.09 %	105.0000	-4.55 %	65.0000	-40.91 %	
			43,120.00	39,200.00	-3,920.00	41,160.00	-1,960.00	25,480.00	-17,640.00	
50	INLET PROTECTION									
	24.0000	EACH	80.0000	50.0000	-37.50 %	79.3300	-0.84 %	70.0000	-12.50 %	
			1,920.00	1,200.00	-720.00	1,903.92	-16.08	1,680.00	-240.00	
51	SILT FENCE									
	1079.0000	L.F.	5.0000	3.0000	-40.00 %	5.2500	5.00 %	4.0000	-20.00 %	
			5,395.00	3,237.00	-2,158.00	5,664.75	269.75	4,316.00	-1,079.00	
52	STRAW BALE									
	54.0000	EACH	30.0000	20.0000	-33.33 %	30.2000	0.67 %	20.0000	-33.33 %	
			1,620.00	1,080.00	-540.00	1,630.80	10.80	1,080.00	-540.00	
53	WATTLE									
	496.0000	L.F.	5.0000	3.0000	-40.00 %	3.4400	-31.20 %	3.0000	-40.00 %	
			2,480.00	1,488.00	-992.00	1,706.24	-773.76	1,488.00	-992.00	
54	COMPOST SOCK									
	1630.0000	L.F.	9.5000	7.0000	-26.32 %	7.8400	-17.47 %	7.0000	-26.32 %	
			15,485.00	11,410.00	-4,075.00	12,779.20	-2,705.80	11,410.00	-4,075.00	
55	EROSION/WATER POLLUTION CONTROL									
	EST.				0.00 %		0.00 %		0.00 %	
			27,200.00	27,200.00		27,200.00		27,200.00		
56	TEMPORARY CONVEYANCE SYSTEM									
	L.S.				-64.29 %		-84.53 %		-71.43 %	
			28,000.00	10,000.00	-18,000.00	4,332.04	-23,667.96	8,000.00	-20,000.00	

PS&E JOB NO : 09A032 REVISION NO :  
 CONTRACT NO : 007917 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL3321  
 HWY : SR 090  
 TITLE : I-90  
 SUNSET WAY CONNECTION  
 INTERCHANGE MODIFICATIONS  
 09A032 (REV 3/31/2010)  
 PROJECT : IM-0901(461)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : Apr 28 2010

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	J. R. HAYES & SONS, INC. 22430 SE 231ST MAPLE VALLEY WA 980388272 CONTRACTOR NUMBER : 100553	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CNTL AND ROADSIDE RESTORATION													
57	MULCHING												
	0.5600	ACRE	20,000.0000	1,700.0000	-91.50 %	10,081.4300	-49.59 %	10,000.0000	-50.00 %				
			11,200.00	952.00	-10,248.00	5,645.60	-5,554.40	5,600.00	-5,600.00				
58	TOPSOIL TYPE A												
	597.0000	C.Y.	43.0000	38.0000	-11.63 %	27.4300	-36.21 %	30.0000	-30.23 %				
			25,671.00	22,686.00	-2,985.00	16,375.71	-9,295.29	17,910.00	-7,761.00				
59	PSIPE DOUGLAS FIR, 18" HT., #2 CONT.												
	243.0000	EACH	14.5000	14.0000	-3.45 %	9.0300	-37.72 %	10.0000	-31.03 %				
			3,523.50	3,402.00	-121.50	2,194.29	-1,329.21	2,430.00	-1,093.50				
60	PSIPE OCEANSPRAY 18" HT., #2 CONT.												
	153.0000	EACH	10.5000	15.0000	42.86 %	9.0300	-14.00 %	10.0000	-4.76 %				
			1,606.50	2,295.00	688.50	1,381.59	-224.91	1,530.00	-76.50				
61	PSIPE SERVICEBERRY, 18" HT., #2 CONT.												
	153.0000	EACH	12.0000	15.0000	25.00 %	9.0300	-24.75 %	10.0000	-16.67 %				
			1,836.00	2,295.00	459.00	1,381.59	-454.41	1,530.00	-306.00				
62	PSIPE THIMBLEBERRY, 12" HT., #2 CONT.												
	306.0000	EACH	12.5000	15.0000	20.00 %	9.0300	-27.76 %	10.0000	-20.00 %				
			3,825.00	4,590.00	765.00	2,763.18	-1,061.82	3,060.00	-765.00				
63	PSIPE BEAKED HAZELNUT, 18" HT. #2 CONT.												
	139.0000	EACH	12.0000	15.0000	25.00 %	9.0300	-24.75 %	10.0000	-16.67 %				
			1,668.00	2,085.00	417.00	1,255.17	-412.83	1,390.00	-278.00				
64	PSIPE WESTERN RED CEDAR, 18" HT., #2 CONT.												
	99.0000	EACH	13.0000	14.0000	7.69 %	9.0300	-30.54 %	10.0000	-23.08 %				
			1,287.00	1,386.00	99.00	893.97	-393.03	990.00	-297.00				
65	PSIPE SALAL, #1 CONT.												
	918.0000	EACH	10.0000	8.0000	-20.00 %	6.5400	-34.60 %	5.0000	-50.00 %				
			9,180.00	7,344.00	-1,836.00	6,003.72	-3,176.28	4,590.00	-4,590.00				
66	PSIPE KINNIKINNICK, #1 CONT.												
	16.0000	EACH	13.5000	8.0000	-40.74 %	6.5400	-51.56 %	5.0000	-62.96 %				
			216.00	128.00	-88.00	104.64	-111.36	80.00	-136.00				
67	PSIPE PACIFIC WILLOW, 3' LIVE STAKE												
	536.0000	EACH	6.0000	5.0000	-16.67 %	2.3100	-61.50 %	1.0000	-83.33 %				
			3,216.00	2,680.00	-536.00	1,238.16	-1,977.84	536.00	-2,680.00				

PS&E JOB NO : 09A032 REVISION NO :  
 CONTRACT NO : 007917 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL3321  
 HWY : SR 090  
 TITLE : I-90  
 SUNSET WAY CONNECTION  
 INTERCHANGE MODIFICATIONS  
 09A032 (REV 3/31/2010)  
 PROJECT : IM-0901(461)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : Apr 28 2010

-----	2ND BIDDER	-----	-----	3RD BIDDER	-----	-----	4TH BIDDER	-----
	TRI-STATE CONSTRUCTION, INC.		J. R. HAYES & SONS, INC.		CECCANTI, INC.			
	350 - 106TH AVE NE		22430 SE 231ST		4116 BROOKDALE RD E			
	98004-5732							
	BELLEVUE WA 980093686		MAPLE VALLEY WA 980388272		TACOMA WA 984461613			
	CONTRACTOR NUMBER : 829961		CONTRACTOR NUMBER : 100553		CONTRACTOR NUMBER : 100420			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CNTL AND ROADSIDE RESTORATION									
68	PSIPE RED-OSIER DOGWOOD, 3' LIVE STAKE								
	805.0000	EACH	6.0000	5.0000	-16.67 %	2.3100	-61.50 %	1.0000	-83.33 %
			4,830.00	4,025.00	-805.00	1,859.55	-2,970.45	805.00	-4,025.00
69	PSIPE RICE CUTGRASS, BARE ROOT OR PLUG								
	208.0000	EACH	5.0000	3.0000	-40.00 %	2.3100	-53.80 %	1.0000	-80.00 %
			1,040.00	624.00	-416.00	480.48	-559.52	208.00	-832.00
70	PSIPE SLOUGH SEDGE, BARE ROOT OR PLUG								
	364.0000	EACH	6.0000	3.0000	-50.00 %	1.4500	-75.83 %	1.0000	-83.33 %
			2,184.00	1,092.00	-1,092.00	527.80	-1,656.20	364.00	-1,820.00
71	PSIPE SMALL FRUITED BULRUSH, BARE ROOT OR PLUG								
	312.0000	EACH	7.0000	3.0000	-57.14 %	1.4500	-79.29 %	1.0000	-85.71 %
			2,184.00	936.00	-1,248.00	452.40	-1,731.60	312.00	-1,872.00
72	PSIPE COMMON SPIKERUSH, BARE ROOT OR PLUG								
	156.0000	EACH	8.0000	3.0000	-62.50 %	1.4500	-81.88 %	1.0000	-87.50 %
			1,248.00	468.00	-780.00	226.20	-1,021.80	156.00	-1,092.00
73	PLANT ESTABLISHMENT - SECOND YEAR								
	EST.				0.00 %		0.00 %		0.00 %
			12,000.00	12,000.00		12,000.00		12,000.00	
74	PLANT ESTABLISHMENT - THIRD YEAR								
	EST.				0.00 %		0.00 %		0.00 %
			13,000.00	13,000.00		13,000.00		13,000.00	
75	FINE COMPOST								
	152.0000	C.Y.	48.0000	32.0000	-33.33 %	47.8000	-0.42 %	32.0000	-33.33 %
			7,296.00	4,864.00	-2,432.00	7,265.60	-30.40	4,864.00	-2,432.00
76	HIGH VISIBILITY FENCE								
	947.0000	L.F.	5.0000	3.0000	-40.00 %	3.3100	-33.80 %	2.0000	-60.00 %
			4,735.00	2,841.00	-1,894.00	3,134.57	-1,600.43	1,894.00	-2,841.00
TRAFFIC									
77	CEMENT CONC. TRAFFIC CURB								
	842.0000	L.F.	25.0000	16.0000	-36.00 %	16.1000	-35.60 %	20.0000	-20.00 %
			21,050.00	13,472.00	-7,578.00	13,556.20	-7,493.80	16,840.00	-4,210.00



PS&E JOB NO : 09A032 REVISION NO :  
 CONTRACT NO : 007917 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL3321  
 HWY : SR 090  
 TITLE : I-90  
 SUNSET WAY CONNECTION  
 INTERCHANGE MODIFICATIONS  
 09A032 (REV 3/31/2010)  
 PROJECT : IM-0901(461)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : Apr 28 2010

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	J. R. HAYES & SONS, INC. 22430 SE 231ST MAPLE VALLEY WA 980388272 CONTRACTOR NUMBER : 100553	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
78	CEMENT CONC. PEDESTRIAN CURB									
	36.0000	L.F.	30.0000	16.0000	-46.67%	26.0900	-13.03%	20.0000	-33.33%	
			1,080.00	576.00	-504.00	939.24	-140.76	720.00	-360.00	
79	EXTRUDED CURB									
	407.0000	L.F.	6.0000	6.0000	0.00%	5.6700	-5.50%	6.0000	0.00%	
			2,442.00	2,442.00	0.00	2,307.69	-134.31	2,442.00	0.00	
80	BEAM GUARDRAIL TYPE 31									
	532.0000	L.F.	27.0000	22.0000	-18.52%	22.0000	-18.52%	20.0000	-25.93%	
			14,364.00	11,704.00	-2,660.00	11,704.00	-2,660.00	10,640.00	-3,724.00	
81	BEAM GUARDRAIL TRANSITION SECTION TYPE 1									
	1.0000	EACH	3,000.0000	1,200.0000	-60.00%	1,186.6400	-60.45%	1,200.0000	-60.00%	
			3,000.00	1,200.00	-1,800.00	1,186.64	-1,813.36	1,200.00	-1,800.00	
82	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	1.0000	EACH	3,000.0000	2,200.0000	-26.67%	2,237.3200	-25.42%	2,000.0000	-33.33%	
			3,000.00	2,200.00	-800.00	2,237.32	-762.68	2,000.00	-1,000.00	
83	PRECAST CONC. BARRIER TYPE 2									
	63.0000	L.F.	75.0000	40.0000	-46.67%	49.4400	-34.08%	40.0000	-46.67%	
			4,725.00	2,520.00	-2,205.00	3,114.72	-1,610.28	2,520.00	-2,205.00	
84	TEMPORARY CONC. BARRIER									
	1455.0000	L.F.	15.0000	2.0000	-86.67%	5.0000	-66.67%	4.0000	-73.33%	
			21,825.00	2,910.00	-18,915.00	7,275.00	-14,550.00	5,820.00	-16,005.00	
85	TEMPORARY IMPACT ATTENUATOR									
	2.0000	EACH	5,000.0000	4,000.0000	-20.00%	4,120.1100	-17.60%	3,500.0000	-30.00%	
			10,000.00	8,000.00	-2,000.00	8,240.22	-1,759.78	7,000.00	-3,000.00	
86	RESETTING IMPACT ATTENUATOR									
	1.0000	EACH	2,500.0000	1,500.0000	-40.00%	927.0200	-62.92%	1,000.0000	-60.00%	
			2,500.00	1,500.00	-1,000.00	927.02	-1,572.98	1,000.00	-1,500.00	
87	TRANSPORTABLE ATTENUATOR(S)									
	1.0000	EACH	6,000.0000	5,000.0000	-16.67%	12,360.3100	106.01%	5,500.0000	-8.33%	
			6,000.00	5,000.00	-1,000.00	12,360.31	6,360.31	5,500.00	-500.00	
88	OPERATION OF TRANSPORTABLE ATTENUATOR(S)									
	120.0000	HR	45.0000	55.0000	22.22%	1.0300	-97.71%	20.0000	-55.56%	
			5,400.00	6,600.00	1,200.00	123.60	-5,276.40	2,400.00	-3,000.00	

PS&E JOB NO : 09A032 REVISION NO :  
 CONTRACT NO : 007917 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL3321  
 HWY : SR 090  
 TITLE : I-90  
 SUNSET WAY CONNECTION  
 INTERCHANGE MODIFICATIONS  
 09A032 (REV 3/31/2010)  
 PROJECT : IM-0901(461)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : Apr 28 2010

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	J. R. HAYES & SONS, INC. 22430 SE 231ST MAPLE VALLEY WA 980388272 CONTRACTOR NUMBER : 100553	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	EST. QUANTITY		PRICE PER UNIT/ TOTAL AMOUNT	EST. QUANTITY		PRICE PER UNIT/ TOTAL AMOUNT	EST. QUANTITY		PRICE PER UNIT/ TOTAL AMOUNT	EST. QUANTITY
TRAFFIC													
89	REPAIR TRANSPORTABLE ATTENUATOR(S)	EST.			0.00 %			0.00 %			0.00 %		
			10,000.00			10,000.00			10,000.00			10,000.00	
90	FLEXIBLE GUIDE POST	EACH	40.0000	14.0000	-25.00 %	30.0000	560.00	26.17 %	50.4700	706.58	146.58	40.0000	0.00 %
91	PAINT LINE	L.F.	0.2500	4056.0000	0.00 %	0.2500	1,014.00	-8.00 %	0.2300	932.88	-81.12	0.3000	20.00 %
92	PLASTIC LINE	L.F.	3.0000	162.0000	-33.33 %	2.0000	486.00	-40.00 %	1.8000	291.60	-194.40	1.0000	-66.67 %
93	PLASTIC WIDE LINE	L.F.	3.0000	3095.0000	-50.00 %	1.5000	9,285.00	-50.33 %	1.4900	4,611.55	-4,673.45	1.0000	-66.67 %
94	PLASTIC CROSSWALK LINE	S.F.	8.0000	176.0000	-37.50 %	5.0000	1,408.00	-38.88 %	4.8900	860.64	-547.36	4.0000	-50.00 %
95	PLASTIC STOP LINE	L.F.	10.0000	93.0000	-40.00 %	6.0000	930.00	-43.30 %	5.6700	527.31	-402.69	5.0000	-50.00 %
96	PLASTIC TRAFFIC ARROW	EACH	150.0000	8.0000	0.00 %	150.0000	1,200.00	-0.43 %	149.3500	1,194.80	-5.20	150.0000	0.00 %
97	PLASTIC DRAINAGE MARKING	EACH	40.0000	12.0000	-25.00 %	30.0000	480.00	-35.63 %	25.7500	309.00	-171.00	25.0000	-37.50 %
98	TEMPORARY PAVEMENT MARKING	L.F.	0.3000	4595.0000	-33.33 %	0.2000	1,378.50	-50.00 %	0.1500	689.25	-689.25	0.3000	0.00 %
99	PERMANENT SIGNING	L.S.			61.90 %			24.26 %					-4.76 %
			10,500.00		6,500.00	17,000.00		2,547.24	13,047.24		10,000.00		-500.00

PS&E JOB NO : 09A032 REVISION NO :  
 CONTRACT NO : 007917 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL3321  
 HWY : SR 090  
 TITLE : I-90  
 SUNSET WAY CONNECTION  
 INTERCHANGE MODIFICATIONS  
 09A032 (REV 3/31/2010)  
 PROJECT : IM-0901(461)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : Apr 28 2010

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	J. R. HAYES & SONS, INC. 22430 SE 231ST MAPLE VALLEY WA 980388272 CONTRACTOR NUMBER : 100553	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
100	TRAFFIC SIGNAL SYSTEM SUA 1223	L.S.			-46.15 %			81.46 %			53.85 %		
			13,000.00	7,000.00	-6,000.00	23,590.15	10,590.15		20,000.00	7,000.00			
101	TEMPORARY VIDEO DETECTION SYSTEM- SUA 1223	L.S.			-20.40 %			-88.65 %			-90.05 %		
			20,100.00	16,000.00	-4,100.00	2,281.82	-17,818.18		2,000.00	-18,100.00			
102	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			-41.84 %			479.78 %			248.94 %		
			3,439.00	2,000.00	-1,439.00	19,938.65	16,499.65		12,000.00	8,561.00			
103	FLAGGERS AND SPOTTERS	HR	2560.0000	45.0000	-13.33 %	39.0000	44.9500	-0.11 %	30.0000	-33.33 %			
			115,200.00	99,840.00	-15,360.00	115,072.00	-128.00		76,800.00	-38,400.00			
104	OTHER TRAFFIC CONTROL LABOR	HR	200.0000	40.0000	12.50 %	45.0000	44.9500	12.38 %	30.0000	-25.00 %			
			8,000.00	9,000.00	1,000.00	8,990.00	990.00		6,000.00	-2,000.00			
105	TRAFFIC CONTROL SUPERVISOR	L.S.			-77.78 %			-34.59 %			-22.22 %		
			45,000.00	10,000.00	-35,000.00	29,435.00	-15,565.00		35,000.00	-10,000.00			
106	CONSTRUCTION SIGNS CLASS A	S.F.	137.0000	20.0000	0.00 %	20.6000	3.00 %		10.0000	-50.00 %			
			2,740.00	2,740.00	0.00	2,822.20	82.20		1,370.00	-1,370.00			
107	PEDESTRIAN CONTROL AND PROTECTION	L.S.			0.00 %			-48.51 %			-94.00 %		
			5,000.00	5,000.00	0.00	2,574.40	-2,425.60		300.00	-4,700.00			
OTHER ITEMS													
108	TYPE B PROGRESS SCHEDULE	L.S.			0.00 %			0.00 %			0.00 %		
			5,000.00	5,000.00	0.00	5,000.00	0.00		5,000.00	0.00			
109	SHORING OR EXTRA EXCAVATION CLASS B	S.F.	7188.0000	2.0000	-75.00 %	0.1100	-94.50 %		1.0000	-50.00 %			
			14,376.00	3,594.00	-10,782.00	790.68	-13,585.32		7,188.00	-7,188.00			

PS&E JOB NO : 09A032 REVISION NO :  
 CONTRACT NO : 007917 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL3321  
 HWY : SR 090  
 TITLE : I-90  
 SUNSET WAY CONNECTION  
 INTERCHANGE MODIFICATIONS  
 09A032 (REV 3/31/2010)  
 PROJECT : IM-0901(461)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : Apr 28 2010

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	J. R. HAYES & SONS, INC. 22430 SE 231ST MAPLE VALLEY WA 980388272 CONTRACTOR NUMBER : 100553	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
110	GRAVEL BACKFILL FOR DRAIN												
	99.0000	C.Y.	30.0000	30.0000	0.00 %	38.5000	28.33 %	20.0000	-33.33 %				
			2,970.00	2,970.00	0.00	3,811.50	841.50	1,980.00	-990.00				
111	ROADWAY SURVEYING												
		L.S.			200.00 %		206.35 %		600.00 %				
			5,000.00	15,000.00	10,000.00	15,317.69	10,317.69	35,000.00	30,000.00				
112	ADJUST MONUMENT CASE AND COVER												
	1.0000	EACH	400.0000	150.0000	-62.50 %	351.8300	-12.04 %	300.0000	-25.00 %				
			400.00	150.00	-250.00	351.83	-48.17	300.00	-100.00				
113	CEMENT CONC. SIDEWALK												
	231.0000	S.Y.	50.0000	33.0000	-34.00 %	32.5800	-34.84 %	20.0000	-60.00 %				
			11,550.00	7,623.00	-3,927.00	7,525.98	-4,024.02	4,620.00	-6,930.00				
114	REINFORCED EDGE CEMENT CONC. SIDEWALK												
	515.0000	S.Y.	75.0000	64.0000	-14.67 %	55.6200	-25.84 %	45.0000	-40.00 %				
			38,625.00	32,960.00	-5,665.00	28,644.30	-9,980.70	23,175.00	-15,450.00				
115	PEDESTRIAN HANDRAIL												
	662.0000	L.F.	75.0000	95.0000	26.67 %	96.5500	28.73 %	100.0000	33.33 %				
			49,650.00	62,890.00	13,240.00	63,916.10	14,266.10	66,200.00	16,550.00				
116	CEMENT CONC. CURB RAMP TYPE 2												
	2.0000	EACH	2,000.0000	800.0000	-60.00 %	1,213.3300	-39.33 %	600.0000	-70.00 %				
			4,000.00	1,600.00	-2,400.00	2,426.66	-1,573.34	1,200.00	-2,800.00				
117	RAMP DETECTABLE WARNING RETROFIT												
	68.0000	S.F.	50.0000	40.0000	-20.00 %	56.6500	13.30 %	35.0000	-30.00 %				
			3,400.00	2,720.00	-680.00	3,852.20	452.20	2,380.00	-1,020.00				
118	COATED CHAIN LINK FENCE TYPE 3												
	568.0000	L.F.	25.0000	20.0000	-20.00 %	19.4700	-22.12 %	19.0000	-24.00 %				
			14,200.00	11,360.00	-2,840.00	11,058.96	-3,141.04	10,792.00	-3,408.00				
119	DOUBLE 20 FT. COATED CHAIN LINK GATE												
	1.0000	EACH	1,200.0000	1,000.0000	-16.67 %	1,266.9300	5.58 %	1,000.0000	-16.67 %				
			1,200.00	1,000.00	-200.00	1,266.93	66.93	1,000.00	-200.00				
120	ADJUST MANHOLE												
	3.0000	EACH	500.0000	300.0000	-40.00 %	351.8300	-29.63 %	300.0000	-40.00 %				
			1,500.00	900.00	-600.00	1,055.49	-444.51	900.00	-600.00				

PS&E JOB NO : 09A032 REVISION NO :  
 CONTRACT NO : 007917 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL3321  
 HWY : SR 090  
 TITLE : I-90  
 SUNSET WAY CONNECTION  
 INTERCHANGE MODIFICATIONS  
 09A032 (REV 3/31/2010)  
 PROJECT : IM-0901(461)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : Apr 28 2010

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	J. R. HAYES & SONS, INC. 22430 SE 231ST MAPLE VALLEY WA 980388272 CONTRACTOR NUMBER : 100553	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
121	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN									
	2.0000 EACH		300.0000	300.0000	0.00 %	352.8900	17.63 %	100.0000	-66.67 %	
			600.00	600.00	0.00	705.78	105.78	200.00	-400.00	
122	ROADSIDE CLEANUP									
	EST.				0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
123	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.				0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
124	MINOR CHANGE									
	CALC				0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
125	SPCC PLAN									
	L.S.				400.00 %		54.46 %		-50.00 %	
			1,000.00	5,000.00	4,000.00	1,544.64	544.64	500.00	-500.00	
126	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE									
	188.0000 S.Y.		3.0000	3.0000	0.00 %	3.2100	7.00 %	1.0000	-66.67 %	
			564.00	564.00	0.00	603.48	39.48	188.00	-376.00	
127	NO TRESPASSING SIGN									
	1.0000 EACH		200.0000	100.0000	-50.00 %	669.3400	234.67 %	650.0000	225.00 %	
			200.00	100.00	-100.00	669.34	469.34	650.00	450.00	
128	HEALTH AND SAFETY PLAN									
	L.S.				400.00 %		157.44 %		20.00 %	
			1,000.00	5,000.00	4,000.00	2,574.40	1,574.40	1,200.00	200.00	
129	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS									
	EST.				0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/01/2010

\*\*\* BID CHECK REPORT \*\*\*

TIME: 09:02

PS&E JOB NO : 09A032 REVISION NO :  
 CONTRACT NO : 007917 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL3321  
 HWY : SR 090  
 TITLE : I-90  
 SUNSET WAY CONNECTION  
 INTERCHANGE MODIFICATIONS  
 09A032 (REV 3/31/2010)  
 PROJECT : IM-0901(461)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : Apr 28 2010

----- 2ND BIDDER ----- ----- 3RD BIDDER ----- ----- 4TH BIDDER -----  
 TRI-STATE CONSTRUCTION, INC. J. R. HAYES & SONS, INC. CECCANTI, INC.  
 350 - 106TH AVE NE 22430 SE 231ST 4116 BROOKDALE RD E  
 98004-5732  
 BELLEVUE WA 980093686 MAPLE VALLEY WA 980388272 TACOMA WA 984461613  
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./	PRICE PER UNIT/	% DIFF./	PRICE PER UNIT/	% DIFF./
			PRICE PER UNIT/	TOTAL AMOUNT					
OTHER ITEMS									
130	STRUCTURE EXCAVATION CLASS B INCL. HAUL								
	851.0000	C.Y.	9.0000	4.0000	-55.56%	33.1500	268.33%	20.0000	122.22%
			7,659.00	3,404.00	-4,255.00	28,210.65	20,551.65	17,020.00	9,361.00
CONTRACT TOTAL			\$1,730,961.25	\$1,305,983.00	-24.55%	\$1,367,036.04	-21.02%	\$1,418,043.30	-18.08%
BASE TOTAL			\$1,730,961.25	\$1,305,983.00	-24.55%	\$1,367,036.04	-21.02%	\$1,418,043.30	-18.08%

PS&E JOB NO : 09A032 REVISION NO :  
 CONTRACT NO : 007917 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL3321  
 HWY : SR 090  
 TITLE : I-90  
 SUNSET WAY CONNECTION  
 INTERCHANGE MODIFICATIONS  
 09A032 (REV 3/31/2010)  
 PROJECT : IM-0901(461)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : Apr 28 2010

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
SCI INFRASTRUCTURE, LLC 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 753245	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	PLATS PLUS, INC. 720 CEDAR AVE STE C MARYSVILLE WA 982704564 CONTRACTOR NUMBER : 100135

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		5TH BIDDER		6TH BIDDER		7TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	200,000.00	-75.00 %	50,000.00	-150,000.00	30,000.00	-85.00 %	126,500.00	-36.75 %
2	CLEARING AND GRUBBING									
	0.6600	ACRE	8,000.0000	112.50 %	17,000.0000	5,940.00	10,000.0000	25.00 %	15,000.0000	87.50 %
			5,280.00		11,220.00		6,600.00		9,900.00	4,620.00
3	SELECTIVE CLEARING, GRUBBING, AND PRUNING	L.S.	1,500.00	20.00 %	1,800.00	300.00	3,000.00	100.00 %	6,500.00	333.33 %
4	REMOVING STORM SEWER PIPE									
	619.0000	L.F.	15.0000	-41.67 %	8.7500	-3,868.75	8.0000	-46.67 %	8.0000	-46.67 %
			9,285.00		5,416.25		4,952.00		4,952.00	-4,333.00
5	REMOVING DRAIN PIPE									
	38.0000	L.F.	10.0000	150.00 %	25.0000	570.00	13.0000	30.00 %	10.0000	0.00 %
			380.00		950.00		494.00		380.00	0.00
6	REMOVING DRAINAGE STRUCTURE									
	6.0000	EACH	400.0000	-37.50 %	250.0000	-900.00	200.0000	-50.00 %	450.0000	12.50 %
			2,400.00		1,500.00		1,200.00		2,700.00	300.00
7	REMOVING CONC. BARRIER									
	1363.0000	L.F.	3.0000	66.67 %	5.0000	2,726.00	2.0000	-33.33 %	6.0000	100.00 %
			4,089.00		6,815.00		2,726.00		8,178.00	4,089.00
8	REMOVING TRAFFIC ISLAND									
	4.0000	S.Y.	50.0000	0.00 %	50.0000	0.00	120.0000	140.00 %	20.0000	-60.00 %
			200.00		200.00		480.00		80.00	-120.00
9	REMOVING TEMPORARY PAVEMENT MARKING									
	4595.0000	L.F.	0.2500	100.00 %	0.5000	1,148.75	0.2000	-20.00 %	0.1500	-40.00 %
			1,148.75		2,297.50		919.00		689.25	-459.50
10	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.	7,750.00	-72.90 %	2,100.00	-5,650.00	5,000.00	-35.48 %	4,000.00	-48.39 %
11	REMOVING CHAIN LINK FENCE									
	555.0000	L.F.	4.0000	-37.50 %	2.5000	-832.50	2.2000	-45.00 %	2.5000	-37.50 %
			2,220.00		1,387.50		1,221.00		1,387.50	-832.50

PS&E JOB NO : 09A032 REVISION NO :  
 CONTRACT NO : 007917 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL3321  
 HWY : SR 090  
 TITLE : I-90  
 SUNSET WAY CONNECTION  
 INTERCHANGE MODIFICATIONS  
 09A032 (REV 3/31/2010)  
 PROJECT : IM-0901(461)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : Apr 28 2010

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
SCI INFRASTRUCTURE, LLC 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 753245	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	PLATS PLUS, INC. 720 CEDAR AVE STE C MARYSVILLE WA 982704564 CONTRACTOR NUMBER : 100135

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		5TH BIDDER		6TH BIDDER		7TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
12	REMOVING WIRE FENCE 49.0000	L.F.	10.0000 490.00	2.0000 -392.00	1.2000 58.80	-88.00 % -431.20	2.0000 98.00	-80.00 % -392.00	2.0000 98.00	-80.00 % -392.00
13	REMOVING CONC. LINER 442.0000	S.Y.	20.0000 8,840.00	9.0000 -4,862.00	10.0000 4,420.00	-55.00 % -4,420.00	12.0000 5,304.00	-40.00 % -3,536.00	12.0000 5,304.00	-40.00 % -3,536.00
14	FORCE ACCOUNT POTHOLING EXISTING UTILITIES EST.		15,000.00	0.00 %	15,000.00	0.00 %	15,000.00	0.00 %	15,000.00	0.00 %
GRADING										
15	ROADWAY EXCAVATION INCL. HAUL 270.0000	C.Y.	15.0000 4,050.00	20.0000 1,350.00	25.0000 6,750.00	33.33 % 1,350.00	25.0000 6,750.00	66.67 % 2,700.00	25.0000 6,750.00	66.67 % 2,700.00
16	GRAVEL BORROW INCL. HAUL 19800.0000	TON	10.0000 198,000.00	13.2000 261,360.00	9.0000 178,200.00	32.00 % 63,360.00	12.0000 237,600.00	20.00 % 39,600.00	12.0000 237,600.00	20.00 % 39,600.00
17	EMBANKMENT COMPACTION 10700.0000	C.Y.	3.0000 32,100.00	2.0000 -10,700.00	6.0000 64,200.00	-33.33 % -10,700.00	1.2500 13,375.00	100.00 % 32,100.00	1.2500 13,375.00	-58.33 % -18,725.00
18	POND EXCAVATION INCL. HAUL 2551.0000	C.Y.	15.0000 38,265.00	19.8000 50,509.80	22.0000 56,122.00	32.00 % 12,244.80	18.0000 45,918.00	46.67 % 7,653.00	18.0000 45,918.00	20.00 % 7,653.00
DRAINAGE										
19	DITCH EXCAVATION INCL. HAUL 24.0000	C.Y.	50.0000 1,200.00	25.0000 600.00	20.0000 480.00	-50.00 % -600.00	24.0000 576.00	-60.00 % -720.00	24.0000 576.00	-52.00 % -624.00
20	LIGHT LOOSE RIPRAP 112.0000	TON	40.0000 4,480.00	27.0000 3,024.00	34.0000 3,808.00	-32.50 % -1,456.00	25.0000 2,800.00	-15.00 % -672.00	25.0000 2,800.00	-37.50 % -1,680.00



PS&E JOB NO : 09A032 REVISION NO :  
 CONTRACT NO : 007917 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL3321  
 HWY : SR 090  
 TITLE : I-90  
 SUNSET WAY CONNECTION  
 INTERCHANGE MODIFICATIONS  
 09A032 (REV 3/31/2010)  
 PROJECT : IM-0901(461)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : Apr 28 2010

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
SCI INFRASTRUCTURE, LLC 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 753245	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	PLATS PLUS, INC. 720 CEDAR AVE STE C MARYSVILLE WA 982704564 CONTRACTOR NUMBER : 100135

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER		% DIFF./ AMT.DIFF.	7TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE													
21	QUARRY SPALLS												
	33.0000	TON	75.0000	31.0000	-58.67 %	30.0000	-60.00 %	25.0000	-66.67 %				
			2,475.00	1,023.00	-1,452.00	990.00	-1,485.00	825.00	-1,650.00				
22	UNDERDRAIN PIPE 6 IN. DIAM.												
	282.0000	L.F.	20.0000	7.5000	-62.50 %	9.0000	-55.00 %	10.5000	-47.50 %				
			5,640.00	2,115.00	-3,525.00	2,538.00	-3,102.00	2,961.00	-2,679.00				
23	DEWATERING SYSTEM												
		L.S.			-75.07 %		-6.98 %		-77.67 %				
			26,875.00	6,700.00	-20,175.00	25,000.00	-1,875.00	6,000.00	-20,875.00				
STORM SEWER													
24	CATCH BASIN TYPE 2 72 IN. DIAM. W. FLOW RESTRICTOR												
	1.0000	EACH	5,000.0000	3,925.0000	-21.50 %	6,500.0000	30.00 %	5,300.0000	6.00 %				
			5,000.00	3,925.00	-1,075.00	6,500.00	1,500.00	5,300.00	300.00				
25	CATCH BASIN TYPE 1												
	6.0000	EACH	1,000.0000	1,000.0000	0.00 %	1,200.0000	20.00 %	985.0000	-1.50 %				
			6,000.00	6,000.00	0.00	7,200.00	1,200.00	5,910.00	-90.00				
26	CATCH BASIN TYPE 2 48 IN. DIAM.												
	6.0000	EACH	2,500.0000	1,800.0000	-28.00 %	2,700.0000	8.00 %	2,750.0000	10.00 %				
			15,000.00	10,800.00	-4,200.00	16,200.00	1,200.00	16,500.00	1,500.00				
27	TESTING STORM SEWER PIPE												
	838.0000	L.F.	3.0000	2.5000	-16.67 %	2.0000	-33.33 %	2.0000	-33.33 %				
			2,514.00	2,095.00	-419.00	1,676.00	-838.00	1,676.00	-838.00				
28	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.												
	221.0000	L.F.	45.0000	31.0000	-31.11 %	42.0000	-6.67 %	34.2000	-24.00 %				
			9,945.00	6,851.00	-3,094.00	9,282.00	-663.00	7,558.20	-2,386.80				
29	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.												
	554.0000	L.F.	45.0000	36.0000	-20.00 %	45.0000	0.00 %	41.6000	-7.56 %				
			24,930.00	19,944.00	-4,986.00	24,930.00	0.00	23,046.40	-1,883.60				

PS&E JOB NO : 09A032 REVISION NO :  
 CONTRACT NO : 007917 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL3321  
 HWY : SR 090  
 TITLE : I-90  
 SUNSET WAY CONNECTION  
 INTERCHANGE MODIFICATIONS  
 09A032 (REV 3/31/2010)  
 PROJECT : IM-0901(461)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : Apr 28 2010

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
SCI INFRASTRUCTURE, LLC 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 753245	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	PLATS PLUS, INC. 720 CEDAR AVE STE C MARYSVILLE WA 982704564 CONTRACTOR NUMBER : 100135

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STORM SEWER										
30	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.									
	63.0000	L.F.	60.0000	66.0000	10.00 %	64.0000	6.67 %	53.0000	-11.67 %	
			3,780.00	4,158.00	378.00	4,032.00	252.00	3,339.00	-441.00	
WATER LINES										
31	GATE VALVE 8 IN.									
	1.0000	EACH	1,000.0000	1,250.0000	25.00 %	1,700.0000	70.00 %	1,120.0000	12.00 %	
			1,000.00	1,250.00	250.00	1,700.00	700.00	1,120.00	120.00	
32	DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.									
	725.0000	L.F.	80.0000	40.0000	-50.00 %	60.0000	-25.00 %	34.0000	-57.50 %	
			58,000.00	29,000.00	-29,000.00	43,500.00	-14,500.00	24,650.00	-33,350.00	
STRUCTURE										
33	CONC. LINER									
	1020.0000	S.Y.	40.0000	60.0000	50.00 %	55.0000	37.50 %	70.0000	75.00 %	
			40,800.00	61,200.00	20,400.00	56,100.00	15,300.00	71,400.00	30,600.00	
SURFACING										
34	CRUSHED SURFACING BASE COURSE									
	767.0000	TON	30.0000	16.2500	-45.83 %	22.0000	-26.67 %	21.0000	-30.00 %	
			23,010.00	12,463.75	-10,546.25	16,874.00	-6,136.00	16,107.00	-6,903.00	
LIQUID ASPHALT										
35	ANTI-STRIPPING ADDITIVE									
		EST.	1,857.00	1,857.00	0.00 %	1,857.00	0.00 %	1,857.00	0.00 %	

PS&E JOB NO : 09A032 REVISION NO :  
 CONTRACT NO : 007917 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL3321  
 HWY : SR 090  
 TITLE : I-90  
 SUNSET WAY CONNECTION  
 INTERCHANGE MODIFICATIONS  
 09A032 (REV 3/31/2010)  
 PROJECT : IM-0901(461)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : Apr 28 2010

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
SCI INFRASTRUCTURE, LLC	MIDMOUNTAIN CONTRACTORS, INC.	PLATS PLUS, INC.
1508 VALENTINE AVE SE	825 5TH AVE	720 CEDAR AVE STE C
	98033-6391	
PACIFIC WA 980472103	KIRKLAND WA 980832909	MARYSVILLE WA 982704564
CONTRACTOR NUMBER : 753245	CONTRACTOR NUMBER : 100390	CONTRACTOR NUMBER : 100135

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER		% DIFF./ AMT.DIFF.	7TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
36	HOT MIX ASPHALT CRACK SEALING	EST.			0.00 %			0.00 %			0.00 %		
			5,000.00	5,000.00		5,000.00	5,000.00		5,000.00	5,000.00		5,000.00	5,000.00
37	PLANING BITUMINOUS PAVEMENT 2923.0000	S.Y.	5.0000	4.7000	-6.00 %	4.0000	4.0000	-20.00 %	4.0000	4.0000	-20.00 %	4.0000	4.0000
			14,615.00	13,738.10	-876.90	11,692.00	11,692.00	-2,923.00	11,692.00	11,692.00	-2,923.00	11,692.00	11,692.00
38	HMA CL. 1/2 IN. PG 64-22 1854.0000	TON	85.0000	70.0000	-17.65 %	83.0000	83.0000	-2.35 %	67.0000	67.0000	-21.18 %	67.0000	67.0000
			157,590.00	129,780.00	-27,810.00	153,882.00	153,882.00	-3,708.00	124,218.00	124,218.00	-33,372.00	124,218.00	124,218.00
39	COMPACTION PRICE ADJUSTMENT CALC				0.00 %			0.00 %			0.00 %		
			2,466.00	2,466.00		2,466.00	2,466.00		2,466.00	2,466.00		2,466.00	2,466.00
40	ASPHALT COST PRICE ADJUSTMENT CALC				0.00 %			0.00 %			0.00 %		
			1,220.00	1,220.00		1,220.00	1,220.00		1,220.00	1,220.00		1,220.00	1,220.00
41	HMA FOR APPROACH CL. 1/2 IN. PG 64-22 3.0000	TON	150.0000	300.0000	100.00 %	165.0000	165.0000	10.00 %	160.0000	160.0000	6.67 %	160.0000	160.0000
			450.00	900.00	450.00	495.00	495.00	45.00	480.00	480.00	30.00	480.00	480.00
42	LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT CALC				0.00 %			0.00 %			0.00 %		
			-1.00	-1.00		-1.00	-1.00		-1.00	-1.00		-1.00	-1.00
43	CYCLIC DENSITY PRICE ADJUSTMENT CALC				0.00 %			0.00 %			0.00 %		
			-1.00	-1.00		-1.00	-1.00		-1.00	-1.00		-1.00	-1.00
	EROSION CNTL AND ROADSIDE RESTORATION												
44	ESC LEAD 100.0000	DAY	150.0000	1.0000	-99.33 %	100.0000	100.0000	-33.33 %	150.0000	150.0000	0.00 %	150.0000	150.0000
			15,000.00	100.00	-14,900.00	10,000.00	10,000.00	-5,000.00	15,000.00	15,000.00	0.00	15,000.00	15,000.00
45	PLASTIC COVERING 2444.0000	S.Y.	2.0000	2.0000	0.00 %	2.2000	2.2000	10.00 %	1.5000	1.5000	-25.00 %	1.5000	1.5000
			4,888.00	4,888.00	0.00	5,376.80	5,376.80	488.80	3,666.00	3,666.00	-1,222.00	3,666.00	3,666.00

PS&E JOB NO : 09A032 REVISION NO :  
 CONTRACT NO : 007917 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL3321  
 HWY : SR 090  
 TITLE : I-90  
 SUNSET WAY CONNECTION  
 INTERCHANGE MODIFICATIONS  
 09A032 (REV 3/31/2010)  
 PROJECT : IM-0901(461)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : Apr 28 2010

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
SCI INFRASTRUCTURE, LLC 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 753245	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	PLATS PLUS, INC. 720 CEDAR AVE STE C MARYSVILLE WA 982704564 CONTRACTOR NUMBER : 100135

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER		% DIFF./ AMT.DIFF.	7TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CNTL AND ROADSIDE RESTORATION													
46	CHECK DAM												
	20.0000	L.F.	15.0000	20.0000	33.33 %	11.0000	-26.67 %	16.5000	10.00 %				
			300.00	400.00	100.00	220.00	-80.00	330.00	30.00				
47	STABILIZED CONSTRUCTION ENTRANCE												
	232.0000	S.Y.	30.0000	6.0000	-80.00 %	14.0000	-53.33 %	7.0000	-76.67 %				
			6,960.00	1,392.00	-5,568.00	3,248.00	-3,712.00	1,624.00	-5,336.00				
48	TIRE WASH												
	1.0000	EACH	4,000.0000	7,000.0000	75.00 %	18,000.0000	350.00 %	2,500.0000	-37.50 %				
			4,000.00	7,000.00	3,000.00	18,000.00	14,000.00	2,500.00	-1,500.00				
49	STREET CLEANING												
	392.0000	HR	110.0000	125.0000	13.64 %	120.0000	9.09 %	115.0000	4.55 %				
			43,120.00	49,000.00	5,880.00	47,040.00	3,920.00	45,080.00	1,960.00				
50	INLET PROTECTION												
	24.0000	EACH	80.0000	60.0000	-25.00 %	100.0000	25.00 %	58.0000	-27.50 %				
			1,920.00	1,440.00	-480.00	2,400.00	480.00	1,392.00	-528.00				
51	SILT FENCE												
	1079.0000	L.F.	5.0000	4.2500	-15.00 %	7.0000	40.00 %	3.5000	-30.00 %				
			5,395.00	4,585.75	-809.25	7,553.00	2,158.00	3,776.50	-1,618.50				
52	STRAW BALE												
	54.0000	EACH	30.0000	15.0000	-50.00 %	42.0000	40.00 %	19.0000	-36.67 %				
			1,620.00	810.00	-810.00	2,268.00	648.00	1,026.00	-594.00				
53	WATTLE												
	496.0000	L.F.	5.0000	5.0000	0.00 %	5.5000	10.00 %	3.0000	-40.00 %				
			2,480.00	2,480.00	0.00	2,728.00	248.00	1,488.00	-992.00				
54	COMPOST SOCK												
	1630.0000	L.F.	9.5000	5.6000	-41.05 %	8.0000	-15.79 %	4.0000	-57.89 %				
			15,485.00	9,128.00	-6,357.00	13,040.00	-2,445.00	6,520.00	-8,965.00				
55	EROSION/WATER POLLUTION CONTROL EST.												
			27,200.00	27,200.00	0.00 %	27,200.00	0.00 %	27,200.00	0.00 %				
56	TEMPORARY CONVEYANCE SYSTEM												
		L.S.			-77.86 %		-35.71 %		-85.00 %				
			28,000.00	6,200.00	-21,800.00	18,000.00	-10,000.00	4,200.00	-23,800.00				

PS&E JOB NO : 09A032 REVISION NO :  
 CONTRACT NO : 007917 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL3321  
 HWY : SR 090  
 TITLE : I-90  
 SUNSET WAY CONNECTION  
 INTERCHANGE MODIFICATIONS  
 09A032 (REV 3/31/2010)  
 PROJECT : IM-0901(461)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : Apr 28 2010

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
SCI INFRASTRUCTURE, LLC 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 753245	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	PLATS PLUS, INC. 720 CEDAR AVE STE C MARYSVILLE WA 982704564 CONTRACTOR NUMBER : 100135

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER		% DIFF./ AMT.DIFF.	7TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CNTL AND ROADSIDE RESTORATION													
57	MULCHING												
	0.5600	ACRE	20,000.0000	10,000.0000	-50.00 %	1,100.0000	-94.50 %	12,800.0000	-36.00 %				
			11,200.00	5,600.00	-5,600.00	616.00	-10,584.00	7,168.00	-4,032.00				
58	TOPSOIL TYPE A												
	597.0000	C.Y.	43.0000	43.0000	0.00 %	40.0000	-6.98 %	43.0000	0.00 %				
			25,671.00	25,671.00	0.00	23,880.00	-1,791.00	25,671.00	0.00				
59	PSIPE DOUGLAS FIR, 18" HT., #2 CONT.												
	243.0000	EACH	14.5000	13.2500	-8.62 %	15.0000	3.45 %	14.0000	-3.45 %				
			3,523.50	3,219.75	-303.75	3,645.00	121.50	3,402.00	-121.50				
60	PSIPE OCEANSPRAY 18" HT., #2 CONT.												
	153.0000	EACH	10.5000	13.2500	26.19 %	15.0000	42.86 %	14.0000	33.33 %				
			1,606.50	2,027.25	420.75	2,295.00	688.50	2,142.00	535.50				
61	PSIPE SERVICEBERRY, 18" HT., #2 CONT.												
	153.0000	EACH	12.0000	13.2500	10.42 %	15.0000	25.00 %	13.2500	10.42 %				
			1,836.00	2,027.25	191.25	2,295.00	459.00	2,027.25	191.25				
62	PSIPE THIMBLEBERRY, 12" HT., #2 CONT.												
	306.0000	EACH	12.5000	13.2500	6.00 %	15.0000	20.00 %	13.5000	8.00 %				
			3,825.00	4,054.50	229.50	4,590.00	765.00	4,131.00	306.00				
63	PSIPE BEAKED HAZELNUT, 18" HT. #2 CONT.												
	139.0000	EACH	12.0000	13.2500	10.42 %	15.0000	25.00 %	13.5000	12.50 %				
			1,668.00	1,841.75	173.75	2,085.00	417.00	1,876.50	208.50				
64	PSIPE WESTERN RED CEDAR, 18" HT., #2 CONT.												
	99.0000	EACH	13.0000	13.2500	1.92 %	15.0000	15.38 %	14.0000	7.69 %				
			1,287.00	1,311.75	24.75	1,485.00	198.00	1,386.00	99.00				
65	PSIPE SALAL, #1 CONT.												
	918.0000	EACH	10.0000	8.2000	-18.00 %	8.0000	-20.00 %	6.4000	-36.00 %				
			9,180.00	7,527.60	-1,652.40	7,344.00	-1,836.00	5,875.20	-3,304.80				
66	PSIPE KINNIKINNICK, #1 CONT.												
	16.0000	EACH	13.5000	8.2000	-39.26 %	8.0000	-40.74 %	6.3000	-53.33 %				
			216.00	131.20	-84.80	128.00	-88.00	100.80	-115.20				
67	PSIPE PACIFIC WILLOW, 3' LIVE STAKE												
	536.0000	EACH	6.0000	4.6000	-23.33 %	5.0000	-16.67 %	1.6000	-73.33 %				
			3,216.00	2,465.60	-750.40	2,680.00	-536.00	857.60	-2,358.40				

PS&E JOB NO : 09A032 REVISION NO :  
 CONTRACT NO : 007917 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL3321  
 HWY : SR 090  
 TITLE : I-90  
 SUNSET WAY CONNECTION  
 INTERCHANGE MODIFICATIONS  
 09A032 (REV 3/31/2010)  
 PROJECT : IM-0901(461)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : Apr 28 2010

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
SCI INFRASTRUCTURE, LLC 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 753245	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	PLATS PLUS, INC. 720 CEDAR AVE STE C MARYSVILLE WA 982704564 CONTRACTOR NUMBER : 100135

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	7TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CNTL AND ROADSIDE RESTORATION										
68	PSIPE RED-OSIER DOGWOOD, 3' LIVE STAKE									
	805.0000 EACH		6.0000	4.6000	-23.33%	5.0000	-16.67%	1.3000	-78.33%	
			4,830.00	3,703.00	-1,127.00	4,025.00	-805.00	1,046.50	-3,783.50	
69	PSIPE RICE CUTGRASS, BARE ROOT OR PLUG									
	208.0000 EACH		5.0000	1.7500	-65.00%	2.5000	-50.00%	1.5000	-70.00%	
			1,040.00	364.00	-676.00	520.00	-520.00	312.00	-728.00	
70	PSIPE SLOUGH SEDGE, BARE ROOT OR PLUG									
	364.0000 EACH		6.0000	1.7500	-70.83%	2.5000	-58.33%	1.5000	-75.00%	
			2,184.00	637.00	-1,547.00	910.00	-1,274.00	546.00	-1,638.00	
71	PSIPE SMALL FRUITED BULRUSH, BARE ROOT OR PLUG									
	312.0000 EACH		7.0000	1.7500	-75.00%	2.5000	-64.29%	2.0000	-71.43%	
			2,184.00	546.00	-1,638.00	780.00	-1,404.00	624.00	-1,560.00	
72	PSIPE COMMON SPIKERUSH, BARE ROOT OR PLUG									
	156.0000 EACH		8.0000	1.7500	-78.13%	2.5000	-68.75%	2.0000	-75.00%	
			1,248.00	273.00	-975.00	390.00	-858.00	312.00	-936.00	
73	PLANT ESTABLISHMENT - SECOND YEAR									
	EST.				0.00%		0.00%		0.00%	
			12,000.00	12,000.00		12,000.00		12,000.00		
74	PLANT ESTABLISHMENT - THIRD YEAR									
	EST.				0.00%		0.00%		0.00%	
			13,000.00	13,000.00		13,000.00		13,000.00		
75	FINE COMPOST									
	152.0000 C.Y.		48.0000	35.0000	-27.08%	35.0000	-27.08%	40.0000	-16.67%	
			7,296.00	5,320.00	-1,976.00	5,320.00	-1,976.00	6,080.00	-1,216.00	
76	HIGH VISIBILITY FENCE									
	947.0000 L.F.		5.0000	2.0000	-60.00%	2.5000	-50.00%	4.0000	-20.00%	
			4,735.00	1,894.00	-2,841.00	2,367.50	-2,367.50	3,788.00	-947.00	
TRAFFIC										
77	CEMENT CONC. TRAFFIC CURB									
	842.0000 L.F.		25.0000	14.0000	-44.00%	20.0000	-20.00%	17.0000	-32.00%	
			21,050.00	11,788.00	-9,262.00	16,840.00	-4,210.00	14,314.00	-6,736.00	

PS&E JOB NO : 09A032 REVISION NO :  
 CONTRACT NO : 007917 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL3321  
 HWY : SR 090  
 TITLE : I-90  
 SUNSET WAY CONNECTION  
 INTERCHANGE MODIFICATIONS  
 09A032 (REV 3/31/2010)  
 PROJECT : IM-0901(461)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : Apr 28 2010

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
SCI INFRASTRUCTURE, LLC 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 753245	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	PLATS PLUS, INC. 720 CEDAR AVE STE C MARYSVILLE WA 982704564 CONTRACTOR NUMBER : 100135

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER		% DIFF./ AMT.DIFF.	7TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
78	CEMENT CONC. PEDESTRIAN CURB 36.0000	L.F.	30.0000 1,080.00	16.0000 576.00	-46.67 % -504.00	20.0000 720.00	-33.33 % -360.00	15.0000 540.00	-50.00 % -540.00				
79	EXTRUDED CURB 407.0000	L.F.	6.0000 2,442.00	6.6500 2,706.55	10.83 % 264.55	6.5000 2,645.50	8.33 % 203.50	5.5000 2,238.50	-8.33 % -203.50				
80	BEAM GUARDRAIL TYPE 31 532.0000	L.F.	27.0000 14,364.00	24.0000 12,768.00	-11.11 % -1,596.00	27.0000 14,364.00	0.00 % 0.00	23.2500 12,369.00	-13.89 % -1,995.00				
81	BEAM GUARDRAIL TRANSITION SECTION TYPE 1 1.0000	EACH	3,000.0000 3,000.00	1,200.0000 1,200.00	-60.00 % -1,800.00	1,200.0000 1,200.00	-60.00 % -1,800.00	1,090.0000 1,090.00	-63.67 % -1,910.00				
82	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 1.0000	EACH	3,000.0000 3,000.00	2,500.0000 2,500.00	-16.67 % -500.00	2,450.0000 2,450.00	-18.33 % -550.00	2,420.0000 2,420.00	-19.33 % -580.00				
83	PRECAST CONC. BARRIER TYPE 2 63.0000	L.F.	75.0000 4,725.00	47.4000 2,986.20	-36.80 % -1,738.80	55.0000 3,465.00	-26.67 % -1,260.00	46.5000 2,929.50	-38.00 % -1,795.50				
84	TEMPORARY CONC. BARRIER 1455.0000	L.F.	15.0000 21,825.00	12.8000 18,624.00	-14.67 % -3,201.00	4.5000 6,547.50	-70.00 % -15,277.50	12.6000 18,333.00	-16.00 % -3,492.00				
85	TEMPORARY IMPACT ATTENUATOR 2.0000	EACH	5,000.0000 10,000.00	4,025.0000 8,050.00	-19.50 % -1,950.00	4,500.0000 9,000.00	-10.00 % -1,000.00	4,000.0000 8,000.00	-20.00 % -2,000.00				
86	RESETTING IMPACT ATTENUATOR 1.0000	EACH	2,500.0000 2,500.00	925.0000 925.00	-63.00 % -1,575.00	1,100.0000 1,100.00	-56.00 % -1,400.00	700.0000 700.00	-72.00 % -1,800.00				
87	TRANSPORTABLE ATTENUATOR(S) 1.0000	EACH	6,000.0000 6,000.00	400.0000 400.00	-93.33 % -5,600.00	17,000.0000 17,000.00	183.33 % 11,000.00	8,700.0000 8,700.00	45.00 % 2,700.00				
88	OPERATION OF TRANSPORTABLE ATTENUATOR(S) 120.0000	HR	45.0000 5,400.00	1.0000 120.00	-97.78 % -5,280.00	50.0000 6,000.00	11.11 % 600.00	55.0000 6,600.00	22.22 % 1,200.00				

PS&E JOB NO : 09A032 REVISION NO :  
 CONTRACT NO : 007917 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL3321  
 HWY : SR 090  
 TITLE : I-90  
 SUNSET WAY CONNECTION  
 INTERCHANGE MODIFICATIONS  
 09A032 (REV 3/31/2010)  
 PROJECT : IM-0901(461)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : Apr 28 2010

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
SCI INFRASTRUCTURE, LLC 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 753245	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	PLATS PLUS, INC. 720 CEDAR AVE STE C MARYSVILLE WA 982704564 CONTRACTOR NUMBER : 100135

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
89	REPAIR TRANSPORTABLE ATTENUATOR(S)	EST.			0.00 %			0.00 %		0.00 %
			10,000.00	10,000.00		10,000.00	10,000.00		10,000.00	10,000.00
90	FLEXIBLE GUIDE POST									
	14.0000	EACH	40.0000	30.0000	-25.00 %	50.0000	25.0000	25.00 %	45.5000	13.75 %
			560.00	420.00	-140.00	700.00	140.00	140.00	637.00	77.00
91	PAINT LINE									
	4056.0000	L.F.	0.2500	0.3600	44.00 %	0.2500	0.0000	0.00 %	0.2200	-12.00 %
			1,014.00	1,460.16	446.16	1,014.00	0.00	0.00	892.32	-121.68
92	PLASTIC LINE									
	162.0000	L.F.	3.0000	2.0500	-31.67 %	2.0000	1.7500	-33.33 %	1.7500	-41.67 %
			486.00	332.10	-153.90	324.00	283.50	-162.00	283.50	-202.50
93	PLASTIC WIDE LINE									
	3095.0000	L.F.	3.0000	1.4500	-51.67 %	1.7000	1.4500	-43.33 %	1.4500	-51.67 %
			9,285.00	4,487.75	-4,797.25	5,261.50	4,487.75	-4,023.50	4,487.75	-4,797.25
94	PLASTIC CROSSWALK LINE									
	176.0000	S.F.	8.0000	6.0000	-25.00 %	5.6000	4.7500	-30.00 %	4.7500	-40.63 %
			1,408.00	1,056.00	-352.00	985.60	836.00	-422.40	836.00	-572.00
95	PLASTIC STOP LINE									
	93.0000	L.F.	10.0000	14.2500	42.50 %	6.5000	5.5000	-35.00 %	5.5000	-45.00 %
			930.00	1,325.25	395.25	604.50	511.50	-325.50	511.50	-418.50
96	PLASTIC TRAFFIC ARROW									
	8.0000	EACH	150.0000	150.0000	0.00 %	170.0000	145.0000	13.33 %	145.0000	-3.33 %
			1,200.00	1,200.00	0.00	1,360.00	1,160.00	160.00	1,160.00	-40.00
97	PLASTIC DRAINAGE MARKING									
	12.0000	EACH	40.0000	30.0000	-25.00 %	30.0000	26.0000	-25.00 %	26.0000	-35.00 %
			480.00	360.00	-120.00	360.00	312.00	-120.00	312.00	-168.00
98	TEMPORARY PAVEMENT MARKING									
	4595.0000	L.F.	0.3000	0.3000	0.00 %	0.2000	0.1500	-33.33 %	0.1500	-50.00 %
			1,378.50	1,378.50	0.00	919.00	689.25	-459.50	689.25	-689.25
99	PERMANENT SIGNING									
		L.S.			152.38 %			33.33 %		161.90 %
			10,500.00	26,500.00	16,000.00	14,000.00	27,500.00	3,500.00	27,500.00	17,000.00



PS&E JOB NO : 09A032 REVISION NO :  
 CONTRACT NO : 007917 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL3321  
 HWY : SR 090  
 TITLE : I-90  
 SUNSET WAY CONNECTION  
 INTERCHANGE MODIFICATIONS  
 09A032 (REV 3/31/2010)  
 PROJECT : IM-0901(461)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : Apr 28 2010

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
SCI INFRASTRUCTURE, LLC 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 753245	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	PLATS PLUS, INC. 720 CEDAR AVE STE C MARYSVILLE WA 982704564 CONTRACTOR NUMBER : 100135

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER		% DIFF./ AMT.DIFF.	7TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
100	TRAFFIC SIGNAL SYSTEM SUA 1223												
	L.S.				-3.85 %			-7.69 %					-16.92 %
			13,000.00	12,500.00	-500.00	12,000.00	-1,000.00	10,800.00	-2,200.00				
101	TEMPORARY VIDEO DETECTION SYSTEM- SUA 1223												
	L.S.				-47.76 %			-75.12 %					-75.12 %
			20,100.00	10,500.00	-9,600.00	5,000.00	-15,100.00	5,000.00	-15,100.00				
102	OTHER TEMPORARY TRAFFIC CONTROL												
	L.S.				132.63 %			-12.77 %					481.56 %
			3,439.00	8,000.00	4,561.00	3,000.00	-439.00	20,000.00	16,561.00				
103	FLAGGERS AND SPOTTERS												
	2560.0000 HR		45.0000	42.5000	-5.56 %	40.0000	-11.11 %	42.0000	-6.67 %				
			115,200.00	108,800.00	-6,400.00	102,400.00	-12,800.00	107,520.00	-7,680.00				
104	OTHER TRAFFIC CONTROL LABOR												
	200.0000 HR		40.0000	42.5000	6.25 %	50.0000	25.00 %	42.0000	5.00 %				
			8,000.00	8,500.00	500.00	10,000.00	2,000.00	8,400.00	400.00				
105	TRAFFIC CONTROL SUPERVISOR												
	L.S.				-61.11 %			-22.22 %					-86.67 %
			45,000.00	17,500.00	-27,500.00	35,000.00	-10,000.00	6,000.00	-39,000.00				
106	CONSTRUCTION SIGNS CLASS A												
	137.0000 S.F.		20.0000	14.0000	-30.00 %	15.0000	-25.00 %	18.0000	-10.00 %				
			2,740.00	1,918.00	-822.00	2,055.00	-685.00	2,466.00	-274.00				
107	PEDESTRIAN CONTROL AND PROTECTION												
	L.S.				-36.00 %			40.00 %					-30.00 %
			5,000.00	3,200.00	-1,800.00	7,000.00	2,000.00	3,500.00	-1,500.00				
OTHER ITEMS													
108	TYPE B PROGRESS SCHEDULE												
	L.S.				0.00 %			0.00 %					0.00 %
			5,000.00	5,000.00	0.00	5,000.00	0.00	5,000.00	0.00				
109	SHORING OR EXTRA EXCAVATION CLASS B												
	7188.0000 S.F.		2.0000	0.5000	-75.00 %	0.3000	-85.00 %	0.5000	-75.00 %				
			14,376.00	3,594.00	-10,782.00	2,156.40	-12,219.60	3,594.00	-10,782.00				

PS&E JOB NO : 09A032 REVISION NO :  
 CONTRACT NO : 007917 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL3321  
 HWY : SR 090  
 TITLE : I-90  
 SUNSET WAY CONNECTION  
 INTERCHANGE MODIFICATIONS  
 09A032 (REV 3/31/2010)  
 PROJECT : IM-0901(461)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : Apr 28 2010

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
SCI INFRASTRUCTURE, LLC 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 753245	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	PLATS PLUS, INC. 720 CEDAR AVE STE C MARYSVILLE WA 982704564 CONTRACTOR NUMBER : 100135

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER		% DIFF./ AMT.DIFF.	7TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
110	GRAVEL BACKFILL FOR DRAIN												
	99.0000	C.Y.	30.0000	26.0000	-13.33 %	36.0000	20.00 %	30.0000	0.00 %				
			2,970.00	2,574.00	-396.00	3,564.00	594.00	2,970.00	0.00				
111	ROADWAY SURVEYING												
		L.S.			278.00 %		280.00 %		268.00 %				
			5,000.00	18,900.00	13,900.00	19,000.00	14,000.00	18,400.00	13,400.00				
112	ADJUST MONUMENT CASE AND COVER												
	1.0000	EACH	400.0000	250.0000	-37.50 %	450.0000	12.50 %	550.0000	37.50 %				
			400.00	250.00	-150.00	450.00	50.00	550.00	150.00				
113	CEMENT CONC. SIDEWALK												
	231.0000	S.Y.	50.0000	28.0000	-44.00 %	42.0000	-16.00 %	40.0000	-20.00 %				
			11,550.00	6,468.00	-5,082.00	9,702.00	-1,848.00	9,240.00	-2,310.00				
114	REINFORCED EDGE CEMENT CONC. SIDEWALK												
	515.0000	S.Y.	75.0000	60.0000	-20.00 %	57.0000	-24.00 %	72.0000	-4.00 %				
			38,625.00	30,900.00	-7,725.00	29,355.00	-9,270.00	37,080.00	-1,545.00				
115	PEDESTRIAN HANDRAIL												
	662.0000	L.F.	75.0000	135.0000	80.00 %	112.0000	49.33 %	90.0000	20.00 %				
			49,650.00	89,370.00	39,720.00	74,144.00	24,494.00	59,580.00	9,930.00				
116	CEMENT CONC. CURB RAMP TYPE 2												
	2.0000	EACH	2,000.0000	1,000.0000	-50.00 %	800.0000	-60.00 %	1,000.0000	-50.00 %				
			4,000.00	2,000.00	-2,000.00	1,600.00	-2,400.00	2,000.00	-2,000.00				
117	RAMP DETECTABLE WARNING RETROFIT												
	68.0000	S.F.	50.0000	45.0000	-10.00 %	45.0000	-10.00 %	45.0000	-10.00 %				
			3,400.00	3,060.00	-340.00	3,060.00	-340.00	3,060.00	-340.00				
118	COATED CHAIN LINK FENCE TYPE 3												
	568.0000	L.F.	25.0000	34.0000	36.00 %	22.0000	-12.00 %	19.0000	-24.00 %				
			14,200.00	19,312.00	5,112.00	12,496.00	-1,704.00	10,792.00	-3,408.00				
119	DOUBLE 20 FT. COATED CHAIN LINK GATE												
	1.0000	EACH	1,200.0000	1,250.0000	4.17 %	1,500.0000	25.00 %	1,250.0000	4.17 %				
			1,200.00	1,250.00	50.00	1,500.00	300.00	1,250.00	50.00				
120	ADJUST MANHOLE												
	3.0000	EACH	500.0000	350.0000	-30.00 %	300.0000	-40.00 %	340.0000	-32.00 %				
			1,500.00	1,050.00	-450.00	900.00	-600.00	1,020.00	-480.00				

PS&E JOB NO : 09A032 REVISION NO :  
 CONTRACT NO : 007917 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL3321  
 HWY : SR 090  
 TITLE : I-90  
 SUNSET WAY CONNECTION  
 INTERCHANGE MODIFICATIONS  
 09A032 (REV 3/31/2010)  
 PROJECT : IM-0901(461)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : Apr 28 2010

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
SCI INFRASTRUCTURE, LLC	MIDMOUNTAIN CONTRACTORS, INC.	PLATS PLUS, INC.
1508 VALENTINE AVE SE	825 5TH AVE	720 CEDAR AVE STE C
	98033-6391	
PACIFIC WA 980472103	KIRKLAND WA 980832909	MARYSVILLE WA 982704564
CONTRACTOR NUMBER : 753245	CONTRACTOR NUMBER : 100390	CONTRACTOR NUMBER : 100135

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
121	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN									
	2.0000 EACH		300.0000	350.0000	16.67 %	500.0000	66.67 %	425.0000	41.67 %	
			600.00	700.00	100.00	1,000.00	400.00	850.00	250.00	
122	ROADSIDE CLEANUP									
	EST.				0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
123	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.				0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
124	MINOR CHANGE									
	CALC				0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
125	SPCC PLAN									
	L.S.				0.00 %		-90.00 %		25.00 %	
			1,000.00	1,000.00	0.00	100.00	-900.00	1,250.00	250.00	
126	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE									
	188.0000 S.Y.		3.0000	1.0000	-66.67 %	8.0000	166.67 %	2.0000	-33.33 %	
			564.00	188.00	-376.00	1,504.00	940.00	376.00	-188.00	
127	NO TRESPASSING SIGN									
	1.0000 EACH		200.0000	650.0000	225.00 %	100.0000	-50.00 %	250.0000	25.00 %	
			200.00	650.00	450.00	100.00	-100.00	250.00	50.00	
128	HEALTH AND SAFETY PLAN									
	L.S.				150.00 %		-90.00 %		400.00 %	
			1,000.00	2,500.00	1,500.00	100.00	-900.00	5,000.00	4,000.00	
129	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS									
	EST.				0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/01/2010

\*\*\* BID CHECK REPORT \*\*\*

TIME: 09:02

PS&E JOB NO : 09A032 REVISION NO :  
 CONTRACT NO : 007917 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL3321  
 HWY : SR 090  
 TITLE : I-90  
 SUNSET WAY CONNECTION  
 INTERCHANGE MODIFICATIONS  
 09A032 (REV 3/31/2010)  
 PROJECT : IM-0901(461)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : Apr 28 2010

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
SCI INFRASTRUCTURE, LLC 1508 VALENTINE AVE SE PACIFIC WA 980472103 CONTRACTOR NUMBER : 753245	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	PLATS PLUS, INC. 720 CEDAR AVE STE C MARYSVILLE WA 982704564 CONTRACTOR NUMBER : 100135

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		5TH BIDDER		6TH BIDDER		7TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
130	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	851.0000	C.Y.	9.0000	-44.44%	5.0000	-51.11%	4.4000	18.0000	100.00%	
			7,659.00	-3,404.00	3,744.40	-3,914.60	15,318.00	7,659.00		
CONTRACT TOTAL			\$1,730,961.25	-15.60%	\$1,460,884.81	-13.40%	\$1,498,987.50	\$1,508,973.02	-12.82%	
BASE TOTAL			\$1,730,961.25	-15.60%	\$1,460,884.81	-13.40%	\$1,498,987.50	\$1,508,973.02	-12.82%	

PS&E JOB NO : 09A032 REVISION NO :  
 CONTRACT NO : 007917 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL3321  
 HWY : SR 090  
 TITLE : I-90  
 SUNSET WAY CONNECTION  
 INTERCHANGE MODIFICATIONS  
 09A032 (REV 3/31/2010)  
 PROJECT : IM-0901(461)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : Apr 28 2010

----- 8TH BIDDER -----	----- 9TH BIDDER -----	----- LOW BIDDER -----
THOMCO CONST., INC. 13600 44TH ST NE LAKE STEVENS WA 982589714 CONTRACTOR NUMBER : 100405	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	END GENERAL CONSTRUCTION, INC. 28605 SE 216TH LN MAPLE VALLEY WA 980387725 CONTRACTOR NUMBER : 100454

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			-45.00 %			-2.50 %		-28.03 %
			200,000.00	110,000.00	-90,000.00	195,000.00	-5,000.00	143,945.70	-56,054.30	
2	CLEARING AND GRUBBING									
	0.6600	ACRE	8,000.0000	10,200.0000	27.50 %	10,000.0000	25.00 %	8,000.0000	0.00 %	
			5,280.00	6,732.00	1,452.00	6,600.00	1,320.00	5,280.00	0.00	
3	SELECTIVE CLEARING, GRUBBING, AND PRUNING	L.S.			46.67 %		66.67 %		18.70 %	
			1,500.00	2,200.00	700.00	2,500.00	1,000.00	1,780.48	280.48	
4	REMOVING STORM SEWER PIPE	L.F.			-63.27 %		0.00 %		-46.93 %	
	619.0000		15.0000	5.5100	-63.27 %	15.0000	0.00 %	7.9600	-46.93 %	
			9,285.00	3,410.69	-5,874.31	9,285.00	0.00	4,927.24	-4,357.76	
5	REMOVING DRAIN PIPE	L.F.			-50.00 %		50.00 %		-70.70 %	
	38.0000		10.0000	5.0000	-50.00 %	15.0000	50.00 %	2.9300	-70.70 %	
			380.00	190.00	-190.00	570.00	190.00	111.34	-268.66	
6	REMOVING DRAINAGE STRUCTURE	EACH			12.50 %		-25.00 %		18.00 %	
	6.0000		400.0000	450.0000	12.50 %	300.0000	-25.00 %	472.0200	18.00 %	
			2,400.00	2,700.00	300.00	1,800.00	-600.00	2,832.12	432.12	
7	REMOVING CONC. BARRIER	L.F.			-29.33 %		66.67 %		85.33 %	
	1363.0000		3.0000	2.1200	-29.33 %	5.0000	66.67 %	5.5600	85.33 %	
			4,089.00	2,889.56	-1,199.44	6,815.00	2,726.00	7,578.28	3,489.28	
8	REMOVING TRAFFIC ISLAND	S.Y.			0.00 %		-50.00 %		-50.94 %	
	4.0000		50.0000	50.0000	0.00 %	25.0000	-50.00 %	24.5300	-50.94 %	
			200.00	200.00	0.00	100.00	-100.00	98.12	-101.88	
9	REMOVING TEMPORARY PAVEMENT MARKING	L.F.			-36.00 %		-20.00 %		-36.00 %	
	4595.0000		0.2500	0.1600	-36.00 %	0.2000	-20.00 %	0.1600	-36.00 %	
			1,148.75	735.20	-413.55	919.00	-229.75	735.20	-413.55	
10	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			-70.23 %		-71.94 %		-55.91 %	
			7,750.00	2,307.00	-5,443.00	2,175.00	-5,575.00	3,416.65	-4,333.35	
11	REMOVING CHAIN LINK FENCE	L.F.			-41.75 %		0.00 %		-73.00 %	
	555.0000		4.0000	2.3300	-41.75 %	4.0000	0.00 %	1.0800	-73.00 %	
			2,220.00	1,293.15	-926.85	2,220.00	0.00	599.40	-1,620.60	

PS&E JOB NO : 09A032 REVISION NO :  
 CONTRACT NO : 007917 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL3321  
 HWY : SR 090  
 TITLE : I-90  
 SUNSET WAY CONNECTION  
 INTERCHANGE MODIFICATIONS  
 09A032 (REV 3/31/2010)  
 PROJECT : IM-0901(461)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : Apr 28 2010

----- 8TH BIDDER -----	----- 9TH BIDDER -----	----- LOW BIDDER -----
THOMCO CONST., INC. 13600 44TH ST NE LAKE STEVENS WA 982589714 CONTRACTOR NUMBER : 100405	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	END GENERAL CONSTRUCTION, INC. 28605 SE 216TH LN MAPLE VALLEY WA 980387725 CONTRACTOR NUMBER : 100454

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
12	REMOVING WIRE FENCE 49.0000	L.F.	10.0000 490.00	2.0000 98.00	-80.00 % -392.00	5.0000 245.00	-50.00 % -245.00	2.2700 111.23	-77.30 % -378.77	
13	REMOVING CONC. LINER 442.0000	S.Y.	20.0000 8,840.00	9.0000 3,978.00	-55.00 % -4,862.00	20.0000 8,840.00	0.00 % 0.00	7.8200 3,456.44	-60.90 % -5,383.56	
14	FORCE ACCOUNT POTHOLING EXISTING UTILITIES EST.		15,000.00	15,000.00	0.00 %	15,000.00	0.00 %	15,000.00	0.00 %	
GRADING										
15	ROADWAY EXCAVATION INCL. HAUL 270.0000	C.Y.	15.0000 4,050.00	14.0000 3,780.00	-6.67 % -270.00	20.0000 5,400.00	33.33 % 1,350.00	13.0000 3,510.00	-13.33 % -540.00	
16	GRAVEL BORROW INCL. HAUL 19800.0000	TON	10.0000 198,000.00	15.9700 316,206.00	59.70 % 118,206.00	14.9000 295,020.00	49.00 % 97,020.00	11.1100 219,978.00	11.10 % 21,978.00	
17	EMBANKMENT COMPACTION 10700.0000	C.Y.	3.0000 32,100.00	2.1100 22,577.00	-29.67 % -9,523.00	4.0000 42,800.00	33.33 % 10,700.00	1.8100 19,367.00	-39.67 % -12,733.00	
18	POND EXCAVATION INCL. HAUL 2551.0000	C.Y.	15.0000 38,265.00	13.7200 34,999.72	-8.53 % -3,265.28	18.7500 47,831.25	25.00 % 9,566.25	18.7000 47,703.70	24.67 % 9,438.70	
DRAINAGE										
19	DITCH EXCAVATION INCL. HAUL 24.0000	C.Y.	50.0000 1,200.00	50.0000 1,200.00	0.00 % 0.00	18.7500 450.00	-62.50 % -750.00	15.2000 364.80	-69.60 % -835.20	
20	LIGHT LOOSE RIPRAP 112.0000	TON	40.0000 4,480.00	39.4200 4,415.04	-1.45 % -64.96	75.0000 8,400.00	87.50 % 3,920.00	33.0100 3,697.12	-17.48 % -782.88	

PS&E JOB NO : 09A032 REVISION NO :  
 CONTRACT NO : 007917 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL3321  
 HWY : SR 090  
 TITLE : I-90  
 SUNSET WAY CONNECTION  
 INTERCHANGE MODIFICATIONS  
 09A032 (REV 3/31/2010)  
 PROJECT : IM-0901(461)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : Apr 28 2010

----- 8TH BIDDER -----	----- 9TH BIDDER -----	----- LOW BIDDER -----
THOMCO CONST., INC. 13600 44TH ST NE LAKE STEVENS WA 982589714 CONTRACTOR NUMBER : 100405	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	END GENERAL CONSTRUCTION, INC. 28605 SE 216TH LN MAPLE VALLEY WA 980387725 CONTRACTOR NUMBER : 100454

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER		% DIFF./ AMT.DIFF.	LOW BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE													
21	QUARRY SPALLS												
	33.0000	TON	75.0000	24.0000	-68.00 %	60.0000	23.7500	-20.00 %	23.7500	-68.33 %			
			2,475.00	792.00	-1,683.00	1,980.00	783.75	-495.00	783.75	-1,691.25			
22	UNDERDRAIN PIPE 6 IN. DIAM.												
	282.0000	L.F.	20.0000	12.0000	-40.00 %	18.0000	13.0900	-10.00 %	13.0900	-34.55 %			
			5,640.00	3,384.00	-2,256.00	5,076.00	3,691.38	-564.00	3,691.38	-1,948.62			
23	DEWATERING SYSTEM												
		L.S.			-69.12 %			272.09 %		-89.63 %			
			26,875.00	8,300.00	-18,575.00	100,000.00	2,785.75	73,125.00	2,785.75	-24,089.25			
STORM SEWER													
24	CATCH BASIN TYPE 2 72 IN. DIAM. W. FLOW RESTRICTOR												
	1.0000	EACH	5,000.0000	5,451.0000	9.02 %	6,500.0000	6,009.3900	30.00 %	6,009.3900	20.19 %			
			5,000.00	5,451.00	451.00	6,500.00	6,009.39	1,500.00	6,009.39	1,009.39			
25	CATCH BASIN TYPE 1												
	6.0000	EACH	1,000.0000	950.0000	-5.00 %	1,300.0000	614.9700	30.00 %	614.9700	-38.50 %			
			6,000.00	5,700.00	-300.00	7,800.00	3,689.82	1,800.00	3,689.82	-2,310.18			
26	CATCH BASIN TYPE 2 48 IN. DIAM.												
	6.0000	EACH	2,500.0000	1,800.0000	-28.00 %	2,500.0000	2,117.3400	0.00 %	2,117.3400	-15.31 %			
			15,000.00	10,800.00	-4,200.00	15,000.00	12,704.04	0.00	12,704.04	-2,295.96			
27	TESTING STORM SEWER PIPE												
	838.0000	L.F.	3.0000	2.0000	-33.33 %	3.0000	1.7300	0.00 %	1.7300	-42.33 %			
			2,514.00	1,676.00	-838.00	2,514.00	1,449.74	0.00	1,449.74	-1,064.26			
28	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.												
	221.0000	L.F.	45.0000	29.6100	-34.20 %	40.0000	32.1200	-11.11 %	32.1200	-28.62 %			
			9,945.00	6,543.81	-3,401.19	8,840.00	7,098.52	-1,105.00	7,098.52	-2,846.48			
29	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.												
	554.0000	L.F.	45.0000	41.2200	-8.40 %	55.0000	30.2000	22.22 %	30.2000	-32.89 %			
			24,930.00	22,835.88	-2,094.12	30,470.00	16,730.80	5,540.00	16,730.80	-8,199.20			

PS&E JOB NO : 09A032 REVISION NO :  
 CONTRACT NO : 007917 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL3321  
 HWY : SR 090  
 TITLE : I-90  
 SUNSET WAY CONNECTION  
 INTERCHANGE MODIFICATIONS  
 09A032 (REV 3/31/2010)  
 PROJECT : IM-0901(461)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : Apr 28 2010

----- 8TH BIDDER -----	----- 9TH BIDDER -----	----- LOW BIDDER -----
THOMCO CONST., INC. 13600 44TH ST NE LAKE STEVENS WA 982589714 CONTRACTOR NUMBER : 100405	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	END GENERAL CONSTRUCTION, INC. 28605 SE 216TH LN MAPLE VALLEY WA 980387725 CONTRACTOR NUMBER : 100454

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STORM SEWER										
30	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.									
	63.0000	L.F.	60.0000	65.0000	8.33 %	75.0000	25.00 %	55.8000	-7.00 %	
			3,780.00	4,095.00	315.00	4,725.00	945.00	3,515.40	-264.60	
WATER LINES										
31	GATE VALVE 8 IN.									
	1.0000	EACH	1,000.0000	1,473.0000	47.30 %	1,000.0000	0.00 %	1,153.3500	15.33 %	
			1,000.00	1,473.00	473.00	1,000.00	0.00	1,153.35	153.35	
32	DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.									
	725.0000	L.F.	80.0000	56.8400	-28.95 %	63.0000	-21.25 %	53.5500	-33.06 %	
			58,000.00	41,209.00	-16,791.00	45,675.00	-12,325.00	38,823.75	-19,176.25	
STRUCTURE										
33	CONC. LINER									
	1020.0000	S.Y.	40.0000	50.0000	25.00 %	62.0000	55.00 %	67.2100	68.02 %	
			40,800.00	51,000.00	10,200.00	63,240.00	22,440.00	68,554.20	27,754.20	
SURFACING										
34	CRUSHED SURFACING BASE COURSE									
	767.0000	TON	30.0000	20.0900	-33.03 %	23.6000	-21.33 %	16.9600	-43.47 %	
			23,010.00	15,409.03	-7,600.97	18,101.20	-4,908.80	13,008.32	-10,001.68	
LIQUID ASPHALT										
35	ANTI-STRIPPING ADDITIVE									
		EST.	1,857.00	1,857.00	0.00 %	1,857.00	0.00 %	1,857.00	0.00 %	



PS&E JOB NO : 09A032 REVISION NO :  
 CONTRACT NO : 007917 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL3321  
 HWY : SR 090  
 TITLE : I-90  
 SUNSET WAY CONNECTION  
 INTERCHANGE MODIFICATIONS  
 09A032 (REV 3/31/2010)  
 PROJECT : IM-0901(461)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : Apr 28 2010

----- 8TH BIDDER -----	----- 9TH BIDDER -----	----- LOW BIDDER -----
THOMCO CONST., INC. 13600 44TH ST NE LAKE STEVENS WA 982589714 CONTRACTOR NUMBER : 100405	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	END GENERAL CONSTRUCTION, INC. 28605 SE 216TH LN MAPLE VALLEY WA 980387725 CONTRACTOR NUMBER : 100454

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
36	HOT MIX ASPHALT CRACK SEALING	EST.			0.00 %			0.00 %		0.00 %
			5,000.00	5,000.00		5,000.00	5,000.00		5,000.00	
37	PLANING BITUMINOUS PAVEMENT 2923.0000	S.Y.	5.0000	5.0000	0.00 %	6.0000	20.00 %	3.3700	-32.60 %	
			14,615.00	14,615.00	0.00	17,538.00	2,923.00	9,850.51	-4,764.49	
38	HMA CL. 1/2 IN. PG 64-22 1854.0000	TON	85.0000	71.0200	-16.45 %	70.5000	-17.06 %	71.6400	-15.72 %	
			157,590.00	131,671.08	-25,918.92	130,707.00	-26,883.00	132,820.56	-24,769.44	
39	COMPACTION PRICE ADJUSTMENT CALC				0.00 %		0.00 %		0.00 %	
			2,466.00	2,466.00		2,466.00	2,466.00		2,466.00	
40	ASPHALT COST PRICE ADJUSTMENT CALC				0.00 %		0.00 %		0.00 %	
			1,220.00	1,220.00		1,220.00	1,220.00		1,220.00	
41	HMA FOR APPROACH CL. 1/2 IN. PG 64-22 3.0000	TON	150.0000	265.0000	76.67 %	250.0000	66.67 %	165.0000	10.00 %	
			450.00	795.00	345.00	750.00	300.00	495.00	45.00	
42	LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT CALC				0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00	-1.00		-1.00	
43	CYCLIC DENSITY PRICE ADJUSTMENT CALC				0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00	-1.00		-1.00	
EROSION CNTL AND ROADSIDE RESTORATION										
44	ESC LEAD 100.0000	DAY	150.0000	150.0000	0.00 %	200.0000	33.33 %	41.7300	-72.18 %	
			15,000.00	15,000.00	0.00	20,000.00	5,000.00	4,173.00	-10,827.00	
45	PLASTIC COVERING 2444.0000	S.Y.	2.0000	2.4600	23.00 %	2.3500	17.50 %	1.2000	-40.00 %	
			4,888.00	6,012.24	1,124.24	5,743.40	855.40	2,932.80	-1,955.20	

PS&E JOB NO : 09A032 REVISION NO :  
 CONTRACT NO : 007917 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL3321  
 HWY : SR 090  
 TITLE : I-90  
 SUNSET WAY CONNECTION  
 INTERCHANGE MODIFICATIONS  
 09A032 (REV 3/31/2010)  
 PROJECT : IM-0901(461)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : Apr 28 2010

----- 8TH BIDDER -----	----- 9TH BIDDER -----	----- LOW BIDDER -----
THOMCO CONST., INC. 13600 44TH ST NE LAKE STEVENS WA 982589714 CONTRACTOR NUMBER : 100405	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	END GENERAL CONSTRUCTION, INC. 28605 SE 216TH LN MAPLE VALLEY WA 980387725 CONTRACTOR NUMBER : 100454

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
46	CHECK DAM									
	20.0000	L.F.	15.0000	20.0000	33.33 %	15.0000	0.00 %	21.2300	41.53 %	
			300.00	400.00	100.00	300.00	0.00	424.60	124.60	
47	STABILIZED CONSTRUCTION ENTRANCE									
	232.0000	S.Y.	30.0000	10.2200	-65.93 %	20.0000	-33.33 %	16.7500	-44.17 %	
			6,960.00	2,371.04	-4,588.96	4,640.00	-2,320.00	3,886.00	-3,074.00	
48	TIRE WASH									
	1.0000	EACH	4,000.0000	4,400.0000	10.00 %	10,000.0000	150.00 %	1,089.8300	-72.75 %	
			4,000.00	4,400.00	400.00	10,000.00	6,000.00	1,089.83	-2,910.17	
49	STREET CLEANING									
	392.0000	HR	110.0000	111.4000	1.27 %	125.0000	13.64 %	112.3500	2.14 %	
			43,120.00	43,668.80	548.80	49,000.00	5,880.00	44,041.20	921.20	
50	INLET PROTECTION									
	24.0000	EACH	80.0000	65.0000	-18.75 %	100.0000	25.00 %	76.8200	-3.98 %	
			1,920.00	1,560.00	-360.00	2,400.00	480.00	1,843.68	-76.32	
51	SILT FENCE									
	1079.0000	L.F.	5.0000	4.2000	-16.00 %	5.0000	0.00 %	2.6600	-46.80 %	
			5,395.00	4,531.80	-863.20	5,395.00	0.00	2,870.14	-2,524.86	
52	STRAW BALE									
	54.0000	EACH	30.0000	31.4400	4.80 %	50.0000	66.67 %	59.4900	98.30 %	
			1,620.00	1,697.76	77.76	2,700.00	1,080.00	3,212.46	1,592.46	
53	WATTLE									
	496.0000	L.F.	5.0000	4.2400	-15.20 %	4.0000	-20.00 %	1.6500	-67.00 %	
			2,480.00	2,103.04	-376.96	1,984.00	-496.00	818.40	-1,661.60	
54	COMPOST SOCK									
	1630.0000	L.F.	9.5000	6.1500	-35.26 %	8.0000	-15.79 %	6.2100	-34.63 %	
			15,485.00	10,024.50	-5,460.50	13,040.00	-2,445.00	10,122.30	-5,362.70	
55	EROSION/WATER POLLUTION CONTROL									
	EST.				0.00 %		0.00 %		0.00 %	
			27,200.00	27,200.00		27,200.00		27,200.00		
56	TEMPORARY CONVEYANCE SYSTEM									
	L.S.				-44.90 %		7.14 %		-58.47 %	
			28,000.00	15,427.00	-12,573.00	30,000.00	2,000.00	11,628.76	-16,371.24	

PS&E JOB NO : 09A032 REVISION NO :  
 CONTRACT NO : 007917 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL3321  
 HWY : SR 090  
 TITLE : I-90  
 SUNSET WAY CONNECTION  
 INTERCHANGE MODIFICATIONS  
 09A032 (REV 3/31/2010)  
 PROJECT : IM-0901(461)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : Apr 28 2010

----- 8TH BIDDER -----	----- 9TH BIDDER -----	----- LOW BIDDER -----
THOMCO CONST., INC. 13600 44TH ST NE LAKE STEVENS WA 982589714 CONTRACTOR NUMBER : 100405	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	END GENERAL CONSTRUCTION, INC. 28605 SE 216TH LN MAPLE VALLEY WA 980387725 CONTRACTOR NUMBER : 100454

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER		% DIFF./ AMT.DIFF.	LOW BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CNTL AND ROADSIDE RESTORATION													
57	MULCHING												
	0.5600	ACRE	20,000.0000	9,239.0000	-53.81%	9,000.0000	-55.00%	9,400.0000	-53.00%				
			11,200.00	5,173.84	-6,026.16	5,040.00	-6,160.00	5,264.00	-5,936.00				
58	TOPSOIL TYPE A												
	597.0000	C.Y.	43.0000	24.1400	-43.86%	25.0000	-41.86%	25.3600	-41.02%				
			25,671.00	14,411.58	-11,259.42	14,925.00	-10,746.00	15,139.92	-10,531.08				
59	PSIPE DOUGLAS FIR, 18" HT., #2 CONT.												
	243.0000	EACH	14.5000	8.2700	-42.97%	8.5000	-41.38%	8.1100	-44.07%				
			3,523.50	2,009.61	-1,513.89	2,065.50	-1,458.00	1,970.73	-1,552.77				
60	PSIPE OCEANSPRAY 18" HT., #2 CONT.												
	153.0000	EACH	10.5000	8.2700	-21.24%	8.5000	-19.05%	8.3500	-20.48%				
			1,606.50	1,265.31	-341.19	1,300.50	-306.00	1,277.55	-328.95				
61	PSIPE SERVICEBERRY, 18" HT., #2 CONT.												
	153.0000	EACH	12.0000	8.2700	-31.08%	8.5000	-29.17%	8.3500	-30.42%				
			1,836.00	1,265.31	-570.69	1,300.50	-535.50	1,277.55	-558.45				
62	PSIPE THIMBLEBERRY, 12" HT., #2 CONT.												
	306.0000	EACH	12.5000	8.2700	-33.84%	8.5000	-32.00%	8.3500	-33.20%				
			3,825.00	2,530.62	-1,294.38	2,601.00	-1,224.00	2,555.10	-1,269.90				
63	PSIPE BEAKED HAZELNUT, 18" HT. #2 CONT.												
	139.0000	EACH	12.0000	8.2700	-31.08%	8.5000	-29.17%	8.3500	-30.42%				
			1,668.00	1,149.53	-518.47	1,181.50	-486.50	1,160.65	-507.35				
64	PSIPE WESTERN RED CEDAR, 18" HT., #2 CONT.												
	99.0000	EACH	13.0000	8.2700	-36.38%	8.5000	-34.62%	8.3500	-35.77%				
			1,287.00	818.73	-468.27	841.50	-445.50	826.65	-460.35				
65	PSIPE SALAL, #1 CONT.												
	918.0000	EACH	10.0000	6.0000	-40.00%	6.3500	-36.50%	6.0500	-39.50%				
			9,180.00	5,508.00	-3,672.00	5,829.30	-3,350.70	5,553.90	-3,626.10				
66	PSIPE KINNIKINNICK, #1 CONT.												
	16.0000	EACH	13.5000	6.0000	-55.56%	6.3500	-52.96%	6.0500	-55.19%				
			216.00	96.00	-120.00	101.60	-114.40	96.80	-119.20				
67	PSIPE PACIFIC WILLOW, 3' LIVE STAKE												
	536.0000	EACH	6.0000	2.1200	-64.67%	2.2500	-62.50%	2.1400	-64.33%				
			3,216.00	1,136.32	-2,079.68	1,206.00	-2,010.00	1,147.04	-2,068.96				

PS&E JOB NO : 09A032 REVISION NO :  
 CONTRACT NO : 007917 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL3321  
 HWY : SR 090  
 TITLE : I-90  
 SUNSET WAY CONNECTION  
 INTERCHANGE MODIFICATIONS  
 09A032 (REV 3/31/2010)  
 PROJECT : IM-0901(461)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : Apr 28 2010

----- 8TH BIDDER -----	----- 9TH BIDDER -----	----- LOW BIDDER -----
THOMCO CONST., INC. 13600 44TH ST NE LAKE STEVENS WA 982589714 CONTRACTOR NUMBER : 100405	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	END GENERAL CONSTRUCTION, INC. 28605 SE 216TH LN MAPLE VALLEY WA 980387725 CONTRACTOR NUMBER : 100454

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER		% DIFF./ AMT.DIFF.	LOW BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CNTL AND ROADSIDE RESTORATION													
68	PSIPE RED-OSIER DOGWOOD, 3' LIVE STAKE 805.0000	EACH	6.0000 4,830.00	2.1200 1,706.60	-64.67 % -3,123.40	2.2500 1,811.25	-62.50 % -3,018.75	2.1400 1,722.70	-64.33 % -3,107.30				
69	PSIPE RICE CUTGRASS, BARE ROOT OR PLUG 208.0000	EACH	5.0000 1,040.00	2.1200 440.96	-57.60 % -599.04	2.2500 468.00	-55.00 % -572.00	2.1400 445.12	-57.20 % -594.88				
70	PSIPE SLOUGH SEDGE, BARE ROOT OR PLUG 364.0000	EACH	6.0000 2,184.00	1.3400 487.76	-77.67 % -1,696.24	1.5000 546.00	-75.00 % -1,638.00	1.3400 487.76	-77.67 % -1,696.24				
71	PSIPE SMALL FRUITED BULRUSH, BARE ROOT OR PLUG 312.0000	EACH	7.0000 2,184.00	1.3400 418.08	-80.86 % -1,765.92	1.5000 468.00	-78.57 % -1,716.00	1.3400 418.08	-80.86 % -1,765.92				
72	PSIPE COMMON SPIKERUSH, BARE ROOT OR PLUG 156.0000	EACH	8.0000 1,248.00	1.3400 209.04	-83.25 % -1,038.96	1.5000 234.00	-81.25 % -1,014.00	1.3400 209.04	-83.25 % -1,038.96				
73	PLANT ESTABLISHMENT - SECOND YEAR EST.		12,000.00	12,000.00	0.00 %	12,000.00	0.00 %	12,000.00	0.00 %				
74	PLANT ESTABLISHMENT - THIRD YEAR EST.		13,000.00	13,000.00	0.00 %	13,000.00	0.00 %	13,000.00	0.00 %				
75	FINE COMPOST 152.0000	C.Y.	48.0000 7,296.00	43.8100 6,659.12	-8.73 % -636.88	43.5000 6,612.00	-9.38 % -684.00	44.1900 6,716.88	-7.94 % -579.12				
76	HIGH VISIBILITY FENCE 947.0000	L.F.	5.0000 4,735.00	3.5000 3,314.50	-30.00 % -1,420.50	3.0000 2,841.00	-40.00 % -1,894.00	0.9400 890.18	-81.20 % -3,844.82				
TRAFFIC													
77	CEMENT CONC. TRAFFIC CURB 842.0000	L.F.	25.0000 21,050.00	12.0900 10,179.78	-51.64 % -10,870.22	30.0000 25,260.00	20.00 % 4,210.00	12.2000 10,272.40	-51.20 % -10,777.60				

PS&E JOB NO : 09A032 REVISION NO :  
 CONTRACT NO : 007917 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL3321  
 HWY : SR 090  
 TITLE : I-90  
 SUNSET WAY CONNECTION  
 INTERCHANGE MODIFICATIONS  
 09A032 (REV 3/31/2010)  
 PROJECT : IM-0901(461)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : Apr 28 2010

----- 8TH BIDDER -----	----- 9TH BIDDER -----	----- LOW BIDDER -----
THOMCO CONST., INC. 13600 44TH ST NE	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884	END GENERAL CONSTRUCTION, INC. 28605 SE 216TH LN
LAKE STEVENS WA 982589714	SEATTLE WA 981680697	MAPLE VALLEY WA 980387725
CONTRACTOR NUMBER : 100405	CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 100454

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
78	CEMENT CONC. PEDESTRIAN CURB									
	36.0000	L.F.	30.0000	12.0900	-59.70 %	30.0000	0.00 %	15.0000	-50.00 %	
			1,080.00	435.24	-644.76	1,080.00	0.00	540.00	-540.00	
79	EXTRUDED CURB									
	407.0000	L.F.	6.0000	5.8300	-2.83 %	6.0000	0.00 %	5.8900	-1.83 %	
			2,442.00	2,372.81	-69.19	2,442.00	0.00	2,397.23	-44.77	
80	BEAM GUARDRAIL TYPE 31									
	532.0000	L.F.	27.0000	22.6600	-16.07 %	23.5000	-12.96 %	22.8600	-15.33 %	
			14,364.00	12,055.12	-2,308.88	12,502.00	-1,862.00	12,161.52	-2,202.48	
81	BEAM GUARDRAIL TRANSITION SECTION TYPE 1									
	1.0000	EACH	3,000.0000	1,222.0000	-59.27 %	1,350.0000	-55.00 %	1,232.6400	-58.91 %	
			3,000.00	1,222.00	-1,778.00	1,350.00	-1,650.00	1,232.64	-1,767.36	
82	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	1.0000	EACH	3,000.0000	2,304.0000	-23.20 %	2,375.0000	-20.83 %	2,324.0400	-22.53 %	
			3,000.00	2,304.00	-696.00	2,375.00	-625.00	2,324.04	-675.96	
83	PRECAST CONC. BARRIER TYPE 2									
	63.0000	L.F.	75.0000	51.0000	-32.00 %	55.0000	-26.67 %	51.3600	-31.52 %	
			4,725.00	3,213.00	-1,512.00	3,465.00	-1,260.00	3,235.68	-1,489.32	
84	TEMPORARY CONC. BARRIER									
	1455.0000	L.F.	15.0000	4.2400	-71.73 %	14.0000	-6.67 %	3.7900	-74.73 %	
			21,825.00	6,169.20	-15,655.80	20,370.00	-1,455.00	5,514.45	-16,310.55	
85	TEMPORARY IMPACT ATTENUATOR									
	2.0000	EACH	5,000.0000	4,200.0000	-16.00 %	4,500.0000	-10.00 %	3,477.5000	-30.45 %	
			10,000.00	8,400.00	-1,600.00	9,000.00	-1,000.00	6,955.00	-3,045.00	
86	RESETTING IMPACT ATTENUATOR									
	1.0000	EACH	2,500.0000	1,008.0000	-59.68 %	2,500.0000	0.00 %	1,070.0000	-57.20 %	
			2,500.00	1,008.00	-1,492.00	2,500.00	0.00	1,070.00	-1,430.00	
87	TRANSPORTABLE ATTENUATOR(S)									
	1.0000	EACH	6,000.0000	4,400.0000	-26.67 %	5,000.0000	-16.67 %	2,889.0000	-51.85 %	
			6,000.00	4,400.00	-1,600.00	5,000.00	-1,000.00	2,889.00	-3,111.00	
88	OPERATION OF TRANSPORTABLE ATTENUATOR(S)									
	120.0000	HR	45.0000	56.7100	26.02 %	75.0000	66.67 %	55.6400	23.64 %	
			5,400.00	6,805.20	1,405.20	9,000.00	3,600.00	6,676.80	1,276.80	

PS&E JOB NO : 09A032 REVISION NO :  
 CONTRACT NO : 007917 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL3321  
 HWY : SR 090  
 TITLE : I-90  
 SUNSET WAY CONNECTION  
 INTERCHANGE MODIFICATIONS  
 09A032 (REV 3/31/2010)  
 PROJECT : IM-0901(461)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : Apr 28 2010

----- 8TH BIDDER -----	----- 9TH BIDDER -----	----- LOW BIDDER -----
THOMCO CONST., INC. 13600 44TH ST NE	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884	END GENERAL CONSTRUCTION, INC. 28605 SE 216TH LN
LAKE STEVENS WA 982589714	SEATTLE WA 981680697	MAPLE VALLEY WA 980387725
CONTRACTOR NUMBER : 100405	CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 100454

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER		% DIFF./ AMT.DIFF.	LOW BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
89	REPAIR TRANSPORTABLE ATTENUATOR(S)	EST.			0.00 %			0.00 %			0.00 %		
			10,000.00	10,000.00		10,000.00	10,000.00		10,000.00	10,000.00		10,000.00	10,000.00
90	FLEXIBLE GUIDE POST												
	14.0000	EACH	40.0000	47.7400	19.35 %	60.0000	50.00 %	48.1500	20.38 %				
			560.00	668.36	108.36	840.00	280.00	674.10	114.10				
91	PAINT LINE												
	4056.0000	L.F.	0.2500	0.2300	-8.00 %	0.2500	0.00 %	0.2400	-4.00 %				
			1,014.00	932.88	-81.12	1,014.00	0.00	973.44	-40.56				
92	PLASTIC LINE												
	162.0000	L.F.	3.0000	1.8600	-38.00 %	2.0000	-33.33 %	1.8700	-37.67 %				
			486.00	301.32	-184.68	324.00	-162.00	302.94	-183.06				
93	PLASTIC WIDE LINE												
	3095.0000	L.F.	3.0000	1.5400	-48.67 %	1.6000	-46.67 %	1.5500	-48.33 %				
			9,285.00	4,766.30	-4,518.70	4,952.00	-4,333.00	4,797.25	-4,487.75				
94	PLASTIC CROSSWALK LINE												
	176.0000	S.F.	8.0000	5.0400	-37.00 %	5.2500	-34.38 %	5.0800	-36.50 %				
			1,408.00	887.04	-520.96	924.00	-484.00	894.08	-513.92				
95	PLASTIC STOP LINE												
	93.0000	L.F.	10.0000	5.8300	-41.70 %	6.0000	-40.00 %	5.8900	-41.10 %				
			930.00	542.19	-387.81	558.00	-372.00	547.77	-382.23				
96	PLASTIC TRAFFIC ARROW												
	8.0000	EACH	150.0000	153.8200	2.55 %	155.0000	3.33 %	155.1500	3.43 %				
			1,200.00	1,230.56	30.56	1,240.00	40.00	1,241.20	41.20				
97	PLASTIC DRAINAGE MARKING												
	12.0000	EACH	40.0000	26.5200	-33.70 %	30.0000	-25.00 %	26.7500	-33.13 %				
			480.00	318.24	-161.76	360.00	-120.00	321.00	-159.00				
98	TEMPORARY PAVEMENT MARKING												
	4595.0000	L.F.	0.3000	0.1600	-46.67 %	0.1700	-43.33 %	0.1600	-46.67 %				
			1,378.50	735.20	-643.30	781.15	-597.35	735.20	-643.30				
99	PERMANENT SIGNING												
		L.S.			12.34 %		76.19 %		49.29 %				
			10,500.00	11,796.00	1,296.00	18,500.00	8,000.00	15,675.50	5,175.50				

PS&E JOB NO : 09A032 REVISION NO :  
 CONTRACT NO : 007917 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL3321  
 HWY : SR 090  
 TITLE : I-90  
 SUNSET WAY CONNECTION  
 INTERCHANGE MODIFICATIONS  
 09A032 (REV 3/31/2010)  
 PROJECT : IM-0901(461)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : Apr 28 2010

----- 8TH BIDDER -----	----- 9TH BIDDER -----	----- LOW BIDDER -----
THOMCO CONST., INC. 13600 44TH ST NE LAKE STEVENS WA 982589714 CONTRACTOR NUMBER : 100405	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	END GENERAL CONSTRUCTION, INC. 28605 SE 216TH LN MAPLE VALLEY WA 980387725 CONTRACTOR NUMBER : 100454

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
100	TRAFFIC SIGNAL SYSTEM SUA 1223									
	L.S.				-14.65 %			-44.23 %		-11.21 %
			13,000.00	11,095.00	-1,905.00	7,250.00	-5,750.00	11,542.09	-1,457.91	
101	TEMPORARY VIDEO DETECTION SYSTEM- SUA 1223									
	L.S.				-44.82 %			-15.42 %		-73.51 %
			20,100.00	11,091.00	-9,009.00	17,000.00	-3,100.00	5,324.32	-14,775.68	
102	OTHER TEMPORARY TRAFFIC CONTROL									
	L.S.				394.33 %			1,353.91 %		-37.77 %
			3,439.00	17,000.00	13,561.00	50,000.00	46,561.00	2,140.00	-1,299.00	
103	FLAGGERS AND SPOTTERS									
	2560.0000 HR		45.0000	44.0600	-2.09 %	50.0000	11.11 %	1.0700	-97.62 %	
			115,200.00	112,793.60	-2,406.40	128,000.00	12,800.00	2,739.20	-112,460.80	
104	OTHER TRAFFIC CONTROL LABOR									
	200.0000 HR		40.0000	44.0600	10.15 %	50.0000	25.00 %	40.0000	0.00 %	
			8,000.00	8,812.00	812.00	10,000.00	2,000.00	8,000.00	0.00	
105	TRAFFIC CONTROL SUPERVISOR									
	L.S.				-42.89 %			-11.11 %		-76.10 %
			45,000.00	25,700.00	-19,300.00	40,000.00	-5,000.00	10,753.50	-34,246.50	
106	CONSTRUCTION SIGNS CLASS A									
	137.0000 S.F.		20.0000	20.0000	0.00 %	20.0000	0.00 %	10.7300	-46.35 %	
			2,740.00	2,740.00	0.00	2,740.00	0.00	1,470.01	-1,269.99	
107	PEDESTRIAN CONTROL AND PROTECTION									
	L.S.				128.00 %			0.00 %		-57.20 %
			5,000.00	11,400.00	6,400.00	5,000.00	0.00	2,140.00	-2,860.00	
OTHER ITEMS										
108	TYPE B PROGRESS SCHEDULE									
	L.S.				0.00 %			0.00 %		0.00 %
			5,000.00	5,000.00	0.00	5,000.00	0.00	5,000.00	0.00	
109	SHORING OR EXTRA EXCAVATION CLASS B									
	7188.0000 S.F.		2.0000	0.5500	-72.50 %	0.7500	-62.50 %	0.0100	-99.50 %	
			14,376.00	3,953.40	-10,422.60	5,391.00	-8,985.00	71.88	-14,304.12	

PS&E JOB NO : 09A032 REVISION NO :  
 CONTRACT NO : 007917 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL3321  
 HWY : SR 090  
 TITLE : I-90  
 SUNSET WAY CONNECTION  
 INTERCHANGE MODIFICATIONS  
 09A032 (REV 3/31/2010)  
 PROJECT : IM-0901(461)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : Apr 28 2010

----- 8TH BIDDER -----	----- 9TH BIDDER -----	----- LOW BIDDER -----
THOMCO CONST., INC. 13600 44TH ST NE LAKE STEVENS WA 982589714 CONTRACTOR NUMBER : 100405	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	END GENERAL CONSTRUCTION, INC. 28605 SE 216TH LN MAPLE VALLEY WA 980387725 CONTRACTOR NUMBER : 100454

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
110	GRAVEL BACKFILL FOR DRAIN									
	99.0000	C.Y.	30.0000	50.5700	68.57 %	60.0000	100.00 %	16.7800	-44.07 %	
			2,970.00	5,006.43	2,036.43	5,940.00	2,970.00	1,661.22	-1,308.78	
111	ROADWAY SURVEYING									
		L.S.			216.00 %		300.00 %		75.48 %	
			5,000.00	15,800.00	10,800.00	20,000.00	15,000.00	8,774.00	3,774.00	
112	ADJUST MONUMENT CASE AND COVER									
	1.0000	EACH	400.0000	250.0000	-37.50 %	200.0000	-50.00 %	402.7900	0.70 %	
			400.00	250.00	-150.00	200.00	-200.00	402.79	2.79	
113	CEMENT CONC. SIDEWALK									
	231.0000	S.Y.	50.0000	23.3400	-53.32 %	50.0000	0.00 %	23.5400	-52.92 %	
			11,550.00	5,391.54	-6,158.46	11,550.00	0.00	5,437.74	-6,112.26	
114	REINFORCED EDGE CEMENT CONC. SIDEWALK									
	515.0000	S.Y.	75.0000	57.2800	-23.63 %	75.0000	0.00 %	57.7800	-22.96 %	
			38,625.00	29,499.20	-9,125.80	38,625.00	0.00	29,756.70	-8,868.30	
115	PEDESTRIAN HANDRAIL									
	662.0000	L.F.	75.0000	99.4400	32.59 %	80.0000	6.67 %	100.3000	33.73 %	
			49,650.00	65,829.28	16,179.28	52,960.00	3,310.00	66,398.60	16,748.60	
116	CEMENT CONC. CURB RAMP TYPE 2									
	2.0000	EACH	2,000.0000	955.0000	-52.25 %	1,200.0000	-40.00 %	963.0000	-51.85 %	
			4,000.00	1,910.00	-2,090.00	2,400.00	-1,600.00	1,926.00	-2,074.00	
117	RAMP DETECTABLE WARNING RETROFIT									
	68.0000	S.F.	50.0000	58.3400	16.68 %	45.0000	-10.00 %	42.2700	-15.46 %	
			3,400.00	3,967.12	567.12	3,060.00	-340.00	2,874.36	-525.64	
118	COATED CHAIN LINK FENCE TYPE 3									
	568.0000	L.F.	25.0000	19.2400	-23.04 %	20.0000	-20.00 %	20.2200	-19.12 %	
			14,200.00	10,928.32	-3,271.68	11,360.00	-2,840.00	11,484.96	-2,715.04	
119	DOUBLE 20 FT. COATED CHAIN LINK GATE									
	1.0000	EACH	1,200.0000	1,040.0000	-13.33 %	1,200.0000	0.00 %	1,316.1000	9.67 %	
			1,200.00	1,040.00	-160.00	1,200.00	0.00	1,316.10	116.10	
120	ADJUST MANHOLE									
	3.0000	EACH	500.0000	475.0000	-5.00 %	1,000.0000	100.00 %	259.5200	-48.10 %	
			1,500.00	1,425.00	-75.00	3,000.00	1,500.00	778.56	-721.44	



PS&E JOB NO : 09A032 REVISION NO :  
 CONTRACT NO : 007917 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL3321  
 HWY : SR 090  
 TITLE : I-90  
 SUNSET WAY CONNECTION  
 INTERCHANGE MODIFICATIONS  
 09A032 (REV 3/31/2010)  
 PROJECT : IM-0901(461)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : Apr 28 2010

----- 8TH BIDDER -----	----- 9TH BIDDER -----	----- LOW BIDDER -----
THOMCO CONST., INC. 13600 44TH ST NE LAKE STEVENS WA 982589714 CONTRACTOR NUMBER : 100405	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	END GENERAL CONSTRUCTION, INC. 28605 SE 216TH LN MAPLE VALLEY WA 980387725 CONTRACTOR NUMBER : 100454

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
121	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN									
	2.0000 EACH		300.0000	441.0000	47.00 %	425.0000	41.67 %	372.8300	24.28 %	
			600.00	882.00	282.00	850.00	250.00	745.66	145.66	
122	ROADSIDE CLEANUP									
	EST.				0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
123	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.				0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
124	MINOR CHANGE									
	CALC				0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
125	SPCC PLAN									
	L.S.				130.00 %		400.00 %		-50.00 %	
			1,000.00	2,300.00	1,300.00	5,000.00	4,000.00	500.00	-500.00	
126	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE									
	188.0000 S.Y.		3.0000	5.0000	66.67 %	4.0000	33.33 %	0.6800	-77.33 %	
			564.00	940.00	376.00	752.00	188.00	127.84	-436.16	
127	NO TRESPASSING SIGN									
	1.0000 EACH		200.0000	150.0000	-25.00 %	75.0000	-62.50 %	169.0600	-15.47 %	
			200.00	150.00	-50.00	75.00	-125.00	169.06	-30.94	
128	HEALTH AND SAFETY PLAN									
	L.S.				430.00 %		100.00 %		221.00 %	
			1,000.00	5,300.00	4,300.00	2,000.00	1,000.00	3,210.00	2,210.00	
129	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS									
	EST.				0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		

