

PS&E JOB NO : 09A803 REVISION NO :  
 CONTRACT NO : 007847 REGION NO : 1  
 VERSION NO : 17 WORK ORDER# : XL3237  
 HWY : SR 99  
 TITLE : SR 99  
 ALASKAN WAY VIADUCT - REPLACEMENT  
 S HOLGATE ST TO S KING ST - STAGE 2  
 09A803 (REV. 3/29/20)  
 PROJECT : , PNRS-0099(096), PNRS-0099(097)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : May 12 2010

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SKANSKA USA CIVIL WEST CALIFORNI 1995 AGUA MANSA RD	BALFOUR BEATTY INFRASTRUCTURE, 2333 COURAGE DRIVE SUITE C	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477
RIVERSIDE CA 925092405	FAIRFIELD CA 945336715	WOODINVILLE WA 980721330
CONTRACTOR NUMBER : 100538	CONTRACTOR NUMBER : 100026	CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			2.60 %			18.75 %		16.38 %
			10,526,100.00	10,800,000.00	273,900.00	12,500,000.00	1,973,900.00	12,250,000.00	1,723,900.00	
2	CLEARING AND GRUBBING	L.S.			2,375.25 %			370.30 %		395.05 %
			20,200.00	500,000.00	479,800.00	95,000.00	74,800.00	100,000.00	79,800.00	
3	ARCHAEOLOGICAL AND HISTORICAL SALVAGE	EST.			0.00 %			0.00 %		0.00 %
			50,000.00	50,000.00		50,000.00		50,000.00		
4	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			-39.01 %			-48.50 %		-45.78 %
			737,800.00	450,000.00	-287,800.00	380,000.00	-357,800.00	400,000.00	-337,800.00	
5	REMOVING SHAFT OBSTRUCTIONS	EST.			0.00 %			0.00 %		0.00 %
			600,000.00	600,000.00		600,000.00		600,000.00		
6	REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS	EST.			0.00 %			0.00 %		0.00 %
			26,000.00	26,000.00		26,000.00		26,000.00		
7	REMOVING EXISTING STRUCTURE PRECAST SLAB BEAMS AND CAPS	L.S.			34.97 %			84.05 %		-73.62 %
			16,300.00	22,000.00	5,700.00	30,000.00	13,700.00	4,300.00	-12,000.00	
8	REMOVING EXISTING STRUCTURE ROADWAY	L.S.			-89.90 %			-72.01 %		-49.49 %
			693,000.00	70,000.00	-623,000.00	194,000.00	-499,000.00	350,000.00	-343,000.00	
9	REMOVING EXISTING BRIDGE NO. 99/540 NB&SB	L.S.			-58.46 %			-67.69 %		-46.15 %
			6,500,000.00	2,700,000.00	3,800,000.00	2,100,000.00	4,400,000.00	3,500,000.00	3,000,000.00	
10	UNANTICIPATED DISCOVERY	EST.			0.00 %			0.00 %		0.00 %
			100,000.00	100,000.00		100,000.00		100,000.00		
11	REMOVING TIMBER PILING	EACH			13.64 %			-91.29 %		-62.12 %
	500.0000		264.0000	300.0000	18,000.00	23.0000	-120,500.00	100.0000	-82,000.00	
			132,000.00	150,000.00		11,500.00		50,000.00		































PS&E JOB NO : 09A803 REVISION NO :  
 CONTRACT NO : 007847 REGION NO : 1  
 VERSION NO : 17 WORK ORDER# : XL3237  
 HWY : SR 99  
 TITLE : SR 99  
 ALASKAN WAY VIADUCT - REPLACEMENT  
 S HOLGATE ST TO S KING ST - STAGE 2  
 09A803 (REV. 3/29/20)  
 PROJECT : , PNRS-0099(096), PNRS-0099(097)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : May 12 2010

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 SKANSKA USA CIVIL WEST CALIFOR BALFOUR BEATTY INFRASTRUCTURE, MOWAT CONSTRUCTION COMPANY  
 1995 AGUA MANSA RD 2333 COURAGE DRIVE SUITE C 20210 142ND AVE NE  
 98072-4477  
 RIVERSIDE CA 925092405 FAIRFIELD CA 945336715 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING										
154	EROSION/WATER POLLUTION CONTROL	EST.			0.00 %			0.00 %		0.00 %
			1,113,300.00	1,113,300.00		1,113,300.00	1,113,300.00		1,113,300.00	
155	EROSION CONTROL ELEMENTS	L.S.			-34.78 %			226.09 %		8.70 %
			138,000.00	90,000.00	-48,000.00	450,000.00	312,000.00		150,000.00	12,000.00
156	PORTABLE STORMWATER TREATMENT FACILITY	L.S.			-90.76 %			-84.70 %		-38.82 %
			1,634,500.00	151,000.00	1,483,500.00	250,000.00	1,384,500.00		1,000,000.00	-634,500.00
157	PORTABLE PROCESS WATER TREATMENT FACILITY	L.S.			-91.56 %			-63.53 %		-100.00 %
			592,200.00	50,000.00	-542,200.00	216,000.00	-376,200.00		0.00	-592,200.00
158	TEMPORARY DRAINAGE	L.S.			-83.75 %			-67.49 %		-79.68 %
			615,200.00	100,000.00	-515,200.00	200,000.00	-415,200.00		125,000.00	-490,200.00
TRAFFIC										
159	BARRIER AND ATTENUATOR	L.S.			-5.45 %			38.68 %		-5.45 %
			1,586,400.00	1,500,000.00	-86,400.00	2,200,000.00	613,600.00		1,500,000.00	-86,400.00
160	TEMPORARY CONC. BARRIER	L.F.			-51.52 %			-57.58 %		-72.73 %
	27735.0000		16.5000	8.0000	-51.52 %	7.0000	-57.58 %		4.5000	-72.73 %
			457,627.50	221,880.00	-235,747.50	194,145.00	-263,482.50		124,807.50	-332,820.00
161	TEMPORARY IMPACT ATTENUATOR	EACH			-11.35 %			-54.73 %		-99.98 %
	24.0000		5,302.0000	4,700.0000	-11.35 %	2,400.0000	-54.73 %		1.0000	-99.98 %
			127,248.00	112,800.00	-14,448.00	57,600.00	-69,648.00		24.00	-127,224.00
162	TEMPORARY PAVEMENT MARKING	L.S.			-13.84 %			-13.84 %		-54.38 %
			394,600.00	340,000.00	-54,600.00	340,000.00	-54,600.00		180,000.00	-214,600.00
163	TRUCK-MOUNTED IMPACT ATTENUATOR	EACH			59.09 %			-95.00 %		-100.00 %
	6.0000		8,800.0000	14,000.0000	59.09 %	440.0000	-95.00 %		0.0000	-100.00 %
			52,800.00	84,000.00	31,200.00	2,640.00	-50,160.00		0.00	-52,800.00









PS&E JOB NO : 09A803 REVISION NO :  
 CONTRACT NO : 007847 REGION NO : 1  
 VERSION NO : 17 WORK ORDER# : XL3237  
 HWY : SR 99  
 TITLE : SR 99  
 ALASKAN WAY VIADUCT - REPLACEMENT  
 S HOLGATE ST TO S KING ST - STAGE 2  
 09A803 (REV. 3/29/20)  
 PROJECT : , PNRS-0099(096), PNRS-0099(097)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : May 12 2010

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 SKANSKA USA CIVIL WEST CALIFOR BALFOUR BEATTY INFRASTRUCTURE, MOWAT CONSTRUCTION COMPANY  
 1995 AGUA MANSA RD 2333 COURAGE DRIVE SUITE C 20210 142ND AVE NE  
 98072-4477  
 RIVERSIDE CA 925092405 FAIRFIELD CA 945336715 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC									
197	TRAFFIC CONTROL MANAGER	L.S.	1,371,720.00	-88.99 %	151,000.00	-96.35 %	50,000.00	-100.00 %	0.00
OTHER ITEMS									
198	TYPE C PROGRESS SCHEDULE	L.S.	100,000.00	0.00 %	100,000.00	0.00 %	100,000.00	0.00 %	0.00
199	SCHEDULE UPDATE	EACH	5,500.0000	-99.98 %	1.0000	-98.18 %	100.0000	-54.55 %	2,500.0000
	42.0000	EACH	231,000.00	-230,958.00	42.00	-226,800.00	4,200.00	-126,000.00	105,000.00
200	UNSTABLE BASE MATERIAL EXCAVATION INCL. HAUL	C.Y.	23.8800	-16.25 %	20.0000	-37.19 %	15.0000	8.88 %	26.0000
	6841.0000	C.Y.	163,363.08	-26,543.08	136,820.00	-60,748.08	102,615.00	14,502.92	177,866.00
201	SHORING CLASS B	L.S.	297,100.00	-77.79 %	66,000.00	-9.79 %	268,000.00	57.72 %	468,599.31
202	DELETED ITEM	EACH	0.0001	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.0000
	0.0100	EACH	0.00	0.00	0.00	0.00	0.00	0.00	0.00
203	SHORING FOR PRETRENCHING	L.S.	538,300.00	-89.78 %	55,000.00	-70.28 %	160,000.00	-62.85 %	200,000.00
		L.S.	7,700.00	10.39 %	8,500.00	-93.51 %	500.00	94.81 %	15,000.00
205	STRUCTURE SURVEYING	L.S.	150,000.00	166.67 %	400,000.00	66.67 %	250,000.00	50.00 %	225,000.00
206	ROADWAY AND UTILITIES SURVEYING	L.S.	200,060.00	29.96 %	260,000.00	-25.02 %	150,000.00	124.93 %	450,000.00
		L.S.		59,940.00		-50,060.00		249,940.00	



PS&E JOB NO : 09A803 REVISION NO :  
 CONTRACT NO : 007847 REGION NO : 1  
 VERSION NO : 17 WORK ORDER# : XL3237  
 HWY : SR 99  
 TITLE : SR 99  
 ALASKAN WAY VIADUCT - REPLACEMENT  
 S HOLGATE ST TO S KING ST - STAGE 2  
 09A803 (REV. 3/29/20)  
 PROJECT : , PNRS-0099(096), PNRS-0099(097)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : May 12 2010

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 SKANSKA USA CIVIL WEST CALIFOR BALFOUR BEATTY INFRASTRUCTURE, MOWAT CONSTRUCTION COMPANY  
 1995 AGUA MANSA RD 2333 COURAGE DRIVE SUITE C 20210 142ND AVE NE  
 98072-4477  
 RIVERSIDE CA 925092405 FAIRFIELD CA 945336715 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
218	SPCC PLAN	L.S.			-45.00 %		1,355.00 %		0.00 %	
			10,000.00	5,500.00	-4,500.00	145,500.00	135,500.00	10,000.00	0.00	
219	NO TRESPASSING SIGN	EACH			3,536.36 %	100.0000	1,718.18 %	75.0000	1,263.64 %	
	200.0000		5.5000	200.0000	38,900.00	20,000.00	18,900.00	15,000.00	13,900.00	
220	HEALTH AND SAFETY PLAN	L.S.			-92.50 %		-25.00 %		-37.50 %	
			40,000.00	3,000.00	-37,000.00	30,000.00	-10,000.00	25,000.00	-15,000.00	
221	DELETED ITEM	EACH			0.00 %	0.0000	0.00 %	0.0000	0.00 %	
	0.0100		0.0001	0.0000	0.00	0.00	0.00	0.00	0.00	
222	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS	EST.			0.00 %		0.00 %		0.00 %	
			75,050.00	75,050.00		75,050.00		75,050.00		
223	SUBSURFACE UTILITY EXPLORATION	EST.			0.00 %		0.00 %		0.00 %	
			200,070.00	200,070.00		200,070.00		200,070.00		
224	UTILITY COORDINATOR	L.S.			-75.25 %		-97.50 %		25.00 %	
			200,000.00	49,500.00	-150,500.00	5,000.00	-195,000.00	250,000.00	50,000.00	
225	FA-MODIFY AND PROTECT EXISTING UTILITIES	EST.			0.00 %		0.00 %		0.00 %	
			500,040.00	500,040.00		500,040.00		500,040.00		
226	ADJUST UTILITY OBJECTS	L.S.			422.94 %		14.68 %		14.68 %	
			43,600.00	228,000.00	184,400.00	50,000.00	6,400.00	50,000.00	6,400.00	
227	OCR AND KIOSK SYSTEM FOR AGREEMENT RR-00440	L.S.			-91.38 %		-87.99 %		-53.80 %	
			324,700.00	28,000.00	-296,700.00	39,000.00	-285,700.00	150,000.00	-174,700.00	
228	FORCE ACCOUNT TEMPORARY RAILROAD GRADE CROSSING	EST.			0.00 %		0.00 %		0.00 %	
			250,000.00	250,000.00		250,000.00		250,000.00		















PS&E JOB NO : 09A803 REVISION NO :  
 CONTRACT NO : 007847 REGION NO : 1  
 VERSION NO : 17 WORK ORDER# : XL3237  
 HWY : SR 99  
 TITLE : SR 99  
 ALASKAN WAY VIADUCT - REPLACEMENT  
 S HOLGATE ST TO S KING ST - STAGE 2  
 09A803 (REV. 3/29/20)  
 PROJECT : , PNRS-0099(096), PNRS-0099(097)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : May 12 2010

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 SKANSKA USA CIVIL WEST CALIFOR BALFOUR BEATTY INFRASTRUCTURE, MOWAT CONSTRUCTION COMPANY  
 1995 AGUA MANSA RD 2333 COURAGE DRIVE SUITE C 20210 142ND AVE NE  
 98072-4477  
 RIVERSIDE CA 925092405 FAIRFIELD CA 945336715 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
295	26KV SYS B SHORING INCL CONTROL OF GROUNDWATER	L.S.			-95.19 %			-31.49 %		-31.00 %
			205,800.00	9,900.00	-195,900.00	141,000.00	-64,800.00	142,000.00	-63,800.00	
296	COMMUNICATIONS DUCT BANK IN PLACE	L.S.			60.74 %			50.02 %		51.74 %
			466,600.00	750,000.00	283,400.00	700,000.00	233,400.00	708,000.00	241,400.00	
297	COMMUNICATIONS DUCT BANK SHORING CLASS B	L.S.			-93.40 %			-45.75 %		-41.04 %
			42,400.00	2,800.00	-39,600.00	23,000.00	-19,400.00	25,000.00	-17,400.00	
298	BEAM GUARDRAIL TYPE THRIE BEAM - RETROFIT	L.F.			15.38 %			92.31 %		92.31 %
	2564.0000		65.0000	75.0000	15.38 %	125.0000	92.31 %	125.0000	92.31 %	
			166,660.00	192,300.00	25,640.00	320,500.00	153,840.00	320,500.00	153,840.00	
CONTRACT TOTAL			\$152,620,104.46	\$114,569,194.25	-24.93%	\$127,648,549.00	-16.36%	\$127,710,463.50	-16.32%	
BASE TOTAL			\$152,620,104.46	\$114,569,194.25	-24.93%	\$127,648,549.00	-16.36%	\$127,710,463.50	-16.32%	

PS&E JOB NO : 09A803 REVISION NO :  
 CONTRACT NO : 007847 REGION NO : 1  
 VERSION NO : 17 WORK ORDER# : XL3237  
 HWY : SR 99  
 TITLE : SR 99  
 ALASKAN WAY VIADUCT - REPLACEMENT  
 S HOLGATE ST TO S KING ST - STAGE 2  
 09A803 (REV. 3/29/20)  
 PROJECT : , PNRS-0099(096), PNRS-0099(097)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : May 12 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----  
 PCL CONSTRUCTION SERVICES, INC GUY F. ATKINSON CONSTRUCTION, KIEWIT PACIFIC CO.  
 15405 SE 37 STREET SUITE 200 707 SOUTH GRADY WAY SUITE 500 4904 LAKE WASHINGTON BLVD NE  
 BELLEVUE WA 980061772 RENTON WA 980573224 RENTON WA 980561057  
 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			31.10 %			16.38 %		34.41 %
			10,526,100.00	13,800,000.00	3,273,900.00	12,250,000.00	1,723,900.00	14,148,000.00	3,621,900.00	
2	CLEARING AND GRUBBING	L.S.			2,226.73 %			444.55 %		494.06 %
			20,200.00	470,000.00	449,800.00	110,000.00	89,800.00	120,000.00	99,800.00	
3	ARCHAEOLOGICAL AND HISTORICAL SALVAGE	EST.			0.00 %			0.00 %		0.00 %
			50,000.00	50,000.00		50,000.00		50,000.00		
4	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			15.21 %			-45.78 %		-32.23 %
			737,800.00	850,000.00	112,200.00	400,000.00	-337,800.00	500,000.00	-237,800.00	
5	REMOVING SHAFT OBSTRUCTIONS	EST.			0.00 %			0.00 %		0.00 %
			600,000.00	600,000.00		600,000.00		600,000.00		
6	REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS	EST.			0.00 %			0.00 %		0.00 %
			26,000.00	26,000.00		26,000.00		26,000.00		
7	REMOVING EXISTING STRUCTURE PRECAST SLAB BEAMS AND CAPS	L.S.			84.05 %			222.09 %		84.05 %
			16,300.00	30,000.00	13,700.00	52,500.00	36,200.00	30,000.00	13,700.00	
8	REMOVING EXISTING STRUCTURE ROADWAY	L.S.			-40.12 %			-53.82 %		44.30 %
			693,000.00	415,000.00	-278,000.00	320,000.00	-373,000.00	1,000,000.00	307,000.00	
9	REMOVING EXISTING BRIDGE NO. 99/540 NB&SB	L.S.			-53.85 %			-52.31 %		-38.46 %
			6,500,000.00	3,000,000.00	3,500,000.00	3,100,000.00	3,400,000.00	4,000,000.00	2,500,000.00	
10	UNANTICIPATED DISCOVERY	EST.			0.00 %			0.00 %		0.00 %
			100,000.00	100,000.00		100,000.00		100,000.00		
11	REMOVING TIMBER PILING	EACH			-22.35 %			-90.53 %		89.39 %
	500.0000		264.0000	205.0000	-29,500.00	25.0000	-119,500.00	500.0000	89.39 %	
			132,000.00	102,500.00		12,500.00		250,000.00	118,000.00	

PS&E JOB NO : 09A803 REVISION NO :  
 CONTRACT NO : 007847 REGION NO : 1  
 VERSION NO : 17 WORK ORDER# : XL3237  
 HWY : SR 99  
 TITLE : SR 99  
 ALASKAN WAY VIADUCT - REPLACEMENT  
 S HOLGATE ST TO S KING ST - STAGE 2  
 09A803 (REV. 3/29/20)  
 PROJECT : , PNRS-0099(096), PNRS-0099(097)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : May 12 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----  
 PCL CONSTRUCTION SERVICES, INC GUY F. ATKINSON CONSTRUCTION, KIEWIT PACIFIC CO.  
 15405 SE 37 STREET SUITE 200 707 SOUTH GRADY WAY SUITE 500 4904 LAKE WASHINGTON BLVD NE  
 BELLEVUE WA 980061772 RENTON WA 980573224 RENTON WA 980561057  
 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
PREPARATION									
12	REMOVING OBSTRUCTIONS	EST.			0.00 %			0.00 %	
			750,000.00	750,000.00		750,000.00	750,000.00		
13	FORCE ACCOUNT CDSM OBSTRUCTION REMOVAL	EST.			0.00 %			0.00 %	
			100,000.00	100,000.00		100,000.00	100,000.00		
GRADING									
14	ROADWAY EXCAVATION INCL. HAUL	C.Y.	58420.0000	16.5000	39.39 %	10.0000	21.0000	27.27 %	
			963,930.00	23.0000	379,730.00	584,200.00	1,226,820.00	262,890.00	
15	GRAVEL BORROW INCL. HAUL	TON	43593.0000	7.5100	113.05 %	16.0000	20.0000	166.31 %	
			327,383.43	16.0000	370,104.57	697,488.00	871,860.00	544,476.57	
16	SAND DRAINAGE BLANKET	TON	2556.0000	13.2000	28.79 %	32.0000	25.0000	89.39 %	
			33,739.20	17.0000	9,712.80	81,792.00	63,900.00	30,160.80	
17	UNSTABLE BASE MATERIAL BACKFILL, MIN AGG TYPE 17	TON	3782.0000	99.7900	-80.96 %	50.0000	42.0000	-57.91 %	
			377,405.78	19.0000	-305,547.78	189,100.00	158,844.00	-218,561.78	
18	UNSTABLE BASE MATERIAL BACKFILL, MIN AGG TYPE 2	TON	20.0000	58.7900	286.12 %	55.0000	60.0000	2.06 %	
			1,175.80	227.0000	3,364.20	1,100.00	1,200.00	24.20	
19	TYPE EPS22 GEOFOAM LIGHTWEIGHT FILL	C.Y.	19970.0000	132.0000	-45.45 %	85.0000	200.0000	51.52 %	
			2,636,040.00	72.0000	1,198,200.00	1,697,450.00	3,994,000.00	1,357,960.00	
20	DISPOSING CONTAMINATED MATERIAL	TON	194103.0000	50.8200	-70.48 %	60.0000	50.0000	-1.61 %	
			9,864,314.46	15.0000	6,952,769.46	11,646,180.00	9,705,150.00	-159,164.46	
21	HANDLING, HAULING AND DISPOSING DANGEROUS WASTE	EST.			0.00 %			0.00 %	
			500,000.00	500,000.00		500,000.00	500,000.00		

PS&E JOB NO : 09A803 REVISION NO :  
 CONTRACT NO : 007847 REGION NO : 1  
 VERSION NO : 17 WORK ORDER# : XL3237  
 HWY : SR 99  
 TITLE : SR 99  
 ALASKAN WAY VIADUCT - REPLACEMENT  
 S HOLGATE ST TO S KING ST - STAGE 2  
 09A803 (REV. 3/29/20)  
 PROJECT : , PNRS-0099(096), PNRS-0099(097)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : May 12 2010

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
PCL CONSTRUCTION SERVICES, INC 15405 SE 37 STREET SUITE 200	GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE
BELLEVUE WA 980061772	RENTON WA 980573224	RENTON WA 980561057
CONTRACTOR NUMBER : 100486	CONTRACTOR NUMBER : 046000	CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
GRADING									
22	GEOTECHNICAL INSTRUMENTATION	L.S.			-23.76 %		127.58 %		13.79 %
			878,800.00	670,000.00	-208,800.00	2,000,000.00	1,121,200.00	1,000,000.00	121,200.00
STORM SEWER									
23	WATER QUALITY VAULT - ROYAL BROUGHAM SOUTH	L.S.			-25.48 %		20.19 %		0.16 %
			249,600.00	186,000.00	-63,600.00	300,000.00	50,400.00	250,000.00	400.00
24	PRE-TREATMENT VAULT - ROYAL BROUGHAM SOUTH	L.S.			-10.98 %		107.72 %		3.86 %
			33,700.00	30,000.00	-3,700.00	70,000.00	36,300.00	35,000.00	1,300.00
25	IN-LINE WATER QUALITY VAULT, 2 CARTRIDGE								
	1.0000 EACH		16,209.2400	16,100.0000	-0.67 %	23,000.0000	41.89 %	30,000.0000	85.08 %
			16,209.24	16,100.00	-109.24	23,000.00	6,790.76	30,000.00	13,790.76
26	IN-LINE WATER QUALITY VAULT, 8 CARTRIDGE								
	6.0000 EACH		33,711.3700	30,000.0000	-11.01 %	43,000.0000	27.55 %	50,000.0000	48.32 %
			202,268.22	180,000.00	-22,268.22	258,000.00	55,731.78	300,000.00	97,731.78
27	STORM SEWER PLUGGING, REMOVING & ABANDONING	L.S.			173.27 %		81.14 %		-21.92 %
			320,200.00	875,000.00	554,800.00	580,000.00	259,800.00	250,000.00	-70,200.00
28	SD CL. V REINF. CONC. STORM SEWER PIPE, 12 IN. DIAM.								
	321.0000 L.F.		122.1500	105.0000	-14.04 %	105.0000	-14.04 %	65.0000	-46.79 %
			39,210.15	33,705.00	-5,505.15	33,705.00	-5,505.15	20,865.00	-18,345.15
29	SD CL. V REINF. CONC. STORM SEWER PIPE, 15 IN. DIAM.								
	870.0000 L.F.		190.2500	141.0000	-25.89 %	105.0000	-44.81 %	60.0000	-68.46 %
			165,517.50	122,670.00	-42,847.50	91,350.00	-74,167.50	52,200.00	-113,317.50
30	SD CL. V REINF. CONC. STORM SEWER PIPE, 18 IN. DIAM.								
	5366.0000 L.F.		148.6200	115.0000	-22.62 %	100.0000	-32.71 %	75.0000	-49.54 %
			797,494.92	617,090.00	-180,404.92	536,600.00	-260,894.92	402,450.00	-395,044.92
31	SD CL. V REINF. CONC. STORM SEWER PIPE, 24 IN. DIAM.								
	982.0000 L.F.		324.4200	213.0000	-34.34 %	120.0000	-63.01 %	100.0000	-69.18 %
			318,580.44	209,166.00	-109,414.44	117,840.00	-200,740.44	98,200.00	-220,380.44



PS&E JOB NO : 09A803 REVISION NO :  
 CONTRACT NO : 007847 REGION NO : 1  
 VERSION NO : 17 WORK ORDER# : XL3237  
 HWY : SR 99  
 TITLE : SR 99  
 ALASKAN WAY VIADUCT - REPLACEMENT  
 S HOLGATE ST TO S KING ST - STAGE 2  
 09A803 (REV. 3/29/20)  
 PROJECT : , PNRS-0099(096), PNRS-0099(097)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : May 12 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----  
 PCL CONSTRUCTION SERVICES, INC GUY F. ATKINSON CONSTRUCTION, KIEWIT PACIFIC CO.  
 15405 SE 37 STREET SUITE 200 707 SOUTH GRADY WAY SUITE 500 4904 LAKE WASHINGTON BLVD NE  
 BELLEVUE WA 980061772 RENTON WA 980573224 RENTON WA 980561057  
 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT						
32	SD CL. V REINF. CONC. STORM SEWER PIPE, 30 IN. DIAM.	L.F.	583.0000	267.8100	-26.81%	196.0000	150.0000	-43.99%	105.0000	-60.79%	156,133.23	114,268.00	-41,865.23
33	SD CL. V REINF. CONC. STORM SEWER PIPE, 36 IN. DIAM.	L.F.	1186.0000	312.9700	-12.13%	275.0000	180.0000	-42.49%	130.0000	-58.46%	371,182.42	326,150.00	-45,032.42
34	SD CPEP STORM SEWER PIPE, 18 IN. DIAM.	L.F.	1115.0000	43.1500	143.34%	105.0000	85.0000	96.99%	75.0000	73.81%	48,112.25	117,075.00	68,962.75
35	DELETED ITEM	EACH	0.0100	0.0001	0.00%	0.0000	0.0000	0.00%	0.0000	0.00%	0.00	0.00	0.00
36	SD D.I. STORM SEWER PIPE, CL 52, 14 IN. DIAM.	L.F.	1532.0000	161.7400	-37.55%	101.0000	110.0000	-31.99%	85.0000	-47.45%	247,785.68	154,732.00	-93,053.68
37	SD D.I. STORM SEWER PIPE, CL 52, 18 IN. DIAM.	L.F.	901.0000	215.7300	-49.01%	110.0000	120.0000	-44.37%	105.0000	-51.33%	194,372.73	99,110.00	-95,262.73
38	SD D.I. STORM SEWER PIPE, CL 52, 36 IN. DIAM.	L.F.	74.0000	340.1900	32.28%	450.0000	135.0000	-60.32%	200.0000	-41.21%	25,174.06	33,300.00	8,125.94
39	DELETED ITEM	EACH	0.0100	0.0001	0.00%	0.0000	0.0000	0.00%	0.0000	0.00%	0.00	0.00	0.00
40	DELETED ITEM	EACH	0.0100	0.0001	0.00%	0.0000	0.0000	0.00%	0.0000	0.00%	0.00	0.00	0.00
41	DELETED ITEM	EACH	0.0100	0.0001	0.00%	0.0000	0.0000	0.00%	0.0000	0.00%	0.00	0.00	0.00
42	SD STEEL CASING FOR STORM SEWER PIPE, 30 IN. DIAM.	L.F.	203.0000	499.2900	-22.29%	388.0000	270.0000	-45.92%	600.0000	20.17%	101,355.87	78,764.00	-22,591.87

PS&E JOB NO : 09A803 REVISION NO :  
 CONTRACT NO : 007847 REGION NO : 1  
 VERSION NO : 17 WORK ORDER# : XL3237  
 HWY : SR 99  
 TITLE : SR 99  
 ALASKAN WAY VIADUCT - REPLACEMENT  
 S HOLGATE ST TO S KING ST - STAGE 2  
 09A803 (REV. 3/29/20)  
 PROJECT : , PNRS-0099(096), PNRS-0099(097)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : May 12 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----  
 PCL CONSTRUCTION SERVICES, INC GUY F. ATKINSON CONSTRUCTION, KIEWIT PACIFIC CO.  
 15405 SE 37 STREET SUITE 200 707 SOUTH GRADY WAY SUITE 500 4904 LAKE WASHINGTON BLVD NE  
 BELLEVUE WA 980061772 RENTON WA 980573224 RENTON WA 980561057  
 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
43	STORM SEWER DELETED ITEM									
	0.0100 EACH		0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
44	DELETED ITEM									
	0.0100 EACH		0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
45	DELETED ITEM									
	0.0100 EACH		0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
46	DELETED ITEM									
	0.0100 EACH		0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
47	SD R.J. D.I. STORM SEWER PIPE, CL 52, 18 IN. DIAM.									
	329.0000 L.F.		286.1900	118.0000	-58.77 %	150.0000	-47.59 %	150.0000	-47.59 %	
			94,156.51	38,822.00	-55,334.51	49,350.00	-44,806.51	49,350.00	-44,806.51	
48	DELETED ITEM									
	0.0100 EACH		0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
49	SD R.J. D.I. STORM SEWER PIPE, CL 52, 36 IN. DIAM.									
	154.0000 L.F.		613.4600	275.0000	-55.17 %	320.0000	-47.84 %	300.0000	-51.10 %	
			94,472.84	42,350.00	-52,122.84	49,280.00	-45,192.84	46,200.00	-48,272.84	
50	SD MANHOLE TYPE 200									
	57.0000 EACH		5,184.7200	2,500.0000	-51.78 %	5,800.0000	11.87 %	2,500.0000	-51.78 %	
			295,529.04	142,500.00	-153,029.04	330,600.00	35,070.96	142,500.00	-153,029.04	
51	SD MANHOLE TYPE 202									
	23.0000 EACH		9,959.0400	4,300.0000	-56.82 %	14,000.0000	40.58 %	5,000.0000	-49.79 %	
			229,057.92	98,900.00	-130,157.92	322,000.00	92,942.08	115,000.00	-114,057.92	
52	SD MANHOLE TYPE 203									
	7.0000 EACH		15,280.5600	7,200.0000	-52.88 %	7,500.0000	-50.92 %	10,000.0000	-34.56 %	
			106,963.92	50,400.00	-56,563.92	52,500.00	-54,463.92	70,000.00	-36,963.92	
53	SD CATCH BASIN TYPE 240									
	121.0000 EACH		8,170.5200	4,900.0000	-40.03 %	4,500.0000	-44.92 %	4,000.0000	-51.04 %	
			988,632.92	592,900.00	-395,732.92	544,500.00	-444,132.92	484,000.00	-504,632.92	

PS&E JOB NO : 09A803 REVISION NO :  
 CONTRACT NO : 007847 REGION NO : 1  
 VERSION NO : 17 WORK ORDER# : XL3237  
 HWY : SR 99  
 TITLE : SR 99  
 ALASKAN WAY VIADUCT - REPLACEMENT  
 S HOLGATE ST TO S KING ST - STAGE 2  
 09A803 (REV. 3/29/20)  
 PROJECT : , PNRS-0099(096), PNRS-0099(097)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : May 12 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----  
 PCL CONSTRUCTION SERVICES, INC GUY F. ATKINSON CONSTRUCTION, KIEWIT PACIFIC CO.  
 15405 SE 37 STREET SUITE 200 707 SOUTH GRADY WAY SUITE 500 4904 LAKE WASHINGTON BLVD NE  
 BELLEVUE WA 980061772 RENTON WA 980573224 RENTON WA 980561057  
 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
STORM SEWER									
54	SD CATCH BASIN TYPE 241								
	28.0000	EACH	6,799.5900	4,300.0000	-36.76 %	3,400.0000	-50.00 %	2,500.0000	-63.23 %
			190,388.52	120,400.00	-69,988.52	95,200.00	-95,188.52	70,000.00	-120,388.52
55	SD CATCH BASIN TYPE 277A								
	9.0000	EACH	6,670.5500	1,550.0000	-76.76 %	1,700.0000	-74.51 %	1,000.0000	-85.01 %
			60,034.95	13,950.00	-46,084.95	15,300.00	-44,734.95	9,000.00	-51,034.95
56	SD INLET TYPE 250								
	17.0000	EACH	4,778.9600	4,300.0000	-10.02 %	3,600.0000	-24.67 %	1,000.0000	-79.07 %
			81,242.32	73,100.00	-8,142.32	61,200.00	-20,042.32	17,000.00	-64,242.32
57	FLOW SPLITTER VAULT	L.S.			167.33 %		137.62 %		177.23 %
			10,100.00	27,000.00	16,900.00	24,000.00	13,900.00	28,000.00	17,900.00
58	DELETED ITEM								
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00
59	SHUTOFF VALVE MANHOLE	L.S.			-45.61 %		5.26 %		-12.28 %
			11,400.00	6,200.00	-5,200.00	12,000.00	600.00	10,000.00	-1,400.00
60	PSD PUMP STATION FOR WATER QUALITY VAULT	L.S.			43.38 %		-40.60 %		43.38 %
			244,100.00	350,000.00	105,900.00	145,000.00	-99,100.00	350,000.00	105,900.00
61	DELETED ITEM								
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00
SANITARY SEWER									
62	COMBINED SEWER SYSTEM IN PLACE	L.S.			-4.28 %		-57.72 %		-36.18 %
			626,800.00	600,000.00	-26,800.00	265,000.00	-361,800.00	400,000.00	-226,800.00

PS&E JOB NO : 09A803 REVISION NO :  
 CONTRACT NO : 007847 REGION NO : 1  
 VERSION NO : 17 WORK ORDER# : XL3237  
 HWY : SR 99  
 TITLE : SR 99  
 ALASKAN WAY VIADUCT - REPLACEMENT  
 S HOLGATE ST TO S KING ST - STAGE 2  
 09A803 (REV. 3/29/20)  
 PROJECT : , PNRS-0099(096), PNRS-0099(097)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : May 12 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----  
 PCL CONSTRUCTION SERVICES, INC GUY F. ATKINSON CONSTRUCTION, KIEWIT PACIFIC CO.  
 15405 SE 37 STREET SUITE 200 707 SOUTH GRADY WAY SUITE 500 4904 LAKE WASHINGTON BLVD NE  
 BELLEVUE WA 980061772 RENTON WA 980573224 RENTON WA 980561057  
 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
WATER LINES										
63	WATER SYSTEM IN PLACE	L.S.			43.38 %			-43.01 %		28.68 %
			544,000.00	780,000.00	236,000.00	310,000.00	-234,000.00	700,000.00	156,000.00	
STRUCTURE										
64	STRUCTURE EXCAVATION CLASS A INCL. HAUL	C.Y.	25.0000	87.0000	248.00 %	20.0000	-20.00 %	20.0000	-20.00 %	
	5128.0000		128,200.00	446,136.00	317,936.00	102,560.00	-25,640.00	102,560.00	-25,640.00	
65	SOIL EXCAVATION FOR SHAFT INCLUDING HAUL	C.Y.	400.0000	196.0000	-51.00 %	185.0000	-53.75 %	100.0000	-75.00 %	
	12354.0000		4,941,600.00	2,421,384.00	2,520,216.00	2,285,490.00	2,656,110.00	1,235,400.00	3,706,200.00	
66	SHORING OR EXTRA EXCAVATION CL. A	L.S.			228.36 %			89.05 %		231.67 %
			301,500.00	990,000.00	688,500.00	570,000.00	268,500.00	1,000,000.00	698,500.00	
67	DELETED ITEM	EACH	0.0100	0.0001	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
68	DELETED ITEM	EACH	0.0100	0.0001	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
69	FURNISHING & PLACING TEMP. CASING FOR 6'-6" DIA. SHAFT	L.F.	504.0000	300.0000	-88.33 %	40.0000	-86.67 %	50.0000	-83.33 %	
			151,200.00	17,640.00	-133,560.00	20,160.00	-131,040.00	25,200.00	-126,000.00	
70	DELETED ITEM	EACH	0.0100	0.0001	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
71	DELETED ITEM	EACH	0.0100	0.0001	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
72	FURNISHING & PLACING TEMP. CASING FOR 10'-0" DIA. SHAFT	L.F.	3596.0000	600.0000	-98.67 %	10.0000	-98.33 %	10.0000	-98.33 %	
			2,157,600.00	28,768.00	2,128,832.00	35,960.00	2,121,640.00	35,960.00	2,121,640.00	

PS&E JOB NO : 09A803 REVISION NO :  
 CONTRACT NO : 007847 REGION NO : 1  
 VERSION NO : 17 WORK ORDER# : XL3237  
 HWY : SR 99  
 TITLE : SR 99  
 ALASKAN WAY VIADUCT - REPLACEMENT  
 S HOLGATE ST TO S KING ST - STAGE 2  
 09A803 (REV. 3/29/20)  
 PROJECT : , PNRS-0099(096), PNRS-0099(097)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : May 12 2010

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
PCL CONSTRUCTION SERVICES, INC 15405 SE 37 STREET SUITE 200	GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE
BELLEVUE WA 980061772	RENTON WA 980573224	RENTON WA 980561057
CONTRACTOR NUMBER : 100486	CONTRACTOR NUMBER : 046000	CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
73	STRUCTURE DELETED ITEM									
	0.0100 EACH		0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
74	FURNISHING PERMANENT CASING FOR 6' - 6" DIAM. SHAFT									
	11.0000 L.F.		1,000.0000	1.0000	-99.90 %	0.0100	-100.00 %	1,000.0000	0.00 %	0.00 %
			11,000.00	11.00	-10,989.00	0.11	-10,999.89	11,000.00	0.00	0.00
75	DELETED ITEM									
	0.0100 EACH		0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
76	DELETED ITEM									
	0.0100 EACH		0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
77	FURNISHING PERMANENT CASING FOR 10'-0" DIAM. SHAFT									
	456.0000 L.F.		1,200.0000	440.0000	-63.33 %	600.0000	-50.00 %	500.0000	-58.33 %	-58.33 %
			547,200.00	200,640.00	-346,560.00	273,600.00	-273,600.00	228,000.00	-319,200.00	-319,200.00
78	DELETED ITEM									
	0.0100 EACH		0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
79	PLACING PERMANENT CASING FOR 6' - 6" DIAM. SHAFT									
	7.0000 EACH		5,000.0000	1.0000	-99.98 %	0.0100	-100.00 %	1,000.0000	-80.00 %	-80.00 %
			35,000.00	7.00	-34,993.00	0.07	-34,999.93	7,000.00	-28,000.00	-28,000.00
80	DELETED ITEM									
	0.0100 EACH		0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
81	DELETED ITEM									
	0.0100 EACH		0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
82	PLACING PERMANENT CASING FOR 10'-0" DIAM. SHAFT									
	34.0000 EACH		8,000.0000	980.0000	-87.75 %	1,050.0000	-86.88 %	1,000.0000	-87.50 %	-87.50 %
			272,000.00	33,320.00	-238,680.00	35,700.00	-236,300.00	34,000.00	-238,000.00	-238,000.00
83	CASING SHORING									
	154.0000 L.F.		500.0000	760.0000	52.00 %	800.0000	60.00 %	1,000.0000	100.00 %	100.00 %
			77,000.00	117,040.00	40,040.00	123,200.00	46,200.00	154,000.00	77,000.00	77,000.00

PS&E JOB NO : 09A803 REVISION NO :  
 CONTRACT NO : 007847 REGION NO : 1  
 VERSION NO : 17 WORK ORDER# : XL3237  
 HWY : SR 99  
 TITLE : SR 99  
 ALASKAN WAY VIADUCT - REPLACEMENT  
 S HOLGATE ST TO S KING ST - STAGE 2  
 09A803 (REV. 3/29/20)  
 PROJECT : , PNRS-0099(096), PNRS-0099(097)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : May 12 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----  
 PCL CONSTRUCTION SERVICES, INC GUY F. ATKINSON CONSTRUCTION, KIEWIT PACIFIC CO.  
 15405 SE 37 STREET SUITE 200 707 SOUTH GRADY WAY SUITE 500 4904 LAKE WASHINGTON BLVD NE  
 BELLEVUE WA 980061772 RENTON WA 980573224 RENTON WA 980561057  
 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
84	FURNISHING AND DRIVING CONCRETE TEST PILE									
	11.0000 EACH		15,000.0000	93,000.0000	520.00 %	130,000.0000	766.67 %	200,000.0000	1,233.33 %	
			165,000.00	1,023,000.00	858,000.00	1,430,000.00	1,265,000.00	2,200,000.00	2,035,000.00	
85	FURNISHING CONC. PILING 60 IN. DIAM.									
	9993.0000 L.F.		250.0000	592.0000	136.80 %	650.0000	160.00 %	450.0000	80.00 %	
			2,498,250.00	5,915,856.00	3,417,606.00	6,495,450.00	3,997,200.00	4,496,850.00	1,998,600.00	
86	DELETED ITEM									
	0.0100 EACH		0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
87	DRIVING CONC. PILE 60 IN. DIAM.									
	48.0000 EACH		10,000.0000	31,500.0000	215.00 %	23,500.0000	135.00 %	25,000.0000	150.00 %	
			480,000.00	1,512,000.00	1,032,000.00	1,128,000.00	648,000.00	1,200,000.00	720,000.00	
88	DRIVING CONC. PILE 16 IN. DIAM.									
	8.0000 EACH		3,000.0000	4,350.0000	45.00 %	2,700.0000	-10.00 %	2,500.0000	-16.67 %	
			24,000.00	34,800.00	10,800.00	21,600.00	-2,400.00	20,000.00	-4,000.00	
89	FURNISHING AND DRIVING STEEL TEST PILE									
	8.0000 EACH		10,000.0000	21,500.0000	115.00 %	26,000.0000	160.00 %	60,000.0000	500.00 %	
			80,000.00	172,000.00	92,000.00	208,000.00	128,000.00	480,000.00	400,000.00	
90	FURNISHING ST. PILING									
	6549.0000 L.F.		150.0000	235.0000	56.67 %	135.0000	-10.00 %	140.0000	-6.67 %	
			982,350.00	1,539,015.00	556,665.00	884,115.00	-98,235.00	916,860.00	-65,490.00	
91	DRIVING ST. PILE									
	52.0000 EACH		4,000.0000	5,600.0000	40.00 %	4,700.0000	17.50 %	12,000.0000	200.00 %	
			208,000.00	291,200.00	83,200.00	244,400.00	36,400.00	624,000.00	416,000.00	
92	EPOXY-COATED ST. REINF. BAR FOR BRIDGE									
	1000.0000 LB.		1.5000	1.0000	-33.33 %	1.0000	-33.33 %	1.0000	-33.33 %	
			1,500.00	1,000.00	-500.00	1,000.00	-500.00	1,000.00	-500.00	
93	DELETED ITEM									
	0.0100 EACH		0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
94	ST. REINF. BAR FOR BRIDGE									
	1713700.0000 LB.		1.0000	0.7400	-26.00 %	0.8000	-20.00 %	1.0000	0.00 %	
			1,713,700.00	1,268,138.00	-445,562.00	1,370,960.00	-342,740.00	1,713,700.00	0.00	











PS&E JOB NO : 09A803 REVISION NO :  
 CONTRACT NO : 007847 REGION NO : 1  
 VERSION NO : 17 WORK ORDER# : XL3237  
 HWY : SR 99  
 TITLE : SR 99  
 ALASKAN WAY VIADUCT - REPLACEMENT  
 S HOLGATE ST TO S KING ST - STAGE 2  
 09A803 (REV. 3/29/20)  
 PROJECT : , PNRS-0099(096), PNRS-0099(097)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : May 12 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----  
 PCL CONSTRUCTION SERVICES, INC GUY F. ATKINSON CONSTRUCTION, KIEWIT PACIFIC CO.  
 15405 SE 37 STREET SUITE 200 707 SOUTH GRADY WAY SUITE 500 4904 LAKE WASHINGTON BLVD NE  
 BELLEVUE WA 980061772 RENTON WA 980573224 RENTON WA 980561057  
 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
138	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.0000
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
SURFACING										
139	CRUSHED SURFACING BASE COURSE									
	23774.0000	TON	19.8000	21.0000	6.06 %	24.0000	21.21 %	25.0000	26.26 %	26.26 %
			470,725.20	499,254.00	28,528.80	570,576.00	99,850.80	594,350.00	123,624.80	123,624.80
140	RAILROAD SUBBALLAST									
	4280.0000	TON	48.8400	18.0000	-63.14 %	33.0000	-32.43 %	30.0000	-38.57 %	-38.57 %
			209,035.20	77,040.00	-131,995.20	141,240.00	-67,795.20	128,400.00	-80,635.20	-80,635.20
LIQUID ASPHALT										
141	ANTI-STRIPPING ADDITIVE									
		EST.			0.00 %		0.00 %		0.00 %	0.00 %
			17,200.00	17,200.00		17,200.00		17,200.00		17,200.00
CEMENT CONCRETE PAVEMENT										
142	CEMENT CONC. PAVEMENT									
	4952.0000	C.Y.	204.9300	260.0000	26.87 %	1.0000	-99.51 %	200.0000	-2.41 %	-2.41 %
			1,014,813.36	1,287,520.00	272,706.64	4,952.00	1,009,861.36	990,400.00	-24,413.36	-24,413.36
143	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	250.0000	0.00 %	0.0000	0.00 %	0.00 %
			0.00	0.00	0.00	2.50	2.50	0.00	0.00	0.00
144	COS CEMENT CONC. PAVEMENT - INCLUDING DOWELS									
	5126.0000	C.Y.	396.0000	230.0000	-41.92 %	0.0000	-100.00 %	225.0000	-43.18 %	-43.18 %
			2,029,896.00	1,178,980.00	-850,916.00	0.00	2,029,896.00	1,153,350.00	-876,546.00	-876,546.00

PS&E JOB NO : 09A803 REVISION NO :  
 CONTRACT NO : 007847 REGION NO : 1  
 VERSION NO : 17 WORK ORDER# : XL3237  
 HWY : SR 99  
 TITLE : SR 99  
 ALASKAN WAY VIADUCT - REPLACEMENT  
 S HOLGATE ST TO S KING ST - STAGE 2  
 09A803 (REV. 3/29/20)  
 PROJECT : , PNRS-0099(096), PNRS-0099(097)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : May 12 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----  
 PCL CONSTRUCTION SERVICES, INC GUY F. ATKINSON CONSTRUCTION, KIEWIT PACIFIC CO.  
 15405 SE 37 STREET SUITE 200 707 SOUTH GRADY WAY SUITE 500 4904 LAKE WASHINGTON BLVD NE  
 BELLEVUE WA 980061772 RENTON WA 980573224 RENTON WA 980561057  
 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
HOT MIX ASPHALT										
145	HMA CL. 1/2 IN. PG 64-22	TON	78.7500	78.0000	-0.95 %	295.0000	274.60 %	100.0000	26.98 %	
	15921.0000		1,253,778.75	1,241,838.00	-11,940.75	4,696,695.00	3,442,916.25	1,592,100.00	338,321.25	
146	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			37,600.00	37,600.00		37,600.00		37,600.00		
147	COMPACTION PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			25,100.00	25,100.00		25,100.00		25,100.00		
148	ASPHALT COST PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			235,700.00	235,700.00		235,700.00		235,700.00		
149	COMMERCIAL HMA	TON	111.8900	76.0000	-32.08 %	85.0000	-24.03 %	125.0000	11.72 %	
	1399.0000		156,534.11	106,324.00	-50,210.11	118,915.00	-37,619.11	174,875.00	18,340.89	
IRRIGATION AND WATER DISTRIBUTION										
150	SCHEDULE 80 PVC IRRIGATION CASING PIPE 6-IN. DIAM.	L.F.	48.5100	26.0000	-46.40 %	1.0000	-97.94 %	75.0000	54.61 %	
	267.0000		12,952.17	6,942.00	-6,010.17	267.00	-12,685.17	20,025.00	7,072.83	
EROSION CONTROL AND PLANTING										
151	ESC LEAD	DAY	447.0400	220.0000	-50.79 %	1.0000	-99.78 %	1.0000	-99.78 %	
	1303.0000		582,493.12	286,660.00	-295,833.12	1,303.00	-581,190.12	1,303.00	-581,190.12	
152	TIRE WASH	EACH	521,593.6000	250,000.0000	-52.07 %	100,000.0000	-80.83 %	50,000.0000	-90.41 %	
	4.0000		2,086,374.40	1,000,000.00	1,086,374.40	400,000.00	1,686,374.40	200,000.00	1,886,374.40	
153	STREET CLEANING	HR	133.1000	1.0000	-99.25 %	92.0000	-30.88 %	1.0000	-99.25 %	
	10424.0000		1,387,434.40	10,424.00	1,377,010.40	959,008.00	-428,426.40	10,424.00	1,377,010.40	

PS&E JOB NO : 09A803 REVISION NO :  
 CONTRACT NO : 007847 REGION NO : 1  
 VERSION NO : 17 WORK ORDER# : XL3237  
 HWY : SR 99  
 TITLE : SR 99  
 ALASKAN WAY VIADUCT - REPLACEMENT  
 S HOLGATE ST TO S KING ST - STAGE 2  
 09A803 (REV. 3/29/20)  
 PROJECT : , PNRS-0099(096), PNRS-0099(097)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : May 12 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----  
 PCL CONSTRUCTION SERVICES, INC GUY F. ATKINSON CONSTRUCTION, KIEWIT PACIFIC CO.  
 15405 SE 37 STREET SUITE 200 707 SOUTH GRADY WAY SUITE 500 4904 LAKE WASHINGTON BLVD NE  
 BELLEVUE WA 980061772 RENTON WA 980573224 RENTON WA 980561057  
 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
EROSION CONTROL AND PLANTING									
154	EROSION/WATER POLLUTION CONTROL	EST.			0.00 %			0.00 %	
			1,113,300.00	1,113,300.00		1,113,300.00	1,113,300.00		
155	EROSION CONTROL ELEMENTS	L.S.			70.29 %			-38.41 %	153.62 %
			138,000.00	235,000.00	97,000.00	85,000.00	-53,000.00	350,000.00	212,000.00
156	PORTABLE STORMWATER TREATMENT FACILITY	L.S.			-34.84 %			-61.46 %	-23.52 %
			1,634,500.00	1,065,000.00	-569,500.00	630,000.00	1,004,500.00	1,250,000.00	-384,500.00
157	PORTABLE PROCESS WATER TREATMENT FACILITY	L.S.			19.05 %			85.75 %	35.09 %
			592,200.00	705,000.00	112,800.00	1,100,000.00	507,800.00	800,000.00	207,800.00
158	TEMPORARY DRAINAGE	L.S.			-47.17 %			-47.98 %	-59.36 %
			615,200.00	325,000.00	-290,200.00	320,000.00	-295,200.00	250,000.00	-365,200.00
TRAFFIC									
159	BARRIER AND ATTENUATOR	L.S.			-3.87 %			-2.29 %	-11.75 %
			1,586,400.00	1,525,000.00	-61,400.00	1,550,000.00	-36,400.00	1,400,000.00	-186,400.00
160	TEMPORARY CONC. BARRIER	L.F.			-21.21 %			-21.21 %	-51.52 %
	27735.0000		16,5000	13,0000	-21,21 %	13,0000	-21,21 %	8,0000	-51,52 %
			457,627.50	360,555.00	-97,072.50	360,555.00	-97,072.50	221,880.00	-235,747.50
161	TEMPORARY IMPACT ATTENUATOR	EACH			-15.13 %			-5.70 %	-62.28 %
	24.0000		5,302.0000	4,500.0000	-15,13 %	5,000.0000	-5,70 %	2,000.0000	-62,28 %
			127,248.00	108,000.00	-19,248.00	120,000.00	-7,248.00	48,000.00	-79,248.00
162	TEMPORARY PAVEMENT MARKING	L.S.			-51.85 %			-30.31 %	-82.26 %
			394,600.00	190,000.00	-204,600.00	275,000.00	-119,600.00	70,000.00	-324,600.00
163	TRUCK-MOUNTED IMPACT ATTENUATOR	EACH			240.91 %			212.50 %	752.27 %
	6.0000		8,800.0000	30,000.0000	240,91 %	27,500.0000	212,50 %	75,000.0000	752,27 %
			52,800.00	180,000.00	127,200.00	165,000.00	112,200.00	450,000.00	397,200.00

PS&E JOB NO : 09A803 REVISION NO :  
 CONTRACT NO : 007847 REGION NO : 1  
 VERSION NO : 17 WORK ORDER# : XL3237  
 HWY : SR 99  
 TITLE : SR 99  
 ALASKAN WAY VIADUCT - REPLACEMENT  
 S HOLGATE ST TO S KING ST - STAGE 2  
 09A803 (REV. 3/29/20)  
 PROJECT : , PNRS-0099(096), PNRS-0099(097)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : May 12 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----  
 PCL CONSTRUCTION SERVICES, INC GUY F. ATKINSON CONSTRUCTION, KIEWIT PACIFIC CO.  
 15405 SE 37 STREET SUITE 200 707 SOUTH GRADY WAY SUITE 500 4904 LAKE WASHINGTON BLVD NE  
 BELLEVUE WA 980061772 RENTON WA 980573224 RENTON WA 980561057  
 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
164	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR									
	2506.0000	HR	27.5000	45.0000	63.64 %	55.0000	100.00 %	1.0000	-96.36 %	
			68,915.00	112,770.00	43,855.00	137,830.00	68,915.00	2,506.00	-66,409.00	
165	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR									
	EST.				0.00 %		0.00 %		0.00 %	
			20,000.00	20,000.00		20,000.00		20,000.00		
166	PERMANENT SIGNING									
	L.S.				23.60 %		44.46 %		-67.90 %	
			311,500.00	385,000.00	73,500.00	450,000.00	138,500.00	100,000.00	-211,500.00	
167	COS PERMANENT SIGNING									
	L.S.				-30.58 %		-17.36 %		-66.94 %	
			302,500.00	210,000.00	-92,500.00	250,000.00	-52,500.00	100,000.00	-202,500.00	
168	SIGN BRIDGE NO. 1									
	L.S.				45.93 %		92.59 %		29.63 %	
			135,000.00	197,000.00	62,000.00	260,000.00	125,000.00	175,000.00	40,000.00	
169	SIGN BRIDGE NO. 2									
	L.S.				67.00 %		120.00 %		50.00 %	
			100,000.00	167,000.00	67,000.00	220,000.00	120,000.00	150,000.00	50,000.00	
170	SIGN BRIDGE NO. 3									
	L.S.				-13.00 %		-10.00 %		0.00 %	
			100,000.00	87,000.00	-13,000.00	90,000.00	-10,000.00	100,000.00	0.00	
171	ILLUMINATION SYSTEM - SR99 & RAMPS									
	L.S.				-63.73 %		-63.03 %		-40.14 %	
			1,419,900.00	515,000.00	-904,900.00	525,000.00	-894,900.00	850,000.00	-569,900.00	
172	ILLUMINATION SYSTEM - SURFACE STREETS									
	L.S.				-77.17 %		-69.76 %		-64.17 %	
			1,953,600.00	446,000.00	1,507,600.00	590,740.77	1,362,859.23	700,000.00	1,253,600.00	
173	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
174	TEMPORARY ILLUMINATION SYSTEM									
	L.S.				-65.23 %		-50.33 %		-33.77 %	
			60,400.00	21,000.00	-39,400.00	30,000.00	-30,400.00	40,000.00	-20,400.00	

PS&E JOB NO : 09A803 REVISION NO :  
 CONTRACT NO : 007847 REGION NO : 1  
 VERSION NO : 17 WORK ORDER# : XL3237  
 HWY : SR 99  
 TITLE : SR 99  
 ALASKAN WAY VIADUCT - REPLACEMENT  
 S HOLGATE ST TO S KING ST - STAGE 2  
 09A803 (REV. 3/29/20)  
 PROJECT : , PNRS-0099(096), PNRS-0099(097)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : May 12 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----  
 PCL CONSTRUCTION SERVICES, INC GUY F. ATKINSON CONSTRUCTION, KIEWIT PACIFIC CO.  
 15405 SE 37 STREET SUITE 200 707 SOUTH GRADY WAY SUITE 500 4904 LAKE WASHINGTON BLVD NE  
 BELLEVUE WA 980061772 RENTON WA 980573224 RENTON WA 980561057  
 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
TRAFFIC									
175	TRAF SIGNAL SYS S ATLANTIC ST & E FRONTAGE & COL AVE	L.S.			-34.37 %		-40.00 %		-23.12 %
			533,300.00	350,000.00	-183,300.00	320,000.00	-213,300.00	410,000.00	-123,300.00
176	TRAFFIC SIGNAL SYSTEM S ATLANTIC ST & ALASKAN WAY S	L.S.			-21.99 %		-29.42 %		85.74 %
			269,200.00	210,000.00	-59,200.00	190,000.00	-79,200.00	500,000.00	230,800.00
177	TRAFFIC SIGNAL SYSTEM ALASKAN WAY S, S KING ST & RR WAY	L.S.			-33.05 %		-33.05 %		52.16 %
			328,600.00	220,000.00	-108,600.00	220,000.00	-108,600.00	500,000.00	171,400.00
178	TRAF SIGNAL SYS S ROYAL BROUGHAM WY & E FRONTAGE RD	L.S.			-24.51 %		-38.89 %		-20.92 %
			139,100.00	105,000.00	-34,100.00	85,000.00	-54,100.00	110,000.00	-29,100.00
179	TRAF SIG SYS TEMP S ATLANTIC & E FRONTAGE & COL AVE	L.S.			-39.38 %		-46.26 %		-31.21 %
			232,600.00	141,000.00	-91,600.00	125,000.00	-107,600.00	160,000.00	-72,600.00
180	TRAF SIGNAL SYS MOD ALASKAN WY S & FERRY HOLD	L.S.			-65.73 %		-29.58 %		-6.10 %
			21,300.00	7,300.00	-14,000.00	15,000.00	-6,300.00	20,000.00	-1,300.00
181	TRAF SIGNAL SYS MOD ALASKAN WY S & R. BROUGHAM WY	L.S.			-57.69 %		-73.08 %		-23.08 %
			26,000.00	11,000.00	-15,000.00	7,000.00	-19,000.00	20,000.00	-6,000.00
182	FLASHING BEACON SYSTEM	L.S.			-24.38 %		-20.99 %		1.58 %
			88,600.00	67,000.00	-21,600.00	70,000.00	-18,600.00	90,000.00	1,400.00
183	STEEL CASING FOR CONDUITS, 18 IN. DIAM.	L.F.	50.0000	242.0000	44,000.0000	1,000.0000	313.22 %	5,000.0000	1,966.12 %
			12,100.00	2,200,000.00	2,187,900.00	50,000.00	37,900.00	250,000.00	237,900.00
184	DELETED ITEM	EACH	0.0100	0.0001	0.0000	0.0000	0.00 %	0.0000	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00
185	COMMUNICATION CONDUIT SYSTEM	L.S.			-69.49 %		-50.52 %		-60.42 %
			1,212,700.00	370,000.00	-842,700.00	600,000.00	-612,700.00	480,000.00	-732,700.00

PS&E JOB NO : 09A803 REVISION NO :  
 CONTRACT NO : 007847 REGION NO : 1  
 VERSION NO : 17 WORK ORDER# : XL3237  
 HWY : SR 99  
 TITLE : SR 99  
 ALASKAN WAY VIADUCT - REPLACEMENT  
 S HOLGATE ST TO S KING ST - STAGE 2  
 09A803 (REV. 3/29/20)  
 PROJECT : , PNRS-0099(096), PNRS-0099(097)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : May 12 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----  
 PCL CONSTRUCTION SERVICES, INC GUY F. ATKINSON CONSTRUCTION, KIEWIT PACIFIC CO.  
 15405 SE 37 STREET SUITE 200 707 SOUTH GRADY WAY SUITE 500 4904 LAKE WASHINGTON BLVD NE  
 BELLEVUE WA 980061772 RENTON WA 980573224 RENTON WA 980561057  
 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
186	COMMUNICATION CABLES AND INTERFACES	L.S.			56.63 %			201.20 %		50.60 %
			16,600.00	26,000.00	9,400.00	50,000.00	33,400.00	25,000.00	8,400.00	
187	DELETED ITEM									
	0.0100 EACH		0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
188	VARIABLE MESSAGE SIGN SYSTEM	L.S.			-52.25 %			-55.06 %		-21.35 %
			178,000.00	85,000.00	-93,000.00	80,000.00	-98,000.00	140,000.00	-38,000.00	
189	PERMANENT PAVEMENT MARKINGS	L.S.			20.38 %			25.07 %		-21.83 %
			319,810.00	385,000.00	65,190.00	400,000.00	80,190.00	250,000.00	-69,810.00	
190	SEQUENTIAL ARROW SIGN				-96.97 %			-90.91 %		-99.24 %
	108120.0000 HR		6.6000	0.2000	-96.97 %	0.6000	-90.91 %	0.0500	-99.24 %	
			713,592.00	21,624.00	-691,968.00	64,872.00	-648,720.00	5,406.00	-708,186.00	
191	PORTABLE CHANGEABLE MESSAGE SIGN				-63.64 %			-48.86 %		-77.27 %
	76875.0000 HR		4.4000	1.6000	-63.64 %	2.2500	-48.86 %	1.0000	-77.27 %	
			338,250.00	123,000.00	-215,250.00	172,968.75	-165,281.25	76,875.00	-261,375.00	
192	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			-62.37 %			-61.16 %		-81.79 %
			823,800.00	310,000.00	-513,800.00	320,000.00	-503,800.00	150,000.00	-673,800.00	
193	FLAGGERS AND SPOTTERS				-9.09 %			54.55 %		-9.09 %
	22792.0000 HR		44.0000	40.0000	-9.09 %	68.0000	54.55 %	40.0000	-9.09 %	
			1,002,848.00	911,680.00	-91,168.00	1,549,856.00	547,008.00	911,680.00	-91,168.00	
194	OTHER TRAFFIC CONTROL LABOR				-9.09 %			54.55 %		-9.09 %
	23440.0000 HR		44.0000	40.0000	-9.09 %	68.0000	54.55 %	40.0000	-9.09 %	
			1,031,360.00	937,600.00	-93,760.00	1,593,920.00	562,560.00	937,600.00	-93,760.00	
195	TRAFFIC CONTROL SUPERVISOR	L.S.			-41.69 %			-24.19 %		-88.34 %
			857,440.00	500,000.00	-357,440.00	650,000.00	-207,440.00	100,000.00	-757,440.00	
196	CONSTRUCTION SIGNS CLASS A				36.36 %			0.00 %		-54.55 %
	5196.0000 S.F.		22.0000	30.0000	36.36 %	22.0000	0.00 %	10.0000	-54.55 %	
			114,312.00	155,880.00	41,568.00	114,312.00	0.00	51,960.00	-62,352.00	



PS&E JOB NO : 09A803 REVISION NO :  
 CONTRACT NO : 007847 REGION NO : 1  
 VERSION NO : 17 WORK ORDER# : XL3237  
 HWY : SR 99  
 TITLE : SR 99  
 ALASKAN WAY VIADUCT - REPLACEMENT  
 S HOLGATE ST TO S KING ST - STAGE 2  
 09A803 (REV. 3/29/20)  
 PROJECT : , PNRS-0099(096), PNRS-0099(097)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : May 12 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----  
 PCL CONSTRUCTION SERVICES, INC GUY F. ATKINSON CONSTRUCTION, KIEWIT PACIFIC CO.  
 15405 SE 37 STREET SUITE 200 707 SOUTH GRADY WAY SUITE 500 4904 LAKE WASHINGTON BLVD NE  
 BELLEVUE WA 980061772 RENTON WA 980573224 RENTON WA 980561057  
 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
TRAFFIC									
197	TRAFFIC CONTROL MANAGER	L.S.			-92.71 %		-99.93 %		-85.42 %
			1,371,720.00	100,000.00	1,271,720.00	1,000.00	1,370,720.00	200,000.00	1,171,720.00
OTHER ITEMS									
198	TYPE C PROGRESS SCHEDULE	L.S.			0.00 %		0.00 %		150.00 %
			100,000.00	100,000.00	0.00	100,000.00	0.00	250,000.00	150,000.00
199	SCHEDULE UPDATE	EACH			-99.98 %		-81.82 %		-81.82 %
	42.0000		5,500.0000	1.0000	-230,958.00	1,000.0000	-189,000.00	1,000.0000	-189,000.00
			231,000.00	42.00		42,000.00		42,000.00	
200	UNSTABLE BASE MATERIAL EXCAVATION INCL. HAUL	C.Y.			163.82 %		67.50 %		4.69 %
	6841.0000		23.8800	63.0000	267,619.92	40.0000	110,276.92	25.0000	7,661.92
			163,363.08	430,983.00		273,640.00		171,025.00	
201	SHORING CLASS B	L.S.			-91.25 %		-89.57 %		-49.51 %
			297,100.00	26,000.00	-271,100.00	31,000.00	-266,100.00	150,000.00	-147,100.00
202	DELETED ITEM	EACH			0.00 %		0.00 %		0.00 %
	0.0100		0.0001	0.0000	0.00	0.0000	0.00	0.0000	0.00
			0.00	0.00	0.00	0.00	0.00	0.00	0.00
203	SHORING FOR PRETRENCHING	L.S.			-100.00 %		-77.71 %		-90.71 %
			538,300.00	1.00	-538,299.00	120,000.00	-418,300.00	50,000.00	-488,300.00
204	CURE BOX	L.S.			-93.51 %		-71.43 %		-74.03 %
			7,700.00	500.00	-7,200.00	2,200.00	-5,500.00	2,000.00	-5,700.00
205	STRUCTURE SURVEYING	L.S.			-36.67 %		-26.67 %		66.67 %
			150,000.00	95,000.00	-55,000.00	110,000.00	-40,000.00	250,000.00	100,000.00
206	ROADWAY AND UTILITIES SURVEYING	L.S.			87.44 %		119.93 %		24.96 %
			200,060.00	375,000.00	174,940.00	440,000.00	239,940.00	250,000.00	49,940.00

PS&E JOB NO : 09A803 REVISION NO :  
 CONTRACT NO : 007847 REGION NO : 1  
 VERSION NO : 17 WORK ORDER# : XL3237  
 HWY : SR 99  
 TITLE : SR 99  
 ALASKAN WAY VIADUCT - REPLACEMENT  
 S HOLGATE ST TO S KING ST - STAGE 2  
 09A803 (REV. 3/29/20)  
 PROJECT : , PNRS-0099(096), PNRS-0099(097)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : May 12 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----  
 PCL CONSTRUCTION SERVICES, INC GUY F. ATKINSON CONSTRUCTION, KIEWIT PACIFIC CO.  
 15405 SE 37 STREET SUITE 200 707 SOUTH GRADY WAY SUITE 500 4904 LAKE WASHINGTON BLVD NE  
 BELLEVUE WA 980061772 RENTON WA 980573224 RENTON WA 980561057  
 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
OTHER ITEMS									
207	ADJUST MONUMENT CASE AND COVER								
	2.0000	EACH	697.6200	515.0000	-26.18 %	750.0000	7.51 %	1,000.0000	43.34 %
			1,395.24	1,030.00	-365.24	1,500.00	104.76	2,000.00	604.76
208	TEMPORARY CHAIN LINK FENCE								
		EST.			0.00 %		0.00 %		0.00 %
			100,000.00	100,000.00		100,000.00		100,000.00	
209	TEMPORARY CHAIN LINK SECURITY FENCE								
	1290.0000	L.F.	26.4000	20.0000	-24.24 %	22.0000	-16.67 %	20.0000	-24.24 %
			34,056.00	25,800.00	-8,256.00	28,380.00	-5,676.00	25,800.00	-8,256.00
210	FENCES AND GATES								
		L.S.			-24.44 %		-47.75 %		-19.61 %
			622,000.00	470,000.00	-152,000.00	325,000.00	-297,000.00	500,000.00	-122,000.00
211	CLEANING EXISTING DRAINAGE STRUCTURE								
		L.S.			211.69 %		562.34 %		549.35 %
			7,700.00	24,000.00	16,300.00	51,000.00	43,300.00	50,000.00	42,300.00
212	TRAINING								
	7500.0000	HR	7.7000	1.0000	-87.01 %	2.0000	-74.03 %	1.0000	-87.01 %
			57,750.00	7,500.00	-50,250.00	15,000.00	-42,750.00	7,500.00	-50,250.00
213	ROADSIDE CLEANUP								
		EST.			0.00 %		0.00 %		0.00 %
			50,000.00	50,000.00		50,000.00		50,000.00	
214	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
		EST.			0.00 %		0.00 %		0.00 %
			5.00	5.00		5.00		5.00	
215	MINOR CHANGE								
		CALC			0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	
216	FUEL COST ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			447,700.00	447,700.00		447,700.00		447,700.00	
217	STEEL COST ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			15,000.00	15,000.00		15,000.00		15,000.00	

PS&E JOB NO : 09A803 REVISION NO :  
 CONTRACT NO : 007847 REGION NO : 1  
 VERSION NO : 17 WORK ORDER# : XL3237  
 HWY : SR 99  
 TITLE : SR 99  
 ALASKAN WAY VIADUCT - REPLACEMENT  
 S HOLGATE ST TO S KING ST - STAGE 2  
 09A803 (REV. 3/29/20)  
 PROJECT : , PNRS-0099(096), PNRS-0099(097)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : May 12 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----  
 PCL CONSTRUCTION SERVICES, INC GUY F. ATKINSON CONSTRUCTION, KIEWIT PACIFIC CO.  
 15405 SE 37 STREET SUITE 200 707 SOUTH GRADY WAY SUITE 500 4904 LAKE WASHINGTON BLVD NE  
 BELLEVUE WA 980061772 RENTON WA 980573224 RENTON WA 980561057  
 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
218	SPCC PLAN	L.S.								
			10,000.00	7,250.00	-27.50 %	0.99	-9,999.01	-99.99 %	50,000.00	400.00 %
219	NO TRESPASSING SIGN	EACH	5.5000	155.0000	2,718.18 %	56.0000	918.18 %	10.0000	81.82 %	
	200.0000		1,100.00	31,000.00	29,900.00	11,200.00	10,100.00	2,000.00	900.00	
220	HEALTH AND SAFETY PLAN	L.S.								
			40,000.00	15,000.00	-25,000.00	1,000.00	-39,000.00	-62.50 %	50,000.00	25.00 %
221	DELETED ITEM	EACH	0.0100	0.0001	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00 %	0.00	0.00 %	0.00	0.00 %	
222	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS	EST.								
			75,050.00	75,050.00	0.00 %	75,050.00	75,050.00	0.00 %	75,050.00	0.00 %
223	SUBSURFACE UTILITY EXPLORATION	EST.								
			200,070.00	200,070.00	0.00 %	200,070.00	200,070.00	0.00 %	200,070.00	0.00 %
224	UTILITY COORDINATOR	L.S.								
			200,000.00	75,000.00	-125,000.00	10,000.00	-190,000.00	-62.50 %	10,000.00	-95.00 %
225	FA-MODIFY AND PROTECT EXISTING UTILITIES	EST.								
			500,040.00	500,040.00	0.00 %	500,040.00	500,040.00	0.00 %	500,040.00	0.00 %
226	ADJUST UTILITY OBJECTS	L.S.								
			43,600.00	89,000.00	45,400.00	57,000.00	13,400.00	104.13 %	100,000.00	129.36 %
227	OCR AND KIOSK SYSTEM FOR AGREEMENT RR-00440	L.S.								
			324,700.00	205,000.00	-119,700.00	60,000.00	-264,700.00	-36.86 %	300,000.00	-7.61 %
228	FORCE ACCOUNT TEMPORARY RAILROAD GRADE CROSSING	EST.								
			250,000.00	250,000.00	0.00 %	250,000.00	250,000.00	0.00 %	250,000.00	0.00 %

PS&E JOB NO : 09A803 REVISION NO :  
 CONTRACT NO : 007847 REGION NO : 1  
 VERSION NO : 17 WORK ORDER# : XL3237  
 HWY : SR 99  
 TITLE : SR 99  
 ALASKAN WAY VIADUCT - REPLACEMENT  
 S HOLGATE ST TO S KING ST - STAGE 2  
 09A803 (REV. 3/29/20)  
 PROJECT : , PNRS-0099(096), PNRS-0099(097)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : May 12 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----  
 PCL CONSTRUCTION SERVICES, INC GUY F. ATKINSON CONSTRUCTION, KIEWIT PACIFIC CO.  
 15405 SE 37 STREET SUITE 200 707 SOUTH GRADY WAY SUITE 500 4904 LAKE WASHINGTON BLVD NE  
 BELLEVUE WA 980061772 RENTON WA 980573224 RENTON WA 980561057  
 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
OTHER ITEMS											
229	URBAN DESIGN ELEMENTS	L.S.			-4.47 %		-9.58 %		-29.24 %		
			1,271,900.00	1,215,000.00	-56,900.00	1,150,000.00	-121,900.00	900,000.00	-371,900.00		
230	TERMINAL 46 ELECTRICAL	L.S.			-25.74 %		-37.29 %		-33.99 %		
			303,000.00	225,000.00	-78,000.00	190,000.00	-113,000.00	200,000.00	-103,000.00		
231	DELETED ITEM	EACH	0.0100	0.0001	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
232	UTILITY CROSSING CATHODIC PROTECTION	L.S.			-11.67 %		-69.28 %		-61.60 %		
			130,200.00	115,000.00	-15,200.00	40,000.00	-90,200.00	50,000.00	-80,200.00		
233	DELETED ITEM	EACH	0.0100	0.0001	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
234	DELETED ITEM	EACH	0.0100	0.0001	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
235	DELETED ITEM	EACH	0.0100	0.0001	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
236	DEWATERING SYSTEM	L.S.			10.27 %		67.50 %		67.50 %		
			716,400.00	790,000.00	73,600.00	1,200,000.00	483,600.00	1,200,000.00	483,600.00		
237	26KV UNDERGROUND SYSTEM IN PLACE	L.S.			-10.09 %		-9.07 %		-14.75 %		
			879,800.00	791,000.00	-88,800.00	800,000.00	-79,800.00	750,000.00	-129,800.00		
238	26KV OVERHEAD SYSTEM IN PLACE	L.S.			-28.91 %		-26.76 %		-28.19 %		
			696,300.00	495,000.00	-201,300.00	510,000.00	-186,300.00	500,000.00	-196,300.00		
239	FIRE PROTECTION SYSTEM	L.S.			18.75 %		61.12 %		43.22 %		
			837,900.00	995,000.00	157,100.00	1,350,000.00	512,100.00	1,200,000.00	362,100.00		

PS&E JOB NO : 09A803 REVISION NO :  
 CONTRACT NO : 007847 REGION NO : 1  
 VERSION NO : 17 WORK ORDER# : XL3237  
 HWY : SR 99  
 TITLE : SR 99  
 ALASKAN WAY VIADUCT - REPLACEMENT  
 S HOLGATE ST TO S KING ST - STAGE 2  
 09A803 (REV. 3/29/20)  
 PROJECT : , PNRS-0099(096), PNRS-0099(097)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : May 12 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----  
 PCL CONSTRUCTION SERVICES, INC GUY F. ATKINSON CONSTRUCTION, KIEWIT PACIFIC CO.  
 15405 SE 37 STREET SUITE 200 707 SOUTH GRADY WAY SUITE 500 4904 LAKE WASHINGTON BLVD NE  
 BELLEVUE WA 980061772 RENTON WA 980573224 RENTON WA 980561057  
 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
OTHER ITEMS									
240	CONTRACTOR / STATE FIELD OFFICE	L.S.			100.00 %		75.00 %		66.67 %
			600,000.00	1,200,000.00	600,000.00	1,050,000.00	450,000.00	1,000,000.00	400,000.00
241	PRETRENCHING								
	4200.0000	C.Y.	39.6000	16.0000	-59.60 %	5.5000	-86.11 %	20.0000	-49.49 %
			166,320.00	67,200.00	-99,120.00	23,100.00	-143,220.00	84,000.00	-82,320.00
242	CDSM PANEL								
	31800.0000	C.Y.	178.2000	215.0000	20.65 %	190.0000	6.62 %	200.0000	12.23 %
			5,666,760.00	6,837,000.00	1,170,240.00	6,042,000.00	375,240.00	6,360,000.00	693,240.00
243	JET GROUTING								
	4400.0000	C.Y.	356.4000	450.0000	26.26 %	250.0000	-29.85 %	250.0000	-29.85 %
			1,568,160.00	1,980,000.00	411,840.00	1,100,000.00	-468,160.00	1,100,000.00	-468,160.00
244	DELETED ITEM								
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00
245	DELETED ITEM								
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00
246	DELETED ITEM								
	0.0200	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00
247	DELETED ITEM								
	0.0200	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00
248	SUPERSTRUCTURE - BRIDGE 99/540 N-N	L.S.			52.73 %		50.00 %		0.00 %
			1,100,000.00	1,680,000.00	580,000.00	1,650,000.00	550,000.00	1,100,000.00	0.00
249	EXCAVATION WITHIN CONC. PILE 60 IN. DIAM.								
	3000.0000	C.Y.	225.0000	240.0000	6.67 %	100.0000	-55.56 %	50.0000	-77.78 %
			675,000.00	720,000.00	45,000.00	300,000.00	-375,000.00	150,000.00	-525,000.00
250	DYNAMIC PILE TESTING FOR TEST PILE								
	16.0000	EACH	2,000.0000	1,950.0000	-2.50 %	5,000.0000	150.00 %	4,000.0000	100.00 %
			32,000.00	31,200.00	-800.00	80,000.00	48,000.00	64,000.00	32,000.00

PS&E JOB NO : 09A803 REVISION NO :  
 CONTRACT NO : 007847 REGION NO : 1  
 VERSION NO : 17 WORK ORDER# : XL3237  
 HWY : SR 99  
 TITLE : SR 99  
 ALASKAN WAY VIADUCT - REPLACEMENT  
 S HOLGATE ST TO S KING ST - STAGE 2  
 09A803 (REV. 3/29/20)  
 PROJECT : , PNRS-0099(096), PNRS-0099(097)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : May 12 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----  
 PCL CONSTRUCTION SERVICES, INC GUY F. ATKINSON CONSTRUCTION, KIEWIT PACIFIC CO.  
 15405 SE 37 STREET SUITE 200 707 SOUTH GRADY WAY SUITE 500 4904 LAKE WASHINGTON BLVD NE  
 BELLEVUE WA 980061772 RENTON WA 980573224 RENTON WA 980561057  
 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
251	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.0000
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
252	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.0000
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
253	COS CEMENT CONC. PAVEMENT INCLUDING DOWELS, 12-HR									
	1961.0000	C.Y.	462.0000	285.0000	-38.31 %	350.0000	-24.24 %	325.0000	-29.65 %	905,982.00
			905,982.00	558,885.00	-347,097.00	686,350.00	-219,632.00	637,325.00	-268,657.00	
254	LONGITUDINAL JOINT SEAL									
	326.0000	L.F.	5.5000	15.0000	172.73 %	3.2500	-40.91 %	5.0000	-9.09 %	1,793.00
			1,793.00	4,890.00	3,097.00	1,059.50	-733.50	1,630.00	-163.00	
255	SIGN BRIDGE NO. 4									
		L.S.			65.00 %		105.00 %		25.00 %	
			200,000.00	330,000.00	130,000.00	410,000.00	210,000.00	250,000.00	50,000.00	
256	TRAFFIC SIGNAL SYSTEM 1ST AVE S & RR WAY S									
		L.S.			-29.18 %		-92.92 %		-5.57 %	
			105,900.00	75,000.00	-30,900.00	7,500.00	-98,400.00	100,000.00	-5,900.00	
257	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.0000
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
258	ADJUST QWEST COMMUNICATIONS UTILITIES									
		L.S.			11.83 %		465.55 %		414.14 %	
			3,890.00	4,350.00	460.00	22,000.00	18,110.00	20,000.00	16,110.00	
259	ADJUST ELI COMMUNICATIONS UTILITIES									
		L.S.			1.14 %		354.55 %		354.55 %	
			2,200.00	2,225.00	25.00	10,000.00	7,800.00	10,000.00	7,800.00	
260	ADJUST PSE GAS UTILITIES									
		L.S.			1.43 %		166.58 %		290.12 %	
			7,690.00	7,800.00	110.00	20,500.00	12,810.00	30,000.00	22,310.00	
261	SD RAILROAD UNDERDRAIN PIPE, 8 IN. DIAM.									
	2380.0000	L.F.	18.4800	32.0000	73.16 %	44.0000	138.10 %	30.0000	62.34 %	43,982.40
			43,982.40	76,160.00	32,177.60	104,720.00	60,737.60	71,400.00	27,417.60	

PS&E JOB NO : 09A803 REVISION NO :  
 CONTRACT NO : 007847 REGION NO : 1  
 VERSION NO : 17 WORK ORDER# : XL3237  
 HWY : SR 99  
 TITLE : SR 99  
 ALASKAN WAY VIADUCT - REPLACEMENT  
 S HOLGATE ST TO S KING ST - STAGE 2  
 09A803 (REV. 3/29/20)  
 PROJECT : , PNRS-0099(096), PNRS-0099(097)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : May 12 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----  
 PCL CONSTRUCTION SERVICES, INC GUY F. ATKINSON CONSTRUCTION, KIEWIT PACIFIC CO.  
 15405 SE 37 STREET SUITE 200 707 SOUTH GRADY WAY SUITE 500 4904 LAKE WASHINGTON BLVD NE  
 BELLEVUE WA 980061772 RENTON WA 980573224 RENTON WA 980561057  
 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
OTHER ITEMS									
262	REMOVING PORTION OF EXISTING BRIDGE NO. 99/540N-N	L.S.			114.67 %		-50.67 %		-46.67 %
			75,000.00	161,000.00	86,000.00	37,000.00	-38,000.00	40,000.00	-35,000.00
263	REMOVING PILE OBSTRUCTIONS	EST.			0.00 %		0.00 %		0.00 %
			250,000.00	250,000.00		250,000.00		250,000.00	
264	FURNISHING CONC. PILING 16 IN. DIAM.	L.F.			-16.00 %		-35.00 %		-25.00 %
	735.0000		100.0000	84.0000	-11,760.00	65.0000	-25,725.00	75.0000	-18,375.00
			73,500.00	61,740.00		47,775.00		55,125.00	
265	CORROSION RESISTANT DOWEL BAR	EACH			28.37 %		9.11 %		28.37 %
	10738.0000		15.5800	20.0000	47,461.96	17.0000	15,247.96	20.0000	47,461.96
			167,298.04	214,760.00		182,546.00		214,760.00	
266	SHORING INCL. CONTROL OF GROUNDWATER	L.S.			-74.23 %		-100.00 %		-99.71 %
			349,200.00	90,000.00	-259,200.00	0.65	-349,199.35	1,000.00	-348,200.00
267	DIRECTIONAL BORING	L.F.			-5.45 %		0.00 %		81.82 %
	1050.0000		55.0000	52.0000	-3,150.00	57,750.00	0.00	100.0000	47,250.00
			57,750.00	54,600.00		57,750.00		105,000.00	
268	FORCE ACCOUNT FIELD OFFICE REPAIRS	EST.			0.00 %		0.00 %		0.00 %
			10,000.00	10,000.00		10,000.00		10,000.00	
269	FURNISHING STEEL PILE TIP OR SHOE	EACH			-17.50 %		-37.50 %		-40.00 %
	100.0000		2,000.0000	1,650.0000	-35,000.00	1,250.0000	-75,000.00	1,200.0000	-80,000.00
			200,000.00	165,000.00		125,000.00		120,000.00	
270	ROADWAY EXCAVATION BELOW SUBGRADE	EST.			0.00 %		0.00 %		0.00 %
			183,900.00	183,900.00		183,900.00		183,900.00	
271	CLOSED CIRCUIT TELEVISION SYSTEM - WSDOT	L.S.			-70.12 %		-65.85 %		-69.51 %
			164,000.00	49,000.00	-115,000.00	56,000.00	-108,000.00	50,000.00	-114,000.00
272	CLOSED CIRCUIT TELEVISION SYSTEM - SDOT	L.S.			-58.44 %		-53.25 %		-35.06 %
			77,000.00	32,000.00	-45,000.00	36,000.00	-41,000.00	50,000.00	-27,000.00

PS&E JOB NO : 09A803 REVISION NO :  
 CONTRACT NO : 007847 REGION NO : 1  
 VERSION NO : 17 WORK ORDER# : XL3237  
 HWY : SR 99  
 TITLE : SR 99  
 ALASKAN WAY VIADUCT - REPLACEMENT  
 S HOLGATE ST TO S KING ST - STAGE 2  
 09A803 (REV. 3/29/20)  
 PROJECT : , PNRS-0099(096), PNRS-0099(097)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : May 12 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----  
 PCL CONSTRUCTION SERVICES, INC GUY F. ATKINSON CONSTRUCTION, KIEWIT PACIFIC CO.  
 15405 SE 37 STREET SUITE 200 707 SOUTH GRADY WAY SUITE 500 4904 LAKE WASHINGTON BLVD NE  
 BELLEVUE WA 980061772 RENTON WA 980573224 RENTON WA 980561057  
 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
273	VIDEO, VOICE & DATA DISTRIBUTION & TRANS SYSTEM - WSDOT	L.S.			49.45 %			75.82 %		119.78 %
			9,100.00	13,600.00	4,500.00	16,000.00	6,900.00	20,000.00	10,900.00	
274	VIDEO, VOICE & DATA DISTRIBUTION & TRANS SYSTEM - SDOT	L.S.			-63.96 %			-58.78 %		-73.40 %
			75,200.00	27,100.00	-48,100.00	31,000.00	-44,200.00	20,000.00	-55,200.00	
275	DELETED ITEM									
	0.0200 EACH		0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
276	SD CATCH BASIN TYPE 242	EACH			-43.88 %			-72.57 %		24.70 %
	1.0000 EACH		8,019.2200	4,500.0000	-3,519.22	2,200.0000	-5,819.22	10,000.0000	1,980.78	
			8,019.22	4,500.00	-3,519.22	2,200.00	-5,819.22	10,000.00	1,980.78	
277	FORCE ACCOUNT SPU DIRECTED CHANGES	EST.			0.00 %			0.00 %		0.00 %
			10,000.00	10,000.00		10,000.00		10,000.00		
278	FORCE ACCOUNT SCL DIRECTED CHANGES	EST.			0.00 %			0.00 %		0.00 %
			50,000.00	50,000.00		50,000.00		50,000.00		
279	MICROPILE VERIFICATION LOAD TESTING	EACH			380.00 %			400.00 %		200.00 %
	2.0000 EACH		5,000.0000	24,000.0000	38,000.00	25,000.0000	40,000.00	15,000.0000	20,000.00	
			10,000.00	48,000.00	38,000.00	50,000.00	40,000.00	30,000.00	20,000.00	
280	MICROPILE PROOF LOAD TESTING	EACH			-67.80 %			-66.00 %		200.00 %
	4.0000 EACH		5,000.0000	1,610.0000	-13,560.00	1,700.0000	-13,200.00	15,000.0000	40,000.00	
			20,000.00	6,440.00	-13,560.00	6,800.00	-13,200.00	60,000.00	40,000.00	
281	INCENTIVE EARLY COMPL.	EST.			0.00 %			0.00 %		0.00 %
			280,000.00	280,000.00		280,000.00		280,000.00		
282	PAVEMENT GRINDING	S.Y.			63.64 %			81.82 %		127.27 %
	655.0000 S.Y.		11.0000	18.0000	4,585.00	20.0000	5,895.00	25.0000	9,170.00	
			7,205.00	11,790.00	4,585.00	13,100.00	5,895.00	16,375.00	9,170.00	
283	PLANING BITUMINOUS PAVEMENT	S.Y.			690.51 %			492.89 %		295.26 %
	995.0000 S.Y.		2.5300	20.0000	17,382.65	15.0000	12,407.65	10.0000	7,432.65	
			2,517.35	19,900.00	17,382.65	14,925.00	12,407.65	9,950.00	7,432.65	



PS&E JOB NO : 09A803 REVISION NO :  
 CONTRACT NO : 007847 REGION NO : 1  
 VERSION NO : 17 WORK ORDER# : XL3237  
 HWY : SR 99  
 TITLE : SR 99  
 ALASKAN WAY VIADUCT - REPLACEMENT  
 S HOLGATE ST TO S KING ST - STAGE 2  
 09A803 (REV. 3/29/20)  
 PROJECT : , PNRS-0099(096), PNRS-0099(097)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : May 12 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----  
 PCL CONSTRUCTION SERVICES, INC GUY F. ATKINSON CONSTRUCTION, KIEWIT PACIFIC CO.  
 15405 SE 37 STREET SUITE 200 707 SOUTH GRADY WAY SUITE 500 4904 LAKE WASHINGTON BLVD NE  
 BELLEVUE WA 980061772 RENTON WA 980573224 RENTON WA 980561057  
 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
284	CONC. SLOPE PROTECTION								
	742.0000	S.Y.	58.3000	105.0000	80.10 %	60.0000	2.92 %	125.0000	114.41 %
			43,258.60	77,910.00	34,651.40	44,520.00	1,261.40	92,750.00	49,491.40
285	FORCE ACCOUNT RELOCATE ON RAMP GATE								
	EST.				0.00 %		0.00 %		0.00 %
			15,000.00	15,000.00		15,000.00		15,000.00	
286	SD CATCH BASIN TYPE 1L								
	21.0000	EACH	1,210.0000	1,800.0000	48.76 %	1,800.0000	48.76 %	1,500.0000	23.97 %
			25,410.00	37,800.00	12,390.00	37,800.00	12,390.00	31,500.00	6,090.00
287	SD CATCH BASIN TYPE 2 48 IN. DIAM								
	10.0000	EACH	2,970.0000	2,300.0000	-22.56 %	3,800.0000	27.95 %	3,000.0000	1.01 %
			29,700.00	23,000.00	-6,700.00	38,000.00	8,300.00	30,000.00	300.00
288	SD CATCH BASIN TYPE 2 60 IN. DIAM.								
	2.0000	EACH	3,300.0000	3,300.0000	0.00 %	4,700.0000	42.42 %	5,000.0000	51.52 %
			6,600.00	6,600.00	0.00	9,400.00	2,800.00	10,000.00	3,400.00
289	SD CATCH BASIN TYP 2 96 IN. DIAM.								
	1.0000	EACH	6,600.0000	8,200.0000	24.24 %	12,500.0000	89.39 %	12,000.0000	81.82 %
			6,600.00	8,200.00	1,600.00	12,500.00	5,900.00	12,000.00	5,400.00
290	SD GRATE INLET TYPE 2								
	8.0000	EACH	2,200.0000	4,550.0000	106.82 %	3,800.0000	72.73 %	2,500.0000	13.64 %
			17,600.00	36,400.00	18,800.00	30,400.00	12,800.00	20,000.00	2,400.00
291	SD MANHOLE 48 IN. DIAM. TYPE 1								
	5.0000	EACH	3,300.0000	2,200.0000	-33.33 %	3,100.0000	-6.06 %	2,500.0000	-24.24 %
			16,500.00	11,000.00	-5,500.00	15,500.00	-1,000.00	12,500.00	-4,000.00
292	26KV SYSTEM B DUCT BANK IN PLACE								
	L.S.				-50.85 %		-48.58 %		-24.38 %
			3,306,200.00	1,625,000.00	1,681,200.00	1,700,000.00	1,606,200.00	2,500,000.00	-806,200.00
293	26KV SYSTEM B CABLE IN PLACE								
	L.S.				-60.02 %		-52.31 %		-52.31 %
			3,564,500.00	1,425,000.00	2,139,500.00	1,700,000.00	1,864,500.00	1,700,000.00	1,864,500.00
294	26KV SYSTEM B SHORING CLASS B								
	L.S.				120.67 %		126.05 %		115.29 %
			92,900.00	205,000.00	112,100.00	210,000.00	117,100.00	200,000.00	107,100.00

PS&E JOB NO : 09A803 REVISION NO :  
 CONTRACT NO : 007847 REGION NO : 1  
 VERSION NO : 17 WORK ORDER# : XL3237  
 HWY : SR 99  
 TITLE : SR 99  
 ALASKAN WAY VIADUCT - REPLACEMENT  
 S HOLGATE ST TO S KING ST - STAGE 2  
 09A803 (REV. 3/29/20)  
 PROJECT : , PNRS-0099(096), PNRS-0099(097)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 14 2010  
 AWARDED ON : May 12 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----  
 PCL CONSTRUCTION SERVICES, INC GUY F. ATKINSON CONSTRUCTION, KIEWIT PACIFIC CO.  
 15405 SE 37 STREET SUITE 200 707 SOUTH GRADY WAY SUITE 500 4904 LAKE WASHINGTON BLVD NE  
 BELLEVUE WA 980061772 RENTON WA 980573224 RENTON WA 980561057  
 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
295	26KV SYS B SHORING INCL CONTROL OF GROUNDWATER	L.S.			-26.14 %			-27.11 %		628.86 %
			205,800.00	152,000.00	-53,800.00	150,000.00	-55,800.00	1,500,000.00	1,294,200.00	
296	COMMUNICATIONS DUCT BANK IN PLACE	L.S.			56.45 %			82.17 %		-3.56 %
			466,600.00	730,000.00	263,400.00	850,000.00	383,400.00	450,000.00	-16,600.00	
297	COMMUNICATIONS DUCT BANK SHORING CLASS B	L.S.			-43.40 %			-33.96 %		-88.21 %
			42,400.00	24,000.00	-18,400.00	28,000.00	-14,400.00	5,000.00	-37,400.00	
298	BEAM GUARDRAIL TYPE THRIE BEAM - RETROFIT	L.F.			100.00 %			130.77 %		186.15 %
	2564.0000		65.0000	130.0000	100.00 %	150.0000	130.77 %	186.0000	186.15 %	
			166,660.00	333,320.00	166,660.00	384,600.00	217,940.00	476,904.00	310,244.00	
CONTRACT TOTAL			\$152,620,104.46	\$137,978,485.38	-9.59%	\$138,649,976.34	-9.15%	\$142,013,503.00	-6.95%	
BASE TOTAL			\$152,620,104.46	\$137,978,485.38	-9.59%	\$138,649,976.34	-9.15%	\$142,013,503.00	-6.95%	