

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 PROJECT : 09X314 (REVISED 11/17/2009)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009
 ----- LOW BIDDER -----
 ----- 2ND BIDDER -----
 ----- 3RD BIDDER -----
 NORTHWEST CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC. ICON MATERIALS DBA CPM DEVELO
 1408 140TH PL NE 4509 GUIDE MERIDIAN 6819 S 228TH ST
 SUITE 101 KENT WA 98032-2961
 BELLEVUE WA 980073962 BELLINGHAM WA 982269193 TUKWILA WA 981382050
 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.		-23.70 %		-67.50 %		-83.30 %		
			2,800,000.00	2,136,279.80	-663,720.20	910,000.00	1,890,000.00	467,700.00	2,332,300.00	
2	CLEARING AND GRUBBING									
	30.3000	ACRE	2,500.0000	850.0000	-66.00 %	1,790.0000	-28.40 %	266.0000	-89.36 %	
			75,750.00	25,755.00	-49,995.00	54,237.00	-21,513.00	8,059.80	-67,690.20	
3	CLEARING AND GRUBBING - SITE WETLAND MITIGATION									
	9.9000	ACRE	3,500.0000	2,600.0000	-25.71 %	2,300.0000	-34.29 %	370.0000	-89.43 %	
			34,650.00	25,740.00	-8,910.00	22,770.00	-11,880.00	3,663.00	-30,987.00	
4	REMOVAL OF STRUCTURE AND OBSTRUCTION									
		L.S.								
			40,000.00	7,900.00	-32,100.00	8,230.00	-31,770.00	17,000.00	-23,000.00	
5	REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS									
		EST.		0.00 %		0.00 %		0.00 %		
			22,000.00	22,000.00		22,000.00		22,000.00		
6	REMOVING CEMENT CONC. SIDEWALK									
	298.0000	S.Y.	15.0000	2.0000	-86.67 %	6.5000	-56.67 %	6.8000	-54.67 %	
			4,470.00	596.00	-3,874.00	1,937.00	-2,533.00	2,026.40	-2,443.60	
7	REMOVING CEMENT CONC. CURB AND GUTTER									
	1360.0000	L.F.	3.5000	1.5000	-57.14 %	4.0000	14.29 %	1.1600	-66.86 %	
			4,760.00	2,040.00	-2,720.00	5,440.00	680.00	1,577.60	-3,182.40	
8	REMOVING ASPHALT CONC. PAVEMENT									
	61740.0000	S.Y.	2.5000	1.7500	-30.00 %	1.3000	-48.00 %	1.4400	-42.40 %	
			154,350.00	108,045.00	-46,305.00	80,262.00	-74,088.00	88,905.60	-65,444.40	
9	REMOVING ASPHALT CONC. SIDEWALK									
	650.0000	S.Y.	8.0000	1.6000	-80.00 %	8.0000	0.00 %	2.7600	-65.50 %	
			5,200.00	1,040.00	-4,160.00	5,200.00	0.00	1,794.00	-3,406.00	
10	REMOVING CONC. BARRIER									
	2812.0000	L.F.	4.0000	5.9000	47.50 %	5.5000	37.50 %	6.2500	56.25 %	
			11,248.00	16,590.80	5,342.80	15,466.00	4,218.00	17,575.00	6,327.00	
11	REMOVING GUARDRAIL									
	7651.0000	L.F.	3.4000	4.3500	27.94 %	2.0000	-41.18 %	4.6000	35.29 %	
			26,013.40	33,281.85	7,268.45	15,302.00	-10,711.40	35,194.60	9,181.20	

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 09X314 (REVISED 11/17/2009)
 PROJECT :
 COUNTY(S) : COWLITZ

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
NORTHWEST CONSTRUCTION, INC. 1408 140TH PL NE SUITE 101 BELLEVUE WA 980073962 CONTRACTOR NUMBER : 100008	IMCO GENERAL CONSTRUCTION, INC 4509 GUIDE MERIDIAN BELLINGHAM WA 982269193 CONTRACTOR NUMBER : 394950	ICON MATERIALS DBA CPM DEVELO 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
12	REMOVING GUARDRAIL ANCHOR 9.0000	EACH	260.0000 2,340.00	205.0000 1,845.00	-21.15 % -495.00	200.0000 1,800.00	-23.08 % -540.00	218.0000 1,962.00	-16.15 % -378.00	
13	REMOVING PAINT LINE 3660.0000	L.F.	0.6000 2,196.00	0.4500 1,647.00	-25.00 % -549.00	0.5000 1,830.00	-16.67 % -366.00	0.4800 1,756.80	-20.00 % -439.20	
14	REMOVING PLASTIC LINE 4300.0000	L.F.	0.9500 4,085.00	0.6500 2,795.00	-31.58 % -1,290.00	0.7200 3,096.00	-24.21 % -989.00	0.6900 2,967.00	-27.37 % -1,118.00	
15	REMOVING MISCELLANEOUS TRAFFIC ITEM L.S.		52,000.00	7,900.00	-84.81 % -44,100.00	1,200.00	-97.69 % -50,800.00	23,413.15	-54.97 % -28,586.85	
16	REMOVING CHAIN LINK FENCE 240.0000	L.F.	5.7000 1,368.00	5.0000 1,200.00	-12.28 % -168.00	3.2500 780.00	-42.98 % -588.00	1.4000 336.00	-75.44 % -1,032.00	
17	REMOVING WIRE FENCE 600.0000	L.F.	2.0000 1,200.00	0.9000 540.00	-55.00 % -660.00	1.0000 600.00	-50.00 % -600.00	1.4000 840.00	-30.00 % -360.00	
18	REMOVAL OF BUILDING L.S.		25,000.00	15,000.00	-40.00 % -10,000.00	20,000.00	-20.00 % -5,000.00	24,000.00	-4.00 % -1,000.00	
GRADING										
19	ROADWAY EXCAVATION INCL. HAUL 65340.0000	C.Y.	11.0000 718,740.00	2.7500 179,685.00	-75.00 % -539,055.00	2.7200 177,724.80	-75.27 % -541,015.20	2.1900 143,094.60	-80.09 % -575,645.40	
20	DELETED ITEM 0.0100	EACH	0.0001 0.00	0.0000 0.00	0.00 % 0.00	0.0000 0.00	0.00 % 0.00	0.0000 0.00	0.00 % 0.00	
21	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL 4310.0000	C.Y.	20.0000 86,200.00	7.0000 30,170.00	-65.00 % -56,030.00	8.1000 34,911.00	-59.50 % -51,289.00	16.3500 70,468.50	-18.25 % -15,731.50	

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 09X314 (REVISED 11/17/2009)
 PROJECT :
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009
 ----- 3RD BIDDER -----
 ICON MATERIALS DBA CPM DEVELO
 6819 S 228TH ST
 KENT WA 98032-2961
 TUKWILA WA 981382050
 CONTRACTOR NUMBER : 755000

----- LOW BIDDER -----
 NORTHWEST CONSTRUCTION, INC.
 1408 140TH PL NE
 SUITE 101
 BELLEVUE WA 980073962
 CONTRACTOR NUMBER : 100008
 ----- 2ND BIDDER -----
 IMCO GENERAL CONSTRUCTION, INC
 4509 GUIDE MERIDIAN
 BELLINGHAM WA 982269193
 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
GRADING										
22	SPECIAL SELECT BORROW INCL. HAUL									
	278080.0000	TON	6.2500	0.0100	-99.84%	2.8000	-55.20%	5.5700	-10.88%	
			1,738,000.00	2,780.80	1,735,219.20	778,624.00	-959,376.00	1,548,905.60	-189,094.40	
23	GRAVEL BORROW INCL. HAUL									
	16520.0000	TON	10.0000	7.0000	-30.00%	9.5000	-5.00%	10.6000	6.00%	
			165,200.00	115,640.00	-49,560.00	156,940.00	-8,260.00	175,112.00	9,912.00	
24	SPECIAL SAND DRAINAGE BLANKET INCL. HAUL									
	11030.0000	TON	12.0000	4.2500	-64.58%	5.4000	-55.00%	4.9500	-58.75%	
			132,360.00	46,877.50	-85,482.50	59,562.00	-72,798.00	54,598.50	-77,761.50	
25	EMBANKMENT COMPACTION									
	227970.0000	C.Y.	2.0000	3.6500	82.50%	1.3500	-32.50%	0.6000	-70.00%	
			455,940.00	832,090.50	376,150.50	307,759.50	-148,180.50	136,782.00	-319,158.00	
26	SETTLEMENT PLATE									
	16.0000	EACH	1,500.0000	700.0000	-53.33%	600.0000	-60.00%	1,085.0000	-27.67%	
			24,000.00	11,200.00	-12,800.00	9,600.00	-14,400.00	17,360.00	-6,640.00	
27	SHOULDER FINISHING									
	0.5000	MI.	5,000.0000	20,000.0000	300.00%	12,000.0000	140.00%	11,340.0000	126.80%	
			2,500.00	10,000.00	7,500.00	6,000.00	3,500.00	5,670.00	3,170.00	
28	WETLAND EXCAVATION INCL. HAUL									
	36100.0000	C.Y.	15.0000	3.3500	-77.67%	4.2000	-72.00%	4.0000	-73.33%	
			541,500.00	120,935.00	-420,565.00	151,620.00	-389,880.00	144,400.00	-397,100.00	
29	POND EXCAVATION INCL HAUL									
	35300.0000	C.Y.	11.0000	2.5000	-77.27%	2.8000	-74.55%	3.1000	-71.82%	
			388,300.00	88,250.00	-300,050.00	98,840.00	-289,460.00	109,430.00	-278,870.00	
30	GRAVEL DRAINS									
	9760.0000	S.Y.	400.0000	230.2500	-42.44%	245.0000	-38.75%	224.0000	-44.00%	
			3,904,000.00	2,247,240.00	1,656,760.00	2,391,200.00	1,512,800.00	2,186,240.00	1,717,760.00	
DRAINAGE										
31	DITCH EXCAVATION INCL. HAUL									
	2699.0000	C.Y.	21.0000	5.3500	-74.52%	3.0000	-85.71%	1.4000	-93.33%	
			56,679.00	14,439.65	-42,239.35	8,097.00	-48,582.00	3,778.60	-52,900.40	

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 09X314 (REVISED 11/17/2009)
 PROJECT :
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009
 ----- 3RD BIDDER -----
 ICON MATERIALS DBA CPM DEVELO
 6819 S 228TH ST
 KENT WA 98032-2961
 TUKWILA WA 981382050
 CONTRACTOR NUMBER : 755000

----- LOW BIDDER -----
 NORTHWEST CONSTRUCTION, INC.
 1408 140TH PL NE
 SUITE 101
 BELLEVUE WA 980073962
 CONTRACTOR NUMBER : 100008
 ----- 2ND BIDDER -----
 IMCO GENERAL CONSTRUCTION, INC
 4509 GUIDE MERIDIAN
 BELLINGHAM WA 982269193
 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
32	GRATE INLET TYPE 1 2.0000	EACH	3,000.0000 6,000.00	2,700.0000 5,400.00	-10.00 % -600.00	925.0000 1,850.00	-69.17 % -4,150.00	4,870.0000 9,740.00	62.33 % 3,740.00	
33	GRATE INLET TYPE 2 49.0000	EACH	2,200.0000 107,800.00	1,575.0000 77,175.00	-28.41 % -30,625.00	1,200.0000 58,800.00	-45.45 % -49,000.00	1,952.0000 95,648.00	-11.27 % -12,152.00	
34	QUARRY SPALLS 3333.0000	TON	25.0000 83,325.00	11.5000 38,329.50	-54.00 % -44,995.50	13.0000 43,329.00	-48.00 % -39,996.00	13.2000 43,995.60	-47.20 % -39,329.40	
35	SCHEDULE A CULV. PIPE 12 IN. DIAM. 480.0000	L.F.	33.0000 15,840.00	16.5000 7,920.00	-50.00 % -7,920.00	22.0000 10,560.00	-33.33 % -5,280.00	22.4000 10,752.00	-32.12 % -5,088.00	
36	SCHEDULE A CULV. PIPE 18 IN. DIAM. 382.0000	L.F.	40.0000 15,280.00	25.2500 9,645.50	-36.88 % -5,634.50	32.0000 12,224.00	-20.00 % -3,056.00	32.3000 12,338.60	-19.25 % -2,941.40	
37	MEDIA FILTER DRAIN 528.0000	L.F.	36.0000 19,008.00	40.5000 21,384.00	12.50 % 2,376.00	16.0000 8,448.00	-55.56 % -10,560.00	24.5000 12,936.00	-31.94 % -6,072.00	
38	FORCE ACCOUNT DEWATERING EST.		300,000.00	300,000.00	0.00 %	300,000.00	0.00 %	300,000.00	0.00 %	
STORM SEWER										
39	CATCH BASIN TYPE 2 / 54 IN. WITH FLOW RESTRICTOR 3.0000	EACH	3,500.0000 10,500.00	3,150.0000 9,450.00	-10.00 % -1,050.00	2,700.0000 8,100.00	-22.86 % -2,400.00	3,235.0000 9,705.00	-7.57 % -795.00	
40	CATCH BASIN TYPE 1 14.0000	EACH	1,300.0000 18,200.00	950.0000 13,300.00	-26.92 % -4,900.00	825.0000 11,550.00	-36.54 % -6,650.00	1,380.0000 19,320.00	6.15 % 1,120.00	
41	CATCH BASIN TYPE 2 48 IN. DIAM. 13.0000	EACH	2,570.0000 33,410.00	2,000.0000 26,000.00	-22.18 % -7,410.00	1,550.0000 20,150.00	-39.69 % -13,260.00	1,920.0000 24,960.00	-25.29 % -8,450.00	

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 09X314 (REVISED 11/17/2009)
 PROJECT :
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009
 ----- 3RD BIDDER -----
 ICON MATERIALS DBA CPM DEVELO
 6819 S 228TH ST
 KENT WA 98032-2961
 TUKWILA WA 981382050
 CONTRACTOR NUMBER : 755000

----- LOW BIDDER -----
 NORTHWEST CONSTRUCTION, INC.
 1408 140TH PL NE
 SUITE 101
 BELLEVUE WA 980073962
 CONTRACTOR NUMBER : 100008
 ----- 2ND BIDDER -----
 IMCO GENERAL CONSTRUCTION, INC
 4509 GUIDE MERIDIAN
 BELLINGHAM WA 982269193
 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STORM SEWER										
42	TESTING STORM SEWER PIPE									
	8453.0000	L.F.	1.8000	1.5000	-16.67%	1.0000	-44.44%	1.0000	-44.44%	
			15,215.40	12,679.50	-2,535.90	8,453.00	-6,762.40	8,453.00	-6,762.40	
43	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.									
	5160.0000	L.F.	29.0000	16.7500	-42.24%	18.0000	-37.93%	18.4000	-36.55%	
			149,640.00	86,430.00	-63,210.00	92,880.00	-56,760.00	94,944.00	-54,696.00	
44	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.									
	2137.0000	L.F.	35.0000	24.7500	-29.29%	28.0000	-20.00%	28.2000	-19.43%	
			74,795.00	52,890.75	-21,904.25	59,836.00	-14,959.00	60,263.40	-14,531.60	
45	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.									
	172.0000	L.F.	80.0000	34.5000	-56.88%	45.0000	-43.75%	45.0000	-43.75%	
			13,760.00	5,934.00	-7,826.00	7,740.00	-6,020.00	7,740.00	-6,020.00	
46	SCHEDULE B STORM SEWER PIPE 12 IN. DIAM.									
	235.0000	L.F.	40.0000	18.5000	-53.75%	26.0000	-35.00%	22.0000	-45.00%	
			9,400.00	4,347.50	-5,052.50	6,110.00	-3,290.00	5,170.00	-4,230.00	
47	SCHEDULE B STORM SEWER PIPE 24 IN. DIAM.									
	334.0000	L.F.	81.0000	36.0000	-55.56%	42.0000	-48.15%	40.0000	-50.62%	
			27,054.00	12,024.00	-15,030.00	14,028.00	-13,026.00	13,360.00	-13,694.00	
48	DUCTILE IRON STORM SEWER PIPE 12 IN. DIAM.									
	195.0000	L.F.	90.0000	30.0000	-66.67%	42.0000	-53.33%	47.0000	-47.78%	
			17,550.00	5,850.00	-11,700.00	8,190.00	-9,360.00	9,165.00	-8,385.00	
SANITARY SEWER										
49	DUCTILE IRON SEWER PIPE 6 IN. DIAM.									
	1181.0000	L.F.	50.0000	30.2500	-39.50%	26.0000	-48.00%	25.2000	-49.60%	
			59,050.00	35,725.25	-23,324.75	30,706.00	-28,344.00	29,761.20	-29,288.80	
50	CHECK VALVE 4 IN.									
	1.0000	EACH	800.0000	1,700.0000	112.50%	900.0000	12.50%	727.0000	-9.13%	
			800.00	1,700.00	900.00	900.00	100.00	727.00	-73.00	

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 09X314 (REVISED 11/17/2009)
 PROJECT :
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
NORTHWEST CONSTRUCTION, INC. 1408 140TH PL NE SUITE 101 BELLEVUE WA 980073962 CONTRACTOR NUMBER : 100008	IMCO GENERAL CONSTRUCTION, INC 4509 GUIDE MERIDIAN BELLINGHAM WA 982269193 CONTRACTOR NUMBER : 394950	ICON MATERIALS DBA CPM DEVELO 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
WATER LINES										
51	GATE VALVE 12 IN. 2.0000	EACH	2,250.0000 4,500.00	2,000.0000 4,000.00	-11.11 % -500.00	1,900.0000 3,800.00	-15.56 % -700.00	1,675.0000 3,350.00	-25.56 % -1,150.00	
52	DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM. 1179.0000	L.F.	60.0000 70,740.00	34.5000 40,675.50	-42.50 % -30,064.50	39.0000 45,981.00	-35.00 % -24,759.00	39.2000 46,216.80	-34.67 % -24,523.20	
STRUCTURE										
53	STRUCTURE EXCAVATION CLASS A INCL. HAUL 4833.0000	C.Y.	15.0000 72,495.00	6.0000 28,998.00	-60.00 % -43,497.00	10.0000 48,330.00	-33.33 % -24,165.00	9.6000 46,396.80	-36.00 % -26,098.20	
54	SHORING OR EXTRA EXCAVATION CL. A L.S.		104,500.00	1.00	-104,499.00	27,000.00	-77,500.00	15,230.00	-89,270.00	
55	ST. REINF. BAR FOR BRIDGE 295050.0000	LB.	1.0000 295,050.00	0.8800 259,644.00	-12.00 % -35,406.00	0.7600 224,238.00	-24.00 % -70,812.00	0.8200 241,941.00	-18.00 % -53,109.00	
56	CONC. CLASS 4000 FOR BRIDGE 1406.0000	C.Y.	400.0000 562,400.00	232.0000 326,192.00	-42.00 % -236,208.00	330.0000 463,980.00	-17.50 % -98,420.00	450.0000 632,700.00	12.50 % 70,300.00	
57	PRESTRESSED CONC. GIRDER - WF50G 905.0000	L.F.	250.0000 226,250.00	250.0000 226,250.00	0.00 % 0.00	270.0000 244,350.00	8.00 % 18,100.00	363.0000 328,515.00	45.20 % 102,265.00	
58	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT CALC		-2.00	-2.00	0.00 %	-2.00	0.00 %	-2.00	0.00 %	
59	SUPERSTRUCTURE - P LINE RAMP L.S.		258,000.00	155,000.00	-39.92 % -103,000.00	215,000.00	-16.67 % -43,000.00	148,100.00	-42.60 % -109,900.00	
60	SUPERSTRUCTURE - R LINE RAMP L.S.		242,000.00	145,000.00	-40.08 % -97,000.00	209,000.00	-13.64 % -33,000.00	138,500.00	-42.77 % -103,500.00	

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 09X314 (REVISED 11/17/2009)
 PROJECT :
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009
 ----- LOW BIDDER -----
 ----- 2ND BIDDER -----
 ----- 3RD BIDDER -----
 NORTHWEST CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC. ICON MATERIALS DBA CPM DEVELO
 1408 140TH PL NE 4509 GUIDE MERIDIAN 6819 S 228TH ST
 SUITE 101 KENT WA 98032-2961
 BELLEVUE WA 980073962 BELLINGHAM WA 982269193 TUKWILA WA 981382050
 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
61	BRIDGE RAILING TYPE CABLE FENCE									
	1786.0000	L.F.	75.0000	45.0000	-40.00 %	68.0000	-9.33 %	50.0000	-33.33 %	
			133,950.00	80,370.00	-53,580.00	121,448.00	-12,502.00	89,300.00	-44,650.00	
62	TRAFFIC BARRIER									
	762.0000	L.F.	150.0000	125.0000	-16.67 %	143.0000	-4.67 %	114.0000	-24.00 %	
			114,300.00	95,250.00	-19,050.00	108,966.00	-5,334.00	86,868.00	-27,432.00	
63	CONCRETE FASCIA PANEL									
	30825.0000	S.F.	40.0000	22.4000	-44.00 %	21.0000	-47.50 %	25.5000	-36.25 %	
			1,233,000.00	690,480.00	-542,520.00	647,325.00	-585,675.00	786,037.50	-446,962.50	
64	BRIDGE APPROACH SLAB									
	601.0000	S.Y.	200.0000	175.0000	-12.50 %	454.0000	127.00 %	234.0000	17.00 %	
			120,200.00	105,175.00	-15,025.00	272,854.00	152,654.00	140,634.00	20,434.00	
SURFACING										
65	CRUSHED SURFACING BASE COURSE									
	49790.0000	TON	15.0000	10.0000	-33.33 %	13.4000	-10.67 %	13.4000	-10.67 %	
			746,850.00	497,900.00	-248,950.00	667,186.00	-79,664.00	667,186.00	-79,664.00	
LIQUID ASPHALT										
66	ANTI-STRIPPING ADDITIVE									
		EST.			0.00 %		0.00 %		0.00 %	
			38,000.00	38,000.00		38,000.00		38,000.00		
HOT MIX ASPHALT										
67	PLANING BITUMINOUS PAVEMENT									
	7740.0000	S.Y.	4.5000	4.5000	0.00 %	4.0000	-11.11 %	1.1800	-73.78 %	
			34,830.00	34,830.00	0.00	30,960.00	-3,870.00	9,133.20	-25,696.80	
68	HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22									
	230.0000	TON	100.0000	95.0000	-5.00 %	104.0000	4.00 %	95.0000	-5.00 %	
			23,000.00	21,850.00	-1,150.00	23,920.00	920.00	21,850.00	-1,150.00	

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 PROJECT : 09X314 (REVISED 11/17/2009)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009
 ----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 NORTHWEST CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC. ICON MATERIALS DBA CPM DEVELO
 1408 140TH PL NE 4509 GUIDE MERIDIAN 6819 S 228TH ST
 SUITE 101 KENT WA 98032-2961
 BELLEVUE WA 980073962 BELLINGHAM WA 982269193 TUKWILA WA 981382050
 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
69	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
70	HMA CL. 1/2 IN. PG 64-22									
	37150.0000	TON	70.0000	63.9000	-8.71 %	70.0000	0.00 %	65.0000	-7.14 %	
			2,600,500.00	2,373,885.00	-226,615.00	2,600,500.00	0.00	2,414,750.00	-185,750.00	
71	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			78,040.00	78,040.00		78,040.00		78,040.00		
72	COMPACTION PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			43,900.00	43,900.00		43,900.00		43,900.00		
73	ASPHALT COST PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			285,170.00	285,170.00		285,170.00		285,170.00		
74	COMMERCIAL HMA									
	200.0000	TON	95.0000	49.0000	-48.42 %	52.8000	-44.42 %	95.0000	0.00 %	
			19,000.00	9,800.00	-9,200.00	10,560.00	-8,440.00	19,000.00	0.00	
75	BRIDGE TRANSVERSE JOINT SEAL									
	144.0000	L.F.	55.0000	30.0000	-45.45 %	26.0000	-52.73 %	29.0000	-47.27 %	
			7,920.00	4,320.00	-3,600.00	3,744.00	-4,176.00	4,176.00	-3,744.00	
76	LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			-20.00	-20.00		-20.00		-20.00		
77	CYCLIC DENSITY PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			-20.00	-20.00		-20.00		-20.00		
EROSION CONTROL AND PLANTING										
78	ESC LEAD									
	250.0000	DAY	100.0000	150.0000	50.00 %	130.0000	30.00 %	60.0000	-40.00 %	
			25,000.00	37,500.00	12,500.00	32,500.00	7,500.00	15,000.00	-10,000.00	

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 09X314 (REVISED 11/17/2009)
 PROJECT :
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009
 ----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 NORTHWEST CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC. ICON MATERIALS DBA CPM DEVELO
 1408 140TH PL NE 4509 GUIDE MERIDIAN 6819 S 228TH ST
 SUITE 101 KENT WA 98032-2961
 BELLEVUE WA 980073962 BELLINGHAM WA 982269193 TUKWILA WA 981382050
 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
EROSION CONTROL AND PLANTING											
79	COMPOST BLANKET										
	86985.0000	S.Y.	4.5000	2.8500	-36.67 %	391,432.50	260,955.00	-33.33 %	3.0000	260,955.00	-130,477.50
80	CHECK DAM										
	336.0000	L.F.	13.5000	6.0000	-55.56 %	4,536.00	2,688.00	-40.74 %	8.0000	3,192.00	-1,344.00
81	STABILIZED CONSTRUCTION ENTRANCE										
	2688.0000	S.Y.	20.0000	8.1500	-59.25 %	53,760.00	43,008.00	-20.00 %	16.0000	23,385.60	-30,374.40
82	TIRE WASH										
	4.0000	EACH	15,000.0000	1.0000	-99.99 %	60,000.00	4,500.0000	-70.00 %	4,500.0000	21,750.0000	45.00 %
83	INLET PROTECTION										
	80.0000	EACH	80.0000	70.0000	-12.50 %	6,400.00	5,600.00	-5.00 %	76.0000	4,000.00	-2,400.00
84	SILT FENCE										
	31220.0000	L.F.	3.8000	2.7500	-27.63 %	118,636.00	40,586.00	-65.79 %	1.3000	68,684.00	-49,952.00
85	WATTLE										
	1690.0000	L.F.	1.0000	2.7500	175.00 %	1,690.00	5,070.00	200.00 %	3.0000	3,380.00	1,690.00
86	EROSION/WATER POLLUTION CONTROL										
		EST.			0.00 %	850,000.00	850,000.00	0.00 %		850,000.00	0.00 %
87	SEEDING, FERTILIZING, AND MULCHING										
	15.3500	ACRE	3,000.0000	1,800.0000	-40.00 %	46,050.00	27,630.00	-40.00 %	1,800.0000	27,630.00	-18,420.00
88	SEEDING, FERTILIZING, AND MULCHING - SITE RESTORATION										
	2.0000	ACRE	3,000.0000	1,600.0000	-46.67 %	6,000.00	3,200.00	200.00 %	3,100.0000	6,380.00	380.00
89	SEEDING, FERTILIZING, AND MULCHING - SITE WETLAND										
	2.1000	ACRE	4,000.0000	3,500.0000	-12.50 %	8,400.00	7,350.00	-1,050.00	10,500.0000	22,050.00	13,650.00

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 09X314 (REVISED 11/17/2009)
 PROJECT :
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009
 ----- LOW BIDDER -----
 ----- 2ND BIDDER -----
 ----- 3RD BIDDER -----
 NORTHWEST CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC. ICON MATERIALS DBA CPM DEVELOP
 1408 140TH PL NE 4509 GUIDE MERIDIAN 6819 S 228TH ST
 SUITE 101 KENT WA 98032-2961
 BELLEVUE WA 980073962 BELLINGHAM WA 982269193 TUKWILA WA 981382050
 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
90	TOPSOIL TYPE A									
	215.0000	C.Y.	30.0000	1.4000	-95.33%	17.0000	-43.33%	16.2000	-46.00%	
			6,450.00	301.00	-6,149.00	3,655.00	-2,795.00	3,483.00	-2,967.00	
91	TOPSOIL TYPE B									
	10010.0000	C.Y.	15.0000	0.9000	-94.00%	1.0000	-93.33%	13.4500	-10.33%	
			150,150.00	9,009.00	-141,141.00	10,010.00	-140,140.00	134,634.50	-15,515.50	
92	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00%	0.0000	0.00%	0.0000	0.00%	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
93	SOIL PREPARATION AREA									
	36.6000	ACRE	2,000.0000	275.0000	-86.25%	300.0000	-85.00%	290.0000	-85.50%	
			73,200.00	10,065.00	-63,135.00	10,980.00	-62,220.00	10,614.00	-62,586.00	
94	PSIPE TREE MIX ROADSIDE									
	1035.0000	EACH	25.0000	27.4000	9.60%	28.0000	12.00%	29.0000	16.00%	
			25,875.00	28,359.00	2,484.00	28,980.00	3,105.00	30,015.00	4,140.00	
95	PSIPE SHRUB MIX A									
	9380.0000	EACH	5.0000	2.3500	-53.00%	2.5500	-49.00%	2.4000	-52.00%	
			46,900.00	22,043.00	-24,857.00	23,919.00	-22,981.00	22,512.00	-24,388.00	
96	PSIPE SHRUB MIX B									
	16360.0000	EACH	6.0000	2.5500	-57.50%	2.5000	-58.33%	2.6000	-56.67%	
			98,160.00	41,718.00	-56,442.00	40,900.00	-57,260.00	42,536.00	-55,624.00	
97	PSIPE SHRUB MIX C									
	150.0000	EACH	10.0000	20.0500	100.50%	21.0000	110.00%	21.3000	113.00%	
			1,500.00	3,007.50	1,507.50	3,150.00	1,650.00	3,195.00	1,695.00	
98	PSIPE CONSTRUCTED WETLAND PLANTING									
	25690.0000	EACH	1.0000	0.5000	-50.00%	0.5000	-50.00%	0.5000	-50.00%	
			25,690.00	12,845.00	-12,845.00	12,845.00	-12,845.00	12,845.00	-12,845.00	
99	GENERAL WEED CONTROL									
	180.0000	HR	130.0000	14.5000	-88.85%	15.0000	-88.46%	15.0000	-88.46%	
			23,400.00	2,610.00	-20,790.00	2,700.00	-20,700.00	2,700.00	-20,700.00	
100	BARK OR WOOD CHIP MULCH									
	6890.0000	C.Y.	30.0000	24.0000	-20.00%	24.0000	-20.00%	25.0000	-16.67%	
			206,700.00	165,360.00	-41,340.00	165,360.00	-41,340.00	172,250.00	-34,450.00	

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 09X314 (REVISED 11/17/2009)
 PROJECT :
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009
 ----- 3RD BIDDER -----
 ICON MATERIALS DBA CPM DEVELO
 6819 S 228TH ST
 KENT WA 98032-2961
 TUKWILA WA 981382050
 CONTRACTOR NUMBER : 755000

----- LOW BIDDER -----
 NORTHWEST CONSTRUCTION, INC.
 1408 140TH PL NE
 SUITE 101
 BELLEVUE WA 980073962
 CONTRACTOR NUMBER : 100008
 ----- 2ND BIDDER -----
 IMCO GENERAL CONSTRUCTION, INC
 4509 GUIDE MERIDIAN
 BELLINGHAM WA 982269193
 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING										
101	WETLAND HABITAT STRUCTURES									
	65.0000	EACH	1,500.0000	1,080.0000	-28.00 %	350.0000	-76.67 %	400.0000	-73.33 %	
			97,500.00	70,200.00	-27,300.00	22,750.00	-74,750.00	26,000.00	-71,500.00	
102	FLOODPLAIN GRADE CONTROL STRUCTURE									
	2.0000	EACH	8,000.0000	1,525.0000	-80.94 %	1,000.0000	-87.50 %	2,170.0000	-72.88 %	
			16,000.00	3,050.00	-12,950.00	2,000.00	-14,000.00	4,340.00	-11,660.00	
103	HIGH VISIBILITY FENCE									
	13880.0000	L.F.	2.7000	1.8500	-31.48 %	3.0000	11.11 %	1.2000	-55.56 %	
			37,476.00	25,678.00	-11,798.00	41,640.00	4,164.00	16,656.00	-20,820.00	
104	VEGETATED GEOGRID									
	2825.0000	L.F.	30.0000	25.0000	-16.67 %	25.0000	-16.67 %	26.0000	-13.33 %	
			84,750.00	70,625.00	-14,125.00	70,625.00	-14,125.00	73,450.00	-11,300.00	
TRAFFIC										
105	CEMENT CONC. TRAFFIC CURB AND GUTTER									
	1709.0000	L.F.	22.0000	8.8000	-60.00 %	20.0000	-9.09 %	21.0000	-4.55 %	
			37,598.00	15,039.20	-22,558.80	34,180.00	-3,418.00	35,889.00	-1,709.00	
106	MOUNTABLE CEMENT CONC. TRAFFIC CURB									
	3687.0000	L.F.	28.0000	7.7500	-72.32 %	20.0000	-28.57 %	14.0000	-50.00 %	
			103,236.00	28,574.25	-74,661.75	73,740.00	-29,496.00	51,618.00	-51,618.00	
107	CEMENT CONC. PEDESTRIAN CURB									
	48.0000	L.F.	36.0000	12.0000	-66.67 %	18.0000	-50.00 %	20.0000	-44.44 %	
			1,728.00	576.00	-1,152.00	864.00	-864.00	960.00	-768.00	
108	EXTRUDED CURB									
	2460.0000	L.F.	6.2000	6.7500	8.87 %	7.0000	12.90 %	7.0000	12.90 %	
			15,252.00	16,605.00	1,353.00	17,220.00	1,968.00	17,220.00	1,968.00	
109	PRECAST CEMENT CONC. WHEEL STOP CURB									
	38.0000	EACH	60.0000	70.0000	16.67 %	72.0000	20.00 %	74.0000	23.33 %	
			2,280.00	2,660.00	380.00	2,736.00	456.00	2,812.00	532.00	
110	BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST									
	6179.0000	L.F.	21.0000	20.0500	-4.52 %	19.0000	-9.52 %	21.3000	1.43 %	
			129,759.00	123,888.95	-5,870.05	117,401.00	-12,358.00	131,612.70	1,853.70	

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 PROJECT : 09X314 (REVISED 11/17/2009)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009
 ----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 NORTHWEST CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC. ICON MATERIALS DBA CPM DEVELO
 1408 140TH PL NE 4509 GUIDE MERIDIAN 6819 S 228TH ST
 SUITE 101 KENT WA 98032-2961
 BELLEVUE WA 980073962 BELLINGHAM WA 982269193 TUKWILA WA 981382050
 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
111	BEAM GUARDRAIL TYPE 11									
	20.0000	L.F.	85.0000	58.0000	-31.76 %	40.0000	-52.94 %	61.0000	-28.24 %	
			1,700.00	1,160.00	-540.00	800.00	-900.00	1,220.00	-480.00	
112	BEAM GUARDRAIL TYPE 31									
	7566.0000	L.F.	20.0000	18.4500	-7.75 %	19.0000	-5.00 %	19.6000	-2.00 %	
			151,320.00	139,592.70	-11,727.30	143,754.00	-7,566.00	148,293.60	-3,026.40	
113	BEAM GUARDRAIL TRANSITION SECTION TYPE 4 (MODIFIED)									
	1.0000	EACH	2,400.0000	800.0000	-66.67 %	1,200.0000	-50.00 %	850.0000	-64.58 %	
			2,400.00	800.00	-1,600.00	1,200.00	-1,200.00	850.00	-1,550.00	
114	BEAM GUARDRAIL TRANSITION SECTION TYPE 21									
	8.0000	EACH	2,400.0000	2,280.0000	-5.00 %	2,600.0000	8.33 %	2,420.0000	0.83 %	
			19,200.00	18,240.00	-960.00	20,800.00	1,600.00	19,360.00	160.00	
115	BEAM GUARDRAIL TRANSITION SECTION TYPE 23									
	1.0000	EACH	2,400.0000	2,255.0000	-6.04 %	2,600.0000	8.33 %	2,395.0000	-0.21 %	
			2,400.00	2,255.00	-145.00	2,600.00	200.00	2,395.00	-5.00	
116	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	10.0000	EACH	2,600.0000	2,210.0000	-15.00 %	2,200.0000	-15.38 %	2,345.0000	-9.81 %	
			26,000.00	22,100.00	-3,900.00	22,000.00	-4,000.00	23,450.00	-2,550.00	
117	BEAM GUARDRAIL ANCHOR TYPE 10									
	15.0000	EACH	800.0000	685.0000	-14.37 %	450.0000	-43.75 %	725.0000	-9.38 %	
			12,000.00	10,275.00	-1,725.00	6,750.00	-5,250.00	10,875.00	-1,125.00	
118	RAISING EXISTING BEAM GUARDRAIL									
	490.0000	L.F.	9.0000	8.0000	-11.11 %	7.5000	-16.67 %	8.0000	-11.11 %	
			4,410.00	3,920.00	-490.00	3,675.00	-735.00	3,920.00	-490.00	
119	SINGLE SLOPE CONCRETE BARRIER									
	1570.0000	L.F.	80.0000	90.0000	12.50 %	67.0000	-16.25 %	86.0000	7.50 %	
			125,600.00	141,300.00	15,700.00	105,190.00	-20,410.00	135,020.00	9,420.00	
120	SINGLE SLOPE CONC. BARRIER LIGHT STANDARD FOUNDATION									
	7.0000	EACH	5,800.0000	5,000.0000	-13.79 %	7,885.0000	35.95 %	7,913.0000	36.43 %	
			40,600.00	35,000.00	-5,600.00	55,195.00	14,595.00	55,391.00	14,791.00	
121	CAST-IN-PLACE CONC. BARRIER									
	3990.0000	L.F.	155.0000	90.0000	-41.94 %	105.0000	-32.26 %	75.0000	-51.61 %	
			618,450.00	359,100.00	-259,350.00	418,950.00	-199,500.00	299,250.00	-319,200.00	

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 09X314 (REVISED 11/17/2009)
 PROJECT :
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009
 ----- LOW BIDDER -----
 ----- 2ND BIDDER -----
 ----- 3RD BIDDER -----
 NORTHWEST CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC. ICON MATERIALS DBA CPM DEVELOP
 1408 140TH PL NE 4509 GUIDE MERIDIAN 6819 S 228TH ST
 SUITE 101 KENT WA 98032-2961
 BELLEVUE WA 980073962 BELLINGHAM WA 982269193 TUKWILA WA 981382050
 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
122	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
123	MOMENT SLAB TRAFFIC BARRIER									
	656.0000	L.F.	400.0000	275.0000	-31.25 %	220.0000	-45.00 %	245.0000	-38.75 %	
			262,400.00	180,400.00	-82,000.00	144,320.00	-118,080.00	160,720.00	-101,680.00	
124	TEMPORARY CONC. BARRIER									
	3662.0000	L.F.	16.0000	15.6000	-2.50 %	16.0000	0.00 %	16.5000	3.13 %	
			58,592.00	57,127.20	-1,464.80	58,592.00	0.00	60,423.00	1,831.00	
125	REMOVING AND RESETTNG EXISTING PERMANENT BARRIER									
	3000.0000	L.F.	6.0000	5.2000	-13.33 %	5.0000	-16.67 %	5.5000	-8.33 %	
			18,000.00	15,600.00	-2,400.00	15,000.00	-3,000.00	16,500.00	-1,500.00	
126	TEMPORARY IMPACT ATTENUATOR									
	4.0000	EACH	4,600.0000	3,360.0000	-26.96 %	2,900.0000	-36.96 %	3,500.0000	-23.91 %	
			18,400.00	13,440.00	-4,960.00	11,600.00	-6,800.00	14,000.00	-4,400.00	
127	PERMANENT IMPACT ATTENUATOR									
	2.0000	EACH	20,000.0000	26,370.0000	31.85 %	14,000.0000	-30.00 %	29,200.0000	46.00 %	
			40,000.00	52,740.00	12,740.00	28,000.00	-12,000.00	58,400.00	18,400.00	
128	TRUCK-MOUNTED IMPACT ATTENUATOR									
	3.0000	EACH	5,000.0000	27,500.0000	450.00 %	3,000.0000	-40.00 %	15,000.0000	200.00 %	
			15,000.00	82,500.00	67,500.00	9,000.00	-6,000.00	45,000.00	30,000.00	
129	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR									
	300.0000	HR	58.0000	0.0400	-99.93 %	1.0000	-98.28 %	88.0000	51.72 %	
			17,400.00	12.00	-17,388.00	300.00	-17,100.00	26,400.00	9,000.00	
130	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR									
		EST.			0.00 %		0.00 %		0.00 %	
			15,000.00	15,000.00		15,000.00		15,000.00		
131	FLEXIBLE GUIDE POST									
	276.0000	EACH	35.0000	29.0000	-17.14 %	33.0000	-5.71 %	48.0000	37.14 %	
			9,660.00	8,004.00	-1,656.00	9,108.00	-552.00	13,248.00	3,588.00	
132	BARRIER DELINEATOR									
	136.0000	EACH	14.0000	10.0000	-28.57 %	27.0000	92.86 %	10.7500	-23.21 %	
			1,904.00	1,360.00	-544.00	3,672.00	1,768.00	1,462.00	-442.00	

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 PROJECT : 09X314 (REVISED 11/17/2009)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009
 ----- LOW BIDDER -----
 ----- 2ND BIDDER -----
 ----- 3RD BIDDER -----
 NORTHWEST CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC. ICON MATERIALS DBA CPM DEVELO
 1408 140TH PL NE 4509 GUIDE MERIDIAN 6819 S 228TH ST
 SUITE 101 KENT WA 98032-2961
 BELLEVUE WA 980073962 BELLINGHAM WA 982269193 TUKWILA WA 981382050
 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
133	PAINT LINE									
	10880.0000	L.F.	0.3000	0.4000	33.33%	0.4000	33.33%	0.4000	33.33%	
			3,264.00	4,352.00	1,088.00	4,352.00	1,088.00	4,352.00	1,088.00	
134	PLASTIC LINE									
	50810.0000	L.F.	1.2000	0.5300	-55.83%	0.5500	-54.17%	0.5500	-54.17%	
			60,972.00	26,929.30	-34,042.70	27,945.50	-33,026.50	27,945.50	-33,026.50	
135	PROFILED PLASTIC LINE									
	12370.0000	L.F.	0.6000	0.4700	-21.67%	0.5000	-16.67%	0.5000	-16.67%	
			7,422.00	5,813.90	-1,608.10	6,185.00	-1,237.00	6,185.00	-1,237.00	
136	PAINTED WIDE LANE LINE									
	1340.0000	L.F.	0.3500	0.3500	-0.00%	0.3500	-0.00%	0.3500	-0.00%	
			469.00	469.00	-0.00	469.00	-0.00	469.00	-0.00	
137	PLASTIC WIDE LINE									
	630.0000	L.F.	3.8000	2.0000	-47.37%	2.0000	-47.37%	2.1000	-44.74%	
			2,394.00	1,260.00	-1,134.00	1,260.00	-1,134.00	1,323.00	-1,071.00	
138	PLASTIC WIDE LANE LINE									
	10020.0000	L.F.	2.7000	1.4000	-48.15%	1.5000	-44.44%	1.5000	-44.44%	
			27,054.00	14,028.00	-13,026.00	15,030.00	-12,024.00	15,030.00	-12,024.00	
139	PLASTIC CROSSWALK LINE									
	520.0000	S.F.	5.1500	3.1500	-38.83%	3.2500	-36.89%	3.3500	-34.95%	
			2,678.00	1,638.00	-1,040.00	1,690.00	-988.00	1,742.00	-936.00	
140	PLASTIC STOP LINE									
	206.0000	L.F.	5.0000	6.0000	20.00%	6.0000	20.00%	6.3000	26.00%	
			1,030.00	1,236.00	206.00	1,236.00	206.00	1,297.80	267.80	
141	PLASTIC TRAFFIC ARROW									
	35.0000	EACH	95.0000	85.0000	-10.53%	90.0000	-5.26%	90.0000	-5.26%	
			3,325.00	2,975.00	-350.00	3,150.00	-175.00	3,150.00	-175.00	
142	PLASTIC ACCESS PARKING SPACE SYMBOL									
	3.0000	EACH	165.0000	200.0000	21.21%	215.0000	30.30%	212.0000	28.48%	
			495.00	600.00	105.00	645.00	150.00	636.00	141.00	
143	PLASTIC DRAINAGE MARKING									
	68.0000	EACH	25.0000	25.0000	0.00%	27.0000	8.00%	26.0000	4.00%	
			1,700.00	1,700.00	0.00	1,836.00	136.00	1,768.00	68.00	

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 09X314 (REVISED 11/17/2009)
 PROJECT :
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009
 ----- LOW BIDDER -----
 ----- 2ND BIDDER -----
 ----- 3RD BIDDER -----
 NORTHWEST CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC. ICON MATERIALS DBA CPM DEVELO
 1408 140TH PL NE 4509 GUIDE MERIDIAN 6819 S 228TH ST
 SUITE 101 KENT WA 98032-2961
 BELLEVUE WA 980073962 BELLINGHAM WA 982269193 TUKWILA WA 981382050
 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
144	RAISED PAVEMENT MARKER TYPE 2									
	11.4000	HUND	360.0000	375.0000	4.17 %	400.0000	11.11 %	398.0000	10.56 %	
			4,104.00	4,275.00	171.00	4,560.00	456.00	4,537.20	433.20	
145	TEMPORARY PAVEMENT MARKING									
	14980.0000	L.F.	0.2000	0.7000	250.00 %	0.7500	275.00 %	0.7000	250.00 %	
			2,996.00	10,486.00	7,490.00	11,235.00	8,239.00	10,486.00	7,490.00	
146	PERMANENT SIGNING									
		L.S.			-34.69 %		-28.57 %		-2.86 %	
			350,000.00	228,576.00	-121,424.00	250,000.00	-100,000.00	340,000.00	-10,000.00	
147	SIGN BRIDGE NO. 1									
		L.S.			11.92 %		11.76 %		40.00 %	
			85,000.00	95,136.00	10,136.00	95,000.00	10,000.00	119,000.00	34,000.00	
148	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
149	SIGN BRIDGE NO. 3									
		L.S.			-7.01 %		6.36 %		19.55 %	
			133,000.00	123,678.00	-9,322.00	141,460.00	8,460.00	159,000.00	26,000.00	
150	SIGN BRIDGE NO. 4									
		L.S.			9.73 %		11.65 %		39.24 %	
			79,000.00	86,686.00	7,686.00	88,200.00	9,200.00	110,000.00	31,000.00	
151	CANTILEVER SIGN STRUCTURE NO. 1									
		L.S.			49.46 %		33.85 %		73.33 %	
			39,000.00	58,291.00	19,291.00	52,200.00	13,200.00	67,600.00	28,600.00	
152	CANTILEVER SIGN STRUCTURE NO. 2									
		L.S.			31.59 %		32.86 %		50.86 %	
			35,000.00	46,056.00	11,056.00	46,500.00	11,500.00	52,800.00	17,800.00	
153	FORCE ACCOUNT REMOVAL AND RELOCATION OF SIGN									
	EST.				0.00 %		0.00 %		0.00 %	
			50,000.00	50,000.00		50,000.00		50,000.00		
154	TEMPORARY ILLUMINATION SYSTEM									
		L.S.			-4.52 %		136.00 %		-58.80 %	
			10,000.00	9,548.00	-452.00	23,600.00	13,600.00	4,120.00	-5,880.00	

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 PROJECT : 09X314 (REVISED 11/17/2009)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009
 ----- LOW BIDDER -----
 ----- 2ND BIDDER -----
 ----- 3RD BIDDER -----
 NORTHWEST CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC. ICON MATERIALS DBA CPM DEVELO
 1408 140TH PL NE 4509 GUIDE MERIDIAN 6819 S 228TH ST
 SUITE 101 KENT WA 98032-2961
 BELLEVUE WA 980073962 BELLINGHAM WA 982269193 TUKWILA WA 981382050
 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
155	ILLUMINATION SYSTEM 1	L.S.			-26.76 %			-28.53 %		-17.43 %
			323,000.00	236,580.00	-86,420.00	230,850.00	-92,150.00	266,700.00	-56,300.00	
156	ILLUMINATION SYSTEM 2	L.S.			-23.66 %			-23.92 %		-11.39 %
			395,000.00	301,537.00	-93,463.00	300,525.00	-94,475.00	350,000.00	-45,000.00	
157	ILLUMINATION SYSTEM 3	L.S.			-32.24 %			-34.14 %		-21.86 %
			215,000.00	145,680.00	-69,320.00	141,600.00	-73,400.00	168,000.00	-47,000.00	
158	ILLUMINATION SYSTEM 4	L.S.			-33.86 %			-40.04 %		-18.71 %
			465,000.00	307,567.00	-157,433.00	278,800.00	-186,200.00	378,000.00	-87,000.00	
159	ELECTRICAL REMOVALS	L.S.			-47.90 %			-34.56 %		-48.00 %
			50,000.00	26,048.00	-23,952.00	32,720.00	-17,280.00	26,000.00	-24,000.00	
160	TRAFFIC SIGNAL SYSTEM 1	L.S.			-34.06 %			-38.88 %		-33.50 %
			200,000.00	131,876.00	-68,124.00	122,250.00	-77,750.00	133,000.00	-67,000.00	
161	TRAFFIC SIGNAL SYSTEM 2	L.S.			-38.70 %			-41.15 %		-19.90 %
			200,000.00	122,594.00	-77,406.00	117,700.00	-82,300.00	160,200.00	-39,800.00	
162	CONDUIT PIPE 2 IN. DIAM. 1764.0000	L.F.	15.0000 26,460.00	11.0000 19,404.00	-26.67 % -7,056.00	22.0000 38,808.00	46.67 % 12,348.00	2.4000 4,233.60	-84.00 % -22,226.40	
163	COMMUNICATION CONDUIT SYSTEM	L.S.			20.65 %			-16.86 %		-44.16 %
			102,433.92	123,587.00	21,153.08	85,160.00	-17,273.92	57,200.00	-45,233.92	
164	COMMUNICATION CABLES AND INTERFACES	L.S.			280.59 %			95.25 %		6.22 %
			12,804.00	48,731.00	35,927.00	25,000.00	12,196.00	13,600.00	796.00	
165	DATA STATION SYSTEM	L.S.			-36.88 %			-26.63 %		-6.96 %
			43,850.10	27,676.00	-16,174.10	32,175.00	-11,675.10	40,800.00	-3,050.10	

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 PROJECT : 09X314 (REVISED 11/17/2009)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009
 ----- LOW BIDDER -----
 ----- 2ND BIDDER -----
 ----- 3RD BIDDER -----
 NORTHWEST CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC. ICON MATERIALS DBA CPM DEVELO
 1408 140TH PL NE 4509 GUIDE MERIDIAN 6819 S 228TH ST
 SUITE 101 KENT WA 98032-2961
 BELLEVUE WA 980073962 BELLINGHAM WA 982269193 TUKWILA WA 981382050
 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
166	CLOSED CIRCUIT TELEVISION SYSTEM	L.S.			-69.12 %			-42.30 %		-59.34 %
			116,458.70	35,968.00	-80,490.70	67,200.00	-49,258.70	47,354.00	-69,104.70	
167	VIDEO/DATA DISTRIBUTION AND TRANSMISSION SYSTEMS	L.S.			-35.24 %			-0.47 %		-89.70 %
			30,794.00	19,941.00	-10,853.00	30,650.00	-144.00	3,171.00	-27,623.00	
168	HIGHWAY ADVISORY RADIO (HAR) SYSTEM	L.S.			-26.82 %			9.13 %		-26.51 %
			84,914.04	62,137.00	-22,777.04	92,670.00	7,755.96	62,400.00	-22,514.04	
169	VARIABLE MESSAGE SIGN (VMS) SYSTEM	L.S.			-43.61 %			1.07 %		-38.98 %
			151,380.10	85,356.00	-66,024.10	153,000.00	1,619.90	92,369.01	-59,011.09	
170	WIRELESS COMMUNICATION SYSTEM	L.S.			-66.98 %			-79.82 %		-80.06 %
			61,954.00	20,457.00	-41,497.00	12,500.00	-49,454.00	12,351.98	-49,602.02	
171	SEQUENTIAL ARROW SIGN	HR			-21.43 %			14.29 %		-67.14 %
	1200.0000		3.5000	2.7500	-900.00	4.0000	600.00	1.1500	-2,820.00	
			4,200.00	3,300.00		4,800.00		1,380.00		
172	PORTABLE CHANGEABLE MESSAGE SIGN	EACH			-99.97 %			57.89 %		-60.53 %
	5.0000		3,800.0000	1.0000	-18,995.00	6,000.0000	11,000.00	1,500.0000	-11,500.00	
			19,000.00	5.00		30,000.00		7,500.00		
173	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN	HR			-55.56 %			-55.56 %		2.22 %
	12960.0000		2.2500	1.0000	-16,200.00	1.0000	-16,200.00	2.3000	648.00	
			29,160.00	12,960.00		12,960.00		29,808.00		
174	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			-33.23 %			-57.14 %		-96.29 %
			175,000.00	116,840.00	-58,160.00	75,000.00	-100,000.00	6,500.00	-168,500.00	
175	FLAGGERS AND SPOTTERS	HR			-83.70 %			-14.50 %		-14.80 %
	2940.0000		50.0000	8.1500	-123,039.00	42.7500	-21,315.00	42.6000	-21,756.00	
			147,000.00	23,961.00		125,685.00		125,244.00		
176	OTHER TRAFFIC CONTROL LABOR	HR			-12.52 %			-2.84 %		4.55 %
	11760.0000		44.0000	38.4900	-64,797.60	42.7500	-14,700.00	46.0000	23,520.00	
			517,440.00	452,642.40		502,740.00		540,960.00		

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 09X314 (REVISED 11/17/2009)
 PROJECT :
 COUNTY(S) : COWLITZ

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
NORTHWEST CONSTRUCTION, INC. 1408 140TH PL NE SUITE 101 BELLEVUE WA 980073962 CONTRACTOR NUMBER : 100008	IMCO GENERAL CONSTRUCTION, INC 4509 GUIDE MERIDIAN BELLINGHAM WA 982269193 CONTRACTOR NUMBER : 394950	ICON MATERIALS DBA CPM DEVELO 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
177	TRAFFIC CONTROL SUPERVISOR	L.S.	220,000.00	-69.44 %	67,240.00	-152,760.00	65,000.00	-70.45 %	7,500.00	-96.59 %
178	CONSTRUCTION SIGNS CLASS A	S.F.	20.0000	-50.00 %	10.0000	-10.00 %	18.0000	-10.00 %	18.0000	-10.00 %
	716.0000		14,320.00	-7,160.00	7,160.00	-7,160.00	12,888.00	-1,432.00	12,888.00	-1,432.00
OTHER ITEMS										
179	TYPE B PROGRESS SCHEDULE	L.S.	35,000.00	0.00 %	35,000.00	0.00	35,000.00	0.00	35,000.00	0.00
180	STRUCTURE EXCAVATION CLASS B INCL. HAUL	C.Y.	17.0000	-94.12 %	1.0000	-131,824.00	8.0000	-52.94 %	3.0000	-82.35 %
	8239.0000		140,063.00	8,239.00	8,239.00	-131,824.00	65,912.00	-74,151.00	24,717.00	-115,346.00
181	SHORING OR EXTRA EXCAVATION CLASS B	S.F.	1.0000	-50.00 %	0.5000	-26,190.00	0.2000	-80.00 %	0.4400	-56.00 %
	52380.0000		52,380.00	26,190.00	26,190.00	-26,190.00	10,476.00	-41,904.00	23,047.20	-29,332.80
182	GRAVEL BACKFILL FOR PIPE ZONE BEDDING	C.Y.	33.0000	-63.64 %	12.0000	-8,967.00	18.0000	-45.45 %	15.0000	-54.55 %
	427.0000		14,091.00	5,124.00	5,124.00	-8,967.00	7,686.00	-6,405.00	6,405.00	-7,686.00
183	CURE BOX	L.S.	6,000.00	-83.33 %	1,000.00	-5,000.00	2,500.00	-58.33 %	1,600.00	-73.33 %
184	PLUGGING EXISTING PIPE	EACH	800.0000	-84.38 %	125.0000	-2,025.00	85.0000	-89.38 %	400.0000	-50.00 %
	3.0000		2,400.00	375.00	375.00	-2,025.00	255.00	-2,145.00	1,200.00	-1,200.00
185	ADJUST MONUMENT CASE AND COVER	EACH	330.0000	13.64 %	375.0000	270.00	125.0000	-62.12 %	513.0000	55.45 %
	6.0000		1,980.00	2,250.00	2,250.00	270.00	750.00	-1,230.00	3,078.00	1,098.00
186	CEMENT CONC. SIDEWALK	S.Y.	60.0000	-55.67 %	26.6000	-42,585.00	40.3000	-32.83 %	36.0000	-40.00 %
	1275.0000		76,500.00	33,915.00	33,915.00	-42,585.00	51,382.50	-25,117.50	45,900.00	-30,600.00

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 09X314 (REVISED 11/17/2009)
 PROJECT :
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009
 ----- LOW BIDDER -----
 ----- 2ND BIDDER -----
 ----- 3RD BIDDER -----
 NORTHWEST CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC. ICON MATERIALS DBA CPM DEVELO
 1408 140TH PL NE 4509 GUIDE MERIDIAN 6819 S 228TH ST
 SUITE 101 KENT WA 98032-2961
 BELLEVUE WA 980073962 BELLINGHAM WA 982269193 TUKWILA WA 981382050
 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
187	CEMENT CONC. DRIVEWAY ENTRANCE TYPE 2									
	30.0000	S.Y.	46.0000	37.8000	-17.83%	50.0000	8.70%	48.0000	4.35%	
			1,380.00	1,134.00	-246.00	1,500.00	120.00	1,440.00	60.00	
188	CEMENT CONC. SIDEWALK RAMP TYPE 1									
	1.0000	EACH	950.0000	750.0000	-21.05%	690.0000	-27.37%	1,195.0000	25.79%	
			950.00	750.00	-200.00	690.00	-260.00	1,195.00	245.00	
189	CEMENT CONC. SIDEWALK RAMP TYPE 4B									
	1.0000	EACH	950.0000	650.0000	-31.58%	620.0000	-34.74%	1,195.0000	25.79%	
			950.00	650.00	-300.00	620.00	-330.00	1,195.00	245.00	
190	CEMENT CONC. SIDEWALK RAMP TYPE 4C									
	2.0000	EACH	950.0000	650.0000	-31.58%	610.0000	-35.79%	1,195.0000	25.79%	
			1,900.00	1,300.00	-600.00	1,220.00	-680.00	2,390.00	490.00	
191	CEMENT CONC. SIDEWALK WITH RAISED EDGE									
	14.0000	S.Y.	95.0000	31.5000	-66.84%	102.0000	7.37%	37.0000	-61.05%	
			1,330.00	441.00	-889.00	1,428.00	98.00	518.00	-812.00	
192	CHAIN LINK FENCE TYPE 3									
	1574.0000	L.F.	14.0000	10.5000	-25.00%	11.0000	-21.43%	11.0000	-21.43%	
			22,036.00	16,527.00	-5,509.00	17,314.00	-4,722.00	17,314.00	-4,722.00	
193	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE									
	9.0000	EACH	235.0000	125.0000	-46.81%	130.0000	-44.68%	130.0000	-44.68%	
			2,115.00	1,125.00	-990.00	1,170.00	-945.00	1,170.00	-945.00	
194	DOUBLE 14 FT. CHAIN LINK GATE									
	2.0000	EACH	1,400.0000	950.0000	-32.14%	1,000.0000	-28.57%	1,000.0000	-28.57%	
			2,800.00	1,900.00	-900.00	2,000.00	-800.00	2,000.00	-800.00	
195	WIRE FENCE TYPE 1									
	13204.0000	L.F.	5.0000	3.7500	-25.00%	4.0000	-20.00%	4.0000	-20.00%	
			66,020.00	49,515.00	-16,505.00	52,816.00	-13,204.00	52,816.00	-13,204.00	
196	SINGLE WIRE GATE 14 FT. WIDE									
	5.0000	EACH	900.0000	550.0000	-38.89%	600.0000	-33.33%	580.0000	-35.56%	
			4,500.00	2,750.00	-1,750.00	3,000.00	-1,500.00	2,900.00	-1,600.00	
197	ADJUST INLET									
	4.0000	EACH	850.0000	550.0000	-35.29%	120.0000	-85.88%	890.0000	4.71%	
			3,400.00	2,200.00	-1,200.00	480.00	-2,920.00	3,560.00	160.00	

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 PROJECT : 09X314 (REVISED 11/17/2009)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009
 ----- 3RD BIDDER -----
 ICON MATERIALS DBA CPM DEVELO
 6819 S 228TH ST
 KENT WA 98032-2961
 TUKWILA WA 981382050
 CONTRACTOR NUMBER : 755000

----- LOW BIDDER -----
 NORTHWEST CONSTRUCTION, INC.
 1408 140TH PL NE
 SUITE 101
 BELLEVUE WA 980073962
 CONTRACTOR NUMBER : 100008

----- 2ND BIDDER -----
 IMCO GENERAL CONSTRUCTION, INC
 4509 GUIDE MERIDIAN
 BELLINGHAM WA 982269193
 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
198	ADJUST MANHOLE									
	5.0000	EACH	575.0000	550.0000	-4.35 %	120.0000	-79.13 %	760.0000	32.17 %	
			2,875.00	2,750.00	-125.00	600.00	-2,275.00	3,800.00	925.00	
199	MANHOLE 48 IN. DIAM. TYPE 1									
	8.0000	EACH	3,120.0000	2,250.0000	-27.88 %	1,700.0000	-45.51 %	1,800.0000	-42.31 %	
			24,960.00	18,000.00	-6,960.00	13,600.00	-11,360.00	14,400.00	-10,560.00	
200	MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1									
	18.2000	L.F.	230.0000	275.0000	19.57 %	240.0000	4.35 %	140.0000	-39.13 %	
			4,186.00	5,005.00	819.00	4,368.00	182.00	2,548.00	-1,638.00	
201	CLEANING EXISTING DRAINAGE STRUCTURE									
		L.S.			-60.00 %		-75.00 %		-57.00 %	
			10,000.00	4,000.00	-6,000.00	2,500.00	-7,500.00	4,300.00	-5,700.00	
202	FORCE ACCOUNT UTILITY RELOCATION									
		EST.			0.00 %		0.00 %		0.00 %	
			75,000.00	75,000.00		75,000.00		75,000.00		
203	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			150,000.00	150,000.00		150,000.00		150,000.00		
204	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
205	MINOR CHANGE									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
206	FUEL COST ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			213,000.00	213,000.00		213,000.00		213,000.00		
207	STEEL COST ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			2,000.00	2,000.00		2,000.00		2,000.00		
208	SPCC PLAN									
		L.S.			-64.00 %		-85.00 %		-54.00 %	
			5,000.00	1,800.00	-3,200.00	750.00	-4,250.00	2,300.00	-2,700.00	

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 09X314 (REVISED 11/17/2009)
 PROJECT :
 COUNTY(S) : COWLITZ

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
NORTHWEST CONSTRUCTION, INC. 1408 140TH PL NE SUITE 101 BELLEVUE WA 980073962 CONTRACTOR NUMBER : 100008	IMCO GENERAL CONSTRUCTION, INC 4509 GUIDE MERIDIAN BELLINGHAM WA 982269193 CONTRACTOR NUMBER : 394950	ICON MATERIALS DBA CPM DEVELO 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
209	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION									
	6993.0000	S.Y.	2.0000	1.0000	-50.00 %	1.3000	-35.00 %	0.6400	-68.00 %	
			13,986.00	6,993.00	-6,993.00	9,090.90	-4,895.10	4,475.52	-9,510.48	
210	GEOSYNTHETIC RETAINING WALL									
	34992.0000	S.F.	13.0000	12.0000	-7.69 %	14.0000	7.69 %	5.0000	-61.54 %	
			454,896.00	419,904.00	-34,992.00	489,888.00	34,992.00	174,960.00	-279,936.00	
211	GRAVEL BORROW FOR GEOSYNTHETIC RET. WALL INCL. HAUL									
	37180.0000	C.Y.	20.0000	12.6000	-37.00 %	13.0000	-35.00 %	19.5000	-2.50 %	
			743,600.00	468,468.00	-275,132.00	483,340.00	-260,260.00	725,010.00	-18,590.00	
212	SHOTCRETE FACING									
	4834.0000	S.F.	22.0000	15.0000	-31.82 %	15.0000	-31.82 %	16.0000	-27.27 %	
			106,348.00	72,510.00	-33,838.00	72,510.00	-33,838.00	77,344.00	-29,004.00	
213	GEOSYNTHETIC REINFORCED EMBANKMENT TYPE A									
	609.0000	S.Y.	12.5000	16.0000	28.00 %	4.0000	-68.00 %	17.0000	36.00 %	
			7,612.50	9,744.00	2,131.50	2,436.00	-5,176.50	10,353.00	2,740.50	
214	GEOSYNTHETIC REINFORCED EMBANKMENT TYPE B									
	10880.0000	S.Y.	4.0000	5.2500	31.25 %	5.0000	25.00 %	2.3000	-42.50 %	
			43,520.00	57,120.00	13,600.00	54,400.00	10,880.00	25,024.00	-18,496.00	
215	LIGHT LOOSE RIPRAP									
	34.0000	TON	65.0000	40.0000	-38.46 %	66.0000	1.54 %	87.0000	33.85 %	
			2,210.00	1,360.00	-850.00	2,244.00	34.00	2,958.00	748.00	
216	UNDERDRAIN PIPE 6 IN. DIAM.									
	367.0000	L.F.	20.0000	14.7500	-26.25 %	14.0000	-30.00 %	1.6000	-92.00 %	
			7,340.00	5,413.25	-1,926.75	5,138.00	-2,202.00	587.20	-6,752.80	
217	CATCH BASIN TYPE 1L									
	5.0000	EACH	2,000.0000	1,075.0000	-46.25 %	940.0000	-53.00 %	1,400.0000	-30.00 %	
			10,000.00	5,375.00	-4,625.00	4,700.00	-5,300.00	7,000.00	-3,000.00	
218	CATCH BASIN TYPE 2 54 IN. DIAM.									
	3.0000	EACH	3,800.0000	3,150.0000	-17.11 %	1,500.0000	-60.53 %	3,200.0000	-15.79 %	
			11,400.00	9,450.00	-1,950.00	4,500.00	-6,900.00	9,600.00	-1,800.00	
219	SCHEDULE B STORM SEWER PIPE 18 IN. DIAM.									
	220.0000	L.F.	50.0000	25.5000	-49.00 %	30.0000	-40.00 %	28.0000	-44.00 %	
			11,000.00	5,610.00	-5,390.00	6,600.00	-4,400.00	6,160.00	-4,840.00	

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 09X314 (REVISED 11/17/2009)
 PROJECT :
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009
 ----- LOW BIDDER -----
 ----- 2ND BIDDER -----
 ----- 3RD BIDDER -----
 NORTHWEST CONSTRUCTION, INC. IMCO GENERAL CONSTRUCTION, INC. ICON MATERIALS DBA CPM DEVELO
 1408 140TH PL NE 4509 GUIDE MERIDIAN 6819 S 228TH ST
 SUITE 101 KENT WA 98032-2961
 BELLEVUE WA 980073962 BELLINGHAM WA 982269193 TUKWILA WA 981382050
 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
220	BEAM GUARDRAIL TRANSITION SECTION TYPE 31 SPECIAL									
	5.0000	EACH	4,800.0000	2,620.0000	-45.42%	2,500.0000	-47.92%	2,700.0000	-43.75%	
			24,000.00	13,100.00	-10,900.00	12,500.00	-11,500.00	13,500.00	-10,500.00	
221	CONC. SLOPE PROTECTION									
	354.0000	S.Y.	55.0000	50.0000	-9.09%	70.0000	27.27%	54.0000	-1.82%	
			19,470.00	17,700.00	-1,770.00	24,780.00	5,310.00	19,116.00	-354.00	
222	CANTILEVER SIGN STRUCTURE NO. 3									
		L.S.			46.59%		18.18%		14.41%	
			44,000.00	64,500.00	20,500.00	52,000.00	8,000.00	50,340.00	6,340.00	
223	SOIL AMENDMENT									
	210.0000	C.Y.	35.0000	203.0000	480.00%	200.0000	471.43%	215.0000	514.29%	
			7,350.00	42,630.00	35,280.00	42,000.00	34,650.00	45,150.00	37,800.00	
224	BEAM GUARDRAIL TRANSITION SECTION TYPE 21 (MODIFIED)									
	3.0000	EACH	2,400.0000	2,330.0000	-2.92%	2,500.0000	4.17%	2,475.0000	3.13%	
			7,200.00	6,990.00	-210.00	7,500.00	300.00	7,425.00	225.00	
225	BEAM GUARDRAIL ANCHOR TYPE 10 (MODIFIED)									
	1.0000	EACH	1,000.0000	830.0000	-17.00%	900.0000	-10.00%	880.0000	-12.00%	
			1,000.00	830.00	-170.00	900.00	-100.00	880.00	-120.00	
CONTRACT TOTAL			<u>\$30,928,998.66</u>	<u>\$20,528,756.00</u>	<u>-33.63%</u>	<u>\$20,954,803.20</u>	<u>-32.25%</u>	<u>\$21,052,839.26</u>	<u>-31.93%</u>	
BASE TOTAL			<u>\$30,928,998.66</u>	<u>\$20,528,756.00</u>	<u>-33.63%</u>	<u>\$20,954,803.20</u>	<u>-32.25%</u>	<u>\$21,052,839.26</u>	<u>-31.93%</u>	

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 09X314 (REVISED 11/17/2009)
 PROJECT :
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION													
1	MOBILIZATION	L.S.			-25.11 %			-33.21 %			-38.21 %		
			2,800,000.00	2,097,000.00	-703,000.00	1,870,000.00	-930,000.00	1,730,000.00	1,070,000.00				
2	CLEARING AND GRUBBING												
	30.3000	ACRE	2,500.0000	2,235.0000	-10.60 %	2,300.0000	-8.00 %	3,000.0000	20.00 %				
			75,750.00	67,720.50	-8,029.50	69,690.00	-6,060.00	90,900.00	15,150.00				
3	CLEARING AND GRUBBING - SITE WETLAND MITIGATION												
	9.9000	ACRE	3,500.0000	675.0000	-80.71 %	1,600.0000	-54.29 %	1,000.0000	-71.43 %				
			34,650.00	6,682.50	-27,967.50	15,840.00	-18,810.00	9,900.00	-24,750.00				
4	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			-27.50 %								
			40,000.00	29,000.00	-11,000.00	25,000.00	-15,000.00	10,000.00	-30,000.00				
5	REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS	EST.			0.00 %								
			22,000.00	22,000.00		22,000.00		22,000.00					
6	REMOVING CEMENT CONC. SIDEWALK	S.Y.			-80.00 %								
	298.0000		15.0000	3.0000	-80.00 %	2.5000	-83.33 %	5.0000	-66.67 %				
			4,470.00	894.00	-3,576.00	745.00	-3,725.00	1,490.00	-2,980.00				
7	REMOVING CEMENT CONC. CURB AND GUTTER	L.F.			-42.86 %								
	1360.0000		3.5000	2.0000	-42.86 %	2.1000	-40.00 %	1.5000	-57.14 %				
			4,760.00	2,720.00	-2,040.00	2,856.00	-1,904.00	2,040.00	-2,720.00				
8	REMOVING ASPHALT CONC. PAVEMENT	S.Y.			-48.00 %								
	61740.0000		2.5000	1.3000	-48.00 %	1.5000	-40.00 %	1.7000	-32.00 %				
			154,350.00	80,262.00	-74,088.00	92,610.00	-61,740.00	104,958.00	-49,392.00				
9	REMOVING ASPHALT CONC. SIDEWALK	S.Y.			-75.00 %								
	650.0000		8.0000	2.0000	-75.00 %	1.9000	-76.25 %	3.5000	-56.25 %				
			5,200.00	1,300.00	-3,900.00	1,235.00	-3,965.00	2,275.00	-2,925.00				
10	REMOVING CONC. BARRIER	L.F.			50.00 %								
	2812.0000		4.0000	6.0000	50.00 %	6.0000	50.00 %	3.0000	-25.00 %				
			11,248.00	16,872.00	5,624.00	16,872.00	5,624.00	8,436.00	-2,812.00				
11	REMOVING GUARDRAIL	L.F.			17.65 %								
	7651.0000		3.4000	4.0000	17.65 %	3.7500	10.29 %	3.8000	11.76 %				
			26,013.40	30,604.00	4,590.60	28,691.25	2,677.85	29,073.80	3,060.40				

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 09X314 (REVISED 11/17/2009)
 PROJECT :
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 KERR CONTRACTORS, INC. TAPANI UNDERGROUND, INC. GOODFELLOW BROS., INC.
 395 SHENANDOAH LANE NE 1904 SE 6TH PLACE 6135 NE 80TH AVE STE A3
 97071-9771 98604-8300
 WOODBURN OR 970711060 BATTLE GROUND WA 986041900 PORTLAND OR 972184033
 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION													
12	REMOVING GUARDRAIL ANCHOR												
	9.0000	EACH	260.0000	250.0000	-3.85 %	250.0000	250.0000	-3.85 %	250.0000	250.0000	-3.85 %	250.0000	250.0000
			2,340.00	2,250.00	-90.00	2,250.00	2,250.00	-90.00	2,250.00	2,250.00	-90.00	2,250.00	2,250.00
13	REMOVING PAINT LINE												
	3660.0000	L.F.	0.6000	0.4500	-25.00 %	0.4700	0.4500	-21.67 %	0.4500	0.4500	-25.00 %	0.4500	0.4500
			2,196.00	1,647.00	-549.00	1,720.20	1,647.00	-475.80	1,647.00	1,647.00	-549.00	1,647.00	1,647.00
14	REMOVING PLASTIC LINE												
	4300.0000	L.F.	0.9500	0.6500	-31.58 %	0.6800	0.6500	-28.42 %	0.6500	0.6500	-31.58 %	0.6500	0.6500
			4,085.00	2,795.00	-1,290.00	2,924.00	2,795.00	-1,161.00	2,795.00	2,795.00	-1,290.00	2,795.00	2,795.00
15	REMOVING MISCELLANEOUS TRAFFIC ITEM												
		L.S.			-69.23 %			-84.23 %			-80.77 %		
			52,000.00	16,000.00	-36,000.00	8,200.00	16,000.00	-43,800.00	10,000.00	16,000.00	-42,000.00	10,000.00	16,000.00
16	REMOVING CHAIN LINK FENCE												
	240.0000	L.F.	5.7000	3.0000	-47.37 %	10.5000	3.0000	84.21 %	3.0000	3.0000	-47.37 %	3.0000	3.0000
			1,368.00	720.00	-648.00	2,520.00	720.00	1,152.00	720.00	720.00	-648.00	720.00	720.00
17	REMOVING WIRE FENCE												
	600.0000	L.F.	2.0000	1.5000	-25.00 %	1.0500	1.5000	-47.50 %	3.0000	1.5000	50.00 %	3.0000	1.5000
			1,200.00	900.00	-300.00	630.00	900.00	-570.00	1,800.00	900.00	600.00	1,800.00	900.00
18	REMOVAL OF BUILDING												
		L.S.			-48.00 %			-49.60 %			-68.00 %		
			25,000.00	13,000.00	-12,000.00	12,600.00	13,000.00	-12,400.00	8,000.00	13,000.00	-17,000.00	8,000.00	13,000.00
GRADING													
19	ROADWAY EXCAVATION INCL. HAUL												
	65340.0000	C.Y.	11.0000	6.0000	-45.45 %	10.0000	6.0000	-9.09 %	5.0000	6.0000	-54.55 %	5.0000	6.0000
			718,740.00	392,040.00	-326,700.00	653,400.00	392,040.00	-65,340.00	326,700.00	392,040.00	-392,040.00	326,700.00	392,040.00
20	DELETED ITEM												
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.0000	0.00 %	0.0000	0.0000	0.00 %	0.0000	0.0000
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
21	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL												
	4310.0000	C.Y.	20.0000	8.0000	-60.00 %	13.0000	8.0000	-35.00 %	10.0000	8.0000	-50.00 %	10.0000	8.0000
			86,200.00	34,480.00	-51,720.00	56,030.00	34,480.00	-30,170.00	43,100.00	34,480.00	-43,100.00	43,100.00	34,480.00

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 PROJECT : 09X314 (REVISED 11/17/2009)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 KERR CONTRACTORS, INC. TAPANI UNDERGROUND, INC. GOODFELLOW BROS., INC.
 395 SHENANDOAH LANE NE 1904 SE 6TH PLACE 6135 NE 80TH AVE STE A3
 97071-9771 98604-8300
 WOODBURN OR 970711060 BATTLE GROUND WA 986041900 PORTLAND OR 972184033
 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
GRADING													
22	SPECIAL SELECT BORROW INCL. HAUL												
	278080.0000	TON	6.2500	1.5000	-76.00 %	0.1000	-98.40 %	0.0100	-99.84 %				
			1,738,000.00	417,120.00	1,320,880.00	27,808.00	1,710,192.00	2,780.80	1,735,219.20				
23	GRAVEL BORROW INCL. HAUL												
	16520.0000	TON	10.0000	11.0000	10.00 %	9.0000	-10.00 %	10.5000	5.00 %				
			165,200.00	181,720.00	16,520.00	148,680.00	-16,520.00	173,460.00	8,260.00				
24	SPECIAL SAND DRAINAGE BLANKET INCL. HAUL												
	11030.0000	TON	12.0000	10.0000	-16.67 %	8.0000	-33.33 %	5.5000	-54.17 %				
			132,360.00	110,300.00	-22,060.00	88,240.00	-44,120.00	60,665.00	-71,695.00				
25	EMBANKMENT COMPACTION												
	227970.0000	C.Y.	2.0000	1.4000	-30.00 %	1.0000	-50.00 %	5.0000	150.00 %				
			455,940.00	319,158.00	-136,782.00	227,970.00	-227,970.00	1,139,850.00	683,910.00				
26	SETTLEMENT PLATE												
	16.0000	EACH	1,500.0000	1,465.0000	-2.33 %	850.0000	-43.33 %	500.0000	-66.67 %				
			24,000.00	23,440.00	-560.00	13,600.00	-10,400.00	8,000.00	-16,000.00				
27	SHOULDER FINISHING												
	0.5000	MI.	5,000.0000	10,000.0000	100.00 %	8,300.0000	66.00 %	5,000.0000	0.00 %				
			2,500.00	5,000.00	2,500.00	4,150.00	1,650.00	2,500.00	0.00				
28	WETLAND EXCAVATION INCL. HAUL												
	36100.0000	C.Y.	15.0000	4.0000	-73.33 %	3.6000	-76.00 %	3.0000	-80.00 %				
			541,500.00	144,400.00	-397,100.00	129,960.00	-411,540.00	108,300.00	-433,200.00				
29	POND EXCAVATION INCL HAUL												
	35300.0000	C.Y.	11.0000	3.8000	-65.45 %	3.0000	-72.73 %	4.5000	-59.09 %				
			388,300.00	134,140.00	-254,160.00	105,900.00	-282,400.00	158,850.00	-229,450.00				
30	GRAVEL DRAINS												
	9760.0000	S.Y.	400.0000	260.0000	-35.00 %	254.0000	-36.50 %	250.0000	-37.50 %				
			3,904,000.00	2,537,600.00	1,366,400.00	2,479,040.00	1,424,960.00	2,440,000.00	1,464,000.00				
DRAINAGE													
31	DITCH EXCAVATION INCL. HAUL												
	2699.0000	C.Y.	21.0000	11.0000	-47.62 %	7.0000	-66.67 %	5.0000	-76.19 %				
			56,679.00	29,689.00	-26,990.00	18,893.00	-37,786.00	13,495.00	-43,184.00				

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 09X314 (REVISED 11/17/2009)
 PROJECT :
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE													
32	GRATE INLET TYPE 1 2.0000	EACH	3,000.0000 6,000.00	1,655.0000 3,310.00	-44.83 % -2,690.00	1,450.0000 2,900.00	-51.67 % -3,100.00	1,500.0000 3,000.00	-50.00 % -3,000.00				
33	GRATE INLET TYPE 2 49.0000	EACH	2,200.0000 107,800.00	1,465.0000 71,785.00	-33.41 % -36,015.00	1,500.0000 73,500.00	-31.82 % -34,300.00	1,500.0000 73,500.00	-31.82 % -34,300.00				
34	QUARRY SPALLS 3333.0000	TON	25.0000 83,325.00	12.7500 42,495.75	-49.00 % -40,829.25	18.0000 59,994.00	-28.00 % -23,331.00	20.0000 66,660.00	-20.00 % -16,665.00				
35	SCHEDULE A CULV. PIPE 12 IN. DIAM. 480.0000	L.F.	33.0000 15,840.00	19.0000 9,120.00	-42.42 % -6,720.00	21.0000 10,080.00	-36.36 % -5,760.00	30.0000 14,400.00	-9.09 % -1,440.00				
36	SCHEDULE A CULV. PIPE 18 IN. DIAM. 382.0000	L.F.	40.0000 15,280.00	44.0000 16,808.00	10.00 % 1,528.00	32.0000 12,224.00	-20.00 % -3,056.00	45.0000 17,190.00	12.50 % 1,910.00				
37	MEDIA FILTER DRAIN 528.0000	L.F.	36.0000 19,008.00	28.0000 14,784.00	-22.22 % -4,224.00	44.0000 23,232.00	22.22 % 4,224.00	50.0000 26,400.00	38.89 % 7,392.00				
38	FORCE ACCOUNT DEWATERING EST.		300,000.00	300,000.00	0.00 %	300,000.00	0.00 %	300,000.00	0.00 %				
STORM SEWER													
39	CATCH BASIN TYPE 2 / 54 IN. WITH FLOW RESTRICTOR 3.0000	EACH	3,500.0000 10,500.00	3,660.0000 10,980.00	4.57 % 480.00	8,600.0000 25,800.00	145.71 % 15,300.00	3,300.0000 9,900.00	-5.71 % -600.00				
40	CATCH BASIN TYPE 1 14.0000	EACH	1,300.0000 18,200.00	920.0000 12,880.00	-29.23 % -5,320.00	1,950.0000 27,300.00	50.00 % 9,100.00	1,000.0000 14,000.00	-23.08 % -4,200.00				
41	CATCH BASIN TYPE 2 48 IN. DIAM. 13.0000	EACH	2,570.0000 33,410.00	2,055.0000 26,715.00	-20.04 % -6,695.00	4,500.0000 58,500.00	75.10 % 25,090.00	2,200.0000 28,600.00	-14.40 % -4,810.00				

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 09X314 (REVISED 11/17/2009)
 PROJECT :
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STORM SEWER													
42	TESTING STORM SEWER PIPE 8453.0000	L.F.	1.8000 15,215.40	2.4000 20,287.20	33.33 % 5,071.80	2.0000 16,906.00	11.11 % 1,690.60	2.0000 16,906.00	11.11 % 1,690.60				
43	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 5160.0000	L.F.	29.0000 149,640.00	24.0000 123,840.00	-17.24 % -25,800.00	28.0000 144,480.00	-3.45 % -5,160.00	27.0000 139,320.00	-6.90 % -10,320.00				
44	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 2137.0000	L.F.	35.0000 74,795.00	39.0000 83,343.00	11.43 % 8,548.00	45.0000 96,165.00	28.57 % 21,370.00	45.0000 96,165.00	28.57 % 21,370.00				
45	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM. 172.0000	L.F.	80.0000 13,760.00	57.0000 9,804.00	-28.75 % -3,956.00	55.0000 9,460.00	-31.25 % -4,300.00	75.0000 12,900.00	-6.25 % -860.00				
46	SCHEDULE B STORM SEWER PIPE 12 IN. DIAM. 235.0000	L.F.	40.0000 9,400.00	41.0000 9,635.00	2.50 % 235.00	38.0000 8,930.00	-5.00 % -470.00	30.0000 7,050.00	-25.00 % -2,350.00				
47	SCHEDULE B STORM SEWER PIPE 24 IN. DIAM. 334.0000	L.F.	81.0000 27,054.00	63.0000 21,042.00	-22.22 % -6,012.00	58.0000 19,372.00	-28.40 % -7,682.00	70.0000 23,380.00	-13.58 % -3,674.00				
48	DUCTILE IRON STORM SEWER PIPE 12 IN. DIAM. 195.0000	L.F.	90.0000 17,550.00	30.0000 5,850.00	-66.67 % -11,700.00	40.0000 7,800.00	-55.56 % -9,750.00	45.0000 8,775.00	-50.00 % -8,775.00				
SANITARY SEWER													
49	DUCTILE IRON SEWER PIPE 6 IN. DIAM. 1181.0000	L.F.	50.0000 59,050.00	31.0000 36,611.00	-38.00 % -22,439.00	27.0000 31,887.00	-46.00 % -27,163.00	40.0000 47,240.00	-20.00 % -11,810.00				
50	CHECK VALVE 4 IN. 1.0000	EACH	800.0000 800.00	1,825.0000 1,825.00	128.13 % 1,025.00	700.0000 700.00	-12.50 % -100.00	2,000.0000 2,000.00	150.00 % 1,200.00				

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 PROJECT : 09X314 (REVISED 11/17/2009)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771	TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3
WOODBURN OR 970711060	BATTLE GROUND WA 986041900	PORTLAND OR 972184033
CONTRACTOR NUMBER : 100450	CONTRACTOR NUMBER : 100273	CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE													
61	BRIDGE RAILING TYPE CABLE FENCE												
	1786.0000	L.F.	75.0000	45.0000	-40.00 %	48.0000	48.0000	-36.00 %	48.0000	48.0000	-36.00 %	48.0000	-36.00 %
			133,950.00	80,370.00	-53,580.00	85,728.00	85,728.00	-48,222.00	85,728.00	85,728.00	-48,222.00	85,728.00	-48,222.00
62	TRAFFIC BARRIER												
	762.0000	L.F.	150.0000	125.0000	-16.67 %	152.0000	120.0000	1.33 %	120.0000	120.0000	-20.00 %	120.0000	-20.00 %
			114,300.00	95,250.00	-19,050.00	115,824.00	91,440.00	1,524.00	91,440.00	91,440.00	-22,860.00	91,440.00	-22,860.00
63	CONCRETE FASCIA PANEL												
	30825.0000	S.F.	40.0000	22.5000	-43.75 %	24.0000	30.0000	-40.00 %	30.0000	30.0000	-25.00 %	30.0000	-25.00 %
			1,233,000.00	693,562.50	-539,437.50	739,800.00	924,750.00	-493,200.00	924,750.00	924,750.00	-308,250.00	924,750.00	-308,250.00
64	BRIDGE APPROACH SLAB												
	601.0000	S.Y.	200.0000	179.0000	-10.50 %	198.0000	250.0000	-1.00 %	250.0000	250.0000	25.00 %	250.0000	25.00 %
			120,200.00	107,579.00	-12,621.00	118,998.00	150,250.00	-1,202.00	150,250.00	150,250.00	30,050.00	150,250.00	30,050.00
SURFACING													
65	CRUSHED SURFACING BASE COURSE												
	49790.0000	TON	15.0000	11.0000	-26.67 %	16.0000	11.5000	6.67 %	11.5000	11.5000	-23.33 %	11.5000	-23.33 %
			746,850.00	547,690.00	-199,160.00	796,640.00	572,585.00	49,790.00	572,585.00	572,585.00	-174,265.00	572,585.00	-174,265.00
LIQUID ASPHALT													
66	ANTI-STRIPPING ADDITIVE												
		EST.			0.00 %			0.00 %			0.00 %		0.00 %
			38,000.00	38,000.00		38,000.00	38,000.00		38,000.00	38,000.00		38,000.00	
HOT MIX ASPHALT													
67	PLANING BITUMINOUS PAVEMENT												
	7740.0000	S.Y.	4.5000	4.2500	-5.56 %	3.7500	4.2500	-16.67 %	4.2500	4.2500	-5.56 %	4.2500	-5.56 %
			34,830.00	32,895.00	-1,935.00	29,025.00	32,895.00	-5,805.00	32,895.00	32,895.00	-1,935.00	32,895.00	-1,935.00
68	HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22												
	230.0000	TON	100.0000	97.0000	-3.00 %	96.0000	95.0000	-4.00 %	95.0000	95.0000	-5.00 %	95.0000	-5.00 %
			23,000.00	22,310.00	-690.00	22,080.00	21,850.00	-920.00	21,850.00	21,850.00	-1,150.00	21,850.00	-1,150.00

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 09X314 (REVISED 11/17/2009)
 PROJECT :
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
HOT MIX ASPHALT										
69	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
70	HMA CL. 1/2 IN. PG 64-22									
	37150.0000	TON	70.0000	55.0000	-21.43 %	65.0000	-7.14 %	65.0000	-7.14 %	-7.14 %
			2,600,500.00	2,043,250.00	-557,250.00	2,414,750.00	-185,750.00	2,414,750.00	-185,750.00	-185,750.00
71	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	0.00 %
			78,040.00	78,040.00		78,040.00		78,040.00		
72	COMPACTION PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	0.00 %
			43,900.00	43,900.00		43,900.00		43,900.00		
73	ASPHALT COST PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	0.00 %
			285,170.00	285,170.00		285,170.00		285,170.00		
74	COMMERCIAL HMA									
	200.0000	TON	95.0000	97.0000	2.11 %	50.0000	-47.37 %	50.0000	-47.37 %	-47.37 %
			19,000.00	19,400.00	400.00	10,000.00	-9,000.00	10,000.00	-9,000.00	-9,000.00
75	BRIDGE TRANSVERSE JOINT SEAL									
	144.0000	L.F.	55.0000	28.0000	-49.09 %	85.0000	54.55 %	15.0000	-72.73 %	-72.73 %
			7,920.00	4,032.00	-3,888.00	12,240.00	4,320.00	2,160.00	-5,760.00	-5,760.00
76	LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	0.00 %
			-20.00	-20.00		-20.00		-20.00		
77	CYCLIC DENSITY PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	0.00 %
			-20.00	-20.00		-20.00		-20.00		
EROSION CONTROL AND PLANTING										
78	ESC LEAD									
	250.0000	DAY	100.0000	100.0000	0.00 %	10.0000	-90.00 %	40.0000	-60.00 %	-60.00 %
			25,000.00	25,000.00	0.00	2,500.00	-22,500.00	10,000.00	-15,000.00	-15,000.00

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 09X314 (REVISED 11/17/2009)
 PROJECT :
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING													
79	COMPOST BLANKET												
	86985.0000	S.Y.	4.5000	3.0000	-33.33%	3.6500	-18.89%	2.1500	-52.22%				
			391,432.50	260,955.00	-130,477.50	317,495.25	-73,937.25	187,017.75	-204,414.75				
80	CHECK DAM												
	336.0000	L.F.	13.5000	5.0000	-62.96%	6.0000	-55.56%	4.0000	-70.37%				
			4,536.00	1,680.00	-2,856.00	2,016.00	-2,520.00	1,344.00	-3,192.00				
81	STABILIZED CONSTRUCTION ENTRANCE												
	2688.0000	S.Y.	20.0000	9.0000	-55.00%	7.0000	-65.00%	14.0000	-30.00%				
			53,760.00	24,192.00	-29,568.00	18,816.00	-34,944.00	37,632.00	-16,128.00				
82	TIRE WASH												
	4.0000	EACH	15,000.0000	5,000.0000	-66.67%	3,000.0000	-80.00%	5,000.0000	-66.67%				
			60,000.00	20,000.00	-40,000.00	12,000.00	-48,000.00	20,000.00	-40,000.00				
83	INLET PROTECTION												
	80.0000	EACH	80.0000	70.0000	-12.50%	46.0000	-42.50%	40.0000	-50.00%				
			6,400.00	5,600.00	-800.00	3,680.00	-2,720.00	3,200.00	-3,200.00				
84	SILT FENCE												
	31220.0000	L.F.	3.8000	1.6000	-57.89%	2.2500	-40.79%	2.0000	-47.37%				
			118,636.00	49,952.00	-68,684.00	70,245.00	-48,391.00	62,440.00	-56,196.00				
85	WATTLE												
	1690.0000	L.F.	1.0000	3.4000	240.00%	3.0000	200.00%	4.0000	300.00%				
			1,690.00	5,746.00	4,056.00	5,070.00	3,380.00	6,760.00	5,070.00				
86	EROSION/WATER POLLUTION CONTROL												
		EST.			0.00%		0.00%		0.00%				
			850,000.00	850,000.00		850,000.00		850,000.00					
87	SEEDING, FERTILIZING, AND MULCHING												
	15.3500	ACRE	3,000.0000	1,760.0000	-41.33%	2,450.0000	-18.33%	2,000.0000	-33.33%				
			46,050.00	27,016.00	-19,034.00	37,607.50	-8,442.50	30,700.00	-15,350.00				
88	SEEDING, FERTILIZING, AND MULCHING - SITE RESTORATION												
	2.0000	ACRE	3,000.0000	1,645.0000	-45.17%	1,800.0000	-40.00%	2,500.0000	-16.67%				
			6,000.00	3,290.00	-2,710.00	3,600.00	-2,400.00	5,000.00	-1,000.00				
89	SEEDING, FERTILIZING, AND MULCHING - SITE WETLAND												
	2.1000	ACRE	4,000.0000	3,885.0000	-2.88%	5,900.0000	47.50%	7,000.0000	75.00%				
			8,400.00	8,158.50	-241.50	12,390.00	3,990.00	14,700.00	6,300.00				

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 09X314 (REVISED 11/17/2009)
 PROJECT :
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING													
90	TOPSOIL TYPE A												
	215.0000	C.Y.	30.0000	29.0000	-3.33%	24.0000	-20.00%	50.0000	66.67%				
			6,450.00	6,235.00	-215.00	5,160.00	-1,290.00	10,750.00	4,300.00				
91	TOPSOIL TYPE B												
	10010.0000	C.Y.	15.0000	7.0000	-53.33%	7.0000	-53.33%	9.5000	-36.67%				
			150,150.00	70,070.00	-80,080.00	70,070.00	-80,080.00	95,095.00	-55,055.00				
92	DELETED ITEM												
	0.0100	EACH	0.0001	0.0000	0.00%	0.0000	0.00%	0.0000	0.00%				
			0.00	0.00	0.00	0.00	0.00	0.00	0.00				
93	SOIL PREPARATION AREA												
	36.6000	ACRE	2,000.0000	285.0000	-85.75%	285.0000	-85.75%	2,312.2200	15.61%				
			73,200.00	10,431.00	-62,769.00	10,431.00	-62,769.00	84,627.25	11,427.25				
94	PSIPE TREE MIX ROADSIDE												
	1035.0000	EACH	25.0000	29.0000	16.00%	28.0000	12.00%	15.0000	-40.00%				
			25,875.00	30,015.00	4,140.00	28,980.00	3,105.00	15,525.00	-10,350.00				
95	PSIPE SHRUB MIX A												
	9380.0000	EACH	5.0000	2.5000	-50.00%	2.4000	-52.00%	4.0000	-20.00%				
			46,900.00	23,450.00	-23,450.00	22,512.00	-24,388.00	37,520.00	-9,380.00				
96	PSIPE SHRUB MIX B												
	16360.0000	EACH	6.0000	2.7500	-54.17%	2.6000	-56.67%	2.0000	-66.67%				
			98,160.00	44,990.00	-53,170.00	42,536.00	-55,624.00	32,720.00	-65,440.00				
97	PSIPE SHRUB MIX C												
	150.0000	EACH	10.0000	21.0000	110.00%	21.0000	110.00%	4.0000	-60.00%				
			1,500.00	3,150.00	1,650.00	3,150.00	1,650.00	600.00	-900.00				
98	PSIPE CONSTRUCTED WETLAND PLANTING												
	25690.0000	EACH	1.0000	0.5000	-50.00%	2.1500	115.00%	1.5000	50.00%				
			25,690.00	12,845.00	-12,845.00	55,233.50	29,543.50	38,535.00	12,845.00				
99	GENERAL WEED CONTROL												
	180.0000	HR	130.0000	15.0000	-88.46%	15.0000	-88.46%	150.0000	15.38%				
			23,400.00	2,700.00	-20,700.00	2,700.00	-20,700.00	27,000.00	3,600.00				
100	BARK OR WOOD CHIP MULCH												
	6890.0000	C.Y.	30.0000	25.0000	-16.67%	25.0000	-16.67%	27.0000	-10.00%				
			206,700.00	172,250.00	-34,450.00	172,250.00	-34,450.00	186,030.00	-20,670.00				

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 PROJECT : 09X314 (REVISED 11/17/2009)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771	TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3
WOODBURN OR 970711060	BATTLE GROUND WA 986041900	PORTLAND OR 972184033
CONTRACTOR NUMBER : 100450	CONTRACTOR NUMBER : 100273	CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING													
101	WETLAND HABITAT STRUCTURES												
	65.0000	EACH	1,500.0000	440.0000	-70.67 %	365.0000	-75.67 %	300.0000	-80.00 %				
			97,500.00	28,600.00	-68,900.00	23,725.00	-73,775.00	19,500.00	-78,000.00				
102	FLOODPLAIN GRADE CONTROL STRUCTURE												
	2.0000	EACH	8,000.0000	3,000.0000	-62.50 %	4,255.0000	-46.81 %	6,000.0000	-25.00 %				
			16,000.00	6,000.00	-10,000.00	8,510.00	-7,490.00	12,000.00	-4,000.00				
103	HIGH VISIBILITY FENCE												
	13880.0000	L.F.	2.7000	1.8000	-33.33 %	1.3000	-51.85 %	2.7500	1.85 %				
			37,476.00	24,984.00	-12,492.00	18,044.00	-19,432.00	38,170.00	694.00				
104	VEGETATED GEOGRID												
	2825.0000	L.F.	30.0000	28.0000	-6.67 %	26.0000	-13.33 %	20.0000	-33.33 %				
			84,750.00	79,100.00	-5,650.00	73,450.00	-11,300.00	56,500.00	-28,250.00				
TRAFFIC													
105	CEMENT CONC. TRAFFIC CURB AND GUTTER												
	1709.0000	L.F.	22.0000	12.0000	-45.45 %	19.5000	-11.36 %	24.0000	9.09 %				
			37,598.00	20,508.00	-17,090.00	33,325.50	-4,272.50	41,016.00	3,418.00				
106	MOUNTABLE CEMENT CONC. TRAFFIC CURB												
	3687.0000	L.F.	28.0000	10.0000	-64.29 %	16.5000	-41.07 %	18.0000	-35.71 %				
			103,236.00	36,870.00	-66,366.00	60,835.50	-42,400.50	66,366.00	-36,870.00				
107	CEMENT CONC. PEDESTRIAN CURB												
	48.0000	L.F.	36.0000	18.0000	-50.00 %	21.0000	-41.67 %	30.0000	-16.67 %				
			1,728.00	864.00	-864.00	1,008.00	-720.00	1,440.00	-288.00				
108	EXTRUDED CURB												
	2460.0000	L.F.	6.2000	7.0000	12.90 %	12.0000	93.55 %	7.0000	12.90 %				
			15,252.00	17,220.00	1,968.00	29,520.00	14,268.00	17,220.00	1,968.00				
109	PRECAST CEMENT CONC. WHEEL STOP CURB												
	38.0000	EACH	60.0000	70.0000	16.67 %	50.0000	-16.67 %	70.0000	16.67 %				
			2,280.00	2,660.00	380.00	1,900.00	-380.00	2,660.00	380.00				
110	BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST												
	6179.0000	L.F.	21.0000	16.0000	-23.81 %	18.0000	-14.29 %	17.2500	-17.86 %				
			129,759.00	98,864.00	-30,895.00	111,222.00	-18,537.00	106,587.75	-23,171.25				

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 09X314 (REVISED 11/17/2009)
 PROJECT :
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
111	BEAM GUARDRAIL TYPE 11												
	20.0000	L.F.	85.0000	100.0000	17.65 %	115.0000	35.29 %	110.0000	29.41 %				
			1,700.00	2,000.00	300.00	2,300.00	600.00	2,200.00	500.00				
112	BEAM GUARDRAIL TYPE 31												
	7566.0000	L.F.	20.0000	16.0000	-20.00 %	17.7500	-11.25 %	17.0000	-15.00 %				
			151,320.00	121,056.00	-30,264.00	134,296.50	-17,023.50	128,622.00	-22,698.00				
113	BEAM GUARDRAIL TRANSITION SECTION TYPE 4 (MODIFIED)												
	1.0000	EACH	2,400.0000	1,100.0000	-54.17 %	1,100.0000	-54.17 %	1,050.0000	-56.25 %				
			2,400.00	1,100.00	-1,300.00	1,100.00	-1,300.00	1,050.00	-1,350.00				
114	BEAM GUARDRAIL TRANSITION SECTION TYPE 21												
	8.0000	EACH	2,400.0000	3,800.0000	58.33 %	4,200.0000	75.00 %	4,100.0000	70.83 %				
			19,200.00	30,400.00	11,200.00	33,600.00	14,400.00	32,800.00	13,600.00				
115	BEAM GUARDRAIL TRANSITION SECTION TYPE 23												
	1.0000	EACH	2,400.0000	3,800.0000	58.33 %	4,200.0000	75.00 %	4,000.0000	66.67 %				
			2,400.00	3,800.00	1,400.00	4,200.00	1,800.00	4,000.00	1,600.00				
116	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL												
	10.0000	EACH	2,600.0000	2,200.0000	-15.38 %	2,400.0000	-7.69 %	2,300.0000	-11.54 %				
			26,000.00	22,000.00	-4,000.00	24,000.00	-2,000.00	23,000.00	-3,000.00				
117	BEAM GUARDRAIL ANCHOR TYPE 10												
	15.0000	EACH	800.0000	650.0000	-18.75 %	730.0000	-8.75 %	700.0000	-12.50 %				
			12,000.00	9,750.00	-2,250.00	10,950.00	-1,050.00	10,500.00	-1,500.00				
118	RAISING EXISTING BEAM GUARDRAIL												
	490.0000	L.F.	9.0000	4.0000	-55.56 %	4.1000	-54.44 %	4.0000	-55.56 %				
			4,410.00	1,960.00	-2,450.00	2,009.00	-2,401.00	1,960.00	-2,450.00				
119	SINGLE SLOPE CONCRETE BARRIER												
	1570.0000	L.F.	80.0000	88.0000	10.00 %	110.0000	37.50 %	30.0000	-62.50 %				
			125,600.00	138,160.00	12,560.00	172,700.00	47,100.00	47,100.00	-78,500.00				
120	SINGLE SLOPE CONC. BARRIER LIGHT STANDARD FOUNDATION												
	7.0000	EACH	5,800.0000	4,160.0000	-28.28 %	2,600.0000	-55.17 %	5,000.0000	-13.79 %				
			40,600.00	29,120.00	-11,480.00	18,200.00	-22,400.00	35,000.00	-5,600.00				
121	CAST-IN-PLACE CONC. BARRIER												
	3990.0000	L.F.	155.0000	96.0000	-38.06 %	95.0000	-38.71 %	80.0000	-48.39 %				
			618,450.00	383,040.00	-235,410.00	379,050.00	-239,400.00	319,200.00	-299,250.00				

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 09X314 (REVISED 11/17/2009)
 PROJECT :
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771	TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3
WOODBURN OR 970711060	BATTLE GROUND WA 986041900	PORTLAND OR 972184033
CONTRACTOR NUMBER : 100450	CONTRACTOR NUMBER : 100273	CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
133	PAINT LINE												
	10880.0000	L.F.	0.3000	0.4000	33.33 %	0.4200	0.4500	40.00 %	0.4500	50.00 %			
			3,264.00	4,352.00	1,088.00	4,569.60	4,896.00	1,305.60	4,896.00	1,632.00			
134	PLASTIC LINE												
	50810.0000	L.F.	1.2000	0.5300	-55.83 %	0.5500	0.5500	-54.17 %	0.5500	-54.17 %			
			60,972.00	26,929.30	-34,042.70	27,945.50	27,945.50	-33,026.50	27,945.50	-33,026.50			
135	PROFILED PLASTIC LINE												
	12370.0000	L.F.	0.6000	0.4700	-21.67 %	0.5000	0.5000	-16.67 %	0.5000	-16.67 %			
			7,422.00	5,813.90	-1,608.10	6,185.00	6,185.00	-1,237.00	6,185.00	-1,237.00			
136	PAINTED WIDE LANE LINE												
	1340.0000	L.F.	0.3500	0.3500	-0.00 %	0.3700	0.5000	5.71 %	0.5000	42.86 %			
			469.00	469.00	-0.00	495.80	670.00	26.80	670.00	201.00			
137	PLASTIC WIDE LINE												
	630.0000	L.F.	3.8000	2.0000	-47.37 %	2.1000	2.0000	-44.74 %	2.0000	-47.37 %			
			2,394.00	1,260.00	-1,134.00	1,323.00	1,260.00	-1,071.00	1,260.00	-1,134.00			
138	PLASTIC WIDE LANE LINE												
	10020.0000	L.F.	2.7000	1.4000	-48.15 %	1.4500	1.5000	-46.30 %	1.5000	-44.44 %			
			27,054.00	14,028.00	-13,026.00	14,529.00	15,030.00	-12,525.00	15,030.00	-12,024.00			
139	PLASTIC CROSSWALK LINE												
	520.0000	S.F.	5.1500	3.1500	-38.83 %	3.3000	3.5000	-35.92 %	3.5000	-32.04 %			
			2,678.00	1,638.00	-1,040.00	1,716.00	1,820.00	-962.00	1,820.00	-858.00			
140	PLASTIC STOP LINE												
	206.0000	L.F.	5.0000	6.0000	20.00 %	6.3000	6.0000	26.00 %	6.0000	20.00 %			
			1,030.00	1,236.00	206.00	1,297.80	1,236.00	267.80	1,236.00	206.00			
141	PLASTIC TRAFFIC ARROW												
	35.0000	EACH	95.0000	85.0000	-10.53 %	89.0000	100.0000	-6.32 %	100.0000	5.26 %			
			3,325.00	2,975.00	-350.00	3,115.00	3,500.00	-210.00	3,500.00	175.00			
142	PLASTIC ACCESS PARKING SPACE SYMBOL												
	3.0000	EACH	165.0000	200.0000	21.21 %	210.0000	200.0000	27.27 %	200.0000	21.21 %			
			495.00	600.00	105.00	630.00	600.00	135.00	600.00	105.00			
143	PLASTIC DRAINAGE MARKING												
	68.0000	EACH	25.0000	25.0000	0.00 %	26.0000	25.0000	4.00 %	25.0000	0.00 %			
			1,700.00	1,700.00	0.00	1,768.00	1,700.00	68.00	1,700.00	0.00			

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 09X314 (REVISED 11/17/2009)
 PROJECT :
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
144	RAISED PAVEMENT MARKER TYPE 2 11.4000	HUND	360.0000 4,104.00	375.0000 4,275.00	4.17 % 171.00	390.0000 4,446.00	8.33 % 342.00	375.0000 4,275.00	4.17 % 171.00	
145	TEMPORARY PAVEMENT MARKING 14980.0000	L.F.	0.2000 2,996.00	0.7000 10,486.00	250.00 % 7,490.00	0.7500 11,235.00	275.00 % 8,239.00	0.7500 11,235.00	275.00 % 8,239.00	
146	PERMANENT SIGNING	L.S.			-14.29 %		-9.14 %		-11.43 %	
			350,000.00	300,000.00	-50,000.00	318,000.00	-32,000.00	310,000.00	-40,000.00	
147	SIGN BRIDGE NO. 1	L.S.			2.35 %		49.41 %		2.35 %	
			85,000.00	87,000.00	2,000.00	127,000.00	42,000.00	87,000.00	2,000.00	
148	DELETED ITEM 0.0100	EACH	0.0001 0.00	0.0000 0.00	0.00 % 0.00	0.0000 0.00	0.00 % 0.00	0.0000 0.00	0.00 % 0.00	
149	SIGN BRIDGE NO. 3	L.S.			-2.26 %		18.05 %		-2.26 %	
			133,000.00	130,000.00	-3,000.00	157,000.00	24,000.00	130,000.00	-3,000.00	
150	SIGN BRIDGE NO. 4	L.S.			2.53 %		41.77 %		2.53 %	
			79,000.00	81,000.00	2,000.00	112,000.00	33,000.00	81,000.00	2,000.00	
151	CANTILEVER SIGN STRUCTURE NO. 1	L.S.			23.08 %		76.92 %		71.79 %	
			39,000.00	48,000.00	9,000.00	69,000.00	30,000.00	67,000.00	28,000.00	
152	CANTILEVER SIGN STRUCTURE NO. 2	L.S.			22.86 %		77.14 %		71.43 %	
			35,000.00	43,000.00	8,000.00	62,000.00	27,000.00	60,000.00	25,000.00	
153	FORCE ACCOUNT REMOVAL AND RELOCATION OF SIGN EST.				0.00 %		0.00 %		0.00 %	
			50,000.00	50,000.00		50,000.00		50,000.00		
154	TEMPORARY ILLUMINATION SYSTEM	L.S.			130.00 %		120.00 %		120.00 %	
			10,000.00	23,000.00	13,000.00	22,000.00	12,000.00	22,000.00	12,000.00	

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 09X314 (REVISED 11/17/2009)
 PROJECT :
 COUNTY(S) : COWLITZ

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
TRAFFIC											
155	ILLUMINATION SYSTEM 1	L.S.			-32.51 %		-31.89 %		-34.37 %		
			323,000.00	218,000.00	-105,000.00	220,000.00	-103,000.00	212,000.00	-111,000.00		
156	ILLUMINATION SYSTEM 2	L.S.			-28.35 %		-26.58 %		-29.11 %		
			395,000.00	283,000.00	-112,000.00	290,000.00	-105,000.00	280,000.00	-115,000.00		
157	ILLUMINATION SYSTEM 3	L.S.			-37.67 %		-37.21 %		-39.53 %		
			215,000.00	134,000.00	-81,000.00	135,000.00	-80,000.00	130,000.00	-85,000.00		
158	ILLUMINATION SYSTEM 4	L.S.			-43.44 %		-42.58 %		-44.09 %		
			465,000.00	263,000.00	-202,000.00	267,000.00	-198,000.00	260,000.00	-205,000.00		
159	ELECTRICAL REMOVALS	L.S.			-38.00 %		-36.00 %		-40.00 %		
			50,000.00	31,000.00	-19,000.00	32,000.00	-18,000.00	30,000.00	-20,000.00		
160	TRAFFIC SIGNAL SYSTEM 1	L.S.			-42.00 %		-42.50 %		-42.50 %		
			200,000.00	116,000.00	-84,000.00	115,000.00	-85,000.00	115,000.00	-85,000.00		
161	TRAFFIC SIGNAL SYSTEM 2	L.S.			-44.50 %		-45.00 %		-45.00 %		
			200,000.00	111,000.00	-89,000.00	110,000.00	-90,000.00	110,000.00	-90,000.00		
162	CONDUIT PIPE 2 IN. DIAM. 1764.0000	L.F.	15.0000	21.0000	40.00 %	21.0000	40.00 %	20.0000	33.33 %		
			26,460.00	37,044.00	10,584.00	37,044.00	10,584.00	35,280.00	8,820.00		
163	COMMUNICATION CONDUIT SYSTEM	L.S.			-20.92 %		-19.95 %		-21.90 %		
			102,433.92	81,000.00	-21,433.92	82,000.00	-20,433.92	80,000.00	-22,433.92		
164	COMMUNICATION CABLES AND INTERFACES	L.S.			87.44 %		87.44 %		79.63 %		
			12,804.00	24,000.00	11,196.00	24,000.00	11,196.00	23,000.00	10,196.00		
165	DATA STATION SYSTEM	L.S.			-29.30 %		-29.30 %		-31.59 %		
			43,850.10	31,000.00	-12,850.10	31,000.00	-12,850.10	30,000.00	-13,850.10		

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 09X314 (REVISED 11/17/2009)
 PROJECT :
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
166	CLOSED CIRCUIT TELEVISION SYSTEM	L.S.			-45.04 %			-45.04 %		-46.76 %
			116,458.70	64,000.00	-52,458.70	64,000.00	-52,458.70	62,000.00	-54,458.70	
167	VIDEO/DATA DISTRIBUTION AND TRANSMISSION SYSTEMS	L.S.			-5.83 %			-5.83 %		-2.58 %
			30,794.00	29,000.00	-1,794.00	29,000.00	-1,794.00	30,000.00	-794.00	
168	HIGHWAY ADVISORY RADIO (HAR) SYSTEM	L.S.			3.63 %			0.10 %		0.10 %
			84,914.04	88,000.00	3,085.96	85,000.00	85.96	85,000.00	85.96	
169	VARIABLE MESSAGE SIGN (VMS) SYSTEM	L.S.			-4.21 %			-6.20 %		-6.86 %
			151,380.10	145,000.00	-6,380.10	142,000.00	-9,380.10	141,000.00	-10,380.10	
170	WIRELESS COMMUNICATION SYSTEM	L.S.			-80.63 %			-80.63 %		-80.63 %
			61,954.00	12,000.00	-49,954.00	12,000.00	-49,954.00	12,000.00	-49,954.00	
171	SEQUENTIAL ARROW SIGN	HR			57.14 %			-14.29 %		-71.43 %
	1200.0000		3.5000	5.5000	2,400.00	3,600.00	-600.00	1,200.00	-3,000.00	
			4,200.00	6,600.00	2,400.00	3,600.00	-600.00	1,200.00	-3,000.00	
172	PORTABLE CHANGEABLE MESSAGE SIGN	EACH			-21.05 %			65.79 %		57.89 %
	5.0000		3,800.0000	3,000.0000	-4,000.00	31,500.00	12,500.00	30,000.00	11,000.00	
			19,000.00	15,000.00	-4,000.00	31,500.00	12,500.00	30,000.00	11,000.00	
173	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN	HR			-55.56 %			-93.33 %		-55.56 %
	12960.0000		2.2500	1.0000	-16,200.00	1,944.00	-27,216.00	12,960.00	-16,200.00	
			29,160.00	12,960.00	-16,200.00	1,944.00	-27,216.00	12,960.00	-16,200.00	
174	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			-74.29 %			-79.43 %		-97.14 %
			175,000.00	45,000.00	-130,000.00	36,000.00	-139,000.00	5,000.00	-170,000.00	
175	FLAGGERS AND SPOTTERS	HR			-10.00 %			-18.00 %		-4.00 %
	2940.0000		50.0000	45.0000	-14,700.00	120,540.00	-26,460.00	141,120.00	-5,880.00	
			147,000.00	132,300.00	-14,700.00	120,540.00	-26,460.00	141,120.00	-5,880.00	
176	OTHER TRAFFIC CONTROL LABOR	HR			4.55 %			-6.82 %		13.64 %
	11760.0000		44.0000	46.0000	23,520.00	482,160.00	-35,280.00	588,000.00	70,560.00	
			517,440.00	540,960.00	23,520.00	482,160.00	-35,280.00	588,000.00	70,560.00	

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 09X314 (REVISED 11/17/2009)
 PROJECT :
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
177	TRAFFIC CONTROL SUPERVISOR	L.S.											
			220,000.00	175,000.00	-20.45 %	115,000.00	115,000.00	-47.73 %	40,000.00	40,000.00	-81.82 %	40,000.00	-180,000.00
178	CONSTRUCTION SIGNS CLASS A	S.F.											
	716.0000		20.0000	20.0000	0.00 %	22.0000	22.0000	10.00 %	20.0000	20.0000	0.00 %	20.0000	0.00 %
			14,320.00	14,320.00	0.00	15,752.00	15,752.00	1,432.00	14,320.00	14,320.00	0.00	14,320.00	0.00
OTHER ITEMS													
179	TYPE B PROGRESS SCHEDULE	L.S.			0.00 %			0.00 %			0.00 %		
			35,000.00	35,000.00	0.00	35,000.00	35,000.00	0.00	35,000.00	35,000.00	0.00	35,000.00	0.00
180	STRUCTURE EXCAVATION CLASS B INCL. HAUL	C.Y.											
	8239.0000		17.0000	8.0000	-52.94 %	6.0000	6.0000	-64.71 %	8.0000	8.0000	-52.94 %	8.0000	-52.94 %
			140,063.00	65,912.00	-74,151.00	49,434.00	49,434.00	-90,629.00	65,912.00	65,912.00	-74,151.00	65,912.00	-74,151.00
181	SHORING OR EXTRA EXCAVATION CLASS B	S.F.											
	52380.0000		1.0000	0.2500	-75.00 %	0.2500	0.2500	-75.00 %	0.3000	0.3000	-70.00 %	0.3000	-70.00 %
			52,380.00	13,095.00	-39,285.00	13,095.00	13,095.00	-39,285.00	15,714.00	15,714.00	-36,666.00	15,714.00	-36,666.00
182	GRAVEL BACKFILL FOR PIPE ZONE BEDDING	C.Y.											
	427.0000		33.0000	20.0000	-39.39 %	20.0000	20.0000	-39.39 %	20.0000	20.0000	-39.39 %	20.0000	-39.39 %
			14,091.00	8,540.00	-5,551.00	8,540.00	8,540.00	-5,551.00	8,540.00	8,540.00	-5,551.00	8,540.00	-5,551.00
183	CURE BOX	L.S.			66.67 %			-78.33 %			-50.00 %		
			6,000.00	10,000.00	4,000.00	1,300.00	1,300.00	-4,700.00	3,000.00	3,000.00	-3,000.00	3,000.00	-3,000.00
184	PLUGGING EXISTING PIPE	EACH											
	3.0000		800.0000	300.0000	-62.50 %	850.0000	850.0000	6.25 %	350.0000	350.0000	-56.25 %	350.0000	-56.25 %
			2,400.00	900.00	-1,500.00	2,550.00	2,550.00	150.00	1,050.00	1,050.00	-1,350.00	1,050.00	-1,350.00
185	ADJUST MONUMENT CASE AND COVER	EACH											
	6.0000		330.0000	365.0000	10.61 %	100.0000	100.0000	-69.70 %	50.0000	50.0000	-84.85 %	50.0000	-84.85 %
			1,980.00	2,190.00	210.00	600.00	600.00	-1,380.00	300.00	300.00	-1,680.00	300.00	-1,680.00
186	CEMENT CONC. SIDEWALK	S.Y.											
	1275.0000		60.0000	34.0000	-43.33 %	58.0000	58.0000	-3.33 %	50.0000	50.0000	-16.67 %	50.0000	-16.67 %
			76,500.00	43,350.00	-33,150.00	73,950.00	73,950.00	-2,550.00	63,750.00	63,750.00	-12,750.00	63,750.00	-12,750.00

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 09X314 (REVISED 11/17/2009)
 PROJECT :
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
187	CEMENT CONC. DRIVEWAY ENTRANCE TYPE 2												
	30.0000	S.Y.	46.0000	52.0000	13.04 %	75.0000	63.04 %	70.0000	52.17 %				
			1,380.00	1,560.00	180.00	2,250.00	870.00	2,100.00	720.00				
188	CEMENT CONC. SIDEWALK RAMP TYPE 1												
	1.0000	EACH	950.0000	955.0000	0.53 %	2,400.0000	152.63 %	1,500.0000	57.89 %				
			950.00	955.00	5.00	2,400.00	1,450.00	1,500.00	550.00				
189	CEMENT CONC. SIDEWALK RAMP TYPE 4B												
	1.0000	EACH	950.0000	855.0000	-10.00 %	2,400.0000	152.63 %	1,500.0000	57.89 %				
			950.00	855.00	-95.00	2,400.00	1,450.00	1,500.00	550.00				
190	CEMENT CONC. SIDEWALK RAMP TYPE 4C												
	2.0000	EACH	950.0000	855.0000	-10.00 %	2,400.0000	152.63 %	1,500.0000	57.89 %				
			1,900.00	1,710.00	-190.00	4,800.00	2,900.00	3,000.00	1,100.00				
191	CEMENT CONC. SIDEWALK WITH RAISED EDGE												
	14.0000	S.Y.	95.0000	47.0000	-50.53 %	75.0000	-21.05 %	70.0000	-26.32 %				
			1,330.00	658.00	-672.00	1,050.00	-280.00	980.00	-350.00				
192	CHAIN LINK FENCE TYPE 3												
	1574.0000	L.F.	14.0000	11.0000	-21.43 %	11.0000	-21.43 %	10.5000	-25.00 %				
			22,036.00	17,314.00	-4,722.00	17,314.00	-4,722.00	16,527.00	-5,509.00				
193	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE												
	9.0000	EACH	235.0000	130.0000	-44.68 %	130.0000	-44.68 %	125.0000	-46.81 %				
			2,115.00	1,170.00	-945.00	1,170.00	-945.00	1,125.00	-990.00				
194	DOUBLE 14 FT. CHAIN LINK GATE												
	2.0000	EACH	1,400.0000	950.0000	-32.14 %	990.0000	-29.29 %	950.0000	-32.14 %				
			2,800.00	1,900.00	-900.00	1,980.00	-820.00	1,900.00	-900.00				
195	WIRE FENCE TYPE 1												
	13204.0000	L.F.	5.0000	3.8000	-24.00 %	3.9000	-22.00 %	3.7500	-25.00 %				
			66,020.00	50,175.20	-15,844.80	51,495.60	-14,524.40	49,515.00	-16,505.00				
196	SINGLE WIRE GATE 14 FT. WIDE												
	5.0000	EACH	900.0000	550.0000	-38.89 %	575.0000	-36.11 %	550.0000	-38.89 %				
			4,500.00	2,750.00	-1,750.00	2,875.00	-1,625.00	2,750.00	-1,750.00				
197	ADJUST INLET												
	4.0000	EACH	850.0000	655.0000	-22.94 %	425.0000	-50.00 %	250.0000	-70.59 %				
			3,400.00	2,620.00	-780.00	1,700.00	-1,700.00	1,000.00	-2,400.00				

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 PROJECT : 09X314 (REVISED 11/17/2009)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
198	ADJUST MANHOLE								
	5.0000	EACH	575.0000	545.0000	-5.22 %	450.0000	-21.74 %	250.0000	-56.52 %
			2,875.00	2,725.00	-150.00	2,250.00	-625.00	1,250.00	-1,625.00
199	MANHOLE 48 IN. DIAM. TYPE 1								
	8.0000	EACH	3,120.0000	2,565.0000	-17.79 %	2,100.0000	-32.69 %	2,800.0000	-10.26 %
			24,960.00	20,520.00	-4,440.00	16,800.00	-8,160.00	22,400.00	-2,560.00
200	MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1								
	18.2000	L.F.	230.0000	100.0000	-56.52 %	300.0000	30.43 %	300.0000	30.43 %
			4,186.00	1,820.00	-2,366.00	5,460.00	1,274.00	5,460.00	1,274.00
201	CLEANING EXISTING DRAINAGE STRUCTURE								
		L.S.			10.00 %		-35.00 %		-90.00 %
			10,000.00	11,000.00	1,000.00	6,500.00	-3,500.00	1,000.00	-9,000.00
202	FORCE ACCOUNT UTILITY RELOCATION								
		EST.			0.00 %		0.00 %		0.00 %
			75,000.00	75,000.00		75,000.00		75,000.00	
203	ROADSIDE CLEANUP								
		EST.			0.00 %		0.00 %		0.00 %
			150,000.00	150,000.00		150,000.00		150,000.00	
204	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
		EST.			0.00 %		0.00 %		0.00 %
			5.00	5.00		5.00		5.00	
205	MINOR CHANGE								
		CALC			0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	
206	FUEL COST ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			213,000.00	213,000.00		213,000.00		213,000.00	
207	STEEL COST ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			2,000.00	2,000.00		2,000.00		2,000.00	
208	SPCC PLAN								
		L.S.			-50.00 %		-50.00 %		-50.00 %
			5,000.00	2,500.00	-2,500.00	2,500.00	-2,500.00	2,500.00	-2,500.00

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 09X314 (REVISED 11/17/2009)
 PROJECT :
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
209	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION												
	6993.0000	S.Y.	2.0000	1.2500	-37.50 %	1.0000	-50.00 %	1.0000	-50.00 %	1.0000	-50.00 %	1.0000	-50.00 %
			13,986.00	8,741.25	-5,244.75	6,993.00	-6,993.00	6,993.00	-6,993.00	6,993.00	-6,993.00	6,993.00	-6,993.00
210	GEOSYNTHETIC RETAINING WALL												
	34992.0000	S.F.	13.0000	13.5000	3.85 %	13.0000	0.00 %	5.5000	-57.69 %				
			454,896.00	472,392.00	17,496.00	454,896.00	0.00	192,456.00	-262,440.00				
211	GRAVEL BORROW FOR GEOSYNTHETIC RET. WALL INCL. HAUL												
	37180.0000	C.Y.	20.0000	13.5000	-32.50 %	15.0000	-25.00 %	24.0000	20.00 %				
			743,600.00	501,930.00	-241,670.00	557,700.00	-185,900.00	892,320.00	148,720.00				
212	SHOTCRETE FACING												
	4834.0000	S.F.	22.0000	13.5000	-38.64 %	15.7500	-28.41 %	13.0000	-40.91 %				
			106,348.00	65,259.00	-41,089.00	76,135.50	-30,212.50	62,842.00	-43,506.00				
213	GEOSYNTHETIC REINFORCED EMBANKMENT TYPE A												
	609.0000	S.Y.	12.5000	9.0000	-28.00 %	16.0000	28.00 %	10.0000	-20.00 %				
			7,612.50	5,481.00	-2,131.50	9,744.00	2,131.50	6,090.00	-1,522.50				
214	GEOSYNTHETIC REINFORCED EMBANKMENT TYPE B												
	10880.0000	S.Y.	4.0000	8.5000	112.50 %	6.5000	62.50 %	2.2500	-43.75 %				
			43,520.00	92,480.00	48,960.00	70,720.00	27,200.00	24,480.00	-19,040.00				
215	LIGHT LOOSE RIPRAP												
	34.0000	TON	65.0000	39.0000	-40.00 %	38.0000	-41.54 %	30.0000	-53.85 %				
			2,210.00	1,326.00	-884.00	1,292.00	-918.00	1,020.00	-1,190.00				
216	UNDERDRAIN PIPE 6 IN. DIAM.												
	367.0000	L.F.	20.0000	11.0000	-45.00 %	7.5000	-62.50 %	15.0000	-25.00 %				
			7,340.00	4,037.00	-3,303.00	2,752.50	-4,587.50	5,505.00	-1,835.00				
217	CATCH BASIN TYPE 1L												
	5.0000	EACH	2,000.0000	1,015.0000	-49.25 %	1,600.0000	-20.00 %	1,250.0000	-37.50 %				
			10,000.00	5,075.00	-4,925.00	8,000.00	-2,000.00	6,250.00	-3,750.00				
218	CATCH BASIN TYPE 2 54 IN. DIAM.												
	3.0000	EACH	3,800.0000	2,965.0000	-21.97 %	4,400.0000	15.79 %	4,000.0000	5.26 %				
			11,400.00	8,895.00	-2,505.00	13,200.00	1,800.00	12,000.00	600.00				
219	SCHEDULE B STORM SEWER PIPE 18 IN. DIAM.												
	220.0000	L.F.	50.0000	81.0000	62.00 %	58.0000	16.00 %	55.0000	10.00 %				
			11,000.00	17,820.00	6,820.00	12,760.00	1,760.00	12,100.00	1,100.00				

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 09X314 (REVISED 11/17/2009)
 PROJECT :
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
220	BEAM GUARDRAIL TRANSITION SECTION TYPE 31 SPECIAL												
	5.0000	EACH	4,800.0000	2,700.0000	-43.75%	2,900.0000	-39.58%	3,000.0000	-37.50%				
			24,000.00	13,500.00	-10,500.00	14,500.00	-9,500.00	15,000.00	-9,000.00				
221	CONC. SLOPE PROTECTION												
	354.0000	S.Y.	55.0000	72.0000	30.91%	100.0000	81.82%	70.0000	27.27%				
			19,470.00	25,488.00	6,018.00	35,400.00	15,930.00	24,780.00	5,310.00				
222	CANTILEVER SIGN STRUCTURE NO. 3												
		L.S.			9.09%		31.82%		29.55%				
			44,000.00	48,000.00	4,000.00	58,000.00	14,000.00	57,000.00	13,000.00				
223	SOIL AMENDMENT												
	210.0000	C.Y.	35.0000	210.0000	500.00%	210.0000	500.00%	250.0000	614.29%				
			7,350.00	44,100.00	36,750.00	44,100.00	36,750.00	52,500.00	45,150.00				
224	BEAM GUARDRAIL TRANSITION SECTION TYPE 21 (MODIFIED)												
	3.0000	EACH	2,400.0000	4,000.0000	66.67%	4,200.0000	75.00%	3,700.0000	54.17%				
			7,200.00	12,000.00	4,800.00	12,600.00	5,400.00	11,100.00	3,900.00				
225	BEAM GUARDRAIL ANCHOR TYPE 10 (MODIFIED)												
	1.0000	EACH	1,000.0000	700.0000	-30.00%	730.0000	-27.00%	1,000.0000	0.00%				
			1,000.00	700.00	-300.00	730.00	-270.00	1,000.00	0.00				
CONTRACT TOTAL			<u>\$30,928,998.66</u>	<u>\$21,496,388.10</u>	<u>-30.50%</u>	<u>\$21,985,056.00</u>	<u>-28.92%</u>	<u>\$22,595,625.85</u>	<u>-26.94%</u>				
BASE TOTAL			<u>\$30,928,998.66</u>	<u>\$21,496,388.10</u>	<u>-30.50%</u>	<u>\$21,985,056.00</u>	<u>-28.92%</u>	<u>\$22,595,625.85</u>	<u>-26.94%</u>				

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 PROJECT : 09X314 (REVISED 11/17/2009)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 SCARSELLA BROS., INC. NUTTER CORPORATION DBA NUTTER
 8404 S 196TH ST UNDERGROUND UTILITIES CO. INC.
 KENT WA 98031-1145 7211A NE 43RD AVE
 SEATTLE WA 981680697 VANCOUVER WA 986611311
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100170

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
PREPARATION								
1	MOBILIZATION	L.S.			-21.43 %			-21.86 %
			2,800,000.00	2,200,000.00	-600,000.00	2,188,000.00	-612,000.00	
2	CLEARING AND GRUBBING							
	30.3000	ACRE	2,500.0000	1,500.0000	-40.00 %	2,600.0000	4.00 %	
			75,750.00	45,450.00	-30,300.00	78,780.00	3,030.00	
3	CLEARING AND GRUBBING - SITE WETLAND MITIGATION							
	9.9000	ACRE	3,500.0000	1,500.0000	-57.14 %	770.0000	-78.00 %	
			34,650.00	14,850.00	-19,800.00	7,623.00	-27,027.00	
4	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			-37.25 %		25.00 %	
			40,000.00	25,100.00	-14,900.00	50,000.22	10,000.22	
5	REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS	EST.			0.00 %		0.00 %	
			22,000.00	22,000.00		22,000.00		
6	REMOVING CEMENT CONC. SIDEWALK	S.Y.			-66.67 %		-53.33 %	
	298.0000		15.0000	5.0000		7.0000		
			4,470.00	1,490.00	-2,980.00	2,086.00	-2,384.00	
7	REMOVING CEMENT CONC. CURB AND GUTTER	L.F.			42.86 %		-42.86 %	
	1360.0000		3.5000	5.0000		2.0000		
			4,760.00	6,800.00	2,040.00	2,720.00	-2,040.00	
8	REMOVING ASPHALT CONC. PAVEMENT	S.Y.			-9.20 %		-20.00 %	
	61740.0000		2.5000	2.2700		2.0000		
			154,350.00	140,149.80	-14,200.20	123,480.00	-30,870.00	
9	REMOVING ASPHALT CONC. SIDEWALK	S.Y.			-75.00 %		-12.50 %	
	650.0000		8.0000	2.0000		7.0000		
			5,200.00	1,300.00	-3,900.00	4,550.00	-650.00	
10	REMOVING CONC. BARRIER	L.F.			25.00 %		0.00 %	
	2812.0000		4.0000	5.0000		4.0000		
			11,248.00	14,060.00	2,812.00	11,248.00	0.00	
11	REMOVING GUARDRAIL	L.F.			1.47 %		17.65 %	
	7651.0000		3.4000	3.4500		4.0000		
			26,013.40	26,395.95	382.55	30,604.00	4,590.60	

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 09X314 (REVISED 11/17/2009)
 PROJECT :
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 SCARSELLA BROS., INC. NUTTER CORPORATION DBA NUTTER
 8404 S 196TH ST UNDERGROUND UTILITIES CO. INC.
 KENT WA 98031-1145 7211A NE 43RD AVE
 SEATTLE WA 981680697 VANCOUVER WA 986611311
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100170

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
PREPARATION								
12	REMOVING GUARDRAIL ANCHOR 9.0000	EACH	260.0000 2,340.00	265.0000 2,385.00	1.92 % 45.00	300.0000 2,700.00	15.38 % 360.00	
13	REMOVING PAINT LINE 3660.0000	L.F.	0.6000 2,196.00	0.4500 1,647.00	-25.00 % -549.00	0.5000 1,830.00	-16.67 % -366.00	
14	REMOVING PLASTIC LINE 4300.0000	L.F.	0.9500 4,085.00	0.6500 2,795.00	-31.58 % -1,290.00	0.7000 3,010.00	-26.32 % -1,075.00	
15	REMOVING MISCELLANEOUS TRAFFIC ITEM L.S.		52,000.00	7,500.00	-85.58 % -44,500.00	10,000.00	-80.77 % -42,000.00	
16	REMOVING CHAIN LINK FENCE 240.0000	L.F.	5.7000 1,368.00	5.0000 1,200.00	-12.28 % -168.00	3.0000 720.00	-47.37 % -648.00	
17	REMOVING WIRE FENCE 600.0000	L.F.	2.0000 1,200.00	2.0000 1,200.00	0.00 % 0.00	3.0000 1,800.00	50.00 % 600.00	
18	REMOVAL OF BUILDING L.S.		25,000.00	10,000.00	-60.00 % -15,000.00	11,000.00	-56.00 % -14,000.00	
GRADING								
19	ROADWAY EXCAVATION INCL. HAUL 65340.0000	C.Y.	11.0000 718,740.00	4.3500 284,229.00	-60.45 % -434,511.00	9.0000 588,060.00	-18.18 % -130,680.00	
20	DELETED ITEM 0.0100	EACH	0.0001 0.00	0.0000 0.00	0.00 % 0.00	0.0000 0.00	0.00 % 0.00	
21	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL 4310.0000	C.Y.	20.0000 86,200.00	16.1000 69,391.00	-19.50 % -16,809.00	17.0000 73,270.00	-15.00 % -12,930.00	

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 09X314 (REVISED 11/17/2009)
 PROJECT :
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 SCARSELLA BROS., INC. NUTTER CORPORATION DBA NUTTER
 8404 S 196TH ST UNDERGROUND UTILITIES CO. INC.
 KENT WA 98031-1145 7211A NE 43RD AVE
 SEATTLE WA 981680697 VANCOUVER WA 986611311
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100170

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
GRADING								
22	SPECIAL SELECT BORROW INCL. HAUL							
	278080.0000	TON	6.2500	5.0000	-20.00 %	4.0000	-36.00 %	
			1,738,000.00	1,390,400.00	-347,600.00	1,112,320.00	-625,680.00	
23	GRAVEL BORROW INCL. HAUL							
	16520.0000	TON	10.0000	10.5000	5.00 %	12.0000	20.00 %	
			165,200.00	173,460.00	8,260.00	198,240.00	33,040.00	
24	SPECIAL SAND DRAINAGE BLANKET INCL. HAUL							
	11030.0000	TON	12.0000	6.5000	-45.83 %	6.0000	-50.00 %	
			132,360.00	71,695.00	-60,665.00	66,180.00	-66,180.00	
25	EMBANKMENT COMPACTION							
	227970.0000	C.Y.	2.0000	0.6000	-70.00 %	1.0000	-50.00 %	
			455,940.00	136,782.00	-319,158.00	227,970.00	-227,970.00	
26	SETTLEMENT PLATE							
	16.0000	EACH	1,500.0000	1,250.0000	-16.67 %	600.0000	-60.00 %	
			24,000.00	20,000.00	-4,000.00	9,600.00	-14,400.00	
27	SHOULDER FINISHING							
	0.5000	MI.	5,000.0000	2,500.0000	-50.00 %	12,000.0000	140.00 %	
			2,500.00	1,250.00	-1,250.00	6,000.00	3,500.00	
28	WETLAND EXCAVATION INCL. HAUL							
	36100.0000	C.Y.	15.0000	7.3000	-51.33 %	7.0000	-53.33 %	
			541,500.00	263,530.00	-277,970.00	252,700.00	-288,800.00	
29	POND EXCAVATION INCL HAUL							
	35300.0000	C.Y.	11.0000	5.2000	-52.73 %	4.0000	-63.64 %	
			388,300.00	183,560.00	-204,740.00	141,200.00	-247,100.00	
30	GRAVEL DRAINS							
	9760.0000	S.Y.	400.0000	233.5000	-41.63 %	300.0000	-25.00 %	
			3,904,000.00	2,278,960.00	1,625,040.00	2,928,000.00	-976,000.00	
DRAINAGE								
31	DITCH EXCAVATION INCL. HAUL							
	2699.0000	C.Y.	21.0000	14.5000	-30.95 %	12.0000	-42.86 %	
			56,679.00	39,135.50	-17,543.50	32,388.00	-24,291.00	

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 09X314 (REVISED 11/17/2009)
 PROJECT :
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 SCARSELLA BROS., INC. NUTTER CORPORATION DBA NUTTER
 8404 S 196TH ST UNDERGROUND UTILITIES CO. INC.
 KENT WA 98031-1145 7211A NE 43RD AVE
 SEATTLE WA 981680697 VANCOUVER WA 986611311
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100170

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		8TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
DRAINAGE									
32	GRATE INLET TYPE 1								
	2.0000	EACH	3,000.0000	1,500.0000	-50.00 %	2,300.0000	-23.33 %		
			6,000.00	3,000.00	-3,000.00	4,600.00	-1,400.00		
33	GRATE INLET TYPE 2								
	49.0000	EACH	2,200.0000	1,700.0000	-22.73 %	1,600.0000	-27.27 %		
			107,800.00	83,300.00	-24,500.00	78,400.00	-29,400.00		
34	QUARRY SPALLS								
	3333.0000	TON	25.0000	16.0000	-36.00 %	12.0000	-52.00 %		
			83,325.00	53,328.00	-29,997.00	39,996.00	-43,329.00		
35	SCHEDULE A CULV. PIPE 12 IN. DIAM.								
	480.0000	L.F.	33.0000	22.8000	-30.91 %	32.0000	-3.03 %		
			15,840.00	10,944.00	-4,896.00	15,360.00	-480.00		
36	SCHEDULE A CULV. PIPE 18 IN. DIAM.								
	382.0000	L.F.	40.0000	28.7500	-28.13 %	50.0000	25.00 %		
			15,280.00	10,982.50	-4,297.50	19,100.00	3,820.00		
37	MEDIA FILTER DRAIN								
	528.0000	L.F.	36.0000	15.0000	-58.33 %	25.0000	-30.56 %		
			19,008.00	7,920.00	-11,088.00	13,200.00	-5,808.00		
38	FORCE ACCOUNT DEWATERING								
		EST.			0.00 %		0.00 %		
			300,000.00	300,000.00		300,000.00			
STORM SEWER									
39	CATCH BASIN TYPE 2 / 54 IN. WITH FLOW RESTRICTOR								
	3.0000	EACH	3,500.0000	3,800.0000	8.57 %	5,400.0000	54.29 %		
			10,500.00	11,400.00	900.00	16,200.00	5,700.00		
40	CATCH BASIN TYPE 1								
	14.0000	EACH	1,300.0000	900.0000	-30.77 %	1,100.0000	-15.38 %		
			18,200.00	12,600.00	-5,600.00	15,400.00	-2,800.00		
41	CATCH BASIN TYPE 2 48 IN. DIAM.								
	13.0000	EACH	2,570.0000	1,800.0000	-29.96 %	2,600.0000	1.17 %		
			33,410.00	23,400.00	-10,010.00	33,800.00	390.00		

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 09X314 (REVISED 11/17/2009)
 PROJECT :
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 SCARSELLA BROS., INC. NUTTER CORPORATION DBA NUTTER
 8404 S 196TH ST UNDERGROUND UTILITIES CO. INC.
 KENT WA 98031-1145 7211A NE 43RD AVE
 SEATTLE WA 981680697 VANCOUVER WA 986611311
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100170

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STORM SEWER								
42	TESTING STORM SEWER PIPE							
	8453.0000	L.F.	1.8000	1.5000	-16.67%	1.0000	-44.44%	
			15,215.40	12,679.50	-2,535.90	8,453.00	-6,762.40	
43	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.							
	5160.0000	L.F.	29.0000	22.8000	-21.38%	28.0000	-3.45%	
			149,640.00	117,648.00	-31,992.00	144,480.00	-5,160.00	
44	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.							
	2137.0000	L.F.	35.0000	28.7500	-17.86%	42.0000	20.00%	
			74,795.00	61,438.75	-13,356.25	89,754.00	14,959.00	
45	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.							
	172.0000	L.F.	80.0000	35.5000	-55.63%	80.0000	0.00%	
			13,760.00	6,106.00	-7,654.00	13,760.00	0.00%	
46	SCHEDULE B STORM SEWER PIPE 12 IN. DIAM.							
	235.0000	L.F.	40.0000	30.0000	-25.00%	26.0000	-35.00%	
			9,400.00	7,050.00	-2,350.00	6,110.00	-3,290.00	
47	SCHEDULE B STORM SEWER PIPE 24 IN. DIAM.							
	334.0000	L.F.	81.0000	41.5000	-48.77%	67.0000	-17.28%	
			27,054.00	13,861.00	-13,193.00	22,378.00	-4,676.00	
48	DUCTILE IRON STORM SEWER PIPE 12 IN. DIAM.							
	195.0000	L.F.	90.0000	47.3000	-47.44%	38.0000	-57.78%	
			17,550.00	9,223.50	-8,326.50	7,410.00	-10,140.00	
SANITARY SEWER								
49	DUCTILE IRON SEWER PIPE 6 IN. DIAM.							
	1181.0000	L.F.	50.0000	30.0000	-40.00%	43.0000	-14.00%	
			59,050.00	35,430.00	-23,620.00	50,783.00	-8,267.00	
50	CHECK VALVE 4 IN.							
	1.0000	EACH	800.0000	1,310.0000	63.75%	1,800.0000	125.00%	
			800.00	1,310.00	510.00	1,800.00	1,000.00	

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 09X314 (REVISED 11/17/2009)
 PROJECT :
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 SCARSELLA BROS., INC. NUTTER CORPORATION DBA NUTTER
 8404 S 196TH ST UNDERGROUND UTILITIES CO. INC.
 KENT WA 98031-1145 7211A NE 43RD AVE
 SEATTLE WA 981680697 VANCOUVER WA 986611311
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100170

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
WATER LINES								
51	GATE VALVE 12 IN. 2.0000	EACH	2,250.0000 4,500.00	2,055.0000 4,110.00	-8.67 % -390.00	1,200.0000 2,400.00	-46.67 % -2,100.00	
52	DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM. 1179.0000	L.F.	60.0000 70,740.00	42.0500 49,576.95	-29.92 % -21,163.05	55.0000 64,845.00	-8.33 % -5,895.00	
STRUCTURE								
53	STRUCTURE EXCAVATION CLASS A INCL. HAUL 4833.0000	C.Y.	15.0000 72,495.00	10.0000 48,330.00	-33.33 % -24,165.00	18.0000 86,994.00	20.00 % 14,499.00	
54	SHORING OR EXTRA EXCAVATION CL. A L.S.		104,500.00	5,000.00	-95.22 % -99,500.00	50,000.00	-52.15 % -54,500.00	
55	ST. REINF. BAR FOR BRIDGE 295050.0000	LB.	1.0000 295,050.00	0.8100 238,990.50	-19.00 % -56,059.50	0.8500 250,792.50	-15.00 % -44,257.50	
56	CONC. CLASS 4000 FOR BRIDGE 1406.0000	C.Y.	400.0000 562,400.00	305.0000 428,830.00	-23.75 % -133,570.00	452.0000 635,512.00	13.00 % 73,112.00	
57	PRESTRESSED CONC. GIRDER - WF50G 905.0000	L.F.	250.0000 226,250.00	275.0000 248,875.00	10.00 % 22,625.00	365.0000 330,325.00	46.00 % 104,075.00	
58	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT CALC		-2.00	-2.00	0.00 %	-2.00	0.00 %	
59	SUPERSTRUCTURE - P LINE RAMP L.S.		258,000.00	243,300.00	-5.70 % -14,700.00	234,000.00	-9.30 % -24,000.00	
60	SUPERSTRUCTURE - R LINE RAMP L.S.		242,000.00	221,300.00	-8.55 % -20,700.00	239,000.00	-1.24 % -3,000.00	

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 09X314 (REVISED 11/17/2009)
 PROJECT :
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 SCARSELLA BROS., INC. NUTTER CORPORATION DBA NUTTER
 8404 S 196TH ST UNDERGROUND UTILITIES CO. INC.
 KENT WA 98031-1145 7211A NE 43RD AVE
 SEATTLE WA 981680697 VANCOUVER WA 986611311
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100170

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STRUCTURE								
61	BRIDGE RAILING TYPE CABLE FENCE							
	1786.0000	L.F.	75.0000	50.0000	-33.33%	50.0000	-33.33%	
			133,950.00	89,300.00	-44,650.00	89,300.00	-44,650.00	
62	TRAFFIC BARRIER							
	762.0000	L.F.	150.0000	115.0000	-23.33%	73.0000	-51.33%	
			114,300.00	87,630.00	-26,670.00	55,626.00	-58,674.00	
63	CONCRETE FASCIA PANEL							
	30825.0000	S.F.	40.0000	28.5000	-28.75%	26.0000	-35.00%	
			1,233,000.00	878,512.50	-354,487.50	801,450.00	-431,550.00	
64	BRIDGE APPROACH SLAB							
	601.0000	S.Y.	200.0000	283.5000	41.75%	235.0000	17.50%	
			120,200.00	170,383.50	50,183.50	141,235.00	21,035.00	
SURFACING								
65	CRUSHED SURFACING BASE COURSE							
	49790.0000	TON	15.0000	12.0000	-20.00%	12.0000	-20.00%	
			746,850.00	597,480.00	-149,370.00	597,480.00	-149,370.00	
LIQUID ASPHALT								
66	ANTI-STRIPPING ADDITIVE							
		EST.			0.00%		0.00%	
			38,000.00	38,000.00		38,000.00		
HOT MIX ASPHALT								
67	PLANING BITUMINOUS PAVEMENT							
	7740.0000	S.Y.	4.5000	5.5000	22.22%	5.0000	11.11%	
			34,830.00	42,570.00	7,740.00	38,700.00	3,870.00	
68	HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22							
	230.0000	TON	100.0000	100.0000	0.00%	100.0000	0.00%	
			23,000.00	23,000.00	0.00	23,000.00	0.00	

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 09X314 (REVISED 11/17/2009)
 PROJECT :
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 SCARSELLA BROS., INC. NUTTER CORPORATION DBA NUTTER
 8404 S 196TH ST UNDERGROUND UTILITIES CO. INC.
 KENT WA 98031-1145 7211A NE 43RD AVE
 SEATTLE WA 981680697 VANCOUVER WA 986611311
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100170

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
HOT MIX ASPHALT								
69	DELETED ITEM							
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	
70	HMA CL. 1/2 IN. PG 64-22							
	37150.0000	TON	70.0000	68.0000	-2.86 %	68.0000	-2.86 %	
			2,600,500.00	2,526,200.00	-74,300.00	2,526,200.00	-74,300.00	
71	JOB MIX COMPLIANCE PRICE ADJUSTMENT							
		CALC			0.00 %		0.00 %	
			78,040.00	78,040.00		78,040.00		
72	COMPACTION PRICE ADJUSTMENT							
		CALC			0.00 %		0.00 %	
			43,900.00	43,900.00		43,900.00		
73	ASPHALT COST PRICE ADJUSTMENT							
		CALC			0.00 %		0.00 %	
			285,170.00	285,170.00		285,170.00		
74	COMMERCIAL HMA							
	200.0000	TON	95.0000	100.0000	5.26 %	50.0000	-47.37 %	
			19,000.00	20,000.00	1,000.00	10,000.00	-9,000.00	
75	BRIDGE TRANSVERSE JOINT SEAL							
	144.0000	L.F.	55.0000	32.0000	-41.82 %	29.0000	-47.27 %	
			7,920.00	4,608.00	-3,312.00	4,176.00	-3,744.00	
76	LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT							
		CALC			0.00 %		0.00 %	
			-20.00	-20.00		-20.00		
77	CYCLIC DENSITY PRICE ADJUSTMENT							
		CALC			0.00 %		0.00 %	
			-20.00	-20.00		-20.00		
EROSION CONTROL AND PLANTING								
78	ESC LEAD							
	250.0000	DAY	100.0000	100.0000	0.00 %	50.0000	-50.00 %	
			25,000.00	25,000.00	0.00	12,500.00	-12,500.00	

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 09X314 (REVISED 11/17/2009)
 PROJECT :
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 SCARSELLA BROS., INC. NUTTER CORPORATION DBA NUTTER
 8404 S 196TH ST UNDERGROUND UTILITIES CO. INC.
 KENT WA 98031-1145 7211A NE 43RD AVE
 SEATTLE WA 981680697 VANCOUVER WA 986611311
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100170

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
EROSION CONTROL AND PLANTING								
79	COMPOST BLANKET							
	86985.0000	S.Y.	4.5000	2.8500	-36.67%	2.6000	-42.22%	
			391,432.50	247,907.25	-143,525.25	226,161.00	-165,271.50	
80	CHECK DAM							
	336.0000	L.F.	13.5000	10.0000	-25.93%	6.0000	-55.56%	
			4,536.00	3,360.00	-1,176.00	2,016.00	-2,520.00	
81	STABILIZED CONSTRUCTION ENTRANCE							
	2688.0000	S.Y.	20.0000	10.0000	-50.00%	7.0000	-65.00%	
			53,760.00	26,880.00	-26,880.00	18,816.00	-34,944.00	
82	TIRE WASH							
	4.0000	EACH	15,000.0000	5,000.0000	-66.67%	1,700.0000	-88.67%	
			60,000.00	20,000.00	-40,000.00	6,800.00	-53,200.00	
83	INLET PROTECTION							
	80.0000	EACH	80.0000	65.0000	-18.75%	55.0000	-31.25%	
			6,400.00	5,200.00	-1,200.00	4,400.00	-2,000.00	
84	SILT FENCE							
	31220.0000	L.F.	3.8000	2.0000	-47.37%	1.2000	-68.42%	
			118,636.00	62,440.00	-56,196.00	37,464.00	-81,172.00	
85	WATTLE							
	1690.0000	L.F.	1.0000	4.5000	350.00%	2.7000	170.00%	
			1,690.00	7,605.00	5,915.00	4,563.00	2,873.00	
86	EROSION/WATER POLLUTION CONTROL							
		EST.			0.00%		0.00%	
			850,000.00	850,000.00		850,000.00		
87	SEEDING, FERTILIZING, AND MULCHING							
	15.3500	ACRE	3,000.0000	2,000.0000	-33.33%	1,900.0000	-36.67%	
			46,050.00	30,700.00	-15,350.00	29,165.00	-16,885.00	
88	SEEDING, FERTILIZING, AND MULCHING - SITE RESTORATION							
	2.0000	ACRE	3,000.0000	3,000.0000	0.00%	1,700.0000	-43.33%	
			6,000.00	6,000.00	0.00	3,400.00	-2,600.00	
89	SEEDING, FERTILIZING, AND MULCHING - SITE WETLAND							
	2.1000	ACRE	4,000.0000	7,500.0000	87.50%	3,600.0000	-10.00%	
			8,400.00	15,750.00	7,350.00	7,560.00	-840.00	

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 09X314 (REVISED 11/17/2009)
 PROJECT :
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 SCARSELLA BROS., INC. NUTTER CORPORATION DBA NUTTER
 8404 S 196TH ST UNDERGROUND UTILITIES CO. INC.
 KENT WA 98031-1145 7211A NE 43RD AVE
 SEATTLE WA 981680697 VANCOUVER WA 986611311
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100170

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
EROSION CONTROL AND PLANTING								
90	TOPSOIL TYPE A							
	215.0000	C.Y.	30.0000	20.0000	-33.33 %	22.0000	-26.67 %	
			6,450.00	4,300.00	-2,150.00	4,730.00	-1,720.00	
91	TOPSOIL TYPE B							
	10010.0000	C.Y.	15.0000	9.2500	-38.33 %	9.0000	-40.00 %	
			150,150.00	92,592.50	-57,557.50	90,090.00	-60,060.00	
92	DELETED ITEM							
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	
93	SOIL PREPARATION AREA							
	36.6000	ACRE	2,000.0000	300.0000	-85.00 %	2,200.0000	10.00 %	
			73,200.00	10,980.00	-62,220.00	80,520.00	7,320.00	
94	PSIPE TREE MIX ROADSIDE							
	1035.0000	EACH	25.0000	30.0000	20.00 %	30.0000	20.00 %	
			25,875.00	31,050.00	5,175.00	31,050.00	5,175.00	
95	PSIPE SHRUB MIX A							
	9380.0000	EACH	5.0000	2.5000	-50.00 %	5.0000	0.00 %	
			46,900.00	23,450.00	-23,450.00	46,900.00	0.00	
96	PSIPE SHRUB MIX B							
	16360.0000	EACH	6.0000	2.6000	-56.67 %	5.0000	-16.67 %	
			98,160.00	42,536.00	-55,624.00	81,800.00	-16,360.00	
97	PSIPE SHRUB MIX C							
	150.0000	EACH	10.0000	20.0000	100.00 %	8.0000	-20.00 %	
			1,500.00	3,000.00	1,500.00	1,200.00	-300.00	
98	PSIPE CONSTRUCTED WETLAND PLANTING							
	25690.0000	EACH	1.0000	0.7500	-25.00 %	1.0000	0.00 %	
			25,690.00	19,267.50	-6,422.50	25,690.00	0.00	
99	GENERAL WEED CONTROL							
	180.0000	HR	130.0000	100.0000	-23.08 %	100.0000	-23.08 %	
			23,400.00	18,000.00	-5,400.00	18,000.00	-5,400.00	
100	BARK OR WOOD CHIP MULCH							
	6890.0000	C.Y.	30.0000	25.0000	-16.67 %	25.0000	-16.67 %	
			206,700.00	172,250.00	-34,450.00	172,250.00	-34,450.00	

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 PROJECT : 09X314 (REVISED 11/17/2009)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 SCARSELLA BROS., INC. NUTTER CORPORATION DBA NUTTER
 8404 S 196TH ST UNDERGROUND UTILITIES CO. INC.
 KENT WA 98031-1145 7211A NE 43RD AVE
 SEATTLE WA 981680697 VANCOUVER WA 986611311
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100170

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
EROSION CONTROL AND PLANTING								
101	WETLAND HABITAT STRUCTURES							
	65.0000 EACH		1,500.0000	400.0000	-73.33%	500.0000	-66.67%	
			97,500.00	26,000.00	-71,500.00	32,500.00	-65,000.00	
102	FLOODPLAIN GRADE CONTROL STRUCTURE							
	2.0000 EACH		8,000.0000	3,500.0000	-56.25%	10,000.0000	25.00%	
			16,000.00	7,000.00	-9,000.00	20,000.00	4,000.00	
103	HIGH VISIBILITY FENCE							
	13880.0000 L.F.		2.7000	2.0000	-25.93%	2.5000	-7.41%	
			37,476.00	27,760.00	-9,716.00	34,700.00	-2,776.00	
104	VEGETATED GEOGRID							
	2825.0000 L.F.		30.0000	25.0000	-16.67%	20.5000	-31.67%	
			84,750.00	70,625.00	-14,125.00	57,912.50	-26,837.50	
TRAFFIC								
105	CEMENT CONC. TRAFFIC CURB AND GUTTER							
	1709.0000 L.F.		22.0000	13.0000	-40.91%	11.5000	-47.73%	
			37,598.00	22,217.00	-15,381.00	19,653.50	-17,944.50	
106	MOUNTABLE CEMENT CONC. TRAFFIC CURB							
	3687.0000 L.F.		28.0000	11.5000	-58.93%	10.0000	-64.29%	
			103,236.00	42,400.50	-60,835.50	36,870.00	-66,366.00	
107	CEMENT CONC. PEDESTRIAN CURB							
	48.0000 L.F.		36.0000	20.0000	-44.44%	34.0000	-5.56%	
			1,728.00	960.00	-768.00	1,632.00	-96.00	
108	EXTRUDED CURB							
	2460.0000 L.F.		6.2000	6.7500	8.87%	7.0000	12.90%	
			15,252.00	16,605.00	1,353.00	17,220.00	1,968.00	
109	PRECAST CEMENT CONC. WHEEL STOP CURB							
	38.0000 EACH		60.0000	70.0000	16.67%	75.0000	25.00%	
			2,280.00	2,660.00	380.00	2,850.00	570.00	
110	BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST							
	6179.0000 L.F.		21.0000	18.5000	-11.90%	18.0000	-14.29%	
			129,759.00	114,311.50	-15,447.50	111,222.00	-18,537.00	

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 09X314 (REVISED 11/17/2009)
 PROJECT :
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 SCARSELLA BROS., INC. NUTTER CORPORATION DBA NUTTER
 8404 S 196TH ST UNDERGROUND UTILITIES CO. INC.
 KENT WA 98031-1145 7211A NE 43RD AVE
 SEATTLE WA 981680697 VANCOUVER WA 986611311
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100170

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
111	BEAM GUARDRAIL TYPE 11							
	20.0000	L.F.	85.0000	73.0000	-14.12 %	115.0000	35.29 %	
			1,700.00	1,460.00	-240.00	2,300.00	600.00	
112	BEAM GUARDRAIL TYPE 31							
	7566.0000	L.F.	20.0000	16.0000	-20.00 %	17.0000	-15.00 %	
			151,320.00	121,056.00	-30,264.00	128,622.00	-22,698.00	
113	BEAM GUARDRAIL TRANSITION SECTION TYPE 4 (MODIFIED)							
	1.0000	EACH	2,400.0000	760.0000	-68.33 %	1,100.0000	-54.17 %	
			2,400.00	760.00	-1,640.00	1,100.00	-1,300.00	
114	BEAM GUARDRAIL TRANSITION SECTION TYPE 21							
	8.0000	EACH	2,400.0000	3,650.0000	52.08 %	4,100.0000	70.83 %	
			19,200.00	29,200.00	10,000.00	32,800.00	13,600.00	
115	BEAM GUARDRAIL TRANSITION SECTION TYPE 23							
	1.0000	EACH	2,400.0000	3,425.0000	42.71 %	4,000.0000	66.67 %	
			2,400.00	3,425.00	1,025.00	4,000.00	1,600.00	
116	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL							
	10.0000	EACH	2,600.0000	1,920.0000	-26.15 %	2,300.0000	-11.54 %	
			26,000.00	19,200.00	-6,800.00	23,000.00	-3,000.00	
117	BEAM GUARDRAIL ANCHOR TYPE 10							
	15.0000	EACH	800.0000	700.0000	-12.50 %	740.0000	-7.50 %	
			12,000.00	10,500.00	-1,500.00	11,100.00	-900.00	
118	RAISING EXISTING BEAM GUARDRAIL							
	490.0000	L.F.	9.0000	3.7000	-58.89 %	4.0000	-55.56 %	
			4,410.00	1,813.00	-2,597.00	1,960.00	-2,450.00	
119	SINGLE SLOPE CONCRETE BARRIER							
	1570.0000	L.F.	80.0000	65.0000	-18.75 %	53.0000	-33.75 %	
			125,600.00	102,050.00	-23,550.00	83,210.00	-42,390.00	
120	SINGLE SLOPE CONC. BARRIER LIGHT STANDARD FOUNDATION							
	7.0000	EACH	5,800.0000	6,825.0000	17.67 %	7,300.0000	25.86 %	
			40,600.00	47,775.00	7,175.00	51,100.00	10,500.00	
121	CAST-IN-PLACE CONC. BARRIER							
	3990.0000	L.F.	155.0000	82.0000	-47.10 %	66.0000	-57.42 %	
			618,450.00	327,180.00	-291,270.00	263,340.00	-355,110.00	

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 09X314 (REVISED 11/17/2009)
 PROJECT :
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 SCARSELLA BROS., INC. NUTTER CORPORATION DBA NUTTER
 8404 S 196TH ST UNDERGROUND UTILITIES CO. INC.
 KENT WA 98031-1145 7211A NE 43RD AVE
 SEATTLE WA 981680697 VANCOUVER WA 986611311
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100170

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
122	DELETED ITEM							
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	
123	MOMENT SLAB TRAFFIC BARRIER							
	656.0000	L.F.	400.0000	250.0000	-37.50 %	290.0000	-27.50 %	
			262,400.00	164,000.00	-98,400.00	190,240.00	-72,160.00	
124	TEMPORARY CONC. BARRIER							
	3662.0000	L.F.	16.0000	17.5000	9.38 %	22.0000	37.50 %	
			58,592.00	64,085.00	5,493.00	80,564.00	21,972.00	
125	REMOVING AND RESETTNG EXISTING PERMANENT BARRIER							
	3000.0000	L.F.	6.0000	5.5000	-8.33 %	4.0000	-33.33 %	
			18,000.00	16,500.00	-1,500.00	12,000.00	-6,000.00	
126	TEMPORARY IMPACT ATTENUATOR							
	4.0000	EACH	4,600.0000	5,500.0000	19.57 %	3,100.0000	-32.61 %	
			18,400.00	22,000.00	3,600.00	12,400.00	-6,000.00	
127	PERMANENT IMPACT ATTENUATOR							
	2.0000	EACH	20,000.0000	28,000.0000	40.00 %	26,000.0000	30.00 %	
			40,000.00	56,000.00	16,000.00	52,000.00	12,000.00	
128	TRUCK-MOUNTED IMPACT ATTENUATOR							
	3.0000	EACH	5,000.0000	7,500.0000	50.00 %	10,000.0000	100.00 %	
			15,000.00	22,500.00	7,500.00	30,000.00	15,000.00	
129	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR							
	300.0000	HR	58.0000	65.0000	12.07 %	39.0000	-32.76 %	
			17,400.00	19,500.00	2,100.00	11,700.00	-5,700.00	
130	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR							
		EST.			0.00 %		0.00 %	
			15,000.00	15,000.00		15,000.00		
131	FLEXIBLE GUIDE POST							
	276.0000	EACH	35.0000	35.0000	0.00 %	31.0000	-11.43 %	
			9,660.00	9,660.00	0.00	8,556.00	-1,104.00	
132	BARRIER DELINEATOR							
	136.0000	EACH	14.0000	15.0000	7.14 %	16.0000	14.29 %	
			1,904.00	2,040.00	136.00	2,176.00	272.00	

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 09X314 (REVISED 11/17/2009)
 PROJECT :
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 SCARSELLA BROS., INC. NUTTER CORPORATION DBA NUTTER
 8404 S 196TH ST UNDERGROUND UTILITIES CO. INC.
 KENT WA 98031-1145 7211A NE 43RD AVE
 SEATTLE WA 981680697 VANCOUVER WA 986611311
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100170

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
133	PAINT LINE							
	10880.0000	L.F.	0.3000	0.4000	33.33%	0.4000	33.33%	
			3,264.00	4,352.00	1,088.00	4,352.00	1,088.00	
134	PLASTIC LINE							
	50810.0000	L.F.	1.2000	0.5300	-55.83%	0.5500	-54.17%	
			60,972.00	26,929.30	-34,042.70	27,945.50	-33,026.50	
135	PROFILED PLASTIC LINE							
	12370.0000	L.F.	0.6000	0.4700	-21.67%	0.5000	-16.67%	
			7,422.00	5,813.90	-1,608.10	6,185.00	-1,237.00	
136	PAINTED WIDE LANE LINE							
	1340.0000	L.F.	0.3500	0.3500	-0.00%	0.3500	-0.00%	
			469.00	469.00	-0.00	469.00	-0.00	
137	PLASTIC WIDE LINE							
	630.0000	L.F.	3.8000	2.0000	-47.37%	2.0000	-47.37%	
			2,394.00	1,260.00	-1,134.00	1,260.00	-1,134.00	
138	PLASTIC WIDE LANE LINE							
	10020.0000	L.F.	2.7000	1.4000	-48.15%	1.5000	-44.44%	
			27,054.00	14,028.00	-13,026.00	15,030.00	-12,024.00	
139	PLASTIC CROSSWALK LINE							
	520.0000	S.F.	5.1500	3.1500	-38.83%	3.2000	-37.86%	
			2,678.00	1,638.00	-1,040.00	1,664.00	-1,014.00	
140	PLASTIC STOP LINE							
	206.0000	L.F.	5.0000	6.0000	20.00%	6.0000	20.00%	
			1,030.00	1,236.00	206.00	1,236.00	206.00	
141	PLASTIC TRAFFIC ARROW							
	35.0000	EACH	95.0000	85.0000	-10.53%	90.0000	-5.26%	
			3,325.00	2,975.00	-350.00	3,150.00	-175.00	
142	PLASTIC ACCESS PARKING SPACE SYMBOL							
	3.0000	EACH	165.0000	200.0000	21.21%	205.0000	24.24%	
			495.00	600.00	105.00	615.00	120.00	
143	PLASTIC DRAINAGE MARKING							
	68.0000	EACH	25.0000	25.0000	0.00%	26.0000	4.00%	
			1,700.00	1,700.00	0.00	1,768.00	68.00	

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 PROJECT : 09X314 (REVISED 11/17/2009)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 SCARSELLA BROS., INC. NUTTER CORPORATION DBA NUTTER
 8404 S 196TH ST UNDERGROUND UTILITIES CO. INC.
 KENT WA 98031-1145 7211A NE 43RD AVE
 SEATTLE WA 981680697 VANCOUVER WA 986611311
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100170

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
144	RAISED PAVEMENT MARKER TYPE 2							
	11.4000	HUND	360.0000	375.0000	4.17 %	400.0000	11.11 %	
			4,104.00	4,275.00	171.00	4,560.00	456.00	
145	TEMPORARY PAVEMENT MARKING							
	14980.0000	L.F.	0.2000	0.7000	250.00 %	0.8000	300.00 %	
			2,996.00	10,486.00	7,490.00	11,984.00	8,988.00	
146	PERMANENT SIGNING							
		L.S.			-34.69 %		-5.71 %	
			350,000.00	228,575.00	-121,425.00	330,000.00	-20,000.00	
147	SIGN BRIDGE NO. 1							
		L.S.			11.92 %		5.88 %	
			85,000.00	95,136.00	10,136.00	90,000.00	5,000.00	
148	DELETED ITEM							
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	
149	SIGN BRIDGE NO. 3							
		L.S.			-7.01 %		1.50 %	
			133,000.00	123,678.00	-9,322.00	135,000.00	2,000.00	
150	SIGN BRIDGE NO. 4							
		L.S.			9.73 %		6.33 %	
			79,000.00	86,686.00	7,686.00	84,000.00	5,000.00	
151	CANTILEVER SIGN STRUCTURE NO. 1							
		L.S.			49.46 %		79.49 %	
			39,000.00	58,291.00	19,291.00	70,000.00	31,000.00	
152	CANTILEVER SIGN STRUCTURE NO. 2							
		L.S.			31.59 %		80.00 %	
			35,000.00	46,056.00	11,056.00	63,000.00	28,000.00	
153	FORCE ACCOUNT REMOVAL AND RELOCATION OF SIGN							
		EST.			0.00 %		0.00 %	
			50,000.00	50,000.00		50,000.00		
154	TEMPORARY ILLUMINATION SYSTEM							
		L.S.			-4.52 %		120.00 %	
			10,000.00	9,548.00	-452.00	22,000.00	12,000.00	

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 09X314 (REVISED 11/17/2009)
 PROJECT :
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 SCARSELLA BROS., INC. NUTTER CORPORATION DBA NUTTER
 8404 S 196TH ST UNDERGROUND UTILITIES CO. INC.
 KENT WA 98031-1145 7211A NE 43RD AVE
 SEATTLE WA 981680697 VANCOUVER WA 986611311
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100170

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
155	ILLUMINATION SYSTEM 1	L.S.			-26.76 %			-31.89 %
			323,000.00	236,580.00	-86,420.00	220,000.00	-103,000.00	
156	ILLUMINATION SYSTEM 2	L.S.			-23.66 %			-27.59 %
			395,000.00	301,537.00	-93,463.00	286,000.00	-109,000.00	
157	ILLUMINATION SYSTEM 3	L.S.			-32.24 %			-37.21 %
			215,000.00	145,680.00	-69,320.00	135,000.00	-80,000.00	
158	ILLUMINATION SYSTEM 4	L.S.			-33.86 %			-43.01 %
			465,000.00	307,567.00	-157,433.00	265,000.00	-200,000.00	
159	ELECTRICAL REMOVALS	L.S.			-47.90 %			-36.00 %
			50,000.00	26,048.00	-23,952.00	32,000.00	-18,000.00	
160	TRAFFIC SIGNAL SYSTEM 1	L.S.			-34.06 %			-42.00 %
			200,000.00	131,876.00	-68,124.00	116,000.00	-84,000.00	
161	TRAFFIC SIGNAL SYSTEM 2	L.S.			-38.70 %			-44.00 %
			200,000.00	122,594.00	-77,406.00	112,000.00	-88,000.00	
162	CONDUIT PIPE 2 IN. DIAM. 1764.0000	L.F.	15.0000	11.0700	-26.20 %	20.0000	33.33 %	
			26,460.00	19,527.48	-6,932.52	35,280.00	8,820.00	
163	COMMUNICATION CONDUIT SYSTEM	L.S.			20.65 %			-20.92 %
			102,433.92	123,587.00	21,153.08	81,000.00	-21,433.92	
164	COMMUNICATION CABLES AND INTERFACES	L.S.			280.59 %			87.44 %
			12,804.00	48,731.00	35,927.00	24,000.00	11,196.00	
165	DATA STATION SYSTEM	L.S.			-36.88 %			-29.30 %
			43,850.10	27,676.00	-16,174.10	31,000.00	-12,850.10	

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 PROJECT : 09X314 (REVISED 11/17/2009)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 SCARSELLA BROS., INC. NUTTER CORPORATION DBA NUTTER
 8404 S 196TH ST UNDERGROUND UTILITIES CO. INC.
 KENT WA 98031-1145 7211A NE 43RD AVE
 SEATTLE WA 981680697 VANCOUVER WA 986611311
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100170

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC							
166	CLOSED CIRCUIT TELEVISION SYSTEM	L.S.			-69.12 %		-45.04 %
			116,458.70	35,968.00	-80,490.70	64,000.00	-52,458.70
167	VIDEO/DATA DISTRIBUTION AND TRANSMISSION SYSTEMS	L.S.			-35.24 %		-5.83 %
			30,794.00	19,941.00	-10,853.00	29,000.00	-1,794.00
168	HIGHWAY ADVISORY RADIO (HAR) SYSTEM	L.S.			-26.82 %		3.63 %
			84,914.04	62,137.00	-22,777.04	88,000.00	3,085.96
169	VARIABLE MESSAGE SIGN (VMS) SYSTEM	L.S.			-43.61 %		-3.55 %
			151,380.10	85,356.00	-66,024.10	146,000.00	-5,380.10
170	WIRELESS COMMUNICATION SYSTEM	L.S.			-66.98 %		-80.63 %
			61,954.00	20,457.00	-41,497.00	12,000.00	-49,954.00
171	SEQUENTIAL ARROW SIGN	HR			14.29 %		14.29 %
	1200.0000		3.5000	4.0000	600.00	4.0000	600.00
			4,200.00	4,800.00	600.00	4,800.00	600.00
172	PORTABLE CHANGEABLE MESSAGE SIGN	EACH			31.58 %		215.79 %
	5.0000		3,800.0000	5,000.0000	6,000.00	12,000.0000	41,000.00
			19,000.00	25,000.00	6,000.00	60,000.00	41,000.00
173	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN	HR			11.11 %		-11.11 %
	12960.0000		2.2500	2.5000	3,240.00	2.0000	-3,240.00
			29,160.00	32,400.00	3,240.00	25,920.00	-3,240.00
174	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			-57.14 %		-91.43 %
			175,000.00	75,000.00	-100,000.00	15,000.00	-160,000.00
175	FLAGGERS AND SPOTTERS	HR			-20.00 %		-18.00 %
	2940.0000		50.0000	40.0000	41.0000	41.0000	-18.00 %
			147,000.00	117,600.00	-29,400.00	120,540.00	-26,460.00
176	OTHER TRAFFIC CONTROL LABOR	HR			-9.09 %		0.00 %
	11760.0000		44.0000	40.0000	517,440.00	44.0000	0.00 %
			517,440.00	470,400.00	-47,040.00	517,440.00	0.00

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 09X314 (REVISED 11/17/2009)
 PROJECT :
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 SCARSELLA BROS., INC. NUTTER CORPORATION DBA NUTTER
 8404 S 196TH ST UNDERGROUND UTILITIES CO. INC.
 KENT WA 98031-1145 7211A NE 43RD AVE
 SEATTLE WA 981680697 VANCOUVER WA 986611311
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100170

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
177	TRAFFIC CONTROL SUPERVISOR	L.S.						
					-4.55 %			-81.82 %
			220,000.00	210,000.00	-10,000.00	40,000.00	-180,000.00	
178	CONSTRUCTION SIGNS CLASS A	S.F.						
	716.0000		20.0000	20.0000	0.00 %	21.0000	5.00 %	
			14,320.00	14,320.00	0.00	15,036.00	716.00	
OTHER ITEMS								
179	TYPE B PROGRESS SCHEDULE	L.S.						
					0.00 %			0.00 %
			35,000.00	35,000.00	0.00	35,000.00	0.00	
180	STRUCTURE EXCAVATION CLASS B INCL. HAUL	C.Y.						
	8239.0000		17.0000	7.0000	-58.82 %	10.0000	-41.18 %	
			140,063.00	57,673.00	-82,390.00	82,390.00	-57,673.00	
181	SHORING OR EXTRA EXCAVATION CLASS B	S.F.						
	52380.0000		1.0000	0.3000	-70.00 %	0.2000	-80.00 %	
			52,380.00	15,714.00	-36,666.00	10,476.00	-41,904.00	
182	GRAVEL BACKFILL FOR PIPE ZONE BEDDING	C.Y.						
	427.0000		33.0000	25.0000	-24.24 %	18.0000	-45.45 %	
			14,091.00	10,675.00	-3,416.00	7,686.00	-6,405.00	
183	CURE BOX	L.S.						
					-33.33 %		-58.33 %	
			6,000.00	4,000.00	-2,000.00	2,500.00	-3,500.00	
184	PLUGGING EXISTING PIPE	EACH						
	3.0000		800.0000	1,000.0000	25.00 %	200.0000	-75.00 %	
			2,400.00	3,000.00	600.00	600.00	-1,800.00	
185	ADJUST MONUMENT CASE AND COVER	EACH						
	6.0000		330.0000	350.0000	6.06 %	200.0000	-39.39 %	
			1,980.00	2,100.00	120.00	1,200.00	-780.00	
186	CEMENT CONC. SIDEWALK	S.Y.						
	1275.0000		60.0000	34.7000	-42.17 %	39.0000	-35.00 %	
			76,500.00	44,242.50	-32,257.50	49,725.00	-26,775.00	

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 09X314 (REVISED 11/17/2009)
 PROJECT :
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 SCARSELLA BROS., INC. NUTTER CORPORATION DBA NUTTER
 8404 S 196TH ST UNDERGROUND UTILITIES CO. INC.
 KENT WA 98031-1145 7211A NE 43RD AVE
 SEATTLE WA 981680697 VANCOUVER WA 986611311
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100170

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	BIDDER		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
187	CEMENT CONC. DRIVEWAY ENTRANCE TYPE 2							
	30.0000 S.Y.		46.0000	52.5000	14.13 %	69.0000	50.00 %	
			1,380.00	1,575.00	195.00	2,070.00	690.00	
188	CEMENT CONC. SIDEWALK RAMP TYPE 1							
	1.0000 EACH		950.0000	1,500.0000	57.89 %	1,500.0000	57.89 %	
			950.00	1,500.00	550.00	1,500.00	550.00	
189	CEMENT CONC. SIDEWALK RAMP TYPE 4B							
	1.0000 EACH		950.0000	1,500.0000	57.89 %	1,500.0000	57.89 %	
			950.00	1,500.00	550.00	1,500.00	550.00	
190	CEMENT CONC. SIDEWALK RAMP TYPE 4C							
	2.0000 EACH		950.0000	1,500.0000	57.89 %	1,500.0000	57.89 %	
			1,900.00	3,000.00	1,100.00	3,000.00	1,100.00	
191	CEMENT CONC. SIDEWALK WITH RAISED EDGE							
	14.0000 S.Y.		95.0000	50.0000	-47.37 %	80.0000	-15.79 %	
			1,330.00	700.00	-630.00	1,120.00	-210.00	
192	CHAIN LINK FENCE TYPE 3							
	1574.0000 L.F.		14.0000	11.0000	-21.43 %	11.0000	-21.43 %	
			22,036.00	17,314.00	-4,722.00	17,314.00	-4,722.00	
193	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE							
	9.0000 EACH		235.0000	135.0000	-42.55 %	125.0000	-46.81 %	
			2,115.00	1,215.00	-900.00	1,125.00	-990.00	
194	DOUBLE 14 FT. CHAIN LINK GATE							
	2.0000 EACH		1,400.0000	1,150.0000	-17.86 %	950.0000	-32.14 %	
			2,800.00	2,300.00	-500.00	1,900.00	-900.00	
195	WIRE FENCE TYPE 1							
	13204.0000 L.F.		5.0000	4.1500	-17.00 %	4.0000	-20.00 %	
			66,020.00	54,796.60	-11,223.40	52,816.00	-13,204.00	
196	SINGLE WIRE GATE 14 FT. WIDE							
	5.0000 EACH		900.0000	650.0000	-27.78 %	550.0000	-38.89 %	
			4,500.00	3,250.00	-1,250.00	2,750.00	-1,750.00	
197	ADJUST INLET							
	4.0000 EACH		850.0000	400.0000	-52.94 %	500.0000	-41.18 %	
			3,400.00	1,600.00	-1,800.00	2,000.00	-1,400.00	

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 09X314 (REVISED 11/17/2009)
 PROJECT :
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 SCARSELLA BROS., INC. NUTTER CORPORATION DBA NUTTER
 8404 S 196TH ST UNDERGROUND UTILITIES CO. INC.
 KENT WA 98031-1145 7211A NE 43RD AVE
 SEATTLE WA 981680697 VANCOUVER WA 986611311
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100170

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	BIDDER		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
198	ADJUST MANHOLE							
	5.0000	EACH	575.0000	1,000.0000	73.91%	500.0000		-13.04%
			2,875.00	5,000.00	2,125.00	2,500.00		-375.00
199	MANHOLE 48 IN. DIAM. TYPE 1							
	8.0000	EACH	3,120.0000	2,250.0000	-27.88%	2,600.0000		-16.67%
			24,960.00	18,000.00	-6,960.00	20,800.00		-4,160.00
200	MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1							
	18.2000	L.F.	230.0000	125.0000	-45.65%	80.0000		-65.22%
			4,186.00	2,275.00	-1,911.00	1,456.00		-2,730.00
201	CLEANING EXISTING DRAINAGE STRUCTURE							
		L.S.			-50.00%			0.00%
			10,000.00	5,000.00	-5,000.00	10,000.00		0.00%
202	FORCE ACCOUNT UTILITY RELOCATION							
		EST.			0.00%			0.00%
			75,000.00	75,000.00		75,000.00		
203	ROADSIDE CLEANUP							
		EST.			0.00%			0.00%
			150,000.00	150,000.00		150,000.00		
204	REIMBURSEMENT FOR THIRD PARTY DAMAGE							
		EST.			0.00%			0.00%
			5.00	5.00		5.00		
205	MINOR CHANGE							
		CALC			0.00%			0.00%
			-1.00	-1.00		-1.00		
206	FUEL COST ADJUSTMENT							
		CALC			0.00%			0.00%
			213,000.00	213,000.00		213,000.00		
207	STEEL COST ADJUSTMENT							
		CALC			0.00%			0.00%
			2,000.00	2,000.00		2,000.00		
208	SPCC PLAN							
		L.S.			0.00%			-80.00%
			5,000.00	5,000.00	0.00	1,000.00		-4,000.00

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 09X314 (REVISED 11/17/2009)
 PROJECT :
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 SCARSELLA BROS., INC. NUTTER CORPORATION DBA NUTTER
 8404 S 196TH ST UNDERGROUND UTILITIES CO. INC.
 KENT WA 98031-1145 7211A NE 43RD AVE
 SEATTLE WA 981680697 VANCOUVER WA 986611311
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100170

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
209	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION							
	6993.0000	S.Y.	2.0000	1.5000	-25.00 %	1.0000	-50.00 %	
			13,986.00	10,489.50	-3,496.50	6,993.00	-6,993.00	
210	GEOSYNTHETIC RETAINING WALL							
	34992.0000	S.F.	13.0000	13.0000	0.00 %	9.0000	-30.77 %	
			454,896.00	454,896.00	0.00	314,928.00	-139,968.00	
211	GRAVEL BORROW FOR GEOSYNTHETIC RET. WALL INCL. HAUL							
	37180.0000	C.Y.	20.0000	17.0000	-15.00 %	19.0000	-5.00 %	
			743,600.00	632,060.00	-111,540.00	706,420.00	-37,180.00	
212	SHOTCRETE FACING							
	4834.0000	S.F.	22.0000	16.0000	-27.27 %	8.0000	-63.64 %	
			106,348.00	77,344.00	-29,004.00	38,672.00	-67,676.00	
213	GEOSYNTHETIC REINFORCED EMBANKMENT TYPE A							
	609.0000	S.Y.	12.5000	8.7500	-30.00 %	10.0000	-20.00 %	
			7,612.50	5,328.75	-2,283.75	6,090.00	-1,522.50	
214	GEOSYNTHETIC REINFORCED EMBANKMENT TYPE B							
	10880.0000	S.Y.	4.0000	3.0000	-25.00 %	2.0000	-50.00 %	
			43,520.00	32,640.00	-10,880.00	21,760.00	-21,760.00	
215	LIGHT LOOSE RIPRAP							
	34.0000	TON	65.0000	70.0000	7.69 %	75.0000	15.38 %	
			2,210.00	2,380.00	170.00	2,550.00	340.00	
216	UNDERDRAIN PIPE 6 IN. DIAM.							
	367.0000	L.F.	20.0000	16.8000	-16.00 %	9.0000	-55.00 %	
			7,340.00	6,165.60	-1,174.40	3,303.00	-4,037.00	
217	CATCH BASIN TYPE 1L							
	5.0000	EACH	2,000.0000	1,150.0000	-42.50 %	1,400.0000	-30.00 %	
			10,000.00	5,750.00	-4,250.00	7,000.00	-3,000.00	
218	CATCH BASIN TYPE 2 54 IN. DIAM.							
	3.0000	EACH	3,800.0000	3,525.0000	-7.24 %	4,800.0000	26.32 %	
			11,400.00	10,575.00	-825.00	14,400.00	3,000.00	
219	SCHEDULE B STORM SEWER PIPE 18 IN. DIAM.							
	220.0000	L.F.	50.0000	30.5000	-39.00 %	43.0000	-14.00 %	
			11,000.00	6,710.00	-4,290.00	9,460.00	-1,540.00	

PS&E JOB NO : 09X314 REVISION NO :
 CONTRACT NO : 007835 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2963
 HWY : SR 000,005,411,432
 TITLE : I-5
 SR 432 TALLEY WAY INTERCHANGES
 09X314 (REVISED 11/17/2009)
 PROJECT :
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Dec 2 2009
 AWARDED ON : Dec 15 2009

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 SCARSELLA BROS., INC. NUTTER CORPORATION DBA NUTTER
 8404 S 196TH ST UNDERGROUND UTILITIES CO. INC.
 KENT WA 98031-1145 7211A NE 43RD AVE
 SEATTLE WA 981680697 VANCOUVER WA 986611311
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100170

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
220	BEAM GUARDRAIL TRANSITION SECTION TYPE 31 SPECIAL							
	5.0000	EACH	4,800.0000	2,860.0000	-40.42 %	2,800.0000	-41.67 %	
			24,000.00	14,300.00	-9,700.00	14,000.00	-10,000.00	
221	CONC. SLOPE PROTECTION							
	354.0000	S.Y.	55.0000	75.0000	36.36 %	75.0000	36.36 %	
			19,470.00	26,550.00	7,080.00	26,550.00	7,080.00	
222	CANTILEVER SIGN STRUCTURE NO. 3							
		L.S.			8.52 %		34.09 %	
			44,000.00	47,748.00	3,748.00	59,000.00	15,000.00	
223	SOIL AMENDMENT							
	210.0000	C.Y.	35.0000	200.0000	471.43 %	310.0000	785.71 %	
			7,350.00	42,000.00	34,650.00	65,100.00	57,750.00	
224	BEAM GUARDRAIL TRANSITION SECTION TYPE 21 (MODIFIED)							
	3.0000	EACH	2,400.0000	3,650.0000	52.08 %	4,100.0000	70.83 %	
			7,200.00	10,950.00	3,750.00	12,300.00	5,100.00	
225	BEAM GUARDRAIL ANCHOR TYPE 10 (MODIFIED)							
	1.0000	EACH	1,000.0000	750.0000	-25.00 %	750.0000	-25.00 %	
			1,000.00	750.00	-250.00	750.00	-250.00	
CONTRACT TOTAL			<u>\$30,928,998.66</u>	<u>\$23,257,497.83</u>	<u>-24.80 %</u>	<u>\$24,262,912.22</u>	<u>-21.55 %</u>	
BASE TOTAL			<u>\$30,928,998.66</u>	<u>\$23,257,497.83</u>	<u>-24.80 %</u>	<u>\$24,262,912.22</u>	<u>-21.55 %</u>	