

PS&E JOB NO : 10A004 REVISION NO :
 CONTRACT NO : 007925 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3366
 HWY : SR 090,520
 TITLE : I-90 AND SR 520
 BR 90/50N & SR520/I-405 VICINITY
 SEISMIC RETROFIT
 10A004
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Apr 21 2010
 AWARDED ON : May 5 2010

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	PCL CONSTRUCTION SERVICES, INC 15405 SE 37 STREET SUITE 200 BELLEVUE WA 980061772 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			-6.06 %			-1.52 %		5.41 %
			396,000.00	372,000.00	-24,000.00	390,000.00	-6,000.00		417,440.00	21,440.00
2	CLEARING AND GRUBBING									
	0.2500	ACRE	7,000.0000	10,000.0000	42.86 %	15,000.0000	114.29 %		13,725.0000	96.07 %
			1,750.00	2,500.00	750.00	3,750.00	2,000.00		3,431.25	1,681.25
3	REMOVING GUARDRAIL									
	200.0000	L.F.	3.0000	6.0000	100.00 %	7.0000	133.33 %		6.3500	111.67 %
			600.00	1,200.00	600.00	1,400.00	800.00		1,270.00	670.00
4	REMOVING PLASTIC LINE									
	1700.0000	L.F.	1.5000	1.0000	-33.33 %	1.0000	-33.33 %		0.5000	-66.67 %
			2,550.00	1,700.00	-850.00	1,700.00	-850.00		850.00	-1,700.00
5	REMOVING PAINTED TRAFFIC MARKING									
	3.0000	EACH	100.0000	50.0000	-50.00 %	30.0000	-70.00 %		27.8500	-72.15 %
			300.00	150.00	-150.00	90.00	-210.00		83.55	-216.45
6	REMOVING RAISED PAVEMENT MARKER									
	1.0000	HUND	1,500.0000	350.0000	-76.67 %	215.0000	-85.67 %		200.0000	-86.67 %
			1,500.00	350.00	-1,150.00	215.00	-1,285.00		200.00	-1,300.00
STRUCTURE										
7	SHORING OR EXTRA EXCAVATION CL. A BRIDGE 520/21	L.S.			-100.00 %			-8.33 %		271.42 %
			60,000.00	1.00	-59,999.00	55,000.00	-5,000.00		222,855.00	162,855.00
8	SHORING OR EXTRA EXCAVATION CL. A BRIDGE 520/22N	L.S.			-28.00 %			-40.00 %		-13.76 %
			25,000.00	18,000.00	-7,000.00	15,000.00	-10,000.00		21,560.00	-3,440.00
9	SHORING OR EXTRA EXCAVATION CL. A BRIDGE 520/25N	L.S.			-72.00 %			-80.00 %		-27.95 %
			50,000.00	14,000.00	-36,000.00	10,000.00	-40,000.00		36,025.00	-13,975.00
10	SHORING OR EXTRA EXCAVATION CL. A BRIDGE 520/27N	L.S.			0.00 %			-10.00 %		108.37 %
			50,000.00	50,000.00	0.00	45,000.00	-5,000.00		104,185.00	54,185.00

PS&E JOB NO : 10A004 REVISION NO :
 CONTRACT NO : 007925 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3366
 HWY : SR 090,520
 TITLE : I-90 AND SR 520
 BR 90/50N & SR520/I-405 VICINITY
 SEISMIC RETROFIT
 10A004
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Apr 21 2010
 AWARDED ON : May 5 2010
 ----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 GUY F. ATKINSON CONSTRUCTION, C.A. CAREY CORPORATION PCL CONSTRUCTION SERVICES, INC
 707 SOUTH GRADY WAY SUITE 500 537 NW LOCUST ST 15405 SE 37 STREET SUITE 200
 98027-2412
 RENTON WA 980573224 ISSAQUAH WA 980271006 BELLEVUE WA 980061772
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
11	SHORING OR EXTRA EXCAVATION CL. A BRIDGE 520/34S	L.S.			-37.50 %		5.00 %			15.41 %
			40,000.00	25,000.00	-15,000.00	42,000.00	2,000.00	46,165.00	6,165.00	
12	SHORING OR EXTRA EXCAVATION CL. A BRIDGE 90/50N	L.S.			-10.00 %		38.57 %			51.13 %
			350,000.00	315,000.00	-35,000.00	485,000.00	135,000.00	528,965.00	178,965.00	
13	SEISMIC RETROFIT BRIDGE 520/21	L.S.			-7.89 %		-28.95 %			79.98 %
			190,000.00	175,000.00	-15,000.00	135,000.00	-55,000.00	341,965.00	151,965.00	
14	SEISMIC RETROFIT BRIDGE 520/22N	L.S.			-10.00 %		-40.00 %			77.33 %
			100,000.00	90,000.00	-10,000.00	60,000.00	-40,000.00	177,325.00	77,325.00	
15	SEISMIC RETROFIT BRIDGE 520/27N	L.S.			-16.67 %		-20.83 %			58.03 %
			120,000.00	100,000.00	-20,000.00	95,000.00	-25,000.00	189,635.00	69,635.00	
16	SEISMIC RETROFIT BRIDGE 520/30	L.S.			-12.20 %		-39.02 %			-21.89 %
			205,000.00	180,000.00	-25,000.00	125,000.00	-80,000.00	160,130.00	-44,870.00	
17	SEISMIC RETROFIT BRIDGE 90/50N	L.S.			-41.00 %		-11.50 %			-53.80 %
			1,000,000.00	590,000.00	-410,000.00	885,000.00	-115,000.00	462,000.00	-538,000.00	
18	COLUMN JACKETING BRIDGE 520/21	L.S.			-38.57 %		-40.00 %			-44.66 %
			350,000.00	215,000.00	-135,000.00	210,000.00	-140,000.00	193,695.00	-156,305.00	
19	COLUMN JACKETING BRIDGE 520/22N	L.S.			-15.00 %		-20.00 %			-20.56 %
			100,000.00	85,000.00	-15,000.00	80,000.00	-20,000.00	79,445.00	-20,555.00	
20	COLUMN JACKETING BRIDGE 520/25N	L.S.			-19.05 %		-11.90 %			-30.20 %
			210,000.00	170,000.00	-40,000.00	185,000.00	-25,000.00	146,575.00	-63,425.00	
21	COLUMN JACKETING BRIDGE 520/27N	L.S.			-19.05 %		-23.81 %			-30.11 %
			210,000.00	170,000.00	-40,000.00	160,000.00	-50,000.00	146,765.00	-63,235.00	

PS&E JOB NO : 10A004 REVISION NO :
 CONTRACT NO : 007925 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3366
 HWY : SR 090,520
 TITLE : I-90 AND SR 520
 BR 90/50N & SR520/I-405 VICINITY
 SEISMIC RETROFIT
 10A004
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Apr 21 2010
 AWARDED ON : May 5 2010
 ----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 GUY F. ATKINSON CONSTRUCTION, C.A. CAREY CORPORATION PCL CONSTRUCTION SERVICES, INC
 707 SOUTH GRADY WAY SUITE 500 537 NW LOCUST ST 15405 SE 37 STREET SUITE 200
 98027-2412
 RENTON WA 980573224 ISSAQUAH WA 980271006 BELLEVUE WA 980061772
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
STRUCTURE									
22	COLUMN JACKETING BRIDGE 520/34S	L.S.							
			250,000.00	200,000.00	-20.00 %	195,000.00	-22.00 %	182,345.00	-27.06 %
					-50,000.00	-55,000.00			-67,655.00
SURFACING									
23	CRUSHED SURFACING BASE COURSE	TON							
	45.0000		40.0000	45.0000	12.50 %	45.0000	12.50 %	80.0000	100.00 %
			1,800.00	2,025.00	225.00	2,025.00	225.00	3,600.00	1,800.00
HOT MIX ASPHALT									
24	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22	TON							
	7.0000		175.0000	150.0000	-14.29 %	300.0000	71.43 %	685.0000	291.43 %
			1,225.00	1,050.00	-175.00	2,100.00	875.00	4,795.00	3,570.00
25	LONGITUDINAL JOINT SEAL	L.F.							
	150.0000		20.0000	10.0000	-50.00 %	15.0000	-25.00 %	17.4000	-13.00 %
			3,000.00	1,500.00	-1,500.00	2,250.00	-750.00	2,610.00	-390.00
EROSION CNTL AND ROADSIDE RESTORATION									
26	ESC LEAD	DAY							
	85.0000		130.0000	1.0000	-99.23 %	70.0000	-46.15 %	105.0000	-19.23 %
			11,050.00	85.00	-10,965.00	5,950.00	-5,100.00	8,925.00	-2,125.00
27	STABILIZED CONSTRUCTION ENTRANCE	S.Y.							
	980.0000		15.0000	17.0000	13.33 %	10.0000	-33.33 %	18.0000	20.00 %
			14,700.00	16,660.00	1,960.00	9,800.00	-4,900.00	17,640.00	2,940.00
28	STREET CLEANING	HR							
	248.0000		100.0000	100.0000	0.00 %	130.0000	30.00 %	115.0000	15.00 %
			24,800.00	24,800.00	0.00	32,240.00	7,440.00	28,520.00	3,720.00
29	INLET PROTECTION	EACH							
	27.0000		75.0000	65.0000	-13.33 %	120.0000	60.00 %	110.0000	46.67 %
			2,025.00	1,755.00	-270.00	3,240.00	1,215.00	2,970.00	945.00

PS&E JOB NO : 10A004 REVISION NO :
 CONTRACT NO : 007925 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3366
 HWY : SR 090,520
 TITLE : I-90 AND SR 520
 BR 90/50N & SR520/I-405 VICINITY
 SEISMIC RETROFIT
 10A004
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Apr 21 2010
 AWARDED ON : May 5 2010
 PCL CONSTRUCTION SERVICES, INC
 15405 SE 37 STREET SUITE 200
 BELLEVUE WA 980061772
 CONTRACTOR NUMBER : 100486

----- LOW BIDDER -----
 GUY F. ATKINSON CONSTRUCTION,
 707 SOUTH GRADY WAY SUITE 500
 RENTON WA 980573224
 CONTRACTOR NUMBER : 046000

----- 2ND BIDDER -----
 C.A. CAREY CORPORATION
 537 NW LOCUST ST
 98027-2412
 ISSAQUAH WA 980271006
 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
30	SILT FENCE									
	400.0000	L.F.	6.0000	7.0000	16.67 %	6.0000	0.00 %	6.0000	0.00 %	6.0000
			2,400.00	2,800.00	400.00	2,400.00	0.00	2,400.00	0.00	2,400.00
31	EROSION/WATER POLLUTION CONTROL									
	EST.				0.00 %		0.00 %			0.00 %
			96,000.00	96,000.00		96,000.00		96,000.00		96,000.00
32	HIGH VISIBILITY FENCE									
	450.0000	L.F.	4.0000	2.5000	-37.50 %	5.0000	25.00 %	5.0000	25.00 %	5.0000
			1,800.00	1,125.00	-675.00	2,250.00	450.00	2,250.00	450.00	2,250.00
TRAFFIC										
33	BEAM GUARDRAIL TYPE 31									
	138.0000	L.F.	35.0000	28.0000	-20.00 %	32.0000	-8.57 %	29.7000	-15.14 %	29.7000
			4,830.00	3,864.00	-966.00	4,416.00	-414.00	4,098.60	-731.40	4,098.60
34	BEAM GUARDRAIL TRANSITION SECTION TYPE 31									
	1.0000	EACH	2,500.0000	2,800.0000	12.00 %	3,200.0000	28.00 %	2,920.0000	16.80 %	2,920.0000
			2,500.00	2,800.00	300.00	3,200.00	700.00	2,920.00	420.00	2,920.00
35	BEAM GUARDRAIL FLARED TERMINAL									
	1.0000	EACH	2,600.0000	1,900.0000	-26.92 %	2,240.0000	-13.85 %	2,025.0000	-22.12 %	2,025.0000
			2,600.00	1,900.00	-700.00	2,240.00	-360.00	2,025.00	-575.00	2,025.00
36	CAST-IN-PLACE CONC. BARRIER									
	48.0000	L.F.	250.0000	290.0000	16.00 %	150.0000	-40.00 %	215.0000	-14.00 %	215.0000
			12,000.00	13,920.00	1,920.00	7,200.00	-4,800.00	10,320.00	-1,680.00	10,320.00
37	TEMPORARY CONC. BARRIER									
	1625.0000	L.F.	12.0000	10.0000	-16.67 %	19.0000	58.33 %	13.4000	11.67 %	13.4000
			19,500.00	16,250.00	-3,250.00	30,875.00	11,375.00	21,775.00	2,275.00	21,775.00
38	REMOVING AND RESETTING BEAM GUARDRAIL									
	75.0000	L.F.	55.0000	45.0000	-18.18 %	51.0000	-7.27 %	46.0000	-16.36 %	46.0000
			4,125.00	3,375.00	-750.00	3,825.00	-300.00	3,450.00	-675.00	3,450.00
39	TEMPORARY IMPACT ATTENUATOR									
	5.0000	EACH	4,000.0000	4,000.0000	0.00 %	4,600.0000	15.00 %	4,160.0000	4.00 %	4,160.0000
			20,000.00	20,000.00	0.00	23,000.00	3,000.00	20,800.00	800.00	20,800.00

PS&E JOB NO : 10A004 REVISION NO :
 CONTRACT NO : 007925 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3366
 HWY : SR 090,520
 TITLE : I-90 AND SR 520
 BR 90/50N & SR520/I-405 VICINITY
 SEISMIC RETROFIT
 10A004
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Apr 21 2010
 AWARDED ON : May 5 2010
 ----- LOW BIDDER -----
 ----- 2ND BIDDER -----
 ----- 3RD BIDDER -----
 GUY F. ATKINSON CONSTRUCTION, C.A. CAREY CORPORATION PCL CONSTRUCTION SERVICES, INC
 707 SOUTH GRADY WAY SUITE 500 537 NW LOCUST ST 15405 SE 37 STREET SUITE 200
 98027-2412
 ISSAQUAH WA 980271006 BELLEVUE WA 980061772
 RENTON WA 980573224
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
40	RESETTING IMPACT ATTENUATOR									
	1.0000	EACH	2,000.0000	1,000.0000	-50.00 %	1,100.0000	-45.00 %	985.0000	-50.75 %	
			2,000.00	1,000.00	-1,000.00	1,100.00	-900.00	985.00	-1,015.00	
41	TRANSPORTABLE ATTENUATOR(S)									
	6.0000	EACH	5,000.0000	1.0000	-99.98 %	2,150.0000	-57.00 %	1,135.0000	-77.30 %	
			30,000.00	6.00	-29,994.00	12,900.00	-17,100.00	6,810.00	-23,190.00	
42	OPERATION OF TRANSPORTABLE ATTENUATOR(S)									
	567.0000	HR	50.0000	57.0000	14.00 %	70.0000	40.00 %	53.0000	6.00 %	
			28,350.00	32,319.00	3,969.00	39,690.00	11,340.00	30,051.00	1,701.00	
43	REPAIR TRANSPORTABLE ATTENUATOR(S)									
		EST.			0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		
44	PLASTIC LINE									
	1200.0000	L.F.	1.5000	2.5000	66.67 %	1.5000	0.00 %	1.2800	-14.67 %	
			1,800.00	3,000.00	1,200.00	1,800.00	0.00	1,536.00	-264.00	
45	PAINTED TRAFFIC ARROW									
	3.0000	EACH	125.0000	90.0000	-28.00 %	54.0000	-56.80 %	45.6000	-63.52 %	
			375.00	270.00	-105.00	162.00	-213.00	136.80	-238.20	
46	PLASTIC HOV LANE SYMBOL									
	1.0000	EACH	210.0000	300.0000	42.86 %	185.0000	-11.90 %	157.0000	-25.24 %	
			210.00	300.00	90.00	185.00	-25.00	157.00	-53.00	
47	PLASTIC DRAINAGE MARKING									
	4.0000	EACH	40.0000	90.0000	125.00 %	54.0000	35.00 %	45.5500	13.87 %	
			160.00	360.00	200.00	216.00	56.00	182.20	22.20	
48	RAISED PAVEMENT MARKER TYPE 1									
	0.8800	HUND	650.0000	750.0000	15.38 %	450.0000	-30.77 %	380.0000	-41.54 %	
			572.00	660.00	88.00	396.00	-176.00	334.40	-237.60	
49	RAISED PAVEMENT MARKER TYPE 2									
	0.1200	HUND	1,000.0000	1,000.0000	0.00 %	625.0000	-37.50 %	532.0000	-46.80 %	
			120.00	120.00	0.00	75.00	-45.00	63.84	-56.16	
50	TEMPORARY PAVEMENT MARKING									
	2350.0000	L.F.	0.5000	0.5000	0.00 %	1.2000	140.00 %	0.9500	90.00 %	
			1,175.00	1,175.00	0.00	2,820.00	1,645.00	2,232.50	1,057.50	

PS&E JOB NO : 10A004 REVISION NO :
 CONTRACT NO : 007925 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3366
 HWY : SR 090,520
 TITLE : I-90 AND SR 520
 BR 90/50N & SR520/I-405 VICINITY
 SEISMIC RETROFIT
 10A004
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Apr 21 2010
 AWARDED ON : May 5 2010

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 GUY F. ATKINSON CONSTRUCTION, C.A. CAREY CORPORATION PCL CONSTRUCTION SERVICES, INC
 707 SOUTH GRADY WAY SUITE 500 537 NW LOCUST ST 15405 SE 37 STREET SUITE 200
 98027-2412
 RENTON WA 980573224 ISSAQUAH WA 980271006 BELLEVUE WA 980061772
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
51	ILLUMINATION SYSTEM	L.S.		11.11 %		35.56 %		6.51 %		
			22,500.00	2,500.00	25,000.00	8,000.00	23,965.00	1,465.00		
52	SEQUENTIAL ARROW SIGN	HR		-75.00 %		-50.00 %		-28.75 %		
	3524.0000		4.0000	1.0000	3,524.00	2.0000	2.8500	-28.75 %		
			14,096.00	-10,572.00	7,048.00	-7,048.00	10,043.40	-4,052.60		
53	PORTABLE CHANGEABLE MESSAGE SIGN	HR		-83.33 %		-50.00 %		-22.50 %		
	3300.0000		6.0000	1.0000	3,300.00	3.0000	4.6500	-22.50 %		
			19,800.00	-16,500.00	9,900.00	-9,900.00	15,345.00	-4,455.00		
54	OTHER TEMPORARY TRAFFIC CONTROL	L.S.		1,306.45 %		124.64 %		472.07 %		
			35,835.00	468,165.00	504,000.00	44,665.00	205,000.00	169,165.00		
55	OTHER TRAFFIC CONTROL LABOR	HR		-99.98 %		-97.78 %		-99.98 %		
	8776.0000		45.0000	0.0100	394,920.00	1.0000	0.0100	-99.98 %		
				-394,832.24	87.76	-386,144.00	87.76	-394,832.24		
56	TRAFFIC CONTROL SUPERVISOR	L.S.		-59.52 %		42.59 %		-54.76 %		
			217,400.00	-129,400.00	88,000.00	92,600.00	98,345.00	-119,055.00		
57	CONSTRUCTION SIGNS CLASS A	S.F.		40.00 %		10.00 %		-42.50 %		
	382.0000		20.0000	28.0000	7,640.00	22.0000	11.5000	-42.50 %		
				3,056.00	10,696.00	8,404.00	4,393.00	-3,247.00		
58	LOOP REPLACEMENT TYPE 3	EACH		-44.44 %		16.67 %		-55.56 %		
	1.0000		1,800.0000	1,000.0000	1,800.00	2,100.0000	800.0000	-55.56 %		
				-800.00	1,000.00	2,100.00	800.00	-1,000.00		
59	PEDESTRIAN CONTROL AND PROTECTION	L.S.		-15.97 %		-7.56 %		-48.32 %		
			7,140.00	-1,140.00	6,000.00	-540.00	3,690.00	-3,450.00		
OTHER ITEMS										
60	TYPE B PROGRESS SCHEDULE	L.S.		0.00 %		8.00 %		0.00 %		
			5,000.00	0.00	5,000.00	400.00	5,000.00	0.00		

PS&E JOB NO : 10A004 REVISION NO :
 CONTRACT NO : 007925 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3366
 HWY : SR 090,520
 TITLE : I-90 AND SR 520
 BR 90/50N & SR520/I-405 VICINITY
 SEISMIC RETROFIT
 10A004
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Apr 21 2010
 AWARDED ON : May 5 2010

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	PCL CONSTRUCTION SERVICES, INC 15405 SE 37 STREET SUITE 200 BELLEVUE WA 980061772 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
61	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %	
			11,500.00	11,500.00		11,500.00	11,500.00		
62	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %	
			5.00	5.00		5.00	5.00		
63	DELETED ITEM	EACH	0.0100	0.0001	0.00 %	0.0000	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	
64	MINOR CHANGE	CALC			0.00 %			0.00 %	
			-1.00	-1.00		-1.00	-1.00		
65	SPCC PLAN	L.S.			-28.57 %			-28.57 %	
			3,500.00	2,500.00	-1,000.00	1,600.00	-1,900.00	2,500.00	
66	NO TRESPASSING SIGN	EACH	2.0000	300.0000	-41.67 %	800.0000	166.67 %	180.0000	
			600.00	350.00	-250.00	1,600.00	1,000.00	360.00	
67	HEALTH AND SAFETY PLAN	L.S.			0.00 %			-48.57 %	
			3,500.00	3,500.00	0.00	1,800.00	-1,700.00	4,500.00	
68	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS	EST.			0.00 %			0.00 %	
			5,000.00	5,000.00		5,000.00	5,000.00		
69	TEMPORARY RAILROAD CROSSING	L.S.			10.00 %			-50.00 %	
			20,000.00	22,000.00	2,000.00	10,000.00	-10,000.00	31,735.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/14/2010

*** BID CHECK REPORT ***

TIME: 07:41

PS&E JOB NO : 10A004 REVISION NO :
 CONTRACT NO : 007925 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3366
 HWY : SR 090,520
 TITLE : I-90 AND SR 520
 BR 90/50N & SR520/I-405 VICINITY
 SEISMIC RETROFIT
 10A004
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Apr 21 2010
 AWARDED ON : May 5 2010

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 GUY F. ATKINSON CONSTRUCTION, C.A. CAREY CORPORATION PCL CONSTRUCTION SERVICES, INC
 707 SOUTH GRADY WAY SUITE 500 537 NW LOCUST ST 15405 SE 37 STREET SUITE 200
 98027-2412
 RENTON WA 980573224 ISSAQUAH WA 980271006 BELLEVUE WA 980061772
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
70	PLASTIC WIDE LINE									
	800.0000	L.F.	3.5000	4.0000	14.29%	3.0000	-14.29%	2.0500	-41.43%	
			2,800.00	3,200.00	400.00	2,400.00	-400.00	1,640.00	-1,160.00	
CONTRACT TOTAL			<u>\$4,784,852.00</u>	<u>\$3,728,681.76</u>	<u>-22.07%</u>	<u>\$3,984,642.00</u>	<u>-16.72%</u>	<u>\$4,174,405.30</u>	<u>-12.76%</u>	
BASE TOTAL			<u>\$4,784,852.00</u>	<u>\$3,728,681.76</u>	<u>-22.07%</u>	<u>\$3,984,642.00</u>	<u>-16.72%</u>	<u>\$4,174,405.30</u>	<u>-12.76%</u>	

PS&E JOB NO : 10A004 REVISION NO :
 CONTRACT NO : 007925 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3366
 HWY : SR 090,520
 TITLE : I-90 AND SR 520
 BR 90/50N & SR520/I-405 VICINITY
 SEISMIC RETROFIT
 10A004
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Apr 21 2010
 AWARDED ON : May 5 2010

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE 98033-6391 EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION													
1	MOBILIZATION	L.S.			8.59 %			6.06 %			13.64 %		
			396,000.00	430,000.00	34,000.00	420,000.00	24,000.00	450,000.00	54,000.00				
2	CLEARING AND GRUBBING												
	0.2500	ACRE	7,000.0000	7,000.0000	0.00 %	35,000.0000	400.00 %	26,000.0000	271.43 %				
			1,750.00	1,750.00	0.00	8,750.00	7,000.00	6,500.00	4,750.00				
3	REMOVING GUARDRAIL												
	200.0000	L.F.	3.0000	6.0000	100.00 %	6.0000	100.00 %	7.0000	133.33 %				
			600.00	1,200.00	600.00	1,200.00	600.00	1,400.00	800.00				
4	REMOVING PLASTIC LINE												
	1700.0000	L.F.	1.5000	0.5000	-66.67 %	1.0000	-33.33 %	0.6000	-60.00 %				
			2,550.00	850.00	-1,700.00	1,700.00	-850.00	1,020.00	-1,530.00				
5	REMOVING PAINTED TRAFFIC MARKING												
	3.0000	EACH	100.0000	25.0000	-75.00 %	37.0000	-63.00 %	32.0000	-68.00 %				
			300.00	75.00	-225.00	111.00	-189.00	96.00	-204.00				
6	REMOVING RAISED PAVEMENT MARKER												
	1.0000	HUND	1,500.0000	180.0000	-88.00 %	250.0000	-83.33 %	228.0000	-84.80 %				
			1,500.00	180.00	-1,320.00	250.00	-1,250.00	228.00	-1,272.00				
STRUCTURE													
7	SHORING OR EXTRA EXCAVATION CL. A BRIDGE 520/21	L.S.			-75.00 %		150.00 %		-56.67 %				
			60,000.00	15,000.00	-45,000.00	150,000.00	90,000.00	26,000.00	-34,000.00				
8	SHORING OR EXTRA EXCAVATION CL. A BRIDGE 520/22N	L.S.			20.00 %		0.00 %		-84.00 %				
			25,000.00	30,000.00	5,000.00	25,000.00	0.00	4,000.00	-21,000.00				
9	SHORING OR EXTRA EXCAVATION CL. A BRIDGE 520/25N	L.S.			-40.00 %		-28.00 %		-93.00 %				
			50,000.00	30,000.00	-20,000.00	36,000.00	-14,000.00	3,500.00	-46,500.00				
10	SHORING OR EXTRA EXCAVATION CL. A BRIDGE 520/27N	L.S.			-10.00 %		100.00 %		-71.00 %				
			50,000.00	45,000.00	-5,000.00	100,000.00	50,000.00	14,500.00	-35,500.00				

PS&E JOB NO : 10A004 REVISION NO :
 CONTRACT NO : 007925 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3366
 HWY : SR 090,520
 TITLE : I-90 AND SR 520
 BR 90/50N & SR520/I-405 VICINITY
 SEISMIC RETROFIT
 10A004
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Apr 21 2010
 AWARDED ON : May 5 2010

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE 98033-6391 EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE													
11	SHORING OR EXTRA EXCAVATION CL. A BRIDGE 520/34S	L.S.			-12.50 %			62.50 %			-78.25 %		
			40,000.00	35,000.00	-5,000.00	65,000.00	25,000.00		8,700.00	-31,300.00			
12	SHORING OR EXTRA EXCAVATION CL. A BRIDGE 90/50N	L.S.			-8.57 %			114.29 %			83.43 %		
			350,000.00	320,000.00	-30,000.00	750,000.00	400,000.00		642,000.00	292,000.00			
13	SEISMIC RETROFIT BRIDGE 520/21	L.S.			57.89 %			-10.53 %			13.68 %		
			190,000.00	300,000.00	110,000.00	170,000.00	-20,000.00		216,000.00	26,000.00			
14	SEISMIC RETROFIT BRIDGE 520/22N	L.S.			125.00 %			70.00 %			15.00 %		
			100,000.00	225,000.00	125,000.00	170,000.00	70,000.00		115,000.00	15,000.00			
15	SEISMIC RETROFIT BRIDGE 520/27N	L.S.			45.83 %			41.67 %			30.83 %		
			120,000.00	175,000.00	55,000.00	170,000.00	50,000.00		157,000.00	37,000.00			
16	SEISMIC RETROFIT BRIDGE 520/30	L.S.			21.95 %			-17.07 %			15.12 %		
			205,000.00	250,000.00	45,000.00	170,000.00	-35,000.00		236,000.00	31,000.00			
17	SEISMIC RETROFIT BRIDGE 90/50N	L.S.			-25.00 %			-25.00 %			18.19 %		
			1,000,000.00	750,000.00	-250,000.00	750,000.00	-250,000.00		1,181,900.00	181,900.00			
18	COLUMN JACKETING BRIDGE 520/21	L.S.			0.00 %			-57.14 %			-14.29 %		
			350,000.00	350,000.00	0.00	150,000.00	-200,000.00		300,000.00	-50,000.00			
19	COLUMN JACKETING BRIDGE 520/22N	L.S.			75.00 %			50.00 %			-32.00 %		
			100,000.00	175,000.00	75,000.00	150,000.00	50,000.00		68,000.00	-32,000.00			
20	COLUMN JACKETING BRIDGE 520/25N	L.S.			42.86 %			-28.57 %			-18.10 %		
			210,000.00	300,000.00	90,000.00	150,000.00	-60,000.00		172,000.00	-38,000.00			
21	COLUMN JACKETING BRIDGE 520/27N	L.S.			26.19 %			-28.57 %			16.19 %		
			210,000.00	265,000.00	55,000.00	150,000.00	-60,000.00		244,000.00	34,000.00			

PS&E JOB NO : 10A004 REVISION NO :
 CONTRACT NO : 007925 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3366
 HWY : SR 090,520
 TITLE : I-90 AND SR 520
 BR 90/50N & SR520/I-405 VICINITY
 SEISMIC RETROFIT
 10A004
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Apr 21 2010
 AWARDED ON : May 5 2010

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE 825 5TH AVE 98033-6391 EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STRUCTURE										
22	COLUMN JACKETING BRIDGE 520/34S	L.S.	250,000.00	4.00 %	260,000.00	10,000.00	150,000.00	-40.00 %	182,000.00	-27.20 %
SURFACING										
23	CRUSHED SURFACING BASE COURSE	TON	40.0000	212.50 %	125.0000	3,825.00	60.0000	50.00 %	106.0000	165.00 %
	45.0000	TON	1,800.00	3,825.00	5,625.00	2,700.00	900.00	4,770.00	2,970.00	
HOT MIX ASPHALT										
24	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22	TON	175.0000	328.57 %	750.0000	4,025.00	250.0000	42.86 %	330.0000	88.57 %
	7.0000	TON	1,225.00	4,025.00	5,250.00	1,750.00	525.00	2,310.00	1,085.00	
25	LONGITUDINAL JOINT SEAL	L.F.	20.0000	-25.00 %	15.0000	-750.00	13.0000	-35.00 %	21.0000	5.00 %
	150.0000	L.F.	3,000.00	2,250.00	2,250.00	1,950.00	-1,050.00	3,150.00	150.00	
EROSION CNTL AND ROADSIDE RESTORATION										
26	ESC LEAD	DAY	130.0000	-61.54 %	50.0000	-6,800.00	10.0000	-92.31 %	145.0000	11.54 %
	85.0000	DAY	11,050.00	4,250.00	4,250.00	850.00	-10,200.00	12,325.00	1,275.00	
27	STABILIZED CONSTRUCTION ENTRANCE	S.Y.	15.0000	233.33 %	50.0000	34,300.00	15.0000	0.00 %	18.0000	20.00 %
	980.0000	S.Y.	14,700.00	49,000.00	49,000.00	14,700.00	0.00	17,640.00	2,940.00	
28	STREET CLEANING	HR	100.0000	25.00 %	125.0000	6,200.00	115.0000	15.00 %	133.0000	33.00 %
	248.0000	HR	24,800.00	31,000.00	31,000.00	28,520.00	3,720.00	32,984.00	8,184.00	
29	INLET PROTECTION	EACH	75.0000	20.00 %	90.0000	405.00	100.0000	33.33 %	112.0000	49.33 %
	27.0000	EACH	2,025.00	2,430.00	2,430.00	2,700.00	675.00	3,024.00	999.00	

PS&E JOB NO : 10A004 REVISION NO :
 CONTRACT NO : 007925 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3366
 HWY : SR 090,520
 TITLE : I-90 AND SR 520
 BR 90/50N & SR520/I-405 VICINITY
 SEISMIC RETROFIT
 10A004
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Apr 21 2010
 AWARDED ON : May 5 2010

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE 825 5TH AVE 98033-6391 EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
EROSION CNTL AND ROADSIDE RESTORATION									
30	SILT FENCE								
	400.0000	L.F.	6.0000	10.0000	66.67 %	8.0000	33.33 %	9.5000	58.33 %
			2,400.00	4,000.00	1,600.00	3,200.00	800.00	3,800.00	1,400.00
31	EROSION/WATER POLLUTION CONTROL								
	EST.				0.00 %		0.00 %		0.00 %
			96,000.00	96,000.00		96,000.00		96,000.00	
32	HIGH VISIBILITY FENCE								
	450.0000	L.F.	4.0000	7.0000	75.00 %	3.0000	-25.00 %	8.0000	100.00 %
			1,800.00	3,150.00	1,350.00	1,350.00	-450.00	3,600.00	1,800.00
TRAFFIC									
33	BEAM GUARDRAIL TYPE 31								
	138.0000	L.F.	35.0000	30.0000	-14.29 %	30.0000	-14.29 %	35.0000	0.00 %
			4,830.00	4,140.00	-690.00	4,140.00	-690.00	4,830.00	0.00
34	BEAM GUARDRAIL TRANSITION SECTION TYPE 31								
	1.0000	EACH	2,500.0000	2,700.0000	8.00 %	3,000.0000	20.00 %	3,400.0000	36.00 %
			2,500.00	2,700.00	200.00	3,000.00	500.00	3,400.00	900.00
35	BEAM GUARDRAIL FLARED TERMINAL								
	1.0000	EACH	2,600.0000	1,875.0000	-27.88 %	2,000.0000	-23.08 %	2,370.0000	-8.85 %
			2,600.00	1,875.00	-725.00	2,000.00	-600.00	2,370.00	-230.00
36	CAST-IN-PLACE CONC. BARRIER								
	48.0000	L.F.	250.0000	75.0000	-70.00 %	600.0000	140.00 %	190.0000	-24.00 %
			12,000.00	3,600.00	-8,400.00	28,800.00	16,800.00	9,120.00	-2,880.00
37	TEMPORARY CONC. BARRIER								
	1625.0000	L.F.	12.0000	15.0000	25.00 %	10.0000	-16.67 %	16.0000	33.33 %
			19,500.00	24,375.00	4,875.00	16,250.00	-3,250.00	26,000.00	6,500.00
38	REMOVING AND RESETTING BEAM GUARDRAIL								
	75.0000	L.F.	55.0000	43.0000	-21.82 %	45.0000	-18.18 %	54.0000	-1.82 %
			4,125.00	3,225.00	-900.00	3,375.00	-750.00	4,050.00	-75.00
39	TEMPORARY IMPACT ATTENUATOR								
	5.0000	EACH	4,000.0000	6,000.0000	50.00 %	650.0000	-83.75 %	4,870.0000	21.75 %
			20,000.00	30,000.00	10,000.00	3,250.00	-16,750.00	24,350.00	4,350.00

PS&E JOB NO : 10A004 REVISION NO :
 CONTRACT NO : 007925 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3366
 HWY : SR 090,520
 TITLE : I-90 AND SR 520
 BR 90/50N & SR520/I-405 VICINITY
 SEISMIC RETROFIT
 10A004
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Apr 21 2010
 AWARDED ON : May 5 2010

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE 98033-6391 EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
40	RESETTING IMPACT ATTENUATOR									
	1.0000	EACH	2,000.0000	5,000.0000	150.00 %	5,000.0000	150.00 %	1,150.0000	-42.50 %	
			2,000.00	5,000.00	3,000.00	5,000.00	3,000.00	1,150.00	-850.00	
41	TRANSPORTABLE ATTENUATOR(S)									
	6.0000	EACH	5,000.0000	1,000.0000	-80.00 %	400.0000	-92.00 %	20,200.0000	304.00 %	
			30,000.00	6,000.00	-24,000.00	2,400.00	-27,600.00	121,200.00	91,200.00	
42	OPERATION OF TRANSPORTABLE ATTENUATOR(S)									
	567.0000	HR	50.0000	45.0000	-10.00 %	80.0000	60.00 %	57.0000	14.00 %	
			28,350.00	25,515.00	-2,835.00	45,360.00	17,010.00	32,319.00	3,969.00	
43	REPAIR TRANSPORTABLE ATTENUATOR(S)									
		EST.			0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		
44	PLASTIC LINE									
	1200.0000	L.F.	1.5000	1.2500	-16.67 %	2.0000	33.33 %	1.5000	0.00 %	
			1,800.00	1,500.00	-300.00	2,400.00	600.00	1,800.00	0.00	
45	PAINTED TRAFFIC ARROW									
	3.0000	EACH	125.0000	45.0000	-64.00 %	65.0000	-48.00 %	57.0000	-54.40 %	
			375.00	135.00	-240.00	195.00	-180.00	171.00	-204.00	
46	PLASTIC HOV LANE SYMBOL									
	1.0000	EACH	210.0000	155.0000	-26.19 %	230.0000	9.52 %	196.0000	-6.67 %	
			210.00	155.00	-55.00	230.00	20.00	196.00	-14.00	
47	PLASTIC DRAINAGE MARKING									
	4.0000	EACH	40.0000	45.0000	12.50 %	65.0000	62.50 %	55.0000	37.50 %	
			160.00	180.00	20.00	260.00	100.00	220.00	60.00	
48	RAISED PAVEMENT MARKER TYPE 1									
	0.8800	HUND	650.0000	375.0000	-42.31 %	550.0000	-15.38 %	475.0000	-26.92 %	
			572.00	330.00	-242.00	484.00	-88.00	418.00	-154.00	
49	RAISED PAVEMENT MARKER TYPE 2									
	0.1200	HUND	1,000.0000	525.0000	-47.50 %	775.0000	-22.50 %	650.0000	-35.00 %	
			120.00	63.00	-57.00	93.00	-27.00	78.00	-42.00	
50	TEMPORARY PAVEMENT MARKING									
	2350.0000	L.F.	0.5000	1.0000	100.00 %	0.5000	0.00 %	1.3000	160.00 %	
			1,175.00	2,350.00	1,175.00	1,175.00	0.00	3,055.00	1,880.00	

PS&E JOB NO : 10A004 REVISION NO :
 CONTRACT NO : 007925 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3366
 HWY : SR 090,520
 TITLE : I-90 AND SR 520
 BR 90/50N & SR520/I-405 VICINITY
 SEISMIC RETROFIT
 10A004
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Apr 21 2010
 AWARDED ON : May 5 2010

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
51	ILLUMINATION SYSTEM	L.S.								
			22,500.00	-2.22 %	22,000.00	-500.00	25,000.00	11.11 %	55,500.00	146.67 %
52	SEQUENTIAL ARROW SIGN 3524.0000	HR	4.0000 14,096.00	-25.00 % -3,524.00	3.0000 10,572.00		1.0000 3,524.00	-75.00 % -10,572.00	8.0000 28,192.00	100.00 % 14,096.00
53	PORTABLE CHANGEABLE MESSAGE SIGN 3300.0000	HR	6.0000 19,800.00	-99.83 % -19,767.00	0.0100 33.00		1.0000 3,300.00	-83.33 % -16,500.00	16.0000 52,800.00	166.67 % 33,000.00
54	OTHER TEMPORARY TRAFFIC CONTROL L.S.		35,835.00	-44.19 %	20,000.00	-15,835.00	300,000.00	737.17 %	84,300.00	135.24 %
55	OTHER TRAFFIC CONTROL LABOR 8776.0000	HR	45.0000 394,920.00	-99.98 % -394,832.24	0.0100 87.76		0.0100 87.76	-99.98 % -394,832.24	51.5000 451,964.00	14.44 % 57,044.00
56	TRAFFIC CONTROL SUPERVISOR L.S.		217,400.00	-99.54 %	1,000.00	-216,400.00	65,000.00	-70.10 %	182,000.00	-16.28 %
57	CONSTRUCTION SIGNS CLASS A 382.0000	S.F.	20.0000 7,640.00	275.00 % 21,010.00	75.0000 28,650.00		25.0000 9,550.00	25.00 % 1,910.00	16.0000 6,112.00	-20.00 % -1,528.00
58	LOOP REPLACEMENT TYPE 3 1.0000	EACH	1,800.0000 1,800.00	-61.11 % -1,100.00	700.0000 700.00		800.0000 800.00	-55.56 % -1,000.00	1,520.0000 1,520.00	-15.56 % -280.00
59	PEDESTRIAN CONTROL AND PROTECTION L.S.		7,140.00	-85.99 %	1,000.00	-6,140.00	10,000.00	40.06 %	6,300.00	-11.76 %
OTHER ITEMS										
60	TYPE B PROGRESS SCHEDULE L.S.		5,000.00	100.00 %	10,000.00	5,000.00	5,000.00	0.00 %	5,000.00	0.00 %

PS&E JOB NO : 10A004 REVISION NO :
 CONTRACT NO : 007925 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3366
 HWY : SR 090,520
 TITLE : I-90 AND SR 520
 BR 90/50N & SR520/I-405 VICINITY
 SEISMIC RETROFIT
 10A004
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Apr 21 2010
 AWARDED ON : May 5 2010

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE 98033-6391 EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
61	ROADSIDE CLEANUP									
		EST.			0.00 %			0.00 %		0.00 %
			11,500.00	11,500.00		11,500.00		11,500.00		
62	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %			0.00 %		0.00 %
			5.00	5.00		5.00		5.00		
63	DELETED ITEM									
	0.0100	EACH	0.0001	1.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.00 %
			0.00	0.01	0.01	0.00	0.00	0.00	0.00	0.00
64	MINOR CHANGE									
		CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00		-1.00
65	SPCC PLAN									
		L.S.			-57.14 %			-85.71 %		-71.43 %
			3,500.00	1,500.00	-2,000.00	500.00	-3,000.00	1,000.00	-2,500.00	
66	NO TRESPASSING SIGN									
	2.0000	EACH	300.0000	250.0000	-16.67 %	350.0000	16.67 %	1,250.0000	316.67 %	
			600.00	500.00	-100.00	700.00	100.00	2,500.00	1,900.00	
67	HEALTH AND SAFETY PLAN									
		L.S.			42.86 %			114.29 %		-45.71 %
			3,500.00	5,000.00	1,500.00	7,500.00	4,000.00	1,900.00	-1,600.00	
68	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS									
		EST.			0.00 %			0.00 %		0.00 %
			5,000.00	5,000.00		5,000.00		5,000.00		
69	TEMPORARY RAILROAD CROSSING									
		L.S.			-50.00 %			-65.00 %		131.00 %
			20,000.00	10,000.00	-10,000.00	7,000.00	-13,000.00	46,200.00	26,200.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/14/2010

*** BID CHECK REPORT ***

TIME: 07:41

PS&E JOB NO : 10A004 REVISION NO :
 CONTRACT NO : 007925 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3366
 HWY : SR 090,520
 TITLE : I-90 AND SR 520
 BR 90/50N & SR520/I-405 VICINITY
 SEISMIC RETROFIT
 10A004
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Apr 21 2010
 AWARDED ON : May 5 2010

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 MOWAT CONSTRUCTION COMPANY GRANITE CONSTRUCTION COMPANY MIDMOUNTAIN CONTRACTORS, INC.
 20210 142ND AVE NE 1525 E. MARINE VIEW DRIVE 825 5TH AVE
 98072-4477 98033-6391
 WOODINVILLE WA 980721330 EVERETT WA 982011927 KIRKLAND WA 980832909
 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
70	PLASTIC WIDE LINE									
	800.0000	L.F.	3.5000	2.0000	-42.86%	3.0000	-14.29%	2.5000	-28.57%	
			2,800.00	1,600.00	-1,200.00	2,400.00	-400.00	2,000.00	-800.00	
CONTRACT TOTAL			<u>\$4,784,852.00</u>	<u>\$4,412,299.77</u>	<u>-7.79%</u>	<u>\$4,477,008.76</u>	<u>-6.43%</u>	<u>\$5,397,966.00</u>	<u>12.81%</u>	
BASE TOTAL			<u>\$4,784,852.00</u>	<u>\$4,412,299.77</u>	<u>-7.79%</u>	<u>\$4,477,008.76</u>	<u>-6.43%</u>	<u>\$5,397,966.00</u>	<u>12.81%</u>	