

PS&E JOB NO : 10A048 REVISION NO :
 CONTRACT NO : 008086 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL3029
 HWY : SR 539,542
 TITLE : SR 542
 EVERSON GOSHEN RD VIC TO SR 9 VIC
 INTERSECTION IMPROVEMENTS
 10A048 (REV. 2/17/2011)
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Mar 7 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 BOSS CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC. COLACURCIO BROTHERS, INC.
 4945 GUIDE MERIDIAN 4721 NORTHWEST DR 3287 "H" STREET RD
 BELLINGHAM WA 982269109 BELLINGHAM WA 982269019 BLAINE WA 982309206
 CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100404

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			-42.75 %			-37.50 %		-50.00 %
			400,000.00	228,990.00	-171,010.00	250,000.00	-150,000.00	200,000.00	-200,000.00	
2	CLEARING AND GRUBBING									
	2.2000	ACRE	6,500.0000	1,386.1400	-78.67 %	4,800.0000	-26.15 %	3,500.0000	-46.15 %	
			14,300.00	3,049.51	-11,250.49	10,560.00	-3,740.00	7,700.00	-6,600.00	
3	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			225.10 %		-75.00 %		200.00 %	
			10,000.00	32,510.00	22,510.00	2,500.00	-7,500.00	30,000.00	20,000.00	
4	REMOVING ASPHALT CONC. PAVEMENT									
	1272.0000	S.Y.	14.0000	11.4400	-18.29 %	3.5000	-75.00 %	8.5000	-39.29 %	
			17,808.00	14,551.68	-3,256.32	4,452.00	-13,356.00	10,812.00	-6,996.00	
5	HAZARDOUS MATERIAL HANDLING AND DISPOSAL	EST.			0.00 %		0.00 %		0.00 %	
			50,000.00	50,000.00		50,000.00		50,000.00		
6	HAZARDOUS MATERIAL EXCAVATION INCL. HAUL									
	500.0000	C.Y.	20.0000	8.8600	-55.70 %	9.0000	-55.00 %	16.0000	-20.00 %	
			10,000.00	4,430.00	-5,570.00	4,500.00	-5,500.00	8,000.00	-2,000.00	
GRADING										
7	ROADWAY EXCAVATION INCL. HAUL									
	4970.0000	C.Y.	18.0000	7.9900	-55.61 %	15.0000	-16.67 %	10.1000	-43.89 %	
			89,460.00	39,710.30	-49,749.70	74,550.00	-14,910.00	50,197.00	-39,263.00	
8	ROADWAY EXCAVATION INCL. HAUL - AREA A									
	5250.0000	C.Y.	15.0000	8.2500	-45.00 %	9.0000	-40.00 %	10.0000	-33.33 %	
			78,750.00	43,312.50	-35,437.50	47,250.00	-31,500.00	52,500.00	-26,250.00	
9	SELECT BORROW INCL. HAUL									
	9890.0000	TON	9.0000	3.7600	-58.22 %	4.0000	-55.56 %	7.5000	-16.67 %	
			89,010.00	37,186.40	-51,823.60	39,560.00	-49,450.00	74,175.00	-14,835.00	
10	GRAVEL BORROW INCL. HAUL									
	6200.0000	TON	13.0000	4.2800	-67.08 %	4.0000	-69.23 %	7.5000	-42.31 %	
			80,600.00	26,536.00	-54,064.00	24,800.00	-55,800.00	46,500.00	-34,100.00	
11	SAND DRAINAGE BLANKET									
	680.0000	TON	18.0000	10.2900	-42.83 %	25.0000	38.89 %	11.8000	-34.44 %	
			12,240.00	6,997.20	-5,242.80	17,000.00	4,760.00	8,024.00	-4,216.00	
12	EMBANKMENT COMPACTION									
	8940.0000	C.Y.	3.0000	3.0400	1.33 %	2.0000	-33.33 %	1.8000	-40.00 %	
			26,820.00	27,177.60	357.60	17,880.00	-8,940.00	16,092.00	-10,728.00	

PS&E JOB NO : 10A048 REVISION NO :
 CONTRACT NO : 008086 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL3029
 HWY : SR 539,542
 TITLE : SR 542
 EVERSON GOSHEN RD VIC TO SR 9 VIC
 INTERSECTION IMPROVEMENTS
 10A048 (REV. 2/17/2011)
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Mar 7 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 BOSS CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC. COLACURCIO BROTHERS, INC.
 4945 GUIDE MERIDIAN 4721 NORTHWEST DR 3287 "H" STREET RD
 BELLINGHAM WA 982269109 BELLINGHAM WA 982269019 BLAINE WA 982309206
 CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100404

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
GRADING										
13	GEOSYNTHETIC CLAY LINER 2622.0000	S.Y.	12.0000	8.2300	-31.42%	12.0000	0.00%	9.0000	-25.00%	
			31,464.00	21,579.06	-9,884.94	31,464.00	0.00	23,598.00	-7,866.00	
14	DEWATERING- AREA A	L.S.			-31.52%		42.86%		80.00%	
			35,000.00	23,968.00	-11,032.00	50,000.00	15,000.00	63,000.00	28,000.00	
DRAINAGE										
15	DROP INLET TYPE 1 1.0000	EACH	3,000.0000	2,140.0000	-28.67%	3,500.0000	16.67%	3,000.0000	0.00%	
			3,000.00	2,140.00	-860.00	3,500.00	500.00	3,000.00	0.00	
16	ASPHALT CONC. SPILLWAY 12.0000	L.F.	30.0000	42.8000	42.67%	50.0000	66.67%	50.0000	66.67%	
			360.00	513.60	153.60	600.00	240.00	600.00	240.00	
17	QUARRY SPALLS 92.0000	TON	30.0000	25.9100	-13.63%	30.0000	0.00%	28.5000	-5.00%	
			2,760.00	2,383.72	-376.28	2,760.00	0.00	2,622.00	-138.00	
18	UNDERDRAIN PIPE 6 IN. DIAM. 64.0000	L.F.	10.0000	14.0100	40.10%	6.0000	-40.00%	10.0000	0.00%	
			640.00	896.64	256.64	384.00	-256.00	640.00	0.00	
19	CL. V REINF. CONC. CULV. PIPE 24 IN. DIAM. 210.0000	L.F.	70.0000	41.9300	-40.10%	60.0000	-14.29%	51.0000	-27.14%	
			14,700.00	8,805.30	-5,894.70	12,600.00	-2,100.00	10,710.00	-3,990.00	
STORM SEWER										
20	CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR 1.0000	EACH	3,000.0000	2,423.0000	-19.23%	3,500.0000	16.67%	3,900.0000	30.00%	
			3,000.00	2,423.00	-577.00	3,500.00	500.00	3,900.00	900.00	
21	CATCH BASIN TYPE 2 54 IN. DIAM. WITH GATE VALVE 1.0000	EACH	3,000.0000	2,007.0000	-33.10%	2,500.0000	-16.67%	3,300.0000	10.00%	
			3,000.00	2,007.00	-993.00	2,500.00	-500.00	3,300.00	300.00	
22	CATCH BASIN TYPE 1L 3.0000	EACH	1,300.0000	803.3000	-38.21%	1,250.0000	-3.85%	1,200.0000	-7.69%	
			3,900.00	2,409.90	-1,490.10	3,750.00	-150.00	3,600.00	-300.00	
23	CATCH BASIN TYPE 1 23.0000	EACH	1,200.0000	693.9000	-42.18%	1,000.0000	-16.67%	900.0000	-25.00%	
			27,600.00	15,959.70	-11,640.30	23,000.00	-4,600.00	20,700.00	-6,900.00	

PS&E JOB NO : 10A048 REVISION NO :
 CONTRACT NO : 008086 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL3029
 HWY : SR 539,542
 TITLE : SR 542
 EVERSON GOSHEN RD VIC TO SR 9 VIC
 INTERSECTION IMPROVEMENTS
 10A048 (REV. 2/17/2011)
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Mar 7 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 BOSS CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC. COLACURCIO BROTHERS, INC.
 4945 GUIDE MERIDIAN 4721 NORTHWEST DR 3287 "H" STREET RD
 BELLINGHAM WA 982269109 BELLINGHAM WA 982269019 BLAINE WA 982309206
 CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100404

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STORM SEWER										
24	CATCH BASIN TYPE 2 48 IN. DIAM. 10.0000	EACH	2,500.0000	1,237.2900	-50.51%	1,750.0000	-30.00%	1,900.0000	-24.00%	
			25,000.00	12,372.90	-12,627.10	17,500.00	-7,500.00	19,000.00	-6,000.00	
25	CATCH BASIN TYPE 2 54 IN. DIAM. 3.0000	EACH	3,000.0000	1,651.8300	-44.94%	2,700.0000	-10.00%	2,400.0000	-20.00%	
			9,000.00	4,955.49	-4,044.51	8,100.00	-900.00	7,200.00	-1,800.00	
26	CATCH BASIN TYPE 2 72 IN. DIAM. 1.0000	EACH	4,000.0000	2,419.0000	-39.53%	4,250.0000	6.25%	3,500.0000	-12.50%	
			4,000.00	2,419.00	-1,581.00	4,250.00	250.00	3,500.00	-500.00	
27	TESTING STORM SEWER PIPE 2866.0000	L.F.	2.0000	3.4000	70.00%	1.0000	-50.00%	1.7000	-15.00%	
			5,732.00	9,744.40	4,012.40	2,866.00	-2,866.00	4,872.20	-859.80	
28	CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM. 167.0000	L.F.	50.0000	29.7200	-40.56%	25.0000	-50.00%	32.0000	-36.00%	
			8,350.00	4,963.24	-3,386.76	4,175.00	-4,175.00	5,344.00	-3,006.00	
29	CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM. 157.0000	L.F.	75.0000	39.1500	-47.80%	37.0000	-50.67%	44.0000	-41.33%	
			11,775.00	6,146.55	-5,628.45	5,809.00	-5,966.00	6,908.00	-4,867.00	
30	CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM. 18.0000	L.F.	100.0000	65.9800	-34.02%	75.0000	-25.00%	66.0000	-34.00%	
			1,800.00	1,187.64	-612.36	1,350.00	-450.00	1,188.00	-612.00	
31	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 2025.0000	L.F.	28.0000	21.7200	-22.43%	21.0000	-25.00%	24.0000	-14.29%	
			56,700.00	43,983.00	-12,717.00	42,525.00	-14,175.00	48,600.00	-8,100.00	
32	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 256.0000	L.F.	31.0000	29.2900	-5.52%	32.0000	3.23%	34.0000	9.68%	
			7,936.00	7,498.24	-437.76	8,192.00	256.00	8,704.00	768.00	
33	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM. 78.0000	L.F.	31.0000	46.5700	50.23%	55.0000	77.42%	49.0000	58.06%	
			2,418.00	3,632.46	1,214.46	4,290.00	1,872.00	3,822.00	1,404.00	
34	SCHEDULE A STORM SEWER PIPE 30 IN. DIAM. 518.0000	L.F.	75.0000	55.5700	-25.91%	70.0000	-6.67%	63.0000	-16.00%	
			38,850.00	28,785.26	-10,064.74	36,260.00	-2,590.00	32,634.00	-6,216.00	
35	PVC PIPE FOR WATER MAIN 8 IN. DIAM 89.0000	L.F.	55.0000	23.9000	-56.55%	20.0000	-63.64%	31.0000	-43.64%	
			4,895.00	2,127.10	-2,767.90	1,780.00	-3,115.00	2,759.00	-2,136.00	

PS&E JOB NO : 10A048 REVISION NO :
 CONTRACT NO : 008086 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL3029
 HWY : SR 539,542
 TITLE : SR 542
 EVERSON GOSHEN RD VIC TO SR 9 VIC
 INTERSECTION IMPROVEMENTS
 10A048 (REV. 2/17/2011)
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Mar 7 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 BOSS CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC. COLACURCIO BROTHERS, INC.
 4945 GUIDE MERIDIAN 4721 NORTHWEST DR 3287 "H" STREET RD
 BELLINGHAM WA 982269109 BELLINGHAM WA 982269019 BLAINE WA 982309206
 CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100404

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
36	MODIFY BRIDGE DRAIN									
	2.0000	EACH	500.0000	342.4000	-31.52%	2,500.0000	400.00%	1,000.0000	100.00%	
			1,000.00	684.80	-315.20	5,000.00	4,000.00	2,000.00	1,000.00	
37	BRIDGE APPROACH SLAB									
	85.0000	S.Y.	400.0000	334.1800	-16.46%	275.0000	-31.25%	325.0000	-18.75%	
			34,000.00	28,405.30	-5,594.70	23,375.00	-10,625.00	27,625.00	-6,375.00	
SURFACING										
38	PERMEABLE BALLAST									
	1120.0000	TON	25.0000	12.4500	-50.20%	18.0000	-28.00%	16.2000	-35.20%	
			28,000.00	13,944.00	-14,056.00	20,160.00	-7,840.00	18,144.00	-9,856.00	
39	CRUSHED SURFACING BASE COURSE									
	3210.0000	TON	20.0000	12.1100	-39.45%	22.0000	10.00%	15.8500	-20.75%	
			64,200.00	38,873.10	-25,326.90	70,620.00	6,420.00	50,878.50	-13,321.50	
40	CRUSHED SURFACING TOP COURSE									
	140.0000	TON	19.0000	13.7300	-27.74%	30.0000	57.89%	19.1500	0.79%	
			2,660.00	1,922.20	-737.80	4,200.00	1,540.00	2,681.00	21.00	
LIQUID ASPHALT										
41	ANTI-STRIPPING ADDITIVE									
		EST.			0.00%		0.00%		0.00%	
			4,389.00	4,389.00		4,389.00		4,389.00		
CEMENT CONCRETE PAVEMENT										
42	CORROSION RESISTANT DOWEL BAR									
	985.0000	EACH	15.0000	20.0800	33.87%	20.0000	33.33%	20.0000	33.33%	
			14,775.00	19,778.80	5,003.80	19,700.00	4,925.00	19,700.00	4,925.00	
43	PIGMENTED CEMENT CONCRETE- PATTERNED									
	1156.0000	S.Y.	90.0000	78.3800	-12.91%	75.0000	-16.67%	98.0000	8.89%	
			104,040.00	90,607.28	-13,432.72	86,700.00	-17,340.00	113,288.00	9,248.00	
HOT MIX ASPHALT										
44	PLANING BITUMINOUS PAVEMENT									
	2170.0000	S.Y.	5.0000	3.7500	-25.00%	4.0000	-20.00%	5.7000	14.00%	
			10,850.00	8,137.50	-2,712.50	8,680.00	-2,170.00	12,369.00	1,519.00	

PS&E JOB NO : 10A048 REVISION NO :
 CONTRACT NO : 008086 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL3029
 HWY : SR 539,542
 TITLE : SR 542
 EVERSON GOSHEN RD VIC TO SR 9 VIC
 INTERSECTION IMPROVEMENTS
 10A048 (REV. 2/17/2011)
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Mar 7 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 BOSS CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC. COLACURCIO BROTHERS, INC.
 4945 GUIDE MERIDIAN 4721 NORTHWEST DR 3287 "H" STREET RD
 BELLINGHAM WA 982269109 BELLINGHAM WA 982269019 BLAINE WA 982309206
 CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100404

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
HOT MIX ASPHALT										
45	HMA CL. 1/2 IN. PG 64-22 4389.0000	TON	80.0000 351,120.00	79.7200 349,891.08	-0.35 % -1,228.92	78.0000 342,342.00	-2.50 % -8,778.00	80.5000 353,314.50	0.63 % 2,194.50	
46	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC		10,534.00	10,534.00	0.00 %	10,534.00	0.00 %	10,534.00	0.00 %	
47	COMPACTION PRICE ADJUSTMENT CALC		7,022.00	7,022.00	0.00 %	7,022.00	0.00 %	7,022.00	0.00 %	
48	ASPHALT COST PRICE ADJUSTMENT CALC		5,622.00	5,622.00	0.00 %	5,622.00	0.00 %	5,622.00	0.00 %	
49	COMMERCIAL HMA 180.0000	TON	110.0000 19,800.00	113.4200 20,415.60	3.11 % 615.60	110.0000 19,800.00	0.00 % 0.00	124.0000 22,320.00	12.73 % 2,520.00	
50	BRIDGE TRANSVERSE JOINT SEAL 88.0000	L.F.	50.0000 4,400.00	38.8500 3,418.80	-22.30 % -981.20	30.0000 2,640.00	-40.00 % -1,760.00	38.0000 3,344.00	-24.00 % -1,056.00	
EROSION CNTL AND ROADSIDE RESTORATION										
51	ENVIRONMENTAL COMPLIANCE LEAD 106.0000	DAY	120.0000 12,720.00	100.9400 10,699.64	-15.88 % -2,020.36	50.0000 5,300.00	-58.33 % -7,420.00	87.0000 9,222.00	-27.50 % -3,498.00	
52	TEMPORARY EROSION CONTROL BLANKET 290.0000	S.Y.	2.5000 725.00	1.9600 568.40	-21.60 % -156.60	4.0000 1,160.00	60.00 % 435.00	3.7000 1,073.00	48.00 % 348.00	
53	COMPOST BLANKET 1544.0000	S.Y.	3.0000 4,632.00	2.6500 4,091.60	-11.67 % -540.40	3.0000 4,632.00	0.00 % 0.00	3.1500 4,863.60	5.00 % 231.60	
54	CHECK DAM 50.0000	L.F.	11.0000 550.00	15.0900 754.50	37.18 % 204.50	10.0000 500.00	-9.09 % -50.00	12.0000 600.00	9.09 % 50.00	
55	INLET PROTECTION 73.0000	EACH	65.0000 4,745.00	43.6000 3,182.80	-32.92 % -1,562.20	50.0000 3,650.00	-23.08 % -1,095.00	72.0000 5,256.00	10.77 % 511.00	
56	STABILIZED CONSTRUCTION ENTRANCE 370.0000	S.Y.	12.0000 4,440.00	7.7100 2,852.70	-35.75 % -1,587.30	15.0000 5,550.00	25.00 % 1,110.00	15.5000 5,735.00	29.17 % 1,295.00	

PS&E JOB NO : 10A048 REVISION NO :
 CONTRACT NO : 008086 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL3029
 HWY : SR 539,542
 TITLE : SR 542
 EVERSON GOSHEN RD VIC TO SR 9 VIC
 INTERSECTION IMPROVEMENTS
 10A048 (REV. 2/17/2011)
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Mar 7 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 BOSS CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC. COLACURCIO BROTHERS, INC.
 4945 GUIDE MERIDIAN 4721 NORTHWEST DR 3287 "H" STREET RD
 BELLINGHAM WA 982269109 BELLINGHAM WA 982269019 BLAINE WA 982309206
 CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100404

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
57	STREET CLEANING									
	150.0000	HR	115.0000	128.4000	11.65%	75.0000	-34.78%	116.0000	0.87%	
			17,250.00	19,260.00	2,010.00	11,250.00	-6,000.00	17,400.00	150.00	
58	SILT FENCE									
	1150.0000	L.F.	4.5000	4.0100	-10.89%	3.0000	-33.33%	2.9000	-35.56%	
			5,175.00	4,611.50	-563.50	3,450.00	-1,725.00	3,335.00	-1,840.00	
59	EROSION/WATER POLLUTION CONTROL EST.				0.00%		0.00%		0.00%	
			150,000.00	150,000.00		150,000.00		150,000.00		
60	TEMPORARY PIPE SLOPE DRAIN									
	1770.0000	L.F.	22.5000	10.2900	-54.27%	10.0000	-55.56%	9.5000	-57.78%	
			39,825.00	18,213.30	-21,611.70	17,700.00	-22,125.00	16,815.00	-23,010.00	
61	MULCHING WITH HECP TYPE 1 MULCH									
	2.0000	ACRE	3,490.0000	2,247.0000	-35.62%	3,800.0000	8.88%	4,400.0000	26.07%	
			6,980.00	4,494.00	-2,486.00	7,600.00	620.00	8,800.00	1,820.00	
62	TOPSOIL TYPE A									
	976.0000	C.Y.	30.0000	26.7500	-10.83%	35.0000	16.67%	26.5000	-11.67%	
			29,280.00	26,108.00	-3,172.00	34,160.00	4,880.00	25,864.00	-3,416.00	
63	PSIPE APPLE SERVICEBERRY, B&B, 2-1/2 IN. CALIPER									
	1.0000	EACH	300.0000	321.0000	7.00%	375.0000	25.00%	315.0000	5.00%	
			300.00	321.00	21.00	375.00	75.00	315.00	15.00	
64	PSIPE BLACK TWINBERRY, #1 CONT., 10 IN. HT.									
	11.0000	EACH	10.0000	5.8900	-41.10%	6.0000	-40.00%	5.8000	-42.00%	
			110.00	64.79	-45.21	66.00	-44.00	63.80	-46.20	
65	PSIPE CREEPING MAHONIA, #1 CONT., 6 IN. SPREAD									
	186.0000	EACH	10.0000	6.4200	-35.80%	6.0000	-40.00%	6.3000	-37.00%	
			1,860.00	1,194.12	-665.88	1,116.00	-744.00	1,171.80	-688.20	
66	PSIPE DOUGLAS FIR, #2 CONT., 18 IN. HT.									
	16.0000	EACH	25.0000	8.5600	-65.76%	13.0000	-48.00%	8.4000	-66.40%	
			400.00	136.96	-263.04	208.00	-192.00	134.40	-265.60	
67	PSIPE INDIAN PLUM, #1 CONT., 12 IN. HT.									
	11.0000	EACH	10.0000	5.8900	-41.10%	5.5000	-45.00%	5.8000	-42.00%	
			110.00	64.79	-45.21	60.50	-49.50	63.80	-46.20	
68	PSIPE NOOTKA ROSE, #1 CONT., 15 IN. HT.									
	197.0000	EACH	10.0000	6.4200	-35.80%	5.5000	-45.00%	6.3000	-37.00%	
			1,970.00	1,264.74	-705.26	1,083.50	-886.50	1,241.10	-728.90	
69	PSIPE PACIFIC FIRE VINE MAPLE, #2 CONT., 18 IN. HT.									
	3.0000	EACH	25.0000	29.9600	19.84%	21.0000	-16.00%	29.6000	18.40%	
			75.00	89.88	14.88	63.00	-12.00	88.80	13.80	

PS&E JOB NO : 10A048 REVISION NO :
 CONTRACT NO : 008086 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL3029
 HWY : SR 539,542
 TITLE : SR 542
 EVERSON GOSHEN RD VIC TO SR 9 VIC
 INTERSECTION IMPROVEMENTS
 10A048 (REV. 2/17/2011)
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Mar 7 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 BOSS CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC. COLACURCIO BROTHERS, INC.
 4945 GUIDE MERIDIAN 4721 NORTHWEST DR 3287 "H" STREET RD
 BELLINGHAM WA 982269109 BELLINGHAM WA 982269019 BLAINE WA 982309206
 CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100404

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S EST.		% DIFF./ AMT.DIFF.	ENGR'S EST.		% DIFF./ AMT.DIFF.	ENGR'S EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
70	PSIPE PEAFRUIT ROSE, #1 CONT., 9 IN. HT.									
	32.0000 EACH		10.0000	6.4200	-35.80%	7.5000	-25.00%	6.3000	-37.00%	
			320.00	205.44	-114.56	240.00	-80.00	201.60	-118.40	
71	PSIPE RED OSIER DOGWOOD, #1 CONT., 12 IN. HT.									
	11.0000 EACH		10.0000	5.8900	-41.10%	9.5000	-5.00%	5.8000	-42.00%	
			110.00	64.79	-45.21	104.50	-5.50	63.80	-46.20	
72	PSIPE SALAL, #1 CONT., 6 IN. SPREAD									
	242.0000 EACH		10.0000	6.9600	-30.40%	7.0000	-30.00%	6.8000	-32.00%	
			2,420.00	1,684.32	-735.68	1,694.00	-726.00	1,645.60	-774.40	
73	PSIPE SNOWBERRY, #1 CONT., 9 IN. HT.									
	399.0000 EACH		10.0000	6.4200	-35.80%	5.0000	-50.00%	6.3000	-37.00%	
			3,990.00	2,561.58	-1,428.42	1,995.00	-1,995.00	2,513.70	-1,476.30	
74	PSIPE THIMBLEBERRY, #1 CONT., 12 IN. HT.									
	197.0000 EACH		10.0000	6.4200	-35.80%	7.0000	-30.00%	6.3000	-37.00%	
			1,970.00	1,264.74	-705.26	1,379.00	-591.00	1,241.10	-728.90	
75	PSIPE WESTERN SWORD FERN, #1 CONT., 3 FRONDS MIN.									
	142.0000 EACH		10.0000	5.8900	-41.10%	7.0000	-30.00%	5.8000	-42.00%	
			1,420.00	836.38	-583.62	994.00	-426.00	823.60	-596.40	
76	PSIPE ZUMI CRABAPPLE, B&B, 2-1/2 IN. CALIPER									
	3.0000 EACH		300.0000	321.0000	7.00%	350.0000	16.67%	315.0000	5.00%	
			900.00	963.00	63.00	1,050.00	150.00	945.00	45.00	
77	PSIPE WHITE PAVEMENT ROSE, #1 CONT., 9 IN. HT.									
	71.0000 EACH		12.0000	6.9600	-42.00%	10.0000	-16.67%	6.8000	-43.33%	
			852.00	494.16	-357.84	710.00	-142.00	482.80	-369.20	
78	PLANT ESTABLISHMENT - SECOND YEAR									
	EST.				0.00%		0.00%		0.00%	
			96,000.00	96,000.00		96,000.00		96,000.00		
79	PLANT ESTABLISHMENT - THIRD YEAR									
	EST.				0.00%		0.00%		0.00%	
			96,000.00	96,000.00		96,000.00		96,000.00		
80	WEED AND PEST CONTROL									
	EST.				0.00%		0.00%		0.00%	
			2,000.00	2,000.00		2,000.00		2,000.00		
81	SOIL AMENDMENT									
	1937.0000 S.Y.		3.0000	2.6800	-10.67%	3.0000	0.00%	2.6500	-11.67%	
			5,811.00	5,191.16	-619.84	5,811.00	0.00	5,133.05	-677.95	
82	BARK OR WOOD CHIP MULCH									
	2026.0000 S.Y.		4.5000	3.7500	-16.67%	3.2500	-27.78%	3.7000	-17.78%	
			9,117.00	7,597.50	-1,519.50	6,584.50	-2,532.50	7,496.20	-1,620.80	

PS&E JOB NO : 10A048 REVISION NO :
 CONTRACT NO : 008086 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL3029
 HWY : SR 539,542
 TITLE : SR 542
 EVERSON GOSHEN RD VIC TO SR 9 VIC
 INTERSECTION IMPROVEMENTS
 10A048 (REV. 2/17/2011)
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Mar 7 2011

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 BOSS CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC. COLACURCIO BROTHERS, INC.
 4945 GUIDE MERIDIAN 4721 NORTHWEST DR 3287 "H" STREET RD
 BELLINGHAM WA 982269109 BELLINGHAM WA 982269019 BLAINE WA 982309206
 CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100404

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
83	NATIVE SEEDING AND MULCHING									
	6300.0000	S.Y.	3.0000	0.9400	-68.67%	0.5000	-83.33%	0.9500	-68.33%	
			18,900.00	5,922.00	-12,978.00	3,150.00	-15,750.00	5,985.00	-12,915.00	
84	LOW GROWING SEEDING									
	1759.0000	S.Y.	3.0000	0.7400	-75.33%	1.0000	-66.67%	0.7000	-76.67%	
			5,277.00	1,301.66	-3,975.34	1,759.00	-3,518.00	1,231.30	-4,045.70	
85	WATER BAG									
	4.0000	EACH	35.0000	42.8000	22.29%	100.0000	185.71%	42.0000	20.00%	
			140.00	171.20	31.20	400.00	260.00	168.00	28.00	
86	FILLING OF WATER BAG									
	72.0000	WEEK	200.0000	42.8000	-78.60%	75.0000	-62.50%	42.0000	-79.00%	
			14,400.00	3,081.60	-11,318.40	5,400.00	-9,000.00	3,024.00	-11,376.00	
87	LANDSCAPE GRADING									
		EST.			0.00%		0.00%		0.00%	
			2,000.00	2,000.00		2,000.00		2,000.00		
88	STRUCTURAL SOIL MIX									
	406.0000	C.Y.	40.0000	21.0100	-47.47%	25.0000	-37.50%	39.0000	-2.50%	
			16,240.00	8,530.06	-7,709.94	10,150.00	-6,090.00	15,834.00	-406.00	
89	HIGH VISIBILITY FENCE									
	2174.0000	L.F.	3.0000	1.9100	-36.33%	2.0000	-33.33%	2.3000	-23.33%	
			6,522.00	4,152.34	-2,369.66	4,348.00	-2,174.00	5,000.20	-1,521.80	
TRAFFIC										
90	CEMENT CONC. TRAFFIC CURB AND GUTTER									
	60.0000	L.F.	12.0000	11.2400	-6.33%	15.0000	25.00%	23.0000	91.67%	
			720.00	674.40	-45.60	900.00	180.00	1,380.00	660.00	
91	CEMENT CONC. TRAFFIC CURB AND GUTTER MOD.									
	41.0000	L.F.	15.0000	11.2400	-25.07%	15.0000	0.00%	29.0000	93.33%	
			615.00	460.84	-154.16	615.00	0.00	1,189.00	574.00	
92	CEMENT CONC. ROUNDABOUT CURB AND GUTTER 2 IN									
	2458.0000	L.F.	19.0000	14.4500	-23.95%	15.5000	-18.42%	17.5000	-7.89%	
			46,702.00	35,518.10	-11,183.90	38,099.00	-8,603.00	43,015.00	-3,687.00	
93	CEMENT CONC. ROUNDABOUT CURB AND GUTTER 4 IN									
	4963.0000	L.F.	20.0000	14.4500	-27.75%	16.0000	-20.00%	16.3000	-18.50%	
			99,260.00	71,715.35	-27,544.65	79,408.00	-19,852.00	80,896.90	-18,363.10	
94	DUAL-FACED CEMENT CONC. TRAFFIC CURB AND GUTTER MOD.									
	246.0000	L.F.	27.0000	37.4500	38.70%	40.0000	48.15%	38.0000	40.74%	
			6,642.00	9,212.70	2,570.70	9,840.00	3,198.00	9,348.00	2,706.00	

PS&E JOB NO : 10A048 REVISION NO :
 CONTRACT NO : 008086 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL3029
 HWY : SR 539,542
 TITLE : SR 542
 EVERSON GOSHEN RD VIC TO SR 9 VIC
 INTERSECTION IMPROVEMENTS
 10A048 (REV. 2/17/2011)
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Mar 7 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 BOSS CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC. COLACURCIO BROTHERS, INC.
 4945 GUIDE MERIDIAN 4721 NORTHWEST DR 3287 "H" STREET RD
 BELLINGHAM WA 982269109 BELLINGHAM WA 982269019 BLAINE WA 982309206
 CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100404

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
95	DUAL-FACED CEMENT CONC. TRAFFIC CURB MOD.									
	59.0000	L.F.	35.0000	32.1000	-8.29%	35.0000	0.00%	27.0000	-22.86%	
			2,065.00	1,893.90	-171.10	2,065.00	0.00	1,593.00	-472.00	
96	BEAM GUARDRAIL TYPE THRIE BEAM									
	25.0000	L.F.	40.0000	80.5700	101.42%	100.0000	150.00%	80.0000	100.00%	
			1,000.00	2,014.25	1,014.25	2,500.00	1,500.00	2,000.00	1,000.00	
97	BEAM GUARDRAIL TRANSITION SECTION TYPE 23									
	1.0000	EACH	1,700.0000	3,718.0000	118.71%	3,000.0000	76.47%	3,700.0000	117.65%	
			1,700.00	3,718.00	2,018.00	3,000.00	1,300.00	3,700.00	2,000.00	
98	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	1.0000	EACH	3,000.0000	3,114.0000	3.80%	2,750.0000	-8.33%	3,100.0000	3.33%	
			3,000.00	3,114.00	114.00	2,750.00	-250.00	3,100.00	100.00	
99	BEAM GUARDRAIL ANCHOR TYPE 4									
	1.0000	EACH	700.0000	1,407.0000	101.00%	1,000.0000	42.86%	1,400.0000	100.00%	
			700.00	1,407.00	707.00	1,000.00	300.00	1,400.00	700.00	
100	TEMPORARY CONC. BARRIER									
	460.0000	L.F.	16.0000	20.2200	26.37%	10.0000	-37.50%	20.0000	25.00%	
			7,360.00	9,301.20	1,941.20	4,600.00	-2,760.00	9,200.00	1,840.00	
101	TEMPORARY IMPACT ATTENUATOR									
	3.0000	EACH	5,000.0000	4,536.8000	-9.26%	2,500.0000	-50.00%	5,500.0000	10.00%	
			15,000.00	13,610.40	-1,389.60	7,500.00	-7,500.00	16,500.00	1,500.00	
102	FLEXIBLE GUIDE POST									
	57.0000	EACH	31.0000	34.6700	11.84%	30.0000	-3.23%	34.0000	9.68%	
			1,767.00	1,976.19	209.19	1,710.00	-57.00	1,938.00	171.00	
103	PLASTIC LINE									
	7940.0000	L.F.	1.3000	1.9800	52.31%	2.0000	53.85%	2.1000	61.54%	
			10,322.00	15,721.20	5,399.20	15,880.00	5,558.00	16,674.00	6,352.00	
104	PLASTIC WIDE LINE									
	680.0000	L.F.	3.0000	4.0100	33.67%	5.0000	66.67%	5.3000	76.67%	
			2,040.00	2,726.80	686.80	3,400.00	1,360.00	3,604.00	1,564.00	
105	PLASTIC DRAINAGE MARKING									
	37.0000	EACH	45.0000	37.4500	-16.78%	38.0000	-15.56%	37.0000	-17.78%	
			1,665.00	1,385.65	-279.35	1,406.00	-259.00	1,369.00	-296.00	
106	PLASTIC CROSSWALK LINE WITH CONTRAST MARKING									
	256.0000	S.F.	6.0000	16.0500	167.50%	23.0000	283.33%	24.0000	300.00%	
			1,536.00	4,108.80	2,572.80	5,888.00	4,352.00	6,144.00	4,608.00	
107	PLASTIC TRAFFIC ARROW WITH CONTRAST MARKING									
	13.0000	EACH	125.0000	187.2500	49.80%	260.0000	108.00%	260.0000	108.00%	
			1,625.00	2,434.25	809.25	3,380.00	1,755.00	3,380.00	1,755.00	

PS&E JOB NO : 10A048 REVISION NO :
 CONTRACT NO : 008086 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL3029
 HWY : SR 539,542
 TITLE : SR 542
 EVERSON GOSHEN RD VIC TO SR 9 VIC
 INTERSECTION IMPROVEMENTS
 10A048 (REV. 2/17/2011)
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Mar 7 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 BOSS CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC. COLACURCIO BROTHERS, INC.
 4945 GUIDE MERIDIAN 4721 NORTHWEST DR 3287 "H" STREET RD
 BELLINGHAM WA 982269109 BELLINGHAM WA 982269019 BLAINE WA 982309206
 CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100404

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
108	PLASTIC TRAFFIC LETTER WITH CONTRAST MARKING									
	45.0000	EACH	60.0000	104.8600	74.77 %	100.0000	66.67 %	115.0000	91.67 %	
			2,700.00	4,718.70	2,018.70	4,500.00	1,800.00	5,175.00	2,475.00	
109	PLASTIC YIELD LINE SYMBOL WITH CONTRAST MARKING									
	88.0000	EACH	25.0000	42.8000	71.20 %	50.0000	100.00 %	37.0000	48.00 %	
			2,200.00	3,766.40	1,566.40	4,400.00	2,200.00	3,256.00	1,056.00	
110	TEMPORARY PAVEMENT MARKING									
	13868.0000	L.F.	0.5000	1.6100	222.00 %	1.0000	100.00 %	1.6000	220.00 %	
			6,934.00	22,327.48	15,393.48	13,868.00	6,934.00	22,188.80	15,254.80	
111	TEMPORARY WIDE LINE									
	230.0000	L.F.	1.0000	2.1400	114.00 %	3.0000	200.00 %	2.1000	110.00 %	
			230.00	492.20	262.20	690.00	460.00	483.00	253.00	
112	TEMPORARY STOP LINE									
	30.0000	L.F.	2.0000	10.7000	435.00 %	3.0000	50.00 %	10.5000	425.00 %	
			60.00	321.00	261.00	90.00	30.00	315.00	255.00	
113	TEMPORARY TRAFFIC ARROW									
	13.0000	EACH	100.0000	80.2500	-19.75 %	50.0000	-50.00 %	80.0000	-20.00 %	
			1,300.00	1,043.25	-256.75	650.00	-650.00	1,040.00	-260.00	
114	TEMPORARY CROSSWALK LINE									
	256.0000	S.F.	2.5000	5.3500	114.00 %	3.0000	20.00 %	5.2000	108.00 %	
			640.00	1,369.60	729.60	768.00	128.00	1,331.20	691.20	
115	TEMPORARY TRAFFIC LETTER									
	45.0000	EACH	39.0000	37.4500	-3.97 %	40.0000	2.56 %	37.0000	-5.13 %	
			1,755.00	1,685.25	-69.75	1,800.00	45.00	1,665.00	-90.00	
116	TEMPORARY YIELD LINE SYMBOL									
	88.0000	EACH	22.0000	16.0500	-27.05 %	25.0000	13.64 %	15.8000	-28.18 %	
			1,936.00	1,412.40	-523.60	2,200.00	264.00	1,390.40	-545.60	
117	PERMANENT SIGNING									
		L.S.			-5.95 %		1.92 %		18.05 %	
			58,871.00	55,370.00	-3,501.00	60,000.00	1,129.00	69,500.00	10,629.00	
118	TEMPORARY ILLUMINATION SYSTEM - SR 9 SAA 4535									
		L.S.			-1.32 %		-24.96 %		-18.88 %	
			24,655.00	24,330.00	-325.00	18,500.00	-6,155.00	20,000.00	-4,655.00	
119	TEMPORARY ILLUMINATION SYSTEM -SMITH ROAD SAA 5471									
		L.S.			-13.22 %		-20.32 %		-18.88 %	
			34,515.00	29,951.00	-4,564.00	27,500.00	-7,015.00	28,000.00	-6,515.00	
120	ILLUMINATION SYSTEM - SMITH ROAD SAA 5471									
		L.S.			-25.09 %		-5.96 %		-6.56 %	
			66,995.00	50,184.00	-16,811.00	63,000.00	-3,995.00	62,600.00	-4,395.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/17/2011

* * * BID CHECK REPORT * * *

TIME: 13:16

PS&E JOB NO : 10A048 REVISION NO :
 CONTRACT NO : 008086 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL3029
 HWY : SR 539,542
 TITLE : SR 542
 EVERSON GOSHEN RD VIC TO SR 9 VIC
 INTERSECTION IMPROVEMENTS
 10A048 (REV. 2/17/2011)
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Mar 2 2011

AWARDED ON : Mar 7 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 BOSS CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC. COLACURCIO BROTHERS, INC.
 4945 GUIDE MERIDIAN 4721 NORTHWEST DR 3287 "H" STREET RD
 BELLINGHAM WA 982269109 BELLINGHAM WA 982269019 BLAINE WA 982309206
 CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100404

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
121	ILLUMINATION SYSTEM - SR 9 SAA 4535									
	L.S.				-34.53%			-41.29%		-38.56%
			73,240.00	47,948.00	-25,292.00	43,000.00	-30,240.00	45,000.00	-28,240.00	
122	PROJECT TEMPORARY TRAFFIC CONTROL									
	L.S.				-59.71%			-50.00%		-41.75%
			400,000.00	161,142.00	-238,858.00	200,000.00	-200,000.00	233,000.00	-167,000.00	
123	PEDESTRIAN CONTROL AND PROTECTION									
	L.S.				-53.24%			100.00%		30.00%
			5,000.00	2,338.00	-2,662.00	10,000.00	5,000.00	6,500.00	1,500.00	
OTHER ITEMS										
124	TYPE B PROGRESS SCHEDULE									
	L.S.				7.00%			100.00%		0.00%
			5,000.00	5,350.00	350.00	10,000.00	5,000.00	5,000.00	0.00	
125	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	2043.0000 C.Y.		15.0000	9.3700	-37.53%	7.0000	-53.33%	9.3000	-38.00%	
			30,645.00	19,142.91	-11,502.09	14,301.00	-16,344.00	18,999.90	-11,645.10	
126	SHORING OR EXTRA EXCAVATION CLASS B									
	12602.0000 S.F.		1.7500	0.2500	-85.71%	0.5000	-71.43%	0.2000	-88.57%	
			22,053.50	3,150.50	-18,903.00	6,301.00	-15,752.50	2,520.40	-19,533.10	
127	COMMON BORROW FOR TRENCH BACKFILL INCL. HAUL									
	1078.0000 C.Y.		15.0000	6.7400	-55.07%	8.0000	-46.67%	15.7000	4.67%	
			16,170.00	7,265.72	-8,904.28	8,624.00	-7,546.00	16,924.60	754.60	
128	GRAVEL BACKFILL FOR DRAIN									
	6.0000 C.Y.		26.0000	15.6900	-39.65%	50.0000	92.31%	41.0000	57.69%	
			156.00	94.14	-61.86	300.00	144.00	246.00	90.00	
129	CURE BOX									
	L.S.				-94.47%			-66.67%		-82.00%
			3,000.00	166.00	-2,834.00	1,000.00	-2,000.00	540.00	-2,460.00	
130	PLUGGING EXISTING PIPE									
	27.0000 EACH		425.0000	76.8800	-81.91%	250.0000	-41.18%	240.0000	-43.53%	
			11,475.00	2,075.76	-9,399.24	6,750.00	-4,725.00	6,480.00	-4,995.00	
131	STRUCTURE SURVEYING									
	L.S.				-80.74%			-80.00%		-81.00%
			5,000.00	963.00	-4,037.00	1,000.00	-4,000.00	950.00	-4,050.00	
132	ROADWAY SURVEYING									
	L.S.				-39.47%			-71.43%		-17.14%
			35,000.00	21,186.00	-13,814.00	10,000.00	-25,000.00	29,000.00	-6,000.00	

PS&E JOB NO : 10A048 REVISION NO :
 CONTRACT NO : 008086 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL3029
 HWY : SR 539,542
 TITLE : SR 542
 EVERSON GOSHEN RD VIC TO SR 9 VIC
 INTERSECTION IMPROVEMENTS
 10A048 (REV. 2/17/2011)
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Mar 7 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 BOSS CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC. COLACURCIO BROTHERS, INC.
 4945 GUIDE MERIDIAN 4721 NORTHWEST DR 3287 "H" STREET RD
 BELLINGHAM WA 982269109 BELLINGHAM WA 982269019 BLAINE WA 982309206
 CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100404

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
133	BOLLARD TYPE 1									
	3.0000	EACH	800.0000	449.4000	-43.83%	1,000.0000	25.00%	750.0000	-6.25%	
			2,400.00	1,348.20	-1,051.80	3,000.00	600.00	2,250.00	-150.00	
134	MONUMENT CASE, COVER, AND PIPE									
	3.0000	EACH	500.0000	224.7000	-55.06%	300.0000	-40.00%	350.0000	-30.00%	
			1,500.00	674.10	-825.90	900.00	-600.00	1,050.00	-450.00	
135	ADJUST MONUMENT CASE AND COVER									
	1.0000	EACH	400.0000	118.0000	-70.50%	200.0000	-50.00%	280.0000	-30.00%	
			400.00	118.00	-282.00	200.00	-200.00	280.00	-120.00	
136	CEMENT CONC. SIDEWALK									
	30.0000	S.Y.	35.0000	29.9600	-14.40%	50.0000	42.86%	51.0000	45.71%	
			1,050.00	898.80	-151.20	1,500.00	450.00	1,530.00	480.00	
137	CEMENT CONC. CURB RAMP TYPE P									
	4.0000	EACH	850.0000	1,070.0000	25.88%	1,000.0000	17.65%	1,200.0000	41.18%	
			3,400.00	4,280.00	880.00	4,000.00	600.00	4,800.00	1,400.00	
138	CEMENT CONC. CURB RAMP TYPE S									
	2.0000	EACH	950.0000	1,070.0000	12.63%	1,000.0000	5.26%	1,700.0000	78.95%	
			1,900.00	2,140.00	240.00	2,000.00	100.00	3,400.00	1,500.00	
139	CHAIN LINK FENCE TYPE 3									
	591.0000	L.F.	12.0000	10.0600	-16.17%	11.0000	-8.33%	10.0000	-16.67%	
			7,092.00	5,945.46	-1,146.54	6,501.00	-591.00	5,910.00	-1,182.00	
140	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE									
	27.0000	EACH	260.0000	160.5000	-38.27%	175.0000	-32.69%	158.0000	-39.23%	
			7,020.00	4,333.50	-2,686.50	4,725.00	-2,295.00	4,266.00	-2,754.00	
141	DOUBLE 20 FT. CHAIN LINK GATE									
	1.0000	EACH	1,180.0000	952.0000	-19.32%	1,000.0000	-15.25%	940.0000	-20.34%	
			1,180.00	952.00	-228.00	1,000.00	-180.00	940.00	-240.00	
142	FORCE ACCOUNT UTILITY POTHOLE LOCATION									
	EST.				0.00%		0.00%		0.00%	
			7,500.00	7,500.00		7,500.00		7,500.00		
143	FORCE ACCOUNT POTHOLE BRIDGE CORBEL									
	EST.				0.00%		0.00%		0.00%	
			5,000.00	5,000.00		5,000.00		5,000.00		
144	ROADSIDE CLEANUP									
	EST.				0.00%		0.00%		0.00%	
			10,000.00	10,000.00		10,000.00		10,000.00		
145	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.				0.00%		0.00%		0.00%	
			5.00	5.00		5.00		5.00		

PS&E JOB NO : 10A048 REVISION NO :
 CONTRACT NO : 008086 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL3029
 HWY : SR 539,542
 TITLE : SR 542
 EVERSON GOSHEN RD VIC TO SR 9 VIC
 INTERSECTION IMPROVEMENTS
 10A048 (REV. 2/17/2011)
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Mar 7 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 BOSS CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC. COLACURCIO BROTHERS, INC.
 4945 GUIDE MERIDIAN 4721 NORTHWEST DR 3287 "H" STREET RD
 BELLINGHAM WA 982269109 BELLINGHAM WA 982269019 BLAINE WA 982309206
 CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100404

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
146	MINOR CHANGE									
		CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00		
147	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00		
148	SPCC PLAN									
		L.S.			7.00 %			-80.00 %		-80.00 %
			5,000.00	5,350.00	350.00	1,000.00	-4,000.00	1,000.00	-4,000.00	
149	CONSTRUCTION GEOTEXTILE FOR SEPARATION									
	2100.0000	S.Y.	1.5000	1.8800	25.33 %	1.4000	-6.67 %	1.9000	26.67 %	
			3,150.00	3,948.00	798.00	2,940.00	-210.00	3,990.00	840.00	
150	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE									
	56.0000	S.Y.	4.0000	2.8100	-29.75 %	2.0000	-50.00 %	4.7000	17.50 %	
			224.00	157.36	-66.64	112.00	-112.00	263.20	39.20	
151	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION									
	1720.0000	S.Y.	2.5000	2.3300	-6.80 %	1.5000	-40.00 %	2.0000	-20.00 %	
			4,300.00	4,007.60	-292.40	2,580.00	-1,720.00	3,440.00	-860.00	
152	CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL									
	76.0000	S.Y.	3.0000	2.4100	-19.67 %	2.0000	-33.33 %	4.7000	56.67 %	
			228.00	183.16	-44.84	152.00	-76.00	357.20	129.20	
153	MAILBOX SUPPORT TYPE 1									
	2.0000	EACH	500.0000	224.7000	-55.06 %	250.0000	-50.00 %	230.0000	-54.00 %	
			1,000.00	449.40	-550.60	500.00	-500.00	460.00	-540.00	
154	MAILBOX SUPPORT TYPE 2									
	1.0000	EACH	500.0000	369.0000	-26.20 %	500.0000	0.00 %	380.0000	-24.00 %	
			500.00	369.00	-131.00	500.00	0.00	380.00	-120.00	
155	ADJUST CATCH BASIN									
	2.0000	EACH	300.0000	144.4500	-51.85 %	250.0000	-16.67 %	375.0000	25.00 %	
			600.00	288.90	-311.10	500.00	-100.00	750.00	150.00	
		BASE TOTAL	\$3,485,512.50	\$2,523,725.32	-27.59 %	\$2,682,480.00	-23.04 %	\$2,833,369.05	-18.71 %	
ALTERNATE A1										
156	ROADWAY EXCAVATION INCL. HAUL- ALT A1									
	390.0000	C.Y.	18.0000	10.9600	-39.11 %	10.0000	-44.44 %	10.1000	-43.89 %	
			7,020.00	4,274.40	-2,745.60	3,900.00	-3,120.00	3,939.00	-3,081.00	

PS&E JOB NO : 10A048 REVISION NO :
 CONTRACT NO : 008086 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL3029
 HWY : SR 539,542
 TITLE : SR 542
 EVERSON GOSHEN RD VIC TO SR 9 VIC
 INTERSECTION IMPROVEMENTS
 10A048 (REV. 2/17/2011)
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Mar 7 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
BOSS CONSTRUCTION, INC. 4945 GUIDE MERIDIAN	STRIDER CONSTRUCTION CO., INC. 4721 NORTHWEST DR	COLACURCIO BROTHERS, INC. 3287 "H" STREET RD
BELLINGHAM WA 982269109 CONTRACTOR NUMBER : 100308	BELLINGHAM WA 982269019 CONTRACTOR NUMBER : 100157	BLAINE WA 982309206 CONTRACTOR NUMBER : 100404

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
ALTERNATE A1										
157	CEMENT CONC. PAVEMENT- ALT A1 1470.0000	C.Y.	220.0000 323,400.00	227.4800 334,395.60	3.40 % 10,995.60	300.0000 441,000.00	36.36 % 117,600.00	194.0000 285,180.00	-11.82 % -38,220.00	
158	CORROSION RESISTANT DOWEL BAR- ALT A1 3313.0000	EACH	15.0000 49,695.00	11.5600 38,298.28	-22.93 % -11,396.72	30.0000 99,390.00	100.00 % 49,695.00	20.0000 66,260.00	33.33 % 16,565.00	
159	PIGMENTED CEMENT CONCRETE- CROSSWALK- ALT A1 84.0000	S.Y.	75.0000 6,300.00	88.4900 7,433.16	17.99 % 1,133.16	75.0000 6,300.00	0.00 % 0.00	108.0000 9,072.00	44.00 % 2,772.00	
160	LONGITUDINAL JOINT SEAL- ALT A1 395.0000	L.F.	11.5000 4,542.50	8.5600 3,381.20	-25.57 % -1,161.30	25.0000 9,875.00	117.39 % 5,332.50	5.2000 2,054.00	-54.78 % -2,488.50	
ALTERNATE A1 TOTAL			\$390,957.50	\$387,782.64	-0.81 %	\$560,465.00	43.36 %	\$366,505.00	-6.25 %	
ALTERNATE A2										
161	SELECT BORROW INCL. HAUL- ALT A2 300.0000	TON	9.0000 2,700.00	3.7500 1,125.00	-58.33 % -1,575.00	4.5000 1,350.00	-50.00 % -1,350.00	7.5000 2,250.00	-16.67 % -450.00	
162	EMBANKMENT COMPACTION- ALT A2 160.0000	C.Y.	3.0000 480.00	4.1100 657.60	37.00 % 177.60	2.0000 320.00	-33.33 % -160.00	2.9000 464.00	-3.33 % -16.00	
163	ANTI-STRIPPING ADDITIVE- ALT A2 CALC		2,460.00	2,460.00	0.00 %	2,460.00	0.00 %	2,460.00	0.00 %	
164	HMA CL. 1/2 IN. PG64-22- ALT A2 2460.0000	TON	80.0000 196,800.00	81.2400 199,850.40	1.55 % 3,050.40	80.0000 196,800.00	0.00 % 0.00	81.1000 199,506.00	1.38 % 2,706.00	
165	JOB MIX COMPLIANCE PRICE ADJUSTMENT- ALT A2 CALC		5,900.00	5,900.00	0.00 %	5,900.00	0.00 %	5,900.00	0.00 %	
166	CVOMPACTION PRICE ADJUSTMENT- ALT A2 CALC		3,950.00	3,950.00	0.00 %	3,950.00	0.00 %	3,950.00	0.00 %	

PS&E JOB NO : 10A048 REVISION NO :
 CONTRACT NO : 008086 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL3029
 HWY : SR 539,542
 TITLE : SR 542
 EVERSON GOSHEN RD VIC TO SR 9 VIC
 INTERSECTION IMPROVEMENTS
 10A048 (REV. 2/17/2011)
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Mar 7 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
BOSS CONSTRUCTION, INC. 4945 GUIDE MERIDIAN	STRIDER CONSTRUCTION CO., INC. 4721 NORTHWEST DR	COLACURCIO BROTHERS, INC. 3287 "H" STREET RD
BELLINGHAM WA 982269109 CONTRACTOR NUMBER : 100308	BELLINGHAM WA 982269019 CONTRACTOR NUMBER : 100157	BLAINE WA 982309206 CONTRACTOR NUMBER : 100404

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
ALTERNATE A2									
167	ASPHALT COST PRICE ADJUSTMENT- ALT A2 CALC		3,150.00	0.00%	3,150.00	0.00%	3,150.00	0.00%	
ALTERNATE A2 TOTAL			<u>\$215,440.00</u>	<u>0.77%</u>	<u>\$213,930.00</u>	<u>-0.70%</u>	<u>\$217,680.00</u>	<u>1.04%</u>	
BASE TOTAL			<u>\$3,485,512.50</u>	<u>-27.59%</u>	<u>\$2,682,480.00</u>	<u>-23.04%</u>	<u>\$2,833,369.05</u>	<u>-18.71%</u>	
BASE + A1 CONTRACT TOTAL (A)			<u>\$3,876,470.00</u>	<u>-24.89%</u>	<u>\$3,242,945.00</u>	<u>-16.34%</u>	<u>\$3,199,874.05</u>	<u>-17.45%</u>	
BASE + A2 CONTRACT TOTAL (A)			<u>\$3,700,952.50</u>	<u>-25.94%</u>	<u>\$2,896,410.00</u>	<u>-21.74%</u>	<u>\$3,051,049.05</u>	<u>-17.56%</u>	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/17/2011

* * * BID CHECK REPORT * * *

TIME: 13:16

PS&E JOB NO : 10A048 REVISION NO :
 CONTRACT NO : 008086 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL3029
 HWY : SR 539,542
 TITLE : SR 542
 EVERSON GOSHEN RD VIC TO SR 9 VIC
 INTERSECTION IMPROVEMENTS
 10A048 (REV. 2/17/2011)
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Mar 2 2011

AWARDED ON : Mar 7 2011

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 RAM CONSTRUCTION GENERAL TIGER CONSTRUCTION, LTD. GRANITE CONSTRUCTION COMPANY
 4290 PACIFIC HIGHWAY 6280 EVERSON GOSHEN RD 1525 E. MARINE VIEW DRIVE
 BELLINGHAM WA 982269042 EVERSON WA 982479764 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100530 CONTRACTOR NUMBER : 100444 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION									
		L.S.			-54.75%			-28.89%		-20.50%
			400,000.00	181,000.00	-219,000.00	284,453.00	-115,547.00	318,000.00	-82,000.00	
2	CLEARING AND GRUBBING									
	2.2000	ACRE	6,500.0000	3,750.0000	-42.31%	3,163.0000	-51.34%	7,000.0000	7.69%	
			14,300.00	8,250.00	-6,050.00	6,958.60	-7,341.40	15,400.00	1,100.00	
3	REMOVAL OF STRUCTURE AND OBSTRUCTION									
		L.S.			-15.00%			2.87%		50.00%
			10,000.00	8,500.00	-1,500.00	10,287.00	287.00	15,000.00	5,000.00	
4	REMOVING ASPHALT CONC. PAVEMENT									
	1272.0000	S.Y.	14.0000	8.0000	-42.86%	5.0700	-63.79%	5.0000	-64.29%	
			17,808.00	10,176.00	-7,632.00	6,449.04	-11,358.96	6,360.00	-11,448.00	
5	HAZARDOUS MATERIAL HANDLING AND DISPOSAL									
	EST.				0.00%			0.00%		0.00%
			50,000.00	50,000.00		50,000.00		50,000.00		
6	HAZARDOUS MATERIAL EXCAVATION INCL. HAUL									
	500.0000	C.Y.	20.0000	10.5000	-47.50%	13.2500	-33.75%	12.0000	-40.00%	
			10,000.00	5,250.00	-4,750.00	6,625.00	-3,375.00	6,000.00	-4,000.00	
GRADING										
7	ROADWAY EXCAVATION INCL. HAUL									
	4970.0000	C.Y.	18.0000	11.5000	-36.11%	17.8000	-1.11%	18.0000	0.00%	
			89,460.00	57,155.00	-32,305.00	88,466.00	-994.00	89,460.00	0.00	
8	ROADWAY EXCAVATION INCL. HAUL - AREA A									
	5250.0000	C.Y.	15.0000	7.5000	-50.00%	12.8500	-14.33%	11.0000	-26.67%	
			78,750.00	39,375.00	-39,375.00	67,462.50	-11,287.50	57,750.00	-21,000.00	
9	SELECT BORROW INCL. HAUL									
	9890.0000	TON	9.0000	3.6000	-60.00%	3.7900	-57.89%	0.0100	-99.89%	
			89,010.00	35,604.00	-53,406.00	37,483.10	-51,526.90	98.90	-88,911.10	
10	GRAVEL BORROW INCL. HAUL									
	6200.0000	TON	13.0000	5.0000	-61.54%	4.3400	-66.62%	4.5000	-65.38%	
			80,600.00	31,000.00	-49,600.00	26,908.00	-53,692.00	27,900.00	-52,700.00	
11	SAND DRAINAGE BLANKET									
	680.0000	TON	18.0000	19.5000	8.33%	13.8500	-23.06%	5.0000	-72.22%	
			12,240.00	13,260.00	1,020.00	9,418.00	-2,822.00	3,400.00	-8,840.00	
12	EMBANKMENT COMPACTION									
	8940.0000	C.Y.	3.0000	3.5000	16.67%	4.7200	57.33%	9.0000	200.00%	
			26,820.00	31,290.00	4,470.00	42,196.80	15,376.80	80,460.00	53,640.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/17/2011

* * * BID CHECK REPORT * * *

TIME: 13:16

PS&E JOB NO : 10A048 REVISION NO :
 CONTRACT NO : 008086 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL3029
 HWY : SR 539,542
 TITLE : SR 542
 EVERSON GOSHEN RD VIC TO SR 9 VIC
 INTERSECTION IMPROVEMENTS
 10A048 (REV. 2/17/2011)
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Mar 2 2011

AWARDED ON : Mar 7 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
RAM CONSTRUCTION GENERAL 4290 PACIFIC HIGHWAY	TIGER CONSTRUCTION, LTD. 6280 EVERSON GOSHEN RD	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE
BELLINGHAM WA 982269042 CONTRACTOR NUMBER : 100530	EVERSON WA 982479764 CONTRACTOR NUMBER : 100444	EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
GRADING										
13	GEOSYNTHETIC CLAY LINER 2622.0000	S.Y.	12.0000	9.5000	-20.83%	8.5700	-28.58%	8.0000	-33.33%	
			31,464.00	24,909.00	-6,555.00	22,470.54	-8,993.46	20,976.00	-10,488.00	
14	DEWATERING- AREA A	L.S.			70.00%		-54.98%		100.00%	
			35,000.00	59,500.00	24,500.00	15,758.00	-19,242.00	70,000.00	35,000.00	
DRAINAGE										
15	DROP INLET TYPE 1 1.0000	EACH	3,000.0000	3,120.0000	4.00%	3,240.5000	8.02%	2,500.0000	-16.67%	
			3,000.00	3,120.00	120.00	3,240.50	240.50	2,500.00	-500.00	
16	ASPHALT CONC. SPILLWAY 12.0000	L.F.	30.0000	74.0000	146.67%	107.8000	259.33%	44.0000	46.67%	
			360.00	888.00	528.00	1,293.60	933.60	528.00	168.00	
17	QUARRY SPALLS 92.0000	TON	30.0000	26.0000	-13.33%	20.7000	-31.00%	55.0000	83.33%	
			2,760.00	2,392.00	-368.00	1,904.40	-855.60	5,060.00	2,300.00	
18	UNDERDRAIN PIPE 6 IN. DIAM. 64.0000	L.F.	10.0000	19.0000	90.00%	33.3500	233.50%	23.0000	130.00%	
			640.00	1,216.00	576.00	2,134.40	1,494.40	1,472.00	832.00	
19	CL. V REINF. CONC. CULV. PIPE 24 IN. DIAM. 210.0000	L.F.	70.0000	51.0000	-27.14%	47.8000	-31.71%	45.0000	-35.71%	
			14,700.00	10,710.00	-3,990.00	10,038.00	-4,662.00	9,450.00	-5,250.00	
STORM SEWER										
20	CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR 1.0000	EACH	3,000.0000	2,950.0000	-1.67%	2,519.5000	-16.02%	5,600.0000	86.67%	
			3,000.00	2,950.00	-50.00	2,519.50	-480.50	5,600.00	2,600.00	
21	CATCH BASIN TYPE 2 54 IN. DIAM. WITH GATE VALVE 1.0000	EACH	3,000.0000	2,320.0000	-22.67%	2,225.5000	-25.82%	4,000.0000	33.33%	
			3,000.00	2,320.00	-680.00	2,225.50	-774.50	4,000.00	1,000.00	
22	CATCH BASIN TYPE 1L 3.0000	EACH	1,300.0000	1,000.0000	-23.08%	1,151.0000	-11.46%	1,600.0000	23.08%	
			3,900.00	3,000.00	-900.00	3,453.00	-447.00	4,800.00	900.00	
23	CATCH BASIN TYPE 1 23.0000	EACH	1,200.0000	895.0000	-25.42%	1,146.5000	-4.46%	1,500.0000	25.00%	
			27,600.00	20,585.00	-7,015.00	26,369.50	-1,230.50	34,500.00	6,900.00	

PS&E JOB NO : 10A048 REVISION NO :
 CONTRACT NO : 008086 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL3029
 HWY : SR 539,542
 TITLE : SR 542
 EVERSON GOSHEN RD VIC TO SR 9 VIC
 INTERSECTION IMPROVEMENTS
 10A048 (REV. 2/17/2011)
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Mar 7 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
RAM CONSTRUCTION GENERAL 4290 PACIFIC HIGHWAY	TIGER CONSTRUCTION, LTD. 6280 EVERSON GOSHEN RD	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE
BELLINGHAM WA 982269042 CONTRACTOR NUMBER : 100530	EVERSON WA 982479764 CONTRACTOR NUMBER : 100444	EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STORM SEWER										
24	CATCH BASIN TYPE 2 48 IN. DIAM. 10.0000	EACH	2,500.0000	1,575.0000	-37.00%	1,924.0000	-23.04%	2,300.0000	-8.00%	
			25,000.00	15,750.00	-9,250.00	19,240.00	-5,760.00	23,000.00	-2,000.00	
25	CATCH BASIN TYPE 2 54 IN. DIAM. 3.0000	EACH	3,000.0000	2,150.0000	-28.33%	1,991.0000	-33.63%	3,300.0000	10.00%	
			9,000.00	6,450.00	-2,550.00	5,973.00	-3,027.00	9,900.00	900.00	
26	CATCH BASIN TYPE 2 72 IN. DIAM. 1.0000	EACH	4,000.0000	4,000.0000	0.00%	3,908.5000	-2.29%	5,000.0000	25.00%	
			4,000.00	4,000.00	0.00	3,908.50	-91.50	5,000.00	1,000.00	
27	TESTING STORM SEWER PIPE 2866.0000	L.F.	2.0000	1.5000	-25.00%	1.0400	-48.00%	2.0000	0.00%	
			5,732.00	4,299.00	-1,433.00	2,980.64	-2,751.36	5,732.00	0.00	
28	CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM. 167.0000	L.F.	50.0000	26.0000	-48.00%	30.9500	-38.10%	83.0000	66.00%	
			8,350.00	4,342.00	-4,008.00	5,168.65	-3,181.35	13,861.00	5,511.00	
29	CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM. 157.0000	L.F.	75.0000	40.0000	-46.67%	39.9000	-46.80%	86.0000	14.67%	
			11,775.00	6,280.00	-5,495.00	6,264.30	-5,510.70	13,502.00	1,727.00	
30	CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM. 18.0000	L.F.	100.0000	123.0000	23.00%	69.6000	-30.40%	490.0000	390.00%	
			1,800.00	2,214.00	414.00	1,252.80	-547.20	8,820.00	7,020.00	
31	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 2025.0000	L.F.	28.0000	19.0000	-32.14%	20.6000	-26.43%	26.0000	-7.14%	
			56,700.00	38,475.00	-18,225.00	41,715.00	-14,985.00	52,650.00	-4,050.00	
32	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 256.0000	L.F.	31.0000	28.5000	-8.06%	32.1500	3.71%	40.0000	29.03%	
			7,936.00	7,296.00	-640.00	8,230.40	294.40	10,240.00	2,304.00	
33	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM. 78.0000	L.F.	31.0000	49.0000	58.06%	45.8500	47.90%	74.0000	138.71%	
			2,418.00	3,822.00	1,404.00	3,576.30	1,158.30	5,772.00	3,354.00	
34	SCHEDULE A STORM SEWER PIPE 30 IN. DIAM. 518.0000	L.F.	75.0000	61.5000	-18.00%	58.8000	-21.60%	84.0000	12.00%	
			38,850.00	31,857.00	-6,993.00	30,458.40	-8,391.60	43,512.00	4,662.00	
35	PVC PIPE FOR WATER MAIN 8 IN. DIAM 89.0000	L.F.	55.0000	15.5000	-71.82%	26.4000	-52.00%	22.0000	-60.00%	
			4,895.00	1,379.50	-3,515.50	2,349.60	-2,545.40	1,958.00	-2,937.00	

PS&E JOB NO : 10A048 REVISION NO :
 CONTRACT NO : 008086 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL3029
 HWY : SR 539,542
 TITLE : SR 542
 EVERSON GOSHEN RD VIC TO SR 9 VIC
 INTERSECTION IMPROVEMENTS
 10A048 (REV. 2/17/2011)
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Mar 7 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
RAM CONSTRUCTION GENERAL 4290 PACIFIC HIGHWAY	TIGER CONSTRUCTION, LTD. 6280 EVERSON GOSHEN RD	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE
BELLINGHAM WA 982269042 CONTRACTOR NUMBER : 100530	EVERSON WA 982479764 CONTRACTOR NUMBER : 100444	EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
36	MODIFY BRIDGE DRAIN 2.0000	EACH	500.0000	1,000.0000	100.00%	633.5000	26.70%	2,000.0000	300.00%	
			1,000.00	2,000.00	1,000.00	1,267.00	267.00	4,000.00	3,000.00	
37	BRIDGE APPROACH SLAB 85.0000	S.Y.	400.0000	315.0000	-21.25%	336.7000	-15.83%	450.0000	12.50%	
			34,000.00	26,775.00	-7,225.00	28,619.50	-5,380.50	38,250.00	4,250.00	
SURFACING										
38	PERMEABLE BALLAST 1120.0000	TON	25.0000	14.0000	-44.00%	20.4000	-18.40%	15.0000	-40.00%	
			28,000.00	15,680.00	-12,320.00	22,848.00	-5,152.00	16,800.00	-11,200.00	
39	CRUSHED SURFACING BASE COURSE 3210.0000	TON	20.0000	18.0000	-10.00%	20.1000	0.50%	21.0000	5.00%	
			64,200.00	57,780.00	-6,420.00	64,521.00	321.00	67,410.00	3,210.00	
40	CRUSHED SURFACING TOP COURSE 140.0000	TON	19.0000	30.0000	57.89%	21.4500	12.89%	36.0000	89.47%	
			2,660.00	4,200.00	1,540.00	3,003.00	343.00	5,040.00	2,380.00	
LIQUID ASPHALT										
41	ANTI-STRIPPING ADDITIVE EST.				0.00%		0.00%		0.00%	
			4,389.00	4,389.00		4,389.00		4,389.00		
CEMENT CONCRETE PAVEMENT										
42	CORROSION RESISTANT DOWEL BAR 985.0000	EACH	15.0000	19.0000	26.67%	20.3500	35.67%	13.0000	-13.33%	
			14,775.00	18,715.00	3,940.00	20,044.75	5,269.75	12,805.00	-1,970.00	
43	PIGMENTED CEMENT CONCRETE- PATTERNED 1156.0000	S.Y.	90.0000	90.0000	0.00%	95.2500	5.83%	130.0000	44.44%	
			104,040.00	104,040.00	0.00	110,109.00	6,069.00	150,280.00	46,240.00	
HOT MIX ASPHALT										
44	PLANING BITUMINOUS PAVEMENT 2170.0000	S.Y.	5.0000	5.5000	10.00%	4.4400	-11.20%	5.5000	10.00%	
			10,850.00	11,935.00	1,085.00	9,634.80	-1,215.20	11,935.00	1,085.00	

PS&E JOB NO : 10A048 REVISION NO :
 CONTRACT NO : 008086 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL3029
 HWY : SR 539,542
 TITLE : SR 542
 EVERSON GOSHEN RD VIC TO SR 9 VIC
 INTERSECTION IMPROVEMENTS
 10A048 (REV. 2/17/2011)
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Mar 7 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
RAM CONSTRUCTION GENERAL 4290 PACIFIC HIGHWAY	TIGER CONSTRUCTION, LTD. 6280 EVERSON GOSHEN RD	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE
BELLINGHAM WA 982269042 CONTRACTOR NUMBER : 100530	EVERSON WA 982479764 CONTRACTOR NUMBER : 100444	EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
45	HMA CL. 1/2 IN. PG 64-22 4389.0000	TON	80.0000 351,120.00	76.5000 335,758.50	-4.38 % -15,361.50	80.7000 354,192.30	0.87 % 3,072.30	74.0000 324,786.00	-7.50 % -26,334.00	
46	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC		10,534.00	10,534.00	0.00 %	10,534.00	0.00 %	10,534.00	0.00 %	
47	COMPACTION PRICE ADJUSTMENT CALC		7,022.00	7,022.00	0.00 %	7,022.00	0.00 %	7,022.00	0.00 %	
48	ASPHALT COST PRICE ADJUSTMENT CALC		5,622.00	5,622.00	0.00 %	5,622.00	0.00 %	5,622.00	0.00 %	
49	COMMERCIAL HMA 180.0000	TON	110.0000 19,800.00	109.0000 19,620.00	-0.91 % -180.00	114.8000 20,664.00	4.36 % 864.00	105.0000 18,900.00	-4.55 % -900.00	
50	BRIDGE TRANSVERSE JOINT SEAL 88.0000	L.F.	50.0000 4,400.00	50.0000 4,400.00	0.00 % 0.00	39.3000 3,458.40	-21.40 % -941.60	27.0000 2,376.00	-46.00 % -2,024.00	
EROSION CNTL AND ROADSIDE RESTORATION										
51	ENVIRONMENTAL COMPLIANCE LEAD 106.0000	DAY	120.0000 12,720.00	60.0000 6,360.00	-50.00 % -6,360.00	68.1500 7,223.90	-43.21 % -5,496.10	1.0000 106.00	-99.17 % -12,614.00	
52	TEMPORARY EROSION CONTROL BLANKET 290.0000	S.Y.	2.5000 725.00	2.6000 754.00	4.00 % 29.00	2.5100 727.90	0.40 % 2.90	4.0000 1,160.00	60.00 % 435.00	
53	COMPOST BLANKET 1544.0000	S.Y.	3.0000 4,632.00	3.0000 4,632.00	0.00 % 0.00	3.1700 4,894.48	5.67 % 262.48	3.5000 5,404.00	16.67 % 772.00	
54	CHECK DAM 50.0000	L.F.	11.0000 550.00	13.0000 650.00	18.18 % 100.00	9.3600 468.00	-14.91 % -82.00	6.0000 300.00	-45.45 % -250.00	
55	INLET PROTECTION 73.0000	EACH	65.0000 4,745.00	57.0000 4,161.00	-12.31 % -584.00	66.3000 4,839.90	2.00 % 94.90	100.0000 7,300.00	53.85 % 2,555.00	
56	STABILIZED CONSTRUCTION ENTRANCE 370.0000	S.Y.	12.0000 4,440.00	12.5000 4,625.00	4.17 % 185.00	9.3500 3,459.50	-22.08 % -980.50	14.0000 5,180.00	16.67 % 740.00	

PS&E JOB NO : 10A048 REVISION NO :
 CONTRACT NO : 008086 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL3029
 HWY : SR 539,542
 TITLE : SR 542
 EVERSON GOSHEN RD VIC TO SR 9 VIC
 INTERSECTION IMPROVEMENTS
 10A048 (REV. 2/17/2011)
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Mar 7 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
RAM CONSTRUCTION GENERAL 4290 PACIFIC HIGHWAY	TIGER CONSTRUCTION, LTD. 6280 EVERSON GOSHEN RD	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE
BELLINGHAM WA 982269042 CONTRACTOR NUMBER : 100530	EVERSON WA 982479764 CONTRACTOR NUMBER : 100444	EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
57	STREET CLEANING									
	150.0000	HR	115.0000	130.0000	13.04%	98.0500	-14.74%	120.0000	4.35%	
			17,250.00	19,500.00	2,250.00	14,707.50	-2,542.50	18,000.00	750.00	
58	SILT FENCE									
	1150.0000	L.F.	4.5000	2.5000	-44.44%	2.8500	-36.67%	5.0000	11.11%	
			5,175.00	2,875.00	-2,300.00	3,277.50	-1,897.50	5,750.00	575.00	
59	EROSION/WATER POLLUTION CONTROL EST.				0.00%		0.00%		0.00%	
			150,000.00	150,000.00		150,000.00		150,000.00		
60	TEMPORARY PIPE SLOPE DRAIN									
	1770.0000	L.F.	22.5000	11.5000	-48.89%	11.7000	-48.00%	5.0000	-77.78%	
			39,825.00	20,355.00	-19,470.00	20,709.00	-19,116.00	8,850.00	-30,975.00	
61	MULCHING WITH HECP TYPE 1 MULCH									
	2.0000	ACRE	3,490.0000	4,400.0000	26.07%	3,857.0000	10.52%	4,100.0000	17.48%	
			6,980.00	8,800.00	1,820.00	7,714.00	734.00	8,200.00	1,220.00	
62	TOPSOIL TYPE A									
	976.0000	C.Y.	30.0000	31.0000	3.33%	32.6500	8.83%	31.0000	3.33%	
			29,280.00	30,256.00	976.00	31,866.40	2,586.40	30,256.00	976.00	
63	PSIPE APPLE SERVICEBERRY, B&B, 2-1/2 IN. CALIPER									
	1.0000	EACH	300.0000	315.0000	5.00%	453.7000	51.23%	400.0000	33.33%	
			300.00	315.00	15.00	453.70	153.70	400.00	100.00	
64	PSIPE BLACK TWINBERRY, #1 CONT., 10 IN. HT.									
	11.0000	EACH	10.0000	6.0000	-40.00%	11.3500	13.50%	9.0000	-10.00%	
			110.00	66.00	-44.00	124.85	14.85	99.00	-11.00	
65	PSIPE CREEPING MAHONIA, #1 CONT., 6 IN. SPREAD									
	186.0000	EACH	10.0000	6.0000	-40.00%	10.2000	2.00%	9.0000	-10.00%	
			1,860.00	1,116.00	-744.00	1,897.20	37.20	1,674.00	-186.00	
66	PSIPE DOUGLAS FIR, #2 CONT., 18 IN. HT.									
	16.0000	EACH	25.0000	8.5000	-66.00%	17.0000	-32.00%	17.0000	-32.00%	
			400.00	136.00	-264.00	272.00	-128.00	272.00	-128.00	
67	PSIPE INDIAN PLUM, #1 CONT., 12 IN. HT.									
	11.0000	EACH	10.0000	6.0000	-40.00%	11.3500	13.50%	9.0000	-10.00%	
			110.00	66.00	-44.00	124.85	14.85	99.00	-11.00	
68	PSIPE NOOTKA ROSE, #1 CONT., 15 IN. HT.									
	197.0000	EACH	10.0000	6.0000	-40.00%	9.0700	-9.30%	9.0000	-10.00%	
			1,970.00	1,182.00	-788.00	1,786.79	-183.21	1,773.00	-197.00	
69	PSIPE PACIFIC FIRE VINE MAPLE, #2 CONT., 18 IN. HT.									
	3.0000	EACH	25.0000	30.0000	20.00%	17.0000	-32.00%	17.0000	-32.00%	
			75.00	90.00	15.00	51.00	-24.00	51.00	-24.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/17/2011

* * * BID CHECK REPORT * * *

TIME: 13:16

PS&E JOB NO : 10A048 REVISION NO :
 CONTRACT NO : 008086 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL3029
 HWY : SR 539,542
 TITLE : SR 542
 EVERSON GOSHEN RD VIC TO SR 9 VIC
 INTERSECTION IMPROVEMENTS
 10A048 (REV. 2/17/2011)
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Mar 2 2011

AWARDED ON : Mar 7 2011

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 RAM CONSTRUCTION GENERAL TIGER CONSTRUCTION, LTD. GRANITE CONSTRUCTION COMPANY
 4290 PACIFIC HIGHWAY 6280 EVERSON GOSHEN RD 1525 E. MARINE VIEW DRIVE
 BELLINGHAM WA 982269042 EVERSON WA 982479764 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100530 CONTRACTOR NUMBER : 100444 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
70	PSIPE PEAFRUIT ROSE, #1 CONT., 9 IN. HT. 32.0000	EACH	10.0000 320.00	6.0000 192.00	-40.00 % -128.00	10.2000 326.40	2.00 % 6.40	9.0000 288.00	-10.00 % -32.00	
71	PSIPE RED OSIER DOGWOOD, #1 CONT., 12 IN. HT. 11.0000	EACH	10.0000 110.00	6.0000 66.00	-40.00 % -44.00	11.3500 124.85	13.50 % 14.85	9.0000 99.00	-10.00 % -11.00	
72	PSIPE SALAL, #1 CONT., 6 IN. SPREAD 242.0000	EACH	10.0000 2,420.00	7.0000 1,694.00	-30.00 % -726.00	9.0700 2,194.94	-9.30 % -225.06	9.0000 2,178.00	-10.00 % -242.00	
73	PSIPE SNOWBERRY, #1 CONT., 9 IN. HT. 399.0000	EACH	10.0000 3,990.00	6.0000 2,394.00	-40.00 % -1,596.00	7.9300 3,164.07	-20.70 % -825.93	9.0000 3,591.00	-10.00 % -399.00	
74	PSIPE THIMBLEBERRY, #1 CONT., 12 IN. HT. 197.0000	EACH	10.0000 1,970.00	6.0000 1,182.00	-40.00 % -788.00	9.0700 1,786.79	-9.30 % -183.21	9.0000 1,773.00	-10.00 % -197.00	
75	PSIPE WESTERN SWORD FERN, #1 CONT., 3 FRONDS MIN. 142.0000	EACH	10.0000 1,420.00	6.0000 852.00	-40.00 % -568.00	9.0700 1,287.94	-9.30 % -132.06	9.0000 1,278.00	-10.00 % -142.00	
76	PSIPE ZUMI CRABAPPLE, B&B, 2-1/2 IN. CALIPER 3.0000	EACH	300.0000 900.00	315.0000 945.00	5.00 % 45.00	397.0000 1,191.00	32.33 % 291.00	400.0000 1,200.00	33.33 % 300.00	
77	PSIPE WHITE PAVEMENT ROSE, #1 CONT., 9 IN. HT. 71.0000	EACH	12.0000 852.00	7.0000 497.00	-41.67 % -355.00	10.2000 724.20	-15.00 % -127.80	9.0000 639.00	-25.00 % -213.00	
78	PLANT ESTABLISHMENT - SECOND YEAR EST.				0.00 %		0.00 %		0.00 %	
			96,000.00	96,000.00		96,000.00		96,000.00		
79	PLANT ESTABLISHMENT - THIRD YEAR EST.				0.00 %		0.00 %		0.00 %	
			96,000.00	96,000.00		96,000.00		96,000.00		
80	WEED AND PEST CONTROL EST.				0.00 %		0.00 %		0.00 %	
			2,000.00	2,000.00		2,000.00		2,000.00		
81	SOIL AMENDMENT 1937.0000	S.Y.	3.0000 5,811.00	2.6000 5,036.20	-13.33 % -774.80	3.1800 6,159.66	6.00 % 348.66	3.0000 5,811.00	0.00 % 0.00	
82	BARK OR WOOD CHIP MULCH 2026.0000	S.Y.	4.5000 9,117.00	3.7000 7,496.20	-17.78 % -1,620.80	2.2700 4,599.02	-49.56 % -4,517.98	3.5000 7,091.00	-22.22 % -2,026.00	

PS&E JOB NO : 10A048 REVISION NO :
 CONTRACT NO : 008086 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL3029
 HWY : SR 539,542
 TITLE : SR 542
 EVERSON GOSHEN RD VIC TO SR 9 VIC
 INTERSECTION IMPROVEMENTS
 10A048 (REV. 2/17/2011)
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Mar 7 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
RAM CONSTRUCTION GENERAL 4290 PACIFIC HIGHWAY	TIGER CONSTRUCTION, LTD. 6280 EVERSON GOSHEN RD	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE
BELLINGHAM WA 982269042 CONTRACTOR NUMBER : 100530	EVERSON WA 982479764 CONTRACTOR NUMBER : 100444	EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
83	NATIVE SEEDING AND MULCHING 6300.0000	S.Y.	3.0000 18,900.00	1.0000 6,300.00	-66.67 % -12,600.00	0.5800 3,654.00	-80.67 % -15,246.00	0.6000 3,780.00	-80.00 % -15,120.00	
84	LOW GROWING SEEDING 1759.0000	S.Y.	3.0000 5,277.00	0.7500 1,319.25	-75.00 % -3,957.75	0.2800 492.52	-90.67 % -4,784.48	0.7000 1,231.30	-76.67 % -4,045.70	
85	WATER BAG 4.0000	EACH	35.0000 140.00	42.0000 168.00	20.00 % 28.00	113.4000 453.60	224.00 % 313.60	40.0000 160.00	14.29 % 20.00	
86	FILLING OF WATER BAG 72.0000	WEEK	200.0000 14,400.00	42.0000 3,024.00	-79.00 % -11,376.00	17.0000 1,224.00	-91.50 % -13,176.00	92.0000 6,624.00	-54.00 % -7,776.00	
87	LANDSCAPE GRADING EST.		2,000.00	2,000.00	0.00 %	2,000.00	0.00 %	2,000.00	0.00 %	
88	STRUCTURAL SOIL MIX 406.0000	C.Y.	40.0000 16,240.00	40.0000 16,240.00	0.00 % 0.00	47.6500 19,345.90	19.12 % 3,105.90	43.0000 17,458.00	7.50 % 1,218.00	
89	HIGH VISIBILITY FENCE 2174.0000	L.F.	3.0000 6,522.00	1.5000 3,261.00	-50.00 % -3,261.00	2.6600 5,782.84	-11.33 % -739.16	3.0000 6,522.00	0.00 % 0.00	
TRAFFIC										
90	CEMENT CONC. TRAFFIC CURB AND GUTTER 60.0000	L.F.	12.0000 720.00	21.0000 1,260.00	75.00 % 540.00	27.6500 1,659.00	130.42 % 939.00	22.0000 1,320.00	83.33 % 600.00	
91	CEMENT CONC. TRAFFIC CURB AND GUTTER MOD. 41.0000	L.F.	15.0000 615.00	27.0000 1,107.00	80.00 % 492.00	33.7000 1,381.70	124.67 % 766.70	22.0000 902.00	46.67 % 287.00	
92	CEMENT CONC. ROUNDABOUT CURB AND GUTTER 2 IN 2458.0000	L.F.	19.0000 46,702.00	15.0000 36,870.00	-21.05 % -9,832.00	19.5500 48,053.90	2.89 % 1,351.90	18.0000 44,244.00	-5.26 % -2,458.00	
93	CEMENT CONC. ROUNDABOUT CURB AND GUTTER 4 IN 4963.0000	L.F.	20.0000 99,260.00	13.5000 67,000.50	-32.50 % -32,259.50	18.1000 89,830.30	-9.50 % -9,429.70	17.0000 84,371.00	-15.00 % -14,889.00	
94	DUAL-FACED CEMENT CONC. TRAFFIC CURB AND GUTTER MOD. 246.0000	L.F.	27.0000 6,642.00	36.0000 8,856.00	33.33 % 2,214.00	39.4500 9,704.70	46.11 % 3,062.70	30.0000 7,380.00	11.11 % 738.00	

PS&E JOB NO : 10A048 REVISION NO :
 CONTRACT NO : 008086 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL3029
 HWY : SR 539,542
 TITLE : SR 542
 EVERSON GOSHEN RD VIC TO SR 9 VIC
 INTERSECTION IMPROVEMENTS
 10A048 (REV. 2/17/2011)
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Mar 7 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
RAM CONSTRUCTION GENERAL 4290 PACIFIC HIGHWAY	TIGER CONSTRUCTION, LTD. 6280 EVERSON GOSHEN RD	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE
BELLINGHAM WA 982269042 CONTRACTOR NUMBER : 100530	EVERSON WA 982479764 CONTRACTOR NUMBER : 100444	EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
95	DUAL-FACED CEMENT CONC. TRAFFIC CURB MOD.									
	59.0000	L.F.	35.0000	26.0000	-25.71%	28.8500	-17.57%	21.0000	-40.00%	
			2,065.00	1,534.00	-531.00	1,702.15	-362.85	1,239.00	-826.00	
96	BEAM GUARDRAIL TYPE THRIE BEAM									
	25.0000	L.F.	40.0000	92.0000	130.00%	97.5000	143.75%	30.0000	-25.00%	
			1,000.00	2,300.00	1,300.00	2,437.50	1,437.50	750.00	-250.00	
97	BEAM GUARDRAIL TRANSITION SECTION TYPE 23									
	1.0000	EACH	1,700.0000	2,900.0000	70.59%	3,054.5000	79.68%	1,700.0000	0.00%	
			1,700.00	2,900.00	1,200.00	3,054.50	1,354.50	1,700.00	0.00	
98	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	1.0000	EACH	3,000.0000	2,550.0000	-15.00%	2,729.5000	-9.02%	2,400.0000	-20.00%	
			3,000.00	2,550.00	-450.00	2,729.50	-270.50	2,400.00	-600.00	
99	BEAM GUARDRAIL ANCHOR TYPE 4									
	1.0000	EACH	700.0000	930.0000	32.86%	974.8000	39.26%	500.0000	-28.57%	
			700.00	930.00	230.00	974.80	274.80	500.00	-200.00	
100	TEMPORARY CONC. BARRIER									
	460.0000	L.F.	16.0000	20.0000	25.00%	15.1500	-5.31%	16.0000	0.00%	
			7,360.00	9,200.00	1,840.00	6,969.00	-391.00	7,360.00	0.00	
101	TEMPORARY IMPACT ATTENUATOR									
	3.0000	EACH	5,000.0000	5,400.0000	8.00%	4,092.0000	-18.16%	2,400.0000	-52.00%	
			15,000.00	16,200.00	1,200.00	12,276.00	-2,724.00	7,200.00	-7,800.00	
102	FLEXIBLE GUIDE POST									
	57.0000	EACH	31.0000	34.0000	9.68%	43.3500	39.84%	16.0000	-48.39%	
			1,767.00	1,938.00	171.00	2,470.95	703.95	912.00	-855.00	
103	PLASTIC LINE									
	7940.0000	L.F.	1.3000	2.0000	53.85%	2.0100	54.62%	2.0000	53.85%	
			10,322.00	15,880.00	5,558.00	15,959.40	5,637.40	15,880.00	5,558.00	
104	PLASTIC WIDE LINE									
	680.0000	L.F.	3.0000	5.0000	66.67%	4.0600	35.33%	5.0000	66.67%	
			2,040.00	3,400.00	1,360.00	2,760.80	720.80	3,400.00	1,360.00	
105	PLASTIC DRAINAGE MARKING									
	37.0000	EACH	45.0000	36.0000	-20.00%	37.9000	-15.78%	39.0000	-13.33%	
			1,665.00	1,332.00	-333.00	1,402.30	-262.70	1,443.00	-222.00	
106	PLASTIC CROSSWALK LINE WITH CONTRAST MARKING									
	256.0000	S.F.	6.0000	23.0000	283.33%	16.2500	170.83%	25.0000	316.67%	
			1,536.00	5,888.00	4,352.00	4,160.00	2,624.00	6,400.00	4,864.00	
107	PLASTIC TRAFFIC ARROW WITH CONTRAST MARKING									
	13.0000	EACH	125.0000	250.0000	100.00%	189.5000	51.60%	280.0000	124.00%	
			1,625.00	3,250.00	1,625.00	2,463.50	838.50	3,640.00	2,015.00	

PS&E JOB NO : 10A048 REVISION NO :
 CONTRACT NO : 008086 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL3029
 HWY : SR 539,542
 TITLE : SR 542
 EVERSON GOSHEN RD VIC TO SR 9 VIC
 INTERSECTION IMPROVEMENTS
 10A048 (REV. 2/17/2011)
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Mar 7 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
RAM CONSTRUCTION GENERAL 4290 PACIFIC HIGHWAY	TIGER CONSTRUCTION, LTD. 6280 EVERSON GOSHEN RD	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE
BELLINGHAM WA 982269042 CONTRACTOR NUMBER : 100530	EVERSON WA 982479764 CONTRACTOR NUMBER : 100444	EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
108	PLASTIC TRAFFIC LETTER WITH CONTRAST MARKING 45.0000	EACH	60.0000	113.0000	88.33%	106.1000	76.83%	120.0000	100.00%	
			2,700.00	5,085.00	2,385.00	4,774.50	2,074.50	5,400.00	2,700.00	
109	PLASTIC YIELD LINE SYMBOL WITH CONTRAST MARKING 88.0000	EACH	25.0000	36.0000	44.00%	43.3500	73.40%	39.0000	56.00%	
			2,200.00	3,168.00	968.00	3,814.80	1,614.80	3,432.00	1,232.00	
110	TEMPORARY PAVEMENT MARKING 13868.0000	L.F.	0.5000	1.5000	200.00%	1.9000	280.00%	1.7500	250.00%	
			6,934.00	20,802.00	13,868.00	26,349.20	19,415.20	24,269.00	17,335.00	
111	TEMPORARY WIDE LINE 230.0000	L.F.	1.0000	2.0000	100.00%	8.6600	766.00%	2.0000	100.00%	
			230.00	460.00	230.00	1,991.80	1,761.80	460.00	230.00	
112	TEMPORARY STOP LINE 30.0000	L.F.	2.0000	10.0000	400.00%	43.3500	2,067.50%	11.0000	450.00%	
			60.00	300.00	240.00	1,300.50	1,240.50	330.00	270.00	
113	TEMPORARY TRAFFIC ARROW 13.0000	EACH	100.0000	75.0000	-25.00%	162.5000	62.50%	83.0000	-17.00%	
			1,300.00	975.00	-325.00	2,112.50	812.50	1,079.00	-221.00	
114	TEMPORARY CROSSWALK LINE 256.0000	S.F.	2.5000	5.0000	100.00%	8.6600	246.40%	6.0000	140.00%	
			640.00	1,280.00	640.00	2,216.96	1,576.96	1,536.00	896.00	
115	TEMPORARY TRAFFIC LETTER 45.0000	EACH	39.0000	35.0000	-10.26%	81.2500	108.33%	39.0000	0.00%	
			1,755.00	1,575.00	-180.00	3,656.25	1,901.25	1,755.00	0.00	
116	TEMPORARY YIELD LINE SYMBOL 88.0000	EACH	22.0000	15.0000	-31.82%	27.0500	22.95%	17.0000	-22.73%	
			1,936.00	1,320.00	-616.00	2,380.40	444.40	1,496.00	-440.00	
117	PERMANENT SIGNING	L.S.			1.92%		-22.27%		-23.56%	
			58,871.00	60,000.00	1,129.00	45,761.00	-13,110.00	45,000.00	-13,871.00	
118	TEMPORARY ILLUMINATION SYSTEM - SR 9 SAA 4535	L.S.			-26.99%		-6.32%		-2.66%	
			24,655.00	18,000.00	-6,655.00	23,096.00	-1,559.00	24,000.00	-655.00	
119	TEMPORARY ILLUMINATION SYSTEM -SMITH ROAD SAA 5471	L.S.			-24.67%		-2.14%		-15.98%	
			34,515.00	26,000.00	-8,515.00	33,778.00	-737.00	29,000.00	-5,515.00	
120	ILLUMINATION SYSTEM - SMITH ROAD SAA 5471	L.S.			-10.44%		-21.34%		-31.34%	
			66,995.00	60,000.00	-6,995.00	52,699.00	-14,296.00	46,000.00	-20,995.00	

PS&E JOB NO : 10A048 REVISION NO :
 CONTRACT NO : 008086 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL3029
 HWY : SR 539,542
 TITLE : SR 542
 EVERSON GOSHEN RD VIC TO SR 9 VIC
 INTERSECTION IMPROVEMENTS
 10A048 (REV. 2/17/2011)
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Mar 7 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
RAM CONSTRUCTION GENERAL 4290 PACIFIC HIGHWAY	TIGER CONSTRUCTION, LTD. 6280 EVERSON GOSHEN RD	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE
BELLINGHAM WA 982269042 CONTRACTOR NUMBER : 100530	EVERSON WA 982479764 CONTRACTOR NUMBER : 100444	EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
TRAFFIC											
121	ILLUMINATION SYSTEM - SR 9 SAA 4535										
	L.S.				-42.65%				-25.23%		-30.37%
			73,240.00	42,000.00	-31,240.00	54,759.00	-18,481.00	51,000.00	-22,240.00		
122	PROJECT TEMPORARY TRAFFIC CONTROL										
	L.S.				15.00%				17.41%		0.00%
			400,000.00	460,000.00	60,000.00	469,650.00	69,650.00	400,000.00	0.00		
123	PEDESTRIAN CONTROL AND PROTECTION										
	L.S.				100.00%				8.31%		-80.00%
			5,000.00	10,000.00	5,000.00	5,415.50	415.50	1,000.00	-4,000.00		
OTHER ITEMS											
124	TYPE B PROGRESS SCHEDULE										
	L.S.				0.00%				0.73%		0.00%
			5,000.00	5,000.00	0.00	5,036.50	36.50	5,000.00	0.00		
125	STRUCTURE EXCAVATION CLASS B INCL. HAUL										
	2043.0000 C.Y.		15.0000	4.7500	-68.33%	16.4500	9.67%	7.0000	-53.33%		
			30,645.00	9,704.25	-20,940.75	33,607.35	2,962.35	14,301.00	-16,344.00		
126	SHORING OR EXTRA EXCAVATION CLASS B										
	12602.0000 S.F.		1.7500	0.1000	-94.29%	0.6100	-65.14%	0.7500	-57.14%		
			22,053.50	1,260.20	-20,793.30	7,687.22	-14,366.28	9,451.50	-12,602.00		
127	COMMON BORROW FOR TRENCH BACKFILL INCL. HAUL										
	1078.0000 C.Y.		15.0000	7.2500	-51.67%	8.2300	-45.13%	7.0000	-53.33%		
			16,170.00	7,815.50	-8,354.50	8,871.94	-7,298.06	7,546.00	-8,624.00		
128	GRAVEL BACKFILL FOR DRAIN										
	6.0000 C.Y.		26.0000	14.5000	-44.23%	51.3500	97.50%	32.0000	23.08%		
			156.00	87.00	-69.00	308.10	152.10	192.00	36.00		
129	CURE BOX										
	L.S.				-48.33%		8.32%		-88.33%		
			3,000.00	1,550.00	-1,450.00	3,249.50	249.50	350.00	-2,650.00		
130	PLUGGING EXISTING PIPE										
	27.0000 EACH		425.0000	225.0000	-47.06%	137.1000	-67.74%	320.0000	-24.71%		
			11,475.00	6,075.00	-5,400.00	3,701.70	-7,773.30	8,640.00	-2,835.00		
131	STRUCTURE SURVEYING										
	L.S.				-82.00%		91.92%		120.00%		
			5,000.00	900.00	-4,100.00	9,596.00	4,596.00	11,000.00	6,000.00		
132	ROADWAY SURVEYING										
	L.S.				-31.43%		-26.41%		-15.43%		
			35,000.00	24,000.00	-11,000.00	25,756.00	-9,244.00	29,600.00	-5,400.00		

PS&E JOB NO : 10A048 REVISION NO :
 CONTRACT NO : 008086 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL3029
 HWY : SR 539,542
 TITLE : SR 542
 EVERSON GOSHEN RD VIC TO SR 9 VIC
 INTERSECTION IMPROVEMENTS
 10A048 (REV. 2/17/2011)
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Mar 7 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
RAM CONSTRUCTION GENERAL 4290 PACIFIC HIGHWAY	TIGER CONSTRUCTION, LTD. 6280 EVERSON GOSHEN RD	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE
BELLINGHAM WA 982269042 CONTRACTOR NUMBER : 100530	EVERSON WA 982479764 CONTRACTOR NUMBER : 100444	EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
133	BOLLARD TYPE 1									
	3.0000	EACH	800.0000	1,000.0000	25.00%	807.1000	0.89%	530.0000	-33.75%	
			2,400.00	3,000.00	600.00	2,421.30	21.30	1,590.00	-810.00	
134	MONUMENT CASE, COVER, AND PIPE									
	3.0000	EACH	500.0000	310.0000	-38.00%	453.7000	-9.26%	550.0000	10.00%	
			1,500.00	930.00	-570.00	1,361.10	-138.90	1,650.00	150.00	
135	ADJUST MONUMENT CASE AND COVER									
	1.0000	EACH	400.0000	210.0000	-47.50%	388.2000	-2.95%	400.0000	0.00%	
			400.00	210.00	-190.00	388.20	-11.80	400.00	0.00	
136	CEMENT CONC. SIDEWALK									
	30.0000	S.Y.	35.0000	40.0000	14.29%	9.6200	-72.51%	48.0000	37.14%	
			1,050.00	1,200.00	150.00	288.60	-761.40	1,440.00	390.00	
137	CEMENT CONC. CURB RAMP TYPE P									
	4.0000	EACH	850.0000	1,330.0000	56.47%	1,407.5000	65.59%	1,100.0000	29.41%	
			3,400.00	5,320.00	1,920.00	5,630.00	2,230.00	4,400.00	1,000.00	
138	CEMENT CONC. CURB RAMP TYPE S									
	2.0000	EACH	950.0000	1,850.0000	94.74%	1,930.5000	103.21%	860.0000	-9.47%	
			1,900.00	3,700.00	1,800.00	3,861.00	1,961.00	1,720.00	-180.00	
139	CHAIN LINK FENCE TYPE 3									
	591.0000	L.F.	12.0000	10.0000	-16.67%	10.2000	-15.00%	17.0000	41.67%	
			7,092.00	5,910.00	-1,182.00	6,028.20	-1,063.80	10,047.00	2,955.00	
140	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE									
	27.0000	EACH	260.0000	155.0000	-40.38%	162.5000	-37.50%	180.0000	-30.77%	
			7,020.00	4,185.00	-2,835.00	4,387.50	-2,632.50	4,860.00	-2,160.00	
141	DOUBLE 20 FT. CHAIN LINK GATE									
	1.0000	EACH	1,180.0000	900.0000	-23.73%	964.0000	-18.31%	1,000.0000	-15.25%	
			1,180.00	900.00	-280.00	964.00	-216.00	1,000.00	-180.00	
142	FORCE ACCOUNT UTILITY POTHOLE LOCATION									
		EST.			0.00%		0.00%		0.00%	
			7,500.00	7,500.00		7,500.00		7,500.00		
143	FORCE ACCOUNT POTHOLE BRIDGE CORBEL									
		EST.			0.00%		0.00%		0.00%	
			5,000.00	5,000.00		5,000.00		5,000.00		
144	ROADSIDE CLEANUP									
		EST.			0.00%		0.00%		0.00%	
			10,000.00	10,000.00		10,000.00		10,000.00		
145	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00%		0.00%		0.00%	
			5.00	5.00		5.00		5.00		

PS&E JOB NO : 10A048 REVISION NO :
 CONTRACT NO : 008086 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL3029
 HWY : SR 539,542
 TITLE : SR 542
 EVERSON GOSHEN RD VIC TO SR 9 VIC
 INTERSECTION IMPROVEMENTS
 10A048 (REV. 2/17/2011)
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Mar 7 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
RAM CONSTRUCTION GENERAL 4290 PACIFIC HIGHWAY	TIGER CONSTRUCTION, LTD. 6280 EVERSON GOSHEN RD	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE
BELLINGHAM WA 982269042 CONTRACTOR NUMBER : 100530	EVERSON WA 982479764 CONTRACTOR NUMBER : 100444	EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
146	MINOR CHANGE									
		CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00		
147	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00		
148	SPCC PLAN									
		L.S.			-94.00 %			-84.27 %		-97.60 %
			5,000.00	300.00	-4,700.00	786.50	-4,213.50	120.00	-4,880.00	
149	CONSTRUCTION GEOTEXTILE FOR SEPARATION									
	2100.0000	S.Y.	1.5000	1.5000	0.00 %	1.3300	-11.33 %	2.0000	33.33 %	
			3,150.00	3,150.00	0.00	2,793.00	-357.00	4,200.00	1,050.00	
150	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE									
	56.0000	S.Y.	4.0000	4.5000	12.50 %	5.6200	40.50 %	3.0000	-25.00 %	
			224.00	252.00	28.00	314.72	90.72	168.00	-56.00	
151	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION									
	1720.0000	S.Y.	2.5000	1.3500	-46.00 %	1.8000	-28.00 %	2.0000	-20.00 %	
			4,300.00	2,322.00	-1,978.00	3,096.00	-1,204.00	3,440.00	-860.00	
152	CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL									
	76.0000	S.Y.	3.0000	4.6000	53.33 %	3.9400	31.33 %	3.0000	0.00 %	
			228.00	349.60	121.60	299.44	71.44	228.00	0.00	
153	MAILBOX SUPPORT TYPE 1									
	2.0000	EACH	500.0000	210.0000	-58.00 %	248.7000	-50.26 %	370.0000	-26.00 %	
			1,000.00	420.00	-580.00	497.40	-502.60	740.00	-260.00	
154	MAILBOX SUPPORT TYPE 2									
	1.0000	EACH	500.0000	530.0000	6.00 %	916.5000	83.30 %	620.0000	24.00 %	
			500.00	530.00	30.00	916.50	416.50	620.00	120.00	
155	ADJUST CATCH BASIN									
	2.0000	EACH	300.0000	390.0000	30.00 %	390.8000	30.27 %	580.0000	93.33 %	
			600.00	780.00	180.00	781.60	181.60	1,160.00	560.00	
		BASE TOTAL	\$3,485,512.50	\$2,865,404.70	-17.79 %	\$3,127,148.30	-10.28 %	\$3,176,572.70	-8.86 %	
ALTERNATE A1										
156	ROADWAY EXCAVATION INCL. HAUL- ALT A1									
	390.0000	C.Y.	18.0000	10.0000	-44.44 %	16.1500	-10.28 %	12.5000	-30.56 %	
			7,020.00	3,900.00	-3,120.00	6,298.50	-721.50	4,875.00	-2,145.00	

PS&E JOB NO : 10A048 REVISION NO :
 CONTRACT NO : 008086 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL3029
 HWY : SR 539,542
 TITLE : SR 542
 EVERSON GOSHEN RD VIC TO SR 9 VIC
 INTERSECTION IMPROVEMENTS
 10A048 (REV. 2/17/2011)
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Mar 7 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
RAM CONSTRUCTION GENERAL 4290 PACIFIC HIGHWAY	TIGER CONSTRUCTION, LTD. 6280 EVERSON GOSHEN RD	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE
BELLINGHAM WA 982269042 CONTRACTOR NUMBER : 100530	EVERSON WA 982479764 CONTRACTOR NUMBER : 100444	EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT

ALTERNATE A1

157	CEMENT CONC. PAVEMENT- ALT A1 1470.0000	C.Y.	220.0000 323,400.00	185.0000 271,950.00	-15.91% -51,450.00	192.4000 282,828.00	-12.55% -40,572.00	286.6800 421,419.60	30.31% 98,019.60
158	CORROSION RESISTANT DOWEL BAR- ALT A1 3313.0000	EACH	15.0000 49,695.00	19.0000 62,947.00	26.67% 13,252.00	20.1000 66,591.30	34.00% 16,896.30	12.3600 40,948.68	-17.60% -8,746.32
159	PIGMENTED CEMENT CONCRETE- CROSSWALK- ALT A1 84.0000	S.Y.	75.0000 6,300.00	102.0000 8,568.00	36.00% 2,268.00	107.4000 9,021.60	43.20% 2,721.60	94.6500 7,950.60	26.20% 1,650.60
160	LONGITUDINAL JOINT SEAL- ALT A1 395.0000	L.F.	11.5000 4,542.50	5.0000 1,975.00	-56.52% -2,567.50	5.3100 2,097.45	-53.83% -2,445.05	9.1600 3,618.20	-20.35% -924.30
ALTERNATE A1 TOTAL			\$390,957.50	\$349,340.00	-10.65%	\$366,836.85	-6.17%	\$478,812.08	22.47%

ALTERNATE A2

161	SELECT BORROW INCL. HAUL- ALT A2 300.0000	TON	9.0000 2,700.00	3.6000 1,080.00	-60.00% -1,620.00	3.7900 1,137.00	-57.89% -1,563.00	0.0100 3.00	-99.89% -2,697.00
162	EMBANKMENT COMPACTION- ALT A2 160.0000	C.Y.	3.0000 480.00	3.5000 560.00	16.67% 80.00	11.7500 1,880.00	291.67% 1,400.00	9.0000 1,440.00	200.00% 960.00
163	ANTI-STRIPPING ADDITIVE- ALT A2 CALC		2,460.00	2,460.00	0.00%	2,460.00	0.00%	2,460.00	0.00%
164	HMA CL. 1/2 IN. PG64-22- ALT A2 2460.0000	TON	80.0000 196,800.00	75.0000 184,500.00	-6.25% -12,300.00	80.7000 198,522.00	0.88% 1,722.00	64.0000 157,440.00	-20.00% -39,360.00
165	JOB MIX COMPLIANCE PRICE ADJUSTMENT- ALT A2 CALC		5,900.00	5,900.00	0.00%	5,900.00	0.00%	5,900.00	0.00%
166	CVOMPACTION PRICE ADJUSTMENT- ALT A2 CALC		3,950.00	3,950.00	0.00%	3,950.00	0.00%	3,950.00	0.00%

PS&E JOB NO : 10A048 REVISION NO :
 CONTRACT NO : 008086 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL3029
 HWY : SR 539,542
 TITLE : SR 542
 EVERSON GOSHEN RD VIC TO SR 9 VIC
 INTERSECTION IMPROVEMENTS
 10A048 (REV. 2/17/2011)
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Mar 7 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
RAM CONSTRUCTION GENERAL 4290 PACIFIC HIGHWAY	TIGER CONSTRUCTION, LTD. 6280 EVERSON GOSHEN RD	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE
BELLINGHAM WA 982269042 CONTRACTOR NUMBER : 100530	EVERSON WA 982479764 CONTRACTOR NUMBER : 100444	EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.							
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
ALTERNATE A2										
167	ASPHALT COST PRICE ADJUSTMENT- ALT A2 CALC		3,150.00	3,150.00	0.00%	3,150.00	0.00%	3,150.00	0.00%	
ALTERNATE A2 TOTAL			<u>\$215,440.00</u>	<u>\$201,600.00</u>	-6.42%	<u>\$216,999.00</u>	0.72%	<u>\$174,343.00</u>	-19.08%	
BASE TOTAL			<u>\$3,485,512.50</u>	<u>\$2,865,404.70</u>	-17.79%	<u>\$3,127,148.30</u>	-10.28%	<u>\$3,176,572.70</u>	-8.86%	
BASE + A1 CONTRACT TOTAL (A)			<u>\$3,876,470.00</u>	<u>\$3,214,744.70</u>	-17.07%	<u>\$3,493,985.15</u>	-9.87%	<u>\$3,655,384.78</u>	-5.70%	
BASE + A2 CONTRACT TOTAL (A)			<u>\$3,700,952.50</u>	<u>\$3,067,004.70</u>	-17.13%	<u>\$3,344,147.30</u>	-9.64%	<u>\$3,350,915.70</u>	-9.46%	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/17/2011

* * * BID CHECK REPORT * * *

TIME: 13:16

PS&E JOB NO : 10A048 REVISION NO :
 CONTRACT NO : 008086 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL3029
 HWY : SR 539,542
 TITLE : SR 542
 EVERSON GOSHEN RD VIC TO SR 9 VIC
 INTERSECTION IMPROVEMENTS
 10A048 (REV. 2/17/2011)
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Mar 7 2011

----- 7TH BIDDER -----

A-1 LANDSCAPING AND CONSTRUCT:
 20607 STATE ROUTE 9 SE

SNOHOMISH WA 982968316
 CONTRACTOR NUMBER : 100388

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION					
1	MOBILIZATION				
		L.S.			-76.25%
			400,000.00	95,000.00	-305,000.00
2	CLEARING AND GRUBBING				
	2.2000	ACRE	6,500.0000	4,500.0000	-30.77%
			14,300.00	9,900.00	-4,400.00
3	REMOVAL OF STRUCTURE AND OBSTRUCTION				
		L.S.			110.00%
			10,000.00	21,000.00	11,000.00
4	REMOVING ASPHALT CONC. PAVEMENT				
	1272.0000	S.Y.	14.0000	4.0000	-71.43%
			17,808.00	5,088.00	-12,720.00
5	HAZARDOUS MATERIAL HANDLING AND DISPOSAL				
		EST.			0.00%
			50,000.00	50,000.00	
6	HAZARDOUS MATERIAL EXCAVATION INCL. HAUL				
	500.0000	C.Y.	20.0000	122.0000	510.00%
			10,000.00	61,000.00	51,000.00
GRADING					
7	ROADWAY EXCAVATION INCL. HAUL				
	4970.0000	C.Y.	18.0000	21.0000	16.67%
			89,460.00	104,370.00	14,910.00
8	ROADWAY EXCAVATION INCL. HAUL - AREA A				
	5250.0000	C.Y.	15.0000	21.0000	40.00%
			78,750.00	110,250.00	31,500.00
9	SELECT BORROW INCL. HAUL				
	9890.0000	TON	9.0000	21.0000	133.33%
			89,010.00	207,690.00	118,680.00
10	GRAVEL BORROW INCL. HAUL				
	6200.0000	TON	13.0000	22.0000	69.23%
			80,600.00	136,400.00	55,800.00
11	SAND DRAINAGE BLANKET				
	680.0000	TON	18.0000	26.0000	44.44%
			12,240.00	17,680.00	5,440.00
12	EMBANKMENT COMPACTION				
	8940.0000	C.Y.	3.0000	1.0000	-66.67%
			26,820.00	8,940.00	-17,880.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/17/2011

* * * BID CHECK REPORT * * *

TIME: 13:16

PS&E JOB NO : 10A048 REVISION NO :
 CONTRACT NO : 008086 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL3029
 HWY : SR 539,542
 TITLE : SR 542
 EVERSON GOSHEN RD VIC TO SR 9 VIC
 INTERSECTION IMPROVEMENTS
 10A048 (REV. 2/17/2011)
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Mar 2 2011

AWARDED ON : Mar 7 2011

----- 7TH BIDDER -----

A-1 LANDSCAPING AND CONSTRUCT:
 20607 STATE ROUTE 9 SE

SNOHOMISH WA 982968316
 CONTRACTOR NUMBER : 100388

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
GRADING					
13	GEOSYNTHETIC CLAY LINER 2622.0000	S.Y.	12.0000 31,464.00	11.0000 28,842.00	-8.33 % -2,622.00
14	DEWATERING- AREA A L.S.	L.S.	35,000.00	38,000.00	8.57 % 3,000.00
DRAINAGE					
15	DROP INLET TYPE 1 1.0000	EACH	3,000.0000 3,000.00	550.0000 550.00	-81.67 % -2,450.00
16	ASPHALT CONC. SPILLWAY 12.0000	L.F.	30.0000 360.00	55.0000 660.00	83.33 % 300.00
17	QUARRY SPALLS 92.0000	TON	30.0000 2,760.00	32.0000 2,944.00	6.67 % 184.00
18	UNDERDRAIN PIPE 6 IN. DIAM. 64.0000	L.F.	10.0000 640.00	32.0000 2,048.00	220.00 % 1,408.00
19	CL. V REINF. CONC. CULV. PIPE 24 IN. DIAM. 210.0000	L.F.	70.0000 14,700.00	68.0000 14,280.00	-2.86 % -420.00
STORM SEWER					
20	CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR 1.0000	EACH	3,000.0000 3,000.00	5,500.0000 5,500.00	83.33 % 2,500.00
21	CATCH BASIN TYPE 2 54 IN. DIAM. WITH GATE VALVE 1.0000	EACH	3,000.0000 3,000.00	6,500.0000 6,500.00	116.67 % 3,500.00
22	CATCH BASIN TYPE 1L 3.0000	EACH	1,300.0000 3,900.00	2,100.0000 6,300.00	61.54 % 2,400.00
23	CATCH BASIN TYPE 1 23.0000	EACH	1,200.0000 27,600.00	1,600.0000 36,800.00	33.33 % 9,200.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/17/2011

* * * BID CHECK REPORT * * *

TIME: 13:16

PS&E JOB NO : 10A048 REVISION NO :
 CONTRACT NO : 008086 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL3029
 HWY : SR 539,542
 TITLE : SR 542
 EVERSON GOSHEN RD VIC TO SR 9 VIC
 INTERSECTION IMPROVEMENTS
 10A048 (REV. 2/17/2011)
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Mar 7 2011

----- 7TH BIDDER -----

A-1 LANDSCAPING AND CONSTRUCT:
 20607 STATE ROUTE 9 SE

SNOHOMISH WA 982968316
 CONTRACTOR NUMBER : 100388

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STORM SEWER					
24	CATCH BASIN TYPE 2 48 IN. DIAM. 10.0000	EACH	2,500.0000 25,000.00	3,540.0000 35,400.00	41.60 % 10,400.00
25	CATCH BASIN TYPE 2 54 IN. DIAM. 3.0000	EACH	3,000.0000 9,000.00	6,500.0000 19,500.00	116.67 % 10,500.00
26	CATCH BASIN TYPE 2 72 IN. DIAM. 1.0000	EACH	4,000.0000 4,000.00	8,800.0000 8,800.00	120.00 % 4,800.00
27	TESTING STORM SEWER PIPE 2866.0000	L.F.	2.0000 5,732.00	2.5000 7,165.00	25.00 % 1,433.00
28	CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM. 167.0000	L.F.	50.0000 8,350.00	38.0000 6,346.00	-24.00 % -2,004.00
29	CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM. 157.0000	L.F.	75.0000 11,775.00	48.0000 7,536.00	-36.00 % -4,239.00
30	CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM. 18.0000	L.F.	100.0000 1,800.00	65.0000 1,170.00	-35.00 % -630.00
31	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 2025.0000	L.F.	28.0000 56,700.00	38.0000 76,950.00	35.71 % 20,250.00
32	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 256.0000	L.F.	31.0000 7,936.00	44.0000 11,264.00	41.94 % 3,328.00
33	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM. 78.0000	L.F.	31.0000 2,418.00	55.0000 4,290.00	77.42 % 1,872.00
34	SCHEDULE A STORM SEWER PIPE 30 IN. DIAM. 518.0000	L.F.	75.0000 38,850.00	120.0000 62,160.00	60.00 % 23,310.00
35	PVC PIPE FOR WATER MAIN 8 IN. DIAM 89.0000	L.F.	55.0000 4,895.00	44.0000 3,916.00	-20.00 % -979.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/17/2011

* * * BID CHECK REPORT * * *

TIME: 13:16

PS&E JOB NO : 10A048 REVISION NO :
 CONTRACT NO : 008086 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL3029
 HWY : SR 539,542
 TITLE : SR 542
 EVERSON GOSHEN RD VIC TO SR 9 VIC
 INTERSECTION IMPROVEMENTS
 10A048 (REV. 2/17/2011)
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Mar 7 2011

----- 7TH BIDDER -----

A-1 LANDSCAPING AND CONSTRUCT:
 20607 STATE ROUTE 9 SE

SNOHOMISH WA 982968316
 CONTRACTOR NUMBER : 100388

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STRUCTURE					
36	MODIFY BRIDGE DRAIN 2.0000	EACH	500.0000 1,000.00	2,500.0000 5,000.00	400.00 % 4,000.00
37	BRIDGE APPROACH SLAB 85.0000	S.Y.	400.0000 34,000.00	120.0000 10,200.00	-70.00 % -23,800.00
SURFACING					
38	PERMEABLE BALLAST 1120.0000	TON	25.0000 28,000.00	20.0000 22,400.00	-20.00 % -5,600.00
39	CRUSHED SURFACING BASE COURSE 3210.0000	TON	20.0000 64,200.00	21.0000 67,410.00	5.00 % 3,210.00
40	CRUSHED SURFACING TOP COURSE 140.0000	TON	19.0000 2,660.00	22.0000 3,080.00	15.79 % 420.00
LIQUID ASPHALT					
41	ANTI-STRIPPING ADDITIVE EST.		4,389.00	4,389.00	0.00 %
CEMENT CONCRETE PAVEMENT					
42	CORROSION RESISTANT DOWEL BAR 985.0000	EACH	15.0000 14,775.00	17.0000 16,745.00	13.33 % 1,970.00
43	PIGMENTED CEMENT CONCRETE- PATTERNED 1156.0000	S.Y.	90.0000 104,040.00	195.0000 225,420.00	116.67 % 121,380.00
HOT MIX ASPHALT					
44	PLANING BITUMINOUS PAVEMENT 2170.0000	S.Y.	5.0000 10,850.00	4.0000 8,680.00	-20.00 % -2,170.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/17/2011

* * * BID CHECK REPORT * * *

TIME: 13:16

PS&E JOB NO : 10A048 REVISION NO :
 CONTRACT NO : 008086 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL3029
 HWY : SR 539,542
 TITLE : SR 542
 EVERSON GOSHEN RD VIC TO SR 9 VIC
 INTERSECTION IMPROVEMENTS
 10A048 (REV. 2/17/2011)
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Mar 2 2011

AWARDED ON : Mar 7 2011

----- 7TH BIDDER -----

A-1 LANDSCAPING AND CONSTRUCT:
20607 STATE ROUTE 9 SESNOHOMISH WA 982968316
CONTRACTOR NUMBER : 100388

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
HOT MIX ASPHALT					
45	HMA CL. 1/2 IN. PG 64-22 4389.0000	TON	80.0000 351,120.00	80.0000 351,120.00	0.00 % 0.00
46	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC		10,534.00	10,534.00	0.00 %
47	COMPACTION PRICE ADJUSTMENT CALC		7,022.00	7,022.00	0.00 %
48	ASPHALT COST PRICE ADJUSTMENT CALC		5,622.00	5,622.00	0.00 %
49	COMMERCIAL HMA 180.0000	TON	110.0000 19,800.00	110.0000 19,800.00	0.00 % 0.00
50	BRIDGE TRANSVERSE JOINT SEAL 88.0000	L.F.	50.0000 4,400.00	35.0000 3,080.00	-30.00 % -1,320.00
EROSION CNTL AND ROADSIDE RESTORATION					
51	ENVIRONMENTAL COMPLIANCE LEAD 106.0000	DAY	120.0000 12,720.00	150.0000 15,900.00	25.00 % 3,180.00
52	TEMPORARY EROSION CONTROL BLANKET 290.0000	S.Y.	2.5000 725.00	120.0000 34,800.00	4,700.00 % 34,075.00
53	COMPOST BLANKET 1544.0000	S.Y.	3.0000 4,632.00	12.0000 18,528.00	300.00 % 13,896.00
54	CHECK DAM 50.0000	L.F.	11.0000 550.00	55.0000 2,750.00	400.00 % 2,200.00
55	INLET PROTECTION 73.0000	EACH	65.0000 4,745.00	98.0000 7,154.00	50.77 % 2,409.00
56	STABILIZED CONSTRUCTION ENTRANCE 370.0000	S.Y.	12.0000 4,440.00	10.0000 3,700.00	-16.67 % -740.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/17/2011

* * * BID CHECK REPORT * * *

TIME: 13:16

PS&E JOB NO : 10A048 REVISION NO :
 CONTRACT NO : 008086 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL3029
 HWY : SR 539,542
 TITLE : SR 542
 EVERSON GOSHEN RD VIC TO SR 9 VIC
 INTERSECTION IMPROVEMENTS
 10A048 (REV. 2/17/2011)
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Mar 2 2011

AWARDED ON : Mar 7 2011

----- 7TH BIDDER -----

A-1 LANDSCAPING AND CONSTRUCT:
20607 STATE ROUTE 9 SESNOHOMISH WA 982968316
CONTRACTOR NUMBER : 100388

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CNTL AND ROADSIDE RESTORATION					
57	STREET CLEANING				
	150.0000	HR	115.0000	98.0000	-14.78%
			17,250.00	14,700.00	-2,550.00
58	SILT FENCE				
	1150.0000	L.F.	4.5000	4.5000	0.00%
			5,175.00	5,175.00	0.00
59	EROSION/WATER POLLUTION CONTROL				
	EST.				0.00%
			150,000.00	150,000.00	
60	TEMPORARY PIPE SLOPE DRAIN				
	1770.0000	L.F.	22.5000	18.0000	-20.00%
			39,825.00	31,860.00	-7,965.00
61	MULCHING WITH HECP TYPE 1 MULCH				
	2.0000	ACRE	3,490.0000	3,200.0000	-8.31%
			6,980.00	6,400.00	-580.00
62	TOPSOIL TYPE A				
	976.0000	C.Y.	30.0000	35.0000	16.67%
			29,280.00	34,160.00	4,880.00
63	PSIPE APPLE SERVICEBERRY, B&B, 2-1/2 IN. CALIPER				
	1.0000	EACH	300.0000	180.0000	-40.00%
			300.00	180.00	-120.00
64	PSIPE BLACK TWINBERRY, #1 CONT., 10 IN. HT.				
	11.0000	EACH	10.0000	16.0000	60.00%
			110.00	176.00	66.00
65	PSIPE CREEPING MAHONIA, #1 CONT., 6 IN. SPREAD				
	186.0000	EACH	10.0000	18.0000	80.00%
			1,860.00	3,348.00	1,488.00
66	PSIPE DOUGLAS FIR, #2 CONT., 18 IN. HT.				
	16.0000	EACH	25.0000	22.0000	-12.00%
			400.00	352.00	-48.00
67	PSIPE INDIAN PLUM, #1 CONT., 12 IN. HT.				
	11.0000	EACH	10.0000	12.0000	20.00%
			110.00	132.00	22.00
68	PSIPE NOOTKA ROSE, #1 CONT., 15 IN. HT.				
	197.0000	EACH	10.0000	12.0000	20.00%
			1,970.00	2,364.00	394.00
69	PSIPE PACIFIC FIRE VINE MAPLE, #2 CONT., 18 IN. HT.				
	3.0000	EACH	25.0000	18.0000	-28.00%
			75.00	54.00	-21.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/17/2011

* * * BID CHECK REPORT * * *

TIME: 13:16

PS&E JOB NO : 10A048 REVISION NO :
 CONTRACT NO : 008086 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL3029
 HWY : SR 539,542
 TITLE : SR 542
 EVERSON GOSHEN RD VIC TO SR 9 VIC
 INTERSECTION IMPROVEMENTS
 10A048 (REV. 2/17/2011)
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Mar 2 2011

AWARDED ON : Mar 7 2011

----- 7TH BIDDER -----

A-1 LANDSCAPING AND CONSTRUCT:
20607 STATE ROUTE 9 SESNOHOMISH WA 982968316
CONTRACTOR NUMBER : 100388

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CNTL AND ROADSIDE RESTORATION					
70	PSIPE PEAFRUIT ROSE, #1 CONT., 9 IN. HT. 32.0000	EACH	10.0000 320.00	18.0000 576.00	80.00 % 256.00
71	PSIPE RED OSIER DOGWOOD, #1 CONT., 12 IN. HT. 11.0000	EACH	10.0000 110.00	12.0000 132.00	20.00 % 22.00
72	PSIPE SALAL, #1 CONT., 6 IN. SPREAD 242.0000	EACH	10.0000 2,420.00	12.0000 2,904.00	20.00 % 484.00
73	PSIPE SNOWBERRY, #1 CONT., 9 IN. HT. 399.0000	EACH	10.0000 3,990.00	12.0000 4,788.00	20.00 % 798.00
74	PSIPE THIMBLEBERRY, #1 CONT., 12 IN. HT. 197.0000	EACH	10.0000 1,970.00	12.0000 2,364.00	20.00 % 394.00
75	PSIPE WESTERN SWORD FERN, #1 CONT., 3 FRONDS MIN. 142.0000	EACH	10.0000 1,420.00	12.0000 1,704.00	20.00 % 284.00
76	PSIPE ZUMI CRABAPPLE, B&B, 2-1/2 IN. CALIPER 3.0000	EACH	300.0000 900.00	180.0000 540.00	-40.00 % -360.00
77	PSIPE WHITE PAVEMENT ROSE, #1 CONT., 9 IN. HT. 71.0000	EACH	12.0000 852.00	18.0000 1,278.00	50.00 % 426.00
78	PLANT ESTABLISHMENT - SECOND YEAR EST.		96,000.00	96,000.00	0.00 %
79	PLANT ESTABLISHMENT - THIRD YEAR EST.		96,000.00	96,000.00	0.00 %
80	WEED AND PEST CONTROL EST.		2,000.00	2,000.00	0.00 %
81	SOIL AMENDMENT 1937.0000	S.Y.	3.0000 5,811.00	8.0000 15,496.00	166.67 % 9,685.00
82	BARK OR WOOD CHIP MULCH 2026.0000	S.Y.	4.5000 9,117.00	12.0000 24,312.00	166.67 % 15,195.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/17/2011

* * * BID CHECK REPORT * * *

TIME: 13:16

PS&E JOB NO : 10A048 REVISION NO :
 CONTRACT NO : 008086 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL3029
 HWY : SR 539,542
 TITLE : SR 542
 EVERSON GOSHEN RD VIC TO SR 9 VIC
 INTERSECTION IMPROVEMENTS
 10A048 (REV. 2/17/2011)
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Mar 7 2011

----- 7TH BIDDER -----

A-1 LANDSCAPING AND CONSTRUCT:
 20607 STATE ROUTE 9 SE

SNOHOMISH WA 982968316
 CONTRACTOR NUMBER : 100388

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CNTL AND ROADSIDE RESTORATION					
83	NATIVE SEEDING AND MULCHING 6300.0000	S.Y.	3.0000 18,900.00	1.2000 7,560.00	-60.00 % -11,340.00
84	LOW GROWING SEEDING 1759.0000	S.Y.	3.0000 5,277.00	1.5000 2,638.50	-50.00 % -2,638.50
85	WATER BAG 4.0000	EACH	35.0000 140.00	1,200.0000 4,800.00	3,328.57 % 4,660.00
86	FILLING OF WATER BAG 72.0000	WEEK	200.0000 14,400.00	120.0000 8,640.00	-40.00 % -5,760.00
87	LANDSCAPE GRADING EST.		2,000.00	2,000.00	0.00 %
88	STRUCTURAL SOIL MIX 406.0000	C.Y.	40.0000 16,240.00	38.0000 15,428.00	-5.00 % -812.00
89	HIGH VISIBILITY FENCE 2174.0000	L.F.	3.0000 6,522.00	5.0000 10,870.00	66.67 % 4,348.00
TRAFFIC					
90	CEMENT CONC. TRAFFIC CURB AND GUTTER 60.0000	L.F.	12.0000 720.00	16.0000 960.00	33.33 % 240.00
91	CEMENT CONC. TRAFFIC CURB AND GUTTER MOD. 41.0000	L.F.	15.0000 615.00	21.0000 861.00	40.00 % 246.00
92	CEMENT CONC. ROUNDABOUT CURB AND GUTTER 2 IN 2458.0000	L.F.	19.0000 46,702.00	30.0000 73,740.00	57.89 % 27,038.00
93	CEMENT CONC. ROUNDABOUT CURB AND GUTTER 4 IN 4963.0000	L.F.	20.0000 99,260.00	31.0000 153,853.00	55.00 % 54,593.00
94	DUAL-FACED CEMENT CONC. TRAFFIC CURB AND GUTTER MOD. 246.0000	L.F.	27.0000 6,642.00	46.0000 11,316.00	70.37 % 4,674.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/17/2011

* * * BID CHECK REPORT * * *

TIME: 13:16

PS&E JOB NO : 10A048 REVISION NO :
 CONTRACT NO : 008086 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL3029
 HWY : SR 539,542
 TITLE : SR 542
 EVERSON GOSHEN RD VIC TO SR 9 VIC
 INTERSECTION IMPROVEMENTS
 10A048 (REV. 2/17/2011)
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Mar 2 2011

AWARDED ON : Mar 7 2011

----- 7TH BIDDER -----

A-1 LANDSCAPING AND CONSTRUCT:
20607 STATE ROUTE 9 SESNOHOMISH WA 982968316
CONTRACTOR NUMBER : 100388

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
95	DUAL-FACED CEMENT CONC. TRAFFIC CURB MOD. 59.0000	L.F.	35.0000 2,065.00	38.0000 2,242.00	8.57% 177.00
96	BEAM GUARDRAIL TYPE THRIE BEAM 25.0000	L.F.	40.0000 1,000.00	78.0000 1,950.00	95.00% 950.00
97	BEAM GUARDRAIL TRANSITION SECTION TYPE 23 1.0000	EACH	1,700.0000 1,700.00	3,600.0000 3,600.00	111.76% 1,900.00
98	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 1.0000	EACH	3,000.0000 3,000.00	3,100.0000 3,100.00	3.33% 100.00
99	BEAM GUARDRAIL ANCHOR TYPE 4 1.0000	EACH	700.0000 700.00	1,850.0000 1,850.00	164.29% 1,150.00
100	TEMPORARY CONC. BARRIER 460.0000	L.F.	16.0000 7,360.00	20.0000 9,200.00	25.00% 1,840.00
101	TEMPORARY IMPACT ATTENUATOR 3.0000	EACH	5,000.0000 15,000.00	5,500.0000 16,500.00	10.00% 1,500.00
102	FLEXIBLE GUIDE POST 57.0000	EACH	31.0000 1,767.00	36.0000 2,052.00	16.13% 285.00
103	PLASTIC LINE 7940.0000	L.F.	1.3000 10,322.00	1.0000 7,940.00	-23.08% -2,382.00
104	PLASTIC WIDE LINE 680.0000	L.F.	3.0000 2,040.00	1.0000 680.00	-66.67% -1,360.00
105	PLASTIC DRAINAGE MARKING 37.0000	EACH	45.0000 1,665.00	1.0000 37.00	-97.78% -1,628.00
106	PLASTIC CROSSWALK LINE WITH CONTRAST MARKING 256.0000	S.F.	6.0000 1,536.00	3.0000 768.00	-50.00% -768.00
107	PLASTIC TRAFFIC ARROW WITH CONTRAST MARKING 13.0000	EACH	125.0000 1,625.00	150.0000 1,950.00	20.00% 325.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/17/2011

* * * BID CHECK REPORT * * *

TIME: 13:16

PS&E JOB NO : 10A048 REVISION NO :
 CONTRACT NO : 008086 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL3029
 HWY : SR 539,542
 TITLE : SR 542
 EVERSON GOSHEN RD VIC TO SR 9 VIC
 INTERSECTION IMPROVEMENTS
 10A048 (REV. 2/17/2011)
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Mar 2 2011

AWARDED ON : Mar 7 2011

----- 7TH BIDDER -----

A-1 LANDSCAPING AND CONSTRUCT:
20607 STATE ROUTE 9 SESNOHOMISH WA 982968316
CONTRACTOR NUMBER : 100388

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
108	PLASTIC TRAFFIC LETTER WITH CONTRAST MARKING 45.0000	EACH	60.0000 2,700.00	75.0000 3,375.00	25.00 % 675.00
109	PLASTIC YIELD LINE SYMBOL WITH CONTRAST MARKING 88.0000	EACH	25.0000 2,200.00	75.0000 6,600.00	200.00 % 4,400.00
110	TEMPORARY PAVEMENT MARKING 13868.0000	L.F.	0.5000 6,934.00	0.7500 10,401.00	50.00 % 3,467.00
111	TEMPORARY WIDE LINE 230.0000	L.F.	1.0000 230.00	1.0000 230.00	0.00 % 0.00
112	TEMPORARY STOP LINE 30.0000	L.F.	2.0000 60.00	1.0000 30.00	-50.00 % -30.00
113	TEMPORARY TRAFFIC ARROW 13.0000	EACH	100.0000 1,300.00	1.0000 13.00	-99.00 % -1,287.00
114	TEMPORARY CROSSWALK LINE 256.0000	S.F.	2.5000 640.00	3.0000 768.00	20.00 % 128.00
115	TEMPORARY TRAFFIC LETTER 45.0000	EACH	39.0000 1,755.00	3.0000 135.00	-92.31 % -1,620.00
116	TEMPORARY YIELD LINE SYMBOL 88.0000	EACH	22.0000 1,936.00	3.0000 264.00	-86.36 % -1,672.00
117	PERMANENT SIGNING L.S.		58,871.00	68,000.00	15.51 % 9,129.00
118	TEMPORARY ILLUMINATION SYSTEM - SR 9 SAA 4535 L.S.		24,655.00	35,000.00	41.96 % 10,345.00
119	TEMPORARY ILLUMINATION SYSTEM -SMITH ROAD SAA 5471 L.S.		34,515.00	45,000.00	30.38 % 10,485.00
120	ILLUMINATION SYSTEM - SMITH ROAD SAA 5471 L.S.		66,995.00	49,000.00	-26.86 % -17,995.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/17/2011

* * * BID CHECK REPORT * * *

TIME: 13:16

PS&E JOB NO : 10A048 REVISION NO :
 CONTRACT NO : 008086 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL3029
 HWY : SR 539,542
 TITLE : SR 542
 EVERSON GOSHEN RD VIC TO SR 9 VIC
 INTERSECTION IMPROVEMENTS
 10A048 (REV. 2/17/2011)
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Mar 2 2011

AWARDED ON : Mar 7 2011

----- 7TH BIDDER -----

A-1 LANDSCAPING AND CONSTRUCT:
20607 STATE ROUTE 9 SESNOHOMISH WA 982968316
CONTRACTOR NUMBER : 100388

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
121	ILLUMINATION SYSTEM - SR 9 SAA 4535				
	L.S.				-42.65%
			73,240.00	42,000.00	-31,240.00
122	PROJECT TEMPORARY TRAFFIC CONTROL				
	L.S.				-66.25%
			400,000.00	135,000.00	-265,000.00
123	PEDESTRIAN CONTROL AND PROTECTION				
	L.S.				160.00%
			5,000.00	13,000.00	8,000.00
OTHER ITEMS					
124	TYPE B PROGRESS SCHEDULE				
	L.S.				30.00%
			5,000.00	6,500.00	1,500.00
125	STRUCTURE EXCAVATION CLASS B INCL. HAUL				
	2043.0000 C.Y.		15.0000	28.0000	86.67%
			30,645.00	57,204.00	26,559.00
126	SHORING OR EXTRA EXCAVATION CLASS B				
	12602.0000 S.F.		1.7500	3.0000	71.43%
			22,053.50	37,806.00	15,752.50
127	COMMON BORROW FOR TRENCH BACKFILL INCL. HAUL				
	1078.0000 C.Y.		15.0000	28.0000	86.67%
			16,170.00	30,184.00	14,014.00
128	GRAVEL BACKFILL FOR DRAIN				
	6.0000 C.Y.		26.0000	40.0000	53.85%
			156.00	240.00	84.00
129	CURE BOX				
	L.S.				-78.33%
			3,000.00	650.00	-2,350.00
130	PLUGGING EXISTING PIPE				
	27.0000 EACH		425.0000	210.0000	-50.59%
			11,475.00	5,670.00	-5,805.00
131	STRUCTURE SURVEYING				
	L.S.				200.00%
			5,000.00	15,000.00	10,000.00
132	ROADWAY SURVEYING				
	L.S.				0.00%
			35,000.00	35,000.00	0.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/17/2011

* * * BID CHECK REPORT * * *

TIME: 13:16

PS&E JOB NO : 10A048 REVISION NO :
 CONTRACT NO : 008086 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL3029
 HWY : SR 539,542
 TITLE : SR 542
 EVERSON GOSHEN RD VIC TO SR 9 VIC
 INTERSECTION IMPROVEMENTS
 10A048 (REV. 2/17/2011)
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Mar 2 2011

AWARDED ON : Mar 7 2011

----- 7TH BIDDER -----

A-1 LANDSCAPING AND CONSTRUCT:
 20607 STATE ROUTE 9 SE

SNOHOMISH WA 982968316
 CONTRACTOR NUMBER : 100388

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
133	BOLLARD TYPE 1 3.0000	EACH	800.0000 2,400.00	800.0000 2,400.00	0.00 % 0.00
134	MONUMENT CASE, COVER, AND PIPE 3.0000	EACH	500.0000 1,500.00	450.0000 1,350.00	-10.00 % -150.00
135	ADJUST MONUMENT CASE AND COVER 1.0000	EACH	400.0000 400.00	360.0000 360.00	-10.00 % -40.00
136	CEMENT CONC. SIDEWALK 30.0000	S.Y.	35.0000 1,050.00	48.0000 1,440.00	37.14 % 390.00
137	CEMENT CONC. CURB RAMP TYPE P 4.0000	EACH	850.0000 3,400.00	1,200.0000 4,800.00	41.18 % 1,400.00
138	CEMENT CONC. CURB RAMP TYPE S 2.0000	EACH	950.0000 1,900.00	1,200.0000 2,400.00	26.32 % 500.00
139	CHAIN LINK FENCE TYPE 3 591.0000	L.F.	12.0000 7,092.00	11.0000 6,501.00	-8.33 % -591.00
140	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE 27.0000	EACH	260.0000 7,020.00	200.0000 5,400.00	-23.08 % -1,620.00
141	DOUBLE 20 FT. CHAIN LINK GATE 1.0000	EACH	1,180.0000 1,180.00	980.0000 980.00	-16.95 % -200.00
142	FORCE ACCOUNT UTILITY POTHOLE LOCATION EST.		7,500.00	7,500.00	0.00 %
143	FORCE ACCOUNT POTHOLE BRIDGE CORBEL EST.		5,000.00	5,000.00	0.00 %
144	ROADSIDE CLEANUP EST.		10,000.00	10,000.00	0.00 %
145	REIMBURSEMENT FOR THIRD PARTY DAMAGE EST.		5.00	5.00	0.00 %

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/17/2011

* * * BID CHECK REPORT * * *

TIME: 13:16

PS&E JOB NO : 10A048 REVISION NO :
 CONTRACT NO : 008086 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL3029
 HWY : SR 539,542
 TITLE : SR 542
 EVERSON GOSHEN RD VIC TO SR 9 VIC
 INTERSECTION IMPROVEMENTS
 10A048 (REV. 2/17/2011)
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Mar 2 2011

AWARDED ON : Mar 7 2011

----- 7TH BIDDER -----

A-1 LANDSCAPING AND CONSTRUCT:
 20607 STATE ROUTE 9 SE

SNOHOMISH WA 982968316
 CONTRACTOR NUMBER : 100388

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
146	MINOR CHANGE				
		CALC			0.00 %
			-1.00	-1.00	
147	AGGREGATE COMPLIANCE PRICE ADJUSTMENT				
		CALC			0.00 %
			-1.00	-1.00	
148	SPCC PLAN				
		L.S.			-64.00 %
			5,000.00	1,800.00	-3,200.00
149	CONSTRUCTION GEOTEXTILE FOR SEPARATION				
	2100.0000	S.Y.	1.5000	5.0000	233.33 %
			3,150.00	10,500.00	7,350.00
150	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE				
	56.0000	S.Y.	4.0000	4.0000	0.00 %
			224.00	224.00	0.00
151	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION				
	1720.0000	S.Y.	2.5000	5.0000	100.00 %
			4,300.00	8,600.00	4,300.00
152	CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL				
	76.0000	S.Y.	3.0000	8.0000	166.67 %
			228.00	608.00	380.00
153	MAILBOX SUPPORT TYPE 1				
	2.0000	EACH	500.0000	550.0000	10.00 %
			1,000.00	1,100.00	100.00
154	MAILBOX SUPPORT TYPE 2				
	1.0000	EACH	500.0000	800.0000	60.00 %
			500.00	800.00	300.00
155	ADJUST CATCH BASIN				
	2.0000	EACH	300.0000	550.0000	83.33 %
			600.00	1,100.00	500.00
		BASE TOTAL	<u>\$3,485,512.50</u>	<u>\$3,569,039.50</u>	<u>2.40 %</u>
ALTERNATE A1					
156	ROADWAY EXCAVATION INCL. HAUL- ALT A1				
	390.0000	C.Y.	18.0000	28.0000	55.56 %
			7,020.00	10,920.00	3,900.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/17/2011

* * * BID CHECK REPORT * * *

TIME: 13:16

PS&E JOB NO : 10A048 REVISION NO :
 CONTRACT NO : 008086 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL3029
 HWY : SR 539,542
 TITLE : SR 542
 EVERSON GOSHEN RD VIC TO SR 9 VIC
 INTERSECTION IMPROVEMENTS
 10A048 (REV. 2/17/2011)
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Mar 2 2011

AWARDED ON : Mar 7 2011

----- 7TH BIDDER -----

A-1 LANDSCAPING AND CONSTRUCT:
20607 STATE ROUTE 9 SESNOHOMISH WA 982968316
CONTRACTOR NUMBER : 100388

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
ALTERNATE A1					
157	CEMENT CONC. PAVEMENT- ALT A1 1470.0000	C.Y.	220.0000 323,400.00	240.0000 352,800.00	9.09% 29,400.00
158	CORROSION RESISTANT DOWEL BAR- ALT A1 3313.0000	EACH	15.0000 49,695.00	17.0000 56,321.00	13.33% 6,626.00
159	PIGMENTED CEMENT CONCRETE- CROSSWALK- ALT A1 84.0000	S.Y.	75.0000 6,300.00	120.0000 10,080.00	60.00% 3,780.00
160	LONGITUDINAL JOINT SEAL- ALT A1 395.0000	L.F.	11.5000 4,542.50	4.5000 1,777.50	-60.87% -2,765.00
ALTERNATE A1 TOTAL			\$390,957.50	\$431,898.50	10.47%
ALTERNATE A2					
161	SELECT BORROW INCL. HAUL- ALT A2 300.0000	TON	9.0000 2,700.00	18.0000 5,400.00	100.00% 2,700.00
162	EMBANKMENT COMPACTION- ALT A2 160.0000	C.Y.	3.0000 480.00	2.0000 320.00	-33.33% -160.00
163	ANTI-STRIPPING ADDITIVE- ALT A2 CALC		2,460.00	2,460.00	0.00%
164	HMA CL. 1/2 IN. PG64-22- ALT A2 2460.0000	TON	80.0000 196,800.00	79.0000 194,340.00	-1.25% -2,460.00
165	JOB MIX COMPLIANCE PRICE ADJUSTMENT- ALT A2 CALC		5,900.00	5,900.00	0.00%
166	CVOMPACTION PRICE ADJUSTMENT- ALT A2 CALC		3,950.00	3,950.00	0.00%

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/17/2011

* * * BID CHECK REPORT * * *

TIME: 13:16

PS&E JOB NO : 10A048 REVISION NO :
 CONTRACT NO : 008086 REGION NO : 1
 VERSION NO : 11 WORK ORDER# : XL3029
 HWY : SR 539,542
 TITLE : SR 542
 EVERSON GOSHEN RD VIC TO SR 9 VIC
 INTERSECTION IMPROVEMENTS
 10A048 (REV. 2/17/2011)
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Mar 7 2011

----- 7TH BIDDER -----

A-1 LANDSCAPING AND CONSTRUCT:
 20607 STATE ROUTE 9 SE

SNOHOMISH WA 982968316
 CONTRACTOR NUMBER : 100388

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
ALTERNATE A2					
167	ASPHALT COST PRICE ADJUSTMENT- ALT A2 CALC		3,150.00	3,150.00	0.00%
ALTERNATE A2 TOTAL			<u>\$215,440.00</u>	<u>\$215,520.00</u>	0.04%
BASE TOTAL			<u>\$3,485,512.50</u>	<u>\$3,569,039.50</u>	2.40%
BASE + A1 CONTRACT TOTAL (A)			<u>\$3,876,470.00</u>	<u>\$4,000,938.00</u>	3.21%
BASE + A2 CONTRACT TOTAL (A)			<u>\$3,700,952.50</u>	<u>\$3,784,559.50</u>	2.26%

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO: 10A048

* * * ALTERNATE COMBINATION BIDS * * *

BIDS OPENED ON:

CONTRACT NO: 008086

* * * RANKED BY DOLLAR AMOUNT * * *

Mar 2 2011

TITLE: SR 542

REGION: 1

EVERSON GOSHEN RD VIC TO SR 9 VIC
INTERSECTION IMPROVEMENTS
10A048 (REV. 2/17/2011)

HWY: SR 539,542

1	\$2,740,818.32	BASE + A2	BOSS CONSTRUCTION, INC. 4945 GUIDE MERIDIAN BELLINGHAM, WA 982269109
2	\$2,896,410.00	BASE + A2	STRIDER CONSTRUCTION CO., INC. 4721 NORTHWEST DR BELLINGHAM, WA 982269019
3	\$2,911,507.96	BASE + A1	BOSS CONSTRUCTION, INC. 4945 GUIDE MERIDIAN BELLINGHAM, WA 982269109
4	\$3,051,049.05	BASE + A2	COLACURCIO BROTHERS, INC. 3287 "H" STREET RD BLAINE, WA 982309206
5	\$3,067,004.70	BASE + A2	RAM CONSTRUCTION GENERAL CONTRACTORS, INC. 4290 PACIFIC HIGHWAY BELLINGHAM, WA 982269042
6	\$3,199,874.05	BASE + A1	COLACURCIO BROTHERS, INC. 3287 "H" STREET RD BLAINE, WA 982309206
7	\$3,214,744.70	BASE + A1	RAM CONSTRUCTION GENERAL CONTRACTORS, INC. 4290 PACIFIC HIGHWAY BELLINGHAM, WA 982269042
8	\$3,242,945.00	BASE + A1	STRIDER CONSTRUCTION CO., INC. 4721 NORTHWEST DR BELLINGHAM, WA 982269019
9	\$3,344,147.30	BASE + A2	TIGER CONSTRUCTION, LTD. 6280 EVERSON GOSHEN RD EVERSON, WA 982479764

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO: 10A048

* * * ALTERNATE COMBINATION BIDS * * *

BIDS OPENED ON:

CONTRACT NO: 008086

* * * RANKED BY DOLLAR AMOUNT * * *

Mar 2 2011

TITLE: SR 542

REGION: 1

EVERSON GOSHEN RD VIC TO SR 9 VIC
INTERSECTION IMPROVEMENTS
10A048 (REV. 2/17/2011)

HWY: SR 539,542

10	\$3,350,915.70	BASE + A2	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT, WA 982011927
11	\$3,493,985.15	BASE + A1	TIGER CONSTRUCTION, LTD. 6280 EVERSON GOSHEN RD EVERSON, WA 982479764
12	\$3,655,384.78	BASE + A1	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT, WA 982011927
13	\$3,784,559.50	BASE + A2	A-1 LANDSCAPING AND CONSTRUCTION, INC. 20607 STATE ROUTE 9 SE SNOHOMISH, WA 982968316
14	\$4,000,938.00	BASE + A1	A-1 LANDSCAPING AND CONSTRUCTION, INC. 20607 STATE ROUTE 9 SE SNOHOMISH, WA 982968316