

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011
 ----- 3RD BIDDER -----
 MOWAT / KUNNEY, A JOINT VENTURE
 20210 142ND AVE NE
 PO BOX 1330
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 100797

----- 2ND BIDDER -----
 SCARSELLA TRI-STATE JV
 8404 S 196TH ST
 KENT WA 98031-1145
 SEATTLE WA 981680697
 CONTRACTOR NUMBER : 100689

----- LOW BIDDER -----
 GUY F. ATKINSON CONSTRUCTION,
 707 SOUTH GRADY WAY SUITE 500
 RENTON WA 980573224
 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
1	PREPARATION MOBILIZATION	L.S.			-1.67%			-1.67%		0.00%
			18,000,000.00	17,700,000.00	-300,000.00	17,700,000.00	-300,000.00	18,000,000.00	0.00	
2	CLEARING AND GRUBBING									
	47.8000 ACRE		8,500.0000	5,000.0000	-41.18%	8,500.0000	0.00%	3,800.0000	-55.29%	
			406,300.00	239,000.00	-167,300.00	406,300.00	0.00	181,640.00	-224,660.00	
3	CLEARING									
	0.6000 ACRE		15,000.0000	230,000.0000	1,433.33%	8,500.0000	-43.33%	200,000.0000	1,233.33%	
			9,000.00	138,000.00	129,000.00	5,100.00	-3,900.00	120,000.00	111,000.00	
4	REMOVING DRAINAGE STRUCTURE - RESORT CREEK									
	1.0000 EACH		20,000.0000	25,000.0000	25.00%	4,750.0000	-76.25%	18,000.0000	-10.00%	
			20,000.00	25,000.00	5,000.00	4,750.00	-15,250.00	18,000.00	-2,000.00	
5	REMOVING DRAINAGE STRUCTURE - TOWNSEND CREEK									
	1.0000 EACH		20,000.0000	30,000.0000	50.00%	6,000.0000	-70.00%	25,000.0000	25.00%	
			20,000.00	30,000.00	10,000.00	6,000.00	-14,000.00	25,000.00	5,000.00	
6	REMOVAL OF STRUCTURE AND OBSTRUCTION									
	L.S.				102.18%		131.07%		15.53%	
			173,110.00	350,000.00	176,890.00	400,000.00	226,890.00	200,000.00	26,890.00	
7	REMOVING SHAFT OBSTRUCTIONS									
	EST.				0.00%		0.00%		0.00%	
			1,303,700.00	1,303,700.00		1,303,700.00		1,303,700.00		
8	REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS									
	EST.				0.00%		0.00%		0.00%	
			21,000.00	21,000.00		21,000.00		21,000.00		
9	DELETED ITEM									
	0.0100 EACH		0.0001	0.0000	0.00%	0.0000	0.00%	0.0000	0.00%	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
10	REMOVING PORTION OF CONC. BOX CULV.									
	L.S.				514.04%		57.89%		-82.46%	
			5,700.00	35,000.00	29,300.00	9,000.00	3,300.00	1,000.00	-4,700.00	
11	REMOVING EXISTING BRIDGE									
	L.S.				-23.08%		-34.07%		-45.05%	
			455,000.00	350,000.00	-105,000.00	300,000.00	-155,000.00	250,000.00	-205,000.00	
12	REMOVING CEMENT CONC. PAVEMENT									
	7130.0000 S.Y.		5.7000	6.0000	5.26%	4.0000	-29.82%	4.5000	-21.05%	
			40,641.00	42,780.00	2,139.00	28,520.00	-12,121.00	32,085.00	-8,556.00	
13	REMOVING CONC. BARRIER									
	67000.0000 L.F.		2.2500	5.0000	122.22%	2.1200	-5.78%	10.0000	344.44%	
			150,750.00	335,000.00	184,250.00	142,040.00	-8,710.00	670,000.00	519,250.00	

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011
 ----- 3RD BIDDER -----
 MOWAT / KUNEY, A JOINT VENTURE
 20210 142ND AVE NE
 PO BOX 1330
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 100797

----- LOW BIDDER -----
 GUY F. ATKINSON CONSTRUCTION,
 707 SOUTH GRADY WAY SUITE 500
 KENT WA 98031-1145
 RENTON WA 980573224
 CONTRACTOR NUMBER : 046000

----- 2ND BIDDER -----
 SCARSELLA TRI-STATE JV
 8404 S 196TH ST
 KENT WA 98031-1145
 SEATTLE WA 981680697
 CONTRACTOR NUMBER : 100689

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION										
14	REMOVING GUARDRAIL									
	530.0000	L.F.	6.6000	6.0000	-9.09%	5.5000	-16.67%	6.0000	-9.09%	
			3,498.00	3,180.00	-318.00	2,915.00	-583.00	3,180.00	-318.00	
15	REMOVING GUARDRAIL ANCHOR									
	3.0000	EACH	310.0000	250.0000	-19.35%	130.0000	-58.06%	225.0000	-27.42%	
			930.00	750.00	-180.00	390.00	-540.00	675.00	-255.00	
16	REMOVING TEMPORARY PAVEMENT MARKING									
	226300.0000	L.F.	0.4000	0.5000	25.00%	0.3800	-5.00%	0.3800	-5.00%	
			90,520.00	113,150.00	22,630.00	85,994.00	-4,526.00	85,994.00	-4,526.00	
17	REMOVING PAINT LINE									
	16450.0000	L.F.	0.4500	1.0000	122.22%	0.2000	-55.56%	0.2000	-55.56%	
			7,402.50	16,450.00	9,047.50	3,290.00	-4,112.50	3,290.00	-4,112.50	
18	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00%	0.0000	0.00%	0.0000	0.00%	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
19	SELECT TREE REMOVAL									
	428.0000	EACH	400.0000	250.0000	-37.50%	275.0000	-31.25%	215.0000	-46.25%	
			171,200.00	107,000.00	-64,200.00	117,700.00	-53,500.00	92,020.00	-79,180.00	
20	UPSLOPE TREE REMOVAL									
	155.0000	EACH	600.0000	600.0000	0.00%	500.0000	-16.67%	500.0000	-16.67%	
			93,000.00	93,000.00	0.00	77,500.00	-15,500.00	77,500.00	-15,500.00	
GRADING										
21	ROADWAY EXCAVATION INCL. HAUL - AREA A									
	109930.0000	C.Y.	6.5000	8.0000	23.08%	8.3000	27.69%	6.2500	-3.85%	
			714,545.00	879,440.00	164,895.00	912,419.00	197,874.00	687,062.50	-27,482.50	
22	ROADWAY EXCAVATION INCL. HAUL - AREA B									
	288800.0000	C.Y.	13.5000	15.0000	11.11%	9.1000	-32.59%	11.7500	-12.96%	
			3,898,800.00	4,332,000.00	433,200.00	2,628,080.00	1,270,720.00	3,393,400.00	-505,400.00	
23	ROADWAY EXCAVATION INCL. HAUL - AREA C									
	109600.0000	C.Y.	13.5000	8.0000	-40.74%	10.3500	-23.33%	6.1000	-54.81%	
			1,479,600.00	876,800.00	-602,800.00	1,134,360.00	-345,240.00	668,560.00	-811,040.00	
24	ROADWAY EXCAVATION INCL. HAUL - AREA D									
	57050.0000	C.Y.	6.5000	8.0000	23.08%	7.9000	21.54%	6.2500	-3.85%	
			370,825.00	456,400.00	85,575.00	450,695.00	79,870.00	356,562.50	-14,262.50	
25	ROADWAY EXCAVATION INCL. HAUL - AREA E									
	23960.0000	C.Y.	13.5000	16.0000	18.52%	8.5000	-37.04%	13.5000	0.00%	
			323,460.00	383,360.00	59,900.00	203,660.00	-119,800.00	323,460.00	0.00	

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011
 ----- 3RD BIDDER -----
 MOWAT / KUNEY, A JOINT VENTURE
 20210 142ND AVE NE
 PO BOX 1330
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 100797

----- 2ND BIDDER -----
 SCARSELLA TRI-STATE JV
 8404 S 196TH ST
 KENT WA 98031-1145
 SEATTLE WA 981680697
 CONTRACTOR NUMBER : 100689

GUY F. ATKINSON CONSTRUCTION,
 707 SOUTH GRADY WAY SUITE 500
 RENTON WA 980573224
 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
GRADING										
26	ROADWAY EXCAVATION INCL. HAUL - AREA F 164590.0000	C.Y.	6.5000 1,069,835.00	6.0000 987,540.00	-7.69% -82,295.00	4.1000 674,819.00	-36.92% -395,016.00	3.7500 617,212.50	-42.31% -452,622.50	
27	PAVEMENT REPAIR EXCAVATION INCL. HAUL 67848.0000	S.Y.	1.1500 78,025.20	6.0000 407,088.00	421.74% 329,062.80	2.0000 135,696.00	73.91% 57,670.80	3.0000 203,544.00	160.87% 125,518.80	
28	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL 20000.0000	C.Y.	14.2500 285,000.00	12.0000 240,000.00	-15.79% -45,000.00	9.4500 189,000.00	-33.68% -96,000.00	9.5000 190,000.00	-33.33% -95,000.00	
29	CONTROLLED BLASTING OF ROCK FACE 91840.0000	L.F.	6.8000 624,512.00	5.5000 505,120.00	-19.12% -119,392.00	5.5000 505,120.00	-19.12% -119,392.00	4.6000 422,464.00	-32.35% -202,048.00	
30	FORCE ACCOUNT - TRIM BLASTING EST.				0.00%		0.00%		0.00%	
			91,000.00	91,000.00		91,000.00		91,000.00		
31	EXPLORATORY DRILLING 5253.0000	L.F.	7.0000 36,771.00	15.0000 78,795.00	114.29% 42,024.00	12.0000 63,036.00	71.43% 26,265.00	100.0000 525,300.00	1,328.57% 488,529.00	
32	ROCK SLOPE SCALING 550.0000	CRHR	455.0000 250,250.00	475.0000 261,250.00	4.40% 11,000.00	525.0000 288,750.00	15.38% 38,500.00	400.0000 220,000.00	-12.09% -30,250.00	
33	EMBANKMENT COMPACTION 546140.0000	C.Y.	2.0000 1,092,280.00	2.0000 1,092,280.00	0.00% 0.00	1.0000 546,140.00	-50.00% -546,140.00	1.5000 819,210.00	-25.00% -273,070.00	
34	SELECT ROCK EMBANKMENT 31410.0000	C.Y.	5.7000 179,037.00	8.0000 251,280.00	40.35% 72,243.00	4.3500 136,633.50	-23.68% -42,403.50	5.0000 157,050.00	-12.28% -21,987.00	
35	AERATION EST.				0.00%		0.00%		0.00%	
			73,550.00	73,550.00		73,550.00		73,550.00		
DRAINAGE										
36	CONCRETE INLET 1.0000	EACH	1,100.0000 1,100.00	1,150.0000 1,150.00	4.55% 50.00	2,000.0000 2,000.00	81.82% 900.00	950.0000 950.00	-13.64% -150.00	
37	GRATE INLET TYPE 2 24.0000	EACH	2,390.0000 57,360.00	2,150.0000 51,600.00	-10.04% -5,760.00	3,250.0000 78,000.00	35.98% 20,640.00	1,900.0000 45,600.00	-20.50% -11,760.00	

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011
 ----- 3RD BIDDER -----
 MOWAT / KUNEY, A JOINT VENTUR
 20210 142ND AVE NE
 PO BOX 1330
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 100797

----- LOW BIDDER -----
 GUY F. ATKINSON CONSTRUCTION,
 707 SOUTH GRADY WAY SUITE 500
 KENT WA 98031-1145
 RENTON WA 980573224
 CONTRACTOR NUMBER : 046000

----- 2ND BIDDER -----
 SCARSELLA TRI-STATE JV
 8404 S 196TH ST
 KENT WA 98031-1145
 SEATTLE WA 981680697
 CONTRACTOR NUMBER : 100689

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
38	FRAME AND VANED GRATES FOR GRATE INLET TYPE 2									
	37.0000	EACH	710.0000	1,000.0000	40.85%	500.0000	-29.58%	850.0000	19.72%	
			26,270.00	37,000.00	10,730.00	18,500.00	-7,770.00	31,450.00	5,180.00	
39	DROP INLET TYPE 1									
	2.0000	EACH	3,640.0000	4,500.0000	23.63%	3,750.0000	3.02%	3,350.0000	-7.97%	
			7,280.00	9,000.00	1,720.00	7,500.00	220.00	6,700.00	-580.00	
40	DROP INLET TYPE 2									
	3.0000	EACH	5,235.0000	6,500.0000	24.16%	5,235.0000	0.00%	5,800.0000	10.79%	
			15,705.00	19,500.00	3,795.00	15,705.00	0.00	17,400.00	1,695.00	
41	FILTER BLANKET TYPE A									
	1437.0000	TON	27.5000	21.0000	-23.64%	22.0000	-20.00%	18.0000	-34.55%	
			39,517.50	30,177.00	-9,340.50	31,614.00	-7,903.50	25,866.00	-13,651.50	
42	FILTER BLANKET TYPE B									
	463.0000	TON	37.5000	24.0000	-36.00%	22.0000	-41.33%	20.0000	-46.67%	
			17,362.50	11,112.00	-6,250.50	10,186.00	-7,176.50	9,260.00	-8,102.50	
43	STREAMBED SEDIMENT									
	3236.0000	TON	40.0000	15.0000	-62.50%	20.6500	-48.38%	12.5000	-68.75%	
			129,440.00	48,540.00	-80,900.00	66,823.40	-62,616.60	40,450.00	-88,990.00	
44	STREAMBED COBBLES									
	6986.0000	TON	50.0000	18.0000	-64.00%	20.6500	-58.70%	12.0000	-76.00%	
			349,300.00	125,748.00	-223,552.00	144,260.90	-205,039.10	83,832.00	-265,468.00	
45	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00%	0.0000	0.00%	0.0000	0.00%	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
46	QUARRY SPALLS									
	3816.0000	TON	25.0000	20.0000	-20.00%	23.7500	-5.00%	14.0000	-44.00%	
			95,400.00	76,320.00	-19,080.00	90,630.00	-4,770.00	53,424.00	-41,976.00	
47	ROCK FOR EROSION AND SCOUR PROTECTION, CLASS A									
	588.0000	TON	30.0000	25.0000	-16.67%	19.3500	-35.50%	20.0000	-33.33%	
			17,640.00	14,700.00	-2,940.00	11,377.80	-6,262.20	11,760.00	-5,880.00	
48	ROCK FOR EROSION AND SCOUR PROTECTION, CLASS B									
	100.0000	TON	30.0000	30.0000	0.00%	19.3500	-35.50%	25.0000	-16.67%	
			3,000.00	3,000.00	0.00	1,935.00	-1,065.00	2,500.00	-500.00	
49	ROCK FOR EROSION AND SCOUR PROTECTION, CLASS C									
	9837.0000	TON	40.0000	15.0000	-62.50%	19.3500	-51.63%	12.0000	-70.00%	
			393,480.00	147,555.00	-245,925.00	190,345.95	-203,134.05	118,044.00	-275,436.00	
50	SAFETY BARS FOR CULVERT PIPE TYPE 1									
	11.0000	L.F.	155.0000	500.0000	222.58%	200.0000	29.03%	415.0000	167.74%	
			1,705.00	5,500.00	3,795.00	2,200.00	495.00	4,565.00	2,860.00	

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011
 ----- 3RD BIDDER -----
 MOWAT / KUNEY, A JOINT VENTURE
 20210 142ND AVE NE
 PO BOX 1330
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 100797

----- 2ND BIDDER -----
 GUY F. ATKINSON CONSTRUCTION,
 707 SOUTH GRADY WAY SUITE 500
 8404 S 196TH ST
 KENT WA 98031-1145
 SEATTLE WA 981680697
 CONTRACTOR NUMBER : 100689

RENTON WA 980573224
 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT						
DRAINAGE										
51	FLARED END SECTION 24 IN. DIAM.									
	2.0000 EACH		570.0000	1,100.0000	92.98%	550.0000	-3.51%	950.0000	66.67%	
			1,140.00	2,200.00	1,060.00	1,100.00	-40.00	1,900.00	760.00	
52	FLARED END SECTION 30 IN. DIAM.									
	4.0000 EACH		840.0000	1,600.0000	90.48%	800.0000	-4.76%	1,300.0000	54.76%	
			3,360.00	6,400.00	3,040.00	3,200.00	-160.00	5,200.00	1,840.00	
53	UNDERDRAIN PIPE 6 IN. DIAM.									
	9464.0000 L.F.		13.6500	9.5000	-30.40%	14.3500	5.13%	9.0000	-34.07%	
			129,183.60	89,908.00	-39,275.60	135,808.40	6,624.80	85,176.00	-44,007.60	
54	UNDERDRAIN PIPE 8 IN. DIAM.									
	10355.0000 L.F.		16.0000	14.0000	-12.50%	18.2000	13.75%	11.5000	-28.13%	
			165,680.00	144,970.00	-20,710.00	188,461.00	22,781.00	119,082.50	-46,597.50	
55	UNDERDRAIN PIPE 10 IN. DIAM.									
	1459.0000 L.F.		20.0000	16.0000	-20.00%	25.0000	25.00%	13.4000	-33.00%	
			29,180.00	23,344.00	-5,836.00	36,475.00	7,295.00	19,550.60	-9,629.40	
56	DRAIN PIPE 6 IN. DIAM.									
	1736.0000 L.F.		17.0000	10.0000	-41.18%	21.7500	27.94%	9.0000	-47.06%	
			29,512.00	17,360.00	-12,152.00	37,758.00	8,246.00	15,624.00	-13,888.00	
57	DRAIN PIPE 8 IN. DIAM.									
	891.0000 L.F.		20.0000	14.0000	-30.00%	23.8000	19.00%	11.5000	-42.50%	
			17,820.00	12,474.00	-5,346.00	21,205.80	3,385.80	10,246.50	-7,573.50	
58	DRAIN PIPE 10 IN. DIAM.									
	157.0000 L.F.		25.0000	19.0000	-24.00%	30.6000	22.40%	15.5000	-38.00%	
			3,925.00	2,983.00	-942.00	4,804.20	879.20	2,433.50	-1,491.50	
59	SCHEDULE A CULV. PIPE 12 IN. DIAM.									
	509.0000 L.F.		46.6500	45.0000	-3.54%	36.2500	-22.29%	39.0000	-16.40%	
			23,744.85	22,905.00	-839.85	18,451.25	-5,293.60	19,851.00	-3,893.85	
60	SCHEDULE A CULV. PIPE 18 IN. DIAM.									
	1585.0000 L.F.		59.0000	50.0000	-15.25%	50.3000	-14.75%	42.0000	-28.81%	
			93,515.00	79,250.00	-14,265.00	79,725.50	-13,789.50	66,570.00	-26,945.00	
61	SCHEDULE A CULV. PIPE 24 IN. DIAM.									
	894.0000 L.F.		71.7000	67.0000	-6.56%	66.7000	-6.97%	57.0000	-20.50%	
			64,099.80	59,898.00	-4,201.80	59,629.80	-4,470.00	50,958.00	-13,141.80	
62	SCHEDULE A CULV. PIPE 30 IN. DIAM.									
	687.0000 L.F.		91.0000	86.0000	-5.49%	94.0000	3.30%	73.0000	-19.78%	
			62,517.00	59,082.00	-3,435.00	64,578.00	2,061.00	50,151.00	-12,366.00	
63	HDPE PIPE 22 IN. OUTSIDE DIAMETER (O.D.)									
	145.0000 L.F.		120.0000	96.0000	-20.00%	146.5000	22.08%	82.0000	-31.67%	
			17,400.00	13,920.00	-3,480.00	21,242.50	3,842.50	11,890.00	-5,510.00	

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011
 ----- LOW BIDDER -----
 GUY F. ATKINSON CONSTRUCTION,
 707 SOUTH GRADY WAY SUITE 500
 RENTON WA 980573224
 CONTRACTOR NUMBER : 046000
 ----- 2ND BIDDER -----
 SCARSELLA TRI-STATE JV
 8404 S 196TH ST
 KENT WA 98031-1145
 SEATTLE WA 981680697
 CONTRACTOR NUMBER : 100689
 ----- 3RD BIDDER -----
 MOWAT / KUNEY, A JOINT VENTURE
 20210 142ND AVE NE
 PO BOX 1330
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 100797

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE										
64	HDPE PIPE 63 IN OUTSIDE DIAMETER (O.D.) 228.0000	L.F.	360.0000 82,080.00	715.0000 163,020.00	98.61% 80,940.00	415.0000 94,620.00	15.28% 12,540.00	610.0000 139,080.00	69.44% 57,000.00	
65	HDPE LINER PIPE 22 IN. O.D. 205.0000	L.F.	60.0000 12,300.00	96.0000 19,680.00	60.00% 7,380.00	135.3500 27,746.75	125.58% 15,446.75	82.0000 16,810.00	36.67% 4,510.00	
66	HDPE LINER PIPE 63 IN. O.D. 205.0000	L.F.	175.0000 35,875.00	840.0000 172,200.00	380.00% 136,325.00	375.0000 76,875.00	114.29% 41,000.00	700.0000 143,500.00	300.00% 107,625.00	
67	CL. III REINF. CONC. CULV. PIPE 18 IN. DIAM. 812.0000	L.F.	75.0000 60,900.00	55.0000 44,660.00	-26.67% -16,240.00	55.2000 44,822.40	-26.40% -16,077.60	49.0000 39,788.00	-34.67% -21,112.00	
68	CL. III REINF. CONC. CULV. PIPE 24 IN. DIAM. 232.0000	L.F.	85.0000 19,720.00	85.0000 19,720.00	0.00% 0.00	75.0000 17,400.00	-11.76% -2,320.00	76.0000 17,632.00	-10.59% -2,088.00	
STORM SEWER										
69	MODIFIED CATCH BASIN TYPE 2 48 IN. DIAM 1.0000	EACH	4,000.0000 4,000.00	3,000.0000 3,000.00	-25.00% -1,000.00	3,150.0000 3,150.00	-21.25% -850.00	2,200.0000 2,200.00	-45.00% -1,800.00	
70	MODIFIED CATCH BASIN TYPE 2 60 IN. DIAM. 27.0000	EACH	5,035.0000 135,945.00	3,750.0000 101,250.00	-25.52% -34,695.00	4,075.0000 110,025.00	-19.07% -25,920.00	3,400.0000 91,800.00	-32.47% -44,145.00	
71	MODIFIED CATCH BASIN TYPE 2 72 IN. DIAM. 11.0000	EACH	6,260.0000 68,860.00	5,200.0000 57,200.00	-16.93% -11,660.00	5,530.0000 60,830.00	-11.66% -8,030.00	4,700.0000 51,700.00	-24.92% -17,160.00	
72	MODIFIED CATCH BASIN TYPE 2 84 IN. DIAM. 3.0000	EACH	11,000.0000 33,000.00	6,000.0000 18,000.00	-45.45% -15,000.00	8,900.0000 26,700.00	-19.09% -6,300.00	5,000.0000 15,000.00	-54.55% -18,000.00	
73	MODIFIED CATCH BASIN TYPE 2 96 IN. DIAM. 1.0000	EACH	13,650.0000 13,650.00	7,200.0000 7,200.00	-47.25% -6,450.00	14,500.0000 14,500.00	6.23% 850.00	6,100.0000 6,100.00	-55.31% -7,550.00	
74	CIRCULAR FRAME AND COVER TYPE 2 10.0000	EACH	750.0000 7,500.00	340.0000 3,400.00	-54.67% -4,100.00	400.0000 4,000.00	-46.67% -3,500.00	300.0000 3,000.00	-60.00% -4,500.00	
75	TESTING STORM SEWER PIPE 4570.0000	L.F.	3.4000 15,538.00	2.0000 9,140.00	-41.18% -6,398.00	2.0000 9,140.00	-41.18% -6,398.00	1.5000 6,855.00	-55.88% -8,683.00	

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011
 ----- LOW BIDDER -----
 GUY F. ATKINSON CONSTRUCTION,
 707 SOUTH GRADY WAY SUITE 500
 RENTON WA 980573224
 CONTRACTOR NUMBER : 046000
 ----- 2ND BIDDER -----
 SCARSELLA TRI-STATE JV
 8404 S 196TH ST
 KENT WA 98031-1145
 SEATTLE WA 981680697
 CONTRACTOR NUMBER : 100689
 ----- 3RD BIDDER -----
 MOWAT / KUNEY, A JOINT VENTURE
 20210 142ND AVE NE
 PO BOX 1330
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 100797

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STORM SEWER										
76	PLAIN CONC. STORM SEWER PIPE 18 IN. DIAM.									
	400.0000	L.F.	30.0000	62.0000	106.67%	55.2000	84.00%	55.0000	83.33%	
			12,000.00	24,800.00	12,800.00	22,080.00	10,080.00	22,000.00	10,000.00	
77	CL. III REINF. CONC. STORM SEWER PIPE 30 IN. DIAM.									
	1034.0000	L.F.	75.0000	87.0000	16.00%	92.7500	23.67%	78.0000	4.00%	
			77,550.00	89,958.00	12,408.00	95,903.50	18,353.50	80,652.00	3,102.00	
78	CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.									
	36.0000	L.F.	75.0000	84.0000	12.00%	65.2000	-13.07%	75.0000	0.00%	
			2,700.00	3,024.00	324.00	2,347.20	-352.80	2,700.00	0.00	
79	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.									
	1807.0000	L.F.	60.0000	54.0000	-10.00%	53.6000	-10.67%	46.0000	-23.33%	
			108,420.00	97,578.00	-10,842.00	96,855.20	-11,564.80	83,122.00	-25,298.00	
80	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.									
	250.0000	L.F.	75.0000	70.0000	-6.67%	72.7000	-3.07%	63.0000	-16.00%	
			18,750.00	17,500.00	-1,250.00	18,175.00	-575.00	15,750.00	-3,000.00	
81	SCHEDULE A STORM SEWER PIPE 30 IN. DIAM.									
	1277.0000	L.F.	80.0000	97.0000	21.25%	95.4000	19.25%	82.0000	2.50%	
			102,160.00	123,869.00	21,709.00	121,825.80	19,665.80	104,714.00	2,554.00	
82	HEADWALL FOR PIPE 30 IN. DIAM.									
	6.0000	EACH	2,500.0000	3,000.0000	20.00%	3,000.0000	20.00%	871.0000	-65.16%	
			15,000.00	18,000.00	3,000.00	18,000.00	3,000.00	5,226.00	-9,774.00	
83	HEADWALL FOR PIPE 60 IN. DIAM.									
	1.0000	EACH	3,500.0000	18,000.0000	414.29%	4,100.0000	17.14%	1,010.0000	-71.14%	
			3,500.00	18,000.00	14,500.00	4,100.00	600.00	1,010.00	-2,490.00	
SANITARY SEWER										
84	DUCTILE IRON SEWER PIPE 12 IN. DIAM.									
	53.0000	L.F.	70.0000	75.0000	7.14%	90.6000	29.43%	68.0000	-2.86%	
			3,710.00	3,975.00	265.00	4,801.80	1,091.80	3,604.00	-106.00	
STRUCTURE										
85	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	38010.0000	C.Y.	28.5000	14.0000	-50.88%	15.8000	-44.56%	10.0000	-64.91%	
			1,083,285.00	532,140.00	-551,145.00	600,558.00	-482,727.00	380,100.00	-703,185.00	
86	SOIL EXCAVATION FOR SHAFT INCLUDING HAUL									
	6098.0000	C.Y.	455.0000	840.0000	84.62%	950.0000	108.79%	1,000.0000	119.78%	
			2,774,590.00	5,122,320.00	2,347,730.00	5,793,100.00	3,018,510.00	6,098,000.00	3,323,410.00	

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011
 ----- 3RD BIDDER -----
 MOWAT / KUNEY, A JOINT VENTURE
 20210 142ND AVE NE
 PO BOX 1330
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 100797

----- LOW BIDDER -----
 GUY F. ATKINSON CONSTRUCTION,
 707 SOUTH GRADY WAY SUITE 500
 KENT WA 98031-1145
 RENTON WA 980573224
 CONTRACTOR NUMBER : 046000

----- 2ND BIDDER -----
 SCARSELLA TRI-STATE JV
 8404 S 196TH ST
 KENT WA 98031-1145
 SEATTLE WA 981680697
 CONTRACTOR NUMBER : 100689

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE										
87	ROCK EXCAVATION FOR SHAFT INCLUDING HAUL									
	2773.0000	C.Y.	685.0000	1,050.0000	53.28%	1,050.0000	53.28%	1,040.0000	51.82%	
			1,899,505.00	2,911,650.00	1,012,145.00	2,911,650.00	1,012,145.00	2,883,920.00	984,415.00	
88	SHORING OR EXTRA EXCAVATION CL. A									
		L.S.			-87.56%		-68.39%		-70.96%	
			2,410,770.00	300,000.00	2,110,770.00	761,971.43	1,648,798.57	700,000.00	1,710,770.00	
89	GRAVEL BACKFILL FOR WALL									
	6699.0000	C.Y.	31.8500	35.0000	9.89%	33.1000	3.92%	31.5000	-1.10%	
			213,363.15	234,465.00	21,101.85	221,736.90	8,373.75	211,018.50	-2,344.65	
90	FURNISHING & PLACING TEMP. CASING FOR 2'-0" DIA. SHAFT									
	80.0000	L.F.	570.0000	1.0000	-99.82%	1.0000	-99.82%	1.0000	-99.82%	
			45,600.00	80.00	-45,520.00	80.00	-45,520.00	80.00	-45,520.00	
91	FURNISHING & PLACING TEMP. CASING FOR 5'-0" DIA. SHAFT									
	267.0000	L.F.	225.0000	1.0000	-99.56%	1.0000	-99.56%	1.0000	-99.56%	
			60,075.00	267.00	-59,808.00	267.00	-59,808.00	267.00	-59,808.00	
92	FURNISHING & PLACING TEMP. CASING FOR 6'-0" DIA. SHAFT									
	904.0000	L.F.	285.0000	1.0000	-99.65%	1.0000	-99.65%	1.0000	-99.65%	
			257,640.00	904.00	-256,736.00	904.00	-256,736.00	904.00	-256,736.00	
93	FURNISHING & PLACING TEMP. CASING FOR 8'-0" DIA. SHAFT									
	1775.0000	L.F.	340.0000	1.0000	-99.71%	1.0000	-99.71%	1.0000	-99.71%	
			603,500.00	1,775.00	-601,725.00	1,775.00	-601,725.00	1,775.00	-601,725.00	
94	FURNISHING PERMANENT CASING FOR 10'-0" DIAM. SHAFT									
	78.0000	L.F.	515.0000	1,500.0000	191.26%	1,500.0000	191.26%	1,600.0000	210.68%	
			40,170.00	117,000.00	76,830.00	117,000.00	76,830.00	124,800.00	84,630.00	
95	PLACING PERMANENT CASING FOR 10'-0" DIAM. SHAFT									
	8.0000	EACH	3,400.0000	3,500.0000	2.94%	3,000.0000	-11.76%	3,000.0000	-11.76%	
			27,200.00	28,000.00	800.00	24,000.00	-3,200.00	24,000.00	-3,200.00	
96	CASING SHORING									
	279.0000	L.F.	285.0000	115.0000	-59.65%	1.0000	-99.65%	1.0000	-99.65%	
			79,515.00	32,085.00	-47,430.00	279.00	-79,236.00	279.00	-79,236.00	
97	EPOXY-COATED ST. REINF. BAR FOR BRIDGE									
	832400.0000	LB.	1.4500	1.1000	-24.14%	1.2500	-13.79%	1.1500	-20.69%	
			1,206,980.00	915,640.00	-291,340.00	1,040,500.00	-166,480.00	957,260.00	-249,720.00	
98	ST. REINF. BAR FOR BRIDGE									
	3439741.0000	LB.	1.0000	0.8000	-20.00%	0.9000	-10.00%	1.0000	0.00%	
			3,439,741.00	2,751,792.80	-687,948.20	3,095,766.90	-343,974.10	3,439,741.00	0.00%	
99	ST. REINF. BAR FOR RETAINING WALL									
	167301.0000	LB.	1.0000	1.0000	0.00%	1.1000	10.00%	1.0000	0.00%	
			167,301.00	167,301.00	0.00	184,031.10	16,730.10	167,301.00	0.00	

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011
 ----- 3RD BIDDER -----
 MOWAT / KUNEY, A JOINT VENTUR
 20210 142ND AVE NE
 PO BOX 1330
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 100797

----- LOW BIDDER -----
 GUY F. ATKINSON CONSTRUCTION,
 707 SOUTH GRADY WAY SUITE 500
 KENT WA 98031-1145
 RENTON WA 980573224
 CONTRACTOR NUMBER : 046000

----- 2ND BIDDER -----
 SCARSELLA TRI-STATE JV
 8404 S 196TH ST
 KENT WA 98031-1145
 SEATTLE WA 981680697
 CONTRACTOR NUMBER : 100689

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE										
100	ST. REINF. BAR FOR PORTAL HEADWALL									
	69405.0000	LB.	1.0000	0.8500	-15.00%	1.0000	0.00%	0.2000	-80.00%	
			69,405.00	58,994.25	-10,410.75	69,405.00	0.00	13,881.00	-55,524.00	
101	ST. REINF. BAR FOR FOUNDATION									
	12102.0000	LB.	1.0000	0.7500	-25.00%	0.8700	-13.00%	0.9000	-10.00%	
			12,102.00	9,076.50	-3,025.50	10,528.74	-1,573.26	10,891.80	-1,210.20	
102	ST. REINF. BAR FOR SHAFT CAP									
	64232.0000	LB.	1.4000	0.9500	-32.14%	2.0000	42.86%	1.2000	-14.29%	
			89,924.80	61,020.40	-28,904.40	128,464.00	38,539.20	77,078.40	-12,846.40	
103	ST. REINF. BAR FOR SHAFT									
	2817261.0000	LB.	1.4500	0.9000	-37.93%	1.0000	-31.03%	1.0000	-31.03%	
			4,085,028.45	2,535,534.90	1,549,493.55	2,817,261.00	1,267,767.45	2,817,261.00	1,267,767.45	
104	CSL ACCESS TUBE									
	44747.0000	L.F.	11.5000	5.7500	-50.00%	6.8500	-40.43%	4.0000	-65.22%	
			514,590.50	257,295.25	-257,295.25	306,516.95	-208,073.55	178,988.00	-335,602.50	
105	CONC. CLASS 4000 FOR RETAINING WALL									
	1921.0000	C.Y.	455.0000	340.0000	-25.27%	356.5000	-21.65%	450.0000	-1.10%	
			874,055.00	653,140.00	-220,915.00	684,836.50	-189,218.50	864,450.00	-9,605.00	
106	CONC. CLASS 4000 FOR PORTAL HEADWALL									
	499.0000	C.Y.	455.0000	925.0000	103.30%	1,080.0000	137.36%	1,250.0000	174.73%	
			227,045.00	461,575.00	234,530.00	538,920.00	311,875.00	623,750.00	396,705.00	
107	CONC. CLASS 4000 FOR FOUNDATION									
	101.0000	C.Y.	455.0000	485.0000	6.59%	340.0000	-25.27%	625.0000	37.36%	
			45,955.00	48,985.00	3,030.00	34,340.00	-11,615.00	63,125.00	17,170.00	
108	CONC. CLASS 4000 FOR SHAFT CAP									
	506.0000	C.Y.	450.0000	215.0000	-52.22%	625.0000	38.89%	325.0000	-27.78%	
			227,700.00	108,790.00	-118,910.00	316,250.00	88,550.00	164,450.00	-63,250.00	
109	CONC. CLASS 4000 FOR BRIDGE									
	16285.0000	C.Y.	455.0000	425.0000	-6.59%	352.0000	-22.64%	500.0000	9.89%	
			7,409,675.00	6,921,125.00	-488,550.00	5,732,320.00	1,677,355.00	8,142,500.00	732,825.00	
110	CONC. CLASS 4000P FOR SHAFT									
	8537.0000	C.Y.	315.0000	185.0000	-41.27%	200.0000	-36.51%	200.0000	-36.51%	
			2,689,155.00	1,579,345.00	1,109,810.00	1,707,400.00	-981,755.00	1,707,400.00	-981,755.00	
111	PRESTRESSED CONC. GIRDER - WF66G									
	2000.0000	L.F.	315.0000	350.0000	11.11%	408.1500	29.57%	325.0000	3.17%	
			630,000.00	700,000.00	70,000.00	816,300.00	186,300.00	650,000.00	20,000.00	
112	PRESTRESSED CONC. GIRDER - WF74G									
	7833.0000	L.F.	315.0000	280.0000	-11.11%	468.5000	48.73%	550.0000	74.60%	
			2,467,395.00	2,193,240.00	-274,155.00	3,669,760.50	1,202,365.50	4,308,150.00	1,840,755.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/08/2011

* * * BID CHECK REPORT * * *

TIME: 12:52

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011

AWARDED ON : Aug 19 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000	SCARSELLA TRI-STATE JV 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 100689	MOWAT / KUNEY, A JOINT VENTURE 20210 142ND AVE NE PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 100797

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
113	PRESTRESSED CONC. GIRDER - WF83G 758.0000	L.F.	370.0000 280,460.00	425.0000 322,150.00	14.86 % 41,690.00	420.0000 318,360.00	13.51 % 37,900.00	550.0000 416,900.00	48.65 % 136,440.00	
114	PRESTRESSED CONC. GIRDER - WF83G MODIFIED 16679.0000	L.F.	400.0000 6,671,600.00	410.0000 6,838,390.00	2.50 % 166,790.00	424.0000 7,071,896.00	6.00 % 400,296.00	550.0000 9,173,450.00	37.50 % 2,501,850.00	
115	PRESTRESSED CONC. GIRDER - 12 IN. PCPS 192.0000	L.F.	455.0000 87,360.00	260.0000 49,920.00	-42.86 % -37,440.00	225.0000 43,200.00	-50.55 % -44,160.00	200.0000 38,400.00	-56.04 % -48,960.00	
116	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT CALC		-6.00	-6.00	0.00 %	-6.00	0.00 %	-6.00	0.00 %	
117	SURFACE AGING TREATMENT 25120.0000	S.Y.	28.5000 715,920.00	8.0000 200,960.00	-71.93 % -514,960.00	7.0000 175,840.00	-75.44 % -540,080.00	8.0000 200,960.00	-71.93 % -514,960.00	
118	SAMPLE PANEL FOR SURFACE AGING TREATMENT PROCESS L.S.		11,500.00	20,000.00	73.91 % 8,500.00	1,000.00	-91.30 % -10,500.00	15,000.00	30.43 % 3,500.00	
119	GEOMEMBRANE 201435.0000	S.F.	0.3500 70,502.25	0.6000 120,861.00	71.43 % 50,358.75	1.0000 201,435.00	185.71 % 130,932.75	0.5000 100,717.50	42.86 % 30,215.25	
120	STRUCTURAL CARBON STEEL L.S.		269,000.00	255,000.00	-5.20 % -14,000.00	250,000.00	-7.06 % -19,000.00	350,000.00	30.11 % 81,000.00	
121	FABRIC PAD BEARING - SUPERSTR. 4.0000	EACH	570.0000 2,280.00	1,100.0000 4,400.00	92.98 % 2,120.00	1,300.0000 5,200.00	128.07 % 2,920.00	2,500.0000 10,000.00	338.60 % 7,720.00	
122	LONGITUDINAL SEISMIC RESTRAINER 12.0000	EACH	2,850.0000 34,200.00	1,200.0000 14,400.00	-57.89 % -19,800.00	3,500.0000 42,000.00	22.81 % 7,800.00	6,000.0000 72,000.00	110.53 % 37,800.00	
123	SUPERSTRUCTURE - LAKE KEECHELUS SNOWSHED REPL. L.S.		7,283,000.00	4,700,000.00	-35.47 % 2,583,000.00	8,000,000.00	9.84 % 717,000.00	6,000,000.00	-17.62 % 1,283,000.00	
124	SUPERSTRUCTURE - SLIDE CURVE BRIDGE L.S.		4,325,000.00	3,400,000.00	-21.39 % -925,000.00	9,275,000.00	114.45 % 4,950,000.00	4,000,000.00	-7.51 % -325,000.00	
125	SUPERSTRUCTURE - RESORT CREEK BRIDGE WB L.S.		455,000.00	500,000.00	9.89 % 45,000.00	371,700.00	-18.31 % -83,300.00	400,000.00	-12.09 % -55,000.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/08/2011

* * * BID CHECK REPORT * * *

TIME: 12:52

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011

AWARDED ON : Aug 19 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000	SCARSELLA TRI-STATE JV 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 100689	MOWAT / KUNEY, A JOINT VENTURE 20210 142ND AVE NE PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 100797

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
126	SUPERSTRUCTURE - RESORT CREEK BRIDGE EB	L.S.			9.89%			-18.31%		9.89%
			455,000.00	500,000.00	45,000.00	371,700.00	-83,300.00	500,000.00	45,000.00	
127	SUPERSTRUCTURE - UNNAMED CREEK AT MP 59.7 BRIDGE WB	L.S.			769.57%			173.91%		73.91%
			11,500.00	100,000.00	88,500.00	31,500.00	20,000.00	20,000.00	8,500.00	
128	SUPERSTRUCTURE - UNNAMED CREEK AT MP 59.7 BRIDGE EB	L.S.			769.57%			173.91%		73.91%
			11,500.00	100,000.00	88,500.00	31,500.00	20,000.00	20,000.00	8,500.00	
129	PIER 1 WEST PORTAL TOWER	L.S.			68.18%			66.67%		89.39%
			330,000.00	555,000.00	225,000.00	550,000.00	220,000.00	625,000.00	295,000.00	
130	PIER 1 EAST PORTAL TOWER	L.S.			41.89%			82.43%		85.81%
			296,000.00	420,000.00	124,000.00	540,000.00	244,000.00	550,000.00	254,000.00	
131	PIER 2 WEST PORTAL TOWER	L.S.			31.90%			27.81%		63.60%
			489,000.00	645,000.00	156,000.00	625,000.00	136,000.00	800,000.00	311,000.00	
132	PIER 2 EAST PORTAL TOWER	L.S.			2.20%			20.88%		37.36%
			455,000.00	465,000.00	10,000.00	550,000.00	95,000.00	625,000.00	170,000.00	
133	WEST PORTAL TRUSS	L.S.			46.93%			82.02%		20.61%
			228,000.00	335,000.00	107,000.00	415,000.00	187,000.00	275,000.00	47,000.00	
134	EAST PORTAL TRUSS	L.S.			46.93%			82.02%		20.61%
			228,000.00	335,000.00	107,000.00	415,000.00	187,000.00	275,000.00	47,000.00	
135	PIER 1 WEST MECHANICAL ROOM	L.S.			-40.38%			-30.15%		-21.55%
			956,000.00	570,000.00	-386,000.00	667,800.00	-288,200.00	750,000.00	-206,000.00	
136	PIER 1 EAST MECHANICAL ROOM	L.S.			-43.87%			-33.79%		-20.49%
			1,069,000.00	600,000.00	-469,000.00	707,800.00	-361,200.00	850,000.00	-219,000.00	
137	PIER 1 WEST COMMUNICATION ROOM	L.S.			0.00%			9.89%		-12.09%
			91,000.00	91,000.00	0.00	100,000.00	9,000.00	80,000.00	-11,000.00	
138	PIER 1 EAST COMMUNICATION ROOM	L.S.			0.00%			9.89%		9.89%
			91,000.00	91,000.00	0.00	100,000.00	9,000.00	100,000.00	9,000.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/08/2011

* * * BID CHECK REPORT * * *

TIME: 12:52

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011

AWARDED ON : Aug 19 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000	SCARSELLA TRI-STATE JV 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 100689	MOWAT / KUNEY, A JOINT VENTURE 20210 142ND AVE NE PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 100797

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
STRUCTURE											
139	GENERATOR ROOM	L.S.			-27.08 %		-6.25 %				14.58 %
			240,000.00	175,000.00	-65,000.00	225,000.00	-15,000.00	275,000.00	35,000.00		
140	TANK ROOM	L.S.			-21.92 %		-24.66 %				-24.66 %
			365,000.00	285,000.00	-80,000.00	275,000.00	-90,000.00	275,000.00	-90,000.00		
141	PLENUM	L.S.			-55.27 %		-45.42 %				-33.44 %
			1,878,000.00	840,000.00	1,038,000.00	1,025,000.00	-853,000.00	1,250,000.00	-628,000.00		
142	SNOWSHED ELECTRICAL SYSTEMS	L.S.			-4.06 %		-13.83 %				18.79 %
			5,472,000.00	5,250,000.00	-222,000.00	4,715,000.00	-757,000.00	6,500,000.00	1,028,000.00		
143	SNOWSHED FIRE ALARM SYSTEMS	L.S.			65.27 %		48.54 %				-37.24 %
			478,000.00	790,000.00	312,000.00	710,000.00	232,000.00	300,000.00	-178,000.00		
144	SNOWSHED MECHANICAL SYSTEMS	L.S.			103.11 %		135.75 %				203.11 %
			965,000.00	1,960,000.00	995,000.00	2,275,000.00	1,310,000.00	2,925,000.00	1,960,000.00		
145	SNOWSHED FIRE PROTECTION SYSTEMS	L.S.			8.35 %		16.37 %				36.44 %
			623,000.00	675,000.00	52,000.00	725,000.00	102,000.00	850,000.00	227,000.00		
146	SNOWSHED ITS/COMMUNICATION SYSTEMS	L.S.			-50.25 %		-55.22 %				-66.83 %
			1,206,000.00	600,000.00	-606,000.00	540,000.00	-666,000.00	400,000.00	-806,000.00		
147	O&M MANUAL, TRAINING, AND AS-BUILT DOCUMENTATION	L.S.			85.00 %		350.00 %				-75.00 %
			20,000.00	37,000.00	17,000.00	90,000.00	70,000.00	5,000.00	-15,000.00		
148	TRANSFORMER VAULT BUILDING	L.S.			45.83 %		85.68 %				108.33 %
			96,000.00	140,000.00	44,000.00	178,250.00	82,250.00	200,000.00	104,000.00		
149	ADDITIONAL BUILDING ITEMS	L.S.			112.20 %		-13.17 %				-14.63 %
			205,000.00	435,000.00	230,000.00	178,000.00	-27,000.00	175,000.00	-30,000.00		
150	DELETED ITEM										
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %		
			0.00	0.00	0.00	0.00	0.00	0.00	0.00		
151	TRAFFIC BARRIER	L.F.			3.45 %		16.38 %				-10.34 %
	3888.0000		145.0000	150.0000	3.45 %	168.7500	16.38 %	130.0000	-10.34 %		
			563,760.00	583,200.00	19,440.00	656,100.00	92,340.00	505,440.00	-58,320.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/08/2011

* * * BID CHECK REPORT * * *

TIME: 12:52

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011

AWARDED ON : Aug 19 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000	SCARSELLA TRI-STATE JV 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 100689	MOWAT / KUNEY, A JOINT VENTURE 20210 142ND AVE NE PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 100797

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
STRUCTURE											
152	ELASTOMERIC BEARING PAD FOR TRAFFIC BARRIER										
	86.0000 EACH		285.0000	385.0000	35.09%	90.0000	-68.42%	225.0000	-21.05%		
			24,510.00	33,110.00	8,600.00	7,740.00	-16,770.00	19,350.00	-5,160.00		
153	ELASTOMERIC BEARING STOP PAD FOR TRAFFIC BARRIER										
	86.0000 EACH		285.0000	26.0000	-90.88%	37.2000	-86.95%	125.0000	-56.14%		
			24,510.00	2,236.00	-22,274.00	3,199.20	-21,310.80	10,750.00	-13,760.00		
154	SEW F-SHAPE TRAFFIC BARRIER - 42 IN.										
	4995.2000 L.F.		400.0000	390.0000	-2.50%	400.0000	0.00%	375.0000	-6.25%		
			1,998,080.00	1,948,128.00	-49,952.00	1,998,080.00	0.00	1,873,200.00	-124,880.00		
155	GEOSYNTHETIC WALL F-SHAPE TRAFFIC BARRIER - 42 IN.										
	462.7000 L.F.		400.0000	415.0000	3.75%	670.0000	67.50%	400.0000	0.00%		
			185,080.00	192,020.50	6,940.50	310,009.00	124,929.00	185,080.00	0.00		
156	GEOSYNTHETIC WALL F-SHAPE BARRIER - MODIFIED 42 IN.										
	1071.1000 L.F.		510.0000	530.0000	3.92%	540.0000	5.88%	575.0000	12.75%		
			546,261.00	567,683.00	21,422.00	578,394.00	32,133.00	615,882.50	69,621.50		
157	CONCRETE FASCIA PANEL - SOIL NAIL WALLS										
	41038.0000 S.F.		51.0000	28.0000	-45.10%	34.6500	-32.06%	26.0000	-49.02%		
			2,092,938.00	1,149,064.00	-943,874.00	1,421,966.70	-670,971.30	1,066,988.00	1,025,950.00		
158	CONCRETE FASCIA PANEL - GEOSYNTHETIC WALLS										
	31239.0000 S.F.		51.0000	32.0000	-37.25%	22.5000	-55.88%	30.0000	-41.18%		
			1,593,189.00	999,648.00	-593,541.00	702,877.50	-890,311.50	937,170.00	-656,019.00		
159	CONCRETE FASCIA PANEL FOR WALL 10A										
	553.0000 S.F.		51.0000	67.0000	31.37%	85.0000	66.67%	50.0000	-1.96%		
			28,203.00	37,051.00	8,848.00	47,005.00	18,802.00	27,650.00	-553.00		
160	SOIL NAIL - EPOXY COATED										
	315.0000 EACH		680.0000	1,300.0000	91.18%	1,225.0000	80.15%	1,100.0000	61.76%		
			214,200.00	409,500.00	195,300.00	385,875.00	171,675.00	346,500.00	132,300.00		
161	SOIL NAIL - ENCAPSULATED										
	1843.0000 EACH		1,365.0000	1,600.0000	17.22%	1,510.0000	10.62%	2,500.0000	83.15%		
			2,515,695.00	2,948,800.00	433,105.00	2,782,930.00	267,235.00	4,607,500.00	2,091,805.00		
162	SOIL NAIL - MODIFIED										
	121.0000 EACH		285.0000	210.0000	-26.32%	200.0000	-29.82%	525.0000	84.21%		
			34,485.00	25,410.00	-9,075.00	24,200.00	-10,285.00	63,525.00	29,040.00		
163	SOIL NAIL										
	1910.0000 EACH		570.0000	935.0000	64.04%	910.0000	59.65%	1,250.0000	119.30%		
			1,088,700.00	1,785,850.00	697,150.00	1,738,100.00	649,400.00	2,387,500.00	1,298,800.00		
164	SOIL NAIL - VERTICAL										
	1036.0000 EACH		340.0000	1,050.0000	208.82%	1,000.0000	194.12%	2,200.0000	547.06%		
			352,240.00	1,087,800.00	735,560.00	1,036,000.00	683,760.00	2,279,200.00	1,926,960.00		

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011
 ----- 3RD BIDDER -----
 MOWAT / KUNEY, A JOINT VENTURE
 20210 142ND AVE NE
 PO BOX 1330
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 100799

----- 2ND BIDDER -----
 SCARSELLA TRI-STATE JV
 8404 S 196TH ST
 KENT WA 98031-1145
 SEATTLE WA 981680697
 CONTRACTOR NUMBER : 100689

----- LOW BIDDER -----
 GUY F. ATKINSON CONSTRUCTION,
 707 SOUTH GRADY WAY SUITE 500
 RENTON WA 980573224
 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
STRUCTURE									
165	SOIL NAIL VERIFICATION TEST AND SOIL NAIL PROOF TEST								
	152.0000	EACH	3,400.0000	1,500.0000	-55.88%	1,450.0000	-57.35%	2,000.0000	-41.18%
			516,800.00	228,000.00	-288,800.00	220,400.00	-296,400.00	304,000.00	-212,800.00
166	PREFABRICATED DRAINAGE MAT								
	4066.0000	S.Y.	22.7500	19.0000	-16.48%	18.0000	-20.88%	4.0000	-82.42%
			92,501.50	77,254.00	-15,247.50	73,188.00	-19,313.50	16,264.00	-76,237.50
167	PERMANENT GROUND ANCHOR								
	568.0000	EACH	2,850.0000	5,400.0000	89.47%	5,215.0000	82.98%	4,100.0000	43.86%
			1,618,800.00	3,067,200.00	1,448,400.00	2,962,120.00	1,343,320.00	2,328,800.00	710,000.00
168	PERMANENT GROUND ANCHOR PERFORMANCE TEST								
	33.0000	EACH	1,700.0000	520.0000	-69.41%	500.0000	-70.59%	3,000.0000	76.47%
			56,100.00	17,160.00	-38,940.00	16,500.00	-39,600.00	99,000.00	42,900.00
169	PERMANENT GROUND ANCHOR VERIFICATION TEST								
		L.S.			423.26%		408.72%		161.63%
			17,200.00	90,000.00	72,800.00	87,500.00	70,300.00	45,000.00	27,800.00
170	STRUCTURAL EARTH WALL								
	169282.0000	S.F.	18.2000	27.0000	48.35%	24.0000	31.87%	25.0000	37.36%
			3,080,932.40	4,570,614.00	1,489,681.60	4,062,768.00	981,835.60	4,232,050.00	1,151,117.60
171	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL								
	184371.0000	C.Y.	20.5000	22.0000	7.32%	13.8000	-32.68%	18.2500	-10.98%
			3,779,605.50	4,056,162.00	276,556.50	2,544,319.80	1,235,285.70	3,364,770.75	-414,834.75
172	BRIDGE APPROACH SLAB								
	1222.0000	S.Y.	255.0000	170.0000	-33.33%	241.8000	-5.18%	220.0000	-13.73%
			311,610.00	207,740.00	-103,870.00	295,479.60	-16,130.40	268,840.00	-42,770.00
173	MICROPILE								
	10.0000	EACH	17,000.0000	7,000.0000	-58.82%	5,450.0000	-67.94%	11,500.0000	-32.35%
			170,000.00	70,000.00	-100,000.00	54,500.00	-115,500.00	115,000.00	-55,000.00
174	MICROPILE VERIFICATION LOAD TESTING								
	1.0000	EACH	11,400.0000	15,000.0000	31.58%	10,000.0000	-12.28%	5,000.0000	-56.14%
			11,400.00	15,000.00	3,600.00	10,000.00	-1,400.00	5,000.00	-6,400.00
175	MICROPILE PROOF LOAD TESTING								
	4.0000	EACH	2,850.0000	3,000.0000	5.26%	2,500.0000	-12.28%	1,500.0000	-47.37%
			11,400.00	12,000.00	600.00	10,000.00	-1,400.00	6,000.00	-5,400.00
SURFACING									
176	CRUSHED SURFACING BASE COURSE								
	115590.0000	TON	13.6500	13.5000	-1.10%	10.0000	-26.74%	11.2500	-17.58%
			1,577,803.50	1,560,465.00	-17,338.50	1,155,900.00	-421,903.50	1,300,387.50	-277,416.00

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011
 ----- 3RD BIDDER -----
 MOWAT / KUNEY, A JOINT VENTURE!
 20210 142ND AVE NE
 PO BOX 1330
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 100797

----- LOW BIDDER -----
 GUY F. ATKINSON CONSTRUCTION,
 707 SOUTH GRADY WAY SUITE 500
 RENTON WA 980573224
 CONTRACTOR NUMBER : 046000
 ----- 2ND BIDDER -----
 SCARSELLA TRI-STATE JV
 8404 S 196TH ST
 KENT WA 98031-1145
 SEATTLE WA 981680697
 CONTRACTOR NUMBER : 100689

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
SURFACING										
177	CRUSHED SURFACING TOP COURSE									
	11130.0000	TON	13.6500	15.0000	9.89%	10.0000	-26.74%	10.5000	-23.08%	
			151,924.50	166,950.00	15,025.50	111,300.00	-40,624.50	116,865.00	-35,059.50	
178	SHOULDER FINISHING									
	0.7000	MI.	6,800.0000	6,000.0000	-11.76%	3,000.0000	-55.88%	5,000.0000	-26.47%	
			4,760.00	4,200.00	-560.00	2,100.00	-2,660.00	3,500.00	-1,260.00	
LIQUID ASPHALT										
179	ANTI-STRIPPING ADDITIVE									
		EST.			0.00%		0.00%		0.00%	
			62,870.00	62,870.00		62,870.00		62,870.00		
CEMENT CONCRETE PAVEMENT										
180	CEMENT CONC. PAVEMENT									
	31335.3000	C.Y.	170.0000	160.0000	-5.88%	155.0000	-8.82%	140.0000	-17.65%	
			5,327,001.00	5,013,648.00	-313,353.00	4,856,971.50	-470,029.50	4,386,942.00	-940,059.00	
181	RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT									
		CALC			0.00%		0.00%		0.00%	
			1.00	1.00		1.00		1.00		
182	PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT									
		CALC			0.00%		0.00%		0.00%	
			160,000.00	160,000.00		160,000.00		160,000.00		
183	TIE BAR WITH DRILL HOLE									
	188.0000	EACH	12.0000	15.0000	25.00%	15.5000	29.17%	10.0000	-16.67%	
			2,256.00	2,820.00	564.00	2,914.00	658.00	1,880.00	-376.00	
184	CORROSION RESISTANT DOWEL BAR									
	36900.0000	EACH	16.0000	21.0000	31.25%	20.6000	28.75%	13.5000	-15.63%	
			590,400.00	774,900.00	184,500.00	760,140.00	169,740.00	498,150.00	-92,250.00	
185	MATURITY MEASURMENT FOR CONCRETE QUALITY CONTROL									
		L.S.			5.45%		-27.94%		-29.70%	
			28,450.00	30,000.00	1,550.00	20,500.00	-7,950.00	20,000.00	-8,450.00	
HOT MIX ASPHALT										
186	CRACK SEALING									
		EST.			0.00%		0.00%		0.00%	
			11,380.00	11,380.00		11,380.00		11,380.00		

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011
 ----- 3RD BIDDER -----
 MOWAT / KUNEY, A JOINT VENTURE
 20210 142ND AVE NE
 PO BOX 1330
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 100797

----- 2ND BIDDER -----
 SCARSELLA TRI-STATE JV
 8404 S 196TH ST
 KENT WA 98031-1145
 SEATTLE WA 981680697
 CONTRACTOR NUMBER : 100689

GUY F. ATKINSON CONSTRUCTION,
 707 SOUTH GRADY WAY SUITE 500
 RENTON WA 980573224
 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
HOT MIX ASPHALT										
187	PLANING BITUMINOUS PAVEMENT									
	2777.0000	S.Y.	10.0000	5.0000	-50.00%	4.2500	-57.50%	4.0000	-60.00%	
			27,770.00	13,885.00	-13,885.00	11,802.25	-15,967.75	11,108.00	-16,662.00	
188	PLANING BITUMINOUS PAVEMENT AND UNDERLYING MATERIALS									
	27310.0000	S.Y.	5.7000	7.0000	22.81%	3.0000	-47.37%	7.0000	22.81%	
			155,667.00	191,170.00	35,503.00	81,930.00	-73,737.00	191,170.00	35,503.00	
189	JOINT ADHESIVE, BITUMINOUS PAVEMENT									
	19990.0000	L.F.	2.0000	2.6000	30.00%	2.4000	20.00%	2.1000	5.00%	
			39,980.00	51,974.00	11,994.00	47,976.00	7,996.00	41,979.00	1,999.00	
190	HMA FOR PRELEVELING CL. 3/8 IN. PG 64-28									
	520.0000	TON	115.0000	92.0000	-20.00%	86.0000	-25.22%	87.5000	-23.91%	
			59,800.00	47,840.00	-11,960.00	44,720.00	-15,080.00	45,500.00	-14,300.00	
191	HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 64-28									
	11590.0000	TON	115.0000	93.0000	-19.13%	87.0000	-24.35%	85.0000	-26.09%	
			1,332,850.00	1,077,870.00	-254,980.00	1,008,330.00	-324,520.00	985,150.00	-347,700.00	
192	HMA CL. 1/2 IN. PG 64-28									
	26830.0000	TON	95.0000	86.0000	-9.47%	85.0000	-10.53%	87.5000	-7.89%	
			2,548,850.00	2,307,380.00	-241,470.00	2,280,550.00	-268,300.00	2,347,625.00	-201,225.00	
193	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00%		0.00%		0.00%	
			183,110.00	183,110.00		183,110.00		183,110.00		
194	COMPACTION PRICE ADJUSTMENT									
		CALC			0.00%		0.00%		0.00%	
			48,130.00	48,130.00		48,130.00		48,130.00		
195	ASPHALT COST PRICE ADJUSTMENT									
		CALC			0.00%		0.00%		0.00%	
			1,672,360.00	1,672,360.00		1,672,360.00		1,672,360.00		
196	LONGITUDINAL JOINT SEAL									
	8850.0000	L.F.	3.5000	4.0000	14.29%	3.4000	-2.86%	1.4000	-60.00%	
			30,975.00	35,400.00	4,425.00	30,090.00	-885.00	12,390.00	-18,585.00	
EROSION CNTL AND ROADSIDE RESTORATION										
197	ENVIRONMENTAL COMPLIANCE LEAD									
	840.0000	DAY	750.0000	750.0000	0.00%	750.0000	0.00%	750.0000	0.00%	
			630,000.00	630,000.00	0.00	630,000.00	0.00	630,000.00	0.00	
198	TEMPORARY EROSION CONTROL BLANKET									
	9334.0000	S.Y.	2.2500	6.0000	166.67%	3.0000	33.33%	4.2500	88.89%	
			21,001.50	56,004.00	35,002.50	28,002.00	7,000.50	39,669.50	18,668.00	

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011
 ----- 3RD BIDDER -----
 MOWAT / KUNEY, A JOINT VENTURE
 20210 142ND AVE NE
 PO BOX 1330
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 100797

----- LOW BIDDER -----
 GUY F. ATKINSON CONSTRUCTION,
 707 SOUTH GRADY WAY SUITE 500
 KENT WA 98031-1145
 RENTON WA 980573224
 CONTRACTOR NUMBER : 046000

----- 2ND BIDDER -----
 SCARSELLA TRI-STATE JV
 8404 S 196TH ST
 KENT WA 98031-1145
 SEATTLE WA 981680697
 CONTRACTOR NUMBER : 100689

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CNTL AND ROADSIDE RESTORATION										
199	CHECK DAM									
	10650.0000	L.F.	20.0000	9.0000	-55.00%	9.5000	-52.50%	6.6500	-66.75%	
			213,000.00	95,850.00	-117,150.00	101,175.00	-111,825.00	70,822.50	-142,177.50	
200	INLET PROTECTION									
	287.0000	EACH	100.0000	90.0000	-10.00%	60.0000	-40.00%	73.0000	-27.00%	
			28,700.00	25,830.00	-2,870.00	17,220.00	-11,480.00	20,951.00	-7,749.00	
201	STABILIZED CONSTRUCTION ENTRANCE									
	7924.0000	S.Y.	18.2000	20.0000	9.89%	9.0000	-50.55%	11.0000	-39.56%	
			144,216.80	158,480.00	14,263.20	71,316.00	-72,900.80	87,164.00	-57,052.80	
202	TIRE WASH									
	12.0000	EACH	11,095.0000	15,000.0000	35.20%	12,000.0000	8.16%	7,500.0000	-32.40%	
			133,140.00	180,000.00	46,860.00	144,000.00	10,860.00	90,000.00	-43,140.00	
203	STREET CLEANING									
	6700.0000	HR	100.0000	110.0000	10.00%	105.0000	5.00%	85.0000	-15.00%	
			670,000.00	737,000.00	67,000.00	703,500.00	33,500.00	569,500.00	-100,500.00	
204	HIGH VISIBILITY SILT FENCE									
	30914.0000	L.F.	2.8500	4.0000	40.35%	3.6500	28.07%	2.7500	-3.51%	
			88,104.90	123,656.00	35,551.10	112,836.10	24,731.20	85,013.50	-3,091.40	
205	WATTLE									
	58777.0000	L.F.	4.4000	4.5000	2.27%	3.2000	-27.27%	3.3000	-25.00%	
			258,618.80	264,496.50	5,877.70	188,086.40	-70,532.40	193,964.10	-64,654.70	
206	EROSION/WATER POLLUTION CONTROL									
		EST.			0.00%		0.00%		0.00%	
			3,185,000.00	3,185,000.00		3,185,000.00		3,185,000.00		
207	ADDITIONAL BMP MATERIALS AND EQUIPMENT									
		L.S.			-21.89%		-77.22%		-60.95%	
			76,815.00	60,000.00	-16,815.00	17,500.00	-59,315.00	30,000.00	-46,815.00	
208	MULCHING WITH HECP TYPE 1 MULCH									
	83.4000	ACRE	3,950.0000	3,400.0000	-13.92%	2,800.0000	-29.11%	3,000.0000	-24.05%	
			329,430.00	283,560.00	-45,870.00	233,520.00	-95,910.00	250,200.00	-79,230.00	
209	TEMPORARY SEEDING									
	50.3000	ACRE	350.0000	650.0000	85.71%	225.0000	-35.71%	550.0000	57.14%	
			17,605.00	32,695.00	15,090.00	11,317.50	-6,287.50	27,665.00	10,060.00	
210	SEEDING AND FERTILIZING									
	2.5000	ACRE	2,275.0000	3,800.0000	67.03%	4,000.0000	75.82%	3,500.0000	53.85%	
			5,687.50	9,500.00	3,812.50	10,000.00	4,312.50	8,750.00	3,062.50	
211	SEEDING									
	31.2000	ACRE	315.0000	500.0000	58.73%	225.0000	-28.57%	450.0000	42.86%	
			9,828.00	15,600.00	5,772.00	7,020.00	-2,808.00	14,040.00	4,212.00	

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011
 ----- 3RD BIDDER -----
 MOWAT / KUNEY, A JOINT VENTURE
 20210 142ND AVE NE
 PO BOX 1330
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 100797

----- LOW BIDDER -----
 GUY F. ATKINSON CONSTRUCTION,
 707 SOUTH GRADY WAY SUITE 500
 KENT WA 98031-1145
 RENTON WA 980573224
 CONTRACTOR NUMBER : 046000

----- 2ND BIDDER -----
 SCARSELLA TRI-STATE JV
 8404 S 196TH ST
 KENT WA 98031-1145
 SEATTLE WA 981680697
 CONTRACTOR NUMBER : 100689

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CNTL AND ROADSIDE RESTORATION										
212	TOPSOIL TYPE A									
	24.5000	ACRE	64,200.0000	50,000.0000	-22.12%	37,500.0000	-41.59%	44,800.0000	-30.22%	
			1,572,900.00	1,225,000.00	-347,900.00	918,750.00	-654,150.00	1,097,600.00	-475,300.00	
213	FINE COMPOST									
	2.2000	ACRE	15,000.0000	23,000.0000	53.33%	17,500.0000	16.67%	20,150.0000	34.33%	
			33,000.00	50,600.00	17,600.00	38,500.00	5,500.00	44,330.00	11,330.00	
214	COARSE COMPOST									
	1235.0000	C.Y.	41.0000	50.0000	21.95%	30.0000	-26.83%	45.5000	10.98%	
			50,635.00	61,750.00	11,115.00	37,050.00	-13,585.00	56,192.50	5,557.50	
215	WEED AND PEST CONTROL									
		EST.			0.00%		0.00%		0.00%	
			80,000.00	80,000.00		80,000.00		80,000.00		
216	WOOD STRAND MULCH									
	3.0000	ACRE	170.0000	3,600.0000	2,017.65%	5,500.0000	3,135.29%	3,200.0000	1,782.35%	
			510.00	10,800.00	10,290.00	16,500.00	15,990.00	9,600.00	9,090.00	
217	HIGH VISIBILITY FENCE									
	98368.0000	L.F.	3.1500	4.0000	26.98%	2.4000	-23.81%	2.7500	-12.70%	
			309,859.20	393,472.00	83,612.80	236,083.20	-73,776.00	270,512.00	-39,347.20	
218	MEDIA FILTER DRAIN MIX									
	3592.0000	C.Y.	74.0000	90.0000	21.62%	65.5000	-11.49%	68.0000	-8.11%	
			265,808.00	323,280.00	57,472.00	235,276.00	-30,532.00	244,256.00	-21,552.00	
219	COMPOST AMENDED VEGETATED FILTER STRIP									
	8335.0000	C.Y.	33.5000	42.0000	25.37%	40.0000	19.40%	28.0000	-16.42%	
			279,222.50	350,070.00	70,847.50	333,400.00	54,177.50	233,380.00	-45,842.50	
220	FLOATING SILT CURTAIN									
	9339.0000	L.F.	39.8000	30.0000	-24.62%	15.0000	-62.31%	15.0000	-62.31%	
			371,692.20	280,170.00	-91,522.20	140,085.00	-231,607.20	140,085.00	-231,607.20	
221	TEMPORARY SEDIMENT TRAP									
	2464.0000	S.Y.	22.7500	15.0000	-34.07%	9.0000	-60.44%	12.0000	-47.25%	
			56,056.00	36,960.00	-19,096.00	22,176.00	-33,880.00	29,568.00	-26,488.00	
222	TEMPORARY DRAINAGE - SNOWSHED WALL 3									
		L.S.			488.24%		100.00%		300.00%	
			4,250.00	25,000.00	20,750.00	8,500.00	4,250.00	17,000.00	12,750.00	
223	TEMPORARY DRAINAGE - SNOWSHED, WALL 4									
		L.S.			-87.38%		-62.15%		-92.43%	
			158,500.00	20,000.00	-138,500.00	60,000.00	-98,500.00	12,000.00	-146,500.00	
224	TEMPORARY DRAINAGE - SLIDE CURVE BRIDGE, WALL 7									
		L.S.			-50.41%		-70.25%		-78.51%	
			30,250.00	15,000.00	-15,250.00	9,000.00	-21,250.00	6,500.00	-23,750.00	

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011
 ----- 3RD BIDDER -----
 MOWAT / KUNEY, A JOINT VENTURE
 20210 142ND AVE NE
 PO BOX 1330
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 100797

----- LOW BIDDER -----
 GUY F. ATKINSON CONSTRUCTION,
 707 SOUTH GRADY WAY SUITE 500
 KENT WA 98031-1145
 RENTON WA 980573224
 CONTRACTOR NUMBER : 046000

----- 2ND BIDDER -----
 SCARSELLA TRI-STATE JV
 8404 S 196TH ST
 KENT WA 98031-1145
 SEATTLE WA 981680697
 CONTRACTOR NUMBER : 100689

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CNTL AND ROADSIDE RESTORATION										
225	TEMPORARY STREAM DIVERSION - TOWNSEND CREEK									
	L.S.				25.00 %			-37.50 %		162.50 %
			40,000.00	50,000.00	10,000.00	25,000.00	105,000.00	65,000.00		
226	TEMPORARY STREAM DIVERSION - RESORT CREEK									
	L.S.				-39.76 %			-57.83 %		-15.66 %
			83,000.00	50,000.00	-33,000.00	35,000.00	70,000.00	-13,000.00		
TRAFFIC										
227	BEAM GUARDRAIL TRANSITION SECTION TYPE 21- WEATHERING ST.									
	7.0000 EACH		4,265.0000	3,800.0000	-10.90 %	3,150.0000	3,500.0000	-17.94 %		
			29,855.00	26,600.00	-3,255.00	22,050.00	24,500.00	-5,355.00		
228	BEAM GUARDRAIL TYPE 31 NON-FLARED TERM. -WEATHERING ST.									
	9.0000 EACH		3,185.0000	3,000.0000	-5.81 %	2,525.0000	2,600.0000	-18.37 %		
			28,665.00	27,000.00	-1,665.00	22,725.00	23,400.00	-5,265.00		
229	WEATHERING ST. BEAM GUARDRAIL TYPE 31									
	662.5000 L.F.		57.0000	31.0000	-45.61 %	23.6500	29.0000	-49.12 %		
			37,762.50	20,537.50	-17,225.00	15,668.12	19,212.50	-18,550.00		
230	BEAM GUARDRAIL ANCHOR TYPE 10 - WEATHERING ST.									
	2.0000 EACH		1,140.0000	750.0000	-34.21 %	850.0000	690.0000	-39.47 %		
			2,280.00	1,500.00	-780.00	1,700.00	1,380.00	-900.00		
231	BARRIER GAPS									
	359.0000 EACH		2,950.0000	1,000.0000	-66.10 %	900.0000	825.0000	-72.03 %		
			1,059,050.00	359,000.00	-700,050.00	323,100.00	296,175.00	-762,875.00		
232	PRECAST CONC. BARRIER TYPE 42 IN. 2 SIDED F-SHAPE									
	11729.0000 L.F.		108.0000	81.0000	-25.00 %	81.0000	75.0000	-30.56 %		
			1,266,732.00	950,049.00	-316,683.00	950,049.00	879,675.00	-387,057.00		
233	PRECAST CONC. BARRIER TYPE 42 IN. 1 SIDED F-SHAPE									
	1125.0000 L.F.		102.0000	78.0000	-23.53 %	75.0000	70.0000	-31.37 %		
			114,750.00	87,750.00	-27,000.00	84,375.00	78,750.00	-36,000.00		
234	PRECAST BARRIER TEST PANEL									
	6.0000 EACH		3,980.0000	1,600.0000	-59.80 %	100.0000	1.0000	-99.97 %		
			23,880.00	9,600.00	-14,280.00	600.00	6.00	-23,874.00		
235	CONC. BARRIER TRANSITION CIP TO 42 IN. 2 SIDED F-SHAPE									
	18.0000 EACH		4,100.0000	2,500.0000	-39.02 %	1,500.0000	1,000.0000	-75.61 %		
			73,800.00	45,000.00	-28,800.00	27,000.00	18,000.00	-55,800.00		
236	CONC. BARRIER TRANSITION CIP TO 42 IN. 1 SIDED F-SHAPE									
	1.0000 EACH		4,100.0000	2,000.0000	-51.22 %	2,500.0000	1,850.0000	-54.88 %		
			4,100.00	2,000.00	-2,100.00	2,500.00	1,850.00	-2,250.00		

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011
 ----- 3RD BIDDER -----
 MOWAT / KUNEY, A JOINT VENTURE
 20210 142ND AVE NE
 PO BOX 1330
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 100799

----- 2ND BIDDER -----
 GUY F. ATKINSON CONSTRUCTION,
 707 SOUTH GRADY WAY SUITE 500
 8404 S 196TH ST
 KENT WA 98031-1145
 SEATTLE WA 981680697
 CONTRACTOR NUMBER : 100689

RENTON WA 980573224
 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
237	CONC. BARRIER TRANSITION TYPE 2 TO 42 IN. F-SHAPE									
	4.0000 EACH		5,000.0000	3,800.0000	-24.00%	1,800.0000	-64.00%	1,150.0000	-77.00%	
			20,000.00	15,200.00	-4,800.00	7,200.00	-12,800.00	4,600.00	-15,400.00	
238	CAST-IN-PLACE CONC. BARRIER									
	87.5000 L.F.		245.0000	220.0000	-10.20%	235.6000	-3.84%	150.0000	-38.78%	
			21,437.50	19,250.00	-2,187.50	20,615.00	-822.50	13,125.00	-8,312.50	
239	CIP CONC. BARRIER - DIFFERENTIAL 42 IN. F-SHAPE									
	3616.0000 L.F.		315.0000	295.0000	-6.35%	362.8500	15.19%	295.0000	-6.35%	
			1,139,040.00	1,066,720.00	-72,320.00	1,312,065.60	173,025.60	1,066,720.00	-72,320.00	
240	CIP CONC. BARRIER - DIFFERENTIAL LIGHT STANDARD SECTION									
	3.0000 EACH		4,500.0000	12,700.0000	182.22%	18,000.0000	300.00%	8,500.0000	88.89%	
			13,500.00	38,100.00	24,600.00	54,000.00	40,500.00	25,500.00	12,000.00	
241	CAST-IN-PLACE TRAFFIC BARRIER TEST PANEL									
	6.0000 EACH		4,780.0000	6,000.0000	25.52%	5,375.0000	12.45%	2,600.0000	-45.61%	
			28,680.00	36,000.00	7,320.00	32,250.00	3,570.00	15,600.00	-13,080.00	
242	TEMPORARY CONC. BARRIER									
	148587.0000 L.F.		8.5000	6.0000	-29.41%	4.5000	-47.06%	1.5000	-82.35%	
			1,262,989.50	891,522.00	-371,467.50	668,641.50	-594,348.00	222,880.50	1,040,109.00	
243	REMOVING AND RESETTNG EXISTING PERMANENT BARRIER									
	1970.0000 L.F.		6.7500	8.0000	18.52%	6.0000	-11.11%	7.0000	3.70%	
			13,297.50	15,760.00	2,462.50	11,820.00	-1,477.50	13,790.00	492.50	
244	CONTRACTOR FURNISHED TEMPORARY CONC. BARRIER									
	19287.5000 L.F.		60.0000	25.0000	-58.33%	21.0000	-65.00%	40.0000	-33.33%	
			1,157,250.00	482,187.50	-675,062.50	405,037.50	-752,212.50	771,500.00	-385,750.00	
245	TEMPORARY IMPACT ATTENUATOR									
	24.0000 EACH		6,830.0000	6,000.0000	-12.15%	2,750.0000	-59.74%	5,000.0000	-26.79%	
			163,920.00	144,000.00	-19,920.00	66,000.00	-97,920.00	120,000.00	-43,920.00	
246	RESETTNG IMPACT ATTENUATOR									
	15.0000 EACH		1,140.0000	1,500.0000	31.58%	1,000.0000	-12.28%	700.0000	-38.60%	
			17,100.00	22,500.00	5,400.00	15,000.00	-2,100.00	10,500.00	-6,600.00	
247	TRANSPORTABLE ATTENUATOR(S)									
	6.0000 EACH		19,350.0000	80,000.0000	313.44%	20,000.0000	3.36%	25,000.0000	29.20%	
			116,100.00	480,000.00	363,900.00	120,000.00	3,900.00	150,000.00	33,900.00	
248	OPERATION OF TRANSPORTABLE ATTENUATOR(S)									
	40320.0000 HR		44.0000	0.0100	-99.98%	0.0100	-99.98%	0.0100	-99.98%	
			1,774,080.00	403.20	1,773,676.80	403.20	1,773,676.80	403.20	1,773,676.80	
249	REPAIR TRANSPORTABLE ATTENUATOR(S)									
	EST.				0.00%		0.00%		0.00%	
			5,120.00	5,120.00		5,120.00		5,120.00		

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011
 ----- 3RD BIDDER -----
 MOWAT / KUNEY, A JOINT VENTURE
 20210 142ND AVE NE
 PO BOX 1330
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 100797

----- LOW BIDDER -----
 GUY F. ATKINSON CONSTRUCTION,
 707 SOUTH GRADY WAY SUITE 500
 KENT WA 98031-1145
 RENTON WA 980573224
 CONTRACTOR NUMBER : 046000

----- 2ND BIDDER -----
 SCARSELLA TRI-STATE JV
 8404 S 196TH ST
 KENT WA 98031-1145
 SEATTLE WA 981680697
 CONTRACTOR NUMBER : 100689

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
250	RIGID GUIDE POST									
	1373.0000	EACH	57.0000	55.0000	-3.51%	51.0000	-10.53%	50.0000	-12.28%	
			78,261.00	75,515.00	-2,746.00	70,023.00	-8,238.00	68,650.00	-9,611.00	
251	BARRIER DELINEATOR									
	191.0000	EACH	13.6500	30.0000	119.78%	11.0000	-19.41%	15.0000	9.89%	
			2,607.15	5,730.00	3,122.85	2,101.00	-506.15	2,865.00	257.85	
252	SNOW POLE									
	2026.0000	EACH	60.0000	28.0000	-53.33%	56.0000	-6.67%	22.0000	-63.33%	
			121,560.00	56,728.00	-64,832.00	113,456.00	-8,104.00	44,572.00	-76,988.00	
253	PAINT LINE									
	6540.0000	L.F.	0.2500	0.5000	100.00%	0.2500	0.00%	0.2500	0.00%	
			1,635.00	3,270.00	1,635.00	1,635.00	0.00	1,635.00	0.00	
254	GROOVED PLASTIC LINE									
	53350.0000	L.F.	1.7000	3.0000	76.47%	2.7100	59.41%	2.7500	61.76%	
			90,695.00	160,050.00	69,355.00	144,578.50	53,883.50	146,712.50	56,017.50	
255	GROOVED PLASTIC SPLATTER LINE									
	48200.0000	L.F.	2.0000	3.0000	50.00%	2.2600	13.00%	2.2500	12.50%	
			96,400.00	144,600.00	48,200.00	108,932.00	12,532.00	108,450.00	12,050.00	
256	CONCRETE RUMBLE STRIP									
	7.8000	MI.	7,625.0000	1,800.0000	-76.39%	2,500.0000	-67.21%	2,500.0000	-67.21%	
			59,475.00	14,040.00	-45,435.00	19,500.00	-39,975.00	19,500.00	-39,975.00	
257	SHOULDER RUMBLE STRIP TYPE 1									
	2.9000	MI.	1,700.0000	1,800.0000	5.88%	900.0000	-47.06%	1,000.0000	-41.18%	
			4,930.00	5,220.00	290.00	2,610.00	-2,320.00	2,900.00	-2,030.00	
258	RECESSED PAVEMENT MARKER									
	12.0000	HUND	1,500.0000	3,200.0000	113.33%	1,000.0000	-33.33%	1,000.0000	-33.33%	
			18,000.00	38,400.00	20,400.00	12,000.00	-6,000.00	12,000.00	-6,000.00	
259	TEMPORARY PAVEMENT MARKING									
	650810.0000	L.F.	0.2500	0.5000	100.00%	0.1500	-40.00%	0.1500	-40.00%	
			162,702.50	325,405.00	162,702.50	97,621.50	-65,081.00	97,621.50	-65,081.00	
260	WINTER PLASTIC SPLATTER LINE									
	108670.0000	L.F.	0.5000	1.5000	200.00%	1.3200	164.00%	1.3500	170.00%	
			54,335.00	163,005.00	108,670.00	143,444.40	89,109.40	146,704.50	92,369.50	
261	PERMANENT SIGNING									
		L.S.			140.85%		66.18%		-3.66%	
			41,520.00	100,000.00	58,480.00	69,000.00	27,480.00	40,000.00	-1,520.00	
262	CANTILEVER SIGN STRUCTURE NO. 1									
		L.S.			36.00%		-18.40%		-12.00%	
			62,500.00	85,000.00	22,500.00	51,000.00	-11,500.00	55,000.00	-7,500.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/08/2011

* * * BID CHECK REPORT * * *

TIME: 12:52

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000	SCARSELLA TRI-STATE JV 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 100689	MOWAT / KUNEY, A JOINT VENTURE 20210 142ND AVE NE PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 100797

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
TRAFFIC											
263	CANTILEVER SIGN STRUCTURE NO. 2	L.S.			74.31%		17.43%		19.27%		
			54,500.00	95,000.00	40,500.00	64,000.00	9,500.00	65,000.00	10,500.00		
264	CANTILEVER SIGN STRUCTURE NO. 3	L.S.			64.84%		9.89%		9.89%		
			45,500.00	75,000.00	29,500.00	50,000.00	4,500.00	50,000.00	4,500.00		
265	CANTILEVER SIGN STRUCTURE NO. 4	L.S.			63.27%		4.08%		2.04%		
			49,000.00	80,000.00	31,000.00	51,000.00	2,000.00	50,000.00	1,000.00		
266	ILLUMINATION SYSTEM SNOWSHED APPROACH	L.S.			6.06%		-5.30%		-5.30%		
			132,000.00	140,000.00	8,000.00	125,000.00	-7,000.00	125,000.00	-7,000.00		
267	ILLUMINATION SYSTEM LANE REDUCTION	L.S.			40.74%		25.93%		25.93%		
			54,000.00	76,000.00	22,000.00	68,000.00	14,000.00	68,000.00	14,000.00		
268	ILLUMINATION SYSTEM - SNOWSHED TEMPORARY	L.S.			-37.78%		-44.89%		-44.44%		
			225,000.00	140,000.00	-85,000.00	124,000.00	-101,000.00	125,000.00	-100,000.00		
269	ITS - FIBER COMMUNICATION SYSTEM	L.S.			59.36%		26.29%		27.49%		
			251,000.00	400,000.00	149,000.00	317,000.00	66,000.00	320,000.00	69,000.00		
270	ITS - CCTV 1	L.S.			-23.08%		-61.54%		-84.62%		
			13,000.00	10,000.00	-3,000.00	5,000.00	-8,000.00	2,000.00	-11,000.00		
271	ITS - CCTV 2	L.S.			91.18%		20.59%		-41.18%		
			34,000.00	65,000.00	31,000.00	41,000.00	7,000.00	20,000.00	-14,000.00		
272	ITS - CCTV 3	L.S.			72.41%		20.69%		20.69%		
			29,000.00	50,000.00	21,000.00	35,000.00	6,000.00	35,000.00	6,000.00		
273	ITS - CCTV 4	L.S.			150.00%		70.83%		70.83%		
			24,000.00	60,000.00	36,000.00	41,000.00	17,000.00	41,000.00	17,000.00		
274	ITS - EQUIPMENT HUT	L.S.			100.00%		-40.00%		-40.00%		
			25,000.00	50,000.00	25,000.00	15,000.00	-10,000.00	15,000.00	-10,000.00		
275	ITS - VMS 1	L.S.			25.71%		-12.00%		-8.57%		
			87,500.00	110,000.00	22,500.00	77,000.00	-10,500.00	80,000.00	-7,500.00		

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011
 ----- 3RD BIDDER -----
 MOWAT / KUNEY, A JOINT VENTURE
 20210 142ND AVE NE
 PO BOX 1330
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 100797

----- 2ND BIDDER -----
 SCARSELLA TRI-STATE JV
 8404 S 196TH ST
 KENT WA 98031-1145
 SEATTLE WA 981680697
 CONTRACTOR NUMBER : 100689

----- LOW BIDDER -----
 GUY F. ATKINSON CONSTRUCTION,
 707 SOUTH GRADY WAY SUITE 500
 RENTON WA 980573224
 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC										
276	ITS - VMS 2	L.S.			-4.26%			-34.04%		-34.04%
			94,000.00	90,000.00	-4,000.00	62,000.00	-32,000.00	62,000.00	-32,000.00	
277	ITS - DATA STATION 1	L.S.			38.89%			-22.22%		177.78%
			18,000.00	25,000.00	7,000.00	14,000.00	-4,000.00	50,000.00	32,000.00	
278	ITS - DATA STATION 2	L.S.			38.89%			-22.22%		177.78%
			18,000.00	25,000.00	7,000.00	14,000.00	-4,000.00	50,000.00	32,000.00	
279	VARIABLE MESSAGE SIGN - SNOWSHED									
	8.0000 EACH		73,000.0000	95,000.0000	30.14%	84,000.0000	15.07%	40,000.0000	-45.21%	
			584,000.00	760,000.00	176,000.00	672,000.00	88,000.00	320,000.00	-264,000.00	
280	CONDUIT PIPE 2 IN. DIAM.									
	3716.0000 L.F.		11.5000	23.0000	100.00%	17.0000	47.83%	37.5000	226.09%	
			42,734.00	85,468.00	42,734.00	63,172.00	20,438.00	139,350.00	96,616.00	
281	UTILITY TRENCH									
	10250.0000 L.F.		26.5000	85.0000	220.75%	42.0000	58.49%	110.0000	315.09%	
			271,625.00	871,250.00	599,625.00	430,500.00	158,875.00	1,127,500.00	855,875.00	
282	ELECTRICAL VAULT TYPE 5106									
	11.0000 EACH		3,500.0000	3,500.0000	0.00%	3,500.0000	0.00%	2,500.0000	-28.57%	
			38,500.00	38,500.00	0.00	38,500.00	0.00	27,500.00	-11,000.00	
283	ELECTRICAL VAULT TYPE 5106 SHORT									
	5.0000 EACH		3,000.0000	3,500.0000	16.67%	3,500.0000	16.67%	2,500.0000	-16.67%	
			15,000.00	17,500.00	2,500.00	17,500.00	2,500.00	12,500.00	-2,500.00	
284	ELECTRICAL VAULT TYPE 575									
	6.0000 EACH		2,400.0000	3,500.0000	45.83%	2,500.0000	4.17%	2,500.0000	4.17%	
			14,400.00	21,000.00	6,600.00	15,000.00	600.00	15,000.00	600.00	
285	ELECTRICAL VAULT TYPE 776									
	1.0000 EACH		2,500.0000	3,500.0000	40.00%	3,000.0000	20.00%	2,500.0000	0.00%	
			2,500.00	3,500.00	1,000.00	3,000.00	500.00	2,500.00	0.00	
286	ELECTRICAL VAULT TYPE 3642									
	5.0000 EACH		1,000.0000	3,500.0000	250.00%	1,500.0000	50.00%	2,500.0000	150.00%	
			5,000.00	17,500.00	12,500.00	7,500.00	2,500.00	12,500.00	7,500.00	
287	SEQUENTIAL ARROW SIGN									
	49360.0000 HR		2.0000	1.0000	-50.00%	1.0000	-50.00%	0.5000	-75.00%	
			98,720.00	49,360.00	-49,360.00	49,360.00	-49,360.00	24,680.00	-74,040.00	
288	PORTABLE CHANGEABLE MESSAGE SIGN									
	100800.0000 HR		2.2500	1.0000	-55.56%	1.5000	-33.33%	0.7500	-66.67%	
			226,800.00	100,800.00	-126,000.00	151,200.00	-75,600.00	75,600.00	-151,200.00	

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011
 ----- 3RD BIDDER -----
 MOWAT / KUNEY, A JOINT VENTURE
 20210 142ND AVE NE
 PO BOX 1330
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 100797

----- LOW BIDDER -----
 GUY F. ATKINSON CONSTRUCTION,
 707 SOUTH GRADY WAY SUITE 500
 RENTON WA 980573224
 CONTRACTOR NUMBER : 046000
 ----- 2ND BIDDER -----
 SCARSELLA TRI-STATE JV
 8404 S 196TH ST
 KENT WA 98031-1145
 SEATTLE WA 981680697
 CONTRACTOR NUMBER : 100689

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
289	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			113.61%			327.21%		60.21%
			93,630.00	200,000.00	106,370.00	400,000.00	306,370.00	150,000.00	56,370.00	
290	FLAGGERS AND SPOTTERS									
	6000.0000	HR	44.0000	0.0100	-99.98%	45.0000	2.27%	40.0000	-9.09%	
			264,000.00	60.00	-263,940.00	270,000.00	6,000.00	240,000.00	-24,000.00	
291	OTHER TRAFFIC CONTROL LABOR									
	120936.0000	HR	40.0000	0.0100	-99.98%	0.0100	-99.98%	0.0100	-99.98%	
			4,837,440.00	1,209.36	4,836,230.64	1,209.36	4,836,230.64	1,209.36	4,836,230.64	
292	TRAFFIC CONTROL SUPERVISOR	L.S.			-40.48%		114.29%		-22.62%	
			420,000.00	250,000.00	-170,000.00	900,000.00	480,000.00	325,000.00	-95,000.00	
293	CONSTRUCTION SIGNS CLASS A									
	4669.0000	S.F.	21.6000	25.0000	15.74%	13.5000	-37.50%	10.0000	-53.70%	
			100,850.40	116,725.00	15,874.60	63,031.50	-37,818.90	46,690.00	-54,160.40	
OTHER ITEMS										
294	TYPE C PROGRESS SCHEDULE	L.S.			-12.28%		-12.28%		-12.28%	
			114,000.00	100,000.00	-14,000.00	100,000.00	-14,000.00	100,000.00	-14,000.00	
295	SCHEDULE UPDATE									
	60.0000	EACH	1,500.0000	1,500.0000	0.00%	1,500.0000	0.00%	1,500.0000	0.00%	
			90,000.00	90,000.00	0.00	90,000.00	0.00	90,000.00	0.00	
296	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	13127.0000	C.Y.	11.4000	8.0000	-29.82%	8.0000	-29.82%	6.2500	-45.18%	
			149,647.80	105,016.00	-44,631.80	105,016.00	-44,631.80	82,043.75	-67,604.05	
297	SHORING OR EXTRA EXCAVATION CLASS B									
	41910.0000	S.F.	1.7000	0.5000	-70.59%	0.3000	-82.35%	0.3500	-79.41%	
			71,247.00	20,955.00	-50,292.00	12,573.00	-58,674.00	14,668.50	-56,578.50	
298	GRAVEL BACKFILL FOR FOUNDATION CLASS A									
	713.0000	C.Y.	33.0000	35.0000	6.06%	30.0000	-9.09%	31.0000	-6.06%	
			23,529.00	24,955.00	1,426.00	21,390.00	-2,139.00	22,103.00	-1,426.00	
299	GRAVEL BACKFILL FOR DRAIN									
	4688.0000	C.Y.	51.0000	33.0000	-35.29%	33.2500	-34.80%	30.0000	-41.18%	
			239,088.00	154,704.00	-84,384.00	155,876.00	-83,212.00	140,640.00	-98,448.00	
300	DRAINAGE STRUCTURE ABANDON									
	29.0000	EACH	3,270.0000	500.0000	-84.71%	400.0000	-87.77%	350.0000	-89.30%	
			94,830.00	14,500.00	-80,330.00	11,600.00	-83,230.00	10,150.00	-84,680.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/08/2011

* * * BID CHECK REPORT * * *

TIME: 12:52

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000	SCARSELLA TRI-STATE JV 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 100689	MOWAT / KUNEY, A JOINT VENTURE 20210 142ND AVE NE PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 100797

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
301	CONTROLLED DENSITY FILL 92.8000	C.Y.	125.0000 11,600.00	150.0000 13,920.00	20.00 % 2,320.00	125.0000 11,600.00	0.00 % 0.00	115.0000 10,672.00	-8.00 % -928.00	
302	LOW DENSITY CONCRETE 1334.6000	C.Y.	100.0000 133,460.00	150.0000 200,190.00	50.00 % 66,730.00	85.0000 113,441.00	-15.00 % -20,019.00	90.0000 120,114.00	-10.00 % -13,346.00	
303	WATER 108000.0000	MGAL	4.5500 491,400.00	0.0100 1,080.00	-99.78 % -490,320.00	0.0100 1,080.00	-99.78 % -490,320.00	0.0100 1,080.00	-99.78 % -490,320.00	
304	CURE BOX	L.S.			-45.12 %		174.42 %		64.65 %	
305	STRUCTURE SURVEYING	L.S.			-86.86 %		-88.47 %		-88.47 %	
306	ROADWAY SURVEYING	L.S.	2,169,000.00	285,000.00	1,884,000.00	250,000.00	1,919,000.00	250,000.00	1,919,000.00	
307	CONC. SLOPE PROTECTION 940.0000	S.Y.	34.0000 31,960.00	45.0000 42,300.00	32.35 % 10,340.00	60.0000 56,400.00	76.47 % 24,440.00	50.0000 47,000.00	47.06 % 15,040.00	
308	CABLE NET SLOPE PROTECTION 135950.0000	S.F.	7.0000 951,650.00	10.0000 1,359,500.00	42.86 % 407,850.00	5.5000 747,725.00	-21.43 % -203,925.00	5.5000 747,725.00	-21.43 % -203,925.00	
309	CABLE FENCE 1345.0000	L.F.	115.0000 154,675.00	76.0000 102,220.00	-33.91 % -52,455.00	105.0000 141,225.00	-8.70 % -13,450.00	70.0000 94,150.00	-39.13 % -60,525.00	
310	REMOVE AND RESET PADDLE GLARE SCREEN 34017.0000	L.F.	12.0000 408,204.00	2.0000 68,034.00	-83.33 % -340,170.00	2.0000 68,034.00	-83.33 % -340,170.00	7.0000 238,119.00	-41.67 % -170,085.00	
311	CONTRACTOR FURNISHED PADDLE GLARE SCREEN 2204.0000	L.F.	25.0000 55,100.00	9.0000 19,836.00	-64.00 % -35,264.00	35.0000 77,140.00	40.00 % 22,040.00	17.0000 37,468.00	-32.00 % -17,632.00	
312	GRAVITY BLOCK WALL 505.0000	S.F.	28.5000 14,392.50	36.0000 18,180.00	26.32 % 3,787.50	48.0000 24,240.00	68.42 % 9,847.50	32.0000 16,160.00	12.28 % 1,767.50	
313	ADJUST INLET 4.0000	EACH	500.0000 2,000.00	500.0000 2,000.00	0.00 % 0.00	300.0000 1,200.00	-40.00 % -800.00	375.0000 1,500.00	-25.00 % -500.00	

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011
 ----- 3RD BIDDER -----
 MOWAT / KUNEY, A JOINT VENTURE
 20210 142ND AVE NE
 PO BOX 1330
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 100797

----- LOW BIDDER -----
 GUY F. ATKINSON CONSTRUCTION,
 707 SOUTH GRADY WAY SUITE 500
 KENT WA 98031-1145
 RENTON WA 980573224
 CONTRACTOR NUMBER : 046000

----- 2ND BIDDER -----
 SCARSELLA TRI-STATE JV
 8404 S 196TH ST
 KENT WA 98031-1145
 SEATTLE WA 981680697
 CONTRACTOR NUMBER : 100689

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
314	MANHOLE 60 IN. DIAM. TYPE 3									
	14.0000	EACH	5,500.0000	4,400.0000	-20.00%	4,680.0000	-14.91%	4,000.0000	-27.27%	
			77,000.00	61,600.00	-15,400.00	65,520.00	-11,480.00	56,000.00	-21,000.00	
315	MANHOLE 72 IN. DIAM. TYPE 3									
	1.0000	EACH	7,000.0000	5,200.0000	-25.71%	7,015.0000	0.21%	4,700.0000	-32.86%	
			7,000.00	5,200.00	-1,800.00	7,015.00	15.00	4,700.00	-2,300.00	
316	MODIFIED MANHOLE TYPE 3									
	14.0000	EACH	6,000.0000	610.0000	-89.83%	3,100.0000	-48.33%	550.0000	-90.83%	
			84,000.00	8,540.00	-75,460.00	43,400.00	-40,600.00	7,700.00	-76,300.00	
317	KNIFE GATE STORMWATER VALVE MANHOLE									
	1.0000	EACH	7,000.0000	4,900.0000	-30.00%	5,250.0000	-25.00%	4,500.0000	-35.71%	
			7,000.00	4,900.00	-2,100.00	5,250.00	-1,750.00	4,500.00	-2,500.00	
318	KNIFE GATE STORMWATER VALVE									
		L.S.			-7.98%		-44.79%		-26.38%	
			24,450.00	22,500.00	-1,950.00	13,500.00	-10,950.00	18,000.00	-6,450.00	
319	HYDROCARBON SENSORS									
		L.S.			152.31%		23.08%		92.31%	
			6,500.00	16,400.00	9,900.00	8,000.00	1,500.00	12,500.00	6,000.00	
320	MANHOLE ADDITIONAL HEIGHT 60 IN. DIAM. TYPE 3									
	173.0000	L.F.	315.0000	250.0000	-20.63%	205.0000	-34.92%	225.0000	-28.57%	
			54,495.00	43,250.00	-11,245.00	35,465.00	-19,030.00	38,925.00	-15,570.00	
321	FIRE HYDRANT BOX									
	4.0000	EACH	2,000.0000	12,600.0000	530.00%	7,000.0000	250.00%	11,500.0000	475.00%	
			8,000.00	50,400.00	42,400.00	28,000.00	20,000.00	46,000.00	38,000.00	
322	LOCKING SOLID METAL COVER AND FRAME FOR GRATE INLET									
	1.0000	EACH	1,000.0000	670.0000	-33.00%	400.0000	-60.00%	600.0000	-40.00%	
			1,000.00	670.00	-330.00	400.00	-600.00	600.00	-400.00	
323	SNOW NET 3.0 M									
	1943.9000	L.F.	2,290.0000	1,500.0000	-34.50%	875.0000	-61.79%	1,000.0000	-56.33%	
			4,451,531.00	2,915,850.00	1,535,681.00	1,700,912.50	2,750,618.50	1,943,900.00	2,507,631.00	
324	SNOW NET 3.5 M									
	1476.4000	L.F.	2,775.0000	1,500.0000	-45.95%	1,075.0000	-61.26%	1,250.0000	-54.95%	
			4,097,010.00	2,214,600.00	1,882,410.00	1,587,130.00	2,509,880.00	1,845,500.00	2,251,510.00	
325	SNOW NET 3.0 M - LINE 7									
	236.2000	L.F.	3,430.0000	1,500.0000	-56.27%	860.0000	-74.93%	1,000.0000	-70.85%	
			810,166.00	354,300.00	-455,866.00	203,132.00	-607,034.00	236,200.00	-573,966.00	
326	SNOW NET 3.5 M - LINE 7									
	80.4000	L.F.	4,165.0000	1,500.0000	-63.99%	1,035.0000	-75.15%	1,200.0000	-71.19%	
			334,866.00	120,600.00	-214,266.00	83,214.00	-251,652.00	96,480.00	-238,386.00	

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011
 ----- 3RD BIDDER -----
 MOWAT / KUNEY, A JOINT VENTURE!
 20210 142ND AVE NE
 PO BOX 1330
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 100797

----- LOW BIDDER -----
 GUY F. ATKINSON CONSTRUCTION,
 707 SOUTH GRADY WAY SUITE 500
 RENTON WA 980573224
 CONTRACTOR NUMBER : 046000
 ----- 2ND BIDDER -----
 SCARSELLA TRI-STATE JV
 8404 S 196TH ST
 KENT WA 98031-1145
 SEATTLE WA 981680697
 CONTRACTOR NUMBER : 100689

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
327	FORCE ACCOUNT - SNOW NET REPAIR MATERIALS	EST.			0.00 %			0.00 %		0.00 %
			96,915.00	96,915.00		96,915.00		96,915.00		
328	SNOW NET TRAINING	L.S.			449.45 %			-8.42 %		-8.42 %
			5,460.00	30,000.00	24,540.00	5,000.00	-460.00	5,000.00	-460.00	
329	SNOW NET AND ENVIRONMENTAL INSTRUMENTATION TRAINING	L.S.			449.45 %			83.15 %		-26.74 %
			5,460.00	30,000.00	24,540.00	10,000.00	4,540.00	4,000.00	-1,460.00	
330	SNOW NET AND ENVIRONMENTAL MONITORING SYSTEM	L.S.			165.81 %			89.86 %		103.15 %
			263,350.00	700,000.00	436,650.00	500,000.00	236,650.00	535,000.00	271,650.00	
331	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %		0.00 %
			284,500.00	284,500.00		284,500.00		284,500.00		
332	TRIMMING AND CLEANUP	L.S.			-12.13 %			-88.28 %		-41.42 %
			85,350.00	75,000.00	-10,350.00	10,000.00	-75,350.00	50,000.00	-35,350.00	
333	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %		0.00 %
			5.00	5.00		5.00		5.00		
334	MINOR CHANGE	CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00		
335	FUEL COST ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			3,435,282.00	3,435,282.00		3,435,282.00		3,435,282.00		
336	STEEL COST ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			340,000.00	340,000.00		340,000.00		340,000.00		
337	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			69,570.00	69,570.00		69,570.00		69,570.00		
338	CONFIRMATION SCALE	L.S.			194.12 %			-11.76 %		-61.76 %
			17,000.00	50,000.00	33,000.00	15,000.00	-2,000.00	6,500.00	-10,500.00	
339	SPCC PLAN	L.S.			-12.28 %			250.88 %		-12.28 %
			5,700.00	5,000.00	-700.00	20,000.00	14,300.00	5,000.00	-700.00	

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000	SCARSELLA TRI-STATE JV 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 100689	MOWAT / KUNEY, A JOINT VENTURE 20210 142ND AVE NE PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 100797

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
340	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00%	0.0000	0.00%	0.0000	0.00%	0.00%
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
341	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE									
	15340.0000	S.Y.	2.2500	2.0000	-11.11%	2.1000	-6.67%	1.4000	-37.78%	
			34,515.00	30,680.00	-3,835.00	32,214.00	-2,301.00	21,476.00	-13,039.00	
342	GEOSYNTHETIC RETAINING WALL									
	31900.0000	S.F.	14.7000	15.0000	2.04%	8.0000	-45.58%	13.5000	-8.16%	
			468,930.00	478,500.00	9,570.00	255,200.00	-213,730.00	430,650.00	-38,280.00	
343	GRAVEL BORROW FOR GEOSYNTHETIC RET. WALL INCL. HAUL									
	20411.0000	C.Y.	21.2000	22.0000	3.77%	11.0000	-48.11%	20.0000	-5.66%	
			432,713.20	449,042.00	16,328.80	224,521.00	-208,192.20	408,220.00	-24,493.20	
344	LARGE WOODY MATERIAL									
	444.0000	EACH	485.0000	400.0000	-17.53%	200.0000	-58.76%	325.0000	-32.99%	
			215,340.00	177,600.00	-37,740.00	88,800.00	-126,540.00	144,300.00	-71,040.00	
345	BRUSH PILE									
	26.0000	EACH	1,250.0000	800.0000	-36.00%	200.0000	-84.00%	650.0000	-48.00%	
			32,500.00	20,800.00	-11,700.00	5,200.00	-27,300.00	16,900.00	-15,600.00	
346	BOULDER ANCHOR									
	4.0000	EACH	340.0000	1,300.0000	282.35%	500.0000	47.06%	1,000.0000	194.12%	
			1,360.00	5,200.00	3,840.00	2,000.00	640.00	4,000.00	2,640.00	
347	EARTH ANCHOR									
	224.0000	EACH	245.0000	250.0000	2.04%	325.0000	32.65%	175.0000	-28.57%	
			54,880.00	56,000.00	1,120.00	72,800.00	17,920.00	39,200.00	-15,680.00	
348	SHOTCRETE FACING									
	98068.0000	S.F.	20.5000	17.5000	-14.63%	13.4000	-34.63%	13.5000	-34.15%	
			2,010,394.00	1,716,190.00	-294,204.00	1,314,111.20	-696,282.80	1,323,918.00	-686,476.00	
349	ROCK BOLT TYPE L									
	500.0000	L.F.	40.0000	36.0000	-10.00%	37.0000	-7.50%	40.0000	0.00%	
			20,000.00	18,000.00	-2,000.00	18,500.00	-1,500.00	20,000.00	0.00%	
350	ROCK BOLT TYPE H									
	6600.0000	L.F.	50.0000	28.0000	-44.00%	43.0000	-14.00%	51.0000	2.00%	
			330,000.00	184,800.00	-145,200.00	283,800.00	-46,200.00	336,600.00	6,600.00	
351	ROCK DOWEL TYPE L									
	28510.0000	L.F.	40.0000	30.0000	-25.00%	38.0000	-5.00%	39.0000	-2.50%	
			1,140,400.00	855,300.00	-285,100.00	1,083,380.00	-57,020.00	1,111,890.00	-28,510.00	
352	ROCK DOWEL TYPE H									
	20175.0000	L.F.	50.0000	30.0000	-40.00%	42.0000	-16.00%	46.0000	-8.00%	
			1,008,750.00	605,250.00	-403,500.00	847,350.00	-161,400.00	928,050.00	-80,700.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/08/2011

* * * BID CHECK REPORT * * *

TIME: 12:52

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011

AWARDED ON : Aug 19 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000	SCARSELLA TRI-STATE JV 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 100689	MOWAT / KUNNEY, A JOINT VENTURE 20210 142ND AVE NE PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 100797

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
353	ROCK DOWEL TYPE V 4465.0000	L.F.	50.0000 223,250.00	30.0000 133,950.00	-40.00 % -89,300.00	48.0000 214,320.00	-4.00 % -8,930.00	61.0000 272,365.00	22.00 % 49,115.00	
354	UPSLOPE ROCK BOLT TYPE L 4550.0000	L.F.	55.0000 250,250.00	40.0000 182,000.00	-27.27 % -68,250.00	51.0000 232,050.00	-7.27 % -18,200.00	78.0000 354,900.00	41.82 % 104,650.00	
355	UPSLOPE ROCK BOLT TYPE H 280.0000	L.F.	70.0000 19,600.00	40.0000 11,200.00	-42.86 % -8,400.00	56.0000 15,680.00	-20.00 % -3,920.00	100.0000 28,000.00	42.86 % 8,400.00	
356	UPSLOPE ROCK DOWEL TYPE L 9075.0000	L.F.	55.0000 499,125.00	36.0000 326,700.00	-34.55 % -172,425.00	51.0000 462,825.00	-7.27 % -36,300.00	57.0000 517,275.00	3.64 % 18,150.00	
357	UPSLOPE ROCK DOWEL TYPE H 1000.0000	L.F.	70.0000 70,000.00	36.0000 36,000.00	-48.57 % -34,000.00	56.0000 56,000.00	-20.00 % -14,000.00	80.0000 80,000.00	14.29 % 10,000.00	
358	UPSLOPE ROCK DOWEL TYPE V 5425.0000	L.F.	70.0000 379,750.00	36.0000 195,300.00	-48.57 % -184,450.00	60.0000 325,500.00	-14.29 % -54,250.00	110.0000 596,750.00	57.14 % 217,000.00	
359	FORCE ACCOUNT - GROUT EXCEEDANCE EST.				0.00 %		0.00 %		0.00 %	
360	FIBER REINFORCED SHOTCRETE 830.0000	C.Y.	570.0000 473,100.00	330.0000 273,900.00	-42.11 % -199,200.00	755.0000 626,650.00	32.46 % 153,550.00	900.0000 747,000.00	57.89 % 273,900.00	
361	HORIZONTAL PVC DRAIN 6925.0000	L.F.	13.6500 94,526.25	23.0000 159,275.00	68.50 % 64,748.75	25.0000 173,125.00	83.15 % 78,598.75	19.0000 131,575.00	39.19 % 37,048.75	
362	UPSLOPE HORIZONTAL PVC DRAIN 440.0000	L.F.	19.0000 8,360.00	85.0000 37,400.00	347.37 % 29,040.00	25.0000 11,000.00	31.58 % 2,640.00	75.0000 33,000.00	294.74 % 24,640.00	
363	FORCE ACCOUNT - ROCKFALL CONTAINMENT INITIAL REPAIR EST.				0.00 %		0.00 %		0.00 %	
364	ROCKFALL CONTAINMENT NET L.S.		91,000.00	91,000.00		91,000.00		91,000.00		
365	MOVABLE ROCKFALL BARRIER (WSDOT OWNED) L.S.		205,000.00	850,000.00	314.63 %	250,000.00	21.95 %	300,000.00	46.34 %	95,000.00
			239,000.00	250,000.00	4.60 %	150,000.00	-37.24 %	300,000.00	25.52 %	61,000.00

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011
 ----- 3RD BIDDER -----
 MOWAT / KUNEY, A JOINT VENTURE
 20210 142ND AVE NE
 PO BOX 1330
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 100797

----- 2ND BIDDER -----
 GUY F. ATKINSON CONSTRUCTION,
 707 SOUTH GRADY WAY SUITE 500
 8404 S 196TH ST
 KENT WA 98031-1145
 SEATTLE WA 981680697
 CONTRACTOR NUMBER : 100689

RENTON WA 980573224
 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
366	SURVEY PRISM SYSTEM WITH AMTS									
	L.S.				517.28%			640.74%		579.01%
			81,000.00	500,000.00	419,000.00	600,000.00	519,000.00	550,000.00	469,000.00	
367	STRAIN GAGES ON ROCK DOWELS									
	L.S.				1,351.61%			1,416.13%		1,351.61%
			31,000.00	450,000.00	419,000.00	470,000.00	439,000.00	450,000.00	419,000.00	
368	PIEZOMETERS ON ROCK DOWELS									
	L.S.				1,300.00%			-56.00%		-56.00%
			25,000.00	350,000.00	325,000.00	11,000.00	-14,000.00	11,000.00	-14,000.00	
369	HMA CL. 3/8 IN. PG 64-28									
	23630.0000	TON	95.0000	91.0000	-4.21%	85.0000	-10.53%	87.5000	-7.89%	
			2,244,850.00	2,150,330.00	-94,520.00	2,008,550.00	-236,300.00	2,067,625.00	-177,225.00	
370	REPAIR AND REINSTALL FLOATING SILT CURTAIN									
	14711.0000	L.F.	20.0000	11.0000	-45.00%	7.5000	-62.50%	5.0000	-75.00%	
			294,220.00	161,821.00	-132,399.00	110,332.50	-183,887.50	73,555.00	-220,665.00	
371	FORCE ACCOUNT - POTHOLE PATCHING									
	EST.				0.00%			0.00%		0.00%
			75,000.00	75,000.00		75,000.00		75,000.00		
372	ST. REINF. BAR FOR CONCRETE ANCHOR BLOCK									
	6786.0000	LB.	1.0000	1.0000	0.00%	1.1000	10.00%	1.0000	0.00%	
			6,786.00	6,786.00	0.00	7,464.60	678.60	6,786.00	0.00	
373	CONC. CLASS 4000 FOR CONCRETE ANCHOR BLOCK									
	86.0000	C.Y.	455.0000	315.0000	-30.77%	425.0000	-6.59%	450.0000	-1.10%	
			39,130.00	27,090.00	-12,040.00	36,550.00	-2,580.00	38,700.00	-430.00	
374	ANCHOR ROD									
	43.0000	EACH	1,140.0000	230.0000	-79.82%	35.0000	-96.93%	1,500.0000	31.58%	
			49,020.00	9,890.00	-39,130.00	1,505.00	-47,515.00	64,500.00	15,480.00	
375	SHOTCRETE FACING - TEMPORARY									
	6068.0000	S.F.	20.0000	45.0000	125.00%	18.0000	-10.00%	17.0000	-15.00%	
			121,360.00	273,060.00	151,700.00	109,224.00	-12,136.00	103,156.00	-18,204.00	
376	SHOTCRETE FACING - PERMANENT									
	6068.0000	S.F.	20.0000	20.0000	0.00%	17.0000	-15.00%	30.0000	50.00%	
			121,360.00	121,360.00	0.00	103,156.00	-18,204.00	182,040.00	60,680.00	
377	ONE MAN STREAMBED BOULDERS									
	127.0000	TON	125.0000	50.0000	-60.00%	65.0000	-48.00%	40.0000	-68.00%	
			15,875.00	6,350.00	-9,525.00	8,255.00	-7,620.00	5,080.00	-10,795.00	
378	TWO MAN STREAMBED BOULDERS									
	340.0000	EACH	60.0000	180.0000	200.00%	22.5000	-62.50%	150.0000	150.00%	
			20,400.00	61,200.00	40,800.00	7,650.00	-12,750.00	51,000.00	30,600.00	

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011
 ----- 3RD BIDDER -----
 MOWAT / KUNEY, A JOINT VENTURE
 20210 142ND AVE NE
 PO BOX 1330
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 100797

----- LOW BIDDER -----
 GUY F. ATKINSON CONSTRUCTION,
 707 SOUTH GRADY WAY SUITE 500
 RENTON WA 980573224
 CONTRACTOR NUMBER : 046000
 ----- 2ND BIDDER -----
 SCARSELLA TRI-STATE JV
 8404 S 196TH ST
 KENT WA 98031-1145
 SEATTLE WA 981680697
 CONTRACTOR NUMBER : 100689

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
379	THREE MAN STREAMBED BOULDERS									
	115.0000 EACH		180.0000	270.0000	50.00%	45.0000	-75.00%	225.0000	25.00%	
			20,700.00	31,050.00	10,350.00	5,175.00	-15,525.00	25,875.00	5,175.00	
380	FOUR MAN STREAMBED BOULDERS									
	28.0000 EACH		540.0000	400.0000	-25.93%	75.0000	-86.11%	300.0000	-44.44%	
			15,120.00	11,200.00	-3,920.00	2,100.00	-13,020.00	8,400.00	-6,720.00	
381	UPPER RESORT CR. CULVERT REPL.									
	L.S.				-18.75%		-46.88%		-37.50%	
			160,000.00	130,000.00	-30,000.00	85,000.00	-75,000.00	100,000.00	-60,000.00	
382	TEMPORARY BRIDGE NO. 1									
	L.S.				-39.00%		-40.00%		-50.00%	
			10,000.00	6,100.00	-3,900.00	6,000.00	-4,000.00	5,000.00	-5,000.00	
383	TEMPORARY BRIDGE NO. 2									
	L.S.				-48.00%		-40.00%		-50.00%	
			10,000.00	5,200.00	-4,800.00	6,000.00	-4,000.00	5,000.00	-5,000.00	
384	TEMPORARY BRIDGE NO. 3									
	L.S.				-5.00%		-25.00%		-60.00%	
			10,000.00	9,500.00	-500.00	7,500.00	-2,500.00	4,000.00	-6,000.00	
385	TEMPORARY BRIDGE NO. 4									
	L.S.				-33.00%		-25.00%		-60.00%	
			10,000.00	6,700.00	-3,300.00	7,500.00	-2,500.00	4,000.00	-6,000.00	
386	TEMPORARY BRIDGE NO. 5									
	L.S.				-40.00%		-40.00%		-60.00%	
			10,000.00	6,000.00	-4,000.00	6,000.00	-4,000.00	4,000.00	-6,000.00	
387	TEMPORARY BRIDGE NO. 6									
	L.S.				-45.00%		-40.00%		-60.00%	
			10,000.00	5,500.00	-4,500.00	6,000.00	-4,000.00	4,000.00	-6,000.00	
388	TEMPORARY BRIDGE NO. 7									
	L.S.				-40.00%		-40.00%		-60.00%	
			10,000.00	6,000.00	-4,000.00	6,000.00	-4,000.00	4,000.00	-6,000.00	
389	TEMPORARY BRIDGE NO. 8									
	L.S.				-48.00%		-40.00%		-60.00%	
			10,000.00	5,200.00	-4,800.00	6,000.00	-4,000.00	4,000.00	-6,000.00	
390	CATCH BASIN TYPE 2 48 IN. DIAM.									
	1.0000 EACH		3,125.0000	3,000.0000	-4.00%	2,620.0000	-16.16%	2,200.0000	-29.60%	
			3,125.00	3,000.00	-125.00	2,620.00	-505.00	2,200.00	-925.00	
391	CATCH BASIN TYPE 2 60 IN. DIAM.									
	2.0000 EACH		4,325.0000	4,500.0000	4.05%	4,135.0000	-4.39%	6,400.0000	47.98%	
			8,650.00	9,000.00	350.00	8,270.00	-380.00	12,800.00	4,150.00	

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011
 ----- 3RD BIDDER -----
 MOWAT / KUNEY, A JOINT VENTURE
 20210 142ND AVE NE
 PO BOX 1330
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 100797

----- 2ND BIDDER -----
 SCARSELLA TRI-STATE JV
 8404 S 196TH ST
 KENT WA 98031-1145
 SEATTLE WA 981680697
 CONTRACTOR NUMBER : 100689

----- LOW BIDDER -----
 GUY F. ATKINSON CONSTRUCTION,
 707 SOUTH GRADY WAY SUITE 500
 RENTON WA 980573224
 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
392	CONC. CAP									
	38.0000	S.F.	25.0000	110.0000	340.00%	25.0000	0.00%	1,000.0000	3,900.00%	
			950.00	4,180.00	3,230.00	950.00	0.00	38,000.00	37,050.00	
393	MANHOLE ADDITIONAL HEIGHT 72 IN. DIAM. TYPE 3									
	3.0000	L.F.	500.0000	445.0000	-11.00%	305.0000	-39.00%	400.0000	-20.00%	
			1,500.00	1,335.00	-165.00	915.00	-585.00	1,200.00	-300.00	
394	DRAIN PIPE 2 IN. DIAM.									
	216.0000	L.F.	15.0000	11.0000	-26.67%	35.3000	135.33%	10.0000	-33.33%	
			3,240.00	2,376.00	-864.00	7,624.80	4,384.80	2,160.00	-1,080.00	
395	TRENCH DRAIN									
	34.0000	L.F.	80.0000	31.0000	-61.25%	100.0000	25.00%	100.0000	25.00%	
			2,720.00	1,054.00	-1,666.00	3,400.00	680.00	3,400.00	680.00	
396	FORCE ACCOUNT - SNOWSHED ROOF SNOW REMOVAL EST.				0.00%		0.00%		0.00%	
			20,000.00	20,000.00		20,000.00		20,000.00		
397	FURNISHING & PLACING TEMP. CASING FOR 4'-0" DIA. SHAFT									
	325.0000	L.F.	225.0000	1.0000	-99.56%	1.0000	-99.56%	1.0000	-99.56%	
			73,125.00	325.00	-72,800.00	325.00	-72,800.00	325.00	-72,800.00	
398	FURNISHING & PLACING TEMP. CASING FOR 10'-0" DIA. SHAFT									
	229.0000	L.F.	455.0000	1.0000	-99.78%	1.0000	-99.78%	1.0000	-99.78%	
			104,195.00	229.00	-103,966.00	229.00	-103,966.00	229.00	-103,966.00	
BASE TOTAL			\$197,988,768.70	\$176,974,084.66	-10.61%	\$177,121,675.20	-10.54%	\$183,011,445.96	-7.56%	
ALTERNATE A1										
399	EXPLORATORY DRILLING									
	32.0000	L.F.	10.0000	200.0000	1,900.00%	225.0000	2,150.00%	25.0000	150.00%	
			320.00	6,400.00	6,080.00	7,200.00	6,880.00	800.00	480.00	
400	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	1182.0000	C.Y.	28.5000	20.0000	-29.82%	25.0000	-12.28%	18.0000	-36.84%	
			33,687.00	23,640.00	-10,047.00	29,550.00	-4,137.00	21,276.00	-12,411.00	
401	SHORING OR EXTRA EXCAVATION CL. A									
		L.S.			-99.32%		-69.58%		-83.10%	
			147,932.00	1,000.00	-146,932.00	45,000.00	-102,932.00	25,000.00	-122,932.00	
402	SURFACE AGING TREATMENT									
	310.0000	S.Y.	28.5000	7.0000	-75.44%	7.0000	-75.44%	8.0000	-71.93%	
			8,835.00	2,170.00	-6,665.00	2,170.00	-6,665.00	2,480.00	-6,355.00	

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011
 ----- 3RD BIDDER -----
 MOWAT / KUNEY, A JOINT VENTURE
 20210 142ND AVE NE
 PO BOX 1330
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 100797

----- LOW BIDDER -----
 GUY F. ATKINSON CONSTRUCTION,
 707 SOUTH GRADY WAY SUITE 500
 KENT WA 98031-1145
 RENTON WA 980573224
 CONTRACTOR NUMBER : 046000

----- 2ND BIDDER -----
 SCARSELLA TRI-STATE JV
 8404 S 196TH ST
 KENT WA 98031-1145
 SEATTLE WA 981680697
 CONTRACTOR NUMBER : 100689

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
ALTERNATE A1										
403	STRUCTURAL EARTH WALL 9A, 9B, 9C - ALTERNATE - A1									
	2787.0000	S.F.	20.0000	29.0000	45.00%	36.0000	80.00%	30.0000	50.00%	
			55,740.00	80,823.00	25,083.00	100,332.00	44,592.00	83,610.00	27,870.00	
404	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL									
	2249.0000	C.Y.	20.0000	25.0000	25.00%	26.0000	30.00%	19.5000	-2.50%	
			44,980.00	56,225.00	11,245.00	58,474.00	13,494.00	43,855.50	-1,124.50	
	ALTERNATE A1 TOTAL		\$291,494.00	\$170,258.00	-41.59%	\$242,726.00	-16.73%	\$177,021.50	-39.27%	
ALTERNATE A2										
405	EXPLORATORY DRILLING									
	32.0000	L.F.	10.0000	0.0000	-100.00%	225.0000	2,150.00%	0.0000	-100.00%	
			320.00	0.00	-320.00	7,200.00	6,880.00	0.00	-320.00	
406	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	1255.0000	C.Y.	28.5000	0.0000	-100.00%	25.0000	-12.28%	0.0000	-100.00%	
			35,767.50	0.00	-35,767.50	31,375.00	-4,392.50	0.00	-35,767.50	
407	SHORING OR EXTRA EXCAVATION CL. A									
		L.S.			-100.00%		-73.26%		-100.00%	
			168,283.00	0.00	-168,283.00	45,000.00	-123,283.00	0.00	-168,283.00	
408	SURFACE AGING TREATMENT									
	323.0000	S.Y.	28.5000	0.0000	-100.00%	7.0000	-75.44%	0.0000	-100.00%	
			9,205.50	0.00	-9,205.50	2,261.00	-6,944.50	0.00	-9,205.50	
409	STRUCTURAL EARTH WALL 9A, 9B, 9C - ALTERNATE - A2									
	2908.0000	S.F.	20.0000	0.0000	-100.00%	36.2500	81.25%	0.0000	-100.00%	
			58,160.00	0.00	-58,160.00	105,415.00	47,255.00	0.00	-58,160.00	
410	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL									
	2437.0000	C.Y.	20.0000	0.0000	-100.00%	26.0000	30.00%	0.0000	-100.00%	
			48,740.00	0.00	-48,740.00	63,362.00	14,622.00	0.00	-48,740.00	
	ALTERNATE A2 TOTAL		\$320,476.00	NO BID THIS ALTERNATE		\$254,613.00	-20.55%	NO BID THIS ALTERNATE		
BASE TOTAL			\$197,988,768.70	\$176,974,084.66	-10.61%	\$177,121,675.21	-10.54%	\$183,011,445.96	-7.56%	
BASE + A1 CONTRACT TOTAL (A)			\$198,280,262.70	\$177,144,342.66	-10.66%	\$177,364,401.21	-10.55%	\$183,188,467.46	-7.61%	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/08/2011

* * * BID CHECK REPORT * * *

TIME: 12:52

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000	SCARSELLA TRI-STATE JV 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 100689	MOWAT / KUNNEY, A JOINT VENTURE 20210 142ND AVE NE PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 100797

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
BASE + A2 CONTRACT TOTAL (A)			\$198,309,244.70		NO BID THIS ALTERNATE	\$177,376,288.21	-10.56%	NO BID THIS ALTERNATE

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 WADSWORTH ICON JV PARSONS TRANSPORTATION GROUP : GRAHAM CONSTRUCTION &
 1350 E DRAPER PARKWAY 1216 140TH AVE CT E 331 N FANCHER RD
 DRAPER UT 840208567 SUMNER WA 983909656 SPOKANE WA 992120831
 CONTRACTOR NUMBER : 100814 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION										
1	MOBILIZATION	L.S.			-22.22%			4.17%		6.11%
			18,000,000.00	14,000,000.00	4,000,000.00	18,750,000.00	750,000.00	19,100,000.00	1,100,000.00	
2	CLEARING AND GRUBBING									
	47.8000	ACRE	8,500.0000	14,465.0000	70.18%	4,000.0000	-52.94%	3,775.0000	-55.59%	
			406,300.00	691,427.00	285,127.00	191,200.00	-215,100.00	180,445.00	-225,855.00	
3	CLEARING									
	0.6000	ACRE	15,000.0000	14,465.0000	-3.57%	200,000.0000	1,233.33%	195,000.0000	1,200.00%	
			9,000.00	8,679.00	-321.00	120,000.00	111,000.00	117,000.00	108,000.00	
4	REMOVING DRAINAGE STRUCTURE - RESORT CREEK									
	1.0000	EACH	20,000.0000	7,500.0000	-62.50%	18,000.0000	-10.00%	17,500.0000	-12.50%	
			20,000.00	7,500.00	-12,500.00	18,000.00	-2,000.00	17,500.00	-2,500.00	
5	REMOVING DRAINAGE STRUCTURE - TOWNSEND CREEK									
	1.0000	EACH	20,000.0000	15,000.0000	-25.00%	26,000.0000	30.00%	25,000.0000	25.00%	
			20,000.00	15,000.00	-5,000.00	26,000.00	6,000.00	25,000.00	5,000.00	
6	REMOVAL OF STRUCTURE AND OBSTRUCTION									
		L.S.			87.74%		4.56%		15.53%	
			173,110.00	325,000.00	151,890.00	181,000.00	7,890.00	200,000.00	26,890.00	
7	REMOVING SHAFT OBSTRUCTIONS									
		EST.			0.00%		0.00%		0.00%	
			1,303,700.00	1,303,700.00		1,303,700.00		1,303,700.00		
8	REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS									
		EST.			0.00%		0.00%		0.00%	
			21,000.00	21,000.00		21,000.00		21,000.00		
9	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00%	0.0000	0.00%	0.0000	0.00%	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
10	REMOVING PORTION OF CONC. BOX CULV.									
		L.S.			163.16%		356.14%		338.60%	
			5,700.00	15,000.00	9,300.00	26,000.00	20,300.00	25,000.00	19,300.00	
11	REMOVING EXISTING BRIDGE									
		L.S.			-12.09%		-41.10%		-56.04%	
			455,000.00	400,000.00	-55,000.00	268,000.00	-187,000.00	200,000.00	-255,000.00	
12	REMOVING CEMENT CONC. PAVEMENT									
	7130.0000	S.Y.	5.7000	6.0000	5.26%	4.5000	-21.05%	4.3500	-23.68%	
			40,641.00	42,780.00	2,139.00	32,085.00	-8,556.00	31,015.50	-9,625.50	
13	REMOVING CONC. BARRIER									
	67000.0000	L.F.	2.2500	3.6500	62.22%	2.7000	20.00%	3.5000	55.56%	
			150,750.00	244,550.00	93,800.00	180,900.00	30,150.00	234,500.00	83,750.00	

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 WADSWORTH ICON JV PARSONS TRANSPORTATION GROUP : GRAHAM CONSTRUCTION &
 1350 E DRAPER PARKWAY 1216 140TH AVE CT E 331 N FANCHER RD
 DRAPER UT 840208567 SUMNER WA 983909656 SPOKANE WA 992120831
 CONTRACTOR NUMBER : 100814 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
14	REMOVING GUARDRAIL									
	530.0000	L.F.	6.6000	6.5000	-1.52%	5.5000	-16.67%	5.6000	-15.15%	
			3,498.00	3,445.00	-53.00	2,915.00	-583.00	2,968.00	-530.00	
15	REMOVING GUARDRAIL ANCHOR									
	3.0000	EACH	310.0000	650.0000	109.68%	550.0000	77.42%	215.0000	-30.65%	
			930.00	1,950.00	1,020.00	1,650.00	720.00	645.00	-285.00	
16	REMOVING TEMPORARY PAVEMENT MARKING									
	226300.0000	L.F.	0.4000	0.4000	0.00%	0.5000	25.00%	0.3800	-5.00%	
			90,520.00	90,520.00	0.00	113,150.00	22,630.00	85,994.00	-4,526.00	
17	REMOVING PAINT LINE									
	16450.0000	L.F.	0.4500	0.4000	-11.11%	0.6000	33.33%	0.2000	-55.56%	
			7,402.50	6,580.00	-822.50	9,870.00	2,467.50	3,290.00	-4,112.50	
18	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00%	0.0000	0.00%	0.0000	0.00%	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
19	SELECT TREE REMOVAL									
	428.0000	EACH	400.0000	579.0000	44.75%	220.0000	-45.00%	210.0000	-47.50%	
			171,200.00	247,812.00	76,612.00	94,160.00	-77,040.00	89,880.00	-81,320.00	
20	UPSLOPE TREE REMOVAL									
	155.0000	EACH	600.0000	555.0000	-7.50%	520.0000	-13.33%	500.0000	-16.67%	
			93,000.00	86,025.00	-6,975.00	80,600.00	-12,400.00	77,500.00	-15,500.00	
GRADING										
21	ROADWAY EXCAVATION INCL. HAUL - AREA A									
	109930.0000	C.Y.	6.5000	10.9000	67.69%	6.5000	0.00%	6.2000	-4.62%	
			714,545.00	1,198,237.00	483,692.00	714,545.00	0.00	681,566.00	-32,979.00	
22	ROADWAY EXCAVATION INCL. HAUL - AREA B									
	288800.0000	C.Y.	13.5000	19.7000	45.93%	12.0000	-11.11%	11.5500	-14.44%	
			3,898,800.00	5,689,360.00	1,790,560.00	3,465,600.00	-433,200.00	3,335,640.00	-563,160.00	
23	ROADWAY EXCAVATION INCL. HAUL - AREA C									
	109600.0000	C.Y.	13.5000	10.8000	-20.00%	10.0000	-25.93%	5.9000	-56.30%	
			1,479,600.00	1,183,680.00	-295,920.00	1,096,000.00	-383,600.00	646,640.00	-832,960.00	
24	ROADWAY EXCAVATION INCL. HAUL - AREA D									
	57050.0000	C.Y.	6.5000	12.9000	98.46%	6.5000	0.00%	6.1000	-6.15%	
			370,825.00	735,945.00	365,120.00	370,825.00	0.00	348,005.00	-22,820.00	
25	ROADWAY EXCAVATION INCL. HAUL - AREA E									
	23960.0000	C.Y.	13.5000	18.4000	36.30%	14.0000	3.70%	13.5000	0.00%	
			323,460.00	440,864.00	117,404.00	335,440.00	11,980.00	323,460.00	0.00	

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 WADSWORTH ICON JV PARSONS TRANSPORTATION GROUP : GRAHAM CONSTRUCTION &
 1350 E DRAPER PARKWAY 1216 140TH AVE CT E 331 N FANCHER RD
 DRAPER UT 840208567 SUMNER WA 983909656 SPOKANE WA 992120831
 CONTRACTOR NUMBER : 100814 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
GRADING										
26	ROADWAY EXCAVATION INCL. HAUL - AREA F 164590.0000	C.Y.	6.5000 1,069,835.00	5.4000 888,786.00	-16.92% -181,049.00	3.6000 592,524.00	-44.62% -477,311.00	3.6000 592,524.00	-44.62% -477,311.00	
27	PAVEMENT REPAIR EXCAVATION INCL. HAUL 67848.0000	S.Y.	1.1500 78,025.20	4.2000 284,961.60	265.22% 206,936.40	6.0000 407,088.00	421.74% 329,062.80	3.5500 240,860.40	208.70% 162,835.20	
28	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL 20000.0000	C.Y.	14.2500 285,000.00	24.7000 494,000.00	73.33% 209,000.00	9.5000 190,000.00	-33.33% -95,000.00	9.5000 190,000.00	-33.33% -95,000.00	
29	CONTROLLED BLASTING OF ROCK FACE 91840.0000	L.F.	6.8000 624,512.00	10.4000 955,136.00	52.94% 330,624.00	4.7000 431,648.00	-30.88% -192,864.00	4.5500 417,872.00	-33.09% -206,640.00	
30	FORCE ACCOUNT - TRIM BLASTING EST.				0.00%		0.00%		0.00%	
31	EXPLORATORY DRILLING 5253.0000	L.F.	7.0000 36,771.00	35.0000 183,855.00	400.00% 147,084.00	30.0000 157,590.00	328.57% 120,819.00	15.0000 78,795.00	114.29% 42,024.00	
32	ROCK SLOPE SCALING 550.0000	CRHR	455.0000 250,250.00	606.0000 333,300.00	33.19% 83,050.00	460.0000 253,000.00	1.10% 2,750.00	390.0000 214,500.00	-14.29% -35,750.00	
33	EMBANKMENT COMPACTION 546140.0000	C.Y.	2.0000 1,092,280.00	2.4300 1,327,120.20	21.50% 234,840.20	1.5000 819,210.00	-25.00% -273,070.00	1.4500 791,903.00	-27.50% -300,377.00	
34	SELECT ROCK EMBANKMENT 31410.0000	C.Y.	5.7000 179,037.00	8.0400 252,536.40	41.05% 73,499.40	8.0000 251,280.00	40.35% 72,243.00	6.6500 208,876.50	16.67% 29,839.50	
35	AERATION EST.				0.00%		0.00%		0.00%	
DRAINAGE										
36	CONCRETE INLET 1.0000	EACH	1,100.0000 1,100.00	1,865.0000 1,865.00	69.55% 765.00	1,000.0000 1,000.00	-9.09% -100.00	945.0000 945.00	-14.09% -155.00	
37	GRATE INLET TYPE 2 24.0000	EACH	2,390.0000 57,360.00	3,790.0000 90,960.00	58.58% 33,600.00	1,900.0000 45,600.00	-20.50% -11,760.00	1,865.0000 44,760.00	-21.97% -12,600.00	

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 WADSWORTH ICON JV PARSONS TRANSPORTATION GROUP : GRAHAM CONSTRUCTION &
 1350 E DRAPER PARKWAY 1216 140TH AVE CT E 331 N FANCHER RD
 DRAPER UT 840208567 SUMNER WA 983909656 SPOKANE WA 992120831
 CONTRACTOR NUMBER : 100814 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
38	FRAME AND VANED GRATES FOR GRATE INLET TYPE 2									
	37.0000	EACH	710.0000	560.0000	-21.13%	900.0000	26.76%	845.0000	19.01%	
			26,270.00	20,720.00	-5,550.00	33,300.00	7,030.00	31,265.00	4,995.00	
39	DROP INLET TYPE 1									
	2.0000	EACH	3,640.0000	3,500.0000	-3.85%	3,500.0000	-3.85%	3,345.0000	-8.10%	
			7,280.00	7,000.00	-280.00	7,000.00	-280.00	6,690.00	-590.00	
40	DROP INLET TYPE 2									
	3.0000	EACH	5,235.0000	4,430.0000	-15.38%	6,000.0000	14.61%	5,750.0000	9.84%	
			15,705.00	13,290.00	-2,415.00	18,000.00	2,295.00	17,250.00	1,545.00	
41	FILTER BLANKET TYPE A									
	1437.0000	TON	27.5000	52.0000	89.09%	18.0000	-34.55%	17.5000	-36.36%	
			39,517.50	74,724.00	35,206.50	25,866.00	-13,651.50	25,147.50	-14,370.00	
42	FILTER BLANKET TYPE B									
	463.0000	TON	37.5000	48.0000	28.00%	21.0000	-44.00%	20.0000	-46.67%	
			17,362.50	22,224.00	4,861.50	9,723.00	-7,639.50	9,260.00	-8,102.50	
43	STREAMBED SEDIMENT									
	3236.0000	TON	40.0000	26.0000	-35.00%	13.0000	-67.50%	12.5000	-68.75%	
			129,440.00	84,136.00	-45,304.00	42,068.00	-87,372.00	40,450.00	-88,990.00	
44	STREAMBED COBBLES									
	6986.0000	TON	50.0000	26.0000	-48.00%	16.0000	-68.00%	15.0000	-70.00%	
			349,300.00	181,636.00	-167,664.00	111,776.00	-237,524.00	104,790.00	-244,510.00	
45	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00%	0.0000	0.00%	0.0000	0.00%	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
46	QUARRY SPALLS									
	3816.0000	TON	25.0000	16.0000	-36.00%	15.0000	-40.00%	14.0000	-44.00%	
			95,400.00	61,056.00	-34,344.00	57,240.00	-38,160.00	53,424.00	-41,976.00	
47	ROCK FOR EROSION AND SCOUR PROTECTION, CLASS A									
	588.0000	TON	30.0000	17.0000	-43.33%	21.0000	-30.00%	20.0000	-33.33%	
			17,640.00	9,996.00	-7,644.00	12,348.00	-5,292.00	11,760.00	-5,880.00	
48	ROCK FOR EROSION AND SCOUR PROTECTION, CLASS B									
	100.0000	TON	30.0000	18.0000	-40.00%	26.0000	-13.33%	25.0000	-16.67%	
			3,000.00	1,800.00	-1,200.00	2,600.00	-400.00	2,500.00	-500.00	
49	ROCK FOR EROSION AND SCOUR PROTECTION, CLASS C									
	9837.0000	TON	40.0000	19.0000	-52.50%	12.0000	-70.00%	12.0000	-70.00%	
			393,480.00	186,903.00	-206,577.00	118,044.00	-275,436.00	118,044.00	-275,436.00	
50	SAFETY BARS FOR CULVERT PIPE TYPE 1									
	11.0000	L.F.	155.0000	465.0000	200.00%	420.0000	170.97%	410.0000	164.52%	
			1,705.00	5,115.00	3,410.00	4,620.00	2,915.00	4,510.00	2,805.00	

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 WADSWORTH ICON JV PARSONS TRANSPORTATION GROUP : GRAHAM CONSTRUCTION &
 1350 E DRAPER PARKWAY 1216 140TH AVE CT E 331 N FANCHER RD
 DRAPER UT 840208567 SUMNER WA 983909656 SPOKANE WA 992120831
 CONTRACTOR NUMBER : 100814 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
51	FLARED END SECTION 24 IN. DIAM.									
	2.0000 EACH		570.0000	395.0000	-30.70 %	1,000.0000	75.44 %	925.0000	62.28 %	
			1,140.00	790.00	-350.00	2,000.00	860.00	1,850.00	710.00	
52	FLARED END SECTION 30 IN. DIAM.									
	4.0000 EACH		840.0000	611.0000	-27.26 %	1,300.0000	54.76 %	1,280.0000	52.38 %	
			3,360.00	2,444.00	-916.00	5,200.00	1,840.00	5,120.00	1,760.00	
53	UNDERDRAIN PIPE 6 IN. DIAM.									
	9464.0000 L.F.		13.6500	9.4000	-31.14 %	9.0000	-34.07 %	8.7000	-36.26 %	
			129,183.60	88,961.60	-40,222.00	85,176.00	-44,007.60	82,336.80	-46,846.80	
54	UNDERDRAIN PIPE 8 IN. DIAM.									
	10355.0000 L.F.		16.0000	11.8000	-26.25 %	12.0000	-25.00 %	11.5000	-28.13 %	
			165,680.00	122,189.00	-43,491.00	124,260.00	-41,420.00	119,082.50	-46,597.50	
55	UNDERDRAIN PIPE 10 IN. DIAM.									
	1459.0000 L.F.		20.0000	14.0000	-30.00 %	14.0000	-30.00 %	13.5000	-32.50 %	
			29,180.00	20,426.00	-8,754.00	20,426.00	-8,754.00	19,696.50	-9,483.50	
56	DRAIN PIPE 6 IN. DIAM.									
	1736.0000 L.F.		17.0000	12.0000	-29.41 %	9.0000	-47.06 %	8.7000	-48.82 %	
			29,512.00	20,832.00	-8,680.00	15,624.00	-13,888.00	15,103.20	-14,408.80	
57	DRAIN PIPE 8 IN. DIAM.									
	891.0000 L.F.		20.0000	15.0000	-25.00 %	12.0000	-40.00 %	11.5000	-42.50 %	
			17,820.00	13,365.00	-4,455.00	10,692.00	-7,128.00	10,246.50	-7,573.50	
58	DRAIN PIPE 10 IN. DIAM.									
	157.0000 L.F.		25.0000	20.0000	-20.00 %	16.0000	-36.00 %	15.5000	-38.00 %	
			3,925.00	3,140.00	-785.00	2,512.00	-1,413.00	2,433.50	-1,491.50	
59	SCHEDULE A CULV. PIPE 12 IN. DIAM.									
	509.0000 L.F.		46.6500	28.0000	-39.98 %	40.0000	-14.26 %	38.6000	-17.26 %	
			23,744.85	14,252.00	-9,492.85	20,360.00	-3,384.85	19,647.40	-4,097.45	
60	SCHEDULE A CULV. PIPE 18 IN. DIAM.									
	1585.0000 L.F.		59.0000	45.0000	-23.73 %	43.0000	-27.12 %	42.0000	-28.81 %	
			93,515.00	71,325.00	-22,190.00	68,155.00	-25,360.00	66,570.00	-26,945.00	
61	SCHEDULE A CULV. PIPE 24 IN. DIAM.									
	894.0000 L.F.		71.7000	69.0000	-3.77 %	58.0000	-19.11 %	56.5000	-21.20 %	
			64,099.80	61,686.00	-2,413.80	51,852.00	-12,247.80	50,511.00	-13,588.80	
62	SCHEDULE A CULV. PIPE 30 IN. DIAM.									
	687.0000 L.F.		91.0000	96.0000	5.49 %	75.0000	-17.58 %	73.0000	-19.78 %	
			62,517.00	65,952.00	3,435.00	51,525.00	-10,992.00	50,151.00	-12,366.00	
63	HDPE PIPE 22 IN. OUTSIDE DIAMETER (O.D.)									
	145.0000 L.F.		120.0000	140.0000	16.67 %	85.0000	-29.17 %	82.0000	-31.67 %	
			17,400.00	20,300.00	2,900.00	12,325.00	-5,075.00	11,890.00	-5,510.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/08/2011

* * * BID CHECK REPORT * * *

TIME: 12:52

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011

AWARDED ON : Aug 19 2011

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 WADSWORTH ICON JV PARSONS TRANSPORTATION GROUP : GRAHAM CONSTRUCTION &
 1350 E DRAPER PARKWAY 1216 140TH AVE CT E 331 N FANCHER RD
 DRAPER UT 840208567 SUMNER WA 983909656 SPOKANE WA 992120831
 CONTRACTOR NUMBER : 100814 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
DRAINAGE										
64	HDPE PIPE 63 IN OUTSIDE DIAMETER (O.D.) 228.0000	L.F.	360.0000 82,080.00	452.0000 103,056.00	25.56% 20,976.00	610.0000 139,080.00	69.44% 57,000.00	610.0000 139,080.00	69.44% 57,000.00	
65	HDPE LINER PIPE 22 IN. O.D. 205.0000	L.F.	60.0000 12,300.00	105.0000 21,525.00	75.00% 9,225.00	85.0000 17,425.00	41.67% 5,125.00	82.0000 16,810.00	36.67% 4,510.00	
66	HDPE LINER PIPE 63 IN. O.D. 205.0000	L.F.	175.0000 35,875.00	386.0000 79,130.00	120.57% 43,255.00	720.0000 147,600.00	311.43% 111,725.00	715.0000 146,575.00	308.57% 110,700.00	
67	CL. III REINF. CONC. CULV. PIPE 18 IN. DIAM. 812.0000	L.F.	75.0000 60,900.00	42.0000 34,104.00	-44.00% -26,796.00	50.0000 40,600.00	-33.33% -20,300.00	48.0000 38,976.00	-36.00% -21,924.00	
68	CL. III REINF. CONC. CULV. PIPE 24 IN. DIAM. 232.0000	L.F.	85.0000 19,720.00	71.0000 16,472.00	-16.47% -3,248.00	78.0000 18,096.00	-8.24% -1,624.00	76.0000 17,632.00	-10.59% -2,088.00	
STORM SEWER										
69	MODIFIED CATCH BASIN TYPE 2 48 IN. DIAM 1.0000	EACH	4,000.0000 4,000.00	4,490.0000 4,490.00	12.25% 490.00	2,300.0000 2,300.00	-42.50% -1,700.00	2,200.0000 2,200.00	-45.00% -1,800.00	
70	MODIFIED CATCH BASIN TYPE 2 60 IN. DIAM. 27.0000	EACH	5,035.0000 135,945.00	4,940.0000 133,380.00	-1.89% -2,565.00	3,500.0000 94,500.00	-30.49% -41,445.00	3,360.0000 90,720.00	-33.27% -45,225.00	
71	MODIFIED CATCH BASIN TYPE 2 72 IN. DIAM. 11.0000	EACH	6,260.0000 68,860.00	6,312.0000 69,432.00	0.83% 572.00	4,800.0000 52,800.00	-23.32% -16,060.00	4,675.0000 51,425.00	-25.32% -17,435.00	
72	MODIFIED CATCH BASIN TYPE 2 84 IN. DIAM. 3.0000	EACH	11,000.0000 33,000.00	7,980.0000 23,940.00	-27.45% -9,060.00	5,000.0000 15,000.00	-54.55% -18,000.00	4,935.0000 14,805.00	-55.14% -18,195.00	
73	MODIFIED CATCH BASIN TYPE 2 96 IN. DIAM. 1.0000	EACH	13,650.0000 13,650.00	13,545.0000 13,545.00	-0.77% -105.00	6,000.0000 6,000.00	-56.04% -7,650.00	6,100.0000 6,100.00	-55.31% -7,550.00	
74	CIRCULAR FRAME AND COVER TYPE 2 10.0000	EACH	750.0000 7,500.00	675.0000 6,750.00	-10.00% -750.00	310.0000 3,100.00	-58.67% -4,400.00	300.0000 3,000.00	-60.00% -4,500.00	
75	TESTING STORM SEWER PIPE 4570.0000	L.F.	3.4000 15,538.00	3.0000 13,710.00	-11.76% -1,828.00	1.6000 7,312.00	-52.94% -8,226.00	1.5000 6,855.00	-55.88% -8,683.00	

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 WADSWORTH ICON JV PARSONS TRANSPORTATION GROUP : GRAHAM CONSTRUCTION &
 1350 E DRAPER PARKWAY 1216 140TH AVE CT E 331 N FANCHER RD
 DRAPER UT 840208567 SUMNER WA 983909656 SPOKANE WA 992120831
 CONTRACTOR NUMBER : 100814 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STORM SEWER										
76	PLAIN CONC. STORM SEWER PIPE 18 IN. DIAM.									
	400.0000 L.F.		30.0000	50.0000	66.67%	57.0000	90.00%	55.2500	84.17%	
			12,000.00	20,000.00	8,000.00	22,800.00	10,800.00	22,100.00	10,100.00	
77	CL. III REINF. CONC. STORM SEWER PIPE 30 IN. DIAM.									
	1034.0000 L.F.		75.0000	78.0000	4.00%	81.0000	8.00%	78.0000	4.00%	
			77,550.00	80,652.00	3,102.00	83,754.00	6,204.00	80,652.00	3,102.00	
78	CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.									
	36.0000 L.F.		75.0000	57.0000	-24.00%	78.0000	4.00%	75.0000	0.00%	
			2,700.00	2,052.00	-648.00	2,808.00	108.00	2,700.00	0.00	
79	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.									
	1807.0000 L.F.		60.0000	44.0000	-26.67%	47.0000	-21.67%	46.0000	-23.33%	
			108,420.00	79,508.00	-28,912.00	84,929.00	-23,491.00	83,122.00	-25,298.00	
80	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.									
	250.0000 L.F.		75.0000	90.0000	20.00%	65.0000	-13.33%	63.0000	-16.00%	
			18,750.00	22,500.00	3,750.00	16,250.00	-2,500.00	15,750.00	-3,000.00	
81	SCHEDULE A STORM SEWER PIPE 30 IN. DIAM.									
	1277.0000 L.F.		80.0000	69.0000	-13.75%	85.0000	6.25%	82.0000	2.50%	
			102,160.00	88,113.00	-14,047.00	108,545.00	6,385.00	104,714.00	2,554.00	
82	HEADWALL FOR PIPE 30 IN. DIAM.									
	6.0000 EACH		2,500.0000	4,200.0000	68.00%	2,500.0000	0.00%	2,450.0000	-2.00%	
			15,000.00	25,200.00	10,200.00	15,000.00	0.00	14,700.00	-300.00	
83	HEADWALL FOR PIPE 60 IN. DIAM.									
	1.0000 EACH		3,500.0000	6,500.0000	85.71%	15,000.0000	328.57%	14,850.0000	324.29%	
			3,500.00	6,500.00	3,000.00	15,000.00	11,500.00	14,850.00	11,350.00	
SANITARY SEWER										
84	DUCTILE IRON SEWER PIPE 12 IN. DIAM.									
	53.0000 L.F.		70.0000	76.0000	8.57%	70.0000	0.00%	68.0000	-2.86%	
			3,710.00	4,028.00	318.00	3,710.00	0.00	3,604.00	-106.00	
STRUCTURE										
85	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	38010.0000 C.Y.		28.5000	21.0000	-26.32%	12.0000	-57.89%	11.4000	-60.00%	
			1,083,285.00	798,210.00	-285,075.00	456,120.00	-627,165.00	433,314.00	-649,971.00	
86	SOIL EXCAVATION FOR SHAFT INCLUDING HAUL									
	6098.0000 C.Y.		455.0000	975.0000	114.29%	1,000.0000	119.78%	875.0000	92.31%	
			2,774,590.00	5,945,550.00	3,170,960.00	6,098,000.00	3,323,410.00	5,335,750.00	2,561,160.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/08/2011

* * * BID CHECK REPORT * * *

TIME: 12:52

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011

AWARDED ON : Aug 19 2011

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 WADSWORTH ICON JV PARSONS TRANSPORTATION GROUP : GRAHAM CONSTRUCTION &
 1350 E DRAPER PARKWAY 1216 140TH AVE CT E 331 N FANCHER RD
 DRAPER UT 840208567 SUMNER WA 983909656 SPOKANE WA 992120831
 CONTRACTOR NUMBER : 100814 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE										
87	ROCK EXCAVATION FOR SHAFT INCLUDING HAUL 2773.0000	C.Y.	685.0000	1,100.0000	60.58%	1,200.0000	75.18%	1,025.0000	49.64%	1,899,505.00
88	SHORING OR EXTRA EXCAVATION CL. A L.S.				-75.98%		-87.56%		-87.22%	2,410,770.00
89	GRAVEL BACKFILL FOR WALL 6699.0000	C.Y.	31.8500	77.0000	141.76%	33.0000	3.61%	31.4500	-1.26%	2,410,770.00
90	FURNISHING & PLACING TEMP. CASING FOR 2'-0" DIA. SHAFT 80.0000	L.F.	570.0000	1.0000	-99.82%	1.0000	-99.82%	1.0000	-99.82%	213,363.15
91	FURNISHING & PLACING TEMP. CASING FOR 5'-0" DIA. SHAFT 267.0000	L.F.	225.0000	1.0000	-99.56%	1.0000	-99.56%	1.0000	-99.56%	45,600.00
92	FURNISHING & PLACING TEMP. CASING FOR 6'-0" DIA. SHAFT 904.0000	L.F.	285.0000	1.0000	-99.65%	1.0000	-99.65%	1.0000	-99.65%	60,075.00
93	FURNISHING & PLACING TEMP. CASING FOR 8'-0" DIA. SHAFT 1775.0000	L.F.	340.0000	1.0000	-99.71%	1.0000	-99.71%	1.0000	-99.71%	267.00
94	FURNISHING PERMANENT CASING FOR 10'-0" DIAM. SHAFT 78.0000	L.F.	515.0000	1,600.0000	210.68%	1,500.0000	191.26%	1,500.0000	191.26%	603,500.00
95	PLACING PERMANENT CASING FOR 10'-0" DIAM. SHAFT 8.0000	EACH	3,400.0000	3,500.0000	2.94%	3,000.0000	-11.76%	3,000.0000	-11.76%	1,775.00
96	CASING SHORING 279.0000	L.F.	285.0000	1.0000	-99.65%	1.0000	-99.65%	25.0000	-91.23%	1,775.00
97	EPOXY-COATED ST. REINF. BAR FOR BRIDGE 832400.0000	LB.	1.4500	1.1500	-20.69%	1.2000	-17.24%	1.0000	-31.03%	1,206,980.00
98	ST. REINF. BAR FOR BRIDGE 3439741.0000	LB.	1.0000	0.8500	-15.00%	0.8500	-15.00%	0.9000	-10.00%	998,880.00
99	ST. REINF. BAR FOR RETAINING WALL 167301.0000	LB.	1.0000	1.0500	5.00%	1.0500	5.00%	0.9000	-10.00%	832,400.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/08/2011

* * * BID CHECK REPORT * * *

TIME: 12:52

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011

AWARDED ON : Aug 19 2011

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 WADSWORTH ICON JV PARSONS TRANSPORTATION GROUP : GRAHAM CONSTRUCTION &
 1350 E DRAPER PARKWAY 1216 140TH AVE CT E 331 N FANCHER RD
 DRAPER UT 840208567 SUMNER WA 983909656 SPOKANE WA 992120831
 CONTRACTOR NUMBER : 100814 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
100	ST. REINF. BAR FOR PORTAL HEADWALL 69405.0000	LB.	1.0000 69,405.00	1.0000 69,405.00	0.00 % 0.00	1.0000 69,405.00	0.00 % 0.00	0.9000 62,464.50	-10.00 % -6,940.50	
101	ST. REINF. BAR FOR FOUNDATION 12102.0000	LB.	1.0000 12,102.00	0.8500 10,286.70	-15.00 % -1,815.30	0.8500 10,286.70	-15.00 % -1,815.30	0.9000 10,891.80	-10.00 % -1,210.20	
102	ST. REINF. BAR FOR SHAFT CAP 64232.0000	LB.	1.4000 89,924.80	1.0000 64,232.00	-28.57 % -25,692.80	1.0000 64,232.00	-28.57 % -25,692.80	0.9000 57,808.80	-35.71 % -32,116.00	
103	ST. REINF. BAR FOR SHAFT 2817261.0000	LB.	1.4500 4,085,028.45	0.9500 2,676,397.95	-34.48 % 1,408,630.50	0.8800 2,479,189.68	-39.31 % 1,605,838.77	0.9000 2,535,534.90	-37.93 % 1,549,493.55	
104	CSL ACCESS TUBE 44747.0000	L.F.	11.5000 514,590.50	5.2500 234,921.75	-54.35 % -279,668.75	4.0000 178,988.00	-65.22 % -335,602.50	6.0000 268,482.00	-47.83 % -246,108.50	
105	CONC. CLASS 4000 FOR RETAINING WALL 1921.0000	C.Y.	455.0000 874,055.00	475.0000 912,475.00	4.40 % 38,420.00	700.0000 1,344,700.00	53.85 % 470,645.00	500.0000 960,500.00	9.89 % 86,445.00	
106	CONC. CLASS 4000 FOR PORTAL HEADWALL 499.0000	C.Y.	455.0000 227,045.00	1,100.0000 548,900.00	141.76 % 321,855.00	1,600.0000 798,400.00	251.65 % 571,355.00	1,000.0000 499,000.00	119.78 % 271,955.00	
107	CONC. CLASS 4000 FOR FOUNDATION 101.0000	C.Y.	455.0000 45,955.00	360.0000 36,360.00	-20.88 % -9,595.00	490.0000 49,490.00	7.69 % 3,535.00	600.0000 60,600.00	31.87 % 14,645.00	
108	CONC. CLASS 4000 FOR SHAFT CAP 506.0000	C.Y.	450.0000 227,700.00	420.0000 212,520.00	-6.67 % -15,180.00	800.0000 404,800.00	77.78 % 177,100.00	310.0000 156,860.00	-31.11 % -70,840.00	
109	CONC. CLASS 4000 FOR BRIDGE 16285.0000	C.Y.	455.0000 7,409,675.00	610.0000 9,933,850.00	34.07 % 2,524,175.00	635.0000 10,340,975.00	39.56 % 2,931,300.00	600.0000 9,771,000.00	31.87 % 2,361,325.00	
110	CONC. CLASS 4000P FOR SHAFT 8537.0000	C.Y.	315.0000 2,689,155.00	200.0000 1,707,400.00	-36.51 % -981,755.00	180.0000 1,536,660.00	-42.86 % 1,152,495.00	305.0000 2,603,785.00	-3.17 % -85,370.00	
111	PRESTRESSED CONC. GIRDER - WF66G 2000.0000	L.F.	315.0000 630,000.00	320.0000 640,000.00	1.59 % 10,000.00	1,000.0000 2,000,000.00	217.46 % 1,370,000.00	400.0000 800,000.00	26.98 % 170,000.00	
112	PRESTRESSED CONC. GIRDER - WF74G 7833.0000	L.F.	315.0000 2,467,395.00	320.0000 2,506,560.00	1.59 % 39,165.00	300.0000 2,349,900.00	-4.76 % -117,495.00	350.0000 2,741,550.00	11.11 % 274,155.00	

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 WADSWORTH ICON JV PARSONS TRANSPORTATION GROUP : GRAHAM CONSTRUCTION &
 1350 E DRAPER PARKWAY 1216 140TH AVE CT E 331 N FANCHER RD
 DRAPER UT 840208567 SUMNER WA 983909656 SPOKANE WA 992120831
 CONTRACTOR NUMBER : 100814 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
113	PRESTRESSED CONC. GIRDER - WF83G 758.0000	L.F.	370.0000 280,460.00	390.0000 295,620.00	5.41% 15,160.00	2,500.0000 1,895,000.00	575.68% 1,614,540.00	350.0000 265,300.00	-5.41% -15,160.00	
114	PRESTRESSED CONC. GIRDER - WF83G MODIFIED 16679.0000	L.F.	400.0000 6,671,600.00	460.0000 7,672,340.00	15.00% 1,000,740.00	240.0000 4,002,960.00	-40.00% 2,668,640.00	350.0000 5,837,650.00	-12.50% -833,950.00	
115	PRESTRESSED CONC. GIRDER - 12 IN. PCPS 192.0000	L.F.	455.0000 87,360.00	375.0000 72,000.00	-17.58% -15,360.00	1,900.0000 364,800.00	317.58% 277,440.00	400.0000 76,800.00	-12.09% -10,560.00	
116	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT CALC		-6.00	-6.00	0.00%	-6.00	0.00%	-6.00	0.00%	
117	SURFACE AGING TREATMENT 25120.0000	S.Y.	28.5000 715,920.00	14.0000 351,680.00	-50.88% -364,240.00	8.0000 200,960.00	-71.93% -514,960.00	6.7500 169,560.00	-76.32% -546,360.00	
118	SAMPLE PANEL FOR SURFACE AGING TREATMENT PROCESS L.S.		11,500.00	20,000.00	73.91% 8,500.00	4,700.00	-59.13% -6,800.00	10,000.00	-13.04% -1,500.00	
119	GEOMEMBRANE 201435.0000	S.F.	0.3500 70,502.25	0.1800 36,258.30	-48.57% -34,243.95	0.5000 100,717.50	42.86% 30,215.25	0.5000 100,717.50	42.86% 30,215.25	
120	STRUCTURAL CARBON STEEL L.S.		269,000.00	250,000.00	-7.06% -19,000.00	310,000.00	15.24% 41,000.00	260,000.00	-3.35% -9,000.00	
121	FABRIC PAD BEARING - SUPERSTR. 4.0000	EACH	570.0000 2,280.00	2,800.0000 11,200.00	391.23% 8,920.00	1,300.0000 5,200.00	128.07% 2,920.00	2,000.0000 8,000.00	250.88% 5,720.00	
122	LONGITUDINAL SEISMIC RESTRAINER 12.0000	EACH	2,850.0000 34,200.00	4,200.0000 50,400.00	47.37% 16,200.00	7,000.0000 84,000.00	145.61% 49,800.00	2,000.0000 24,000.00	-29.82% -10,200.00	
123	SUPERSTRUCTURE - LAKE KEECHELUS SNOWSHED REPL. L.S.		7,283,000.00	7,000,000.00	-3.89% -283,000.00	9,000,000.00	23.58% 1,717,000.00	9,160,000.00	25.77% 1,877,000.00	
124	SUPERSTRUCTURE - SLIDE CURVE BRIDGE L.S.		4,325,000.00	3,100,000.00	-28.32% 1,225,000.00	4,000,000.00	-7.51% -325,000.00	8,000,000.00	84.97% 3,675,000.00	
125	SUPERSTRUCTURE - RESORT CREEK BRIDGE WB L.S.		455,000.00	360,000.00	-20.88% -95,000.00	535,000.00	17.58% 80,000.00	300,000.00	-34.07% -155,000.00	

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
WADSWORTH ICON JV 1350 E DRAPER PARKWAY	PARSONS TRANSPORTATION GROUP : 1216 140TH AVE CT E	GRAHAM CONSTRUCTION & 331 N FANCHER RD
DRAPER UT 840208567 CONTRACTOR NUMBER : 100814	SUMNER WA 983909656 CONTRACTOR NUMBER : 698405	SPOKANE WA 992120831 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
STRUCTURE											
126	SUPERSTRUCTURE - RESORT CREEK BRIDGE EB	L.S.			-20.88%		17.80%				-34.07%
			455,000.00	360,000.00	-95,000.00	536,000.00	81,000.00	300,000.00	-155,000.00		
127	SUPERSTRUCTURE - UNNAMED CREEK AT MP 59.7 BRIDGE WB	L.S.			73.91%		178.26%				30.43%
			11,500.00	20,000.00	8,500.00	32,000.00	20,500.00	15,000.00	3,500.00		
128	SUPERSTRUCTURE - UNNAMED CREEK AT MP 59.7 BRIDGE EB	L.S.			73.91%		178.26%				30.43%
			11,500.00	20,000.00	8,500.00	32,000.00	20,500.00	15,000.00	3,500.00		
129	PIER 1 WEST PORTAL TOWER	L.S.			21.21%		120.30%				36.36%
			330,000.00	400,000.00	70,000.00	727,000.00	397,000.00	450,000.00	120,000.00		
130	PIER 1 EAST PORTAL TOWER	L.S.			38.51%		135.14%				52.03%
			296,000.00	410,000.00	114,000.00	696,000.00	400,000.00	450,000.00	154,000.00		
131	PIER 2 WEST PORTAL TOWER	L.S.			12.47%		98.16%				12.47%
			489,000.00	550,000.00	61,000.00	969,000.00	480,000.00	550,000.00	61,000.00		
132	PIER 2 EAST PORTAL TOWER	L.S.			20.88%		95.82%				20.88%
			455,000.00	550,000.00	95,000.00	891,000.00	436,000.00	550,000.00	95,000.00		
133	WEST PORTAL TRUSS	L.S.			53.51%		30.70%				9.65%
			228,000.00	350,000.00	122,000.00	298,000.00	70,000.00	250,000.00	22,000.00		
134	EAST PORTAL TRUSS	L.S.			53.51%		31.14%				9.65%
			228,000.00	350,000.00	122,000.00	299,000.00	71,000.00	250,000.00	22,000.00		
135	PIER 1 WEST MECHANICAL ROOM	L.S.			-34.62%		-16.32%				-37.24%
			956,000.00	625,000.00	-331,000.00	800,000.00	-156,000.00	600,000.00	-356,000.00		
136	PIER 1 EAST MECHANICAL ROOM	L.S.			-36.86%		-25.16%				-39.20%
			1,069,000.00	675,000.00	-394,000.00	800,000.00	-269,000.00	650,000.00	-419,000.00		
137	PIER 1 WEST COMMUNICATION ROOM	L.S.			-17.58%		49.45%				-1.10%
			91,000.00	75,000.00	-16,000.00	136,000.00	45,000.00	90,000.00	-1,000.00		
138	PIER 1 EAST COMMUNICATION ROOM	L.S.			-17.58%		50.55%				-1.10%
			91,000.00	75,000.00	-16,000.00	137,000.00	46,000.00	90,000.00	-1,000.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/08/2011

* * * BID CHECK REPORT * * *

TIME: 12:52

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011

AWARDED ON : Aug 19 2011

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 WADSWORTH ICON JV PARSONS TRANSPORTATION GROUP : GRAHAM CONSTRUCTION &
 1350 E DRAPER PARKWAY 1216 140TH AVE CT E 331 N FANCHER RD
 DRAPER UT 840208567 SUMNER WA 983909656 SPOKANE WA 992120831
 CONTRACTOR NUMBER : 100814 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
STRUCTURE											
139	GENERATOR ROOM	L.S.			-16.67 %		30.42 %				-27.08 %
			240,000.00	200,000.00	-40,000.00	313,000.00	73,000.00	175,000.00	-65,000.00		
140	TANK ROOM	L.S.			-24.66 %		20.82 %				-24.66 %
			365,000.00	275,000.00	-90,000.00	441,000.00	76,000.00	275,000.00	-90,000.00		
141	PLENUM	L.S.			-41.43 %		-17.09 %				-36.10 %
			1,878,000.00	1,100,000.00	-778,000.00	1,557,000.00	-321,000.00	1,200,000.00	-678,000.00		
142	SNOWSHED ELECTRICAL SYSTEMS	L.S.			-9.54 %		-13.19 %				-14.11 %
			5,472,000.00	4,950,000.00	-522,000.00	4,750,000.00	-722,000.00	4,700,000.00	-772,000.00		
143	SNOWSHED FIRE ALARM SYSTEMS	L.S.			56.90 %		58.79 %				48.54 %
			478,000.00	750,000.00	272,000.00	759,000.00	281,000.00	710,000.00	232,000.00		
144	SNOWSHED MECHANICAL SYSTEMS	L.S.			3.63 %		174.61 %				76.17 %
			965,000.00	1,000,000.00	35,000.00	2,650,000.00	1,685,000.00	1,700,000.00	735,000.00		
145	SNOWSHED FIRE PROTECTION SYSTEMS	L.S.			-19.74 %		-29.70 %				-8.51 %
			623,000.00	500,000.00	-123,000.00	438,000.00	-185,000.00	570,000.00	-53,000.00		
146	SNOWSHED ITS/COMMUNICATION SYSTEMS	L.S.			-52.32 %		-52.16 %				-55.22 %
			1,206,000.00	575,000.00	-631,000.00	577,000.00	-629,000.00	540,000.00	-666,000.00		
147	O&M MANUAL, TRAINING, AND AS-BUILT DOCUMENTATION	L.S.			-50.00 %		-75.00 %				150.00 %
			20,000.00	10,000.00	-10,000.00	5,000.00	-15,000.00	50,000.00	30,000.00		
148	TRANSFORMER VAULT BUILDING	L.S.			19.79 %		116.67 %				51.04 %
			96,000.00	115,000.00	19,000.00	208,000.00	112,000.00	145,000.00	49,000.00		
149	ADDITIONAL BUILDING ITEMS	L.S.			-46.34 %		11.22 %				21.95 %
			205,000.00	110,000.00	-95,000.00	228,000.00	23,000.00	250,000.00	45,000.00		
150	DELETED ITEM										
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %		
			0.00	0.00	0.00	0.00	0.00	0.00	0.00		
151	TRAFFIC BARRIER	L.F.			-17.24 %		24.14 %				-11.72 %
	3888.0000		145.0000	120.0000	-17.24 %	180.0000	24.14 %	128.0000	-11.72 %		
			563,760.00	466,560.00	-97,200.00	699,840.00	136,080.00	497,664.00	-66,096.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/08/2011

* * * BID CHECK REPORT * * *

TIME: 12:52

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011

AWARDED ON : Aug 19 2011

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 WADSWORTH ICON JV PARSONS TRANSPORTATION GROUP : GRAHAM CONSTRUCTION &
 1350 E DRAPER PARKWAY 1216 140TH AVE CT E 331 N FANCHER RD
 DRAPER UT 840208567 SUMNER WA 983909656 SPOKANE WA 992120831
 CONTRACTOR NUMBER : 100814 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT								
STRUCTURE												
152	ELASTOMERIC BEARING PAD FOR TRAFFIC BARRIER											
	86.0000 EACH		285.0000	175.0000	-38.60%	24,510.00	15,050.00	-9,460.00	74.0000	-74.04%	72.0000	-74.74%
									6,364.00	-18,146.00	6,192.00	-18,318.00
153	ELASTOMERIC BEARING STOP PAD FOR TRAFFIC BARRIER											
	86.0000 EACH		285.0000	175.0000	-38.60%	24,510.00	15,050.00	-9,460.00	84.0000	-70.53%	40.0000	-85.96%
									7,224.00	-17,286.00	3,440.00	-21,070.00
154	SEW F-SHAPE TRAFFIC BARRIER - 42 IN.											
	4995.2000 L.F.		400.0000	380.0000	-5.00%	1,998,080.00	1,898,176.00	-99,904.00	400.0000	0.00%	420.0000	5.00%
									1,998,080.00	0.00	2,097,984.00	99,904.00
155	GEOSYNTHETIC WALL F-SHAPE TRAFFIC BARRIER - 42 IN.											
	462.7000 L.F.		400.0000	380.0000	-5.00%	185,080.00	175,826.00	-9,254.00	440.0000	10.00%	460.0000	15.00%
									203,588.00	18,508.00	212,842.00	27,762.00
156	GEOSYNTHETIC WALL F-SHAPE BARRIER - MODIFIED 42 IN.											
	1071.1000 L.F.		510.0000	560.0000	9.80%	546,261.00	599,816.00	53,555.00	650.0000	27.45%	565.0000	10.78%
									696,215.00	149,954.00	605,171.50	58,910.50
157	CONCRETE FASCIA PANEL - SOIL NAIL WALLS											
	41038.0000 S.F.		51.0000	52.0000	1.96%	2,092,938.00	2,133,976.00	41,038.00	50.0000	-1.96%	30.0000	-41.18%
									2,051,900.00	-41,038.00	1,231,140.00	-861,798.00
158	CONCRETE FASCIA PANEL - GEOSYNTHETIC WALLS											
	31239.0000 S.F.		51.0000	50.0000	-1.96%	1,593,189.00	1,561,950.00	-31,239.00	50.0000	-1.96%	30.0000	-41.18%
									1,561,950.00	-31,239.00	937,170.00	-656,019.00
159	CONCRETE FASCIA PANEL FOR WALL 10A											
	553.0000 S.F.		51.0000	70.0000	37.25%	28,203.00	38,710.00	10,507.00	110.0000	115.69%	25.0000	-50.98%
									60,830.00	32,627.00	13,825.00	-14,378.00
160	SOIL NAIL - EPOXY COATED											
	315.0000 EACH		680.0000	1,417.0000	108.38%	214,200.00	446,355.00	232,155.00	1,500.0000	120.59%	1,050.0000	54.41%
									472,500.00	258,300.00	330,750.00	116,550.00
161	SOIL NAIL - ENCAPSULATED											
	1843.0000 EACH		1,365.0000	1,747.0000	27.99%	2,515,695.00	3,219,721.00	704,026.00	1,700.0000	24.54%	2,650.0000	94.14%
									3,133,100.00	617,405.00	4,883,950.00	2,368,255.00
162	SOIL NAIL - MODIFIED											
	121.0000 EACH		285.0000	231.0000	-18.95%	34,485.00	27,951.00	-6,534.00	220.0000	-22.81%	500.0000	75.44%
									26,620.00	-7,865.00	60,500.00	26,015.00
163	SOIL NAIL											
	1910.0000 EACH		570.0000	1,053.0000	84.74%	1,088,700.00	2,011,230.00	922,530.00	1,100.0000	92.98%	1,560.0000	173.68%
									2,101,000.00	1,012,300.00	2,979,600.00	1,890,900.00
164	SOIL NAIL - VERTICAL											
	1036.0000 EACH		340.0000	1,157.0000	240.29%	352,240.00	1,198,652.00	846,412.00	1,200.0000	252.94%	2,610.0000	667.65%
									1,243,200.00	890,960.00	2,703,960.00	2,351,720.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/08/2011

* * * BID CHECK REPORT * * *

TIME: 12:52

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011

AWARDED ON : Aug 19 2011

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 WADSWORTH ICON JV PARSONS TRANSPORTATION GROUP : GRAHAM CONSTRUCTION &
 1350 E DRAPER PARKWAY 1216 140TH AVE CT E 331 N FANCHER RD
 DRAPER UT 840208567 SUMNER WA 983909656 SPOKANE WA 992120831
 CONTRACTOR NUMBER : 100814 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
165	SOIL NAIL VERIFICATION TEST AND SOIL NAIL PROOF TEST									
	152.0000	EACH	3,400.0000	1,678.0000	-50.65%	1,600.0000	-52.94%	1,750.0000	-48.53%	
			516,800.00	255,056.00	-261,744.00	243,200.00	-273,600.00	266,000.00	-250,800.00	
166	PREFABRICATED DRAINAGE MAT									
	4066.0000	S.Y.	22.7500	21.0000	-7.69%	19.0000	-16.48%	4.0000	-82.42%	
			92,501.50	85,386.00	-7,115.50	77,254.00	-15,247.50	16,264.00	-76,237.50	
167	PERMANENT GROUND ANCHOR									
	568.0000	EACH	2,850.0000	6,034.0000	111.72%	6,000.0000	110.53%	4,300.0000	50.88%	
			1,618,800.00	3,427,312.00	1,808,512.00	3,408,000.00	1,789,200.00	2,442,400.00	823,600.00	
168	PERMANENT GROUND ANCHOR PERFORMANCE TEST									
	33.0000	EACH	1,700.0000	579.0000	-65.94%	500.0000	-70.59%	3,000.0000	76.47%	
			56,100.00	19,107.00	-36,993.00	16,500.00	-39,600.00	99,000.00	42,900.00	
169	PERMANENT GROUND ANCHOR VERIFICATION TEST									
		L.S.			493.02%		434.88%		-73.84%	
			17,200.00	102,000.00	84,800.00	92,000.00	74,800.00	4,500.00	-12,700.00	
170	STRUCTURAL EARTH WALL									
	169282.0000	S.F.	18.2000	22.9000	25.82%	25.0000	37.36%	24.2000	32.97%	
			3,080,932.40	3,876,557.80	795,625.40	4,232,050.00	1,151,117.60	4,096,624.40	1,015,692.00	
171	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL									
	184371.0000	C.Y.	20.5000	18.0000	-12.20%	22.0000	7.32%	20.6500	0.73%	
			3,779,605.50	3,318,678.00	-460,927.50	4,056,162.00	276,556.50	3,807,261.15	27,655.65	
172	BRIDGE APPROACH SLAB									
	1222.0000	S.Y.	255.0000	210.0000	-17.65%	300.0000	17.65%	215.0000	-15.69%	
			311,610.00	256,620.00	-54,990.00	366,600.00	54,990.00	262,730.00	-48,880.00	
173	MICROPILE									
	10.0000	EACH	17,000.0000	6,306.0000	-62.91%	6,000.0000	-64.71%	4,320.0000	-74.59%	
			170,000.00	63,060.00	-106,940.00	60,000.00	-110,000.00	43,200.00	-126,800.00	
174	MICROPILE VERIFICATION LOAD TESTING									
	1.0000	EACH	11,400.0000	11,570.0000	1.49%	10,000.0000	-12.28%	10,000.0000	-12.28%	
			11,400.00	11,570.00	170.00	10,000.00	-1,400.00	10,000.00	-1,400.00	
175	MICROPILE PROOF LOAD TESTING									
	4.0000	EACH	2,850.0000	3,000.0000	5.26%	2,600.0000	-8.77%	900.0000	-68.42%	
			11,400.00	12,000.00	600.00	10,400.00	-1,000.00	3,600.00	-7,800.00	
SURFACING										
176	CRUSHED SURFACING BASE COURSE									
	115590.0000	TON	13.6500	12.5500	-8.06%	11.4000	-16.48%	11.2500	-17.58%	
			1,577,803.50	1,450,654.50	-127,149.00	1,317,726.00	-260,077.50	1,300,387.50	-277,416.00	

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
WADSWORTH ICON JV 1350 E DRAPER PARKWAY DRAPER UT 840208567 CONTRACTOR NUMBER : 100814	PARSONS TRANSPORTATION GROUP : 1216 140TH AVE CT E SUMNER WA 983909656 CONTRACTOR NUMBER : 698405	GRAHAM CONSTRUCTION & 331 N FANCHER RD SPOKANE WA 992120831 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
SURFACING										
177	CRUSHED SURFACING TOP COURSE 11130.0000	TON	13.6500	10.4500	-23.44%	11.0000	-19.41%	10.5000	-23.08%	
			151,924.50	116,308.50	-35,616.00	122,430.00	-29,494.50	116,865.00	-35,059.50	
178	SHOULDER FINISHING 0.7000	MI.	6,800.0000	6,500.0000	-4.41%	5,000.0000	-26.47%	5,000.0000	-26.47%	
			4,760.00	4,550.00	-210.00	3,500.00	-1,260.00	3,500.00	-1,260.00	
LIQUID ASPHALT										
179	ANTI-STRIPPING ADDITIVE	EST.			0.00%		0.00%		0.00%	
			62,870.00	62,870.00		62,870.00		62,870.00		
CEMENT CONCRETE PAVEMENT										
180	CEMENT CONC. PAVEMENT 31335.3000	C.Y.	170.0000	150.0000	-11.76%	160.0000	-5.88%	170.0000	0.00%	
			5,327,001.00	4,700,295.00	-626,706.00	5,013,648.00	-313,353.00	5,327,001.00	0.00	
181	RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT CALC				0.00%		0.00%		0.00%	
			1.00	1.00		1.00		1.00		
182	PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT CALC				0.00%		0.00%		0.00%	
			160,000.00	160,000.00		160,000.00		160,000.00		
183	TIE BAR WITH DRILL HOLE 188.0000	EACH	12.0000	12.0000	0.00%	11.0000	-8.33%	19.0000	58.33%	
			2,256.00	2,256.00	0.00	2,068.00	-188.00	3,572.00	1,316.00	
184	CORROSION RESISTANT DOWEL BAR 36900.0000	EACH	16.0000	16.0000	0.00%	19.0000	18.75%	17.0000	6.25%	
			590,400.00	590,400.00	0.00	701,100.00	110,700.00	627,300.00	36,900.00	
185	MATURITY MEASURMENT FOR CONCRETE QUALITY CONTROL L.S.				-12.13%		-33.22%		-22.67%	
			28,450.00	25,000.00	-3,450.00	19,000.00	-9,450.00	22,000.00	-6,450.00	
HOT MIX ASPHALT										
186	CRACK SEALING	EST.			0.00%		0.00%		0.00%	
			11,380.00	11,380.00		11,380.00		11,380.00		

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 WADSWORTH ICON JV PARSONS TRANSPORTATION GROUP : GRAHAM CONSTRUCTION &
 1350 E DRAPER PARKWAY 1216 140TH AVE CT E 331 N FANCHER RD
 DRAPER UT 840208567 SUMNER WA 983909656 SPOKANE WA 992120831
 CONTRACTOR NUMBER : 100814 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
HOT MIX ASPHALT										
187	PLANING BITUMINOUS PAVEMENT									
	2777.0000	S.Y.	10.0000	4.2000	-58.00%	2.5000	-75.00%	6.0000	-40.00%	
			27,770.00	11,663.40	-16,106.60	6,942.50	-20,827.50	16,662.00	-11,108.00	
188	PLANING BITUMINOUS PAVEMENT AND UNDERLYING MATERIALS									
	27310.0000	S.Y.	5.7000	4.4400	-22.11%	1.9000	-66.67%	8.0000	40.35%	
			155,667.00	121,256.40	-34,410.60	51,889.00	-103,778.00	218,480.00	62,813.00	
189	JOINT ADHESIVE, BITUMINOUS PAVEMENT									
	19990.0000	L.F.	2.0000	3.9000	95.00%	4.1000	105.00%	2.0000	0.00%	
			39,980.00	77,961.00	37,981.00	81,959.00	41,979.00	39,980.00	0.00%	
190	HMA FOR PRELEVELING CL. 3/8 IN. PG 64-28									
	520.0000	TON	115.0000	125.0000	8.70%	88.0000	-23.48%	86.0000	-25.22%	
			59,800.00	65,000.00	5,200.00	45,760.00	-14,040.00	44,720.00	-15,080.00	
191	HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 64-28									
	11590.0000	TON	115.0000	120.0000	4.35%	88.0000	-23.48%	87.0000	-24.35%	
			1,332,850.00	1,390,800.00	57,950.00	1,019,920.00	-312,930.00	1,008,330.00	-324,520.00	
192	HMA CL. 1/2 IN. PG 64-28									
	26830.0000	TON	95.0000	99.0000	4.21%	87.0000	-8.42%	85.0000	-10.53%	
			2,548,850.00	2,656,170.00	107,320.00	2,334,210.00	-214,640.00	2,280,550.00	-268,300.00	
193	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
	CALC				0.00%		0.00%		0.00%	
			183,110.00	183,110.00		183,110.00		183,110.00		
194	COMPACTION PRICE ADJUSTMENT									
	CALC				0.00%		0.00%		0.00%	
			48,130.00	48,130.00		48,130.00		48,130.00		
195	ASPHALT COST PRICE ADJUSTMENT									
	CALC				0.00%		0.00%		0.00%	
			1,672,360.00	1,672,360.00		1,672,360.00		1,672,360.00		
196	LONGITUDINAL JOINT SEAL									
	8850.0000	L.F.	3.5000	3.9000	11.43%	2.6000	-25.71%	2.5000	-28.57%	
			30,975.00	34,515.00	3,540.00	23,010.00	-7,965.00	22,125.00	-8,850.00	
EROSION CNTL AND ROADSIDE RESTORATION										
197	ENVIRONMENTAL COMPLIANCE LEAD									
	840.0000	DAY	750.0000	750.0000	0.00%	750.0000	0.00%	750.0000	0.00%	
			630,000.00	630,000.00	0.00	630,000.00	0.00	630,000.00	0.00	
198	TEMPORARY EROSION CONTROL BLANKET									
	9334.0000	S.Y.	2.2500	3.0000	33.33%	4.4000	95.56%	4.2500	88.89%	
			21,001.50	28,002.00	7,000.50	41,069.60	20,068.10	39,669.50	18,668.00	

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 WADSWORTH ICON JV PARSONS TRANSPORTATION GROUP : GRAHAM CONSTRUCTION &
 1350 E DRAPER PARKWAY 1216 140TH AVE CT E 331 N FANCHER RD
 DRAPER UT 840208567 SUMNER WA 983909656 SPOKANE WA 992120831
 CONTRACTOR NUMBER : 100814 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
EROSION CNTL AND ROADSIDE RESTORATION											
199	CHECK DAM										
	10650.0000	L.F.	20.0000	1.2500	-93.75%	7.2000	-64.00%	7.1500	-64.25%	213,000.00	-136,852.50
200	INLET PROTECTION										
	287.0000	EACH	100.0000	47.0000	-53.00%	76.0000	-24.00%	73.0000	-27.00%	28,700.00	-7,749.00
201	STABILIZED CONSTRUCTION ENTRANCE										
	7924.0000	S.Y.	18.2000	17.2000	-5.49%	14.0000	-23.08%	13.8000	-24.18%	144,216.80	-34,865.60
202	TIRE WASH										
	12.0000	EACH	11,095.0000	45,271.0000	308.03%	7,600.0000	-31.50%	7,500.0000	-32.40%	133,140.00	-43,140.00
203	STREET CLEANING										
	6700.0000	HR	100.0000	50.0000	-50.00%	92.0000	-8.00%	90.0000	-10.00%	670,000.00	-67,000.00
204	HIGH VISIBILITY SILT FENCE										
	30914.0000	L.F.	2.8500	3.0000	5.26%	2.9000	1.75%	2.7500	-3.51%	88,104.90	-3,091.40
205	WATTLE										
	58777.0000	L.F.	4.4000	1.2000	-72.73%	3.4000	-22.73%	3.3000	-25.00%	258,618.80	-64,654.70
206	EROSION/WATER POLLUTION CONTROL										
		EST.			0.00%		0.00%		0.00%	3,185,000.00	
207	ADDITIONAL BMP MATERIALS AND EQUIPMENT										
		L.S.			-54.44%		-47.93%		-51.28%	76,815.00	-39,390.00
208	MULCHING WITH HECP TYPE 1 MULCH										
	83.4000	ACRE	3,950.0000	3,505.0000	-11.27%	3,200.0000	-18.99%	3,400.0000	-13.92%	329,430.00	-45,870.00
209	TEMPORARY SEEDING										
	50.3000	ACRE	350.0000	627.0000	79.14%	600.0000	71.43%	370.0000	5.71%	17,605.00	1,006.00
210	SEEDING AND FERTILIZING										
	2.5000	ACRE	2,275.0000	4,000.0000	75.82%	3,700.0000	62.64%	1,900.0000	-16.48%	5,687.50	-937.50
211	SEEDING										
	31.2000	ACRE	315.0000	490.0000	55.56%	450.0000	42.86%	400.0000	26.98%	9,828.00	2,652.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/08/2011

* * * BID CHECK REPORT * * *

TIME: 12:52

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011

AWARDED ON : Aug 19 2011

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 WADSWORTH ICON JV PARSONS TRANSPORTATION GROUP : GRAHAM CONSTRUCTION &
 1350 E DRAPER PARKWAY 1216 140TH AVE CT E 331 N FANCHER RD
 DRAPER UT 840208567 SUMNER WA 983909656 SPOKANE WA 992120831
 CONTRACTOR NUMBER : 100814 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
212	TOPSOIL TYPE A 24.5000	ACRE	64,200.0000 1,572,900.00	28,947.0000 709,201.50	-54.91 % -863,698.50	37,000.0000 906,500.00	-42.37 % -666,400.00	44,085.0000 1,080,082.50	-31.33 % -492,817.50	
213	FINE COMPOST 2.2000	ACRE	15,000.0000 33,000.00	23,331.0000 51,328.20	55.54 % 18,328.20	22,000.0000 48,400.00	46.67 % 15,400.00	29,000.0000 63,800.00	93.33 % 30,800.00	
214	COARSE COMPOST 1235.0000	C.Y.	41.0000 50,635.00	52.0000 64,220.00	26.83 % 13,585.00	48.0000 59,280.00	17.07 % 8,645.00	38.0000 46,930.00	-7.32 % -3,705.00	
215	WEED AND PEST CONTROL EST.		80,000.00	80,000.00	0.00 %	80,000.00	0.00 %	80,000.00	0.00 %	
216	WOOD STRAND MULCH 3.0000	ACRE	170.0000 510.00	3,800.0000 11,400.00	2,135.29 % 10,890.00	3,500.0000 10,500.00	1,958.82 % 9,990.00	5,000.0000 15,000.00	2,841.18 % 14,490.00	
217	HIGH VISIBILITY FENCE 98368.0000	L.F.	3.1500 309,859.20	3.1500 309,859.20	0.00 % 0.00	2.8000 275,430.40	-11.11 % -34,428.80	2.7500 270,512.00	-12.70 % -39,347.20	
218	MEDIA FILTER DRAIN MIX 3592.0000	C.Y.	74.0000 265,808.00	73.0000 262,216.00	-1.35 % -3,592.00	74.0000 265,808.00	0.00 % 0.00	72.0000 258,624.00	-2.70 % -7,184.00	
219	COMPOST AMENDED VEGETATED FILTER STRIP 8335.0000	C.Y.	33.5000 279,222.50	60.0000 500,100.00	79.10 % 220,877.50	32.0000 266,720.00	-4.48 % -12,502.50	31.0000 258,385.00	-7.46 % -20,837.50	
220	FLOATING SILT CURTAIN 9339.0000	L.F.	39.8000 371,692.20	23.0000 214,797.00	-42.21 % -156,895.20	18.0000 168,102.00	-54.77 % -203,590.20	25.0000 233,475.00	-37.19 % -138,217.20	
221	TEMPORARY SEDIMENT TRAP 2464.0000	S.Y.	22.7500 56,056.00	8.0000 19,712.00	-64.84 % -36,344.00	12.0000 29,568.00	-47.25 % -26,488.00	12.0000 29,568.00	-47.25 % -26,488.00	
222	TEMPORARY DRAINAGE - SNOWSHED WALL 3 L.S.		4,250.00	85,740.00	1,917.41 % 81,490.00	18,000.00	323.53 % 13,750.00	17,000.00	300.00 % 12,750.00	
223	TEMPORARY DRAINAGE - SNOWSHED, WALL 4 L.S.		158,500.00	172,440.00	8.79 % 13,940.00	12,000.00	-92.43 % -146,500.00	12,000.00	-92.43 % -146,500.00	
224	TEMPORARY DRAINAGE - SLIDE CURVE BRIDGE, WALL 7 L.S.		30,250.00	81,520.00	169.49 % 51,270.00	7,000.00	-76.86 % -23,250.00	6,500.00	-78.51 % -23,750.00	

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
WADSWORTH ICON JV 1350 E DRAPER PARKWAY	PARSONS TRANSPORTATION GROUP : 1216 140TH AVE CT E	GRAHAM CONSTRUCTION & 331 N FANCHER RD
DRAPER UT 840208567 CONTRACTOR NUMBER : 100814	SUMNER WA 983909656 CONTRACTOR NUMBER : 698405	SPOKANE WA 992120831 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
EROSION CNTL AND ROADSIDE RESTORATION											
225	TEMPORARY STREAM DIVERSION - TOWNSEND CREEK										
	L.S.				-7.21%		175.00%				162.50%
			40,000.00	37,115.00	-2,885.00	110,000.00	70,000.00	105,000.00	65,000.00		
226	TEMPORARY STREAM DIVERSION - RESORT CREEK										
	L.S.				-10.57%		-9.64%				-15.66%
			83,000.00	74,230.00	-8,770.00	75,000.00	-8,000.00	70,000.00	-13,000.00		
TRAFFIC											
227	BEAM GUARDRAIL TRANSITION SECTION TYPE 21- WEATHERING ST.										
	7.0000 EACH		4,265.0000	4,032.0000	-5.46%	3,900.0000	-8.56%	3,500.0000	-17.94%		
			29,855.00	28,224.00	-1,631.00	27,300.00	-2,555.00	24,500.00	-5,355.00		
228	BEAM GUARDRAIL TYPE 31 NON-FLARED TERM. -WEATHERING ST.										
	9.0000 EACH		3,185.0000	3,031.0000	-4.84%	3,100.0000	-2.67%	2,620.0000	-17.74%		
			28,665.00	27,279.00	-1,386.00	27,900.00	-765.00	23,580.00	-5,085.00		
229	WEATHERING ST. BEAM GUARDRAIL TYPE 31										
	662.5000 L.F.		57.0000	33.2500	-41.67%	24.0000	-57.89%	29.0000	-49.12%		
			37,762.50	22,028.13	-15,734.38	15,900.00	-21,862.50	19,212.50	-18,550.00		
230	BEAM GUARDRAIL ANCHOR TYPE 10 - WEATHERING ST.										
	2.0000 EACH		1,140.0000	798.0000	-30.00%	1,100.0000	-3.51%	690.0000	-39.47%		
			2,280.00	1,596.00	-684.00	2,200.00	-80.00	1,380.00	-900.00		
231	BARRIER GAPS										
	359.0000 EACH		2,950.0000	1,082.0000	-63.32%	1,000.0000	-66.10%	935.0000	-68.31%		
			1,059,050.00	388,438.00	-670,612.00	359,000.00	-700,050.00	335,665.00	-723,385.00		
232	PRECAST CONC. BARRIER TYPE 42 IN. 2 SIDED F-SHAPE										
	11729.0000 L.F.		108.0000	85.0000	-21.30%	80.0000	-25.93%	80.2500	-25.69%		
			1,266,732.00	996,965.00	-269,767.00	938,320.00	-328,412.00	941,252.25	-325,479.75		
233	PRECAST CONC. BARRIER TYPE 42 IN. 1 SIDED F-SHAPE										
	1125.0000 L.F.		102.0000	90.0000	-11.76%	75.0000	-26.47%	72.5000	-28.92%		
			114,750.00	101,250.00	-13,500.00	84,375.00	-30,375.00	81,562.50	-33,187.50		
234	PRECAST BARRIER TEST PANEL										
	6.0000 EACH		3,980.0000	3,000.0000	-24.62%	2,100.0000	-47.24%	2,070.0000	-47.99%		
			23,880.00	18,000.00	-5,880.00	12,600.00	-11,280.00	12,420.00	-11,460.00		
235	CONC. BARRIER TRANSITION CIP TO 42 IN. 2 SIDED F-SHAPE										
	18.0000 EACH		4,100.0000	2,750.0000	-32.93%	1,200.0000	-70.73%	2,520.0000	-38.54%		
			73,800.00	49,500.00	-24,300.00	21,600.00	-52,200.00	45,360.00	-28,440.00		
236	CONC. BARRIER TRANSITION CIP TO 42 IN. 1 SIDED F-SHAPE										
	1.0000 EACH		4,100.0000	2,500.0000	-39.02%	1,900.0000	-53.66%	2,750.0000	-32.93%		
			4,100.00	2,500.00	-1,600.00	1,900.00	-2,200.00	2,750.00	-1,350.00		

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 WADSWORTH ICON JV PARSONS TRANSPORTATION GROUP : GRAHAM CONSTRUCTION &
 1350 E DRAPER PARKWAY 1216 140TH AVE CT E 331 N FANCHER RD
 DRAPER UT 840208567 SUMNER WA 983909656 SPOKANE WA 992120831
 CONTRACTOR NUMBER : 100814 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
237	CONC. BARRIER TRANSITION TYPE 2 TO 42 IN. F-SHAPE									
	4.0000 EACH		5,000.0000	3,500.0000	-30.00%	1,300.0000	-74.00%	1,250.0000	-75.00%	
			20,000.00	14,000.00	-6,000.00	5,200.00	-14,800.00	5,000.00	-15,000.00	
238	CAST-IN-PLACE CONC. BARRIER									
	87.5000 L.F.		245.0000	200.0000	-18.37%	300.0000	22.45%	160.0000	-34.69%	
			21,437.50	17,500.00	-3,937.50	26,250.00	4,812.50	14,000.00	-7,437.50	
239	CIP CONC. BARRIER - DIFFERENTIAL 42 IN. F-SHAPE									
	3616.0000 L.F.		315.0000	275.0000	-12.70%	260.0000	-17.46%	250.0000	-20.63%	
			1,139,040.00	994,400.00	-144,640.00	940,160.00	-198,880.00	904,000.00	-235,040.00	
240	CIP CONC. BARRIER - DIFFERENTIAL LIGHT STANDARD SECTION									
	3.0000 EACH		4,500.0000	12,000.0000	166.67%	6,200.0000	37.78%	11,500.0000	155.56%	
			13,500.00	36,000.00	22,500.00	18,600.00	5,100.00	34,500.00	21,000.00	
241	CAST-IN-PLACE TRAFFIC BARRIER TEST PANEL									
	6.0000 EACH		4,780.0000	3,000.0000	-37.24%	11,000.0000	130.13%	3,700.0000	-22.59%	
			28,680.00	18,000.00	-10,680.00	66,000.00	37,320.00	22,200.00	-6,480.00	
242	TEMPORARY CONC. BARRIER									
	148587.0000 L.F.		8.5000	4.0000	-52.94%	8.2000	-3.53%	3.7000	-56.47%	
			1,262,989.50	594,348.00	-668,641.50	1,218,413.40	-44,576.10	549,771.90	-713,217.60	
243	REMOVING AND RESETTING EXISTING PERMANENT BARRIER									
	1970.0000 L.F.		6.7500	8.0000	18.52%	6.0000	-11.11%	6.1000	-9.63%	
			13,297.50	15,760.00	2,462.50	11,820.00	-1,477.50	12,017.00	-1,280.50	
244	CONTRACTOR FURNISHED TEMPORARY CONC. BARRIER									
	19287.5000 L.F.		60.0000	35.0000	-41.67%	20.0000	-66.67%	9.2500	-84.58%	
			1,157,250.00	675,062.50	-482,187.50	385,750.00	-771,500.00	178,409.38	-978,840.63	
245	TEMPORARY IMPACT ATTENUATOR									
	24.0000 EACH		6,830.0000	5,000.0000	-26.79%	14,500.0000	112.30%	4,000.0000	-41.43%	
			163,920.00	120,000.00	-43,920.00	348,000.00	184,080.00	96,000.00	-67,920.00	
246	RESETTING IMPACT ATTENUATOR									
	15.0000 EACH		1,140.0000	1,000.0000	-12.28%	2,900.0000	154.39%	1,240.0000	8.77%	
			17,100.00	15,000.00	-2,100.00	43,500.00	26,400.00	18,600.00	1,500.00	
247	TRANSPORTABLE ATTENUATOR(S)									
	6.0000 EACH		19,350.0000	11,000.0000	-43.15%	20,000.0000	3.36%	10,000.0000	-48.32%	
			116,100.00	66,000.00	-50,100.00	120,000.00	3,900.00	60,000.00	-56,100.00	
248	OPERATION OF TRANSPORTABLE ATTENUATOR(S)									
	40320.0000 HR		44.0000	0.0100	-99.98%	1.0000	-97.73%	38.0000	-13.64%	
			1,774,080.00	403.20	1,773,676.80	40,320.00	1,733,760.00	1,532,160.00	-241,920.00	
249	REPAIR TRANSPORTABLE ATTENUATOR(S)									
	EST.				0.00%		0.00%		0.00%	
			5,120.00	5,120.00		5,120.00		5,120.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/08/2011

* * * BID CHECK REPORT * * *

TIME: 12:52

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011

AWARDED ON : Aug 19 2011

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 WADSWORTH ICON JV PARSONS TRANSPORTATION GROUP : GRAHAM CONSTRUCTION &
 1350 E DRAPER PARKWAY 1216 140TH AVE CT E 331 N FANCHER RD
 DRAPER UT 840208567 SUMNER WA 983909656 SPOKANE WA 992120831
 CONTRACTOR NUMBER : 100814 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
250	RIGID GUIDE POST 1373.0000	EACH	57.0000 78,261.00	55.0000 75,515.00	-3.51% -2,746.00	36.0000 49,428.00	-36.84% -28,833.00	50.5000 69,336.50	-11.40% -8,924.50	
251	BARRIER DELINEATOR 191.0000	EACH	13.6500 2,607.15	12.0000 2,292.00	-12.09% -315.15	16.0000 3,056.00	17.22% 448.85	12.0000 2,292.00	-12.09% -315.15	
252	SNOW POLE 2026.0000	EACH	60.0000 121,560.00	60.0000 121,560.00	0.00% 0.00	52.0000 105,352.00	-13.33% -16,208.00	60.0000 121,560.00	0.00% 0.00	
253	PAINT LINE 6540.0000	L.F.	0.2500 1,635.00	0.2900 1,896.60	16.00% 261.60	0.3000 1,962.00	20.00% 327.00	0.2500 1,635.00	0.00% 0.00	
254	GROOVED PLASTIC LINE 53350.0000	L.F.	1.7000 90,695.00	3.1500 168,052.50	85.29% 77,357.50	2.6000 138,710.00	52.94% 48,015.00	2.7500 146,712.50	61.76% 56,017.50	
255	GROOVED PLASTIC SPLATTER LINE 48200.0000	L.F.	2.0000 96,400.00	2.6000 125,320.00	30.00% 28,920.00	2.1000 101,220.00	5.00% 4,820.00	2.3000 110,860.00	15.00% 14,460.00	
256	CONCRETE RUMBLE STRIP 7.8000	MI.	7,625.0000 59,475.00	2,500.0000 19,500.00	-67.21% -39,975.00	2,600.0000 20,280.00	-65.90% -39,195.00	2,500.0000 19,500.00	-67.21% -39,975.00	
257	SHOULDER RUMBLE STRIP TYPE 1 2.9000	MI.	1,700.0000 4,930.00	1,041.0000 3,018.90	-38.76% -1,911.10	1,600.0000 4,640.00	-5.88% -290.00	900.0000 2,610.00	-47.06% -2,320.00	
258	RECESSED PAVEMENT MARKER 12.0000	HUND	1,500.0000 18,000.00	1,157.0000 13,884.00	-22.87% -4,116.00	3,100.0000 37,200.00	106.67% 19,200.00	1,000.0000 12,000.00	-33.33% -6,000.00	
259	TEMPORARY PAVEMENT MARKING 650810.0000	L.F.	0.2500 162,702.50	0.1700 110,637.70	-32.00% -52,064.80	0.2000 130,162.00	-20.00% -32,540.50	0.1500 97,621.50	-40.00% -65,081.00	
260	WINTER PLASTIC SPLATTER LINE 108670.0000	L.F.	0.5000 54,335.00	1.5300 166,265.10	206.00% 111,930.10	0.6500 70,635.50	30.00% 16,300.50	1.3500 146,704.50	170.00% 92,369.50	
261	PERMANENT SIGNING	L.S.	41,520.00	85,000.00	104.72% 43,480.00	63,000.00	51.73% 21,480.00	70,000.00	68.59% 28,480.00	
262	CANTILEVER SIGN STRUCTURE NO. 1	L.S.	62,500.00	75,000.00	20.00% 12,500.00	88,000.00	40.80% 25,500.00	60,000.00	-4.00% -2,500.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/08/2011

* * * BID CHECK REPORT * * *

TIME: 12:52

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011

AWARDED ON : Aug 19 2011

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 WADSWORTH ICON JV PARSONS TRANSPORTATION GROUP : GRAHAM CONSTRUCTION &
 1350 E DRAPER PARKWAY 1216 140TH AVE CT E 331 N FANCHER RD
 DRAPER UT 840208567 SUMNER WA 983909656 SPOKANE WA 992120831
 CONTRACTOR NUMBER : 100814 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
TRAFFIC											
263	CANTILEVER SIGN STRUCTURE NO. 2										
	L.S.				92.66 %		48.62 %				36.70 %
			54,500.00	105,000.00	50,500.00	81,000.00	26,500.00	74,500.00	20,000.00		
264	CANTILEVER SIGN STRUCTURE NO. 3										
	L.S.				80.22 %		36.26 %				32.42 %
			45,500.00	82,000.00	36,500.00	62,000.00	16,500.00	60,250.00	14,750.00		
265	CANTILEVER SIGN STRUCTURE NO. 4										
	L.S.				67.35 %		26.53 %				25.00 %
			49,000.00	82,000.00	33,000.00	62,000.00	13,000.00	61,250.00	12,250.00		
266	ILLUMINATION SYSTEM SNOWSHED APPROACH										
	L.S.				13.64 %		1.52 %				-5.30 %
			132,000.00	150,000.00	18,000.00	134,000.00	2,000.00	125,000.00	-7,000.00		
267	ILLUMINATION SYSTEM LANE REDUCTION										
	L.S.				38.89 %		35.19 %				25.93 %
			54,000.00	75,000.00	21,000.00	73,000.00	19,000.00	68,000.00	14,000.00		
268	ILLUMINATION SYSTEM - SNOWSHED TEMPORARY										
	L.S.				-37.78 %		-40.89 %				-44.89 %
			225,000.00	140,000.00	-85,000.00	133,000.00	-92,000.00	124,000.00	-101,000.00		
269	ITS - FIBER COMMUNICATION SYSTEM										
	L.S.				31.47 %		35.06 %				26.29 %
			251,000.00	330,000.00	79,000.00	339,000.00	88,000.00	317,000.00	66,000.00		
270	ITS - CCTV 1										
	L.S.				-7.69 %		-61.54 %				-61.54 %
			13,000.00	12,000.00	-1,000.00	5,000.00	-8,000.00	5,000.00	-8,000.00		
271	ITS - CCTV 2										
	L.S.				32.35 %		29.41 %				20.59 %
			34,000.00	45,000.00	11,000.00	44,000.00	10,000.00	41,000.00	7,000.00		
272	ITS - CCTV 3										
	L.S.				20.69 %		65.52 %				20.69 %
			29,000.00	35,000.00	6,000.00	48,000.00	19,000.00	35,000.00	6,000.00		
273	ITS - CCTV 4										
	L.S.				87.50 %		125.00 %				70.83 %
			24,000.00	45,000.00	21,000.00	54,000.00	30,000.00	41,000.00	17,000.00		
274	ITS - EQUIPMENT HUT										
	L.S.				200.00 %		-36.00 %				-8.00 %
			25,000.00	75,000.00	50,000.00	16,000.00	-9,000.00	23,000.00	-2,000.00		
275	ITS - VMS 1										
	L.S.				-2.86 %		-6.29 %				-12.00 %
			87,500.00	85,000.00	-2,500.00	82,000.00	-5,500.00	77,000.00	-10,500.00		

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 WADSWORTH ICON JV PARSONS TRANSPORTATION GROUP : GRAHAM CONSTRUCTION &
 1350 E DRAPER PARKWAY 1216 140TH AVE CT E 331 N FANCHER RD
 DRAPER UT 840208567 SUMNER WA 983909656 SPOKANE WA 992120831
 CONTRACTOR NUMBER : 100814 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
276	ITS - VMS 2	L.S.			-20.21%			-29.79%		-34.04%
			94,000.00	75,000.00	-19,000.00	66,000.00	62,000.00	-28,000.00		-32,000.00
277	ITS - DATA STATION 1	L.S.			11.11%			-16.67%		-22.22%
			18,000.00	20,000.00	2,000.00	15,000.00	14,000.00	-3,000.00		-4,000.00
278	ITS - DATA STATION 2	L.S.			11.11%			-16.67%		-22.22%
			18,000.00	20,000.00	2,000.00	15,000.00	14,000.00	-3,000.00		-4,000.00
279	VARIABLE MESSAGE SIGN - SNOWSHED									
	8.0000 EACH		73,000.0000	88,000.0000	20.55%	90,000.0000	84,000.0000	23.29%	15.07%	
			584,000.00	704,000.00	120,000.00	720,000.00	672,000.00	136,000.00	88,000.00	
280	CONDUIT PIPE 2 IN. DIAM.									
	3716.0000 L.F.		11.5000	20.0000	73.91%	18.0000	17.0000	56.52%	47.83%	
			42,734.00	74,320.00	31,586.00	66,888.00	63,172.00	24,154.00	20,438.00	
281	UTILITY TRENCH									
	10250.0000 L.F.		26.5000	55.0000	107.55%	45.0000	22.0000	69.81%	-16.98%	
			271,625.00	563,750.00	292,125.00	461,250.00	225,500.00	189,625.00	-46,125.00	
282	ELECTRICAL VAULT TYPE 5106									
	11.0000 EACH		3,500.0000	5,800.0000	65.71%	7,000.0000	5,000.0000	100.00%	42.86%	
			38,500.00	63,800.00	25,300.00	77,000.00	55,000.00	38,500.00	16,500.00	
283	ELECTRICAL VAULT TYPE 5106 SHORT									
	5.0000 EACH		3,000.0000	5,800.0000	93.33%	7,000.0000	5,000.0000	133.33%	66.67%	
			15,000.00	29,000.00	14,000.00	35,000.00	25,000.00	20,000.00	10,000.00	
284	ELECTRICAL VAULT TYPE 575									
	6.0000 EACH		2,400.0000	4,600.0000	91.67%	5,000.0000	5,000.0000	108.33%	108.33%	
			14,400.00	27,600.00	13,200.00	30,000.00	30,000.00	15,600.00	15,600.00	
285	ELECTRICAL VAULT TYPE 776									
	1.0000 EACH		2,500.0000	5,200.0000	108.00%	5,000.0000	5,000.0000	100.00%	100.00%	
			2,500.00	5,200.00	2,700.00	5,000.00	5,000.00	2,500.00	2,500.00	
286	ELECTRICAL VAULT TYPE 3642									
	5.0000 EACH		1,000.0000	4,000.0000	300.00%	3,900.0000	5,000.0000	290.00%	400.00%	
			5,000.00	20,000.00	15,000.00	19,500.00	25,000.00	14,500.00	20,000.00	
287	SEQUENTIAL ARROW SIGN									
	49360.0000 HR		2.0000	1.5000	-25.00%	1.0000	1.0000	-50.00%	-50.00%	
			98,720.00	74,040.00	-24,680.00	49,360.00	49,360.00	-49,360.00	-49,360.00	
288	PORTABLE CHANGEABLE MESSAGE SIGN									
	100800.0000 HR		2.2500	1.0000	-55.56%	1.0000	1.0000	-55.56%	-55.56%	
			226,800.00	100,800.00	-126,000.00	100,800.00	100,800.00	-126,000.00	-126,000.00	

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 WADSWORTH ICON JV PARSONS TRANSPORTATION GROUP : GRAHAM CONSTRUCTION &
 1350 E DRAPER PARKWAY 1216 140TH AVE CT E 331 N FANCHER RD
 DRAPER UT 840208567 SUMNER WA 983909656 SPOKANE WA 992120831
 CONTRACTOR NUMBER : 100814 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
289	OTHER TEMPORARY TRAFFIC CONTROL									
		L.S.			3,104.10%			520.53%		60.21%
			93,630.00	3,000,000.00	2,906,370.00		581,000.00	487,370.00	150,000.00	56,370.00
290	FLAGGERS AND SPOTTERS									
	6000.0000	HR	44.0000	65.0000	47.73%		65.0000	47.73%	40.0000	-9.09%
			264,000.00	390,000.00	126,000.00		390,000.00	126,000.00	240,000.00	-24,000.00
291	OTHER TRAFFIC CONTROL LABOR									
	120936.0000	HR	40.0000	0.0100	-99.98%		0.0100	-99.98%	40.0000	0.00%
			4,837,440.00	1,209.36	4,836,230.64		1,209.36	4,836,230.64	4,837,440.00	0.00
292	TRAFFIC CONTROL SUPERVISOR									
		L.S.			19.05%			138.57%		54.76%
			420,000.00	500,000.00	80,000.00		1,002,000.00	582,000.00	650,000.00	230,000.00
293	CONSTRUCTION SIGNS CLASS A									
	4669.0000	S.F.	21.6000	20.0000	-7.41%		8.0000	-62.96%	20.0000	-7.41%
			100,850.40	93,380.00	-7,470.40		37,352.00	-63,498.40	93,380.00	-7,470.40
OTHER ITEMS										
294	TYPE C PROGRESS SCHEDULE									
		L.S.			-12.28%			-12.28%		-12.28%
			114,000.00	100,000.00	-14,000.00		100,000.00	-14,000.00	100,000.00	-14,000.00
295	SCHEDULE UPDATE									
	60.0000	EACH	1,500.0000	1,500.0000	0.00%		1,500.0000	0.00%	1,500.0000	0.00%
			90,000.00	90,000.00	0.00		90,000.00	0.00	90,000.00	0.00
296	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	13127.0000	C.Y.	11.4000	12.6000	10.53%		6.3000	-44.74%	6.2500	-45.18%
			149,647.80	165,400.20	15,752.40		82,700.10	-66,947.70	82,043.75	-67,604.05
297	SHORING OR EXTRA EXCAVATION CLASS B									
	41910.0000	S.F.	1.7000	1.0000	-41.18%		0.3500	-79.41%	0.3500	-79.41%
			71,247.00	41,910.00	-29,337.00		14,668.50	-56,578.50	14,668.50	-56,578.50
298	GRAVEL BACKFILL FOR FOUNDATION CLASS A									
	713.0000	C.Y.	33.0000	64.0000	93.94%		32.0000	-3.03%	31.0000	-6.06%
			23,529.00	45,632.00	22,103.00		22,816.00	-713.00	22,103.00	-1,426.00
299	GRAVEL BACKFILL FOR DRAIN									
	4688.0000	C.Y.	51.0000	47.5000	-6.86%		31.0000	-39.22%	30.0000	-41.18%
			239,088.00	222,680.00	-16,408.00		145,328.00	-93,760.00	140,640.00	-98,448.00
300	DRAINAGE STRUCTURE ABANDON									
	29.0000	EACH	3,270.0000	1,085.0000	-66.82%		360.0000	-88.99%	350.0000	-89.30%
			94,830.00	31,465.00	-63,365.00		10,440.00	-84,390.00	10,150.00	-84,680.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/08/2011

* * * BID CHECK REPORT * * *

TIME: 12:52

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 WADSWORTH ICON JV PARSONS TRANSPORTATION GROUP : GRAHAM CONSTRUCTION &
 1350 E DRAPER PARKWAY 1216 140TH AVE CT E 331 N FANCHER RD
 DRAPER UT 840208567 SUMNER WA 983909656 SPOKANE WA 992120831
 CONTRACTOR NUMBER : 100814 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
301	CONTROLLED DENSITY FILL								
	92.8000	C.Y.	125.0000	176.0000	40.80 %	120.0000	-4.00 %	115.0000	-8.00 %
			11,600.00	16,332.80	4,732.80	11,136.00	-464.00	10,672.00	-928.00
302	LOW DENSITY CONCRETE								
	1334.6000	C.Y.	100.0000	140.0000	40.00 %	140.0000	40.00 %	135.0000	35.00 %
			133,460.00	186,844.00	53,384.00	186,844.00	53,384.00	180,171.00	46,711.00
303	WATER								
	108000.0000	MGAL	4.5500	0.0100	-99.78 %	0.0100	-99.78 %	0.0100	-99.78 %
			491,400.00	1,080.00	-490,320.00	1,080.00	-490,320.00	1,080.00	-490,320.00
304	CURE BOX								
		L.S.			174.42 %		-47.31 %		64.65 %
			9,110.00	25,000.00	15,890.00	4,800.00	-4,310.00	15,000.00	5,890.00
305	STRUCTURE SURVEYING								
		L.S.			-76.95 %		-89.86 %		-88.47 %
			2,169,000.00	500,000.00	1,669,000.00	220,000.00	1,949,000.00	250,000.00	1,919,000.00
306	ROADWAY SURVEYING								
		L.S.			2.20 %		-67.03 %		-34.07 %
			455,000.00	465,000.00	10,000.00	150,000.00	-305,000.00	300,000.00	-155,000.00
307	CONC. SLOPE PROTECTION								
	940.0000	S.Y.	34.0000	120.0000	252.94 %	39.0000	14.71 %	71.2500	109.56 %
			31,960.00	112,800.00	80,840.00	36,660.00	4,700.00	66,975.00	35,015.00
308	CABLE NET SLOPE PROTECTION								
	135950.0000	S.F.	7.0000	6.3600	-9.14 %	8.0000	14.29 %	5.5000	-21.43 %
			951,650.00	864,642.00	-87,008.00	1,087,600.00	135,950.00	747,725.00	-203,925.00
309	CABLE FENCE								
	1345.0000	L.F.	115.0000	57.5000	-50.00 %	150.0000	30.43 %	146.0000	26.96 %
			154,675.00	77,337.50	-77,337.50	201,750.00	47,075.00	196,370.00	41,695.00
310	REMOVE AND RESET PADDLE GLARE SCREEN								
	34017.0000	L.F.	12.0000	4.0000	-66.67 %	2.1000	-82.50 %	5.3500	-55.42 %
			408,204.00	136,068.00	-272,136.00	71,435.70	-336,768.30	181,990.95	-226,213.05
311	CONTRACTOR FURNISHED PADDLE GLARE SCREEN								
	2204.0000	L.F.	25.0000	30.0000	20.00 %	16.0000	-36.00 %	15.0000	-40.00 %
			55,100.00	66,120.00	11,020.00	35,264.00	-19,836.00	33,060.00	-22,040.00
312	GRAVITY BLOCK WALL								
	505.0000	S.F.	28.5000	70.0000	145.61 %	30.0000	5.26 %	32.0000	12.28 %
			14,392.50	35,350.00	20,957.50	15,150.00	757.50	16,160.00	1,767.50
313	ADJUST INLET								
	4.0000	EACH	500.0000	675.0000	35.00 %	390.0000	-22.00 %	375.0000	-25.00 %
			2,000.00	2,700.00	700.00	1,560.00	-440.00	1,500.00	-500.00

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 WADSWORTH ICON JV PARSONS TRANSPORTATION GROUP : GRAHAM CONSTRUCTION &
 1350 E DRAPER PARKWAY 1216 140TH AVE CT E 331 N FANCHER RD
 DRAPER UT 840208567 SUMNER WA 983909656 SPOKANE WA 992120831
 CONTRACTOR NUMBER : 100814 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
314	MANHOLE 60 IN. DIAM. TYPE 3									
	14.0000	EACH	5,500.0000	4,855.0000	-11.73%	4,100.0000	-25.45%	4,000.0000	-27.27%	
			77,000.00	67,970.00	-9,030.00	57,400.00	-19,600.00	56,000.00	-21,000.00	
315	MANHOLE 72 IN. DIAM. TYPE 3									
	1.0000	EACH	7,000.0000	5,980.0000	-14.57%	4,800.0000	-31.43%	4,650.0000	-33.57%	
			7,000.00	5,980.00	-1,020.00	4,800.00	-2,200.00	4,650.00	-2,350.00	
316	MODIFIED MANHOLE TYPE 3									
	14.0000	EACH	6,000.0000	3,660.0000	-39.00%	600.0000	-90.00%	550.0000	-90.83%	
			84,000.00	51,240.00	-32,760.00	8,400.00	-75,600.00	7,700.00	-76,300.00	
317	KNIFE GATE STORMWATER VALVE MANHOLE									
	1.0000	EACH	7,000.0000	6,100.0000	-12.86%	4,600.0000	-34.29%	4,415.0000	-36.93%	
			7,000.00	6,100.00	-900.00	4,600.00	-2,400.00	4,415.00	-2,585.00	
318	KNIFE GATE STORMWATER VALVE									
		L.S.			-43.62%		-22.29%		-26.38%	
			24,450.00	13,785.00	-10,665.00	19,000.00	-5,450.00	18,000.00	-6,450.00	
319	HYDROCARBON SENSORS									
		L.S.			1,438.46%		100.00%		284.62%	
			6,500.00	100,000.00	93,500.00	13,000.00	6,500.00	25,000.00	18,500.00	
320	MANHOLE ADDITIONAL HEIGHT 60 IN. DIAM. TYPE 3									
	173.0000	L.F.	315.0000	321.0000	1.90%	230.0000	-26.98%	225.0000	-28.57%	
			54,495.00	55,533.00	1,038.00	39,790.00	-14,705.00	38,925.00	-15,570.00	
321	FIRE HYDRANT BOX									
	4.0000	EACH	2,000.0000	9,816.0000	390.80%	12,000.0000	500.00%	11,325.0000	466.25%	
			8,000.00	39,264.00	31,264.00	48,000.00	40,000.00	45,300.00	37,300.00	
322	LOCKING SOLID METAL COVER AND FRAME FOR GRATE INLET									
	1.0000	EACH	1,000.0000	800.0000	-20.00%	600.0000	-40.00%	600.0000	-40.00%	
			1,000.00	800.00	-200.00	600.00	-400.00	600.00	-400.00	
323	SNOW NET 3.0 M									
	1943.9000	L.F.	2,290.0000	1,010.0000	-55.90%	950.0000	-58.52%	873.0000	-61.88%	
			4,451,531.00	1,963,339.00	2,488,192.00	1,846,705.00	2,604,826.00	1,697,024.70	2,754,506.30	
324	SNOW NET 3.5 M									
	1476.4000	L.F.	2,775.0000	1,232.0000	-55.60%	1,000.0000	-63.96%	1,065.0000	-61.62%	
			4,097,010.00	1,818,924.80	2,278,085.20	1,476,400.00	2,620,610.00	1,572,366.00	2,524,644.00	
325	SNOW NET 3.0 M - LINE 7									
	236.2000	L.F.	3,430.0000	995.0000	-70.99%	1,200.0000	-65.01%	860.0000	-74.93%	
			810,166.00	235,019.00	-575,147.00	283,440.00	-526,726.00	203,132.00	-607,034.00	
326	SNOW NET 3.5 M - LINE 7									
	80.4000	L.F.	4,165.0000	1,195.0000	-71.31%	1,200.0000	-71.19%	1,035.0000	-75.15%	
			334,866.00	96,078.00	-238,788.00	96,480.00	-238,386.00	83,214.00	-251,652.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/08/2011

* * * BID CHECK REPORT * * *

TIME: 12:52

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011

AWARDED ON : Aug 19 2011

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 WADSWORTH ICON JV PARSONS TRANSPORTATION GROUP : GRAHAM CONSTRUCTION &
 1350 E DRAPER PARKWAY 1216 140TH AVE CT E 331 N FANCHER RD
 DRAPER UT 840208567 SUMNER WA 983909656 SPOKANE WA 992120831
 CONTRACTOR NUMBER : 100814 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS										
327	FORCE ACCOUNT - SNOW NET REPAIR MATERIALS									
	EST.				0.00 %			0.00 %		0.00 %
			96,915.00	96,915.00			96,915.00		96,915.00	
328	SNOW NET TRAINING									
	L.S.				5.95 %			83.15 %		-8.42 %
			5,460.00	5,785.00	325.00		10,000.00	4,540.00	5,000.00	-460.00
329	SNOW NET AND ENVIRONMENTAL INSTRUMENTATION TRAINING									
	L.S.				111.90 %			284.62 %		-26.74 %
			5,460.00	11,570.00	6,110.00		21,000.00	15,540.00	4,000.00	-1,460.00
330	SNOW NET AND ENVIRONMENTAL MONITORING SYSTEM									
	L.S.				89.86 %			33.66 %		101.52 %
			263,350.00	500,000.00	236,650.00		352,000.00	88,650.00	530,700.00	267,350.00
331	ROADSIDE CLEANUP									
	EST.				0.00 %			0.00 %		0.00 %
			284,500.00	284,500.00			284,500.00		284,500.00	
332	TRIMMING AND CLEANUP									
	L.S.				-79.84 %			11.31 %		-23.84 %
			85,350.00	17,206.00	-68,144.00		95,000.00	9,650.00	65,000.00	-20,350.00
333	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.				0.00 %			0.00 %		0.00 %
			5.00	5.00			5.00		5.00	
334	MINOR CHANGE									
	CALC				0.00 %			0.00 %		0.00 %
			-1.00	-1.00			-1.00		-1.00	
335	FUEL COST ADJUSTMENT									
	CALC				0.00 %			0.00 %		0.00 %
			3,435,282.00	3,435,282.00			3,435,282.00		3,435,282.00	
336	STEEL COST ADJUSTMENT									
	CALC				0.00 %			0.00 %		0.00 %
			340,000.00	340,000.00			340,000.00		340,000.00	
337	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
	CALC				0.00 %			0.00 %		0.00 %
			69,570.00	69,570.00			69,570.00		69,570.00	
338	CONFIRMATION SCALE									
	L.S.				282.35 %			-58.82 %		-61.76 %
			17,000.00	65,000.00	48,000.00		7,000.00	-10,000.00	6,500.00	-10,500.00
339	SPCC PLAN									
	L.S.				426.32 %			250.88 %		-12.28 %
			5,700.00	30,000.00	24,300.00		20,000.00	14,300.00	5,000.00	-700.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/08/2011

* * * BID CHECK REPORT * * *

TIME: 12:52

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011

AWARDED ON : Aug 19 2011

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 WADSWORTH ICON JV PARSONS TRANSPORTATION GROUP : GRAHAM CONSTRUCTION &
 1350 E DRAPER PARKWAY 1216 140TH AVE CT E 331 N FANCHER RD
 DRAPER UT 840208567 SUMNER WA 983909656 SPOKANE WA 992120831
 CONTRACTOR NUMBER : 100814 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
340	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00%	0.0000	0.00%	0.0000	0.00%	0.0000
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
341	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE									
	15340.0000	S.Y.	2.2500	1.0000	-55.56%	1.5000	-33.33%	1.4000	-37.78%	
			34,515.00	15,340.00	-19,175.00	23,010.00	-11,505.00	21,476.00	-13,039.00	
342	GEOSYNTHETIC RETAINING WALL									
	31900.0000	S.F.	14.7000	15.0000	2.04%	14.0000	-4.76%	13.3000	-9.52%	
			468,930.00	478,500.00	9,570.00	446,600.00	-22,330.00	424,270.00	-44,660.00	
343	GRAVEL BORROW FOR GEOSYNTHETIC RET. WALL INCL. HAUL									
	20411.0000	C.Y.	21.2000	9.5000	-55.19%	20.0000	-5.66%	19.6000	-7.55%	
			432,713.20	193,904.50	-238,808.70	408,220.00	-24,493.20	400,055.60	-32,657.60	
344	LARGE WOODY MATERIAL									
	444.0000	EACH	485.0000	1,685.0000	247.42%	330.0000	-31.96%	325.0000	-32.99%	
			215,340.00	748,140.00	532,800.00	146,520.00	-68,820.00	144,300.00	-71,040.00	
345	BRUSH PILE									
	26.0000	EACH	1,250.0000	620.0000	-50.40%	700.0000	-44.00%	650.0000	-48.00%	
			32,500.00	16,120.00	-16,380.00	18,200.00	-14,300.00	16,900.00	-15,600.00	
346	BOULDER ANCHOR									
	4.0000	EACH	340.0000	466.0000	37.06%	1,000.0000	194.12%	1,000.0000	194.12%	
			1,360.00	1,864.00	504.00	4,000.00	2,640.00	4,000.00	2,640.00	
347	EARTH ANCHOR									
	224.0000	EACH	245.0000	730.0000	197.96%	180.0000	-26.53%	175.0000	-28.57%	
			54,880.00	163,520.00	108,640.00	40,320.00	-14,560.00	39,200.00	-15,680.00	
348	SHOTCRETE FACING									
	98068.0000	S.F.	20.5000	17.2000	-16.10%	19.0000	-7.32%	17.0000	-17.07%	
			2,010,394.00	1,686,769.60	-323,624.40	1,863,292.00	-147,102.00	1,667,156.00	-343,238.00	
349	ROCK BOLT TYPE L									
	500.0000	L.F.	40.0000	31.0000	-22.50%	43.0000	7.50%	41.2500	3.13%	
			20,000.00	15,500.00	-4,500.00	21,500.00	1,500.00	20,625.00	625.00	
350	ROCK BOLT TYPE H									
	6600.0000	L.F.	50.0000	57.0000	14.00%	54.0000	8.00%	52.6000	5.20%	
			330,000.00	376,200.00	46,200.00	356,400.00	26,400.00	347,160.00	17,160.00	
351	ROCK DOWEL TYPE L									
	28510.0000	L.F.	40.0000	46.0000	15.00%	42.0000	5.00%	40.2500	0.63%	
			1,140,400.00	1,311,460.00	171,060.00	1,197,420.00	57,020.00	1,147,527.50	7,127.50	
352	ROCK DOWEL TYPE H									
	20175.0000	L.F.	50.0000	55.0000	10.00%	49.0000	-2.00%	47.5000	-5.00%	
			1,008,750.00	1,109,625.00	100,875.00	988,575.00	-20,175.00	958,312.50	-50,437.50	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/08/2011

* * * BID CHECK REPORT * * *

TIME: 12:52

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011

AWARDED ON : Aug 19 2011

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 WADSWORTH ICON JV PARSONS TRANSPORTATION GROUP : GRAHAM CONSTRUCTION &
 1350 E DRAPER PARKWAY 1216 140TH AVE CT E 331 N FANCHER RD
 DRAPER UT 840208567 SUMNER WA 983909656 SPOKANE WA 992120831
 CONTRACTOR NUMBER : 100814 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
353	ROCK DOWEL TYPE V 4465.0000	L.F.	50.0000 223,250.00	75.0000 334,875.00	50.00 % 111,625.00	65.0000 290,225.00	30.00 % 66,975.00	63.0000 281,295.00	26.00 % 58,045.00	
354	UPSLOPE ROCK BOLT TYPE L 4550.0000	L.F.	55.0000 250,250.00	288.0000 1,310,400.00	423.64 % 1,060,150.00	83.0000 377,650.00	50.91 % 127,400.00	81.0000 368,550.00	47.27 % 118,300.00	
355	UPSLOPE ROCK BOLT TYPE H 280.0000	L.F.	70.0000 19,600.00	331.0000 92,680.00	372.86 % 73,080.00	110.0000 30,800.00	57.14 % 11,200.00	105.0000 29,400.00	50.00 % 9,800.00	
356	UPSLOPE ROCK DOWEL TYPE L 9075.0000	L.F.	55.0000 499,125.00	96.0000 871,200.00	74.55 % 372,075.00	61.0000 553,575.00	10.91 % 54,450.00	59.0000 535,425.00	7.27 % 36,300.00	
357	UPSLOPE ROCK DOWEL TYPE H 1000.0000	L.F.	70.0000 70,000.00	202.0000 202,000.00	188.57 % 132,000.00	85.0000 85,000.00	21.43 % 15,000.00	82.5000 82,500.00	17.86 % 12,500.00	
358	UPSLOPE ROCK DOWEL TYPE V 5425.0000	L.F.	70.0000 379,750.00	78.0000 423,150.00	11.43 % 43,400.00	80.0000 434,000.00	14.29 % 54,250.00	113.5000 615,737.50	62.14 % 235,987.50	
359	FORCE ACCOUNT - GROUT EXCEEDANCE EST.				0.00 %		0.00 %		0.00 %	
360	FIBER REINFORCED SHOTCRETE 830.0000	C.Y.	570.0000 473,100.00	980.0000 813,400.00	71.93 % 340,300.00	800.0000 664,000.00	40.35 % 190,900.00	200.0000 166,000.00	-64.91 % -307,100.00	
361	HORIZONTAL PVC DRAIN 6925.0000	L.F.	13.6500 94,526.25	21.0000 145,425.00	53.85 % 50,898.75	20.0000 138,500.00	46.52 % 43,973.75	19.6000 135,730.00	43.59 % 41,203.75	
362	UPSLOPE HORIZONTAL PVC DRAIN 440.0000	L.F.	19.0000 8,360.00	27.0000 11,880.00	42.11 % 3,520.00	80.0000 35,200.00	321.05 % 26,840.00	77.2500 33,990.00	306.58 % 25,630.00	
363	FORCE ACCOUNT - ROCKFALL CONTAINMENT INITIAL REPAIR EST.				0.00 %		0.00 %		0.00 %	
364	ROCKFALL CONTAINMENT NET L.S.		91,000.00 205,000.00	91,000.00 544,490.00		91,000.00 275,000.00		91,000.00 42,000.00		
365	MOVABLE ROCKFALL BARRIER (WSDOT OWNED) L.S.				-88.97 %		67.36 %		4.60 %	
			239,000.00	26,356.00	-212,644.00	400,000.00	161,000.00	250,000.00	11,000.00	

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 WADSWORTH ICON JV PARSONS TRANSPORTATION GROUP : GRAHAM CONSTRUCTION &
 1350 E DRAPER PARKWAY 1216 140TH AVE CT E 331 N FANCHER RD
 DRAPER UT 840208567 SUMNER WA 983909656 SPOKANE WA 992120831
 CONTRACTOR NUMBER : 100814 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
366	SURVEY PRISM SYSTEM WITH AMTS	L.S.			733.33%			672.84%		570.37%
			81,000.00	675,000.00	594,000.00	626,000.00	545,000.00	543,000.00	462,000.00	
367	STRAIN GAGES ON ROCK DOWELS	L.S.			1,674.19%			1,451.61%		1,603.23%
			31,000.00	550,000.00	519,000.00	481,000.00	450,000.00	528,000.00	497,000.00	
368	PIEZOMETERS ON ROCK DOWELS	L.S.			-40.00%			100.00%		1,420.00%
			25,000.00	15,000.00	-10,000.00	50,000.00	25,000.00	380,000.00	355,000.00	
369	HMA CL. 3/8 IN. PG 64-28	TON	95.0000	91.4800	-3.71%	87.0000	-8.42%	85.0000	-10.53%	
	23630.0000		2,244,850.00	2,161,672.40	-83,177.60	2,055,810.00	-189,040.00	2,008,550.00	-236,300.00	
370	REPAIR AND REINSTALL FLOATING SILT CURTAIN	L.F.	20.0000	1.5000	-92.50%	10.0000	-50.00%	9.0000	-55.00%	
	14711.0000		294,220.00	22,066.50	-272,153.50	147,110.00	-147,110.00	132,399.00	-161,821.00	
371	FORCE ACCOUNT - POTHOLE PATCHING	EST.			0.00%			0.00%		0.00%
			75,000.00	75,000.00		75,000.00		75,000.00		
372	ST. REINF. BAR FOR CONCRETE ANCHOR BLOCK	LB.	1.0000	1.1500	15.00%	1.0000	0.00%	1.0000	0.00%	
	6786.0000		6,786.00	7,803.90	1,017.90	6,786.00	0.00	6,786.00	0.00	
373	CONC. CLASS 4000 FOR CONCRETE ANCHOR BLOCK	C.Y.	455.0000	600.0000	31.87%	1,200.0000	163.74%	500.0000	9.89%	
	86.0000		39,130.00	51,600.00	12,470.00	103,200.00	64,070.00	43,000.00	3,870.00	
374	ANCHOR ROD	EACH	1,140.0000	900.0000	-21.05%	1,000.0000	-12.28%	775.0000	-32.02%	
	43.0000		49,020.00	38,700.00	-10,320.00	43,000.00	-6,020.00	33,325.00	-15,695.00	
375	SHOTCRETE FACING - TEMPORARY	S.F.	20.0000	22.5000	12.50%	23.0000	15.00%	12.0000	-40.00%	
	6068.0000		121,360.00	136,530.00	15,170.00	139,564.00	18,204.00	72,816.00	-48,544.00	
376	SHOTCRETE FACING - PERMANENT	S.F.	20.0000	20.5000	2.50%	22.0000	10.00%	24.0000	20.00%	
	6068.0000		121,360.00	124,394.00	3,034.00	133,496.00	12,136.00	145,632.00	24,272.00	
377	ONE MAN STREAMBED BOULDERS	TON	125.0000	71.0000	-43.20%	41.0000	-67.20%	40.0000	-68.00%	
	127.0000		15,875.00	9,017.00	-6,858.00	5,207.00	-10,668.00	5,080.00	-10,795.00	
378	TWO MAN STREAMBED BOULDERS	EACH	60.0000	67.0000	11.67%	160.0000	166.67%	150.0000	150.00%	
	340.0000		20,400.00	22,780.00	2,380.00	54,400.00	34,000.00	51,000.00	30,600.00	

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
WADSWORTH ICON JV 1350 E DRAPER PARKWAY	PARSONS TRANSPORTATION GROUP : 1216 140TH AVE CT E	GRAHAM CONSTRUCTION & 331 N FANCHER RD
DRAPER UT 840208567 CONTRACTOR NUMBER : 100814	SUMNER WA 983909656 CONTRACTOR NUMBER : 698405	SPOKANE WA 992120831 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
379	THREE MAN STREAMBED BOULDERS 115.0000	EACH	180.0000	100.0000	-44.44%	230.0000	27.78%	225.0000	25.00%	
			20,700.00	11,500.00	-9,200.00	26,450.00	5,750.00	25,875.00	5,175.00	
380	FOUR MAN STREAMBED BOULDERS 28.0000	EACH	540.0000	147.0000	-72.78%	310.0000	-42.59%	300.0000	-44.44%	
			15,120.00	4,116.00	-11,004.00	8,680.00	-6,440.00	8,400.00	-6,720.00	
381	UPPER RESORT CR. CULVERT REPL. L.S.				-52.89%		-31.25%		-34.38%	
			160,000.00	75,383.00	-84,617.00	110,000.00	-50,000.00	105,000.00	-55,000.00	
382	TEMPORARY BRIDGE NO. 1 L.S.				0.00%		-20.00%		-50.00%	
			10,000.00	10,000.00	0.00	8,000.00	-2,000.00	5,000.00	-5,000.00	
383	TEMPORARY BRIDGE NO. 2 L.S.				0.00%		-30.00%		-50.00%	
			10,000.00	10,000.00	0.00	7,000.00	-3,000.00	5,000.00	-5,000.00	
384	TEMPORARY BRIDGE NO. 3 L.S.				50.00%		40.00%		5.00%	
			10,000.00	15,000.00	5,000.00	14,000.00	4,000.00	10,500.00	500.00	
385	TEMPORARY BRIDGE NO. 4 L.S.				20.00%		-10.00%		-35.00%	
			10,000.00	12,000.00	2,000.00	9,000.00	-1,000.00	6,500.00	-3,500.00	
386	TEMPORARY BRIDGE NO. 5 L.S.				0.00%		-20.00%		-50.00%	
			10,000.00	10,000.00	0.00	8,000.00	-2,000.00	5,000.00	-5,000.00	
387	TEMPORARY BRIDGE NO. 6 L.S.				0.00%		-30.00%		-50.00%	
			10,000.00	10,000.00	0.00	7,000.00	-3,000.00	5,000.00	-5,000.00	
388	TEMPORARY BRIDGE NO. 7 L.S.				0.00%		-10.00%		-50.00%	
			10,000.00	10,000.00	0.00	9,000.00	-1,000.00	5,000.00	-5,000.00	
389	TEMPORARY BRIDGE NO. 8 L.S.				0.00%		-30.00%		-50.00%	
			10,000.00	10,000.00	0.00	7,000.00	-3,000.00	5,000.00	-5,000.00	
390	CATCH BASIN TYPE 2 48 IN. DIAM. 1.0000	EACH	3,125.0000	3,677.0000	17.66%	2,300.0000	-26.40%	2,200.0000	-29.60%	
			3,125.00	3,677.00	552.00	2,300.00	-825.00	2,200.00	-925.00	
391	CATCH BASIN TYPE 2 60 IN. DIAM. 2.0000	EACH	4,325.0000	5,332.0000	23.28%	3,300.0000	-23.70%	3,200.0000	-26.01%	
			8,650.00	10,664.00	2,014.00	6,600.00	-2,050.00	6,400.00	-2,250.00	

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 WADSWORTH ICON JV PARSONS TRANSPORTATION GROUP : GRAHAM CONSTRUCTION &
 1350 E DRAPER PARKWAY 1216 140TH AVE CT E 331 N FANCHER RD
 DRAPER UT 840208567 SUMNER WA 983909656 SPOKANE WA 992120831
 CONTRACTOR NUMBER : 100814 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
392	CONC. CAP									
	38.0000	S.F.	25.0000	15.0000	-40.00%	100.0000	300.00%	100.0000	300.00%	
			950.00	570.00	-380.00	3,800.00	2,850.00	3,800.00	2,850.00	
393	MANHOLE ADDITIONAL HEIGHT 72 IN. DIAM. TYPE 3									
	3.0000	L.F.	500.0000	402.0000	-19.60%	410.0000	-18.00%	400.0000	-20.00%	
			1,500.00	1,206.00	-294.00	1,230.00	-270.00	1,200.00	-300.00	
394	DRAIN PIPE 2 IN. DIAM.									
	216.0000	L.F.	15.0000	22.0000	46.67%	19.0000	26.67%	10.0000	-33.33%	
			3,240.00	4,752.00	1,512.00	4,104.00	864.00	2,160.00	-1,080.00	
395	TRENCH DRAIN									
	34.0000	L.F.	80.0000	300.0000	275.00%	55.0000	-31.25%	100.0000	25.00%	
			2,720.00	10,200.00	7,480.00	1,870.00	-850.00	3,400.00	680.00	
396	FORCE ACCOUNT - SNOWSHED ROOF SNOW REMOVAL EST.				0.00%		0.00%		0.00%	
			20,000.00	20,000.00		20,000.00		20,000.00		
397	FURNISHING & PLACING TEMP. CASING FOR 4'-0" DIA. SHAFT									
	325.0000	L.F.	225.0000	1.0000	-99.56%	1.0000	-99.56%	35.0000	-84.44%	
			73,125.00	325.00	-72,800.00	325.00	-72,800.00	11,375.00	-61,750.00	
398	FURNISHING & PLACING TEMP. CASING FOR 10'-0" DIA. SHAFT									
	229.0000	L.F.	455.0000	1.0000	-99.78%	1.0000	-99.78%	150.0000	-67.03%	
			104,195.00	229.00	-103,966.00	229.00	-103,966.00	34,350.00	-69,845.00	
		BASE TOTAL	\$197,988,768.70	\$188,316,289.89	-4.89%	\$189,687,565.24	-4.19%	\$190,585,043.52	-3.74%	
ALTERNATE A1										
399	EXPLORATORY DRILLING									
	32.0000	L.F.	10.0000	125.0000	1,150.00%	220.0000	2,100.00%	350.0000	3,400.00%	
			320.00	4,000.00	3,680.00	7,040.00	6,720.00	11,200.00	10,880.00	
400	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	1182.0000	C.Y.	28.5000	29.8500	4.74%	19.0000	-33.33%	18.0000	-36.84%	
			33,687.00	35,282.70	1,595.70	22,458.00	-11,229.00	21,276.00	-12,411.00	
401	SHORING OR EXTRA EXCAVATION CL. A									
		L.S.			-65.19%		-66.88%		237.99%	
			147,932.00	51,499.00	-96,433.00	49,000.00	-98,932.00	500,000.00	352,068.00	
402	SURFACE AGING TREATMENT									
	310.0000	S.Y.	28.5000	16.0000	-43.86%	2.6000	-90.88%	6.8000	-76.14%	
			8,835.00	4,960.00	-3,875.00	806.00	-8,029.00	2,108.00	-6,727.00	

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
WADSWORTH ICON JV 1350 E DRAPER PARKWAY DRAPER UT 840208567 CONTRACTOR NUMBER : 100814	PARSONS TRANSPORTATION GROUP : 1216 140TH AVE CT E SUMNER WA 983909656 CONTRACTOR NUMBER : 698405	GRAHAM CONSTRUCTION & 331 N FANCHER RD SPOKANE WA 992120831 CONTRACTOR NUMBER : 100205

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
ALTERNATE A1											
403	STRUCTURAL EARTH WALL 9A, 9B, 9C - ALTERNATE - A1										
	2787.0000	S.F.	20.0000	40.0000	100.00%	28.0000	40.00%	26.0000	30.00%		
			55,740.00	111,480.00	55,740.00	78,036.00	22,296.00	72,462.00	16,722.00		
404	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL										
	2249.0000	C.Y.	20.0000	18.7800	-6.10%	22.0000	10.00%	21.0000	5.00%		
			44,980.00	42,236.22	-2,743.78	49,478.00	4,498.00	47,229.00	2,249.00		
	ALTERNATE A1 TOTAL		\$291,494.00	\$249,457.92	-14.42%	\$206,818.00	-29.05%	\$654,275.00	124.46%		
ALTERNATE A2											
405	EXPLORATORY DRILLING										
	32.0000	L.F.	10.0000	0.0000	-100.00%	0.0000	-100.00%	0.0000	-100.00%		
			320.00	0.00	-320.00	0.00	-320.00	0.00	-320.00		
406	STRUCTURE EXCAVATION CLASS A INCL. HAUL										
	1255.0000	C.Y.	28.5000	0.0000	-100.00%	0.0000	-100.00%	0.0000	-100.00%		
			35,767.50	0.00	-35,767.50	0.00	-35,767.50	0.00	-35,767.50		
407	SHORING OR EXTRA EXCAVATION CL. A										
		L.S.			-100.00%		-100.00%		-100.00%		
			168,283.00	0.00	-168,283.00	0.00	-168,283.00	0.00	-168,283.00		
408	SURFACE AGING TREATMENT										
	323.0000	S.Y.	28.5000	0.0000	-100.00%	0.0000	-100.00%	0.0000	-100.00%		
			9,205.50	0.00	-9,205.50	0.00	-9,205.50	0.00	-9,205.50		
409	STRUCTURAL EARTH WALL 9A, 9B, 9C - ALTERNATE - A2										
	2908.0000	S.F.	20.0000	0.0000	-100.00%	0.0000	-100.00%	0.0000	-100.00%		
			58,160.00	0.00	-58,160.00	0.00	-58,160.00	0.00	-58,160.00		
410	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL										
	2437.0000	C.Y.	20.0000	0.0000	-100.00%	0.0000	-100.00%	0.0000	-100.00%		
			48,740.00	0.00	-48,740.00	0.00	-48,740.00	0.00	-48,740.00		
	ALTERNATE A2 TOTAL		\$320,476.00	NO BID THIS ALTERNATE		NO BID THIS ALTERNATE		NO BID THIS ALTERNATE			
BASE TOTAL			\$197,988,768.70	\$188,316,289.89	-4.89%	\$189,687,565.24	-4.19%	\$190,585,043.53	-3.74%		
BASE + A1 CONTRACT TOTAL (A)			\$198,280,262.70	\$188,565,747.81	-4.90%	\$189,894,383.24	-4.23%	\$191,239,318.53	-3.55%		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/08/2011

*** BID CHECK REPORT ***

TIME: 12:52

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011

-----	4TH BIDDER	-----	5TH BIDDER	-----	6TH BIDDER	-----
	WADSWORTH ICON JV		PARSONS TRANSPORTATION GROUP :		GRAHAM CONSTRUCTION &	
	1350 E DRAPER PARKWAY		1216 140TH AVE CT E		331 N FANCHER RD	
	DRAPER UT 840208567		SUMNER WA 983909656		SPOKANE WA 992120831	
	CONTRACTOR NUMBER : 100814		CONTRACTOR NUMBER : 698405		CONTRACTOR NUMBER : 100205	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
BASE + A2 CONTRACT TOTAL (A)			\$198,309,244.70		NO BID THIS ALTERNATE		NO BID THIS ALTERNATE		NO BID THIS ALTERNATE	

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. KIEWIT/MERLINO, A JOINT VENTUI
 10188 E I-25 FRONTAGE RD 33455 6TH AVE S
 FIRESTONE CO 805045445 FEDERALWA WA 980036335
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100801

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
PREPARATION								
1	MOBILIZATION	L.S.			8.89%			26.78%
			18,000,000.00	19,600,000.00	1,600,000.00	22,820,000.00	4,820,000.00	
2	CLEARING AND GRUBBING							
	47.8000	ACRE	8,500.0000	5,000.0000	-41.18%	14,000.0000	64.71%	
			406,300.00	239,000.00	-167,300.00	669,200.00	262,900.00	
3	CLEARING							
	0.6000	ACRE	15,000.0000	210,000.0000	1,300.00%	13,000.0000	-13.33%	
			9,000.00	126,000.00	117,000.00	7,800.00	-1,200.00	
4	REMOVING DRAINAGE STRUCTURE - RESORT CREEK							
	1.0000	EACH	20,000.0000	20,000.0000	0.00%	25,000.0000	25.00%	
			20,000.00	20,000.00	0.00	25,000.00	5,000.00	
5	REMOVING DRAINAGE STRUCTURE - TOWNSEND CREEK							
	1.0000	EACH	20,000.0000	27,000.0000	35.00%	25,000.0000	25.00%	
			20,000.00	27,000.00	7,000.00	25,000.00	5,000.00	
6	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			15.53%			73.30%
			173,110.00	200,000.00	26,890.00	300,000.00	126,890.00	
7	REMOVING SHAFT OBSTRUCTIONS	EST.			0.00%			0.00%
			1,303,700.00	1,303,700.00		1,303,700.00		
8	REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS	EST.			0.00%			0.00%
			21,000.00	21,000.00		21,000.00		
9	DELETED ITEM							
	0.0100	EACH	0.0001	0.0000	0.00%	0.0000	0.00%	
			0.00	0.00	0.00	0.00	0.00	
10	REMOVING PORTION OF CONC. BOX CULV.	L.S.			391.23%			75.44%
			5,700.00	28,000.00	22,300.00	10,000.00	4,300.00	
11	REMOVING EXISTING BRIDGE	L.S.			-8.79%			-56.04%
			455,000.00	415,000.00	-40,000.00	200,000.00	-255,000.00	
12	REMOVING CEMENT CONC. PAVEMENT	S.Y.			-21.05%			250.88%
	7130.0000		5.7000	4.5000		20.0000		
			40,641.00	32,085.00	-8,556.00	142,600.00	101,959.00	
13	REMOVING CONC. BARRIER	L.F.			95.56%			-11.11%
	67000.0000		2.2500	4.4000		2.0000		
			150,750.00	294,800.00	144,050.00	134,000.00	-16,750.00	

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. KIEWIT/MERLINO, A JOINT VENTURE
 10188 E I-25 FRONTAGE RD 33455 6TH AVE S
 FIRESTONE CO 805045445 FEDERALWA WA 980036335
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100801

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION							
14	REMOVING GUARDRAIL						
	530.0000	L.F.	6.6000	16.0000	142.42%	58.0000	778.79%
			3,498.00	8,480.00	4,982.00	30,740.00	27,242.00
15	REMOVING GUARDRAIL ANCHOR						
	3.0000	EACH	310.0000	1,600.0000	416.13%	400.0000	29.03%
			930.00	4,800.00	3,870.00	1,200.00	270.00
16	REMOVING TEMPORARY PAVEMENT MARKING						
	226300.0000	L.F.	0.4000	0.4000	0.00%	0.4000	0.00%
			90,520.00	90,520.00	0.00	90,520.00	0.00
17	REMOVING PAINT LINE						
	16450.0000	L.F.	0.4500	0.2500	-44.44%	0.2000	-55.56%
			7,402.50	4,112.50	-3,290.00	3,290.00	-4,112.50
18	DELETED ITEM						
	0.0100	EACH	0.0001	0.0000	0.00%	0.0000	0.00%
			0.00	0.00	0.00	0.00	0.00
19	SELECT TREE REMOVAL						
	428.0000	EACH	400.0000	225.0000	-43.75%	400.0000	0.00%
			171,200.00	96,300.00	-74,900.00	171,200.00	0.00
20	UPSLOPE TREE REMOVAL						
	155.0000	EACH	600.0000	535.0000	-10.83%	800.0000	33.33%
			93,000.00	82,925.00	-10,075.00	124,000.00	31,000.00
GRADING							
21	ROADWAY EXCAVATION INCL. HAUL - AREA A						
	109930.0000	C.Y.	6.5000	6.6000	1.54%	26.0000	300.00%
			714,545.00	725,538.00	10,993.00	2,858,180.00	2,143,635.00
22	ROADWAY EXCAVATION INCL. HAUL - AREA B						
	288800.0000	C.Y.	13.5000	12.4000	-8.15%	42.0000	211.11%
			3,898,800.00	3,581,120.00	-317,680.00	12,129,600.00	8,230,800.00
23	ROADWAY EXCAVATION INCL. HAUL - AREA C						
	109600.0000	C.Y.	13.5000	6.3000	-53.33%	57.0000	322.22%
			1,479,600.00	690,480.00	-789,120.00	6,247,200.00	4,767,600.00
24	ROADWAY EXCAVATION INCL. HAUL - AREA D						
	57050.0000	C.Y.	6.5000	6.5000	0.00%	20.0000	207.69%
			370,825.00	370,825.00	0.00	1,141,000.00	770,175.00
25	ROADWAY EXCAVATION INCL. HAUL - AREA E						
	23960.0000	C.Y.	13.5000	14.5000	7.41%	45.0000	233.33%
			323,460.00	347,420.00	23,960.00	1,078,200.00	754,740.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/08/2011

* * * BID CHECK REPORT * * *

TIME: 12:52

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011

AWARDED ON : Aug 19 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. KIEWIT/MERLINO, A JOINT VENTURE
 10188 E I-25 FRONTAGE RD 33455 6TH AVE S
 FIRESTONE CO 805045445 FEDERALWA WA 980036335
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100801

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.				
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
GRADING							
26	ROADWAY EXCAVATION INCL. HAUL - AREA F 164590.0000	C.Y.	6.5000 1,069,835.00	3.9000 641,901.00	-40.00 % -427,934.00	7.0000 1,152,130.00	7.69 % 82,295.00
27	PAVEMENT REPAIR EXCAVATION INCL. HAUL 67848.0000	S.Y.	1.1500 78,025.20	3.7000 251,037.60	221.74 % 173,012.40	10.0000 678,480.00	769.57 % 600,454.80
28	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL 20000.0000	C.Y.	14.2500 285,000.00	9.5000 190,000.00	-33.33 % -95,000.00	12.0000 240,000.00	-15.79 % -45,000.00
29	CONTROLLED BLASTING OF ROCK FACE 91840.0000	L.F.	6.8000 624,512.00	4.9000 450,016.00	-27.94 % -174,496.00	18.0000 1,653,120.00	164.71 % 1,028,608.00
30	FORCE ACCOUNT - TRIM BLASTING EST.				0.00 %		0.00 %
			91,000.00	91,000.00		91,000.00	
31	EXPLORATORY DRILLING 5253.0000	L.F.	7.0000 36,771.00	10.0000 52,530.00	42.86 % 15,759.00	65.0000 341,445.00	828.57 % 304,674.00
32	ROCK SLOPE SCALING 550.0000	CRHR	455.0000 250,250.00	418.0000 229,900.00	-8.13 % -20,350.00	320.0000 176,000.00	-29.67 % -74,250.00
33	EMBANKMENT COMPACTION 546140.0000	C.Y.	2.0000 1,092,280.00	1.4500 791,903.00	-27.50 % -300,377.00	1.0000 546,140.00	-50.00 % -546,140.00
34	SELECT ROCK EMBANKMENT 31410.0000	C.Y.	5.7000 179,037.00	7.1000 223,011.00	24.56 % 43,974.00	27.0000 848,070.00	373.68 % 669,033.00
35	AERATION EST.				0.00 %		0.00 %
			73,550.00	73,550.00		73,550.00	
DRAINAGE							
36	CONCRETE INLET 1.0000	EACH	1,100.0000 1,100.00	1,100.0000 1,100.00	0.00 % 0.00	2,650.0000 2,650.00	140.91 % 1,550.00
37	GRATE INLET TYPE 2 24.0000	EACH	2,390.0000 57,360.00	2,500.0000 60,000.00	4.60 % 2,640.00	4,800.0000 115,200.00	100.84 % 57,840.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/08/2011

* * * BID CHECK REPORT * * *

TIME: 12:52

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011

AWARDED ON : Aug 19 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. KIEWIT/MERLINO, A JOINT VENTURE
 10188 E I-25 FRONTAGE RD 33455 6TH AVE S
 FIRESTONE CO 805045445 FEDERALWA WA 980036335
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100801

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
DRAINAGE								
38	FRAME AND VANED GRATES FOR GRATE INLET TYPE 2							
	37.0000	EACH	710.0000	850.0000	19.72%	860.0000	21.13%	
			26,270.00	31,450.00	5,180.00	31,820.00	5,550.00	
39	DROP INLET TYPE 1							
	2.0000	EACH	3,640.0000	3,600.0000	-1.10%	5,100.0000	40.11%	
			7,280.00	7,200.00	-80.00	10,200.00	2,920.00	
40	DROP INLET TYPE 2							
	3.0000	EACH	5,235.0000	6,200.0000	18.43%	5,800.0000	10.79%	
			15,705.00	18,600.00	2,895.00	17,400.00	1,695.00	
41	FILTER BLANKET TYPE A							
	1437.0000	TON	27.5000	22.0000	-20.00%	77.0000	180.00%	
			39,517.50	31,614.00	-7,903.50	110,649.00	71,131.50	
42	FILTER BLANKET TYPE B							
	463.0000	TON	37.5000	25.0000	-33.33%	85.0000	126.67%	
			17,362.50	11,575.00	-5,787.50	39,355.00	21,992.50	
43	STREAMBED SEDIMENT							
	3236.0000	TON	40.0000	14.0000	-65.00%	32.0000	-20.00%	
			129,440.00	45,304.00	-84,136.00	103,552.00	-25,888.00	
44	STREAMBED COBBLES							
	6986.0000	TON	50.0000	16.0000	-68.00%	18.0000	-64.00%	
			349,300.00	111,776.00	-237,524.00	125,748.00	-223,552.00	
45	DELETED ITEM							
	0.0100	EACH	0.0001	0.0000	0.00%	0.0000	0.00%	
			0.00	0.00	0.00	0.00	0.00	
46	QUARRY SPALLS							
	3816.0000	TON	25.0000	14.0000	-44.00%	24.0000	-4.00%	
			95,400.00	53,424.00	-41,976.00	91,584.00	-3,816.00	
47	ROCK FOR EROSION AND SCOUR PROTECTION, CLASS A							
	588.0000	TON	30.0000	23.0000	-23.33%	39.0000	30.00%	
			17,640.00	13,524.00	-4,116.00	22,932.00	5,292.00	
48	ROCK FOR EROSION AND SCOUR PROTECTION, CLASS B							
	100.0000	TON	30.0000	27.0000	-10.00%	39.0000	30.00%	
			3,000.00	2,700.00	-300.00	3,900.00	900.00	
49	ROCK FOR EROSION AND SCOUR PROTECTION, CLASS C							
	9837.0000	TON	40.0000	13.0000	-67.50%	30.0000	-25.00%	
			393,480.00	127,881.00	-265,599.00	295,110.00	-98,370.00	
50	SAFETY BARS FOR CULVERT PIPE TYPE 1							
	11.0000	L.F.	155.0000	440.0000	183.87%	450.0000	190.32%	
			1,705.00	4,840.00	3,135.00	4,950.00	3,245.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/08/2011

* * * BID CHECK REPORT * * *

TIME: 12:52

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011

AWARDED ON : Aug 19 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. KIEWIT/MERLINO, A JOINT VENTURE
 10188 E I-25 FRONTAGE RD 33455 6TH AVE S
 FIRESTONE CO 805045445 FEDERALWA WA 980036335
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100801

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE							
51	FLARED END SECTION 24 IN. DIAM. 2.0000	EACH	570.0000 1,140.00	990.0000 1,980.00	73.68% 840.00	770.0000 1,540.00	35.09% 400.00
52	FLARED END SECTION 30 IN. DIAM. 4.0000	EACH	840.0000 3,360.00	1,400.0000 5,600.00	66.67% 2,240.00	960.0000 3,840.00	14.29% 480.00
53	UNDERDRAIN PIPE 6 IN. DIAM. 9464.0000	L.F.	13.6500 129,183.60	8.7000 82,336.80	-36.26% -46,846.80	13.0000 123,032.00	-4.76% -6,151.60
54	UNDERDRAIN PIPE 8 IN. DIAM. 10355.0000	L.F.	16.0000 165,680.00	12.5000 129,437.50	-21.88% -36,242.50	14.0000 144,970.00	-12.50% -20,710.00
55	UNDERDRAIN PIPE 10 IN. DIAM. 1459.0000	L.F.	20.0000 29,180.00	14.3000 20,863.70	-28.50% -8,316.30	18.0000 26,262.00	-10.00% -2,918.00
56	DRAIN PIPE 6 IN. DIAM. 1736.0000	L.F.	17.0000 29,512.00	8.7000 15,103.20	-48.82% -14,408.80	14.0000 24,304.00	-17.65% -5,208.00
57	DRAIN PIPE 8 IN. DIAM. 891.0000	L.F.	20.0000 17,820.00	12.3000 10,959.30	-38.50% -6,860.70	15.0000 13,365.00	-25.00% -4,455.00
58	DRAIN PIPE 10 IN. DIAM. 157.0000	L.F.	25.0000 3,925.00	16.6000 2,606.20	-33.60% -1,318.80	19.0000 2,983.00	-24.00% -942.00
59	SCHEDULE A CULV. PIPE 12 IN. DIAM. 509.0000	L.F.	46.6500 23,744.85	41.0000 20,869.00	-12.11% -2,875.85	51.0000 25,959.00	9.32% 2,214.15
60	SCHEDULE A CULV. PIPE 18 IN. DIAM. 1585.0000	L.F.	59.0000 93,515.00	42.0000 66,570.00	-28.81% -26,945.00	71.0000 112,535.00	20.34% 19,020.00
61	SCHEDULE A CULV. PIPE 24 IN. DIAM. 894.0000	L.F.	71.7000 64,099.80	60.0000 53,640.00	-16.32% -10,459.80	120.0000 107,280.00	67.36% 43,180.20
62	SCHEDULE A CULV. PIPE 30 IN. DIAM. 687.0000	L.F.	91.0000 62,517.00	78.0000 53,586.00	-14.29% -8,931.00	130.0000 89,310.00	42.86% 26,793.00
63	HDPE PIPE 22 IN. OUTSIDE DIAMETER (O.D.) 145.0000	L.F.	120.0000 17,400.00	88.0000 12,760.00	-26.67% -4,640.00	205.0000 29,725.00	70.83% 12,325.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/08/2011

* * * BID CHECK REPORT * * *

TIME: 12:52

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011

AWARDED ON : Aug 19 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. KIEWIT/MERLINO, A JOINT VENTURE
 10188 E I-25 FRONTAGE RD 33455 6TH AVE S
 FIRESTONE CO 805045445 FEDERALWA WA 980036335
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100801

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
DRAINAGE								
64	HDPE PIPE 63 IN OUTSIDE DIAMETER (O.D.) 228.0000	L.F.	360.0000 82,080.00	650.0000 148,200.00	80.56% 66,120.00	410.0000 93,480.00	13.89% 11,400.00	
65	HDPE LINER PIPE 22 IN. O.D. 205.0000	L.F.	60.0000 12,300.00	88.0000 18,040.00	46.67% 5,740.00	250.0000 51,250.00	316.67% 38,950.00	
66	HDPE LINER PIPE 63 IN. O.D. 205.0000	L.F.	175.0000 35,875.00	765.0000 156,825.00	337.14% 120,950.00	753.0000 154,365.00	330.29% 118,490.00	
67	CL. III REINF. CONC. CULV. PIPE 18 IN. DIAM. 812.0000	L.F.	75.0000 60,900.00	52.0000 42,224.00	-30.67% -18,676.00	87.0000 70,644.00	16.00% 9,744.00	
68	CL. III REINF. CONC. CULV. PIPE 24 IN. DIAM. 232.0000	L.F.	85.0000 19,720.00	81.0000 18,792.00	-4.71% -928.00	103.0000 23,896.00	21.18% 4,176.00	
STORM SEWER								
69	MODIFIED CATCH BASIN TYPE 2 48 IN. DIAM 1.0000	EACH	4,000.0000 4,000.00	2,400.0000 2,400.00	-40.00% -1,600.00	6,300.0000 6,300.00	57.50% 2,300.00	
70	MODIFIED CATCH BASIN TYPE 2 60 IN. DIAM. 27.0000	EACH	5,035.0000 135,945.00	3,600.0000 97,200.00	-28.50% -38,745.00	7,610.0000 205,470.00	51.14% 69,525.00	
71	MODIFIED CATCH BASIN TYPE 2 72 IN. DIAM. 11.0000	EACH	6,260.0000 68,860.00	5,000.0000 55,000.00	-20.13% -13,860.00	10,020.0000 110,220.00	60.06% 41,360.00	
72	MODIFIED CATCH BASIN TYPE 2 84 IN. DIAM. 3.0000	EACH	11,000.0000 33,000.00	5,300.0000 15,900.00	-51.82% -17,100.00	14,310.0000 42,930.00	30.09% 9,930.00	
73	MODIFIED CATCH BASIN TYPE 2 96 IN. DIAM. 1.0000	EACH	13,650.0000 13,650.00	6,500.0000 6,500.00	-52.38% -7,150.00	21,400.0000 21,400.00	56.78% 7,750.00	
74	CIRCULAR FRAME AND COVER TYPE 2 10.0000	EACH	750.0000 7,500.00	320.0000 3,200.00	-57.33% -4,300.00	810.0000 8,100.00	8.00% 600.00	
75	TESTING STORM SEWER PIPE 4570.0000	L.F.	3.4000 15,538.00	1.8000 8,226.00	-47.06% -7,312.00	7.0000 31,990.00	105.88% 16,452.00	

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011

----- 7TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC.
 10188 E I-25 FRONTAGE RD
 FIRESTONE CO 805045445
 CONTRACTOR NUMBER : 100099

----- 8TH BIDDER -----
 KIEWIT/MERLINO, A JOINT VENTUI
 33455 6TH AVE S
 FEDERALWA WA 980036335
 CONTRACTOR NUMBER : 100801

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
STORM SEWER								
76	PLAIN CONC. STORM SEWER PIPE 18 IN. DIAM. 400.0000	L.F.	30.0000 12,000.00	60.0000 24,000.00	100.00% 12,000.00	82.0000 32,800.00	173.33% 20,800.00	
77	CL. III REINF. CONC. STORM SEWER PIPE 30 IN. DIAM. 1034.0000	L.F.	75.0000 77,550.00	84.0000 86,856.00	12.00% 9,306.00	148.0000 153,032.00	97.33% 75,482.00	
78	CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM. 36.0000	L.F.	75.0000 2,700.00	80.0000 2,880.00	6.67% 180.00	71.0000 2,556.00	-5.33% -144.00	
79	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 1807.0000	L.F.	60.0000 108,420.00	49.0000 88,543.00	-18.33% -19,877.00	87.0000 157,209.00	45.00% 48,789.00	
80	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM. 250.0000	L.F.	75.0000 18,750.00	68.0000 17,000.00	-9.33% -1,750.00	117.0000 29,250.00	56.00% 10,500.00	
81	SCHEDULE A STORM SEWER PIPE 30 IN. DIAM. 1277.0000	L.F.	80.0000 102,160.00	88.0000 112,376.00	10.00% 10,216.00	136.0000 173,672.00	70.00% 71,512.00	
82	HEADWALL FOR PIPE 30 IN. DIAM. 6.0000	EACH	2,500.0000 15,000.00	2,600.0000 15,600.00	4.00% 600.00	2,300.0000 13,800.00	-8.00% -1,200.00	
83	HEADWALL FOR PIPE 60 IN. DIAM. 1.0000	EACH	3,500.0000 3,500.00	16,000.0000 16,000.00	357.14% 12,500.00	4,500.0000 4,500.00	28.57% 1,000.00	
SANITARY SEWER								
84	DUCTILE IRON SEWER PIPE 12 IN. DIAM. 53.0000	L.F.	70.0000 3,710.00	72.0000 3,816.00	2.86% 106.00	98.0000 5,194.00	40.00% 1,484.00	
STRUCTURE								
85	STRUCTURE EXCAVATION CLASS A INCL. HAUL 38010.0000	C.Y.	28.5000 1,083,285.00	11.5000 437,115.00	-59.65% -646,170.00	70.0000 2,660,700.00	145.61% 1,577,415.00	
86	SOIL EXCAVATION FOR SHAFT INCLUDING HAUL 6098.0000	C.Y.	455.0000 2,774,590.00	250.0000 1,524,500.00	-45.05% 1,250,090.00	910.0000 5,549,180.00	100.00% 2,774,590.00	

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. KIEWIT/MERLINO, A JOINT VENTUI
 10188 E I-25 FRONTAGE RD 33455 6TH AVE S
 FIRESTONE CO 805045445 FEDERALWA WA 980036335
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100801

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STRUCTURE								
87	ROCK EXCAVATION FOR SHAFT INCLUDING HAUL 2773.0000	C.Y.	685.0000	2,100.0000	206.57%	1,000.0000	45.99%	
			1,899,505.00	5,823,300.00	3,923,795.00	2,773,000.00	873,495.00	
88	SHORING OR EXTRA EXCAVATION CL. A L.S.				-25.34%		111.55%	
			2,410,770.00	1,800,000.00	-610,770.00	5,100,000.00	2,689,230.00	
89	GRAVEL BACKFILL FOR WALL 6699.0000	C.Y.	31.8500	33.0000	3.61%	67.0000	110.36%	
			213,363.15	221,067.00	7,703.85	448,833.00	235,469.85	
90	FURNISHING & PLACING TEMP. CASING FOR 2'-0" DIA. SHAFT 80.0000	L.F.	570.0000	85.0000	-85.09%	1.0000	-99.82%	
			45,600.00	6,800.00	-38,800.00	80.00	-45,520.00	
91	FURNISHING & PLACING TEMP. CASING FOR 5'-0" DIA. SHAFT 267.0000	L.F.	225.0000	100.0000	-55.56%	1.0000	-99.56%	
			60,075.00	26,700.00	-33,375.00	267.00	-59,808.00	
92	FURNISHING & PLACING TEMP. CASING FOR 6'-0" DIA. SHAFT 904.0000	L.F.	285.0000	125.0000	-56.14%	1.0000	-99.65%	
			257,640.00	113,000.00	-144,640.00	904.00	-256,736.00	
93	FURNISHING & PLACING TEMP. CASING FOR 8'-0" DIA. SHAFT 1775.0000	L.F.	340.0000	535.0000	57.35%	1.0000	-99.71%	
			603,500.00	949,625.00	346,125.00	1,775.00	-601,725.00	
94	FURNISHING PERMANENT CASING FOR 10'-0" DIAM. SHAFT 78.0000	L.F.	515.0000	1,100.0000	113.59%	1,500.0000	191.26%	
			40,170.00	85,800.00	45,630.00	117,000.00	76,830.00	
95	PLACING PERMANENT CASING FOR 10'-0" DIAM. SHAFT 8.0000	EACH	3,400.0000	5,000.0000	47.06%	3,000.0000	-11.76%	
			27,200.00	40,000.00	12,800.00	24,000.00	-3,200.00	
96	CASING SHORING 279.0000	L.F.	285.0000	85.0000	-70.18%	1.0000	-99.65%	
			79,515.00	23,715.00	-55,800.00	279.00	-79,236.00	
97	EPOXY-COATED ST. REINF. BAR FOR BRIDGE 832400.0000	LB.	1.4500	1.4500	0.00%	1.1000	-24.14%	
			1,206,980.00	1,206,980.00	0.00	915,640.00	-291,340.00	
98	ST. REINF. BAR FOR BRIDGE 3439741.0000	LB.	1.0000	1.3500	35.00%	0.8000	-20.00%	
			3,439,741.00	4,643,650.35	1,203,909.35	2,751,792.80	-687,948.20	
99	ST. REINF. BAR FOR RETAINING WALL 167301.0000	LB.	1.0000	1.3500	35.00%	1.0000	0.00%	
			167,301.00	225,856.35	58,555.35	167,301.00	0.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/08/2011

* * * BID CHECK REPORT * * *

TIME: 12:52

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011

AWARDED ON : Aug 19 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. KIEWIT/MERLINO, A JOINT VENTURE
 10188 E I-25 FRONTAGE RD 33455 6TH AVE S
 FIRESTONE CO 805045445 FEDERALWA WA 980036335
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100801

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.				
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STRUCTURE							
100	ST. REINF. BAR FOR PORTAL HEADWALL 69405.0000	LB.	1.0000 69,405.00	1.3500 93,696.75	35.00 % 24,291.75	1.0000 69,405.00	0.00 % 0.00
101	ST. REINF. BAR FOR FOUNDATION 12102.0000	LB.	1.0000 12,102.00	1.4000 16,942.80	40.00 % 4,840.80	1.0000 12,102.00	0.00 % 0.00
102	ST. REINF. BAR FOR SHAFT CAP 64232.0000	LB.	1.4000 89,924.80	1.3500 86,713.20	-3.57 % -3,211.60	1.0000 64,232.00	-28.57 % -25,692.80
103	ST. REINF. BAR FOR SHAFT 2817261.0000	LB.	1.4500 4,085,028.45	1.3500 3,803,302.35	-6.90 % -281,726.10	0.8000 2,253,808.80	-44.83 % 1,831,219.65
104	CSL ACCESS TUBE 44747.0000	L.F.	11.5000 514,590.50	7.0000 313,229.00	-39.13 % -201,361.50	7.0000 313,229.00	-39.13 % -201,361.50
105	CONC. CLASS 4000 FOR RETAINING WALL 1921.0000	C.Y.	455.0000 874,055.00	875.0000 1,680,875.00	92.31 % 806,820.00	600.0000 1,152,600.00	31.87 % 278,545.00
106	CONC. CLASS 4000 FOR PORTAL HEADWALL 499.0000	C.Y.	455.0000 227,045.00	600.0000 299,400.00	31.87 % 72,355.00	980.0000 489,020.00	115.38 % 261,975.00
107	CONC. CLASS 4000 FOR FOUNDATION 101.0000	C.Y.	455.0000 45,955.00	1,670.0000 168,670.00	267.03 % 122,715.00	450.0000 45,450.00	-1.10 % -505.00
108	CONC. CLASS 4000 FOR SHAFT CAP 506.0000	C.Y.	450.0000 227,700.00	800.0000 404,800.00	77.78 % 177,100.00	440.0000 222,640.00	-2.22 % -5,060.00
109	CONC. CLASS 4000 FOR BRIDGE 16285.0000	C.Y.	455.0000 7,409,675.00	1,050.0000 17,099,250.00	130.77 % 9,689,575.00	700.0000 11,399,500.00	53.85 % 3,989,825.00
110	CONC. CLASS 4000P FOR SHAFT 8537.0000	C.Y.	315.0000 2,689,155.00	320.0000 2,731,840.00	1.59 % 42,685.00	136.0000 1,161,032.00	-56.83 % 1,528,123.00
111	PRESTRESSED CONC. GIRDER - WF66G 2000.0000	L.F.	315.0000 630,000.00	500.0000 1,000,000.00	58.73 % 370,000.00	320.0000 640,000.00	1.59 % 10,000.00
112	PRESTRESSED CONC. GIRDER - WF74G 7833.0000	L.F.	315.0000 2,467,395.00	580.0000 4,543,140.00	84.13 % 2,075,745.00	330.0000 2,584,890.00	4.76 % 117,495.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/08/2011

* * * BID CHECK REPORT * * *

TIME: 12:52

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011

AWARDED ON : Aug 19 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. KIEWIT/MERLINO, A JOINT VENTURE
 10188 E I-25 FRONTAGE RD 33455 6TH AVE S
 FIRESTONE CO 805045445 FEDERALWA WA 980036335
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100801

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STRUCTURE								
113	PRESTRESSED CONC. GIRDER - WF83G 758.0000	L.F.	370.0000 280,460.00	400.0000 303,200.00	8.11% 22,740.00	450.0000 341,100.00	21.62% 60,640.00	
114	PRESTRESSED CONC. GIRDER - WF83G MODIFIED 16679.0000	L.F.	400.0000 6,671,600.00	380.0000 6,338,020.00	-5.00% -333,580.00	450.0000 7,505,550.00	12.50% 833,950.00	
115	PRESTRESSED CONC. GIRDER - 12 IN. PCPS 192.0000	L.F.	455.0000 87,360.00	320.0000 61,440.00	-29.67% -25,920.00	260.0000 49,920.00	-42.86% -37,440.00	
116	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT CALC		-6.00	-6.00	0.00%	-6.00	0.00%	
117	SURFACE AGING TREATMENT 25120.0000	S.Y.	28.5000 715,920.00	8.0000 200,960.00	-71.93% -514,960.00	8.0000 200,960.00	-71.93% -514,960.00	
118	SAMPLE PANEL FOR SURFACE AGING TREATMENT PROCESS L.S.		11,500.00	8,500.00	-26.09% -3,000.00	5,000.00	-56.52% -6,500.00	
119	GEOMEMBRANE 201435.0000	S.F.	0.3500 70,502.25	0.5500 110,789.25	57.14% 40,287.00	1.0000 201,435.00	185.71% 130,932.75	
120	STRUCTURAL CARBON STEEL L.S.		269,000.00	700,000.00	160.22% 431,000.00	230,000.00	-14.50% -39,000.00	
121	FABRIC PAD BEARING - SUPERSTR. 4.0000	EACH	570.0000 2,280.00	50.0000 200.00	-91.23% -2,080.00	2,800.0000 11,200.00	391.23% 8,920.00	
122	LONGITUDINAL SEISMIC RESTRAINER 12.0000	EACH	2,850.0000 34,200.00	10,000.0000 120,000.00	250.88% 85,800.00	3,500.0000 42,000.00	22.81% 7,800.00	
123	SUPERSTRUCTURE - LAKE KEECHELUS SNOWSHED REPL. L.S.		7,283,000.00	12,000,000.00	64.77% 4,717,000.00	8,900,000.00	22.20% 1,617,000.00	
124	SUPERSTRUCTURE - SLIDE CURVE BRIDGE L.S.		4,325,000.00	10,000,000.00	131.21% 5,675,000.00	3,850,000.00	-10.98% -475,000.00	
125	SUPERSTRUCTURE - RESORT CREEK BRIDGE WB L.S.		455,000.00	600,000.00	31.87% 145,000.00	350,000.00	-23.08% -105,000.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/08/2011

* * * BID CHECK REPORT * * *

TIME: 12:52

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011

AWARDED ON : Aug 19 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. KIEWIT/MERLINO, A JOINT VENTURE
 10188 E I-25 FRONTAGE RD 33455 6TH AVE S
 FIRESTONE CO 805045445 FEDERALWA WA 980036335
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100801

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STRUCTURE								
126	SUPERSTRUCTURE - RESORT CREEK BRIDGE EB							
		L.S.			64.84%			-20.88%
			455,000.00	750,000.00	295,000.00	360,000.00		-95,000.00
127	SUPERSTRUCTURE - UNNAMED CREEK AT MP 59.7 BRIDGE WB							
		L.S.			204.35%			47.83%
			11,500.00	35,000.00	23,500.00	17,000.00		5,500.00
128	SUPERSTRUCTURE - UNNAMED CREEK AT MP 59.7 BRIDGE EB							
		L.S.			291.30%			4.35%
			11,500.00	45,000.00	33,500.00	12,000.00		500.00
129	PIER 1 WEST PORTAL TOWER							
		L.S.			127.27%			37.88%
			330,000.00	750,000.00	420,000.00	455,000.00		125,000.00
130	PIER 1 EAST PORTAL TOWER							
		L.S.			153.38%			50.34%
			296,000.00	750,000.00	454,000.00	445,000.00		149,000.00
131	PIER 2 WEST PORTAL TOWER							
		L.S.			124.95%			-2.86%
			489,000.00	1,100,000.00	611,000.00	475,000.00		-14,000.00
132	PIER 2 EAST PORTAL TOWER							
		L.S.			141.76%			4.40%
			455,000.00	1,100,000.00	645,000.00	475,000.00		20,000.00
133	WEST PORTAL TRUSS							
		L.S.			75.44%			20.61%
			228,000.00	400,000.00	172,000.00	275,000.00		47,000.00
134	EAST PORTAL TRUSS							
		L.S.			75.44%			9.65%
			228,000.00	400,000.00	172,000.00	250,000.00		22,000.00
135	PIER 1 WEST MECHANICAL ROOM							
		L.S.			-5.86%			-42.47%
			956,000.00	900,000.00	-56,000.00	550,000.00		-406,000.00
136	PIER 1 EAST MECHANICAL ROOM							
		L.S.			-15.81%			-57.90%
			1,069,000.00	900,000.00	-169,000.00	450,000.00		-619,000.00
137	PIER 1 WEST COMMUNICATION ROOM							
		L.S.			53.85%			240.66%
			91,000.00	140,000.00	49,000.00	310,000.00		219,000.00
138	PIER 1 EAST COMMUNICATION ROOM							
		L.S.			53.85%			235.16%
			91,000.00	140,000.00	49,000.00	305,000.00		214,000.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/08/2011

* * * BID CHECK REPORT * * *

TIME: 12:52

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011

AWARDED ON : Aug 19 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. KIEWIT/MERLINO, A JOINT VENTURE
 10188 E I-25 FRONTAGE RD 33455 6TH AVE S
 FIRESTONE CO 805045445 FEDERALWA WA 980036335
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100801

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE							
139	GENERATOR ROOM	L.S.			45.83 %		-68.75 %
			240,000.00	350,000.00	110,000.00	75,000.00	-165,000.00
140	TANK ROOM	L.S.			43.84 %		-79.45 %
			365,000.00	525,000.00	160,000.00	75,000.00	-290,000.00
141	PLENUM	L.S.			-14.80 %		-49.41 %
			1,878,000.00	1,600,000.00	-278,000.00	950,000.00	-928,000.00
142	SNOWSHED ELECTRICAL SYSTEMS	L.S.			-8.63 %		-12.28 %
			5,472,000.00	5,000,000.00	-472,000.00	4,800,000.00	-672,000.00
143	SNOWSHED FIRE ALARM SYSTEMS	L.S.			46.44 %		48.54 %
			478,000.00	700,000.00	222,000.00	710,000.00	232,000.00
144	SNOWSHED MECHANICAL SYSTEMS	L.S.			148.70 %		107.25 %
			965,000.00	2,400,000.00	1,435,000.00	2,000,000.00	1,035,000.00
145	SNOWSHED FIRE PROTECTION SYSTEMS	L.S.			-27.77 %		60.51 %
			623,000.00	450,000.00	-173,000.00	1,000,000.00	377,000.00
146	SNOWSHED ITS/COMMUNICATION SYSTEMS	L.S.			-54.39 %		-55.22 %
			1,206,000.00	550,000.00	-656,000.00	540,000.00	-666,000.00
147	O&M MANUAL, TRAINING, AND AS-BUILT DOCUMENTATION	L.S.			400.00 %		150.00 %
			20,000.00	100,000.00	80,000.00	50,000.00	30,000.00
148	TRANSFORMER VAULT BUILDING	L.S.			160.42 %		-89.58 %
			96,000.00	250,000.00	154,000.00	10,000.00	-86,000.00
149	ADDITIONAL BUILDING ITEMS	L.S.			-12.20 %		-53.66 %
			205,000.00	180,000.00	-25,000.00	95,000.00	-110,000.00
150	DELETED ITEM						
	0.0100 EACH		0.0001	0.0000	0.00 %	0.0000	0.00 %
			0.00	0.00	0.00	0.00	0.00
151	TRAFFIC BARRIER	L.F.			203.45 %		-27.59 %
	3888.0000		145.0000	440.0000	295,000.00	105.0000	-335,000.00
			563,760.00	1,710,720.00	1,146,960.00	408,240.00	-155,520.00

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. KIEWIT/MERLINO, A JOINT VENTURE
 10188 E I-25 FRONTAGE RD 33455 6TH AVE S
 FIRESTONE CO 805045445 FEDERALWA WA 980036335
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100801

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STRUCTURE								
152	ELASTOMERIC BEARING PAD FOR TRAFFIC BARRIER							
	86.0000 EACH		285.0000	500.0000	75.44 %	650.0000	128.07 %	
			24,510.00	43,000.00	18,490.00	55,900.00	31,390.00	
153	ELASTOMERIC BEARING STOP PAD FOR TRAFFIC BARRIER							
	86.0000 EACH		285.0000	350.0000	22.81 %	160.0000	-43.86 %	
			24,510.00	30,100.00	5,590.00	13,760.00	-10,750.00	
154	SEW F-SHAPE TRAFFIC BARRIER - 42 IN.							
	4995.2000 L.F.		400.0000	600.0000	50.00 %	255.0000	-36.25 %	
			1,998,080.00	2,997,120.00	999,040.00	1,273,776.00	-724,304.00	
155	GEOSYNTHETIC WALL F-SHAPE TRAFFIC BARRIER - 42 IN.							
	462.7000 L.F.		400.0000	1,500.0000	275.00 %	300.0000	-25.00 %	
			185,080.00	694,050.00	508,970.00	138,810.00	-46,270.00	
156	GEOSYNTHETIC WALL F-SHAPE BARRIER - MODIFIED 42 IN.							
	1071.1000 L.F.		510.0000	2,200.0000	331.37 %	325.0000	-36.27 %	
			546,261.00	2,356,420.00	1,810,159.00	348,107.50	-198,153.50	
157	CONCRETE FASCIA PANEL - SOIL NAIL WALLS							
	41038.0000 S.F.		51.0000	30.0000	-41.18 %	62.0000	21.57 %	
			2,092,938.00	1,231,140.00	-861,798.00	2,544,356.00	451,418.00	
158	CONCRETE FASCIA PANEL - GEOSYNTHETIC WALLS							
	31239.0000 S.F.		51.0000	35.0000	-31.37 %	68.0000	33.33 %	
			1,593,189.00	1,093,365.00	-499,824.00	2,124,252.00	531,063.00	
159	CONCRETE FASCIA PANEL FOR WALL 10A							
	553.0000 S.F.		51.0000	150.0000	194.12 %	74.0000	45.10 %	
			28,203.00	82,950.00	54,747.00	40,922.00	12,719.00	
160	SOIL NAIL - EPOXY COATED							
	315.0000 EACH		680.0000	1,100.0000	61.76 %	1,225.0000	80.15 %	
			214,200.00	346,500.00	132,300.00	385,875.00	171,675.00	
161	SOIL NAIL - ENCAPSULATED							
	1843.0000 EACH		1,365.0000	1,300.0000	-4.76 %	1,510.0000	10.62 %	
			2,515,695.00	2,395,900.00	-119,795.00	2,782,930.00	267,235.00	
162	SOIL NAIL - MODIFIED							
	121.0000 EACH		285.0000	1,600.0000	461.40 %	200.0000	-29.82 %	
			34,485.00	193,600.00	159,115.00	24,200.00	-10,285.00	
163	SOIL NAIL							
	1910.0000 EACH		570.0000	1,100.0000	92.98 %	910.0000	59.65 %	
			1,088,700.00	2,101,000.00	1,012,300.00	1,738,100.00	649,400.00	
164	SOIL NAIL - VERTICAL							
	1036.0000 EACH		340.0000	850.0000	150.00 %	1,000.0000	194.12 %	
			352,240.00	880,600.00	528,360.00	1,036,000.00	683,760.00	

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. KIEWIT/MERLINO, A JOINT VENTURE
 10188 E I-25 FRONTAGE RD 33455 6TH AVE S
 FIRESTONE CO 805045445 FEDERALWA WA 980036335
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100801

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STRUCTURE								
165	SOIL NAIL VERIFICATION TEST AND SOIL NAIL PROOF TEST							
	152.0000	EACH	3,400.0000	1,600.0000	-52.94%	1,450.0000	-57.35%	
			516,800.00	243,200.00	-273,600.00	220,400.00	-296,400.00	
166	PREFABRICATED DRAINAGE MAT							
	4066.0000	S.Y.	22.7500	20.0000	-12.09%	18.0000	-20.88%	
			92,501.50	81,320.00	-11,181.50	73,188.00	-19,313.50	
167	PERMANENT GROUND ANCHOR							
	568.0000	EACH	2,850.0000	3,800.0000	33.33%	5,215.0000	82.98%	
			1,618,800.00	2,158,400.00	539,600.00	2,962,120.00	1,343,320.00	
168	PERMANENT GROUND ANCHOR PERFORMANCE TEST							
	33.0000	EACH	1,700.0000	2,500.0000	47.06%	500.0000	-70.59%	
			56,100.00	82,500.00	26,400.00	16,500.00	-39,600.00	
169	PERMANENT GROUND ANCHOR VERIFICATION TEST							
		L.S.			-12.79%		408.72%	
			17,200.00	15,000.00	-2,200.00	87,500.00	70,300.00	
170	STRUCTURAL EARTH WALL							
	169282.0000	S.F.	18.2000	26.0000	42.86%	30.0000	64.84%	
			3,080,932.40	4,401,332.00	1,320,399.60	5,078,460.00	1,997,527.60	
171	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL							
	184371.0000	C.Y.	20.5000	20.0000	-2.44%	49.0000	139.02%	
			3,779,605.50	3,687,420.00	-92,185.50	9,034,179.00	5,254,573.50	
172	BRIDGE APPROACH SLAB							
	1222.0000	S.Y.	255.0000	400.0000	56.86%	375.0000	47.06%	
			311,610.00	488,800.00	177,190.00	458,250.00	146,640.00	
173	MICROPILE							
	10.0000	EACH	17,000.0000	4,600.0000	-72.94%	5,450.0000	-67.94%	
			170,000.00	46,000.00	-124,000.00	54,500.00	-115,500.00	
174	MICROPILE VERIFICATION LOAD TESTING							
	1.0000	EACH	11,400.0000	10,000.0000	-12.28%	10,000.0000	-12.28%	
			11,400.00	10,000.00	-1,400.00	10,000.00	-1,400.00	
175	MICROPILE PROOF LOAD TESTING							
	4.0000	EACH	2,850.0000	900.0000	-68.42%	2,500.0000	-12.28%	
			11,400.00	3,600.00	-7,800.00	10,000.00	-1,400.00	
SURFACING								
176	CRUSHED SURFACING BASE COURSE							
	115590.0000	TON	13.6500	12.0000	-12.09%	28.0000	105.13%	
			1,577,803.50	1,387,080.00	-190,723.50	3,236,520.00	1,658,716.50	

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. KIEWIT/MERLINO, A JOINT VENTURE
 10188 E I-25 FRONTAGE RD 33455 6TH AVE S
 FIRESTONE CO 805045445 FEDERALWA WA 980036335
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100801

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
SURFACING								
177	CRUSHED SURFACING TOP COURSE							
	11130.0000	TON	13.6500	11.0000	-19.41%	36.0000	163.74%	
			151,924.50	122,430.00	-29,494.50	400,680.00	248,755.50	
178	SHOULDER FINISHING							
	0.7000	MI.	6,800.0000	5,000.0000	-26.47%	16,500.0000	142.65%	
			4,760.00	3,500.00	-1,260.00	11,550.00	6,790.00	
LIQUID ASPHALT								
179	ANTI-STRIPPING ADDITIVE							
		EST.			0.00%		0.00%	
			62,870.00	62,870.00		62,870.00		
CEMENT CONCRETE PAVEMENT								
180	CEMENT CONC. PAVEMENT							
	31335.3000	C.Y.	170.0000	305.0000	79.41%	160.0000	-5.88%	
			5,327,001.00	9,557,266.50	4,230,265.50	5,013,648.00	-313,353.00	
181	RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT							
		CALC			0.00%		0.00%	
			1.00	1.00		1.00		
182	PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT							
		CALC			0.00%		0.00%	
			160,000.00	160,000.00		160,000.00		
183	TIE BAR WITH DRILL HOLE							
	188.0000	EACH	12.0000	7.0000	-41.67%	10.0000	-16.67%	
			2,256.00	1,316.00	-940.00	1,880.00	-376.00	
184	CORROSION RESISTANT DOWEL BAR							
	36900.0000	EACH	16.0000	15.0000	-6.25%	19.0000	18.75%	
			590,400.00	553,500.00	-36,900.00	701,100.00	110,700.00	
185	MATURITY MEASUREMENT FOR CONCRETE QUALITY CONTROL							
		L.S.			-61.34%		-64.85%	
			28,450.00	11,000.00	-17,450.00	10,000.00	-18,450.00	
HOT MIX ASPHALT								
186	CRACK SEALING							
		EST.			0.00%		0.00%	
			11,380.00	11,380.00		11,380.00		

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. KIEWIT/MERLINO, A JOINT VENTURE
 10188 E I-25 FRONTAGE RD 33455 6TH AVE S
 FIRESTONE CO 805045445 FEDERALWA WA 980036335
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100801

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
HOT MIX ASPHALT								
187	PLANING BITUMINOUS PAVEMENT							
	2777.0000	S.Y.	10.0000	50.0000	400.00%	3.0000	-70.00%	
			27,770.00	138,850.00	111,080.00	8,331.00	-19,439.00	
188	PLANING BITUMINOUS PAVEMENT AND UNDERLYING MATERIALS							
	27310.0000	S.Y.	5.7000	125.0000	2,092.98%	2.0000	-64.91%	
			155,667.00	3,413,750.00	3,258,083.00	54,620.00	-101,047.00	
189	JOINT ADHESIVE, BITUMINOUS PAVEMENT							
	19990.0000	L.F.	2.0000	10.0000	400.00%	5.0000	150.00%	
			39,980.00	199,900.00	159,920.00	99,950.00	59,970.00	
190	HMA FOR PRELEVELING CL. 3/8 IN. PG 64-28							
	520.0000	TON	115.0000	100.0000	-13.04%	94.0000	-18.26%	
			59,800.00	52,000.00	-7,800.00	48,880.00	-10,920.00	
191	HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 64-28							
	11590.0000	TON	115.0000	100.0000	-13.04%	96.0000	-16.52%	
			1,332,850.00	1,159,000.00	-173,850.00	1,112,640.00	-220,210.00	
192	HMA CL. 1/2 IN. PG 64-28							
	26830.0000	TON	95.0000	85.0000	-10.53%	89.0000	-6.32%	
			2,548,850.00	2,280,550.00	-268,300.00	2,387,870.00	-160,980.00	
193	JOB MIX COMPLIANCE PRICE ADJUSTMENT							
		CALC			0.00%		0.00%	
			183,110.00	183,110.00		183,110.00		
194	COMPACTION PRICE ADJUSTMENT							
		CALC			0.00%		0.00%	
			48,130.00	48,130.00		48,130.00		
195	ASPHALT COST PRICE ADJUSTMENT							
		CALC			0.00%		0.00%	
			1,672,360.00	1,672,360.00		1,672,360.00		
196	LONGITUDINAL JOINT SEAL							
	8850.0000	L.F.	3.5000	3.0000	-14.29%	4.0000	14.29%	
			30,975.00	26,550.00	-4,425.00	35,400.00	4,425.00	
EROSION CNTL AND ROADSIDE RESTORATION								
197	ENVIRONMENTAL COMPLIANCE LEAD							
	840.0000	DAY	750.0000	750.0000	0.00%	750.0000	0.00%	
			630,000.00	630,000.00	0.00	630,000.00	0.00	
198	TEMPORARY EROSION CONTROL BLANKET							
	9334.0000	S.Y.	2.2500	4.2500	88.89%	4.5000	100.00%	
			21,001.50	39,669.50	18,668.00	42,003.00	21,001.50	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/08/2011

* * * BID CHECK REPORT * * *

TIME: 12:52

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011

AWARDED ON : Aug 19 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. KIEWIT/MERLINO, A JOINT VENTURE
 10188 E I-25 FRONTAGE RD 33455 6TH AVE S
 FIRESTONE CO 805045445 FEDERALWA WA 980036335
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100801

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
EROSION CNTL AND ROADSIDE RESTORATION								
199	CHECK DAM							
	10650.0000	L.F.	20.0000	7.7000	-61.50 %	15.0000	-25.00 %	
			213,000.00	82,005.00	-130,995.00	159,750.00	-53,250.00	
200	INLET PROTECTION							
	287.0000	EACH	100.0000	75.0000	-25.00 %	275.0000	175.00 %	
			28,700.00	21,525.00	-7,175.00	78,925.00	50,225.00	
201	STABILIZED CONSTRUCTION ENTRANCE							
	7924.0000	S.Y.	18.2000	15.0000	-17.58 %	26.0000	42.86 %	
			144,216.80	118,860.00	-25,356.80	206,024.00	61,807.20	
202	TIRE WASH							
	12.0000	EACH	11,095.0000	8,000.0000	-27.90 %	83,000.0000	648.08 %	
			133,140.00	96,000.00	-37,140.00	996,000.00	862,860.00	
203	STREET CLEANING							
	6700.0000	HR	100.0000	90.0000	-10.00 %	105.0000	5.00 %	
			670,000.00	603,000.00	-67,000.00	703,500.00	33,500.00	
204	HIGH VISIBILITY SILT FENCE							
	30914.0000	L.F.	2.8500	2.9000	1.75 %	7.5000	163.16 %	
			88,104.90	89,650.60	1,545.70	231,855.00	143,750.10	
205	WATTLE							
	58777.0000	L.F.	4.4000	3.5000	-20.45 %	11.0000	150.00 %	
			258,618.80	205,719.50	-52,899.30	646,547.00	387,928.20	
206	EROSION/WATER POLLUTION CONTROL							
		EST.			0.00 %		0.00 %	
			3,185,000.00	3,185,000.00		3,185,000.00		
207	ADDITIONAL BMP MATERIALS AND EQUIPMENT							
		L.S.			-34.91 %		-41.42 %	
			76,815.00	50,000.00	-26,815.00	45,000.00	-31,815.00	
208	MULCHING WITH HECP TYPE 1 MULCH							
	83.4000	ACRE	3,950.0000	3,300.0000	-16.46 %	3,500.0000	-11.39 %	
			329,430.00	275,220.00	-54,210.00	291,900.00	-37,530.00	
209	TEMPORARY SEEDING							
	50.3000	ACRE	350.0000	600.0000	71.43 %	370.0000	5.71 %	
			17,605.00	30,180.00	12,575.00	18,611.00	1,006.00	
210	SEEDING AND FERTILIZING							
	2.5000	ACRE	2,275.0000	4,000.0000	75.82 %	1,900.0000	-16.48 %	
			5,687.50	10,000.00	4,312.50	4,750.00	-937.50	
211	SEEDING							
	31.2000	ACRE	315.0000	400.0000	26.98 %	400.0000	26.98 %	
			9,828.00	12,480.00	2,652.00	12,480.00	2,652.00	

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. KIEWIT/MERLINO, A JOINT VENTURE
 10188 E I-25 FRONTAGE RD 33455 6TH AVE S
 FIRESTONE CO 805045445 FEDERALWA WA 980036335
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100801

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
EROSION CNTL AND ROADSIDE RESTORATION								
212	TOPSOIL TYPE A 24.5000	ACRE	64,200.0000 1,572,900.00	45,000.0000 1,102,500.00	-29.91% -470,400.00	35,000.0000 857,500.00	-45.48% -715,400.00	
213	FINE COMPOST 2.2000	ACRE	15,000.0000 33,000.00	21,000.0000 46,200.00	40.00% 13,200.00	29,000.0000 63,800.00	93.33% 30,800.00	
214	COARSE COMPOST 1235.0000	C.Y.	41.0000 50,635.00	50.0000 61,750.00	21.95% 11,115.00	38.0000 46,930.00	-7.32% -3,705.00	
215	WEED AND PEST CONTROL EST.		80,000.00	80,000.00	0.00%	80,000.00	0.00%	
216	WOOD STRAND MULCH 3.0000	ACRE	170.0000 510.00	3,600.0000 10,800.00	2,017.65% 10,290.00	3,500.0000 10,500.00	1,958.82% 9,990.00	
217	HIGH VISIBILITY FENCE 98368.0000	L.F.	3.1500 309,859.20	2.8000 275,430.40	-11.11% -34,428.80	3.0000 295,104.00	-4.76% -14,755.20	
218	MEDIA FILTER DRAIN MIX 3592.0000	C.Y.	74.0000 265,808.00	77.0000 276,584.00	4.05% 10,776.00	65.0000 233,480.00	-12.16% -32,328.00	
219	COMPOST AMENDED VEGETATED FILTER STRIP 8335.0000	C.Y.	33.5000 279,222.50	31.0000 258,385.00	-7.46% -20,837.50	20.0000 166,700.00	-40.30% -112,522.50	
220	FLOATING SILT CURTAIN 9339.0000	L.F.	39.8000 371,692.20	25.0000 233,475.00	-37.19% -138,217.20	26.0000 242,814.00	-34.67% -128,878.20	
221	TEMPORARY SEDIMENT TRAP 2464.0000	S.Y.	22.7500 56,056.00	12.0000 29,568.00	-47.25% -26,488.00	50.0000 123,200.00	119.78% 67,144.00	
222	TEMPORARY DRAINAGE - SNOWSHED WALL 3 L.S.		4,250.00	20,000.00	370.59% 15,750.00	3,664.71% 160,000.00	155,750.00	
223	TEMPORARY DRAINAGE - SNOWSHED, WALL 4 L.S.		158,500.00	13,000.00	-91.80% -145,500.00	155,000.00	-3,500.00	
224	TEMPORARY DRAINAGE - SLIDE CURVE BRIDGE, WALL 7 L.S.		30,250.00	7,000.00	-76.86% -23,250.00	140,000.00	109,750.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/08/2011

* * * BID CHECK REPORT * * *

TIME: 12:52

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011

AWARDED ON : Aug 19 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. KIEWIT/MERLINO, A JOINT VENTURE
 10188 E I-25 FRONTAGE RD 33455 6TH AVE S
 FIRESTONE CO 805045445 FEDERALWA WA 980036335
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100801

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CNTL AND ROADSIDE RESTORATION							
225	TEMPORARY STREAM DIVERSION - TOWNSEND CREEK L.S.				-20.00 %		-50.00 %
			40,000.00	32,000.00	-8,000.00	20,000.00	-20,000.00
226	TEMPORARY STREAM DIVERSION - RESORT CREEK L.S.				-67.47 %		62.65 %
			83,000.00	27,000.00	-56,000.00	135,000.00	52,000.00
TRAFFIC							
227	BEAM GUARDRAIL TRANSITION SECTION TYPE 21- WEATHERING ST. 7.0000 EACH		4,265.0000	3,300.0000	-22.63 %	3,500.0000	-17.94 %
			29,855.00	23,100.00	-6,755.00	24,500.00	-5,355.00
228	BEAM GUARDRAIL TYPE 31 NON-FLARED TERM. -WEATHERING ST. 9.0000 EACH		3,185.0000	3,300.0000	3.61 %	2,600.0000	-18.37 %
			28,665.00	29,700.00	1,035.00	23,400.00	-5,265.00
229	WEATHERING ST. BEAM GUARDRAIL TYPE 31 662.5000 L.F.		57.0000	43.0000	-24.56 %	29.0000	-49.12 %
			37,762.50	28,487.50	-9,275.00	19,212.50	-18,550.00
230	BEAM GUARDRAIL ANCHOR TYPE 10 - WEATHERING ST. 2.0000 EACH		1,140.0000	1,600.0000	40.35 %	690.0000	-39.47 %
			2,280.00	3,200.00	920.00	1,380.00	-900.00
231	BARRIER GAPS 359.0000 EACH		2,950.0000	1,600.0000	-45.76 %	935.0000	-68.31 %
			1,059,050.00	574,400.00	-484,650.00	335,665.00	-723,385.00
232	PRECAST CONC. BARRIER TYPE 42 IN. 2 SIDED F-SHAPE 11729.0000 L.F.		108.0000	85.0000	-21.30 %	80.0000	-25.93 %
			1,266,732.00	996,965.00	-269,767.00	938,320.00	-328,412.00
233	PRECAST CONC. BARRIER TYPE 42 IN. 1 SIDED F-SHAPE 1125.0000 L.F.		102.0000	72.0000	-29.41 %	75.0000	-26.47 %
			114,750.00	81,000.00	-33,750.00	84,375.00	-30,375.00
234	PRECAST BARRIER TEST PANEL 6.0000 EACH		3,980.0000	2,000.0000	-49.75 %	2,100.0000	-47.24 %
			23,880.00	12,000.00	-11,880.00	12,600.00	-11,280.00
235	CONC. BARRIER TRANSITION CIP TO 42 IN. 2 SIDED F-SHAPE 18.0000 EACH		4,100.0000	1,500.0000	-63.41 %	3,500.0000	-14.63 %
			73,800.00	27,000.00	-46,800.00	63,000.00	-10,800.00
236	CONC. BARRIER TRANSITION CIP TO 42 IN. 1 SIDED F-SHAPE 1.0000 EACH		4,100.0000	1,300.0000	-68.29 %	3,800.0000	-7.32 %
			4,100.00	1,300.00	-2,800.00	3,800.00	-300.00

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011

----- 7TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC.
 10188 E I-25 FRONTAGE RD
 FIRESTONE CO 805045445
 CONTRACTOR NUMBER : 100099

----- 8TH BIDDER -----
 KIEWIT/MERLINO, A JOINT VENTUI
 33455 6TH AVE S
 FEDERALWA WA 980036335
 CONTRACTOR NUMBER : 100801

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
237	CONC. BARRIER TRANSITION TYPE 2 TO 42 IN. F-SHAPE							
	4.0000 EACH		5,000.0000	1,300.0000	-74.00%	9,700.0000	94.00%	
			20,000.00	5,200.00	-14,800.00	38,800.00	18,800.00	
238	CAST-IN-PLACE CONC. BARRIER							
	87.5000 L.F.		245.0000	515.0000	110.20%	135.0000	-44.90%	
			21,437.50	45,062.50	23,625.00	11,812.50	-9,625.00	
239	CIP CONC. BARRIER - DIFFERENTIAL 42 IN. F-SHAPE							
	3616.0000 L.F.		315.0000	700.0000	122.22%	180.0000	-42.86%	
			1,139,040.00	2,531,200.00	1,392,160.00	650,880.00	-488,160.00	
240	CIP CONC. BARRIER - DIFFERENTIAL LIGHT STANDARD SECTION							
	3.0000 EACH		4,500.0000	20,000.0000	344.44%	10,000.0000	122.22%	
			13,500.00	60,000.00	46,500.00	30,000.00	16,500.00	
241	CAST-IN-PLACE TRAFFIC BARRIER TEST PANEL							
	6.0000 EACH		4,780.0000	10,000.0000	109.21%	3,500.0000	-26.78%	
			28,680.00	60,000.00	31,320.00	21,000.00	-7,680.00	
242	TEMPORARY CONC. BARRIER							
	148587.0000 L.F.		8.5000	1.7000	-80.00%	7.0000	-17.65%	
			1,262,989.50	252,597.90	1,010,391.60	1,040,109.00	-222,880.50	
243	REMOVING AND RESETTNG EXISTING PERMANENT BARRIER							
	1970.0000 L.F.		6.7500	5.6000	-17.04%	7.5000	11.11%	
			13,297.50	11,032.00	-2,265.50	14,775.00	1,477.50	
244	CONTRACTOR FURNISHED TEMPORARY CONC. BARRIER							
	19287.5000 L.F.		60.0000	22.0000	-63.33%	15.0000	-75.00%	
			1,157,250.00	424,325.00	-732,925.00	289,312.50	-867,937.50	
245	TEMPORARY IMPACT ATTENUATOR							
	24.0000 EACH		6,830.0000	2,200.0000	-67.79%	4,000.0000	-41.43%	
			163,920.00	52,800.00	-111,120.00	96,000.00	-67,920.00	
246	RESETTNG IMPACT ATTENUATOR							
	15.0000 EACH		1,140.0000	1,000.0000	-12.28%	1,240.0000	8.77%	
			17,100.00	15,000.00	-2,100.00	18,600.00	1,500.00	
247	TRANSPORTABLE ATTENUATOR(S)							
	6.0000 EACH		19,350.0000	27,000.0000	39.53%	45,000.0000	132.56%	
			116,100.00	162,000.00	45,900.00	270,000.00	153,900.00	
248	OPERATION OF TRANSPORTABLE ATTENUATOR(S)							
	40320.0000 HR		44.0000	14.0000	-68.18%	1.0000	-97.73%	
			1,774,080.00	564,480.00	1,209,600.00	40,320.00	1,733,760.00	
249	REPAIR TRANSPORTABLE ATTENUATOR(S)							
	EST.				0.00%		0.00%	
			5,120.00	5,120.00		5,120.00		

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011

----- 7TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC.
 10188 E I-25 FRONTAGE RD
 FIRESTONE CO 805045445
 CONTRACTOR NUMBER : 100099

----- 8TH BIDDER -----
 KIEWIT/MERLINO, A JOINT VENTURE
 33455 6TH AVE S
 FEDERALWA WA 980036335
 CONTRACTOR NUMBER : 100801

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
250	RIGID GUIDE POST 1373.0000	EACH	57.0000 78,261.00	150.0000 205,950.00	163.16% 127,689.00	51.0000 70,023.00	-10.53% -8,238.00	
251	BARRIER DELINEATOR 191.0000	EACH	13.6500 2,607.15	25.0000 4,775.00	83.15% 2,167.85	18.0000 3,438.00	31.87% 830.85	
252	SNOW POLE 2026.0000	EACH	60.0000 121,560.00	80.0000 162,080.00	33.33% 40,520.00	30.0000 60,780.00	-50.00% -60,780.00	
253	PAINT LINE 6540.0000	L.F.	0.2500 1,635.00	0.2500 1,635.00	0.00% 0.00	0.2500 1,635.00	0.00% 0.00	
254	GROOVED PLASTIC LINE 53350.0000	L.F.	1.7000 90,695.00	3.0000 160,050.00	76.47% 69,355.00	2.8000 149,380.00	64.71% 58,685.00	
255	GROOVED PLASTIC SPLATTER LINE 48200.0000	L.F.	2.0000 96,400.00	2.4000 115,680.00	20.00% 19,280.00	2.3000 110,860.00	15.00% 14,460.00	
256	CONCRETE RUMBLE STRIP 7.8000	MI.	7,625.0000 59,475.00	10,000.0000 78,000.00	31.15% 18,525.00	2,500.0000 19,500.00	-67.21% -39,975.00	
257	SHOULDER RUMBLE STRIP TYPE 1 2.9000	MI.	1,700.0000 4,930.00	970.0000 2,813.00	-42.94% -2,117.00	900.0000 2,610.00	-47.06% -2,320.00	
258	RECESSED PAVEMENT MARKER 12.0000	HUND	1,500.0000 18,000.00	1,000.0000 12,000.00	-33.33% -6,000.00	1,000.0000 12,000.00	-33.33% -6,000.00	
259	TEMPORARY PAVEMENT MARKING 650810.0000	L.F.	0.2500 162,702.50	0.1500 97,621.50	-40.00% -65,081.00	0.2000 130,162.00	-20.00% -32,540.50	
260	WINTER PLASTIC SPLATTER LINE 108670.0000	L.F.	0.5000 54,335.00	1.3000 141,271.00	160.00% 86,936.00	1.3000 141,271.00	160.00% 86,936.00	
261	PERMANENT SIGNING	L.S.	41,520.00	175,000.00	321.48% 133,480.00	72,000.00	73.41% 30,480.00	
262	CANTILEVER SIGN STRUCTURE NO. 1	L.S.	62,500.00	200,000.00	220.00% 137,500.00	80,000.00	28.00% 17,500.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/08/2011

* * * BID CHECK REPORT * * *

TIME: 12:52

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011

AWARDED ON : Aug 19 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. KIEWIT/MERLINO, A JOINT VENTURE
 10188 E I-25 FRONTAGE RD 33455 6TH AVE S
 FIRESTONE CO 805045445 FEDERALWA WA 980036335
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100801

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC							
263	CANTILEVER SIGN STRUCTURE NO. 2 L.S.				221.10 %		48.62 %
			54,500.00	175,000.00	120,500.00	81,000.00	26,500.00
264	CANTILEVER SIGN STRUCTURE NO. 3 L.S.				284.62 %		27.47 %
			45,500.00	175,000.00	129,500.00	58,000.00	12,500.00
265	CANTILEVER SIGN STRUCTURE NO. 4 L.S.				257.14 %		18.37 %
			49,000.00	175,000.00	126,000.00	58,000.00	9,000.00
266	ILLUMINATION SYSTEM SNOWSHED APPROACH L.S.				89.39 %		13.64 %
			132,000.00	250,000.00	118,000.00	150,000.00	18,000.00
267	ILLUMINATION SYSTEM LANE REDUCTION L.S.				362.96 %		38.89 %
			54,000.00	250,000.00	196,000.00	75,000.00	21,000.00
268	ILLUMINATION SYSTEM - SNOWSHED TEMPORARY L.S.				11.11 %		233.33 %
			225,000.00	250,000.00	25,000.00	750,000.00	525,000.00
269	ITS - FIBER COMMUNICATION SYSTEM L.S.				-20.32 %		83.27 %
			251,000.00	200,000.00	-51,000.00	460,000.00	209,000.00
270	ITS - CCTV 1 L.S.				669.23 %		-84.62 %
			13,000.00	100,000.00	87,000.00	2,000.00	-11,000.00
271	ITS - CCTV 2 L.S.				194.12 %		-47.06 %
			34,000.00	100,000.00	66,000.00	18,000.00	-16,000.00
272	ITS - CCTV 3 L.S.				244.83 %		-62.07 %
			29,000.00	100,000.00	71,000.00	11,000.00	-18,000.00
273	ITS - CCTV 4 L.S.				316.67 %		12.50 %
			24,000.00	100,000.00	76,000.00	27,000.00	3,000.00
274	ITS - EQUIPMENT HUT L.S.				220.00 %		460.00 %
			25,000.00	80,000.00	55,000.00	140,000.00	115,000.00
275	ITS - VMS 1 L.S.				-79.43 %		-4.00 %
			87,500.00	18,000.00	-69,500.00	84,000.00	-3,500.00

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. KIEWIT/MERLINO, A JOINT VENTURE
 10188 E I-25 FRONTAGE RD 33455 6TH AVE S
 FIRESTONE CO 805045445 FEDERALWA WA 980036335
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100801

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
276	ITS - VMS 2	L.S.			-80.85%			-18.09%
			94,000.00	18,000.00	-76,000.00	77,000.00	-17,000.00	
277	ITS - DATA STATION 1	L.S.			177.78%			-44.44%
			18,000.00	50,000.00	32,000.00	10,000.00	-8,000.00	
278	ITS - DATA STATION 2	L.S.			177.78%			-44.44%
			18,000.00	50,000.00	32,000.00	10,000.00	-8,000.00	
279	VARIABLE MESSAGE SIGN - SNOWSHED				-97.26%			31.51%
	8.0000 EACH		73,000.0000	2,000.0000	-568,000.00	96,000.0000	184,000.00	
280	CONDUIT PIPE 2 IN. DIAM.	L.F.			-13.04%			221.74%
	3716.0000		11.5000	10.0000	-5,574.00	37.0000	94,758.00	
281	UTILITY TRENCH	L.F.			-62.26%			-28.30%
	10250.0000		26.5000	10.0000	-169,125.00	19,750.00	-76,875.00	
282	ELECTRICAL VAULT TYPE 5106	EACH			157.14%			20.00%
	11.0000		3,500.0000	9,000.0000	60,500.00	4,200.0000	7,700.00	
283	ELECTRICAL VAULT TYPE 5106 SHORT	EACH			166.67%			40.00%
	5.0000		3,000.0000	8,000.0000	25,000.00	4,200.0000	6,000.00	
284	ELECTRICAL VAULT TYPE 575	EACH			108.33%			37.50%
	6.0000		2,400.0000	5,000.0000	15,600.00	3,300.0000	5,400.00	
285	ELECTRICAL VAULT TYPE 776	EACH			140.00%			52.00%
	1.0000		2,500.0000	6,000.0000	3,500.00	3,800.0000	1,300.00	
286	ELECTRICAL VAULT TYPE 3642	EACH			50.00%			180.00%
	5.0000		1,000.0000	1,500.0000	2,500.00	2,800.0000	9,000.00	
287	SEQUENTIAL ARROW SIGN	HR			-75.00%			-50.00%
	49360.0000		2.0000	0.5000	-74,040.00	1.0000	-49,360.00	
288	PORTABLE CHANGEABLE MESSAGE SIGN	HR			-60.00%			-55.56%
	100800.0000		2.2500	0.9000	-136,080.00	1.0000	-126,000.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/08/2011

* * * BID CHECK REPORT * * *

TIME: 12:52

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011

AWARDED ON : Aug 19 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. KIEWIT/MERLINO, A JOINT VENTURE
 10188 E I-25 FRONTAGE RD 33455 6TH AVE S
 FIRESTONE CO 805045445 FEDERALWA WA 980036335
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100801

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.			
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC						
289	OTHER TEMPORARY TRAFFIC CONTROL					
		L.S.			92.25 %	4,038.63 %
			93,630.00	180,000.00	86,370.00	3,875,000.00 3,781,370.00
290	FLAGGERS AND SPOTTERS					
	6000.0000	HR	44.0000	50.0000	13.64 %	1.0000 -97.73 %
			264,000.00	300,000.00	36,000.00	6,000.00 -258,000.00
291	OTHER TRAFFIC CONTROL LABOR					
	120936.0000	HR	40.0000	0.0100	-99.98 %	1.0000 -97.50 %
			4,837,440.00	1,209.36	4,836,230.64	120,936.00 4,716,504.00
292	TRAFFIC CONTROL SUPERVISOR					
		L.S.			42.86 %	-100.00 %
			420,000.00	600,000.00	180,000.00	1.00 -419,999.00
293	CONSTRUCTION SIGNS CLASS A					
	4669.0000	S.F.	21.6000	13.0000	-39.81 %	55.0000 154.63 %
			100,850.40	60,697.00	-40,153.40	256,795.00 155,944.60
OTHER ITEMS						
294	TYPE C PROGRESS SCHEDULE					
		L.S.			-12.28 %	-12.28 %
			114,000.00	100,000.00	-14,000.00	100,000.00 -14,000.00
295	SCHEDULE UPDATE					
	60.0000	EACH	1,500.0000	1,500.0000	0.00 %	1,500.0000 0.00 %
			90,000.00	90,000.00	0.00	90,000.00 0.00
296	STRUCTURE EXCAVATION CLASS B INCL. HAUL					
	13127.0000	C.Y.	11.4000	6.7000	-41.23 %	55.0000 382.46 %
			149,647.80	87,950.90	-61,696.90	721,985.00 572,337.20
297	SHORING OR EXTRA EXCAVATION CLASS B					
	41910.0000	S.F.	1.7000	0.3500	-79.41 %	6.0000 252.94 %
			71,247.00	14,668.50	-56,578.50	251,460.00 180,213.00
298	GRAVEL BACKFILL FOR FOUNDATION CLASS A					
	713.0000	C.Y.	33.0000	31.0000	-6.06 %	70.0000 112.12 %
			23,529.00	22,103.00	-1,426.00	49,910.00 26,381.00
299	GRAVEL BACKFILL FOR DRAIN					
	4688.0000	C.Y.	51.0000	33.0000	-35.29 %	75.0000 47.06 %
			239,088.00	154,704.00	-84,384.00	351,600.00 112,512.00
300	DRAINAGE STRUCTURE ABANDON					
	29.0000	EACH	3,270.0000	350.0000	-89.30 %	2,700.0000 -17.43 %
			94,830.00	10,150.00	-84,680.00	78,300.00 -16,530.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/08/2011

* * * BID CHECK REPORT * * *

TIME: 12:52

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011

AWARDED ON : Aug 19 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. KIEWIT/MERLINO, A JOINT VENTURE
 10188 E I-25 FRONTAGE RD 33455 6TH AVE S
 FIRESTONE CO 805045445 FEDERALWA WA 980036335
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100801

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
301	CONTROLLED DENSITY FILL 92.8000	C.Y.	125.0000 11,600.00	115.0000 10,672.00	-8.00 % -928.00	200.0000 18,560.00	60.00 % 6,960.00	
302	LOW DENSITY CONCRETE 1334.6000	C.Y.	100.0000 133,460.00	135.0000 180,171.00	35.00 % 46,711.00	175.0000 233,555.00	75.00 % 100,095.00	
303	WATER 108000.0000	MGAL	4.5500 491,400.00	0.0100 1,080.00	-99.78 % -490,320.00	40.0000 4,320,000.00	779.12 % 3,828,600.00	
304	CURE BOX	L.S.	9,110.00	50,000.00	448.85 % 40,890.00	10,000.00	9.77 % 890.00	
305	STRUCTURE SURVEYING	L.S.	2,169,000.00	1,200,000.00	-44.67 % -969,000.00	450,000.00	-79.25 % 1,719,000.00	
306	ROADWAY SURVEYING	L.S.	455,000.00	800,000.00	75.82 % 345,000.00	400,000.00	-12.09 % -55,000.00	
307	CONC. SLOPE PROTECTION 940.0000	S.Y.	34.0000 31,960.00	135.0000 126,900.00	297.06 % 94,940.00	50.0000 47,000.00	47.06 % 15,040.00	
308	CABLE NET SLOPE PROTECTION 135950.0000	S.F.	7.0000 951,650.00	8.8000 1,196,360.00	25.71 % 244,710.00	8.0000 1,087,600.00	14.29 % 135,950.00	
309	CABLE FENCE 1345.0000	L.F.	115.0000 154,675.00	155.0000 208,475.00	34.78 % 53,800.00	85.0000 114,325.00	-26.09 % -40,350.00	
310	REMOVE AND RESET PADDLE GLARE SCREEN 34017.0000	L.F.	12.0000 408,204.00	7.0000 238,119.00	-41.67 % -170,085.00	6.0000 204,102.00	-50.00 % -204,102.00	
311	CONTRACTOR FURNISHED PADDLE GLARE SCREEN 2204.0000	L.F.	25.0000 55,100.00	20.0000 44,080.00	-20.00 % -11,020.00	15.0000 33,060.00	-40.00 % -22,040.00	
312	GRAVITY BLOCK WALL 505.0000	S.F.	28.5000 14,392.50	34.0000 17,170.00	19.30 % 2,777.50	32.0000 16,160.00	12.28 % 1,767.50	
313	ADJUST INLET 4.0000	EACH	500.0000 2,000.00	800.0000 3,200.00	60.00 % 1,200.00	950.0000 3,800.00	90.00 % 1,800.00	

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. KIEWIT/MERLINO, A JOINT VENTURE
 10188 E I-25 FRONTAGE RD 33455 6TH AVE S
 FIRESTONE CO 805045445 FEDERALWA WA 980036335
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100801

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
314	MANHOLE 60 IN. DIAM. TYPE 3							
	14.0000	EACH	5,500.0000	4,200.0000	-23.64%	9,300.0000	69.09%	
			77,000.00	58,800.00	-18,200.00	130,200.00	53,200.00	
315	MANHOLE 72 IN. DIAM. TYPE 3							
	1.0000	EACH	7,000.0000	5,000.0000	-28.57%	11,000.0000	57.14%	
			7,000.00	5,000.00	-2,000.00	11,000.00	4,000.00	
316	MODIFIED MANHOLE TYPE 3							
	14.0000	EACH	6,000.0000	600.0000	-90.00%	8,500.0000	41.67%	
			84,000.00	8,400.00	-75,600.00	119,000.00	35,000.00	
317	KNIFE GATE STORMWATER VALVE MANHOLE							
	1.0000	EACH	7,000.0000	5,000.0000	-28.57%	8,600.0000	22.86%	
			7,000.00	5,000.00	-2,000.00	8,600.00	1,600.00	
318	KNIFE GATE STORMWATER VALVE							
		L.S.			-18.20%		-66.05%	
			24,450.00	20,000.00	-4,450.00	8,300.00	-16,150.00	
319	HYDROCARBON SENSORS							
		L.S.			-23.08%		207.69%	
			6,500.00	5,000.00	-1,500.00	20,000.00	13,500.00	
320	MANHOLE ADDITIONAL HEIGHT 60 IN. DIAM. TYPE 3							
	173.0000	L.F.	315.0000	225.0000	-28.57%	235.0000	-25.40%	
			54,495.00	38,925.00	-15,570.00	40,655.00	-13,840.00	
321	FIRE HYDRANT BOX							
	4.0000	EACH	2,000.0000	4,000.0000	100.00%	4,300.0000	115.00%	
			8,000.00	16,000.00	8,000.00	17,200.00	9,200.00	
322	LOCKING SOLID METAL COVER AND FRAME FOR GRATE INLET							
	1.0000	EACH	1,000.0000	650.0000	-35.00%	1,600.0000	60.00%	
			1,000.00	650.00	-350.00	1,600.00	600.00	
323	SNOW NET 3.0 M							
	1943.9000	L.F.	2,290.0000	1,100.0000	-51.97%	900.0000	-60.70%	
			4,451,531.00	2,138,290.00	2,313,241.00	1,749,510.00	2,702,021.00	
324	SNOW NET 3.5 M							
	1476.4000	L.F.	2,775.0000	1,200.0000	-56.76%	975.0000	-64.86%	
			4,097,010.00	1,771,680.00	2,325,330.00	1,439,490.00	2,657,520.00	
325	SNOW NET 3.0 M - LINE 7							
	236.2000	L.F.	3,430.0000	1,340.0000	-60.93%	1,100.0000	-67.93%	
			810,166.00	316,508.00	-493,658.00	259,820.00	-550,346.00	
326	SNOW NET 3.5 M - LINE 7							
	80.4000	L.F.	4,165.0000	1,350.0000	-67.59%	1,100.0000	-73.59%	
			334,866.00	108,540.00	-226,326.00	88,440.00	-246,426.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/08/2011

* * * BID CHECK REPORT * * *

TIME: 12:52

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011

AWARDED ON : Aug 19 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. KIEWIT/MERLINO, A JOINT VENTURE
 10188 E I-25 FRONTAGE RD 33455 6TH AVE S
 FIRESTONE CO 805045445 FEDERALWA WA 980036335
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100801

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
327	FORCE ACCOUNT - SNOW NET REPAIR MATERIALS							
	EST.				0.00 %			0.00 %
			96,915.00	96,915.00			96,915.00	
328	SNOW NET TRAINING							
	L.S.				119.78 %			83.15 %
			5,460.00	12,000.00	6,540.00		10,000.00	4,540.00
329	SNOW NET AND ENVIRONMENTAL INSTRUMENTATION TRAINING							
	L.S.				357.88 %			266.30 %
			5,460.00	25,000.00	19,540.00		20,000.00	14,540.00
330	SNOW NET AND ENVIRONMENTAL MONITORING SYSTEM							
	L.S.				55.69 %			32.90 %
			263,350.00	410,000.00	146,650.00		350,000.00	86,650.00
331	ROADSIDE CLEANUP							
	EST.				0.00 %			0.00 %
			284,500.00	284,500.00			284,500.00	
332	TRIMMING AND CLEANUP							
	L.S.				-23.84 %			28.88 %
			85,350.00	65,000.00	-20,350.00		110,000.00	24,650.00
333	REIMBURSEMENT FOR THIRD PARTY DAMAGE							
	EST.				0.00 %			0.00 %
			5.00	5.00			5.00	
334	MINOR CHANGE							
	CALC				0.00 %			0.00 %
			-1.00	-1.00			-1.00	
335	FUEL COST ADJUSTMENT							
	CALC				0.00 %			0.00 %
			3,435,282.00	3,435,282.00			3,435,282.00	
336	STEEL COST ADJUSTMENT							
	CALC				0.00 %			0.00 %
			340,000.00	340,000.00			340,000.00	
337	AGGREGATE COMPLIANCE PRICE ADJUSTMENT							
	CALC				0.00 %			0.00 %
			69,570.00	69,570.00			69,570.00	
338	CONFIRMATION SCALE							
	L.S.				-58.82 %			1,311.76 %
			17,000.00	7,000.00	-10,000.00		240,000.00	223,000.00
339	SPCC PLAN							
	L.S.				1,654.39 %			250.88 %
			5,700.00	100,000.00	94,300.00		20,000.00	14,300.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/08/2011

* * * BID CHECK REPORT * * *

TIME: 12:52

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011

AWARDED ON : Aug 19 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. KIEWIT/MERLINO, A JOINT VENTURE
 10188 E I-25 FRONTAGE RD 33455 6TH AVE S
 FIRESTONE CO 805045445 FEDERALWA WA 980036335
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100801

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
340	DELETED ITEM							
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	
341	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE							
	15340.0000	S.Y.	2.2500	1.4000	-37.78 %	5.5000	144.44 %	
			34,515.00	21,476.00	-13,039.00	84,370.00	49,855.00	
342	GEOSYNTHETIC RETAINING WALL							
	31900.0000	S.F.	14.7000	14.0000	-4.76 %	61.0000	314.97 %	
			468,930.00	446,600.00	-22,330.00	1,945,900.00	1,476,970.00	
343	GRAVEL BORROW FOR GEOSYNTHETIC RET. WALL INCL. HAUL							
	20411.0000	C.Y.	21.2000	21.0000	-0.94 %	68.0000	220.75 %	
			432,713.20	428,631.00	-4,082.20	1,387,948.00	955,234.80	
344	LARGE WOODY MATERIAL							
	444.0000	EACH	485.0000	350.0000	-27.84 %	1,500.0000	209.28 %	
			215,340.00	155,400.00	-59,940.00	666,000.00	450,660.00	
345	BRUSH PILE							
	26.0000	EACH	1,250.0000	700.0000	-44.00 %	1,200.0000	-4.00 %	
			32,500.00	18,200.00	-14,300.00	31,200.00	-1,300.00	
346	BOULDER ANCHOR							
	4.0000	EACH	340.0000	1,000.0000	194.12 %	245.0000	-27.94 %	
			1,360.00	4,000.00	2,640.00	980.00	-380.00	
347	EARTH ANCHOR							
	224.0000	EACH	245.0000	190.0000	-22.45 %	300.0000	22.45 %	
			54,880.00	42,560.00	-12,320.00	67,200.00	12,320.00	
348	SHOTCRETE FACING							
	98068.0000	S.F.	20.5000	18.0000	-12.20 %	14.0000	-31.71 %	
			2,010,394.00	1,765,224.00	-245,170.00	1,372,952.00	-637,442.00	
349	ROCK BOLT TYPE L							
	500.0000	L.F.	40.0000	44.0000	10.00 %	37.0000	-7.50 %	
			20,000.00	22,000.00	2,000.00	18,500.00	-1,500.00	
350	ROCK BOLT TYPE H							
	6600.0000	L.F.	50.0000	56.0000	12.00 %	43.0000	-14.00 %	
			330,000.00	369,600.00	39,600.00	283,800.00	-46,200.00	
351	ROCK DOWEL TYPE L							
	28510.0000	L.F.	40.0000	43.0000	7.50 %	38.0000	-5.00 %	
			1,140,400.00	1,225,930.00	85,530.00	1,083,380.00	-57,020.00	
352	ROCK DOWEL TYPE H							
	20175.0000	L.F.	50.0000	51.0000	2.00 %	42.0000	-16.00 %	
			1,008,750.00	1,028,925.00	20,175.00	847,350.00	-161,400.00	

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011

----- 7TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC.
 10188 E I-25 FRONTAGE RD
 FIRESTONE CO 805045445
 CONTRACTOR NUMBER : 100099

----- 8TH BIDDER -----
 KIEWIT/MERLINO, A JOINT VENTURE
 33455 6TH AVE S
 FEDERALWA WA 980036335
 CONTRACTOR NUMBER : 100801

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
353	ROCK DOWEL TYPE V 4465.0000	L.F.	50.0000 223,250.00	67.0000 299,155.00	34.00 % 75,905.00	48.0000 214,320.00	-4.00 % -8,930.00	
354	UPSLOPE ROCK BOLT TYPE L 4550.0000	L.F.	55.0000 250,250.00	86.0000 391,300.00	56.36 % 141,050.00	51.0000 232,050.00	-7.27 % -18,200.00	
355	UPSLOPE ROCK BOLT TYPE H 280.0000	L.F.	70.0000 19,600.00	110.0000 30,800.00	57.14 % 11,200.00	56.0000 15,680.00	-20.00 % -3,920.00	
356	UPSLOPE ROCK DOWEL TYPE L 9075.0000	L.F.	55.0000 499,125.00	63.0000 571,725.00	14.55 % 72,600.00	51.0000 462,825.00	-7.27 % -36,300.00	
357	UPSLOPE ROCK DOWEL TYPE H 1000.0000	L.F.	70.0000 70,000.00	88.0000 88,000.00	25.71 % 18,000.00	56.0000 56,000.00	-20.00 % -14,000.00	
358	UPSLOPE ROCK DOWEL TYPE V 5425.0000	L.F.	70.0000 379,750.00	120.0000 651,000.00	71.43 % 271,250.00	60.0000 325,500.00	-14.29 % -54,250.00	
359	FORCE ACCOUNT - GROUT EXCEEDANCE EST.				0.00 %		0.00 %	
			114,000.00	114,000.00		114,000.00		
360	FIBER REINFORCED SHOTCRETE 830.0000	C.Y.	570.0000 473,100.00	700.0000 581,000.00	22.81 % 107,900.00	755.0000 626,650.00	32.46 % 153,550.00	
361	HORIZONTAL PVC DRAIN 6925.0000	L.F.	13.6500 94,526.25	42.0000 290,850.00	207.69 % 196,323.75	25.0000 173,125.00	83.15 % 78,598.75	
362	UPSLOPE HORIZONTAL PVC DRAIN 440.0000	L.F.	19.0000 8,360.00	104.0000 45,760.00	447.37 % 37,400.00	25.0000 11,000.00	31.58 % 2,640.00	
363	FORCE ACCOUNT - ROCKFALL CONTAINMENT INITIAL REPAIR EST.				0.00 %		0.00 %	
			91,000.00	91,000.00		91,000.00		
364	ROCKFALL CONTAINMENT NET L.S.				-36.59 %		275.61 %	
			205,000.00	130,000.00	-75,000.00	770,000.00	565,000.00	
365	MOVABLE ROCKFALL BARRIER (WSDOT OWNED) L.S.				220.08 %		381.17 %	
			239,000.00	765,000.00	526,000.00	1,150,000.00	911,000.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/08/2011

* * * BID CHECK REPORT * * *

TIME: 12:52

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011

AWARDED ON : Aug 19 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. KIEWIT/MERLINO, A JOINT VENTURE
 10188 E I-25 FRONTAGE RD 33455 6TH AVE S
 FIRESTONE CO 805045445 FEDERALWA WA 980036335
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100801

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.			
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS						
366	SURVEY PRISM SYSTEM WITH AMTS					
	L.S.				640.74 %	591.36 %
			81,000.00	600,000.00	519,000.00	479,000.00
367	STRAIN GAGES ON ROCK DOWELS					
	L.S.				2,029.03 %	545.16 %
			31,000.00	660,000.00	629,000.00	169,000.00
368	PIEZOMETERS ON ROCK DOWELS					
	L.S.				-52.00 %	700.00 %
			25,000.00	12,000.00	-13,000.00	175,000.00
369	HMA CL. 3/8 IN. PG 64-28					
	23630.0000 TON		95.0000	85.0000	-10.53 %	0.00 %
			2,244,850.00	2,008,550.00	-236,300.00	2,244,850.00
370	REPAIR AND REINSTALL FLOATING SILT CURTAIN					
	14711.0000 L.F.		20.0000	5.0000	-75.00 %	30.00 %
			294,220.00	73,555.00	-220,665.00	382,486.00
371	FORCE ACCOUNT - POTHOLE PATCHING					
	EST.				0.00 %	0.00 %
			75,000.00	75,000.00		75,000.00
372	ST. REINF. BAR FOR CONCRETE ANCHOR BLOCK					
	6786.0000 LB.		1.0000	1.3000	30.00 %	0.00 %
			6,786.00	8,821.80	2,035.80	6,786.00
373	CONC. CLASS 4000 FOR CONCRETE ANCHOR BLOCK					
	86.0000 C.Y.		455.0000	2,000.0000	339.56 %	660.0000
			39,130.00	172,000.00	132,870.00	56,760.00
374	ANCHOR ROD					
	43.0000 EACH		1,140.0000	2,500.0000	119.30 %	1,300.0000
			49,020.00	107,500.00	58,480.00	55,900.00
375	SHOTCRETE FACING - TEMPORARY					
	6068.0000 S.F.		20.0000	17.0000	-15.00 %	18.0000
			121,360.00	103,156.00	-18,204.00	109,224.00
376	SHOTCRETE FACING - PERMANENT					
	6068.0000 S.F.		20.0000	20.0000	0.00 %	17.0000
			121,360.00	121,360.00	0.00	103,156.00
377	ONE MAN STREAMBED BOULDERS					
	127.0000 TON		125.0000	43.0000	-65.60 %	48.0000
			15,875.00	5,461.00	-10,414.00	6,096.00
378	TWO MAN STREAMBED BOULDERS					
	340.0000 EACH		60.0000	160.0000	166.67 %	46.0000
			20,400.00	54,400.00	34,000.00	15,640.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/08/2011

* * * BID CHECK REPORT * * *

TIME: 12:52

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. KIEWIT/MERLINO, A JOINT VENTUI
 10188 E I-25 FRONTAGE RD 33455 6TH AVE S
 FIRESTONE CO 805045445 FEDERALWA WA 980036335
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100801

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
379	THREE MAN STREAMBED BOULDERS							
	115.0000	EACH	180.0000	240.0000	33.33%	130.0000	-27.78%	
			20,700.00	27,600.00	6,900.00	14,950.00	-5,750.00	
380	FOUR MAN STREAMBED BOULDERS							
	28.0000	EACH	540.0000	320.0000	-40.74%	142.0000	-73.70%	
			15,120.00	8,960.00	-6,160.00	3,976.00	-11,144.00	
381	UPPER RESORT CR. CULVERT REPL.							
		L.S.			-37.50%		-12.50%	
			160,000.00	100,000.00	-60,000.00	140,000.00	-20,000.00	
382	TEMPORARY BRIDGE NO. 1							
		L.S.			100.00%		80.00%	
			10,000.00	20,000.00	10,000.00	18,000.00	8,000.00	
383	TEMPORARY BRIDGE NO. 2							
		L.S.			100.00%		80.00%	
			10,000.00	20,000.00	10,000.00	18,000.00	8,000.00	
384	TEMPORARY BRIDGE NO. 3							
		L.S.			100.00%		80.00%	
			10,000.00	20,000.00	10,000.00	18,000.00	8,000.00	
385	TEMPORARY BRIDGE NO. 4							
		L.S.			100.00%		70.00%	
			10,000.00	20,000.00	10,000.00	17,000.00	7,000.00	
386	TEMPORARY BRIDGE NO. 5							
		L.S.			100.00%		70.00%	
			10,000.00	20,000.00	10,000.00	17,000.00	7,000.00	
387	TEMPORARY BRIDGE NO. 6							
		L.S.			100.00%		80.00%	
			10,000.00	20,000.00	10,000.00	18,000.00	8,000.00	
388	TEMPORARY BRIDGE NO. 7							
		L.S.			100.00%		60.00%	
			10,000.00	20,000.00	10,000.00	16,000.00	6,000.00	
389	TEMPORARY BRIDGE NO. 8							
		L.S.			100.00%		60.00%	
			10,000.00	20,000.00	10,000.00	16,000.00	6,000.00	
390	CATCH BASIN TYPE 2 48 IN. DIAM.							
	1.0000	EACH	3,125.0000	2,400.0000	-23.20%	4,800.0000	53.60%	
			3,125.00	2,400.00	-725.00	4,800.00	1,675.00	
391	CATCH BASIN TYPE 2 60 IN. DIAM.							
	2.0000	EACH	4,325.0000	3,400.0000	-21.39%	5,100.0000	17.92%	
			8,650.00	6,800.00	-1,850.00	10,200.00	1,550.00	

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC. KIEWIT/MERLINO, A JOINT VENTURE
 10188 E I-25 FRONTAGE RD 33455 6TH AVE S
 FIRESTONE CO 805045445 FEDERALWA WA 980036335
 CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100801

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
392	CONC. CAP							
	38.0000	S.F.	25.0000	110.0000	340.00%	48.0000	92.00%	
			950.00	4,180.00	3,230.00	1,824.00	874.00	
393	MANHOLE ADDITIONAL HEIGHT 72 IN. DIAM. TYPE 3							
	3.0000	L.F.	500.0000	400.0000	-20.00%	241.0000	-51.80%	
			1,500.00	1,200.00	-300.00	723.00	-777.00	
394	DRAIN PIPE 2 IN. DIAM.							
	216.0000	L.F.	15.0000	11.0000	-26.67%	8.0000	-46.67%	
			3,240.00	2,376.00	-864.00	1,728.00	-1,512.00	
395	TRENCH DRAIN							
	34.0000	L.F.	80.0000	55.0000	-31.25%	4.0000	-95.00%	
			2,720.00	1,870.00	-850.00	136.00	-2,584.00	
396	FORCE ACCOUNT - SNOWSHED ROOF SNOW REMOVAL							
		EST.			0.00%		0.00%	
			20,000.00	20,000.00		20,000.00		
397	FURNISHING & PLACING TEMP. CASING FOR 4'-0" DIA. SHAFT							
	325.0000	L.F.	225.0000	1.0000	-99.56%	1.0000	-99.56%	
			73,125.00	325.00	-72,800.00	325.00	-72,800.00	
398	FURNISHING & PLACING TEMP. CASING FOR 10'-0" DIA. SHAFT							
	229.0000	L.F.	455.0000	1.0000	-99.78%	1.0000	-99.78%	
			104,195.00	229.00	-103,966.00	229.00	-103,966.00	
BASE TOTAL			\$197,988,768.70	\$227,729,544.31	15.02%	\$238,206,612.60	20.31%	
ALTERNATE A1								
399	EXPLORATORY DRILLING							
	32.0000	L.F.	10.0000	25.0000	150.00%	120.0000	1,100.00%	
			320.00	800.00	480.00	3,840.00	3,520.00	
400	STRUCTURE EXCAVATION CLASS A INCL. HAUL							
	1182.0000	C.Y.	28.5000	18.0000	-36.84%	41.0000	43.86%	
			33,687.00	21,276.00	-12,411.00	48,462.00	14,775.00	
401	SHORING OR EXTRA EXCAVATION CL. A							
		L.S.			-100.00%		-18.88%	
			147,932.00	1.00	-147,931.00	120,000.00	-27,932.00	
402	SURFACE AGING TREATMENT							
	310.0000	S.Y.	28.5000	8.0000	-71.93%	8.0000	-71.93%	
			8,835.00	2,480.00	-6,355.00	2,480.00	-6,355.00	

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011

----- 7TH BIDDER -----
 FLATIRON CONSTRUCTORS, INC.
 10188 E I-25 FRONTAGE RD
 FIRESTONE CO 805045445
 CONTRACTOR NUMBER : 100099

----- 8TH BIDDER -----
 KIEWIT/MERLINO, A JOINT VENTURE
 33455 6TH AVE S
 FEDERALWA WA 980036335
 CONTRACTOR NUMBER : 100801

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
ALTERNATE A1								
403	STRUCTURAL EARTH WALL 9A, 9B, 9C - ALTERNATE - A1							
	2787.0000	S.F.	20.0000	28.0000	40.00%	50.0000	150.00%	
			55,740.00	78,036.00	22,296.00	139,350.00	83,610.00	
404	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL							
	2249.0000	C.Y.	20.0000	23.0000	15.00%	60.0000	200.00%	
			44,980.00	51,727.00	6,747.00	134,940.00	89,960.00	
	ALTERNATE A1 TOTAL		\$291,494.00	\$154,320.00	-47.06%	\$449,072.00	54.06%	
ALTERNATE A2								
405	EXPLORATORY DRILLING							
	32.0000	L.F.	10.0000	0.0000	-100.00%	0.0000	-100.00%	
			320.00	0.00	-320.00	0.00	-320.00	
406	STRUCTURE EXCAVATION CLASS A INCL. HAUL							
	1255.0000	C.Y.	28.5000	0.0000	-100.00%	0.0000	-100.00%	
			35,767.50	0.00	-35,767.50	0.00	-35,767.50	
407	SHORING OR EXTRA EXCAVATION CL. A							
		L.S.			-100.00%		-100.00%	
			168,283.00	0.00	-168,283.00	0.00	-168,283.00	
408	SURFACE AGING TREATMENT							
	323.0000	S.Y.	28.5000	0.0000	-100.00%	0.0000	-100.00%	
			9,205.50	0.00	-9,205.50	0.00	-9,205.50	
409	STRUCTURAL EARTH WALL 9A, 9B, 9C - ALTERNATE - A2							
	2908.0000	S.F.	20.0000	0.0000	-100.00%	0.0000	-100.00%	
			58,160.00	0.00	-58,160.00	0.00	-58,160.00	
410	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL							
	2437.0000	C.Y.	20.0000	0.0000	-100.00%	0.0000	-100.00%	
			48,740.00	0.00	-48,740.00	0.00	-48,740.00	
	ALTERNATE A2 TOTAL		\$320,476.00	NO BID THIS ALTERNATE		NO BID THIS ALTERNATE		
BASE TOTAL			\$197,988,768.70	\$227,729,544.31	15.02%	\$238,206,612.60	20.31%	
BASE + A1 CONTRACT TOTAL (A)			\$198,280,262.70	\$227,883,864.31	14.93%	\$238,655,684.60	20.36%	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/08/2011

*** BID CHECK REPORT ***

TIME: 12:52

PS&E JOB NO : 10Y018 REVISION NO :
 CONTRACT NO : 008127 REGION NO : 5
 VERSION NO : 8 WORK ORDER# : XL2779
 HWY : SR 000,090
 TITLE : I-90
 SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018
 PROJECT :
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 27 2011
 AWARDED ON : Aug 19 2011

-----	7TH BIDDER	-----	8TH BIDDER	-----
	FLATIRON CONSTRUCTORS, INC.		KIEWIT/MERLINO, A JOINT VENTU	
	10188 E I-25 FRONTAGE RD		33455 6TH AVE S	
	FIRESTONE CO 805045445		FEDERALWA WA 980036335	
	CONTRACTOR NUMBER : 100099		CONTRACTOR NUMBER : 100801	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.				
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
BASE + A2 CONTRACT TOTAL (A)			\$198,309,244.70	NO BID THIS ALTERNATE		NO BID THIS ALTERNATE	

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DOT_RGGB01

PS&E JOB NO: 10Y018

* * * ALTERNATE COMBINATION BIDS * * *

BIDS OPENED ON:

CONTRACT NO: 008127

* * * RANKED BY DOLLAR AMOUNT * * *

Jul 27 2011

TITLE: I-90

REGION: 5

SNOWSHED TO KEECHELUS DAM PHASE 1C -
 REPLACE SNOWSHED AND ADD LANES
 10Y018

HWY: SR 000,090

1	\$177,144,342.66	BASE + A1	GUY F. ATKINSON CONSTRUCTION, LLC. 707 SOUTH GRADY WAY SUITE 500 RENTON, WA 980573224
2	\$177,364,401.21	BASE + A1	SCARSELLA TRI-STATE JV 8404 S 196TH ST KENT WA 98031-1145 PO BOX 68697 SEATTLE, WA 981680697
3	\$177,376,288.21	BASE + A2	SCARSELLA TRI-STATE JV 8404 S 196TH ST KENT WA 98031-1145 PO BOX 68697 SEATTLE, WA 981680697
4	\$183,188,467.46	BASE + A1	MOWAT / KUNEY, A JOINT VENTURE 20210 142ND AVE NE PO BOX 1330 WOODINVILLE, WA 980721330
5	\$188,565,747.81	BASE + A1	WADSWORTH ICON JV 1350 E DRAPER PARKWAY DRAPER, UT 840208567
6	\$189,894,383.24	BASE + A1	PARSONS TRANSPORTATION GROUP INC. 1216 140TH AVE CT E SUMNER, WA 983909656
7	\$191,239,318.53	BASE + A1	GRAHAM CONSTRUCTION & MANAGEMENT, INC. 331 N FANCHER RD SPOKANE, WA 992120831
8	\$227,883,864.31	BASE + A1	FLATIRON CONSTRUCTORS, INC. 10188 E I-25 FRONTAGE RD FIRESTONE, CO 805045445
9	\$238,655,684.60	BASE + A1	KIEWIT/MERLINO, A JOINT VENTURE 33455 6TH AVE S FEDERALWA, WA 980036335

