

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TAPANI UNDERGROUND, INC. NUTTER CORPORATION DBA NUTTER CASCADE BRIDGE LLC
 1904 SE 6TH PLACE UNDERGROUND UTILITIES CO. INC. 14215 NW 3RD COURT
 98604-8300 7211A NE 43RD AVE
 BATTLE GROUND WA 986041900 VANCOUVER WA 986611311 VANCOUVER WA 986855760
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			-66.04 %			-14.53 %		7.55 %
			2,650,000.00	900,000.00	1,750,000.00	2,265,000.00	-385,000.00	2,850,000.00	200,000.00	
2	CLEARING AND GRUBBING									
	19.1700	ACRE	5,000.0000	5,000.0000	0.00 %	4,500.0000	-10.00 %	4,500.0000	-10.00 %	
			95,850.00	95,850.00	0.00	86,265.00	-9,585.00	86,265.00	-9,585.00	
3	CLEARING AND GRUBBING - SITE HAZEL DELL MITIGATION SITE									
	3.1500	ACRE	3,500.0000	5,000.0000	42.86 %	3,700.0000	5.71 %	4,000.0000	14.29 %	
			11,025.00	15,750.00	4,725.00	11,655.00	630.00	12,600.00	1,575.00	
4	ARCHAEOLOGICAL AND HISTORICAL SALVAGE									
	EST.				0.00 %		0.00 %		0.00 %	
			25,000.00	25,000.00		25,000.00		25,000.00		
5	REMOVING MANHOLE									
	2.0000	EACH	500.0000	1,000.0000	100.00 %	300.0000	-40.00 %	700.0000	40.00 %	
			1,000.00	2,000.00	1,000.00	600.00	-400.00	1,400.00	400.00	
6	REMOVING DRAINAGE STRUCTURE									
	38.0000	EACH	250.0000	350.0000	40.00 %	200.0000	-20.00 %	450.0000	80.00 %	
			9,500.00	13,300.00	3,800.00	7,600.00	-1,900.00	17,100.00	7,600.00	
7	REMOVING NOISE BARRIER WALL SHAFT OBSTRUCTIONS									
	EST.				0.00 %		0.00 %		0.00 %	
			25,000.00	25,000.00		25,000.00		25,000.00		
8	REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS									
	EST.				0.00 %		0.00 %		0.00 %	
			60,000.00	60,000.00		60,000.00		60,000.00		
9	REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS									
	EST.				0.00 %		0.00 %		0.00 %	
			12,000.00	12,000.00		12,000.00		12,000.00		
10	FORCE ACCOUNT REMOVING BORING AND JACKING OBSTRUCTIONS									
	EST.				0.00 %		0.00 %		0.00 %	
			50,000.00	50,000.00		50,000.00		50,000.00		
11	REMOVING CEMENT CONC. SIDEWALK									
	617.0000	S.Y.	12.0000	8.0000	-33.33 %	3.0000	-75.00 %	5.0000	-58.33 %	
			7,404.00	4,936.00	-2,468.00	1,851.00	-5,553.00	3,085.00	-4,319.00	

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TAPANI UNDERGROUND, INC. NUTTER CORPORATION DBA NUTTER CASCADE BRIDGE LLC
 1904 SE 6TH PLACE UNDERGROUND UTILITIES CO. INC. 14215 NW 3RD COURT
 98604-8300 7211A NE 43RD AVE
 BATTLE GROUND WA 986041900 VANCOUVER WA 986611311 VANCOUVER WA 986855760
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION										
12	REMOVING CEMENT CONC. CURB AND GUTTER									
	1790.0000	L.F.	5.0000	2.0000	-60.00 %	2.0000	-60.00 %	1.7500	-65.00 %	
			8,950.00	3,580.00	-5,370.00	3,580.00	-5,370.00	3,132.50	-5,817.50	
13	REMOVING ASPHALT CONC. PAVEMENT									
	1380.0000	S.Y.	8.0000	4.0000	-50.00 %	4.0000	-50.00 %	5.0000	-37.50 %	
			11,040.00	5,520.00	-5,520.00	5,520.00	-5,520.00	6,900.00	-4,140.00	
14	REMOVING ASPHALT CONC. CURB									
	70.0000	L.F.	13.0000	2.0000	-84.62 %	4.0000	-69.23 %	6.0000	-53.85 %	
			910.00	140.00	-770.00	280.00	-630.00	420.00	-490.00	
15	REMOVING GUARDRAIL									
	5110.0000	L.F.	5.0000	3.0000	-40.00 %	4.0000	-20.00 %	3.7500	-25.00 %	
			25,550.00	15,330.00	-10,220.00	20,440.00	-5,110.00	19,162.50	-6,387.50	
16	REMOVING GUARDRAIL ANCHOR									
	12.0000	EACH	180.0000	250.0000	38.89 %	200.0000	11.11 %	235.0000	30.56 %	
			2,160.00	3,000.00	840.00	2,400.00	240.00	2,820.00	660.00	
17	REMOVING PAINT LINE									
	25000.0000	L.F.	0.4000	0.4500	12.50 %	0.5000	25.00 %	0.4500	12.50 %	
			10,000.00	11,250.00	1,250.00	12,500.00	2,500.00	11,250.00	1,250.00	
18	REMOVAL OF STRUCTURE AND OBSTRUCTION									
		L.S.			1,900.00 %		700.00 %		900.00 %	
			5,000.00	100,000.00	95,000.00	40,000.00	35,000.00	50,000.00	45,000.00	
19	REMOVING CHAIN LINK FENCE									
	2580.0000	L.F.	3.5000	1.3500	-61.43 %	2.0000	-42.86 %	1.5000	-57.14 %	
			9,030.00	3,483.00	-5,547.00	5,160.00	-3,870.00	3,870.00	-5,160.00	
20	REMOVING WIRE FENCE									
	1000.0000	L.F.	2.0000	1.1000	-45.00 %	1.5000	-25.00 %	1.1000	-45.00 %	
			2,000.00	1,100.00	-900.00	1,500.00	-500.00	1,100.00	-900.00	
21	HAZARDOUS MATERIAL HANDLING AND DISPOSAL									
		EST.			0.00 %		0.00 %		0.00 %	
			50,000.00	50,000.00		50,000.00		50,000.00		
22	REMOVING PEDESTRIAN HANDRAIL									
	270.0000	L.F.	8.0000	2.0000	-75.00 %	5.0000	-37.50 %	5.0000	-37.50 %	
			2,160.00	540.00	-1,620.00	1,350.00	-810.00	1,350.00	-810.00	

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 TAPANI UNDERGROUND, INC. NUTTER CORPORATION DBA NUTTER CASCADE BRIDGE LLC
 1904 SE 6TH PLACE UNDERGROUND UTILITIES CO. INC. 14215 NW 3RD COURT
 98604-8300 7211A NE 43RD AVE
 BATTLE GROUND WA 986041900 VANCOUVER WA 986611311 VANCOUVER WA 986855760
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
23	REMOVAL OF EXISTING STRUCTURE - WALLS	L.S.			-41.18 %			-40.00 %		17.65 %
			85,000.00	50,000.00	-35,000.00	51,000.00	-34,000.00	100,000.00	15,000.00	
24	REMOVING SLOTTED DRAIN	L.F.			-69.23 %			-30.77 %		-48.72 %
	793.0000		39.0000	12.0000	-21,411.00	27.0000	-9,516.00	20.0000	15,860.00	-15,067.00
			30,927.00	9,516.00		21,411.00		15,860.00		
GRADING										
25	ROADWAY EXCAVATION INCL. HAUL	C.Y.			50.00 %			18.75 %		37.50 %
	27850.0000		8.0000	12.0000	111,400.00	9.5000	41,775.00	11.0000	306,350.00	83,550.00
			222,800.00	334,200.00		264,575.00		306,350.00		
26	WETLAND EXCAVATION INCL. HAUL	C.Y.			20.00 %			5.00 %		10.00 %
	10000.0000		10.0000	12.0000	20,000.00	10.5000	5,000.00	11.0000	110,000.00	10,000.00
			100,000.00	120,000.00		105,000.00		110,000.00		
27	POND EXCAVATION INCL. HAUL	C.Y.			20.00 %			45.00 %		120.00 %
	2635.0000		10.0000	12.0000	5,270.00	14.5000	11,857.50	22.0000	57,970.00	31,620.00
			26,350.00	31,620.00		38,207.50		57,970.00		
28	PAVEMENT REPAIR EXCAVATION INCL. HAUL	S.Y.			-60.00 %			-66.67 %		-26.67 %
	3496.0000		15.0000	6.0000	-31,464.00	5.0000	-34,960.00	11.0000	38,456.00	-13,984.00
			52,440.00	20,976.00		17,480.00		38,456.00		
29	GRAVEL BORROW INCL. HAUL	TON			-99.00 %			-60.00 %		-23.50 %
	486480.0000		10.0000	0.1000	4,816,152.00	4.0000	2,918,880.00	7.6500	3,721,572.00	1,143,228.00
			4,864,800.00	48,648.00		1,945,920.00		3,721,572.00		
30	EMBANKMENT COMPACTION	C.Y.			366.67 %			233.33 %		-53.33 %
	262940.0000		1.5000	7.0000	1,446,170.00	5.0000	920,290.00	0.7000	184,058.00	-210,352.00
			394,410.00	1,840,580.00		1,314,700.00		184,058.00		
31	SOIL PREPARATION AREA	ACRE			-32.00 %			-28.00 %		-36.00 %
	8.8000		2,500.0000	1,700.0000	-7,040.00	1,800.0000	-6,160.00	1,600.0000	14,080.00	-7,920.00
			22,000.00	14,960.00		15,840.00		14,080.00		

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TAPANI UNDERGROUND, INC. NUTTER CORPORATION DBA NUTTER CASCADE BRIDGE LLC
 1904 SE 6TH PLACE UNDERGROUND UTILITIES CO. INC. 14215 NW 3RD COURT
 98604-8300 7211A NE 43RD AVE
 BATTLE GROUND WA 986041900 VANCOUVER WA 986611311 VANCOUVER WA 986855760
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
GRADING										
32	SHOULDER FINISHING									
	1.2000	MI.	5,000.0000	2,300.0000	-54.00 %	2,700.0000	-46.00 %	7,000.0000	40.00 %	
			6,000.00	2,760.00	-3,240.00	3,240.00	-2,760.00	8,400.00	2,400.00	
DRAINAGE										
33	GRATE INLET TYPE 2									
	64.0000	EACH	1,750.0000	1,500.0000	-14.29 %	1,900.0000	8.57 %	2,200.0000	25.71 %	
			112,000.00	96,000.00	-16,000.00	121,600.00	9,600.00	140,800.00	28,800.00	
34	COMBINATION INLET									
	4.0000	EACH	1,750.0000	1,850.0000	5.71 %	2,000.0000	14.29 %	2,100.0000	20.00 %	
			7,000.00	7,400.00	400.00	8,000.00	1,000.00	8,400.00	1,400.00	
35	STREAMBED SEDIMENT									
	20.2500	C.Y.	50.0000	40.0000	-20.00 %	26.0000	-48.00 %	75.0000	50.00 %	
			1,012.50	810.00	-202.50	526.50	-486.00	1,518.75	506.25	
36	LIGHT LOOSE RIPRAP									
	20.2500	TON	85.0000	60.0000	-29.41 %	32.0000	-62.35 %	75.0000	-11.76 %	
			1,721.25	1,215.00	-506.25	648.00	-1,073.25	1,518.75	-202.50	
37	HEAVY LOOSE RIPRAP									
	20.2500	TON	100.0000	60.0000	-40.00 %	40.0000	-60.00 %	75.0000	-25.00 %	
			2,025.00	1,215.00	-810.00	810.00	-1,215.00	1,518.75	-506.25	
38	QUARRY SPALLS									
	234.0000	C.Y.	75.0000	45.0000	-40.00 %	44.0000	-41.33 %	75.0000	0.00 %	
			17,550.00	10,530.00	-7,020.00	10,296.00	-7,254.00	17,550.00	0.00	
39	UNDERDRAIN PIPE 8 IN. DIAM.									
	145.0000	L.F.	15.0000	25.0000	66.67 %	18.0000	20.00 %	18.0000	20.00 %	
			2,175.00	3,625.00	1,450.00	2,610.00	435.00	2,610.00	435.00	
40	SCHEDULE A CULV. PIPE 24 IN. DIAM.									
	37.0000	L.F.	50.0000	58.0000	16.00 %	54.0000	8.00 %	60.0000	20.00 %	
			1,850.00	2,146.00	296.00	1,998.00	148.00	2,220.00	370.00	
41	INFILTRATION TRENCH WITH MEDIA FILTER									
	747.0000	L.F.	35.0000	37.0000	5.71 %	52.0000	48.57 %	52.0000	48.57 %	
			26,145.00	27,639.00	1,494.00	38,844.00	12,699.00	38,844.00	12,699.00	

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TAPANI UNDERGROUND, INC. NUTTER CORPORATION DBA NUTTER CASCADE BRIDGE LLC
 1904 SE 6TH PLACE UNDERGROUND UTILITIES CO. INC. 14215 NW 3RD COURT
 98604-8300 7211A NE 43RD AVE
 BATTLE GROUND WA 986041900 VANCOUVER WA 986611311 VANCOUVER WA 986855760
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE										
42	INFILTRATION TRENCH									
	115.0000	L.F.	30.0000	270.0000	800.00 %	385.0000	1,183.33 %	280.0000	833.33 %	
			3,450.00	31,050.00	27,600.00	44,275.00	40,825.00	32,200.00	28,750.00	
43	MEDIA FILTER DRAIN W/ UNDERDRAIN - 3 FT									
	303.0000	L.F.	54.0000	33.0000	-38.89 %	30.0000	-44.44 %	33.0000	-38.89 %	
			16,362.00	9,999.00	-6,363.00	9,090.00	-7,272.00	9,999.00	-6,363.00	
44	MEDIA FILTER DRAIN W/ UNDERDRAIN - 4 FT									
	860.0000	L.F.	59.0000	34.0000	-42.37 %	33.0000	-44.07 %	37.0000	-37.29 %	
			50,740.00	29,240.00	-21,500.00	28,380.00	-22,360.00	31,820.00	-18,920.00	
STORM SEWER										
45	CATCH BASIN TYPE 2 72 IN. DIAM. WITH FLOW CONTROL STRUC.									
	1.0000	EACH	6,000.0000	8,500.0000	41.67 %	6,200.0000	3.33 %	4,500.0000	-25.00 %	
			6,000.00	8,500.00	2,500.00	6,200.00	200.00	4,500.00	-1,500.00	
46	CATCH BASIN TYPE 1									
	5.0000	EACH	1,500.0000	1,500.0000	0.00 %	1,200.0000	-20.00 %	1,100.0000	-26.67 %	
			7,500.00	7,500.00	0.00	6,000.00	-1,500.00	5,500.00	-2,000.00	
47	CONE GRATE FOR CATCH BASIN TYPE 2									
	1.0000	EACH	2,000.0000	2,500.0000	25.00 %	2,500.0000	25.00 %	2,025.0000	1.25 %	
			2,000.00	2,500.00	500.00	2,500.00	500.00	2,025.00	25.00	
48	CATCH BASIN TYPE 2 48 IN. DIAM.									
	23.0000	EACH	3,000.0000	2,800.0000	-6.67 %	2,700.0000	-10.00 %	3,000.0000	0.00 %	
			69,000.00	64,400.00	-4,600.00	62,100.00	-6,900.00	69,000.00	0.00	
49	CATCH BASIN TYPE 2 54 IN. DIAM.									
	2.0000	EACH	3,500.0000	4,200.0000	20.00 %	3,400.0000	-2.86 %	2,900.0000	-17.14 %	
			7,000.00	8,400.00	1,400.00	6,800.00	-200.00	5,800.00	-1,200.00	
50	CATCH BASIN TYPE 2 60 IN. DIAM.									
	3.0000	EACH	3,500.0000	4,400.0000	25.71 %	4,000.0000	14.29 %	2,900.0000	-17.14 %	
			10,500.00	13,200.00	2,700.00	12,000.00	1,500.00	8,700.00	-1,800.00	
51	CATCH BASIN TYPE 2 84 IN. DIAM.									
	1.0000	EACH	6,500.0000	20,000.0000	207.69 %	21,000.0000	223.08 %	14,000.0000	115.38 %	
			6,500.00	20,000.00	13,500.00	21,000.00	14,500.00	14,000.00	7,500.00	

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TAPANI UNDERGROUND, INC. NUTTER CORPORATION DBA NUTTER CASCADE BRIDGE LLC
 1904 SE 6TH PLACE UNDERGROUND UTILITIES CO. INC. 14215 NW 3RD COURT
 98604-8300 7211A NE 43RD AVE
 BATTLE GROUND WA 986041900 VANCOUVER WA 986611311 VANCOUVER WA 986855760
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STORM SEWER											
52	TESTING STORM SEWER PIPE										
	10307.0000	L.F.	2.0000	1.0000	-50.00 %	1.0000	-50.00 %	0.2000	-90.00 %		
			20,614.00	10,307.00	-10,307.00	10,307.00	-10,307.00	2,061.40	-18,552.60		
53	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.										
	6411.0000	L.F.	22.0000	33.0000	50.00 %	32.0000	45.45 %	34.0000	54.55 %		
			141,042.00	211,563.00	70,521.00	205,152.00	64,110.00	217,974.00	76,932.00		
54	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.										
	1310.0000	L.F.	35.0000	43.0000	22.86 %	38.0000	8.57 %	36.0000	2.86 %		
			45,850.00	56,330.00	10,480.00	49,780.00	3,930.00	47,160.00	1,310.00		
55	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.										
	543.0000	L.F.	70.0000	66.0000	-5.71 %	63.0000	-10.00 %	66.0000	-5.71 %		
			38,010.00	35,838.00	-2,172.00	34,209.00	-3,801.00	35,838.00	-2,172.00		
56	SCHEDULE A STORM SEWER PIPE 30 IN. DIAM.										
	233.0000	L.F.	80.0000	85.0000	6.25 %	82.0000	2.50 %	66.0000	-17.50 %		
			18,640.00	19,805.00	1,165.00	19,106.00	466.00	15,378.00	-3,262.00		
57	SCHEDULE B STORM SEWER PIPE 12 IN. DIAM.										
	682.0000	L.F.	45.0000	30.0000	-33.33 %	30.0000	-33.33 %	22.0000	-51.11 %		
			30,690.00	20,460.00	-10,230.00	20,460.00	-10,230.00	15,004.00	-15,686.00		
58	SCHEDULE B STORM SEWER PIPE 18 IN. DIAM.										
	329.0000	L.F.	55.0000	42.0000	-23.64 %	40.0000	-27.27 %	37.0000	-32.73 %		
			18,095.00	13,818.00	-4,277.00	13,160.00	-4,935.00	12,173.00	-5,922.00		
59	SCHEDULE B STORM SEWER PIPE 30 IN. DIAM.										
	666.0000	L.F.	95.0000	110.0000	15.79 %	84.0000	-11.58 %	97.0000	2.11 %		
			63,270.00	73,260.00	9,990.00	55,944.00	-7,326.00	64,602.00	1,332.00		
60	TR. 5 ST. STORM SEWER PIPE 0.064 IN. TH. 12 IN. DIAM.										
	152.0000	L.F.	35.0000	49.0000	40.00 %	40.0000	14.29 %	39.0000	11.43 %		
			5,320.00	7,448.00	2,128.00	6,080.00	760.00	5,928.00	608.00		
61	TR. 5 ST. STORM SEWER PIPE 0.064 IN. TH. 18 IN. DIAM.										
	57.0000	L.F.	50.0000	50.0000	0.00 %	46.0000	-8.00 %	41.0000	-18.00 %		
			2,850.00	2,850.00	0.00	2,622.00	-228.00	2,337.00	-513.00		
62	TR. 5 ST. STORM SEWER PIPE 0.064 IN. TH. 30 IN. DIAM.										
	102.0000	L.F.	100.0000	85.0000	-15.00 %	78.0000	-22.00 %	58.0000	-42.00 %		
			10,200.00	8,670.00	-1,530.00	7,956.00	-2,244.00	5,916.00	-4,284.00		

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TAPANI UNDERGROUND, INC. NUTTER CORPORATION DBA NUTTER CASCADE BRIDGE LLC
 1904 SE 6TH PLACE UNDERGROUND UTILITIES CO. INC. 14215 NW 3RD COURT
 98604-8300 7211A NE 43RD AVE
 BATTLE GROUND WA 986041900 VANCOUVER WA 986611311 VANCOUVER WA 986855760
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STORM SEWER										
63	CORRUGATED POLYETHYLENE STORM SEWER PIPE 24 IN. DIAM.									
	20.0000	L.F.	55.0000	34.0000	-38.18 %	64.0000	16.36 %	50.0000	-9.09 %	
			1,100.00	680.00	-420.00	1,280.00	180.00	1,000.00	-100.00	
SANITARY SEWER										
64	SEWER CLEANOUT									
	1.0000	EACH	500.0000	850.0000	70.00 %	500.0000	0.00 %	450.0000	-10.00 %	
			500.00	850.00	350.00	500.00	0.00	450.00	-50.00	
65	TESTING SEWER PIPE									
	244.0000	L.F.	3.0000	2.0000	-33.33 %	4.0000	33.33 %	3.2500	8.33 %	
			732.00	488.00	-244.00	976.00	244.00	793.00	61.00	
66	PVC SANITARY SEWER PIPE 6 IN. DIAM.									
	40.0000	L.F.	50.0000	44.0000	-12.00 %	34.0000	-32.00 %	19.0000	-62.00 %	
			2,000.00	1,760.00	-240.00	1,360.00	-640.00	760.00	-1,240.00	
67	PVC SANITARY SEWER PIPE 8 IN. DIAM.									
	133.0000	L.F.	55.0000	30.0000	-45.45 %	45.0000	-18.18 %	38.0000	-30.91 %	
			7,315.00	3,990.00	-3,325.00	5,985.00	-1,330.00	5,054.00	-2,261.00	
68	PVC SEWER PIPE 27 IN. DIAM.									
	111.0000	L.F.	100.0000	69.0000	-31.00 %	96.0000	-4.00 %	74.0000	-26.00 %	
			11,100.00	7,659.00	-3,441.00	10,656.00	-444.00	8,214.00	-2,886.00	
69	SELECT GRANULAR BACKFILL									
	500.0000	TON	10.0000	10.0000	0.00 %	12.0000	20.00 %	26.0000	160.00 %	
			5,000.00	5,000.00	0.00	6,000.00	1,000.00	13,000.00	8,000.00	
70	TRENCH DEWATERING									
		L.S.			-75.00 %		-95.00 %		-90.00 %	
			10,000.00	2,500.00	-7,500.00	500.00	-9,500.00	1,000.00	-9,000.00	
WATER LINES										
71	BUTTERFLY VALVE 24 IN.									
	2.0000	EACH	3,700.0000	5,600.0000	51.35 %	5,800.0000	56.76 %	6,200.0000	67.57 %	
			7,400.00	11,200.00	3,800.00	11,600.00	4,200.00	12,400.00	5,000.00	

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TAPANI UNDERGROUND, INC. NUTTER CORPORATION DBA NUTTER CASCADE BRIDGE LLC
 1904 SE 6TH PLACE UNDERGROUND UTILITIES CO. INC. 14215 NW 3RD COURT
 98604-8300 7211A NE 43RD AVE
 BATTLE GROUND WA 986041900 VANCOUVER WA 986611311 VANCOUVER WA 986855760
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
WATER LINES										
72	COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 2 IN.									
	1.0000	EACH	3,000.0000	46,000.0000	1,433.33 %	3,200.0000	6.67 %	4,000.0000	33.33 %	
			3,000.00	46,000.00	43,000.00	3,200.00	200.00	4,000.00	1,000.00	
73	DUCTILE IRON PIPE FOR WATER MAIN 24 IN. DIAM.									
	754.0000	L.F.	175.0000	75.0000	-57.14 %	130.0000	-25.71 %	160.0000	-8.57 %	
			131,950.00	56,550.00	-75,400.00	98,020.00	-33,930.00	120,640.00	-11,310.00	
74	36" STEEL CASING (JACK AND BORE)									
	275.0000	L.F.	400.0000	450.0000	12.50 %	470.0000	17.50 %	425.0000	6.25 %	
			110,000.00	123,750.00	13,750.00	129,250.00	19,250.00	116,875.00	6,875.00	
75	JACKING AND RECEIVEING PIT (WATER 36 IN. STEEL CASING)									
	2.0000	EACH	15,000.0000	5,200.0000	-65.33 %	4,000.0000	-73.33 %	15,000.0000	0.00 %	
			30,000.00	10,400.00	-19,600.00	8,000.00	-22,000.00	30,000.00	0.00	
STRUCTURE										
76	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	47156.0000	C.Y.	15.0000	10.0000	-33.33 %	15.0000	0.00 %	2.0000	-86.67 %	
			707,340.00	471,560.00	-235,780.00	707,340.00	0.00	94,312.00	-613,028.00	
77	SHORING OR EXTRA EXCAVATION CL. A									
		L.S.			-95.38 %		-80.77 %		-3.85 %	
			130,000.00	6,000.00	-124,000.00	25,000.00	-105,000.00	125,000.00	-5,000.00	
78	SHORING OR EXTRA EXCAVATION CL. A WALLS									
		L.S.			-60.98 %		-93.27 %		421.36 %	
			148,650.00	58,000.00	-90,650.00	10,000.00	-138,650.00	775,000.00	626,350.00	
79	SHAFT - 36 IN. DIAMETER									
	2875.0000	L.F.	125.0000	60.0000	-52.00 %	110.0000	-12.00 %	120.0000	-4.00 %	
			359,375.00	172,500.00	-186,875.00	316,250.00	-43,125.00	345,000.00	-14,375.00	
80	FURNISHING SOLDIER PILE W21 X 101									
	2999.0000	L.F.	100.0000	130.0000	30.00 %	80.0000	-20.00 %	85.0000	-15.00 %	
			299,900.00	389,870.00	89,970.00	239,920.00	-59,980.00	254,915.00	-44,985.00	
81	ST. REINF. BAR FOR RETAINING WALL									
	5910.0000	LB.	1.0000	1.0000	0.00 %	1.0000	0.00 %	1.0000	0.00 %	
			5,910.00	5,910.00	0.00	5,910.00	0.00	5,910.00	0.00	

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TAPANI UNDERGROUND, INC. NUTTER CORPORATION DBA NUTTER CASCADE BRIDGE LLC
 1904 SE 6TH PLACE UNDERGROUND UTILITIES CO. INC. 14215 NW 3RD COURT
 98604-8300 7211A NE 43RD AVE
 BATTLE GROUND WA 986041900 VANCOUVER WA 986611311 VANCOUVER WA 986855760
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE										
82	EPOXY-COATED ST. REINF. BAR FOR BRIDGE									
	1130.0000	LB.	2.0000	1.0000	-50.00 %	1.3000	-35.00 %	1.0000	-50.00 %	
			2,260.00	1,130.00	-1,130.00	1,469.00	-791.00	1,130.00	-1,130.00	
83	ST. REINF. BAR FOR BRIDGE									
	184110.0000	LB.	1.0000	1.0000	0.00 %	1.3000	30.00 %	0.8000	-20.00 %	
			184,110.00	184,110.00	0.00	239,343.00	55,233.00	147,288.00	-36,822.00	
84	CONC. CLASS 4000 FOR CULVERT									
	94.0000	C.Y.	500.0000	425.0000	-15.00 %	420.0000	-16.00 %	500.0000	0.00 %	
			47,000.00	39,950.00	-7,050.00	39,480.00	-7,520.00	47,000.00	0.00	
85	CONC. CLASS 4000 FOR BRIDGE									
	1283.0000	C.Y.	500.0000	532.0000	6.40 %	525.0000	5.00 %	500.0000	0.00 %	
			641,500.00	682,556.00	41,056.00	673,575.00	32,075.00	641,500.00	0.00	
86	CONC. CLASS 4000 FOR RETAINING WALL									
	106.0000	C.Y.	500.0000	532.0900	6.42 %	450.0000	-10.00 %	400.0000	-20.00 %	
			53,000.00	56,401.54	3,401.54	47,700.00	-5,300.00	42,400.00	-10,600.00	
87	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			3.00	3.00		3.00		3.00		
88	PRESTRESSED CONC. GIRDER WF50G									
	1695.0000	L.F.	250.0000	320.0000	28.00 %	260.0000	4.00 %	250.0000	0.00 %	
			423,750.00	542,400.00	118,650.00	440,700.00	16,950.00	423,750.00	0.00	
89	STRUCTURAL CARBON STEEL									
		L.S.			-20.00 %		-50.00 %		-50.00 %	
			20,000.00	16,000.00	-4,000.00	10,000.00	-10,000.00	10,000.00	-10,000.00	
90	STRUCTURAL LOW ALLOY STEEL									
		L.S.			13.33 %		23.33 %		6.67 %	
			1,500,000.00	1,700,000.00	200,000.00	1,850,000.00	350,000.00	1,600,000.00	100,000.00	
91	DISC BEARING - SUPERSTR.									
	8.0000	EACH	15,000.0000	16,000.0000	6.67 %	15,500.0000	3.33 %	12,000.0000	-20.00 %	
			120,000.00	128,000.00	8,000.00	124,000.00	4,000.00	96,000.00	-24,000.00	
92	SUPERSTRUCTURE CULVERT CAP									
		L.S.			11.11 %		-30.00 %		55.56 %	
			450,000.00	500,000.00	50,000.00	315,000.00	-135,000.00	700,000.00	250,000.00	

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TAPANI UNDERGROUND, INC. NUTTER CORPORATION DBA NUTTER CASCADE BRIDGE LLC
 1904 SE 6TH PLACE UNDERGROUND UTILITIES CO. INC. 14215 NW 3RD COURT
 98604-8300 7211A NE 43RD AVE
 BATTLE GROUND WA 986041900 VANCOUVER WA 986611311 VANCOUVER WA 986855760
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER			
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STRUCTURE										
93	SUPERSTRUCTURE ST. JOHNS BLVD BRIDGE	L.S.	775,000.00	170.97 %	2,100,000.00	1,325,000.00	525,000.12	-32.26 %	632,000.00	-143,000.00
94	ROADWAY DECK SE LINE BRIDGE	L.S.	350,000.00	-14.29 %	300,000.00	-50,000.00	262,000.00	-25.14 %	350,000.00	0.00 %
95	ROADWAY DECK NE LINE BRIDGE	L.S.	350,000.00	-8.57 %	320,000.00	-30,000.00	262,000.00	-25.14 %	400,000.00	50,000.00
96	TRAFFIC BARRIER	L.F.	142,250.00	-12.00 %	125,000.00	110,000.00	89,000.00	-28.80 %	95,000.00	-24.00 %
97	SEW TRAFFIC BARRIER	L.F.	271,080.00	24.07 %	270,000.00	335,000.00	252,000.00	-6.67 %	300,000.00	11.11 %
98	SEW PEDESTRIAN BARRIER	L.F.	328,910.00	37.10 %	310,000.00	425,000.00	360,000.00	16.13 %	375,000.00	20.97 %
99	NOISE BARRIER WALL TYPE 11D	S.F.	576,000.00	20.00 %	30,000.00	36,000.00	25,000.00	-16.67 %	26,000.00	-13.33 %
100	NOISE BARRIER WALL ACCESS DOOR	EACH	6,000.00	-81.67 %	3,000.0000	550,000.00	2,600.0000	-13.33 %	3,500.0000	16.67 %
101	CONCRETE FASCIA PANEL	S.F.	842,400.00	-4,900.00	1,029,600.00	187,200.00	655,200.00	-800.00	7,000.00	1,000.00
102	STRUCTURAL EARTH WALL	S.F.	1,677,100.00	22.22 %	1,029,600.00	187,200.00	655,200.00	-22.22 %	20,000.00	-25.93 %
103	GEOSYNTHETIC REINFORCED SLOPE	S.F.	15,000.00	20.00 %	1,341,680.00	-335,420.00	1,509,390.00	-10.00 %	11,000.00	-45.00 %
			106,500.00	-60.00 %	42,600.00	-63,900.00	99,400.00	-6.67 %	11,000.00	-26.67 %
							78,100.00	-7,100.00		-28,400.00

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TAPANI UNDERGROUND, INC. NUTTER CORPORATION DBA NUTTER CASCADE BRIDGE LLC
 1904 SE 6TH PLACE UNDERGROUND UTILITIES CO. INC. 14215 NW 3RD COURT
 98604-8300 7211A NE 43RD AVE
 BATTLE GROUND WA 986041900 VANCOUVER WA 986611311 VANCOUVER WA 986855760
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
104	BRIDGE APPROACH SLAB									
	947.0000	S.Y.	225.0000	250.0000	11.11 %	200.0000	-11.11 %	225.0000	0.00 %	
			213,075.00	236,750.00	23,675.00	189,400.00	-23,675.00	213,075.00	0.00	
SURFACING										
105	CRUSHED SURFACING BASE COURSE									
	20950.0000	TON	16.0000	17.5000	9.38 %	17.0000	6.25 %	17.5000	9.38 %	
			335,200.00	366,625.00	31,425.00	356,150.00	20,950.00	366,625.00	31,425.00	
LIQUID ASPHALT										
106	ANTI-STRIPPING ADDITIVE									
		EST.			0.00 %		0.00 %		0.00 %	
			27,890.00	27,890.00		27,890.00		27,890.00		
HOT MIX ASPHALT										
107	PLANING BITUMINOUS PAVEMENT									
	1660.0000	S.Y.	6.0000	4.0000	-33.33 %	6.0000	0.00 %	5.0000	-16.67 %	
			9,960.00	6,640.00	-3,320.00	9,960.00	0.00	8,300.00	-1,660.00	
108	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22									
	1450.0000	TON	100.0000	75.0000	-25.00 %	88.0000	-12.00 %	72.0000	-28.00 %	
			145,000.00	108,750.00	-36,250.00	127,600.00	-17,400.00	104,400.00	-40,600.00	
109	HMA CL. 1/2 IN. PG 64-22									
	30440.0000	TON	65.0000	65.0000	0.00 %	66.0000	1.54 %	63.0000	-3.08 %	
			1,978,600.00	1,978,600.00	0.00	2,009,040.00	30,440.00	1,917,720.00	-60,880.00	
110	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			50,650.00	50,650.00		50,650.00		50,650.00		
111	COMPACTION PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			31,679.00	31,679.00		31,679.00		31,679.00		

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TAPANI UNDERGROUND, INC. NUTTER CORPORATION DBA NUTTER CASCADE BRIDGE LLC
 1904 SE 6TH PLACE UNDERGROUND UTILITIES CO. INC. 14215 NW 3RD COURT
 98604-8300 7211A NE 43RD AVE
 BATTLE GROUND WA 986041900 VANCOUVER WA 986611311 VANCOUVER WA 986855760
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
112	ASPHALT COST PRICE ADJUSTMENT									
		CALC			0.00 %			0.00 %		0.00 %
			65,000.00	65,000.00		65,000.00	65,000.00		65,000.00	
113	COMMERCIAL HMA									
	440.0000	TON	100.0000	95.0000	-5.00 %	97.0000	98.0000	-3.00 %	98.0000	-2.00 %
			44,000.00	41,800.00	-2,200.00	42,680.00	43,120.00	-1,320.00	43,120.00	-880.00
114	LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT									
		CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00	-1.00		-1.00	
115	CYCLIC DENSITY PRICE ADJUSTMENT									
		CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00	-1.00		-1.00	
IRRIGATION AND WATER DISTRIBUTION										
116	IRRIGATION SYSTEM									
		L.S.			-29.70 %			-33.33 %		-27.27 %
			82,500.00	58,000.00	-24,500.00	55,000.00	60,000.00	-27,500.00	60,000.00	-22,500.00
EROSION CONTROL AND PLANTING										
117	ENVIRONMENTAL COMPLIANCE LEAD									
	440.0000	DAY	300.0000	26.0000	-91.33 %	50.0000	50.0000	-83.33 %	50.0000	-83.33 %
			132,000.00	11,440.00	-120,560.00	22,000.00	22,000.00	-110,000.00	22,000.00	-110,000.00
118	COMPOST BLANKET									
	85975.0000	S.Y.	4.5000	2.0000	-55.56 %	2.2000	1.6500	-51.11 %	1.6500	-63.33 %
			386,887.50	171,950.00	-214,937.50	189,145.00	141,858.75	-197,742.50	141,858.75	-245,028.75
119	CHECK DAM									
	90.0000	L.F.	20.0000	4.0000	-80.00 %	8.0000	15.0000	-60.00 %	15.0000	-25.00 %
			1,800.00	360.00	-1,440.00	720.00	1,350.00	-1,080.00	1,350.00	-450.00
120	INLET PROTECTION									
	154.0000	EACH	85.0000	48.0000	-43.53 %	50.0000	80.0000	-41.18 %	80.0000	-5.88 %
			13,090.00	7,392.00	-5,698.00	7,700.00	12,320.00	-5,390.00	12,320.00	-770.00

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TAPANI UNDERGROUND, INC. NUTTER CORPORATION DBA NUTTER CASCADE BRIDGE LLC
 1904 SE 6TH PLACE UNDERGROUND UTILITIES CO. INC. 14215 NW 3RD COURT
 98604-8300 7211A NE 43RD AVE
 BATTLE GROUND WA 986041900 VANCOUVER WA 986611311 VANCOUVER WA 986855760
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
121	STABILIZED CONSTRUCTION ENTRANCE									
	235.0000	S.Y.	20.0000	14.0000	-30.00 %	12.0000	-40.00 %	15.0000	-25.00 %	
			4,700.00	3,290.00	-1,410.00	2,820.00	-1,880.00	3,525.00	-1,175.00	
122	STREET CLEANING									
	300.0000	HR	125.0000	135.0000	8.00 %	110.0000	-12.00 %	150.0000	20.00 %	
			37,500.00	40,500.00	3,000.00	33,000.00	-4,500.00	45,000.00	7,500.00	
123	SILT FENCE									
	11085.0000	L.F.	5.0000	2.3500	-53.00 %	2.3000	-54.00 %	2.0000	-60.00 %	
			55,425.00	26,049.75	-29,375.25	25,495.50	-29,929.50	22,170.00	-33,255.00	
124	COIR LOG									
	1020.0000	L.F.	10.0000	7.0000	-30.00 %	9.0000	-10.00 %	7.0000	-30.00 %	
			10,200.00	7,140.00	-3,060.00	9,180.00	-1,020.00	7,140.00	-3,060.00	
125	EROSION/WATER POLLUTION CONTROL									
	EST.				0.00 %		0.00 %		0.00 %	
			550,000.00	550,000.00		550,000.00		550,000.00		
126	SEEDING, FERTILIZING, AND MULCHING									
	4.9200	ACRE	4,000.0000	3,000.0000	-25.00 %	2,000.0000	-50.00 %	3,050.0000	-23.75 %	
			19,680.00	14,760.00	-4,920.00	9,840.00	-9,840.00	15,006.00	-4,674.00	
127	SEEDING, FERTILIZING, AND MULCHING - SITE WATER QUALITY									
	1.0500	ACRE	4,000.0000	3,000.0000	-25.00 %	5,100.0000	27.50 %	3,050.0000	-23.75 %	
			4,200.00	3,150.00	-1,050.00	5,355.00	1,155.00	3,202.50	-997.50	
128	TOPSOIL TYPE A									
	320.0000	C.Y.	20.0000	25.0000	25.00 %	25.0000	25.00 %	34.0000	70.00 %	
			6,400.00	8,000.00	1,600.00	8,000.00	1,600.00	10,880.00	4,480.00	
129	TOPSOIL TYPE B									
	450.0000	C.Y.	12.5000	10.0000	-20.00 %	12.0000	-4.00 %	8.5000	-32.00 %	
			5,625.00	4,500.00	-1,125.00	5,400.00	-225.00	3,825.00	-1,800.00	
130	TOPSOIL TYPE C									
	5111.0000	C.Y.	10.0000	11.0000	10.00 %	9.0000	-10.00 %	10.5000	5.00 %	
			51,110.00	56,221.00	5,111.00	45,999.00	-5,111.00	53,665.50	2,555.50	
131	PSIPE TREE MIX-ROADSIDE									
	620.0000	EACH	25.0000	63.0000	152.00 %	82.0000	228.00 %	61.0000	144.00 %	
			15,500.00	39,060.00	23,560.00	50,840.00	35,340.00	37,820.00	22,320.00	

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TAPANI UNDERGROUND, INC. NUTTER CORPORATION DBA NUTTER CASCADE BRIDGE LLC
 1904 SE 6TH PLACE UNDERGROUND UTILITIES CO. INC. 14215 NW 3RD COURT
 98604-8300 7211A NE 43RD AVE
 BATTLE GROUND WA 986041900 VANCOUVER WA 986611311 VANCOUVER WA 986855760
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
132	PSIPE SHRUB MIX A									
	27680.0000	EACH	4.0000	3.0000	-25.00 %	4.0000	0.00 %	3.0500	-23.75 %	
			110,720.00	83,040.00	-27,680.00	110,720.00	0.00	84,424.00	-26,296.00	
133	PSIPE SHRUB MIX B									
	5220.0000	EACH	4.0000	3.0000	-25.00 %	3.5000	-12.50 %	3.0500	-23.75 %	
			20,880.00	15,660.00	-5,220.00	18,270.00	-2,610.00	15,921.00	-4,959.00	
134	PSIPE SHRUB MIX C									
	1890.0000	EACH	5.0000	6.0000	20.00 %	6.0000	20.00 %	6.1000	22.00 %	
			9,450.00	11,340.00	1,890.00	11,340.00	1,890.00	11,529.00	2,079.00	
135	PSIPE SHRUB MIX D									
	2785.0000	EACH	6.0000	6.0000	0.00 %	6.0000	0.00 %	6.1000	1.67 %	
			16,710.00	16,710.00	0.00	16,710.00	0.00	16,988.50	278.50	
136	WEED AND PEST CONTROL									
		EST.			0.00 %		0.00 %		0.00 %	
			30,000.00	30,000.00		30,000.00		30,000.00		
137	SOIL AMENDMENT									
	280.0000	C.Y.	200.0000	25.0000	-87.50 %	265.0000	32.50 %	23.5000	-88.25 %	
			56,000.00	7,000.00	-49,000.00	74,200.00	18,200.00	6,580.00	-49,420.00	
138	BARK OR WOOD CHIP MULCH									
	7025.0000	C.Y.	25.0000	20.0000	-20.00 %	29.0000	16.00 %	19.5000	-22.00 %	
			175,625.00	140,500.00	-35,125.00	203,725.00	28,100.00	136,987.50	-38,637.50	
139	SOD INSTALLATION									
	28960.0000	S.Y.	8.0000	3.5000	-56.25 %	2.0000	-75.00 %	3.3500	-58.13 %	
			231,680.00	101,360.00	-130,320.00	57,920.00	-173,760.00	97,016.00	-134,664.00	
140	HIGH VISIBILITY FENCE									
	7958.0000	L.F.	2.5000	1.3000	-48.00 %	2.0000	-20.00 %	2.0000	-20.00 %	
			19,895.00	10,345.40	-9,549.60	15,916.00	-3,979.00	15,916.00	-3,979.00	
141	FORCE ACCOUNT STREAM CHANNEL RECONSTRUCTION									
		EST.			0.00 %		0.00 %		0.00 %	
			50,000.00	50,000.00		50,000.00		50,000.00		
142	TEMPORARY STREAM DIVERSION 1									
		L.S.			-50.00 %		0.00 %		-40.00 %	
			10,000.00	5,000.00	-5,000.00	10,000.00	0.00	6,000.00	-4,000.00	

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TAPANI UNDERGROUND, INC. NUTTER CORPORATION DBA NUTTER CASCADE BRIDGE LLC
 1904 SE 6TH PLACE UNDERGROUND UTILITIES CO. INC. 14215 NW 3RD COURT
 98604-8300 7211A NE 43RD AVE
 BATTLE GROUND WA 986041900 VANCOUVER WA 986611311 VANCOUVER WA 986855760
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
143	TEMPORARY STREAM DIVERSION 2	L.S.			-75.00 %			-10.00 %		-10.00 %
			20,000.00	5,000.00	-15,000.00	18,000.00	-2,000.00	18,000.00	-2,000.00	
144	TEMPORARY STREAM DIVERSION 3	L.S.			-50.00 %			-46.00 %		-66.00 %
			50,000.00	25,000.00	-25,000.00	27,000.00	-23,000.00	17,000.00	-33,000.00	
145	CONTAINMENT BASIN 1	L.S.			-40.00 %			-75.00 %		-90.00 %
			10,000.00	6,000.00	-4,000.00	2,500.00	-7,500.00	1,000.00	-9,000.00	
146	CONTAINMENT BASIN 2	L.S.			-40.00 %			-75.00 %		-90.00 %
			10,000.00	6,000.00	-4,000.00	2,500.00	-7,500.00	1,000.00	-9,000.00	
147	14' BLACK VINYL COATED CHAIN LINK GATE									
	1.0000 EACH		900.0000	1,600.0000	77.78 %	1,600.0000	77.78 %	1,600.0000	77.78 %	
			900.00	1,600.00	700.00	1,600.00	700.00	1,600.00	700.00	
148	6' HIGH VINYL COATED CHAIN LINK	L.F.			60.00 %			60.00 %		60.00 %
	550.0000		10.0000	16.0000	60.00 %	16.0000	60.00 %	16.0000	60.00 %	
			5,500.00	8,800.00	3,300.00	8,800.00	3,300.00	8,800.00	3,300.00	
149	WETLAND HABITAT STRUCTURES									
	16.0000 EACH		1,500.0000	425.0000	-71.67 %	500.0000	-66.67 %	525.0000	-65.00 %	
			24,000.00	6,800.00	-17,200.00	8,000.00	-16,000.00	8,400.00	-15,600.00	
150	VEGETATED GEOGRID	L.F.			-73.33 %			-23.33 %		-33.33 %
	800.0000		30.0000	8.0000	-73.33 %	23.0000	-23.33 %	20.0000	-33.33 %	
			24,000.00	6,400.00	-17,600.00	18,400.00	-5,600.00	16,000.00	-8,000.00	
151	HABITAT LOG FOR STREAM CHANNEL									
	12.0000 EACH		1,000.0000	400.0000	-60.00 %	250.0000	-75.00 %	130.0000	-87.00 %	
			12,000.00	4,800.00	-7,200.00	3,000.00	-9,000.00	1,560.00	-10,440.00	
152	FLOODPLAIN GRADE CONTROL STRUCTURE									
	1.0000 EACH		8,000.0000	3,000.0000	-62.50 %	8,500.0000	6.25 %	1,225.0000	-84.69 %	
			8,000.00	3,000.00	-5,000.00	8,500.00	500.00	1,225.00	-6,775.00	
153	GENERAL WEED CONTROL - CHEMICAL APPLICATION									
	200.0000 HR		130.0000	60.0000	-53.85 %	65.0000	-50.00 %	127.0000	-2.31 %	
			26,000.00	12,000.00	-14,000.00	13,000.00	-13,000.00	25,400.00	-600.00	

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TAPANI UNDERGROUND, INC. NUTTER CORPORATION DBA NUTTER CASCADE BRIDGE LLC
 1904 SE 6TH PLACE UNDERGROUND UTILITIES CO. INC. 14215 NW 3RD COURT
 98604-8300 7211A NE 43RD AVE
 BATTLE GROUND WA 986041900 VANCOUVER WA 986611311 VANCOUVER WA 986855760
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
EROSION CONTROL AND PLANTING										
154	GENERAL WEED CONTROL - HAND PULLING									
	280.0000	HR	100.0000	-52.00 %	48.0000	-50.00 %	50.0000	-58.00 %	42.0000	-58.00 %
			28,000.00	-14,560.00	13,440.00	-14,000.00	14,000.00	-16,240.00	11,760.00	-16,240.00
TRAFFIC										
155	CEMENT CONC. TRAFFIC CURB AND GUTTER									
	2751.0000	L.F.	25.0000	-48.00 %	13.0000	-52.00 %	12.0000	-52.00 %	12.0000	-52.00 %
			68,775.00	-33,012.00	35,763.00	-35,763.00	33,012.00	-35,763.00	33,012.00	-35,763.00
156	CEMENT CONC. TRAFFIC CURB									
	758.0000	L.F.	15.0000	6.67 %	16.0000	-20.00 %	12.0000	0.00 %	15.0000	0.00 %
			11,370.00	758.00	12,128.00	-2,274.00	9,096.00	0.00	11,370.00	0.00
157	MOUNTABLE CEMENT CONC. TRAFFIC CURB									
	1361.0000	L.F.	15.0000	6.67 %	16.0000	-6.67 %	14.0000	0.00 %	15.0000	0.00 %
			20,415.00	1,361.00	21,776.00	-1,361.00	19,054.00	0.00	20,415.00	0.00
158	CEMENT CONC. PEDESTRIAN CURB									
	386.0000	L.F.	15.0000	6.67 %	16.0000	13.33 %	17.0000	3.33 %	15.5000	3.33 %
			5,790.00	386.00	6,176.00	772.00	6,562.00	193.00	5,983.00	193.00
159	EXTRUDED CURB									
	1929.0000	L.F.	40.0000	-82.50 %	7.0000	-83.75 %	6.5000	-82.50 %	7.0000	-82.50 %
			77,160.00	-63,657.00	13,503.00	-64,621.50	12,538.50	-63,657.00	13,503.00	-63,657.00
160	ROLLED CURB AND GUTTER									
	579.0000	L.F.	25.0000	-32.00 %	17.0000	-48.00 %	13.0000	-36.00 %	16.0000	-36.00 %
			14,475.00	-4,632.00	9,843.00	-6,948.00	7,527.00	-5,211.00	9,264.00	-5,211.00
161	BEAM GUARDRAIL TYPE 31									
	7401.0000	L.F.	21.0000	0.00 %	21.0000	-4.76 %	20.0000	-7.14 %	19.5000	-7.14 %
			155,421.00	0.00	155,421.00	-7,401.00	148,020.00	-11,101.50	144,319.50	-11,101.50
162	BEAM GUARDRAIL TRANSITION SECTION TYPE 20									
	7.0000	EACH	1,800.0000	38.89 %	2,500.0000	33.33 %	2,400.0000	33.33 %	2,400.0000	33.33 %
			12,600.00	4,900.00	17,500.00	4,200.00	16,800.00	4,200.00	16,800.00	4,200.00
163	BEAM GUARDRAIL TRANSITION SECTION TYPE 21									
	5.0000	EACH	3,000.0000	16.67 %	3,500.0000	0.00 %	3,000.0000	0.00 %	3,000.0000	0.00 %
			15,000.00	2,500.00	17,500.00	0.00	15,000.00	0.00	15,000.00	0.00

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TAPANI UNDERGROUND, INC. NUTTER CORPORATION DBA NUTTER CASCADE BRIDGE LLC
 1904 SE 6TH PLACE UNDERGROUND UTILITIES CO. INC. 14215 NW 3RD COURT
 98604-8300 7211A NE 43RD AVE
 BATTLE GROUND WA 986041900 VANCOUVER WA 986611311 VANCOUVER WA 986855760
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
164	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	9.0000	EACH	2,500.0000	2,500.0000	0.00 %	2,100.0000	-16.00 %	2,100.0000	-16.00 %	
			22,500.00	22,500.00	0.00	18,900.00	-3,600.00	18,900.00	-3,600.00	
165	BEAM GUARDRAIL ANCHOR TYPE 10									
	8.0000	EACH	800.0000	825.0000	3.13 %	700.0000	-12.50 %	700.0000	-12.50 %	
			6,400.00	6,600.00	200.00	5,600.00	-800.00	5,600.00	-800.00	
166	PRECAST CONC. BARRIER TYPE 2									
	1783.0000	L.F.	50.0000	48.0000	-4.00 %	39.0000	-22.00 %	35.0000	-30.00 %	
			89,150.00	85,584.00	-3,566.00	69,537.00	-19,613.00	62,405.00	-26,745.00	
167	SINGLE SLOPE CONCRETE BARRIER									
	2529.0000	L.F.	60.0000	80.0000	33.33 %	84.0000	40.00 %	55.0000	-8.33 %	
			151,740.00	202,320.00	50,580.00	212,436.00	60,696.00	139,095.00	-12,645.00	
168	CAST-IN-PLACE CONC. BARRIER									
	146.0000	L.F.	100.0000	170.0000	70.00 %	210.0000	110.00 %	175.0000	75.00 %	
			14,600.00	24,820.00	10,220.00	30,660.00	16,060.00	25,550.00	10,950.00	
169	TEMPORARY CONC. BARRIER									
	13596.0000	L.F.	20.0000	18.0000	-10.00 %	13.0000	-35.00 %	13.0000	-35.00 %	
			271,920.00	244,728.00	-27,192.00	176,748.00	-95,172.00	176,748.00	-95,172.00	
170	REMOVING AND RESETTING EXISTING PERMANENT BARRIER									
	5470.0000	L.F.	8.0000	5.0000	-37.50 %	2.0000	-75.00 %	5.0000	-37.50 %	
			43,760.00	27,350.00	-16,410.00	10,940.00	-32,820.00	27,350.00	-16,410.00	
171	TEMPORARY IMPACT ATTENUATOR									
	5.0000	EACH	5,000.0000	1,700.0000	-66.00 %	1,600.0000	-68.00 %	3,500.0000	-30.00 %	
			25,000.00	8,500.00	-16,500.00	8,000.00	-17,000.00	17,500.00	-7,500.00	
172	PERMANENT IMPACT ATTENUATOR									
	1.0000	EACH	25,000.0000	28,000.0000	12.00 %	29,000.0000	16.00 %	25,000.0000	0.00 %	
			25,000.00	28,000.00	3,000.00	29,000.00	4,000.00	25,000.00	0.00	
173	RESETTING IMPACT ATTENUATOR									
	1.0000	EACH	1,000.0000	585.0000	-41.50 %	700.0000	-30.00 %	800.0000	-20.00 %	
			1,000.00	585.00	-415.00	700.00	-300.00	800.00	-200.00	
174	REPAIR IMPACT ATTENUATOR									
		EST.			0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TAPANI UNDERGROUND, INC. NUTTER CORPORATION DBA NUTTER CASCADE BRIDGE LLC
 1904 SE 6TH PLACE UNDERGROUND UTILITIES CO. INC. 14215 NW 3RD COURT
 98604-8300 7211A NE 43RD AVE
 BATTLE GROUND WA 986041900 VANCOUVER WA 986611311 VANCOUVER WA 986855760
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
175	TRANSPORTABLE ATTENUATOR(S)									
	2.0000	EACH	12,000.0000	10,641.8900	-11.32%	2,500.0000	-79.17%	10,000.0000	-16.67%	
			24,000.00	21,283.78	-2,716.22	5,000.00	-19,000.00	20,000.00	-4,000.00	
176	OPERATION OF TRANSPORTABLE ATTENUATOR(S)									
	200.0000	HR	50.0000	45.0000	-10.00%	54.0000	8.00%	15.0000	-70.00%	
			10,000.00	9,000.00	-1,000.00	10,800.00	800.00	3,000.00	-7,000.00	
177	REPAIR TRANSPORTABLE ATTENUATOR(S)									
	EST.				0.00%		0.00%		0.00%	
			20,000.00	20,000.00		20,000.00		20,000.00		
178	FLEXIBLE GUIDE POST									
	140.0000	EACH	40.0000	33.0000	-17.50%	31.0000	-22.50%	30.0000	-25.00%	
			5,600.00	4,620.00	-980.00	4,340.00	-1,260.00	4,200.00	-1,400.00	
179	BARRIER DELINEATOR									
	270.0000	EACH	12.0000	10.0000	-16.67%	10.0000	-16.67%	10.0000	-16.67%	
			3,240.00	2,700.00	-540.00	2,700.00	-540.00	2,700.00	-540.00	
180	PAINT LINE									
	2750.0000	L.F.	0.2500	0.4000	60.00%	0.4000	60.00%	0.4000	60.00%	
			687.50	1,100.00	412.50	1,100.00	412.50	1,100.00	412.50	
181	PLASTIC LINE									
	38840.0000	L.F.	1.0000	0.7500	-25.00%	0.7000	-30.00%	0.7200	-28.00%	
			38,840.00	29,130.00	-9,710.00	27,188.00	-11,652.00	27,964.80	-10,875.20	
182	PROFILED PLASTIC LINE									
	12860.0000	L.F.	1.5000	0.4500	-70.00%	0.4000	-73.33%	0.4300	-71.33%	
			19,290.00	5,787.00	-13,503.00	5,144.00	-14,146.00	5,529.80	-13,760.20	
183	PLASTIC WIDE LINE									
	9890.0000	L.F.	4.0000	1.5000	-62.50%	1.4000	-65.00%	1.3600	-66.00%	
			39,560.00	14,835.00	-24,725.00	13,846.00	-25,714.00	13,450.40	-26,109.60	
184	PAINTED CROSSWALK LINE									
	590.0000	S.F.	4.0000	1.0000	-75.00%	1.0000	-75.00%	0.9400	-76.50%	
			2,360.00	590.00	-1,770.00	590.00	-1,770.00	554.60	-1,805.40	
185	PLASTIC CROSSWALK LINE									
	5010.0000	S.F.	6.0000	3.0000	-50.00%	3.0000	-50.00%	3.2000	-46.67%	
			30,060.00	15,030.00	-15,030.00	15,030.00	-15,030.00	16,032.00	-14,028.00	

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TAPANI UNDERGROUND, INC. NUTTER CORPORATION DBA NUTTER CASCADE BRIDGE LLC
 1904 SE 6TH PLACE UNDERGROUND UTILITIES CO. INC. 14215 NW 3RD COURT
 98604-8300 7211A NE 43RD AVE
 BATTLE GROUND WA 986041900 VANCOUVER WA 986611311 VANCOUVER WA 986855760
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
186	PAINTED STOP LINE									
	200.0000	L.F.	5.0000	1.2500	-75.00 %	1.0000	-80.00 %	1.2000	-76.00 %	
			1,000.00	250.00	-750.00	200.00	-800.00	240.00	-760.00	
187	PLASTIC STOP LINE									
	468.0000	L.F.	10.0000	6.5000	-35.00 %	6.0000	-40.00 %	6.2500	-37.50 %	
			4,680.00	3,042.00	-1,638.00	2,808.00	-1,872.00	2,925.00	-1,755.00	
188	PLASTIC TRAFFIC ARROW									
	30.0000	EACH	100.0000	110.0000	10.00 %	110.0000	10.00 %	110.0000	10.00 %	
			3,000.00	3,300.00	300.00	3,300.00	300.00	3,300.00	300.00	
189	PLASTIC BICYCLE LANE SYMBOL									
	19.0000	EACH	200.0000	110.0000	-45.00 %	105.0000	-47.50 %	105.0000	-47.50 %	
			3,800.00	2,090.00	-1,710.00	1,995.00	-1,805.00	1,995.00	-1,805.00	
190	PLASTIC DRAINAGE MARKING									
	4.0000	EACH	40.0000	35.0000	-12.50 %	33.0000	-17.50 %	35.0000	-12.50 %	
			160.00	140.00	-20.00	132.00	-28.00	140.00	-20.00	
191	RAISED PAVEMENT MARKER TYPE 2									
	6.6000	HUND	300.0000	365.0000	21.67 %	350.0000	16.67 %	350.0000	16.67 %	
			1,980.00	2,409.00	429.00	2,310.00	330.00	2,310.00	330.00	
192	TEMPORARY PAVEMENT MARKING									
	52652.0000	L.F.	0.3000	0.1000	-66.67 %	0.1000	-66.67 %	0.1000	-66.67 %	
			15,795.60	5,265.20	-10,530.40	5,265.20	-10,530.40	5,265.20	-10,530.40	
193	TEMPORARY TRAFFIC ARROW									
	29.0000	EACH	45.0000	22.0000	-51.11 %	20.0000	-55.56 %	22.0000	-51.11 %	
			1,305.00	638.00	-667.00	580.00	-725.00	638.00	-667.00	
194	TEMPORARY PEDESTRIAN FENCE									
	583.0000	L.F.	20.0000	2.5000	-87.50 %	4.0000	-80.00 %	2.5000	-87.50 %	
			11,660.00	1,457.50	-10,202.50	2,332.00	-9,328.00	1,457.50	-10,202.50	
195	SPEED HUMPS									
	1400.0000	S.F.	25.0000	3.0000	-88.00 %	3.0000	-88.00 %	3.1000	-87.60 %	
			35,000.00	4,200.00	-30,800.00	4,200.00	-30,800.00	4,340.00	-30,660.00	
196	PERMANENT SIGNING									
		L.S.			22.15 %		-18.57 %		-26.71 %	
			122,800.00	150,000.00	27,200.00	100,000.00	-22,800.00	90,000.00	-32,800.00	

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273	NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
TRAFFIC									
197	SIGN BRIDGE NO. 1	L.S.			-25.00 %			-37.50 %	-43.75 %
			160,000.00	120,000.00	-40,000.00	100,000.00	-60,000.00	90,000.00	-70,000.00
198	CANTILEVER SIGN STRUCTURE NO. 1	L.S.			-26.67 %			-25.00 %	-25.00 %
			60,000.00	44,000.00	-16,000.00	45,000.00	-15,000.00	45,000.00	-15,000.00
199	CANTILEVER SIGN STRUCTURE NO. 2	L.S.			-30.00 %			-25.00 %	-25.00 %
			60,000.00	42,000.00	-18,000.00	45,000.00	-15,000.00	45,000.00	-15,000.00
200	CANTILEVER SIGN STRUCTURE NO. 3	L.S.			-18.33 %			-23.33 %	-25.00 %
			60,000.00	49,000.00	-11,000.00	46,000.00	-14,000.00	45,000.00	-15,000.00
201	CANTILEVER SIGN STRUCTURE NO. 4	L.S.			-30.00 %			-28.33 %	-25.00 %
			60,000.00	42,000.00	-18,000.00	43,000.00	-17,000.00	45,000.00	-15,000.00
202	CANTILEVER SIGN STRUCTURE NO. 5	L.S.			-20.00 %			-15.00 %	-25.00 %
			60,000.00	48,000.00	-12,000.00	51,000.00	-9,000.00	45,000.00	-15,000.00
203	CANTILEVER SIGN STRUCTURE NO. 6	L.S.			-30.00 %			-21.67 %	-25.00 %
			60,000.00	42,000.00	-18,000.00	47,000.00	-13,000.00	45,000.00	-15,000.00
204	BRIDGE MOUNTED SIGN BRACKET NO. 1	L.S.			-5.00 %			60.00 %	-95.00 %
			10,000.00	9,500.00	-500.00	16,000.00	6,000.00	500.00	-9,500.00
205	BRIDGE MOUNTED SIGN BRACKET NO. 2	L.S.			-20.00 %			60.00 %	-95.00 %
			10,000.00	8,000.00	-2,000.00	16,000.00	6,000.00	500.00	-9,500.00
206	ILLUMINATION SYSTEM MODIFICATION	L.S.			-18.00 %			-36.00 %	-30.00 %
			50,000.00	41,000.00	-9,000.00	32,000.00	-18,000.00	35,000.00	-15,000.00
207	ILLUMINATION SYSTEM NO. 1	L.S.			-17.75 %			-22.50 %	-20.00 %
			400,000.00	329,000.00	-71,000.00	310,000.00	-90,000.00	320,000.00	-80,000.00

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TAPANI UNDERGROUND, INC. NUTTER CORPORATION DBA NUTTER CASCADE BRIDGE LLC
 1904 SE 6TH PLACE UNDERGROUND UTILITIES CO. INC. 14215 NW 3RD COURT
 98604-8300 7211A NE 43RD AVE
 BATTLE GROUND WA 986041900 VANCOUVER WA 986611311 VANCOUVER WA 986855760
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC										
208	ILLUMINATION SYSTEM NO. 2	L.S.			-33.33 %			-46.67 %		-44.44 %
			45,000.00	30,000.00	-15,000.00	24,000.00	-21,000.00	25,000.00	-20,000.00	
209	ILLUMINATION SYSTEM NO. 3	L.S.			17.14 %			-37.14 %		-28.57 %
			35,000.00	41,000.00	6,000.00	22,000.00	-13,000.00	25,000.00	-10,000.00	
210	TRAFFIC SIGNAL SYSTEM	L.S.			5.62 %			-25.32 %		-26.95 %
			308,000.00	325,308.00	17,308.00	230,000.00	-78,000.00	225,000.00	-83,000.00	
211	TRAFFIC SIGNAL SYSTEM MODIFICATION	L.S.			-52.66 %			-36.00 %		-33.33 %
			75,000.00	35,502.00	-39,498.00	48,000.00	-27,000.00	50,000.00	-25,000.00	
212	TEMPORARY TRAFFIC SIGNAL SYSTEM #1	L.S.			-66.58 %			-63.64 %		-63.64 %
			220,000.00	73,522.00	-146,478.00	80,000.00	-140,000.00	80,000.00	-140,000.00	
213	TEMPORARY TRAFFIC SIGNAL SYSTEM #2	L.S.			-52.50 %			-40.00 %		-37.50 %
			80,000.00	38,000.00	-42,000.00	48,000.00	-32,000.00	50,000.00	-30,000.00	
214	TEMPORARY TRAFFIC SIGNAL SYSTEM #3	L.S.			-61.20 %			-72.00 %		-70.00 %
			150,000.00	58,200.00	-91,800.00	42,000.00	-108,000.00	45,000.00	-105,000.00	
215	TEMPORARY TRAFFIC SIGNAL SYSTEM #4	L.S.			-40.00 %			-42.00 %		-40.00 %
			50,000.00	30,000.00	-20,000.00	29,000.00	-21,000.00	30,000.00	-20,000.00	
216	HAWK PEDESTRIAN SIGNAL INSTALLATION	L.S.			-55.79 %			-34.74 %		-36.84 %
			95,000.00	42,000.00	-53,000.00	62,000.00	-33,000.00	60,000.00	-35,000.00	
217	SEQUENTIAL ARROW SIGN	HR	4.0000	1.0000	-75.00 %	2.0000	-50.00 %	15.0000	275.00 %	
			1,600.00	400.00	-1,200.00	800.00	-800.00	6,000.00	4,400.00	
218	PORTABLE CHANGEABLE MESSAGE SIGN	HR	5.0000	3.0000	-40.00 %	4.0000	-20.00 %	3.0000	-40.00 %	
			34,000.00	20,400.00	-13,600.00	27,200.00	-6,800.00	20,400.00	-13,600.00	

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TAPANI UNDERGROUND, INC. NUTTER CORPORATION DBA NUTTER CASCADE BRIDGE LLC
 1904 SE 6TH PLACE UNDERGROUND UTILITIES CO. INC. 14215 NW 3RD COURT
 98604-8300 7211A NE 43RD AVE
 BATTLE GROUND WA 986041900 VANCOUVER WA 986611311 VANCOUVER WA 986855760
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC									
219	OTHER TEMPORARY TRAFFIC CONTROL	L.S.		0.00 %		-80.00 %		100.00 %	
			50,000.00	0.00	10,000.00	-40,000.00	100,000.00	50,000.00	
220	FLAGGERS AND SPOTTERS	HR	42.0000	19.05 %	49.5000	17.86 %	42.0000	0.00 %	
	2500.0000		105,000.00	20,000.00	123,750.00	18,750.00	105,000.00	0.00	
221	OTHER TRAFFIC CONTROL LABOR	HR	44.0000	2.27 %	49.5000	12.50 %	22.0000	-50.00 %	
	5700.0000		250,800.00	5,700.00	282,150.00	31,350.00	125,400.00	-125,400.00	
222	TRAFFIC CONTROL SUPERVISOR	L.S.		-70.00 %		-84.00 %		-70.00 %	
			250,000.00	-175,000.00	40,000.00	-210,000.00	75,000.00	-175,000.00	
223	CONSTRUCTION SIGNS CLASS A	S.F.	20.0000	-10.00 %	18.0000	-10.00 %	18.0000	-10.00 %	
	2103.0000		42,060.00	-4,206.00	37,854.00	-4,206.00	37,854.00	-4,206.00	
224	PEDESTRIAN CONTROL AND PROTECTION	L.S.		-62.00 %		-80.00 %		-60.00 %	
			25,000.00	-15,500.00	5,000.00	-20,000.00	10,000.00	-15,000.00	
225	COMMUNICATION CONDUIT SYSTEM	L.S.		-36.11 %		-43.33 %		-44.44 %	
			180,000.00	-65,000.00	102,000.00	-78,000.00	100,000.00	-80,000.00	
226	COMMUNICATION CABLES AND INTERFACES	L.S.		51.52 %		-21.21 %		-21.21 %	
			33,000.00	17,000.00	26,000.00	-7,000.00	26,000.00	-7,000.00	
227	DATA STATION SYSTEM	L.S.		166.67 %		50.00 %		66.67 %	
			12,000.00	20,000.00	18,000.00	6,000.00	20,000.00	8,000.00	
228	CLOSED CIRCUIT TELEVISION SYSTEM	L.S.		-6.87 %		14.50 %		14.50 %	
			65,500.00	-4,500.00	75,000.00	9,500.00	75,000.00	9,500.00	
229	VIDEO/DATA DISTRIBUTION AND TRANSMISSION SYSTEMS	L.S.		11.11 %		-23.81 %		-20.63 %	
			31,500.00	3,500.00	24,000.00	-7,500.00	25,000.00	-6,500.00	

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TAPANI UNDERGROUND, INC. NUTTER CORPORATION DBA NUTTER CASCADE BRIDGE LLC
 1904 SE 6TH PLACE UNDERGROUND UTILITIES CO. INC. 14215 NW 3RD COURT
 98604-8300 7211A NE 43RD AVE
 BATTLE GROUND WA 986041900 VANCOUVER WA 986611311 VANCOUVER WA 986855760
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
230	CAST-IN-PLACE BARRIER MODIFICATION	L.S.	60,000.00	10,000.00	-83.33 %	21,000.00	-39,000.00	-65.00 %	15,000.00	-75.00 %
OTHER ITEMS										
231	INCENTIVE EARLY COMPL. OF ST. JOHNS BLVD. INCL. RAMPS	EST.	300,000.00	300,000.00	0.00 %	300,000.00		0.00 %	300,000.00	0.00 %
232	TYPE B PROGRESS SCHEDULE	L.S.	35,000.00	35,000.00	0.00 %	35,000.00	0.00	0.00 %	35,000.00	0.00 %
233	STRUCTURE EXCAVATION CLASS B INCL. HAUL	C.Y.	148,240.00	113,496.25	-23.44 %	74,120.00	-74,120.00	-50.00 %	203,830.00	37.50 %
234	SHORING OR EXTRA EXCAVATION CLASS B	S.F.	81,658.50	16,331.70	-80.00 %	5,443.90	-76,214.60	-93.33 %	28,308.28	-65.33 %
235	COMMERCIAL CONCRETE	C.Y.	6,000.00	2,544.00	-57.60 %	3,180.00	-2,820.00	-47.00 %	6,000.00	0.00 %
236	CURE BOX	L.S.	10,000.00	532.00	-94.68 %	3,100.00	-6,900.00	-69.00 %	5,000.00	-50.00 %
237	PLUGGING EXISTING PIPE	EACH	4,400.00	2,585.00	-41.25 %	1,650.00	-2,750.00	-62.50 %	4,950.00	12.50 %
238	BOLLARD TYPE 1	EACH	2,600.00	1,810.00	-30.38 %	1,500.00	-1,100.00	-42.31 %	2,000.00	-23.08 %
239	BOLLARD TYPE 2	EACH	2,600.00	1,810.00	-30.38 %	1,500.00	-1,100.00	-42.31 %	1,000.00	-61.54 %

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TAPANI UNDERGROUND, INC. NUTTER CORPORATION DBA NUTTER CASCADE BRIDGE LLC
 1904 SE 6TH PLACE UNDERGROUND UTILITIES CO. INC. 14215 NW 3RD COURT
 98604-8300 7211A NE 43RD AVE
 BATTLE GROUND WA 986041900 VANCOUVER WA 986611311 VANCOUVER WA 986855760
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
240	MONUMENT CASE AND COVER									
	5.0000	EACH	500.0000	190.0000	-62.00 %	500.0000	0.00 %	500.0000	0.00 %	
			2,500.00	950.00	-1,550.00	2,500.00	0.00	2,500.00	0.00	
241	ADJUST MONUMENT CASE AND COVER									
	3.0000	EACH	300.0000	55.0000	-81.67 %	175.0000	-41.67 %	250.0000	-16.67 %	
			900.00	165.00	-735.00	525.00	-375.00	750.00	-150.00	
242	CEMENT CONC. SIDEWALK									
	2037.0000	S.Y.	35.0000	34.0000	-2.86 %	32.0000	-8.57 %	27.0000	-22.86 %	
			71,295.00	69,258.00	-2,037.00	65,184.00	-6,111.00	54,999.00	-16,296.00	
243	CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A									
	2.0000	EACH	1,500.0000	1,600.0000	6.67 %	1,400.0000	-6.67 %	1,350.0000	-10.00 %	
			3,000.00	3,200.00	200.00	2,800.00	-200.00	2,700.00	-300.00	
244	CEMENT CONC. CURB RAMP TYPE PARALLEL A									
	2.0000	EACH	1,500.0000	1,600.0000	6.67 %	1,900.0000	26.67 %	1,350.0000	-10.00 %	
			3,000.00	3,200.00	200.00	3,800.00	800.00	2,700.00	-300.00	
245	CEMENT CONC. CURB RAMP TYPE PARALLEL B									
	5.0000	EACH	1,500.0000	1,600.0000	6.67 %	1,500.0000	0.00 %	1,250.0000	-16.67 %	
			7,500.00	8,000.00	500.00	7,500.00	0.00	6,250.00	-1,250.00	
246	CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION									
	10.0000	EACH	1,500.0000	1,600.0000	6.67 %	950.0000	-36.67 %	1,350.0000	-10.00 %	
			15,000.00	16,000.00	1,000.00	9,500.00	-5,500.00	13,500.00	-1,500.00	
247	CEMENT CONC. CURB RAMP TYPE DOUBLE COMBINATION A									
	2.0000	EACH	1,500.0000	2,600.0000	73.33 %	2,800.0000	86.67 %	2,300.0000	53.33 %	
			3,000.00	5,200.00	2,200.00	5,600.00	2,600.00	4,600.00	1,600.00	
248	DETECTABLE WARNING SURFACE									
	50.0000	S.F.	60.0000	30.0000	-50.00 %	32.0000	-46.67 %	28.0000	-53.33 %	
			3,000.00	1,500.00	-1,500.00	1,600.00	-1,400.00	1,400.00	-1,600.00	
249	TEMPORARY CROSSWALK									
		L.S.			2.86 %		-50.00 %		-42.86 %	
			7,000.00	7,200.00	200.00	3,500.00	-3,500.00	4,000.00	-3,000.00	
250	CABLE FENCE									
	3375.0000	L.F.	35.0000	60.0000	71.43 %	60.0000	71.43 %	30.0000	-14.29 %	
			118,125.00	202,500.00	84,375.00	202,500.00	84,375.00	101,250.00	-16,875.00	

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273	NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
251	CHAIN LINK FENCE TYPE 3									
	2400.0000	L.F.	25.0000	10.5000	-58.00 %	10.0000	-60.00 %	10.2500	-59.00 %	
			60,000.00	25,200.00	-34,800.00	24,000.00	-36,000.00	24,600.00	-35,400.00	
252	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE									
	101.0000	EACH	250.0000	105.0000	-58.00 %	100.0000	-60.00 %	105.0000	-58.00 %	
			25,250.00	10,605.00	-14,645.00	10,100.00	-15,150.00	10,605.00	-14,645.00	
253	DOUBLE 20 FT. CHAIN LINK GATE									
	3.0000	EACH	1,000.0000	1,800.0000	80.00 %	1,700.0000	70.00 %	1,700.0000	70.00 %	
			3,000.00	5,400.00	2,400.00	5,100.00	2,100.00	5,100.00	2,100.00	
254	WIRE TRAIL RAILING									
	345.0000	L.F.	85.0000	66.0000	-22.35 %	125.0000	47.06 %	90.0000	5.88 %	
			29,325.00	22,770.00	-6,555.00	43,125.00	13,800.00	31,050.00	1,725.00	
255	ABANDON EXISTING DRAINAGE STRUCTURE									
	207.0000	C.Y.	135.0000	110.0000	-18.52 %	86.0000	-36.30 %	190.0000	40.74 %	
			27,945.00	22,770.00	-5,175.00	17,802.00	-10,143.00	39,330.00	11,385.00	
256	CONNECTION TO DRAINAGE STRUCTURE									
	29.0000	EACH	1,000.0000	475.0000	-52.50 %	600.0000	-40.00 %	440.0000	-56.00 %	
			29,000.00	13,775.00	-15,225.00	17,400.00	-11,600.00	12,760.00	-16,240.00	
257	ADJUST MANHOLE									
	4.0000	EACH	525.0000	320.0000	-39.05 %	400.0000	-23.81 %	275.0000	-47.62 %	
			2,100.00	1,280.00	-820.00	1,600.00	-500.00	1,100.00	-1,000.00	
258	MANHOLE 48 IN. DIAM. TYPE 1									
	21.0000	EACH	3,000.0000	3,300.0000	10.00 %	3,100.0000	3.33 %	3,000.0000	0.00 %	
			63,000.00	69,300.00	6,300.00	65,100.00	2,100.00	63,000.00	0.00	
259	MANHOLE 60 IN. DIAM. TYPE 1									
	7.0000	EACH	6,000.0000	7,000.0000	16.67 %	5,700.0000	-5.00 %	3,800.0000	-36.67 %	
			42,000.00	49,000.00	7,000.00	39,900.00	-2,100.00	26,600.00	-15,400.00	
260	MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1									
	151.0000	L.F.	230.0000	160.0000	-30.43 %	95.0000	-58.70 %	55.0000	-76.09 %	
			34,730.00	24,160.00	-10,570.00	14,345.00	-20,385.00	8,305.00	-26,425.00	
261	MANHOLE ADDITIONAL HEIGHT 60 IN. DIAM. TYPE 1									
	53.0000	L.F.	260.0000	270.0000	3.85 %	225.0000	-13.46 %	105.0000	-59.62 %	
			13,780.00	14,310.00	530.00	11,925.00	-1,855.00	5,565.00	-8,215.00	

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TAPANI UNDERGROUND, INC. NUTTER CORPORATION DBA NUTTER CASCADE BRIDGE LLC
 1904 SE 6TH PLACE UNDERGROUND UTILITIES CO. INC. 14215 NW 3RD COURT
 98604-8300 7211A NE 43RD AVE
 BATTLE GROUND WA 986041900 VANCOUVER WA 986611311 VANCOUVER WA 986855760
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
262	ADJUST CATCH BASIN									
	16.0000	EACH	500.0000	200.0000	-60.00 %	340.0000	-32.00 %	175.0000	-65.00 %	
			8,000.00	3,200.00	-4,800.00	5,440.00	-2,560.00	2,800.00	-5,200.00	
263	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN									
	1.0000	EACH	500.0000	265.0000	-47.00 %	430.0000	-14.00 %	525.0000	5.00 %	
			500.00	265.00	-235.00	430.00	-70.00	525.00	25.00	
264	CLEANING EXISTING DRAINAGE STRUCTURE									
		L.S.			-91.25 %		-75.00 %		-97.00 %	
			20,000.00	1,750.00	-18,250.00	5,000.00	-15,000.00	600.00	-19,400.00	
265	ADJUST VALVE BOX									
	12.0000	EACH	400.0000	55.0000	-86.25 %	150.0000	-62.50 %	125.0000	-68.75 %	
			4,800.00	660.00	-4,140.00	1,800.00	-3,000.00	1,500.00	-3,300.00	
266	FORCE ACCOUNT TEMPORARY STORM DRAIN MODIFICATION									
		EST.			0.00 %		0.00 %		0.00 %	
			400,000.00	400,000.00		400,000.00		400,000.00		
267	FORCE ACCOUNT UTILITY CONFLICTS									
		EST.			0.00 %		0.00 %		0.00 %	
			50,000.00	50,000.00		50,000.00		50,000.00		
268	FORCE ACCOUNT MAINTAINING DETOUR ROUTE									
		EST.			0.00 %		0.00 %		0.00 %	
			200,000.00	200,000.00		200,000.00		200,000.00		
269	FORCE ACCOUNT TRAIL MAINTENANCE									
		EST.			0.00 %		0.00 %		0.00 %	
			30,000.00	30,000.00		30,000.00		30,000.00		
270	FORCE ACCOUNT DETOUR CALMING DEVICES									
		EST.			0.00 %		0.00 %		0.00 %	
			100,000.00	100,000.00		100,000.00		100,000.00		
271	TRAINING									
	3000.0000	HR	5.0000	5.0000	0.00 %	3.0000	-40.00 %	15.0000	200.00 %	
			15,000.00	15,000.00	0.00	9,000.00	-6,000.00	45,000.00	30,000.00	
272	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			40,000.00	40,000.00		40,000.00		40,000.00		

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TAPANI UNDERGROUND, INC. NUTTER CORPORATION DBA NUTTER CASCADE BRIDGE LLC
 1904 SE 6TH PLACE UNDERGROUND UTILITIES CO. INC. 14215 NW 3RD COURT
 98604-8300 7211A NE 43RD AVE
 BATTLE GROUND WA 986041900 VANCOUVER WA 986611311 VANCOUVER WA 986855760
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
273	TRIMMING AND CLEANUP	L.S.			70.00 %			-50.00 %		50.00 %
			10,000.00	17,000.00	7,000.00	5,000.00	15,000.00	5,000.00		
274	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %		0.00 %
			5.00	5.00		5.00	5.00			
275	MINOR CHANGE	CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00	-1.00			
276	FUEL COST ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			128,800.00	128,800.00		128,800.00	128,800.00			
277	STEEL COST ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			3,000.00	3,000.00		3,000.00	3,000.00			
278	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00	-1.00			
279	SPCC PLAN	L.S.			-98.93 %			-98.00 %		-99.00 %
			50,000.00	535.00	-49,465.00	1,000.00	500.00	-49,500.00		
280	FIELD OFFICE BUILDING	L.S.			-33.33 %			-33.33 %		33.33 %
			15,000.00	10,000.00	-5,000.00	10,000.00	20,000.00	-5,000.00		5,000.00
281	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION	S.Y.			-12.50 %			0.00 %		-15.00 %
	2960.0000		2.0000	1.7500	-740.00	2.0000	1.7000	0.00		-888.00
			5,920.00	5,180.00		5,920.00	5,032.00			
282	GEOSYNTHETIC RETAINING WALL	S.F.			-55.00 %			-30.00 %		-51.25 %
	31020.0000		20.0000	9.0000	-341,220.00	14.0000	9.7500	-186,120.00		-317,955.00
			620,400.00	279,180.00		434,280.00	302,445.00			
283	TEMPORARY GEOSYNTHETIC RETAINING WALL	S.F.			-40.00 %			-20.00 %		-13.33 %
	2330.0000		15.0000	9.0000	-13,980.00	12.0000	13.0000	-6,990.00		-4,660.00
			34,950.00	20,970.00		27,960.00	30,290.00			

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TAPANI UNDERGROUND, INC. NUTTER CORPORATION DBA NUTTER CASCADE BRIDGE LLC
 1904 SE 6TH PLACE UNDERGROUND UTILITIES CO. INC. 14215 NW 3RD COURT
 98604-8300 7211A NE 43RD AVE
 BATTLE GROUND WA 986041900 VANCOUVER WA 986611311 VANCOUVER WA 986855760
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
284	NO TRESPASSING SIGN									
	4.0000	EACH	300.0000	535.0000	78.33 %	50.0000	-83.33 %	100.0000	-66.67 %	
			1,200.00	2,140.00	940.00	200.00	-1,000.00	400.00	-800.00	
285	HEALTH AND SAFETY PLAN									
		L.S.			-89.30 %		-60.00 %		-50.00 %	
			5,000.00	535.00	-4,465.00	2,000.00	-3,000.00	2,500.00	-2,500.00	
286	MAILBOX SUPPORT TYPE 2									
	2.0000	EACH	500.0000	285.0000	-43.00 %	200.0000	-60.00 %	375.0000	-25.00 %	
			1,000.00	570.00	-430.00	400.00	-600.00	750.00	-250.00	
287	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS									
		EST.			0.00 %		0.00 %		0.00 %	
			25,000.00	25,000.00		25,000.00		25,000.00		
288	BIRD EXCLUSION									
		L.S.			-46.00 %		-90.00 %		-95.00 %	
			5,000.00	2,700.00	-2,300.00	500.00	-4,500.00	250.00	-4,750.00	
289	FORCE ACCOUNT RESTORATION OF SMALL AREAS									
		EST.			0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		
290	PSIPE EMA - EMERGENT MIX "A"									
	4200.0000	EACH	1.7500	3.2000	82.86 %	1.8000	2.86 %	8.1000	362.86 %	
			7,350.00	13,440.00	6,090.00	7,560.00	210.00	34,020.00	26,670.00	
291	HAZARDOUS MATERIAL EXCAVATION INCL. HAUL									
	500.0000	C.Y.	15.0000	100.0000	566.67 %	9.5000	-36.67 %	10.0000	-33.33 %	
			7,500.00	50,000.00	42,500.00	4,750.00	-2,750.00	5,000.00	-2,500.00	
292	PEDESTRIAN BARRIER									
	246.0000	L.F.	125.0000	135.0000	8.00 %	125.0000	0.00 %	125.0000	0.00 %	
			30,750.00	33,210.00	2,460.00	30,750.00	0.00	30,750.00	0.00	
293	ST. REINF. BAR FOR BARRIER									
	8525.0000	LB.	1.0000	1.0000	0.00 %	2.0000	100.00 %	0.8500	-15.00 %	
			8,525.00	8,525.00	0.00	17,050.00	8,525.00	7,246.25	-1,278.75	
294	CONC. CLASS 4000 FOR BARRIER									
	82.0000	C.Y.	500.0000	375.0000	-25.00 %	420.0000	-16.00 %	700.0000	40.00 %	
			41,000.00	30,750.00	-10,250.00	34,440.00	-6,560.00	57,400.00	16,400.00	

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	TAPANI UNDERGROUND, INC.			NUTTER CORPORATION DBA NUTTER			CASCADE BRIDGE LLC	
	1904 SE 6TH PLACE			UNDERGROUND UTILITIES CO. INC.			14215 NW 3RD COURT	
	98604-8300			7211A NE 43RD AVE				
	BATTLE GROUND WA 986041900			VANCOUVER WA 986611311			VANCOUVER WA 986855760	
	CONTRACTOR NUMBER : 100273			CONTRACTOR NUMBER : 100170			CONTRACTOR NUMBER : 100412	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
295	GRAVEL BACKFILL FOR WALL									
	256.0000	C.Y.	25.0000	-72.00 %	7.0000	65.0000	160.00 %	40.0000	60.00 %	
			6,400.00	-4,608.00	1,792.00	16,640.00	10,240.00	10,240.00	3,840.00	
296	WATERLINE BYPASS									
		L.S.		-92.80 %			-99.00 %		-90.00 %	
			50,000.00	-46,400.00	3,600.00	500.00	-49,500.00	5,000.00	-45,000.00	
CONTRACT TOTAL			<u>\$33,403,982.85</u>	<u>-18.46 %</u>	<u>\$27,237,397.12</u>	<u>\$27,571,695.22</u>	<u>-17.46 %</u>	<u>\$28,641,921.73</u>	<u>-14.26 %</u>	
BASE TOTAL			<u>\$33,403,982.85</u>	<u>-18.46 %</u>	<u>\$27,237,397.12</u>	<u>\$27,571,695.22</u>	<u>-17.46 %</u>	<u>\$28,641,921.73</u>	<u>-14.26 %</u>	

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			9.43 %			-24.53 %		24.75 %
			2,650,000.00	2,900,000.00	250,000.00	2,000,000.00	-650,000.00	3,305,936.00	655,936.00	
2	CLEARING AND GRUBBING									
	19.1700	ACRE	5,000.0000	5,000.0000	0.00 %	4,000.0000	-20.00 %	7,000.0000	40.00 %	
			95,850.00	95,850.00	0.00	76,680.00	-19,170.00	134,190.00	38,340.00	
3	CLEARING AND GRUBBING - SITE HAZEL DELL MITIGATION SITE									
	3.1500	ACRE	3,500.0000	4,000.0000	14.29 %	5,000.0000	42.86 %	7,000.0000	100.00 %	
			11,025.00	12,600.00	1,575.00	15,750.00	4,725.00	22,050.00	11,025.00	
4	ARCHAEOLOGICAL AND HISTORICAL SALVAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			25,000.00	25,000.00		25,000.00		25,000.00		
5	REMOVING MANHOLE									
	2.0000	EACH	500.0000	300.0000	-40.00 %	800.0000	60.00 %	1,000.0000	100.00 %	
			1,000.00	600.00	-400.00	1,600.00	600.00	2,000.00	1,000.00	
6	REMOVING DRAINAGE STRUCTURE									
	38.0000	EACH	250.0000	200.0000	-20.00 %	750.0000	200.00 %	250.0000	0.00 %	
			9,500.00	7,600.00	-1,900.00	28,500.00	19,000.00	9,500.00	0.00	
7	REMOVING NOISE BARRIER WALL SHAFT OBSTRUCTIONS									
		EST.			0.00 %		0.00 %		0.00 %	
			25,000.00	25,000.00		25,000.00		25,000.00		
8	REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS									
		EST.			0.00 %		0.00 %		0.00 %	
			60,000.00	60,000.00		60,000.00		60,000.00		
9	REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS									
		EST.			0.00 %		0.00 %		0.00 %	
			12,000.00	12,000.00		12,000.00		12,000.00		
10	FORCE ACCOUNT REMOVING BORING AND JACKING OBSTRUCTIONS									
		EST.			0.00 %		0.00 %		0.00 %	
			50,000.00	50,000.00		50,000.00		50,000.00		
11	REMOVING CEMENT CONC. SIDEWALK									
	617.0000	S.Y.	12.0000	3.0000	-75.00 %	2.0000	-83.33 %	2.5000	-79.17 %	
			7,404.00	1,851.00	-5,553.00	1,234.00	-6,170.00	1,542.50	-5,861.50	

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION													
12	REMOVING CEMENT CONC. CURB AND GUTTER												
	1790.0000	L.F.	5.0000	2.0000	-60.00 %	2.0000	-60.00 %	1.7500	-65.00 %				
			8,950.00	3,580.00	-5,370.00	3,580.00	-5,370.00	3,132.50	-5,817.50				
13	REMOVING ASPHALT CONC. PAVEMENT												
	1380.0000	S.Y.	8.0000	4.0000	-50.00 %	2.0000	-75.00 %	2.0000	-75.00 %				
			11,040.00	5,520.00	-5,520.00	2,760.00	-8,280.00	2,760.00	-8,280.00				
14	REMOVING ASPHALT CONC. CURB												
	70.0000	L.F.	13.0000	4.0000	-69.23 %	2.0000	-84.62 %	1.7500	-86.54 %				
			910.00	280.00	-630.00	140.00	-770.00	122.50	-787.50				
15	REMOVING GUARDRAIL												
	5110.0000	L.F.	5.0000	3.0000	-40.00 %	3.0000	-40.00 %	3.5000	-30.00 %				
			25,550.00	15,330.00	-10,220.00	15,330.00	-10,220.00	17,885.00	-7,665.00				
16	REMOVING GUARDRAIL ANCHOR												
	12.0000	EACH	180.0000	350.0000	94.44 %	500.0000	177.78 %	250.0000	38.89 %				
			2,160.00	4,200.00	2,040.00	6,000.00	3,840.00	3,000.00	840.00				
17	REMOVING PAINT LINE												
	25000.0000	L.F.	0.4000	0.5000	25.00 %	0.5000	25.00 %	0.4100	2.50 %				
			10,000.00	12,500.00	2,500.00	12,500.00	2,500.00	10,250.00	250.00				
18	REMOVAL OF STRUCTURE AND OBSTRUCTION												
		L.S.			-30.00 %		-20.00 %		-40.00 %				
			5,000.00	3,500.00	-1,500.00	4,000.00	-1,000.00	3,000.00	-2,000.00				
19	REMOVING CHAIN LINK FENCE												
	2580.0000	L.F.	3.5000	125.0000	3,471.43 %	2.0000	-42.86 %	4.5000	28.57 %				
			9,030.00	322,500.00	313,470.00	5,160.00	-3,870.00	11,610.00	2,580.00				
20	REMOVING WIRE FENCE												
	1000.0000	L.F.	2.0000	1.0000	-50.00 %	2.0000	0.00 %	3.5000	75.00 %				
			2,000.00	1,000.00	-1,000.00	2,000.00	0.00	3,500.00	1,500.00				
21	HAZARDOUS MATERIAL HANDLING AND DISPOSAL												
		EST.			0.00 %		0.00 %		0.00 %				
			50,000.00	50,000.00		50,000.00		50,000.00					
22	REMOVING PEDESTRIAN HANDRAIL												
	270.0000	L.F.	8.0000	5.0000	-37.50 %	6.0000	-25.00 %	4.5000	-43.75 %				
			2,160.00	1,350.00	-810.00	1,620.00	-540.00	1,215.00	-945.00				

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION													
23	REMOVAL OF EXISTING STRUCTURE - WALLS												
	L.S.				-95.06 %			17.65 %					17.65 %
			85,000.00	4,200.00	-80,800.00	100,000.00	15,000.00	100,000.00	15,000.00				
24	REMOVING SLOTTED DRAIN												
	793.0000	L.F.	39.0000	28.0000	-28.21 %	7.0000	-82.05 %	23.0000	-41.03 %				
			30,927.00	22,204.00	-8,723.00	5,551.00	-25,376.00	18,239.00	-12,688.00				
GRADING													
25	ROADWAY EXCAVATION INCL. HAUL												
	27850.0000	C.Y.	8.0000	9.5000	18.75 %	8.0000	0.00 %	12.0000	50.00 %				
			222,800.00	264,575.00	41,775.00	222,800.00	0.00	334,200.00	111,400.00				
26	WETLAND EXCAVATION INCL. HAUL												
	10000.0000	C.Y.	10.0000	10.5000	5.00 %	14.0000	40.00 %	11.5000	15.00 %				
			100,000.00	105,000.00	5,000.00	140,000.00	40,000.00	115,000.00	15,000.00				
27	POND EXCAVATION INCL. HAUL												
	2635.0000	C.Y.	10.0000	14.0000	40.00 %	14.0000	40.00 %	13.0000	30.00 %				
			26,350.00	36,890.00	10,540.00	36,890.00	10,540.00	34,255.00	7,905.00				
28	PAVEMENT REPAIR EXCAVATION INCL. HAUL												
	3496.0000	S.Y.	15.0000	5.0000	-66.67 %	9.0000	-40.00 %	3.0000	-80.00 %				
			52,440.00	17,480.00	-34,960.00	31,464.00	-20,976.00	10,488.00	-41,952.00				
29	GRAVEL BORROW INCL. HAUL												
	486480.0000	TON	10.0000	4.0000	-60.00 %	9.0000	-10.00 %	8.0000	-20.00 %				
			4,864,800.00	1,945,920.00	2,918,880.00	4,378,320.00	-486,480.00	3,891,840.00	-972,960.00				
30	EMBANKMENT COMPACTION												
	262940.0000	C.Y.	1.5000	5.0000	233.33 %	2.0000	33.33 %	2.5000	66.67 %				
			394,410.00	1,314,700.00	920,290.00	525,880.00	131,470.00	657,350.00	262,940.00				
31	SOIL PREPARATION AREA												
	8.8000	ACRE	2,500.0000	1,500.0000	-40.00 %	3,000.0000	20.00 %	2,850.0000	14.00 %				
			22,000.00	13,200.00	-8,800.00	26,400.00	4,400.00	25,080.00	3,080.00				

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
GRADING									
32	SHOULDER FINISHING 1.2000	MI.	5,000.0000 6,000.00	2,700.0000 3,240.00	-46.00 % -2,760.00	4,000.0000 4,800.00	-20.00 % -1,200.00	6,500.0000 7,800.00	30.00 % 1,800.00
DRAINAGE									
33	GRATE INLET TYPE 2 64.0000	EACH	1,750.0000 112,000.00	2,000.0000 128,000.00	14.29 % 16,000.00	2,500.0000 160,000.00	42.86 % 48,000.00	1,900.0000 121,600.00	8.57 % 9,600.00
34	COMBINATION INLET 4.0000	EACH	1,750.0000 7,000.00	2,000.0000 8,000.00	14.29 % 1,000.00	1,000.0000 4,000.00	-42.86 % -3,000.00	1,800.0000 7,200.00	2.86 % 200.00
35	STREAMBED SEDIMENT 20.2500	C.Y.	50.0000 1,012.50	26.0000 526.50	-48.00 % -486.00	50.0000 1,012.50	0.00 % 0.00	45.0000 911.25	-10.00 % -101.25
36	LIGHT LOOSE RIPRAP 20.2500	TON	85.0000 1,721.25	50.0000 1,012.50	-41.18 % -708.75	55.0000 1,113.75	-35.29 % -607.50	50.0000 1,012.50	-41.18 % -708.75
37	HEAVY LOOSE RIPRAP 20.2500	TON	100.0000 2,025.00	50.0000 1,012.50	-50.00 % -1,012.50	55.0000 1,113.75	-45.00 % -911.25	50.0000 1,012.50	-50.00 % -1,012.50
38	QUARRY SPALLS 234.0000	C.Y.	75.0000 17,550.00	50.0000 11,700.00	-33.33 % -5,850.00	70.0000 16,380.00	-6.67 % -1,170.00	50.0000 11,700.00	-33.33 % -5,850.00
39	UNDERDRAIN PIPE 8 IN. DIAM. 145.0000	L.F.	15.0000 2,175.00	20.0000 2,900.00	33.33 % 725.00	9.0000 1,305.00	-40.00 % -870.00	20.0000 2,900.00	33.33 % 725.00
40	SCHEDULE A CULV. PIPE 24 IN. DIAM. 37.0000	L.F.	50.0000 1,850.00	55.0000 2,035.00	10.00 % 185.00	46.0000 1,702.00	-8.00 % -148.00	50.0000 1,850.00	0.00 % 0.00
41	INFILTRATION TRENCH WITH MEDIA FILTER 747.0000	L.F.	35.0000 26,145.00	55.0000 41,085.00	57.14 % 14,940.00	40.0000 29,880.00	14.29 % 3,735.00	50.0000 37,350.00	42.86 % 11,205.00

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE													
42	INFILTRATION TRENCH												
	115.0000	L.F.	30.0000	400.0000	1,233.33%	235.0000	683.33%	250.0000	733.33%				
			3,450.00	46,000.00	42,550.00	27,025.00	23,575.00	28,750.00	25,300.00				
43	MEDIA FILTER DRAIN W/ UNDERDRAIN - 3 FT												
	303.0000	L.F.	54.0000	32.0000	-40.74%	25.0000	-53.70%	40.0000	-25.93%				
			16,362.00	9,696.00	-6,666.00	7,575.00	-8,787.00	12,120.00	-4,242.00				
44	MEDIA FILTER DRAIN W/ UNDERDRAIN - 4 FT												
	860.0000	L.F.	59.0000	34.0000	-42.37%	27.0000	-54.24%	43.0000	-27.12%				
			50,740.00	29,240.00	-21,500.00	23,220.00	-27,520.00	36,980.00	-13,760.00				
STORM SEWER													
45	CATCH BASIN TYPE 2 72 IN. DIAM. WITH FLOW CONTROL STRUC.												
	1.0000	EACH	6,000.0000	6,400.0000	6.67%	6,000.0000	0.00%	7,500.0000	25.00%				
			6,000.00	6,400.00	400.00	6,000.00	0.00	7,500.00	1,500.00				
46	CATCH BASIN TYPE 1												
	5.0000	EACH	1,500.0000	1,200.0000	-20.00%	1,000.0000	-33.33%	1,000.0000	-33.33%				
			7,500.00	6,000.00	-1,500.00	5,000.00	-2,500.00	5,000.00	-2,500.00				
47	CONE GRATE FOR CATCH BASIN TYPE 2												
	1.0000	EACH	2,000.0000	2,600.0000	30.00%	3,000.0000	50.00%	2,800.0000	40.00%				
			2,000.00	2,600.00	600.00	3,000.00	1,000.00	2,800.00	800.00				
48	CATCH BASIN TYPE 2 48 IN. DIAM.												
	23.0000	EACH	3,000.0000	3,000.0000	0.00%	1,900.0000	-36.67%	2,500.0000	-16.67%				
			69,000.00	69,000.00	0.00	43,700.00	-25,300.00	57,500.00	-11,500.00				
49	CATCH BASIN TYPE 2 54 IN. DIAM.												
	2.0000	EACH	3,500.0000	3,500.0000	0.00%	2,000.0000	-42.86%	3,300.0000	-5.71%				
			7,000.00	7,000.00	0.00	4,000.00	-3,000.00	6,600.00	-400.00				
50	CATCH BASIN TYPE 2 60 IN. DIAM.												
	3.0000	EACH	3,500.0000	4,200.0000	20.00%	6,000.0000	71.43%	3,500.0000	0.00%				
			10,500.00	12,600.00	2,100.00	18,000.00	7,500.00	10,500.00	0.00				
51	CATCH BASIN TYPE 2 84 IN. DIAM.												
	1.0000	EACH	6,500.0000	22,000.0000	238.46%	10,000.0000	53.85%	14,000.0000	115.38%				
			6,500.00	22,000.00	15,500.00	10,000.00	3,500.00	14,000.00	7,500.00				

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
STORM SEWER									
52	TESTING STORM SEWER PIPE								
	10307.0000	L.F.	2.0000	1.0000	-50.00 %	1.0000	-50.00 %	2.0000	0.00 %
			20,614.00	10,307.00	-10,307.00	10,307.00	-10,307.00	20,614.00	0.00
53	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.								
	6411.0000	L.F.	22.0000	33.0000	50.00 %	18.0000	-18.18 %	33.0000	50.00 %
			141,042.00	211,563.00	70,521.00	115,398.00	-25,644.00	211,563.00	70,521.00
54	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.								
	1310.0000	L.F.	35.0000	40.0000	14.29 %	27.0000	-22.86 %	38.0000	8.57 %
			45,850.00	52,400.00	6,550.00	35,370.00	-10,480.00	49,780.00	3,930.00
55	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.								
	543.0000	L.F.	70.0000	66.0000	-5.71 %	43.0000	-38.57 %	55.0000	-21.43 %
			38,010.00	35,838.00	-2,172.00	23,349.00	-14,661.00	29,865.00	-8,145.00
56	SCHEDULE A STORM SEWER PIPE 30 IN. DIAM.								
	233.0000	L.F.	80.0000	90.0000	12.50 %	55.0000	-31.25 %	70.0000	-12.50 %
			18,640.00	20,970.00	2,330.00	12,815.00	-5,825.00	16,310.00	-2,330.00
57	SCHEDULE B STORM SEWER PIPE 12 IN. DIAM.								
	682.0000	L.F.	45.0000	30.0000	-33.33 %	19.0000	-57.78 %	21.0000	-53.33 %
			30,690.00	20,460.00	-10,230.00	12,958.00	-17,732.00	14,322.00	-16,368.00
58	SCHEDULE B STORM SEWER PIPE 18 IN. DIAM.								
	329.0000	L.F.	55.0000	40.0000	-27.27 %	30.0000	-45.45 %	32.0000	-41.82 %
			18,095.00	13,160.00	-4,935.00	9,870.00	-8,225.00	10,528.00	-7,567.00
59	SCHEDULE B STORM SEWER PIPE 30 IN. DIAM.								
	666.0000	L.F.	95.0000	86.0000	-9.47 %	84.0000	-11.58 %	95.0000	0.00 %
			63,270.00	57,276.00	-5,994.00	55,944.00	-7,326.00	63,270.00	0.00
60	TR. 5 ST. STORM SEWER PIPE 0.064 IN. TH. 12 IN. DIAM.								
	152.0000	L.F.	35.0000	40.0000	14.29 %	39.0000	11.43 %	32.0000	-8.57 %
			5,320.00	6,080.00	760.00	5,928.00	608.00	4,864.00	-456.00
61	TR. 5 ST. STORM SEWER PIPE 0.064 IN. TH. 18 IN. DIAM.								
	57.0000	L.F.	50.0000	50.0000	0.00 %	42.0000	-16.00 %	35.0000	-30.00 %
			2,850.00	2,850.00	0.00	2,394.00	-456.00	1,995.00	-855.00
62	TR. 5 ST. STORM SEWER PIPE 0.064 IN. TH. 30 IN. DIAM.								
	102.0000	L.F.	100.0000	80.0000	-20.00 %	53.0000	-47.00 %	50.0000	-50.00 %
			10,200.00	8,160.00	-2,040.00	5,406.00	-4,794.00	5,100.00	-5,100.00

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STORM SEWER													
63	CORRUGATED POLYETHYLENE STORM SEWER PIPE 24 IN. DIAM.												
	20.0000	L.F.	55.0000	66.0000	20.00 %	52.0000	-5.45 %	48.0000	-12.73 %				
			1,100.00	1,320.00	220.00	1,040.00	-60.00	960.00	-140.00				
SANITARY SEWER													
64	SEWER CLEANOUT												
	1.0000	EACH	500.0000	500.0000	0.00 %	2,300.0000	360.00 %	375.0000	-25.00 %				
			500.00	500.00	0.00	2,300.00	1,800.00	375.00	-125.00				
65	TESTING SEWER PIPE												
	244.0000	L.F.	3.0000	4.0000	33.33 %	1.5000	-50.00 %	2.0000	-33.33 %				
			732.00	976.00	244.00	366.00	-366.00	488.00	-244.00				
66	PVC SANITARY SEWER PIPE 6 IN. DIAM.												
	40.0000	L.F.	50.0000	35.0000	-30.00 %	31.0000	-38.00 %	35.0000	-30.00 %				
			2,000.00	1,400.00	-600.00	1,240.00	-760.00	1,400.00	-600.00				
67	PVC SANITARY SEWER PIPE 8 IN. DIAM.												
	133.0000	L.F.	55.0000	50.0000	-9.09 %	29.0000	-47.27 %	36.0000	-34.55 %				
			7,315.00	6,650.00	-665.00	3,857.00	-3,458.00	4,788.00	-2,527.00				
68	PVC SEWER PIPE 27 IN. DIAM.												
	111.0000	L.F.	100.0000	100.0000	0.00 %	80.0000	-20.00 %	75.0000	-25.00 %				
			11,100.00	11,100.00	0.00	8,880.00	-2,220.00	8,325.00	-2,775.00				
69	SELECT GRANULAR BACKFILL												
	500.0000	TON	10.0000	12.0000	20.00 %	12.0000	20.00 %	11.0000	10.00 %				
			5,000.00	6,000.00	1,000.00	6,000.00	1,000.00	5,500.00	500.00				
70	TRENCH DEWATERING												
		L.S.			-95.00 %		20.00 %		-65.00 %				
			10,000.00	500.00	-9,500.00	12,000.00	2,000.00	3,500.00	-6,500.00				
WATER LINES													
71	BUTTERFLY VALVE 24 IN.												
	2.0000	EACH	3,700.0000	6,000.0000	62.16 %	7,000.0000	89.19 %	5,400.0000	45.95 %				
			7,400.00	12,000.00	4,600.00	14,000.00	6,600.00	10,800.00	3,400.00				

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
WATER LINES										
72	COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 2 IN.									
	1.0000 EACH		3,000.0000	3,300.0000	10.00 %	3,800.0000	26.67 %	3,600.0000	20.00 %	
			3,000.00	3,300.00	300.00	3,800.00	800.00	3,600.00	600.00	
73	DUCTILE IRON PIPE FOR WATER MAIN 24 IN. DIAM.									
	754.0000 L.F.		175.0000	130.0000	-25.71 %	170.0000	-2.86 %	225.0000	28.57 %	
			131,950.00	98,020.00	-33,930.00	128,180.00	-3,770.00	169,650.00	37,700.00	
74	36" STEEL CASING (JACK AND BORE)									
	275.0000 L.F.		400.0000	750.0000	87.50 %	525.0000	31.25 %	419.0000	4.75 %	
			110,000.00	206,250.00	96,250.00	144,375.00	34,375.00	115,225.00	5,225.00	
75	JACKING AND RECEIVEING PIT (WATER 36 IN. STEEL CASING)									
	2.0000 EACH		15,000.0000	5,000.0000	-66.67 %	5,000.0000	-66.67 %	5,000.0000	-66.67 %	
			30,000.00	10,000.00	-20,000.00	10,000.00	-20,000.00	10,000.00	-20,000.00	
STRUCTURE										
76	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	47156.0000 C.Y.		15.0000	16.0000	6.67 %	6.0000	-60.00 %	12.0000	-20.00 %	
			707,340.00	754,496.00	47,156.00	282,936.00	-424,404.00	565,872.00	-141,468.00	
77	SHORING OR EXTRA EXCAVATION CL. A									
	L.S.				-96.15 %		-80.77 %		-61.54 %	
			130,000.00	5,000.00	-125,000.00	25,000.00	-105,000.00	50,000.00	-80,000.00	
78	SHORING OR EXTRA EXCAVATION CL. A WALLS									
	L.S.				-93.27 %		0.91 %		34.54 %	
			148,650.00	10,000.00	-138,650.00	150,000.00	1,350.00	200,000.00	51,350.00	
79	SHAFT - 36 IN. DIAMETER									
	2875.0000 L.F.		125.0000	110.0000	-12.00 %	80.0000	-36.00 %	125.0000	0.00 %	
			359,375.00	316,250.00	-43,125.00	230,000.00	-129,375.00	359,375.00	0.00	
80	FURNISHING SOLDIER PILE W21 X 101									
	2999.0000 L.F.		100.0000	75.0000	-25.00 %	84.0000	-16.00 %	77.0000	-23.00 %	
			299,900.00	224,925.00	-74,975.00	251,916.00	-47,984.00	230,923.00	-68,977.00	
81	ST. REINF. BAR FOR RETAINING WALL									
	5910.0000 LB.		1.0000	1.0000	0.00 %	1.1500	15.00 %	0.9100	-9.00 %	
			5,910.00	5,910.00	0.00	6,796.50	886.50	5,378.10	-531.90	

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
82	EPOXY-COATED ST. REINF. BAR FOR BRIDGE									
	1130.0000 LB.		2.0000	1.0000	-50.00 %	1.1500	-42.50 %	1.0600	-47.00 %	
			2,260.00	1,130.00	-1,130.00	1,299.50	-960.50	1,197.80	-1,062.20	
83	ST. REINF. BAR FOR BRIDGE									
	184110.0000 LB.		1.0000	1.0000	0.00 %	1.1000	10.00 %	0.7500	-25.00 %	
			184,110.00	184,110.00	0.00	202,521.00	18,411.00	138,082.50	-46,027.50	
84	CONC. CLASS 4000 FOR CULVERT									
	94.0000 C.Y.		500.0000	400.0000	-20.00 %	1,000.0000	100.00 %	398.0000	-20.40 %	
			47,000.00	37,600.00	-9,400.00	94,000.00	47,000.00	37,412.00	-9,588.00	
85	CONC. CLASS 4000 FOR BRIDGE									
	1283.0000 C.Y.		500.0000	500.0000	0.00 %	750.0000	50.00 %	330.0000	-34.00 %	
			641,500.00	641,500.00	0.00	962,250.00	320,750.00	423,390.00	-218,110.00	
86	CONC. CLASS 4000 FOR RETAINING WALL									
	106.0000 C.Y.		500.0000	400.0000	-20.00 %	970.0000	94.00 %	620.0000	24.00 %	
			53,000.00	42,400.00	-10,600.00	102,820.00	49,820.00	65,720.00	12,720.00	
87	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			3.00	3.00		3.00		3.00		
88	PRESTRESSED CONC. GIRDER WF50G									
	1695.0000 L.F.		250.0000	250.0000	0.00 %	250.0000	0.00 %	182.3000	-27.08 %	
			423,750.00	423,750.00	0.00	423,750.00	0.00	308,998.50	-114,751.50	
89	STRUCTURAL CARBON STEEL									
	L.S.				-50.00 %		50.00 %		-35.73 %	
			20,000.00	10,000.00	-10,000.00	30,000.00	10,000.00	12,853.23	-7,146.77	
90	STRUCTURAL LOW ALLOY STEEL									
	L.S.				46.67 %		26.67 %		20.44 %	
			1,500,000.00	2,200,000.00	700,000.00	1,900,000.00	400,000.00	1,806,528.76	306,528.76	
91	DISC BEARING - SUPERSTR.									
	8.0000 EACH		15,000.0000	15,000.0000	0.00 %	16,000.0000	6.67 %	20,000.0000	33.33 %	
			120,000.00	120,000.00	0.00	128,000.00	8,000.00	160,000.00	40,000.00	
92	SUPERSTRUCTURE CULVERT CAP									
	L.S.				-44.44 %		20.00 %		-18.89 %	
			450,000.00	250,000.00	-200,000.00	540,000.00	90,000.00	365,000.00	-85,000.00	

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE													
93	SUPERSTRUCTURE ST. JOHNS BLVD BRIDGE	L.S.											
			775,000.00	500,000.00	-275,000.00	575,000.00	-200,000.00	402,000.00	-373,000.00				
94	ROADWAY DECK SE LINE BRIDGE	L.S.											
			350,000.00	250,000.00	-100,000.00	420,000.00	70,000.00	282,500.00	-67,500.00				
95	ROADWAY DECK NE LINE BRIDGE	L.S.											
			350,000.00	250,000.00	-100,000.00	460,000.00	110,000.00	326,700.00	-23,300.00				
96	TRAFFIC BARRIER	L.F.											
	1138.0000		125.0000	100.0000	-20.00%	150.0000	20.00%	75.0000	-40.00%				
			142,250.00	113,800.00	-28,450.00	170,700.00	28,450.00	85,350.00	-56,900.00				
97	SEW TRAFFIC BARRIER	L.F.											
	1004.0000		270.0000	270.0000	0.00%	315.0000	16.67%	220.0000	-18.52%				
			271,080.00	271,080.00	0.00	316,260.00	45,180.00	220,880.00	-50,200.00				
98	SEW PEDESTRIAN BARRIER	L.F.											
	1061.0000		310.0000	330.0000	6.45%	320.0000	3.23%	205.0000	-33.87%				
			328,910.00	350,130.00	21,220.00	339,520.00	10,610.00	217,505.00	-111,405.00				
99	NOISE BARRIER WALL TYPE 11D	S.F.											
	19200.0000		30.0000	25.0000	-16.67%	30.0000	0.00%	24.0000	-20.00%				
			576,000.00	480,000.00	-96,000.00	576,000.00	0.00	460,800.00	-115,200.00				
100	NOISE BARRIER WALL ACCESS DOOR	EACH											
	2.0000		3,000.0000	2,000.0000	-33.33%	7,000.0000	133.33%	2,500.0000	-16.67%				
			6,000.00	4,000.00	-2,000.00	14,000.00	8,000.00	5,000.00	-1,000.00				
101	CONCRETE FASCIA PANEL	S.F.											
	31200.0000		27.0000	22.0000	-18.52%	32.0000	18.52%	20.0000	-25.93%				
			842,400.00	686,400.00	-156,000.00	998,400.00	156,000.00	624,000.00	-218,400.00				
102	STRUCTURAL EARTH WALL	S.F.											
	83855.0000		20.0000	22.0000	10.00%	16.0000	-20.00%	22.0000	10.00%				
			1,677,100.00	1,844,810.00	167,710.00	1,341,680.00	-335,420.00	1,844,810.00	167,710.00				
103	GEOSYNTHETIC REINFORCED SLOPE	S.F.											
	7100.0000		15.0000	14.0000	-6.67%	7.0000	-53.33%	14.0000	-6.67%				
			106,500.00	99,400.00	-7,100.00	49,700.00	-56,800.00	99,400.00	-7,100.00				

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
STRUCTURE									
104	BRIDGE APPROACH SLAB 947.0000	S.Y.	225.0000 213,075.00	175.0000 165,725.00	-22.22 % -47,350.00	240.0000 227,280.00	6.67 % 14,205.00	229.9550 217,767.39	2.20 % 4,692.39
SURFACING									
105	CRUSHED SURFACING BASE COURSE 20950.0000	TON	16.0000 335,200.00	17.0000 356,150.00	6.25 % 20,950.00	15.0000 314,250.00	-6.25 % -20,950.00	16.0000 335,200.00	0.00 % 0.00
LIQUID ASPHALT									
106	ANTI-STRIPPING ADDITIVE EST.				0.00 %		0.00 %		0.00 %
			27,890.00	27,890.00		27,890.00		27,890.00	
HOT MIX ASPHALT									
107	PLANING BITUMINOUS PAVEMENT 1660.0000	S.Y.	6.0000 9,960.00	4.0000 6,640.00	-33.33 % -3,320.00	5.0000 8,300.00	-16.67 % -1,660.00	5.8880 9,774.08	-1.87 % -185.92
108	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22 1450.0000	TON	100.0000 145,000.00	75.0000 108,750.00	-25.00 % -36,250.00	80.0000 116,000.00	-20.00 % -29,000.00	70.0000 101,500.00	-30.00 % -43,500.00
109	HMA CL. 1/2 IN. PG 64-22 30440.0000	TON	65.0000 1,978,600.00	63.0000 1,917,720.00	-3.08 % -60,880.00	63.0000 1,917,720.00	-3.08 % -60,880.00	66.0000 2,009,040.00	1.54 % 30,440.00
110	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC				0.00 %		0.00 %		0.00 %
			50,650.00	50,650.00		50,650.00		50,650.00	
111	COMPACTION PRICE ADJUSTMENT CALC				0.00 %		0.00 %		0.00 %
			31,679.00	31,679.00		31,679.00		31,679.00	

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
HOT MIX ASPHALT													
112	ASPHALT COST PRICE ADJUSTMENT				0.00 %			0.00 %			0.00 %		
	CALC					65,000.00	65,000.00		65,000.00			65,000.00	
113	COMMERCIAL HMA												
	440.0000	TON	100.0000	80.0000	-20.00 %	44,000.00	35,200.00	-8,800.00	90.0000	-10.00 %	39,600.00	66.0000	-14,960.00
114	LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT				0.00 %			0.00 %			0.00 %		
	CALC					-1.00	-1.00		-1.00			-1.00	
115	CYCLIC DENSITY PRICE ADJUSTMENT				0.00 %			0.00 %			0.00 %		
	CALC					-1.00	-1.00		-1.00			-1.00	
IRRIGATION AND WATER DISTRIBUTION													
116	IRRIGATION SYSTEM												
	L.S.				-33.33 %	82,500.00	55,000.00	-27,500.00	60,000.00	-27.27 %	73,000.00	73,000.00	-11.52 %
EROSION CONTROL AND PLANTING													
117	ENVIRONMENTAL COMPLIANCE LEAD												
	440.0000	DAY	300.0000	50.0000	-83.33 %	132,000.00	22,000.00	-110,000.00	1.0000	-99.67 %	440.00	100.0000	-88,000.00
118	COMPOST BLANKET												
	85975.0000	S.Y.	4.5000	1.6000	-64.44 %	386,887.50	137,560.00	-249,327.50	1.7500	-61.11 %	150,456.25	2.4000	-180,547.50
119	CHECK DAM												
	90.0000	L.F.	20.0000	15.0000	-25.00 %	1,800.00	1,350.00	-450.00	7.0000	-65.00 %	630.00	8.5000	-1,035.00
120	INLET PROTECTION												
	154.0000	EACH	85.0000	50.0000	-41.18 %	13,090.00	7,700.00	-5,390.00	60.0000	-29.41 %	9,240.00	65.0000	-3,080.00

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING													
121	STABILIZED CONSTRUCTION ENTRANCE												
	235.0000	S.Y.	20.0000	15.0000	-25.00 %	14.0000	-30.00 %	4.2500	-78.75 %				
			4,700.00	3,525.00	-1,175.00	3,290.00	-1,410.00	998.75	-3,701.25				
122	STREET CLEANING												
	300.0000	HR	125.0000	100.0000	-20.00 %	120.0000	-4.00 %	150.0000	20.00 %				
			37,500.00	30,000.00	-7,500.00	36,000.00	-1,500.00	45,000.00	7,500.00				
123	SILT FENCE												
	11085.0000	L.F.	5.0000	3.0000	-40.00 %	4.0000	-20.00 %	2.8500	-43.00 %				
			55,425.00	33,255.00	-22,170.00	44,340.00	-11,085.00	31,592.25	-23,832.75				
124	COIR LOG												
	1020.0000	L.F.	10.0000	10.0000	0.00 %	5.0000	-50.00 %	7.5000	-25.00 %				
			10,200.00	10,200.00	0.00	5,100.00	-5,100.00	7,650.00	-2,550.00				
125	EROSION/WATER POLLUTION CONTROL												
		EST.			0.00 %		0.00 %		0.00 %				
			550,000.00	550,000.00		550,000.00		550,000.00					
126	SEEDING, FERTILIZING, AND MULCHING												
	4.9200	ACRE	4,000.0000	3,000.0000	-25.00 %	3,200.0000	-20.00 %	1,700.0000	-57.50 %				
			19,680.00	14,760.00	-4,920.00	15,744.00	-3,936.00	8,364.00	-11,316.00				
127	SEEDING, FERTILIZING, AND MULCHING - SITE WATER QUALITY												
	1.0500	ACRE	4,000.0000	3,000.0000	-25.00 %	3,200.0000	-20.00 %	3,500.0000	-12.50 %				
			4,200.00	3,150.00	-1,050.00	3,360.00	-840.00	3,675.00	-525.00				
128	TOPSOIL TYPE A												
	320.0000	C.Y.	20.0000	27.0000	35.00 %	24.0000	20.00 %	23.5000	17.50 %				
			6,400.00	8,640.00	2,240.00	7,680.00	1,280.00	7,520.00	1,120.00				
129	TOPSOIL TYPE B												
	450.0000	C.Y.	12.5000	13.0000	4.00 %	24.0000	92.00 %	10.0000	-20.00 %				
			5,625.00	5,850.00	225.00	10,800.00	5,175.00	4,500.00	-1,125.00				
130	TOPSOIL TYPE C												
	5111.0000	C.Y.	10.0000	10.0000	0.00 %	19.0000	90.00 %	22.5000	125.00 %				
			51,110.00	51,110.00	0.00	97,109.00	45,999.00	114,997.50	63,887.50				
131	PSIPE TREE MIX-ROADSIDE												
	620.0000	EACH	25.0000	35.0000	40.00 %	60.0000	140.00 %	60.0000	140.00 %				
			15,500.00	21,700.00	6,200.00	37,200.00	21,700.00	37,200.00	21,700.00				

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
EROSION CONTROL AND PLANTING										
132	PSIPE SHRUB MIX A 27680.0000	EACH	4.0000 110,720.00	-25.00 %	3.0000 83,040.00	-25.00 %	3.0000 83,040.00	-25.00 %	3.7500 103,800.00	-6.25 %
133	PSIPE SHRUB MIX B 5220.0000	EACH	4.0000 20,880.00	-25.00 %	3.0000 15,660.00	-25.00 %	3.0000 15,660.00	-25.00 %	3.2500 16,965.00	-18.75 %
134	PSIPE SHRUB MIX C 1890.0000	EACH	5.0000 9,450.00	20.00 %	6.0000 11,340.00	20.00 %	6.0000 11,340.00	20.00 %	8.0000 15,120.00	60.00 %
135	PSIPE SHRUB MIX D 2785.0000	EACH	6.0000 16,710.00	0.00 %	6.0000 16,710.00	0.00 %	6.0000 16,710.00	0.00 %	8.0000 22,280.00	33.33 %
136	WEED AND PEST CONTROL	EST.	30,000.00	0.00 %	30,000.00	0.00 %	30,000.00	0.00 %	30,000.00	0.00 %
137	SOIL AMENDMENT 280.0000	C.Y.	200.0000 56,000.00	-88.50 %	23.0000 6,440.00	-88.00 %	24.0000 6,720.00	-88.00 %	25.0000 7,000.00	-87.50 %
138	BARK OR WOOD CHIP MULCH 7025.0000	C.Y.	25.0000 175,625.00	-24.00 %	19.0000 133,475.00	-24.00 %	20.0000 140,500.00	-20.00 %	23.5000 165,087.50	-6.00 %
139	SOD INSTALLATION 28960.0000	S.Y.	8.0000 231,680.00	-62.50 %	3.0000 86,880.00	-62.50 %	3.5000 101,360.00	-56.25 %	5.0000 144,800.00	-37.50 %
140	HIGH VISIBILITY FENCE 7958.0000	L.F.	2.5000 19,895.00	-20.00 %	2.0000 15,916.00	-20.00 %	3.0000 23,874.00	20.00 %	2.3500 18,701.30	-6.00 %
141	FORCE ACCOUNT STREAM CHANNEL RECONSTRUCTION	EST.	50,000.00	0.00 %	50,000.00	0.00 %	50,000.00	0.00 %	50,000.00	0.00 %
142	TEMPORARY STREAM DIVERSION 1	L.S.	10,000.00	0.00 %	10,000.00	0.00 %	10,000.00	0.00 %	8,500.00	-15.00 %

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
EROSION CONTROL AND PLANTING										
143	TEMPORARY STREAM DIVERSION 2	L.S.		0.00 %		-50.00 %				-37.50 %
			20,000.00	0.00	20,000.00	-10,000.00	10,000.00	12,500.00	-7,500.00	
144	TEMPORARY STREAM DIVERSION 3	L.S.		-44.00 %		-50.00 %				-21.50 %
			50,000.00	-22,000.00	28,000.00	-25,000.00	25,000.00	39,250.00	-10,750.00	
145	CONTAINMENT BASIN 1	L.S.		-74.00 %		-50.00 %				-50.00 %
			10,000.00	-7,400.00	2,600.00	-5,000.00	5,000.00	5,000.00	-5,000.00	
146	CONTAINMENT BASIN 2	L.S.		-74.00 %		-50.00 %				-50.00 %
			10,000.00	-7,400.00	2,600.00	-5,000.00	5,000.00	5,000.00	-5,000.00	
147	14' BLACK VINYL COATED CHAIN LINK GATE									
	1.0000 EACH		900.0000	77.78 %	1,600.0000	77.78 %	1,600.0000	2,193.7300	143.75 %	
			900.00	700.00	1,600.00	700.00	1,600.00	2,193.73	1,293.73	
148	6' HIGH VINYL COATED CHAIN LINK	L.F.		60.00 %		60.00 %				102.10 %
	550.0000		10.0000	60.00 %	16.0000	60.00 %	16.0000	20.2100	102.10 %	
			5,500.00	3,300.00	8,800.00	3,300.00	8,800.00	11,115.50	5,615.50	
149	WETLAND HABITAT STRUCTURES			-66.67 %		-53.33 %				-53.33 %
	16.0000 EACH		1,500.0000	-66.67 %	500.0000	-53.33 %	700.0000	700.0000	-53.33 %	
			24,000.00	-16,000.00	8,000.00	-12,800.00	11,200.00	11,200.00	-12,800.00	
150	VEGETATED GEOGRID	L.F.		-20.00 %		-16.67 %				-18.33 %
	800.0000		30.0000	-20.00 %	24.0000	-16.67 %	25.0000	24.5000	-18.33 %	
			24,000.00	-4,800.00	19,200.00	-4,000.00	20,000.00	19,600.00	-4,400.00	
151	HABITAT LOG FOR STREAM CHANNEL			-70.00 %		-30.00 %				-30.00 %
	12.0000 EACH		1,000.0000	-70.00 %	300.0000	-30.00 %	700.0000	700.0000	-30.00 %	
			12,000.00	-8,400.00	3,600.00	-3,600.00	8,400.00	8,400.00	-3,600.00	
152	FLOODPLAIN GRADE CONTROL STRUCTURE			12.50 %		-48.75 %				-48.75 %
	1.0000 EACH		8,000.0000	12.50 %	9,000.0000	-48.75 %	4,100.0000	4,100.0000	-48.75 %	
			8,000.00	1,000.00	9,000.00	-3,900.00	4,100.00	4,100.00	-3,900.00	
153	GENERAL WEED CONTROL - CHEMICAL APPLICATION			-50.00 %		-50.00 %				-50.00 %
	200.0000 HR		130.0000	-50.00 %	65.0000	-50.00 %	65.0000	65.0000	-50.00 %	
			26,000.00	-13,000.00	13,000.00	-13,000.00	13,000.00	13,000.00	-13,000.00	

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
EROSION CONTROL AND PLANTING										
154	GENERAL WEED CONTROL - HAND PULLING									
	280.0000	HR	100.0000	-50.00 %	50.0000	65.0000	-35.00 %	65.0000	-35.00 %	
			28,000.00	-14,000.00	14,000.00	18,200.00	-9,800.00	18,200.00	-9,800.00	
TRAFFIC										
155	CEMENT CONC. TRAFFIC CURB AND GUTTER									
	2751.0000	L.F.	25.0000	-52.00 %	12.0000	14.0000	-44.00 %	11.5640	-53.74 %	
			68,775.00	-33,012.00	33,012.00	38,514.00	-30,261.00	31,812.56	-36,962.44	
156	CEMENT CONC. TRAFFIC CURB									
	758.0000	L.F.	15.0000	20.00 %	18.0000	16.0000	6.67 %	11.5660	-22.89 %	
			11,370.00	13,644.00	2,274.00	12,128.00	758.00	8,767.03	-2,602.97	
157	MOUNTABLE CEMENT CONC. TRAFFIC CURB									
	1361.0000	L.F.	15.0000	-6.67 %	14.0000	15.0000	0.00 %	13.5630	-9.58 %	
			20,415.00	-1,361.00	19,054.00	20,415.00	0.00	18,459.24	-1,955.76	
158	CEMENT CONC. PEDESTRIAN CURB									
	386.0000	L.F.	15.0000	66.67 %	25.0000	17.0000	13.33 %	14.5580	-2.95 %	
			5,790.00	9,650.00	3,860.00	6,562.00	772.00	5,619.39	-170.61	
159	EXTRUDED CURB									
	1929.0000	L.F.	40.0000	-85.00 %	6.0000	7.0000	-82.50 %	6.4500	-83.88 %	
			77,160.00	-11,574.00	11,574.00	13,503.00	-63,657.00	12,442.05	-64,717.95	
160	ROLLED CURB AND GUTTER									
	579.0000	L.F.	25.0000	-8.00 %	23.0000	14.0000	-44.00 %	11.5690	-53.72 %	
			14,475.00	-1,317.00	13,317.00	8,106.00	-6,369.00	6,698.45	-7,776.55	
161	BEAM GUARDRAIL TYPE 31									
	7401.0000	L.F.	21.0000	4.76 %	22.0000	20.0000	-4.76 %	20.0000	-4.76 %	
			155,421.00	162,822.00	7,401.00	148,020.00	-7,401.00	148,020.00	-7,401.00	
162	BEAM GUARDRAIL TRANSITION SECTION TYPE 20									
	7.0000	EACH	1,800.0000	52.78 %	2,750.0000	2,300.0000	27.78 %	2,200.0000	22.22 %	
			12,600.00	19,250.00	6,650.00	16,100.00	3,500.00	15,400.00	2,800.00	
163	BEAM GUARDRAIL TRANSITION SECTION TYPE 21									
	5.0000	EACH	3,000.0000	8.33 %	3,250.0000	3,100.0000	3.33 %	3,200.0000	6.67 %	
			15,000.00	16,250.00	1,250.00	15,500.00	500.00	16,000.00	1,000.00	

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
164	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL												
	9.0000 EACH		2,500.0000	3,000.0000	20.00 %	2,400.0000	-4.00 %	2,350.0000	-6.00 %				
			22,500.00	27,000.00	4,500.00	21,600.00	-900.00	21,150.00	-1,350.00				
165	BEAM GUARDRAIL ANCHOR TYPE 10												
	8.0000 EACH		800.0000	1,000.0000	25.00 %	800.0000	0.00 %	600.0000	-25.00 %				
			6,400.00	8,000.00	1,600.00	6,400.00	0.00	4,800.00	-1,600.00				
166	PRECAST CONC. BARRIER TYPE 2												
	1783.0000 L.F.		50.0000	40.0000	-20.00 %	31.0000	-38.00 %	43.0000	-14.00 %				
			89,150.00	71,320.00	-17,830.00	55,273.00	-33,877.00	76,669.00	-12,481.00				
167	SINGLE SLOPE CONCRETE BARRIER												
	2529.0000 L.F.		60.0000	80.0000	33.33 %	75.0000	25.00 %	60.0000	0.00 %				
			151,740.00	202,320.00	50,580.00	189,675.00	37,935.00	151,740.00	0.00				
168	CAST-IN-PLACE CONC. BARRIER												
	146.0000 L.F.		100.0000	200.0000	100.00 %	440.0000	340.00 %	120.0000	20.00 %				
			14,600.00	29,200.00	14,600.00	64,240.00	49,640.00	17,520.00	2,920.00				
169	TEMPORARY CONC. BARRIER												
	13596.0000 L.F.		20.0000	10.0000	-50.00 %	12.0000	-40.00 %	9.7500	-51.25 %				
			271,920.00	135,960.00	-135,960.00	163,152.00	-108,768.00	132,561.00	-139,359.00				
170	REMOVING AND RESETTING EXISTING PERMANENT BARRIER												
	5470.0000 L.F.		8.0000	6.0000	-25.00 %	3.5000	-56.25 %	5.5000	-31.25 %				
			43,760.00	32,820.00	-10,940.00	19,145.00	-24,615.00	30,085.00	-13,675.00				
171	TEMPORARY IMPACT ATTENUATOR												
	5.0000 EACH		5,000.0000	1,500.0000	-70.00 %	1,500.0000	-70.00 %	1,500.0000	-70.00 %				
			25,000.00	7,500.00	-17,500.00	7,500.00	-17,500.00	7,500.00	-17,500.00				
172	PERMANENT IMPACT ATTENUATOR												
	1.0000 EACH		25,000.0000	30,000.0000	20.00 %	27,000.0000	8.00 %	37.0000	-99.85 %				
			25,000.00	30,000.00	5,000.00	27,000.00	2,000.00	37.00	-24,963.00				
173	RESETTING IMPACT ATTENUATOR												
	1.0000 EACH		1,000.0000	700.0000	-30.00 %	1,000.0000	0.00 %	650.0000	-35.00 %				
			1,000.00	700.00	-300.00	1,000.00	0.00	650.00	-350.00				
174	REPAIR IMPACT ATTENUATOR												
		EST.			0.00 %		0.00 %		0.00 %				
			10,000.00	10,000.00		10,000.00		10,000.00					

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
TRAFFIC									
175	TRANSPORTABLE ATTENUATOR(S)								
	2.0000	EACH	12,000.0000	20,000.0000	66.67 %	1,500.0000	-87.50 %	7,500.0000	-37.50 %
			24,000.00	40,000.00	16,000.00	3,000.00	-21,000.00	15,000.00	-9,000.00
176	OPERATION OF TRANSPORTABLE ATTENUATOR(S)								
	200.0000	HR	50.0000	50.0000	0.00 %	70.0000	40.00 %	50.0000	0.00 %
			10,000.00	10,000.00	0.00	14,000.00	4,000.00	10,000.00	0.00
177	REPAIR TRANSPORTABLE ATTENUATOR(S)								
		EST.			0.00 %		0.00 %		0.00 %
			20,000.00	20,000.00		20,000.00		20,000.00	
178	FLEXIBLE GUIDE POST								
	140.0000	EACH	40.0000	30.0000	-25.00 %	32.0000	-20.00 %	30.0000	-25.00 %
			5,600.00	4,200.00	-1,400.00	4,480.00	-1,120.00	4,200.00	-1,400.00
179	BARRIER DELINEATOR								
	270.0000	EACH	12.0000	10.0000	-16.67 %	10.0000	-16.67 %	10.0000	-16.67 %
			3,240.00	2,700.00	-540.00	2,700.00	-540.00	2,700.00	-540.00
180	PAINT LINE								
	2750.0000	L.F.	0.2500	1.0000	300.00 %	0.4000	60.00 %	0.3600	44.00 %
			687.50	2,750.00	2,062.50	1,100.00	412.50	990.00	302.50
181	PLASTIC LINE								
	38840.0000	L.F.	1.0000	1.0000	0.00 %	0.7500	-25.00 %	0.7000	-30.00 %
			38,840.00	38,840.00	0.00	29,130.00	-9,710.00	27,188.00	-11,652.00
182	PROFILED PLASTIC LINE								
	12860.0000	L.F.	1.5000	1.0000	-33.33 %	0.5000	-66.67 %	0.4100	-72.67 %
			19,290.00	12,860.00	-6,430.00	6,430.00	-12,860.00	5,272.60	-14,017.40
183	PLASTIC WIDE LINE								
	9890.0000	L.F.	4.0000	2.0000	-50.00 %	1.4000	-65.00 %	1.3400	-66.50 %
			39,560.00	19,780.00	-19,780.00	13,846.00	-25,714.00	13,252.60	-26,307.40
184	PAINTED CROSSWALK LINE								
	590.0000	S.F.	4.0000	2.0000	-50.00 %	1.0000	-75.00 %	0.9200	-77.00 %
			2,360.00	1,180.00	-1,180.00	590.00	-1,770.00	542.80	-1,817.20
185	PLASTIC CROSSWALK LINE								
	5010.0000	S.F.	6.0000	3.0000	-50.00 %	3.2500	-45.83 %	3.1500	-47.50 %
			30,060.00	15,030.00	-15,030.00	16,282.50	-13,777.50	15,781.50	-14,278.50

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
186	PAINTED STOP LINE												
	200.0000	L.F.	5.0000	3.0000	-40.00 %	1.2500	-75.00 %	1.1700	-76.60 %				
			1,000.00	600.00	-400.00	250.00	-750.00	234.00	-766.00				
187	PLASTIC STOP LINE												
	468.0000	L.F.	10.0000	5.0000	-50.00 %	6.2500	-37.50 %	6.1000	-39.00 %				
			4,680.00	2,340.00	-2,340.00	2,925.00	-1,755.00	2,854.80	-1,825.20				
188	PLASTIC TRAFFIC ARROW												
	30.0000	EACH	100.0000	85.0000	-15.00 %	110.0000	10.00 %	105.0000	5.00 %				
			3,000.00	2,550.00	-450.00	3,300.00	300.00	3,150.00	150.00				
189	PLASTIC BICYCLE LANE SYMBOL												
	19.0000	EACH	200.0000	115.0000	-42.50 %	110.0000	-45.00 %	102.0000	-49.00 %				
			3,800.00	2,185.00	-1,615.00	2,090.00	-1,710.00	1,938.00	-1,862.00				
190	PLASTIC DRAINAGE MARKING												
	4.0000	EACH	40.0000	50.0000	25.00 %	40.0000	0.00 %	32.0000	-20.00 %				
			160.00	200.00	40.00	160.00	0.00	128.00	-32.00				
191	RAISED PAVEMENT MARKER TYPE 2												
	6.6000	HUND	300.0000	425.0000	41.67 %	350.0000	16.67 %	345.0000	15.00 %				
			1,980.00	2,805.00	825.00	2,310.00	330.00	2,277.00	297.00				
192	TEMPORARY PAVEMENT MARKING												
	52652.0000	L.F.	0.3000	0.2000	-33.33 %	0.1000	-66.67 %	0.0700	-76.67 %				
			15,795.60	10,530.40	-5,265.20	5,265.20	-10,530.40	3,685.64	-12,109.96				
193	TEMPORARY TRAFFIC ARROW												
	29.0000	EACH	45.0000	55.0000	22.22 %	25.0000	-44.44 %	20.0000	-55.56 %				
			1,305.00	1,595.00	290.00	725.00	-580.00	580.00	-725.00				
194	TEMPORARY PEDESTRIAN FENCE												
	583.0000	L.F.	20.0000	2.2500	-88.75 %	5.0000	-75.00 %	3.7760	-81.12 %				
			11,660.00	1,311.75	-10,348.25	2,915.00	-8,745.00	2,201.41	-9,458.59				
195	SPEED HUMPS												
	1400.0000	S.F.	25.0000	3.0000	-88.00 %	4.0000	-84.00 %	2.5000	-90.00 %				
			35,000.00	4,200.00	-30,800.00	5,600.00	-29,400.00	3,500.00	-31,500.00				
196	PERMANENT SIGNING												
		L.S.			22.15 %		-18.57 %		-18.57 %				
			122,800.00	150,000.00	27,200.00	100,000.00	-22,800.00	100,000.00	-22,800.00				

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
197	SIGN BRIDGE NO. 1	L.S.								
			160,000.00	-37.50 %	100,000.00	-60,000.00	105,000.00	-34.38 %	103,580.00	-35.26 %
198	CANTILEVER SIGN STRUCTURE NO. 1	L.S.								
			60,000.00	-26.67 %	44,000.00	-16,000.00	45,000.00	-25.00 %	43,475.00	-27.54 %
199	CANTILEVER SIGN STRUCTURE NO. 2	L.S.								
			60,000.00	-26.67 %	44,000.00	-16,000.00	45,000.00	-25.00 %	43,200.00	-28.00 %
200	CANTILEVER SIGN STRUCTURE NO. 3	L.S.								
			60,000.00	-25.00 %	45,000.00	-15,000.00	47,000.00	-21.67 %	45,230.00	-24.62 %
201	CANTILEVER SIGN STRUCTURE NO. 4	L.S.								
			60,000.00	-30.00 %	42,000.00	-18,000.00	45,000.00	-25.00 %	42,230.00	-29.62 %
202	CANTILEVER SIGN STRUCTURE NO. 5	L.S.								
			60,000.00	-16.67 %	50,000.00	-10,000.00	52,000.00	-13.33 %	50,020.00	-16.63 %
203	CANTILEVER SIGN STRUCTURE NO. 6	L.S.								
			60,000.00	-25.00 %	45,000.00	-15,000.00	48,000.00	-20.00 %	45,850.00	-23.58 %
204	BRIDGE MOUNTED SIGN BRACKET NO. 1	L.S.								
			10,000.00	50.00 %	15,000.00	5,000.00	16,000.00	60.00 %	15,270.00	52.70 %
205	BRIDGE MOUNTED SIGN BRACKET NO. 2	L.S.								
			10,000.00	50.00 %	15,000.00	5,000.00	16,000.00	60.00 %	15,270.00	52.70 %
206	ILLUMINATION SYSTEM MODIFICATION	L.S.								
			50,000.00	-36.00 %	32,000.00	-18,000.00	33,000.00	-34.00 %	31,260.00	-37.48 %
207	ILLUMINATION SYSTEM NO. 1	L.S.								
			400,000.00	-20.00 %	320,000.00	-80,000.00	320,000.00	-20.00 %	351,770.00	-12.06 %

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
208	ILLUMINATION SYSTEM NO. 2	L.S.								
			45,000.00	-48.89 %	23,000.00	-22,000.00	24,000.00	-21,000.00	23,240.00	-21,760.00
209	ILLUMINATION SYSTEM NO. 3	L.S.								
			35,000.00	-37.14 %	22,000.00	-13,000.00	23,000.00	-12,000.00	21,750.00	-13,250.00
210	TRAFFIC SIGNAL SYSTEM	L.S.								
			308,000.00	-26.95 %	225,000.00	-83,000.00	230,000.00	-78,000.00	224,415.00	-83,585.00
211	TRAFFIC SIGNAL SYSTEM MODIFICATION	L.S.								
			75,000.00	-37.33 %	47,000.00	-28,000.00	47,000.00	-28,000.00	46,250.00	-28,750.00
212	TEMPORARY TRAFFIC SIGNAL SYSTEM #1	L.S.								
			220,000.00	-65.00 %	77,000.00	-143,000.00	80,000.00	-140,000.00	77,675.00	-142,325.00
213	TEMPORARY TRAFFIC SIGNAL SYSTEM #2	L.S.								
			80,000.00	-42.50 %	46,000.00	-34,000.00	50,000.00	-30,000.00	46,550.00	-33,450.00
214	TEMPORARY TRAFFIC SIGNAL SYSTEM #3	L.S.								
			150,000.00	-72.67 %	41,000.00	-109,000.00	45,000.00	-105,000.00	41,060.00	-108,940.00
215	TEMPORARY TRAFFIC SIGNAL SYSTEM #4	L.S.								
			50,000.00	-46.00 %	27,000.00	-23,000.00	30,000.00	-20,000.00	26,170.00	-23,830.00
216	HAWK PEDESTRIAN SIGNAL INSTALLATION	L.S.								
			95,000.00	-36.84 %	60,000.00	-35,000.00	60,000.00	-35,000.00	59,820.00	-35,180.00
217	SEQUENTIAL ARROW SIGN	HR								
	400.0000		4.0000	200.00 %	12.0000	200.00 %	1.0000	-75.00 %	4.0000	0.00 %
			1,600.00	3,200.00	4,800.00	3,200.00	400.00	-1,200.00	1,600.00	0.00
218	PORTABLE CHANGEABLE MESSAGE SIGN	HR								
	6800.0000		5.0000	100.00 %	10.0000	100.00 %	3.0000	-40.00 %	30.0000	500.00 %
			34,000.00	34,000.00	68,000.00	34,000.00	20,400.00	-13,600.00	204,000.00	170,000.00

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
219	OTHER TEMPORARY TRAFFIC CONTROL	L.S.		0.00 %		0.00 %			67.42 %	
			50,000.00	0.00	50,000.00	0.00	83,710.00	33,710.00		
220	FLAGGERS AND SPOTTERS	HR	42.0000	30.95 %	38.0000	-9.52 %	45.0000	7.14 %		
	2500.0000		105,000.00	32,500.00	95,000.00	-10,000.00	112,500.00	7,500.00		
221	OTHER TRAFFIC CONTROL LABOR	HR	44.0000	13.64 %	42.0000	-4.55 %	45.0000	2.27 %		
	5700.0000		250,800.00	34,200.00	239,400.00	-11,400.00	256,500.00	5,700.00		
222	TRAFFIC CONTROL SUPERVISOR	L.S.		-32.00 %		-30.00 %			-42.00 %	
			250,000.00	-80,000.00	175,000.00	-75,000.00	145,000.00	-105,000.00		
223	CONSTRUCTION SIGNS CLASS A	S.F.	20.0000	50.00 %	12.0000	-40.00 %	16.0000	-20.00 %		
	2103.0000		42,060.00	21,030.00	25,236.00	-16,824.00	33,648.00	-8,412.00		
224	PEDESTRIAN CONTROL AND PROTECTION	L.S.		-90.00 %		-88.00 %			-60.00 %	
			25,000.00	-22,500.00	3,000.00	-22,000.00	10,000.00	-15,000.00		
225	COMMUNICATION CONDUIT SYSTEM	L.S.		-44.44 %		-44.44 %			-44.83 %	
			180,000.00	-80,000.00	100,000.00	-80,000.00	99,300.00	-80,700.00		
226	COMMUNICATION CABLES AND INTERFACES	L.S.		-24.24 %		-24.24 %			-24.24 %	
			33,000.00	-8,000.00	25,000.00	-8,000.00	25,000.00	-8,000.00		
227	DATA STATION SYSTEM	L.S.		66.67 %		50.00 %			44.29 %	
			12,000.00	8,000.00	18,000.00	6,000.00	17,315.00	5,315.00		
228	CLOSED CIRCUIT TELEVISION SYSTEM	L.S.		11.45 %		14.50 %			11.02 %	
			65,500.00	7,500.00	75,000.00	9,500.00	72,720.00	7,220.00		
229	VIDEO/DATA DISTRIBUTION AND TRANSMISSION SYSTEMS	L.S.		-23.81 %		-20.63 %			-24.67 %	
			31,500.00	-7,500.00	25,000.00	-6,500.00	23,730.00	-7,770.00		

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
230	CAST-IN-PLACE BARRIER MODIFICATION	L.S.	60,000.00	-66.67 %	20,000.00	-40,000.00	33,000.00	-45.00 %	20,000.00	-66.67 %
OTHER ITEMS										
231	INCENTIVE EARLY COMPL. OF ST. JOHNS BLVD. INCL. RAMPS	EST.	300,000.00	0.00 %	300,000.00		300,000.00	0.00 %	300,000.00	0.00 %
232	TYPE B PROGRESS SCHEDULE	L.S.	35,000.00	0.00 %	35,000.00	0.00	50,000.00	42.86 %	40,000.00	14.29 %
233	STRUCTURE EXCAVATION CLASS B INCL. HAUL 9265.0000	C.Y.	16.0000	-68.75 %	5.0000	-11,000.00	5.0000	-68.75 %	9.0000	-43.75 %
			148,240.00	-101,915.00	46,325.00	-101,915.00	46,325.00	-101,915.00	83,385.00	-64,855.00
234	SHORING OR EXTRA EXCAVATION CLASS B 54439.0000	S.F.	1.5000	-93.33 %	0.1000	-1,498.90	0.6000	-60.00 %	0.5000	-66.67 %
			81,658.50	-76,214.60	5,443.90	-76,214.60	32,663.40	-48,995.10	27,219.50	-54,439.00
235	COMMERCIAL CONCRETE 12.0000	C.Y.	500.0000	-20.00 %	400.0000	-1,000.00	100.0000	-80.00 %	250.0000	-50.00 %
			6,000.00	-1,200.00	4,800.00	-1,200.00	1,200.00	-4,800.00	3,000.00	-3,000.00
236	CURE BOX	L.S.	10,000.00	-97.00 %	300.00	-9,700.00	4,500.00	-55.00 %	2,500.00	-75.00 %
							4,500.00	-5,500.00	2,500.00	-7,500.00
237	PLUGGING EXISTING PIPE 11.0000	EACH	400.0000	-62.50 %	150.0000	-250.0000	300.0000	-25.00 %	165.0000	-58.75 %
			4,400.00	-2,750.00	1,650.00	-2,750.00	3,300.00	-1,100.00	1,815.00	-2,585.00
238	BOLLARD TYPE 1 2.0000	EACH	1,300.0000	-46.15 %	700.0000	-600.0000	2,000.0000	53.85 %	800.0000	-38.46 %
			2,600.00	-1,200.00	1,400.00	-1,200.00	4,000.00	1,400.00	1,600.00	-1,000.00
239	BOLLARD TYPE 2 2.0000	EACH	1,300.0000	-46.15 %	700.0000	-600.0000	1,000.0000	-23.08 %	700.0000	-46.15 %
			2,600.00	-1,200.00	1,400.00	-1,200.00	2,000.00	-600.00	1,400.00	-1,200.00

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
240	MONUMENT CASE AND COVER												
	5.0000	EACH	500.0000	300.0000	-40.00 %	300.0000	400.0000	-20.00 %	400.0000	2,500.00	-500.00	2,000.00	-500.00
241	ADJUST MONUMENT CASE AND COVER												
	3.0000	EACH	300.0000	200.0000	-33.33 %	150.0000	250.0000	-16.67 %	250.0000	900.00	-150.00	750.00	-150.00
242	CEMENT CONC. SIDEWALK												
	2037.0000	S.Y.	35.0000	27.0000	-22.86 %	26.0000	34.0000	-2.86 %	34.0000	71,295.00	-2,037.00	69,258.00	-2,037.00
243	CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A												
	2.0000	EACH	1,500.0000	1,000.0000	-33.33 %	850.0000	1,150.0000	-23.33 %	1,150.0000	3,000.00	-700.00	2,300.00	-700.00
244	CEMENT CONC. CURB RAMP TYPE PARALLEL A												
	2.0000	EACH	1,500.0000	1,000.0000	-33.33 %	850.0000	1,650.0000	10.00 %	1,650.0000	3,000.00	300.00	3,300.00	300.00
245	CEMENT CONC. CURB RAMP TYPE PARALLEL B												
	5.0000	EACH	1,500.0000	1,000.0000	-33.33 %	850.0000	1,250.0000	-16.67 %	1,250.0000	7,500.00	-1,250.00	6,250.00	-1,250.00
246	CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION												
	10.0000	EACH	1,500.0000	1,000.0000	-33.33 %	950.0000	750.0000	-50.00 %	750.0000	15,000.00	-7,500.00	7,500.00	-7,500.00
247	CEMENT CONC. CURB RAMP TYPE DOUBLE COMBINATION A												
	2.0000	EACH	1,500.0000	1,000.0000	-33.33 %	1,800.0000	2,450.0000	63.33 %	2,450.0000	3,000.00	1,900.00	4,900.00	1,900.00
248	DETECTABLE WARNING SURFACE												
	50.0000	S.F.	60.0000	25.0000	-58.33 %	24.0000	30.0000	-50.00 %	30.0000	3,000.00	-1,500.00	1,500.00	-1,500.00
249	TEMPORARY CROSSWALK												
		L.S.			-85.71 %			-28.57 %		7,000.00	-6,000.00	5,000.00	-2,000.00
250	CABLE FENCE												
	3375.0000	L.F.	35.0000	25.0000	-28.57 %	50.0000	22.3700	-36.09 %	22.3700	118,125.00	-84,375.00	168,750.00	75,498.75

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
251	CHAIN LINK FENCE TYPE 3												
	2400.0000	L.F.	25.0000	10.0000	-60.00 %	11.0000	-56.00 %	11.4200	-54.32 %				
			60,000.00	24,000.00	-36,000.00	26,400.00	-33,600.00	27,408.00	-32,592.00				
252	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE												
	101.0000	EACH	250.0000	100.0000	-60.00 %	150.0000	-40.00 %	237.5200	-4.99 %				
			25,250.00	10,100.00	-15,150.00	15,150.00	-10,100.00	23,989.52	-1,260.48				
253	DOUBLE 20 FT. CHAIN LINK GATE												
	3.0000	EACH	1,000.0000	1,700.0000	70.00 %	1,700.0000	70.00 %	2,070.6200	107.06 %				
			3,000.00	5,100.00	2,100.00	5,100.00	2,100.00	6,211.86	3,211.86				
254	WIRE TRAIL RAILING												
	345.0000	L.F.	85.0000	10.0000	-88.24 %	140.0000	64.71 %	96.4000	13.41 %				
			29,325.00	3,450.00	-25,875.00	48,300.00	18,975.00	33,258.00	3,933.00				
255	ABANDON EXISTING DRAINAGE STRUCTURE												
	207.0000	C.Y.	135.0000	90.0000	-33.33 %	75.0000	-44.44 %	150.0000	11.11 %				
			27,945.00	18,630.00	-9,315.00	15,525.00	-12,420.00	31,050.00	3,105.00				
256	CONNECTION TO DRAINAGE STRUCTURE												
	29.0000	EACH	1,000.0000	600.0000	-40.00 %	500.0000	-50.00 %	500.0000	-50.00 %				
			29,000.00	17,400.00	-11,600.00	14,500.00	-14,500.00	14,500.00	-14,500.00				
257	ADJUST MANHOLE												
	4.0000	EACH	525.0000	4,000.0000	661.90 %	275.0000	-47.62 %	425.0000	-19.05 %				
			2,100.00	16,000.00	13,900.00	1,100.00	-1,000.00	1,700.00	-400.00				
258	MANHOLE 48 IN. DIAM. TYPE 1												
	21.0000	EACH	3,000.0000	3,200.0000	6.67 %	3,500.0000	16.67 %	3,600.0000	20.00 %				
			63,000.00	67,200.00	4,200.00	73,500.00	10,500.00	75,600.00	12,600.00				
259	MANHOLE 60 IN. DIAM. TYPE 1												
	7.0000	EACH	6,000.0000	600.0000	-90.00 %	3,900.0000	-35.00 %	5,600.0000	-6.67 %				
			42,000.00	4,200.00	-37,800.00	27,300.00	-14,700.00	39,200.00	-2,800.00				
260	MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1												
	151.0000	L.F.	230.0000	100.0000	-56.52 %	120.0000	-47.83 %	125.0000	-45.65 %				
			34,730.00	15,100.00	-19,630.00	18,120.00	-16,610.00	18,875.00	-15,855.00				
261	MANHOLE ADDITIONAL HEIGHT 60 IN. DIAM. TYPE 1												
	53.0000	L.F.	260.0000	230.0000	-11.54 %	170.0000	-34.62 %	225.0000	-13.46 %				
			13,780.00	12,190.00	-1,590.00	9,010.00	-4,770.00	11,925.00	-1,855.00				

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
262	ADJUST CATCH BASIN												
	16.0000	EACH	500.0000	350.0000	-30.00 %	275.0000	-45.00 %	450.0000	-10.00 %				
			8,000.00	5,600.00	-2,400.00	4,400.00	-3,600.00	7,200.00	-800.00				
263	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN												
	1.0000	EACH	500.0000	500.0000	0.00 %	300.0000	-40.00 %	350.0000	-30.00 %				
			500.00	500.00	0.00	300.00	-200.00	350.00	-150.00				
264	CLEANING EXISTING DRAINAGE STRUCTURE												
		L.S.			-55.00 %		-95.00 %		-75.00 %				
			20,000.00	9,000.00	-11,000.00	1,000.00	-19,000.00	5,000.00	-15,000.00				
265	ADJUST VALVE BOX												
	12.0000	EACH	400.0000	150.0000	-62.50 %	250.0000	-37.50 %	45.0000	-88.75 %				
			4,800.00	1,800.00	-3,000.00	3,000.00	-1,800.00	540.00	-4,260.00				
266	FORCE ACCOUNT TEMPORARY STORM DRAIN MODIFICATION												
		EST.			0.00 %		0.00 %		0.00 %				
			400,000.00	400,000.00		400,000.00		400,000.00					
267	FORCE ACCOUNT UTILITY CONFLICTS												
		EST.			0.00 %		0.00 %		0.00 %				
			50,000.00	50,000.00		50,000.00		50,000.00					
268	FORCE ACCOUNT MAINTAINING DETOUR ROUTE												
		EST.			0.00 %		0.00 %		0.00 %				
			200,000.00	200,000.00		200,000.00		200,000.00					
269	FORCE ACCOUNT TRAIL MAINTENANCE												
		EST.			0.00 %		0.00 %		0.00 %				
			30,000.00	30,000.00		30,000.00		30,000.00					
270	FORCE ACCOUNT DETOUR CALMING DEVICES												
		EST.			0.00 %		0.00 %		0.00 %				
			100,000.00	100,000.00		100,000.00		100,000.00					
271	TRAINING												
	3000.0000	HR	5.0000	4.0000	-20.00 %	1.0000	-80.00 %	1.0000	-80.00 %				
			15,000.00	12,000.00	-3,000.00	3,000.00	-12,000.00	3,000.00	-12,000.00				
272	ROADSIDE CLEANUP												
		EST.			0.00 %		0.00 %		0.00 %				
			40,000.00	40,000.00		40,000.00		40,000.00					

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
273	TRIMMING AND CLEANUP	L.S.			-50.00 %			-90.00 %	1,300.00 %
			10,000.00	5,000.00	-5,000.00	1,000.00	-9,000.00	140,000.00	130,000.00
274	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %	0.00 %
			5.00	5.00		5.00		5.00	
275	MINOR CHANGE	CALC			0.00 %			0.00 %	0.00 %
			-1.00	-1.00		-1.00		-1.00	
276	FUEL COST ADJUSTMENT	CALC			0.00 %			0.00 %	0.00 %
			128,800.00	128,800.00		128,800.00		128,800.00	
277	STEEL COST ADJUSTMENT	CALC			0.00 %			0.00 %	0.00 %
			3,000.00	3,000.00		3,000.00		3,000.00	
278	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %	0.00 %
			-1.00	-1.00		-1.00		-1.00	
279	SPCC PLAN	L.S.			-92.00 %			-40.00 %	-98.00 %
			50,000.00	4,000.00	-46,000.00	30,000.00	-20,000.00	1,000.00	-49,000.00
280	FIELD OFFICE BUILDING	L.S.			33.33 %			66.67 %	33.33 %
			15,000.00	20,000.00	5,000.00	25,000.00	10,000.00	20,000.00	5,000.00
281	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION	S.Y.			0.00 %			0.00 %	0.00 %
	2960.0000		2.0000	2.0000		2.0000		2.0000	
			5,920.00	5,920.00	0.00	5,920.00	0.00	5,920.00	0.00
282	GEOSYNTHETIC RETAINING WALL	S.F.			-35.00 %			-60.00 %	-35.00 %
	31020.0000		20.0000	13.0000	-35.00 %	8.0000	-60.00 %	13.0000	-35.00 %
			620,400.00	403,260.00	-217,140.00	248,160.00	-372,240.00	403,260.00	-217,140.00
283	TEMPORARY GEOSYNTHETIC RETAINING WALL	S.F.			-6.67 %			-46.67 %	-6.67 %
	2330.0000		15.0000	14.0000	-6.67 %	8.0000	-46.67 %	14.0000	-6.67 %
			34,950.00	32,620.00	-2,330.00	18,640.00	-16,310.00	32,620.00	-2,330.00

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
284	NO TRESPASSING SIGN								
	4.0000	EACH	300.0000	200.0000	-33.33 %	500.0000	66.67 %	200.0000	-33.33 %
			1,200.00	800.00	-400.00	2,000.00	800.00	800.00	-400.00
285	HEALTH AND SAFETY PLAN								
		L.S.			-20.00 %		300.00 %		-60.00 %
			5,000.00	4,000.00	-1,000.00	20,000.00	15,000.00	2,000.00	-3,000.00
286	MAILBOX SUPPORT TYPE 2								
	2.0000	EACH	500.0000	250.0000	-50.00 %	300.0000	-40.00 %	350.0000	-30.00 %
			1,000.00	500.00	-500.00	600.00	-400.00	700.00	-300.00
287	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS								
		EST.			0.00 %		0.00 %		0.00 %
			25,000.00	25,000.00		25,000.00		25,000.00	
288	BIRD EXCLUSION								
		L.S.			-80.00 %		-64.00 %		-80.00 %
			5,000.00	1,000.00	-4,000.00	1,800.00	-3,200.00	1,000.00	-4,000.00
289	FORCE ACCOUNT RESTORATION OF SMALL AREAS								
		EST.			0.00 %		0.00 %		0.00 %
			10,000.00	10,000.00		10,000.00		10,000.00	
290	PSIPE EMA - EMERGENT MIX "A"								
	4200.0000	EACH	1.7500	2.0000	14.29 %	2.0000	14.29 %	1.7500	0.00 %
			7,350.00	8,400.00	1,050.00	8,400.00	1,050.00	7,350.00	0.00
291	HAZARDOUS MATERIAL EXCAVATION INCL. HAUL								
	500.0000	C.Y.	15.0000	80.0000	433.33 %	20.0000	33.33 %	75.0000	400.00 %
			7,500.00	40,000.00	32,500.00	10,000.00	2,500.00	37,500.00	30,000.00
292	PEDESTRIAN BARRIER								
	246.0000	L.F.	125.0000	120.0000	-4.00 %	145.0000	16.00 %	125.0000	0.00 %
			30,750.00	29,520.00	-1,230.00	35,670.00	4,920.00	30,750.00	0.00
293	ST. REINF. BAR FOR BARRIER								
	8525.0000	LB.	1.0000	1.2500	25.00 %	2.0000	100.00 %	2.0000	100.00 %
			8,525.00	10,656.25	2,131.25	17,050.00	8,525.00	17,050.00	8,525.00
294	CONC. CLASS 4000 FOR BARRIER								
	82.0000	C.Y.	500.0000	400.0000	-20.00 %	660.0000	32.00 %	550.0000	10.00 %
			41,000.00	32,800.00	-8,200.00	54,120.00	13,120.00	45,100.00	4,100.00

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
295	GRAVEL BACKFILL FOR WALL									
	256.0000	C.Y.	25.0000 6,400.00	70.0000 11,520.00	180.00 % 11,520.00	24.0000 6,144.00	-4.00 % -256.00	45.0000 11,520.00	80.00 % 5,120.00	
296	WATERLINE BYPASS									
		L.S.	50,000.00	1,000.00	-98.00 % -49,000.00	5,500.00	-89.00 % -44,500.00	100.00	-99.80 % -49,900.00	
CONTRACT TOTAL			<u>\$33,403,982.85</u>	<u>\$28,878,766.80</u>	<u>-13.55%</u>	<u>\$29,666,055.35</u>	<u>-11.19%</u>	<u>\$30,224,168.34</u>	<u>-9.52%</u>	
BASE TOTAL			<u>\$33,403,982.85</u>	<u>\$28,878,766.80</u>	<u>-13.55%</u>	<u>\$29,666,055.35</u>	<u>-11.19%</u>	<u>\$30,224,168.34</u>	<u>-9.52%</u>	

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	GRAHAM CONSTRUCTION & 331 N FANCHER RD SPOKANE WA 992120831 CONTRACTOR NUMBER : 100205	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			-37.74 %			19.53 %		35.85 %
			2,650,000.00	1,650,000.00	1,000,000.00	3,167,500.00	517,500.00	3,600,000.00	950,000.00	
2	CLEARING AND GRUBBING									
	19.1700	ACRE	5,000.0000	4,200.0000	-16.00 %	3,650.0000	-27.00 %	10,000.0000	100.00 %	
			95,850.00	80,514.00	-15,336.00	69,970.50	-25,879.50	191,700.00	95,850.00	
3	CLEARING AND GRUBBING - SITE HAZEL DELL MITIGATION SITE									
	3.1500	ACRE	3,500.0000	4,000.0000	14.29 %	6,500.0000	85.71 %	7,500.0000	114.29 %	
			11,025.00	12,600.00	1,575.00	20,475.00	9,450.00	23,625.00	12,600.00	
4	ARCHAEOLOGICAL AND HISTORICAL SALVAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			25,000.00	25,000.00		25,000.00		25,000.00		
5	REMOVING MANHOLE									
	2.0000	EACH	500.0000	675.0000	35.00 %	1,500.0000	200.00 %	655.0000	31.00 %	
			1,000.00	1,350.00	350.00	3,000.00	2,000.00	1,310.00	310.00	
6	REMOVING DRAINAGE STRUCTURE									
	38.0000	EACH	250.0000	480.0000	92.00 %	450.0000	80.00 %	460.0000	84.00 %	
			9,500.00	18,240.00	8,740.00	17,100.00	7,600.00	17,480.00	7,980.00	
7	REMOVING NOISE BARRIER WALL SHAFT OBSTRUCTIONS									
		EST.			0.00 %		0.00 %		0.00 %	
			25,000.00	25,000.00		25,000.00		25,000.00		
8	REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS									
		EST.			0.00 %		0.00 %		0.00 %	
			60,000.00	60,000.00		60,000.00		60,000.00		
9	REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS									
		EST.			0.00 %		0.00 %		0.00 %	
			12,000.00	12,000.00		12,000.00		12,000.00		
10	FORCE ACCOUNT REMOVING BORING AND JACKING OBSTRUCTIONS									
		EST.			0.00 %		0.00 %		0.00 %	
			50,000.00	50,000.00		50,000.00		50,000.00		
11	REMOVING CEMENT CONC. SIDEWALK									
	617.0000	S.Y.	12.0000	8.0000	-33.33 %	4.6000	-61.67 %	3.5000	-70.83 %	
			7,404.00	4,936.00	-2,468.00	2,838.20	-4,565.80	2,159.50	-5,244.50	

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	GRAHAM CONSTRUCTION & 331 N FANCHER RD SPOKANE WA 992120831 CONTRACTOR NUMBER : 100205	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION										
12	REMOVING CEMENT CONC. CURB AND GUTTER									
	1790.0000	L.F.	5.0000	6.5000	30.00 %	3.5000	-30.00 %	2.0000	-60.00 %	
			8,950.00	11,635.00	2,685.00	6,265.00	-2,685.00	3,580.00	-5,370.00	
13	REMOVING ASPHALT CONC. PAVEMENT									
	1380.0000	S.Y.	8.0000	6.5000	-18.75 %	3.6000	-55.00 %	5.0000	-37.50 %	
			11,040.00	8,970.00	-2,070.00	4,968.00	-6,072.00	6,900.00	-4,140.00	
14	REMOVING ASPHALT CONC. CURB									
	70.0000	L.F.	13.0000	6.5000	-50.00 %	4.0000	-69.23 %	3.0000	-76.92 %	
			910.00	455.00	-455.00	280.00	-630.00	210.00	-700.00	
15	REMOVING GUARDRAIL									
	5110.0000	L.F.	5.0000	3.0000	-40.00 %	3.9500	-21.00 %	3.0000	-40.00 %	
			25,550.00	15,330.00	-10,220.00	20,184.50	-5,365.50	15,330.00	-10,220.00	
16	REMOVING GUARDRAIL ANCHOR									
	12.0000	EACH	180.0000	200.0000	11.11 %	195.0000	8.33 %	350.0000	94.44 %	
			2,160.00	2,400.00	240.00	2,340.00	180.00	4,200.00	2,040.00	
17	REMOVING PAINT LINE									
	25000.0000	L.F.	0.4000	0.5000	25.00 %	0.4100	2.50 %	0.5000	25.00 %	
			10,000.00	12,500.00	2,500.00	10,250.00	250.00	12,500.00	2,500.00	
18	REMOVAL OF STRUCTURE AND OBSTRUCTION									
		L.S.			390.00 %		-50.00 %		300.00 %	
			5,000.00	24,500.00	19,500.00	2,500.00	-2,500.00	20,000.00	15,000.00	
19	REMOVING CHAIN LINK FENCE									
	2580.0000	L.F.	3.5000	2.0000	-42.86 %	1.2500	-64.29 %	2.0000	-42.86 %	
			9,030.00	5,160.00	-3,870.00	3,225.00	-5,805.00	5,160.00	-3,870.00	
20	REMOVING WIRE FENCE									
	1000.0000	L.F.	2.0000	1.0000	-50.00 %	1.0000	-50.00 %	1.9700	-1.50 %	
			2,000.00	1,000.00	-1,000.00	1,000.00	-1,000.00	1,970.00	-30.00	
21	HAZARDOUS MATERIAL HANDLING AND DISPOSAL									
		EST.			0.00 %		0.00 %		0.00 %	
			50,000.00	50,000.00		50,000.00		50,000.00		
22	REMOVING PEDESTRIAN HANDRAIL									
	270.0000	L.F.	8.0000	10.5000	31.25 %	16.0000	100.00 %	1.5000	-81.25 %	
			2,160.00	2,835.00	675.00	4,320.00	2,160.00	405.00	-1,755.00	

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884	GRAHAM CONSTRUCTION & 331 N FANCHER RD SPOKANE WA 992120831	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033
CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 100205	CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
PREPARATION									
23	REMOVAL OF EXISTING STRUCTURE - WALLS								
		L.S.			-21.18 %			-58.82 %	76.47 %
			85,000.00	67,000.00	-18,000.00	35,000.00	-50,000.00	150,000.00	65,000.00
24	REMOVING SLOTTED DRAIN								
	793.0000	L.F.	39.0000	14.0000	-64.10 %	20.0000	-48.72 %	13.5000	-65.38 %
			30,927.00	11,102.00	-19,825.00	15,860.00	-15,067.00	10,705.50	-20,221.50
GRADING									
25	ROADWAY EXCAVATION INCL. HAUL								
	27850.0000	C.Y.	8.0000	8.9000	11.25 %	14.4000	80.00 %	20.0000	150.00 %
			222,800.00	247,865.00	25,065.00	401,040.00	178,240.00	557,000.00	334,200.00
26	WETLAND EXCAVATION INCL. HAUL								
	10000.0000	C.Y.	10.0000	11.8500	18.50 %	16.5000	65.00 %	12.0000	20.00 %
			100,000.00	118,500.00	18,500.00	165,000.00	65,000.00	120,000.00	20,000.00
27	POND EXCAVATION INCL. HAUL								
	2635.0000	C.Y.	10.0000	12.0000	20.00 %	14.4000	44.00 %	14.0000	40.00 %
			26,350.00	31,620.00	5,270.00	37,944.00	11,594.00	36,890.00	10,540.00
28	PAVEMENT REPAIR EXCAVATION INCL. HAUL								
	3496.0000	S.Y.	15.0000	15.0000	0.00 %	6.1000	-59.33 %	10.0000	-33.33 %
			52,440.00	52,440.00	0.00	21,325.60	-31,114.40	34,960.00	-17,480.00
29	GRAVEL BORROW INCL. HAUL								
	486480.0000	TON	10.0000	11.8000	18.00 %	9.7500	-2.50 %	8.0000	-20.00 %
			4,864,800.00	5,740,464.00	875,664.00	4,743,180.00	-121,620.00	3,891,840.00	-972,960.00
30	EMBANKMENT COMPACTION								
	262940.0000	C.Y.	1.5000	1.0500	-30.00 %	2.4000	60.00 %	5.7500	283.33 %
			394,410.00	276,087.00	-118,323.00	631,056.00	236,646.00	1,511,905.00	1,117,495.00
31	SOIL PREPARATION AREA								
	8.8000	ACRE	2,500.0000	2,850.0000	14.00 %	2,850.0000	14.00 %	2,000.0000	-20.00 %
			22,000.00	25,080.00	3,080.00	25,080.00	3,080.00	17,600.00	-4,400.00

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	GRAHAM CONSTRUCTION & 331 N FANCHER RD SPOKANE WA 992120831 CONTRACTOR NUMBER : 100205	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
GRADING										
32	SHOULDER FINISHING									
	1.2000	MI.	5,000.0000	4,000.0000	-20.00 %	3,600.0000	-28.00 %	7,591.7700	51.84 %	
			6,000.00	4,800.00	-1,200.00	4,320.00	-1,680.00	9,110.12	3,110.12	
DRAINAGE										
33	GRATE INLET TYPE 2									
	64.0000	EACH	1,750.0000	2,460.0000	40.57 %	2,060.0000	17.71 %	2,400.0000	37.14 %	
			112,000.00	157,440.00	45,440.00	131,840.00	19,840.00	153,600.00	41,600.00	
34	COMBINATION INLET									
	4.0000	EACH	1,750.0000	2,490.0000	42.29 %	1,400.0000	-20.00 %	2,420.0000	38.29 %	
			7,000.00	9,960.00	2,960.00	5,600.00	-1,400.00	9,680.00	2,680.00	
35	STREAMBED SEDIMENT									
	20.2500	C.Y.	50.0000	47.5000	-5.00 %	100.0000	100.00 %	45.0000	-10.00 %	
			1,012.50	961.88	-50.63	2,025.00	1,012.50	911.25	-101.25	
36	LIGHT LOOSE RIPRAP									
	20.2500	TON	85.0000	55.0000	-35.29 %	100.0000	17.65 %	53.0000	-37.65 %	
			1,721.25	1,113.75	-607.50	2,025.00	303.75	1,073.25	-648.00	
37	HEAVY LOOSE RIPRAP									
	20.2500	TON	100.0000	67.0000	-33.00 %	100.0000	0.00 %	65.0000	-35.00 %	
			2,025.00	1,356.75	-668.25	2,025.00	0.00	1,316.25	-708.75	
38	QUARRY SPALLS									
	234.0000	C.Y.	75.0000	45.0000	-40.00 %	30.6500	-59.13 %	41.0000	-45.33 %	
			17,550.00	10,530.00	-7,020.00	7,172.10	-10,377.90	9,594.00	-7,956.00	
39	UNDERDRAIN PIPE 8 IN. DIAM.									
	145.0000	L.F.	15.0000	19.0000	26.67 %	16.1000	7.33 %	19.0000	26.67 %	
			2,175.00	2,755.00	580.00	2,334.50	159.50	2,755.00	580.00	
40	SCHEDULE A CULV. PIPE 24 IN. DIAM.									
	37.0000	L.F.	50.0000	65.0000	30.00 %	75.0000	50.00 %	62.0000	24.00 %	
			1,850.00	2,405.00	555.00	2,775.00	925.00	2,294.00	444.00	
41	INFILTRATION TRENCH WITH MEDIA FILTER									
	747.0000	L.F.	35.0000	56.5000	61.43 %	65.1500	86.14 %	54.0000	54.29 %	
			26,145.00	42,205.50	16,060.50	48,667.05	22,522.05	40,338.00	14,193.00	

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	GRAHAM CONSTRUCTION & 331 N FANCHER RD SPOKANE WA 992120831 CONTRACTOR NUMBER : 100205	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
42	INFILTRATION TRENCH									
	115.0000	L.F.	30.0000	350.0000	1,066.67%	330.8500	1,002.83%	295.0000	883.33%	
			3,450.00	40,250.00	36,800.00	38,047.75	34,597.75	33,925.00	30,475.00	
43	MEDIA FILTER DRAIN W/ UNDERDRAIN - 3 FT									
	303.0000	L.F.	54.0000	35.8000	-33.70%	42.3000	-21.67%	34.0000	-37.04%	
			16,362.00	10,847.40	-5,514.60	12,816.90	-3,545.10	10,302.00	-6,060.00	
44	MEDIA FILTER DRAIN W/ UNDERDRAIN - 4 FT									
	860.0000	L.F.	59.0000	40.0000	-32.20%	44.3500	-24.83%	38.0000	-35.59%	
			50,740.00	34,400.00	-16,340.00	38,141.00	-12,599.00	32,680.00	-18,060.00	
STORM SEWER										
45	CATCH BASIN TYPE 2 72 IN. DIAM. WITH FLOW CONTROL STRUC.									
	1.0000	EACH	6,000.0000	6,100.0000	1.67%	6,765.0000	12.75%	5,800.0000	-3.33%	
			6,000.00	6,100.00	100.00	6,765.00	765.00	5,800.00	-200.00	
46	CATCH BASIN TYPE 1									
	5.0000	EACH	1,500.0000	1,600.0000	6.67%	1,095.0000	-27.00%	1,070.0000	-28.67%	
			7,500.00	8,000.00	500.00	5,475.00	-2,025.00	5,350.00	-2,150.00	
47	CONE GRATE FOR CATCH BASIN TYPE 2									
	1.0000	EACH	2,000.0000	3,200.0000	60.00%	2,750.0000	37.50%	3,000.0000	50.00%	
			2,000.00	3,200.00	1,200.00	2,750.00	750.00	3,000.00	1,000.00	
48	CATCH BASIN TYPE 2 48 IN. DIAM.									
	23.0000	EACH	3,000.0000	3,350.0000	11.67%	2,100.0000	-30.00%	3,200.0000	6.67%	
			69,000.00	77,050.00	8,050.00	48,300.00	-20,700.00	73,600.00	4,600.00	
49	CATCH BASIN TYPE 2 54 IN. DIAM.									
	2.0000	EACH	3,500.0000	3,250.0000	-7.14%	3,005.0000	-14.14%	3,100.0000	-11.43%	
			7,000.00	6,500.00	-500.00	6,010.00	-990.00	6,200.00	-800.00	
50	CATCH BASIN TYPE 2 60 IN. DIAM.									
	3.0000	EACH	3,500.0000	3,250.0000	-7.14%	3,750.0000	7.14%	3,100.0000	-11.43%	
			10,500.00	9,750.00	-750.00	11,250.00	750.00	9,300.00	-1,200.00	
51	CATCH BASIN TYPE 2 84 IN. DIAM.									
	1.0000	EACH	6,500.0000	15,500.0000	138.46%	7,105.0000	9.31%	15,000.0000	130.77%	
			6,500.00	15,500.00	9,000.00	7,105.00	605.00	15,000.00	8,500.00	

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884	GRAHAM CONSTRUCTION & 331 N FANCHER RD SPOKANE WA 992120831	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033
CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 100205	CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STORM SEWER										
52	TESTING STORM SEWER PIPE									
	10307.0000	L.F.	2.0000	1.6500	-17.50 %	1.2500	-37.50 %	2.0000	0.00 %	
			20,614.00	17,006.55	-3,607.45	12,883.75	-7,730.25	20,614.00	0.00	
53	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.									
	6411.0000	L.F.	22.0000	33.0000	50.00 %	22.2000	0.91 %	32.0000	45.45 %	
			141,042.00	211,563.00	70,521.00	142,324.20	1,282.20	205,152.00	64,110.00	
54	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.									
	1310.0000	L.F.	35.0000	39.1500	11.86 %	31.2500	-10.71 %	38.0000	8.57 %	
			45,850.00	51,286.50	5,436.50	40,937.50	-4,912.50	49,780.00	3,930.00	
55	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.									
	543.0000	L.F.	70.0000	68.0000	-2.86 %	41.5000	-40.71 %	66.0000	-5.71 %	
			38,010.00	36,924.00	-1,086.00	22,534.50	-15,475.50	35,838.00	-2,172.00	
56	SCHEDULE A STORM SEWER PIPE 30 IN. DIAM.									
	233.0000	L.F.	80.0000	75.0000	-6.25 %	55.3500	-30.81 %	73.0000	-8.75 %	
			18,640.00	17,475.00	-1,165.00	12,896.55	-5,743.45	17,009.00	-1,631.00	
57	SCHEDULE B STORM SEWER PIPE 12 IN. DIAM.									
	682.0000	L.F.	45.0000	25.0000	-44.44 %	25.8500	-42.56 %	22.0000	-51.11 %	
			30,690.00	17,050.00	-13,640.00	17,629.70	-13,060.30	15,004.00	-15,686.00	
58	SCHEDULE B STORM SEWER PIPE 18 IN. DIAM.									
	329.0000	L.F.	55.0000	40.0000	-27.27 %	32.9000	-40.18 %	38.0000	-30.91 %	
			18,095.00	13,160.00	-4,935.00	10,824.10	-7,270.90	12,502.00	-5,593.00	
59	SCHEDULE B STORM SEWER PIPE 30 IN. DIAM.									
	666.0000	L.F.	95.0000	101.5000	6.84 %	67.2500	-29.21 %	98.0000	3.16 %	
			63,270.00	67,599.00	4,329.00	44,788.50	-18,481.50	65,268.00	1,998.00	
60	TR. 5 ST. STORM SEWER PIPE 0.064 IN. TH. 12 IN. DIAM.									
	152.0000	L.F.	35.0000	35.0000	0.00 %	33.7500	-3.57 %	34.0000	-2.86 %	
			5,320.00	5,320.00	0.00	5,130.00	-190.00	5,168.00	-152.00	
61	TR. 5 ST. STORM SEWER PIPE 0.064 IN. TH. 18 IN. DIAM.									
	57.0000	L.F.	50.0000	55.0000	10.00 %	40.7500	-18.50 %	52.0000	4.00 %	
			2,850.00	3,135.00	285.00	2,322.75	-527.25	2,964.00	114.00	
62	TR. 5 ST. STORM SEWER PIPE 0.064 IN. TH. 30 IN. DIAM.									
	102.0000	L.F.	100.0000	75.0000	-25.00 %	48.7000	-51.30 %	72.0000	-28.00 %	
			10,200.00	7,650.00	-2,550.00	4,967.40	-5,232.60	7,344.00	-2,856.00	

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 SCARSELLA BROS., INC. GRAHAM CONSTRUCTION & GOODFELLOW BROS., INC.
 8404 S 196TH ST 331 N FANCHER RD 6135 NE 80TH AVE STE A3
 KENT WA 98031-1884
 SEATTLE WA 981680697 SPOKANE WA 992120831 PORTLAND OR 972184033
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STORM SEWER										
63	CORRUGATED POLYETHYLENE STORM SEWER PIPE 24 IN. DIAM.									
	20.0000	L.F.	55.0000	55.0000	0.00 %	44.0000	-20.00 %	52.0000	-5.45 %	
			1,100.00	1,100.00	0.00	880.00	-220.00	1,040.00	-60.00	
SANITARY SEWER										
64	SEWER CLEANOUT									
	1.0000	EACH	500.0000	460.0000	-8.00 %	375.0000	-25.00 %	440.0000	-12.00 %	
			500.00	460.00	-40.00	375.00	-125.00	440.00	-60.00	
65	TESTING SEWER PIPE									
	244.0000	L.F.	3.0000	2.6000	-13.33 %	6.0000	100.00 %	2.5000	-16.67 %	
			732.00	634.40	-97.60	1,464.00	732.00	610.00	-122.00	
66	PVC SANITARY SEWER PIPE 6 IN. DIAM.									
	40.0000	L.F.	50.0000	38.0000	-24.00 %	85.0000	70.00 %	37.0000	-26.00 %	
			2,000.00	1,520.00	-480.00	3,400.00	1,400.00	1,480.00	-520.00	
67	PVC SANITARY SEWER PIPE 8 IN. DIAM.									
	133.0000	L.F.	55.0000	42.0000	-23.64 %	90.0000	63.64 %	41.0000	-25.45 %	
			7,315.00	5,586.00	-1,729.00	11,970.00	4,655.00	5,453.00	-1,862.00	
68	PVC SEWER PIPE 27 IN. DIAM.									
	111.0000	L.F.	100.0000	80.0000	-20.00 %	171.0000	71.00 %	78.0000	-22.00 %	
			11,100.00	8,880.00	-2,220.00	18,981.00	7,881.00	8,658.00	-2,442.00	
69	SELECT GRANULAR BACKFILL									
	500.0000	TON	10.0000	16.1000	61.00 %	10.5000	5.00 %	16.0000	60.00 %	
			5,000.00	8,050.00	3,050.00	5,250.00	250.00	8,000.00	3,000.00	
70	TRENCH DEWATERING									
		L.S.			-99.99 %		32.25 %		-99.99 %	
			10,000.00	1.00	-9,999.00	13,225.00	3,225.00	1.00	-9,999.00	
WATER LINES										
71	BUTTERFLY VALVE 24 IN.									
	2.0000	EACH	3,700.0000	6,700.0000	81.08 %	6,460.0000	74.59 %	6,500.0000	75.68 %	
			7,400.00	13,400.00	6,000.00	12,920.00	5,520.00	13,000.00	5,600.00	

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884	GRAHAM CONSTRUCTION & 331 N FANCHER RD SPOKANE WA 992120831	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033
CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 100205	CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
WATER LINES										
72	COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 2 IN.									
	1.0000 EACH		3,000.0000	4,300.0000	43.33 %	3,100.0000	3.33 %	4,140.0000	38.00 %	
			3,000.00	4,300.00	1,300.00	3,100.00	100.00	4,140.00	1,140.00	
73	DUCTILE IRON PIPE FOR WATER MAIN 24 IN. DIAM.									
	754.0000 L.F.		175.0000	172.0000	-1.71 %	176.0000	0.57 %	167.0000	-4.57 %	
			131,950.00	129,688.00	-2,262.00	132,704.00	754.00	125,918.00	-6,032.00	
74	36" STEEL CASING (JACK AND BORE)									
	275.0000 L.F.		400.0000	440.0000	10.00 %	665.0000	66.25 %	419.0000	4.75 %	
			110,000.00	121,000.00	11,000.00	182,875.00	72,875.00	115,225.00	5,225.00	
75	JACKING AND RECEIVEING PIT (WATER 36 IN. STEEL CASING)									
	2.0000 EACH		15,000.0000	8,000.0000	-46.67 %	12,000.0000	-20.00 %	5,000.0000	-66.67 %	
			30,000.00	16,000.00	-14,000.00	24,000.00	-6,000.00	10,000.00	-20,000.00	
STRUCTURE										
76	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	47156.0000 C.Y.		15.0000	8.9000	-40.67 %	13.5000	-10.00 %	0.0100	-99.93 %	
			707,340.00	419,688.40	-287,651.60	636,606.00	-70,734.00	471.56	-706,868.44	
77	SHORING OR EXTRA EXCAVATION CL. A									
	L.S.				56.92 %		-45.26 %		111.54 %	
			130,000.00	204,000.00	74,000.00	71,160.00	-58,840.00	275,000.00	145,000.00	
78	SHORING OR EXTRA EXCAVATION CL. A WALLS									
	L.S.				236.36 %		-99.36 %		572.72 %	
			148,650.00	500,000.00	351,350.00	948.00	-147,702.00	1,000,000.00	851,350.00	
79	SHAFT - 36 IN. DIAMETER									
	2875.0000 L.F.		125.0000	97.0000	-22.40 %	57.0000	-54.40 %	117.0000	-6.40 %	
			359,375.00	278,875.00	-80,500.00	163,875.00	-195,500.00	336,375.00	-23,000.00	
80	FURNISHING SOLDIER PILE W21 X 101									
	2999.0000 L.F.		100.0000	84.0000	-16.00 %	125.0000	25.00 %	75.0000	-25.00 %	
			299,900.00	251,916.00	-47,984.00	374,875.00	74,975.00	224,925.00	-74,975.00	
81	ST. REINF. BAR FOR RETAINING WALL									
	5910.0000 LB.		1.0000	0.9400	-6.00 %	0.8500	-15.00 %	1.0000	0.00 %	
			5,910.00	5,555.40	-354.60	5,023.50	-886.50	5,910.00	0.00	

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 SCARSELLA BROS., INC. GRAHAM CONSTRUCTION & GOODFELLOW BROS., INC.
 8404 S 196TH ST 331 N FANCHER RD 6135 NE 80TH AVE STE A3
 KENT WA 98031-1884 SEATTLE WA 981680697 SPOKANE WA 992120831 PORTLAND OR 972184033
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
82	EPOXY-COATED ST. REINF. BAR FOR BRIDGE									
	1130.0000 LB.		2.0000	1.1000	-45.00 %	1.0000	-50.00 %	1.1200	-44.00 %	
			2,260.00	1,243.00	-1,017.00	1,130.00	-1,130.00	1,265.60	-994.40	
83	ST. REINF. BAR FOR BRIDGE									
	184110.0000 LB.		1.0000	0.8700	-13.00 %	0.7500	-25.00 %	0.9000	-10.00 %	
			184,110.00	160,175.70	-23,934.30	138,082.50	-46,027.50	165,699.00	-18,411.00	
84	CONC. CLASS 4000 FOR CULVERT									
	94.0000 C.Y.		500.0000	305.0000	-39.00 %	310.0000	-38.00 %	460.0000	-8.00 %	
			47,000.00	28,670.00	-18,330.00	29,140.00	-17,860.00	43,240.00	-3,760.00	
85	CONC. CLASS 4000 FOR BRIDGE									
	1283.0000 C.Y.		500.0000	410.0000	-18.00 %	500.0000	0.00 %	400.0000	-20.00 %	
			641,500.00	526,030.00	-115,470.00	641,500.00	0.00	513,200.00	-128,300.00	
86	CONC. CLASS 4000 FOR RETAINING WALL									
	106.0000 C.Y.		500.0000	495.0000	-1.00 %	750.0000	50.00 %	605.0000	21.00 %	
			53,000.00	52,470.00	-530.00	79,500.00	26,500.00	64,130.00	11,130.00	
87	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			3.00	3.00		3.00		3.00		
88	PRESTRESSED CONC. GIRDER WF50G									
	1695.0000 L.F.		250.0000	181.0000	-27.60 %	200.0000	-20.00 %	185.0000	-26.00 %	
			423,750.00	306,795.00	-116,955.00	339,000.00	-84,750.00	313,575.00	-110,175.00	
89	STRUCTURAL CARBON STEEL									
	L.S.				-61.75 %		0.00 %		-10.00 %	
			20,000.00	7,650.00	-12,350.00	20,000.00	0.00	18,000.00	-2,000.00	
90	STRUCTURAL LOW ALLOY STEEL									
	L.S.				23.33 %		15.43 %		20.00 %	
			1,500,000.00	1,850,000.00	350,000.00	1,731,400.00	231,400.00	1,800,000.00	300,000.00	
91	DISC BEARING - SUPERSTR.									
	8.0000 EACH		15,000.0000	13,825.0000	-7.83 %	12,000.0000	-20.00 %	12,000.0000	-20.00 %	
			120,000.00	110,600.00	-9,400.00	96,000.00	-24,000.00	96,000.00	-24,000.00	
92	SUPERSTRUCTURE CULVERT CAP									
	L.S.				-28.37 %		24.44 %		-37.78 %	
			450,000.00	322,350.00	-127,650.00	560,000.00	110,000.00	280,000.00	-170,000.00	

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	GRAHAM CONSTRUCTION & 331 N FANCHER RD SPOKANE WA 992120831 CONTRACTOR NUMBER : 100205	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
93	SUPERSTRUCTURE ST. JOHNS BLVD BRIDGE	L.S.			-46.52 %			-25.81 %		-54.84 %
			775,000.00	414,500.00	-360,500.00	575,000.00	-200,000.00	350,000.00	-425,000.00	
94	ROADWAY DECK SE LINE BRIDGE	L.S.			-31.18 %			-2.86 %		-43.43 %
			350,000.00	240,870.00	-109,130.00	340,000.00	-10,000.00	198,000.00	-152,000.00	
95	ROADWAY DECK NE LINE BRIDGE	L.S.			-19.87 %			18.57 %		-18.57 %
			350,000.00	280,455.00	-69,545.00	415,000.00	65,000.00	285,000.00	-65,000.00	
96	TRAFFIC BARRIER	L.F.			-12.00 %			-20.00 %		-24.00 %
	1138.0000		125.0000	110.0000	-17,070.00	100.0000	-28,450.00	95.0000	-34,140.00	
			142,250.00	125,180.00		113,800.00		108,110.00		
97	SEW TRAFFIC BARRIER	L.F.			5.56 %			-7.41 %		12.96 %
	1004.0000		270.0000	285.0000	15,060.00	250.0000	-20,080.00	305.0000	35,140.00	
			271,080.00	286,140.00		251,000.00		306,220.00		
98	SEW PEDESTRIAN BARRIER	L.F.			11.29 %			-19.35 %		-9.68 %
	1061.0000		310.0000	345.0000	37,135.00	250.0000	-63,660.00	280.0000	-31,830.00	
			328,910.00	366,045.00		265,250.00		297,080.00		
99	NOISE BARRIER WALL TYPE 11D	S.F.			-11.00 %			0.00 %		6.67 %
	19200.0000		30.0000	26.7000	-63,360.00	30.0000	0.00	32.0000	38,400.00	
			576,000.00	512,640.00		576,000.00		614,400.00		
100	NOISE BARRIER WALL ACCESS DOOR	EACH			-19.50 %			-50.00 %		16.67 %
	2.0000		3,000.0000	2,415.0000	-1,170.00	1,500.0000	-3,000.00	3,500.0000	1,000.00	
			6,000.00	4,830.00		3,000.00		7,000.00		
101	CONCRETE FASCIA PANEL	S.F.			-7.41 %			33.33 %		29.63 %
	31200.0000		27.0000	25.0000	-62,400.00	36.0000	280,800.00	35.0000	249,600.00	
			842,400.00	780,000.00		1,123,200.00		1,092,000.00		
102	STRUCTURAL EARTH WALL	S.F.			-24.00 %			-24.00 %		-30.00 %
	83855.0000		20.0000	15.2000	-402,504.00	15.2000	-402,504.00	14.0000	-503,130.00	
			1,677,100.00	1,274,596.00		1,274,596.00		1,173,970.00		
103	GEOSYNTHETIC REINFORCED SLOPE	S.F.			7.33 %			-54.67 %		-33.33 %
	7100.0000		15.0000	16.1000	7,810.00	6.8000	-58,220.00	10.0000	-35,500.00	
			106,500.00	114,310.00		48,280.00		71,000.00		

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 SCARSELLA BROS., INC. GRAHAM CONSTRUCTION & GOODFELLOW BROS., INC.
 8404 S 196TH ST 331 N FANCHER RD
 KENT WA 98031-1884 SPOKANE WA 992120831 PORTLAND OR 972184033
 SEATTLE WA 981680697 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100296
 CONTRACTOR NUMBER : 746000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
104	BRIDGE APPROACH SLAB									
	947.0000	S.Y.	225.0000	205.0000	-8.89%	175.0000	-22.22%	95.0000	-57.78%	
			213,075.00	194,135.00	-18,940.00	165,725.00	-47,350.00	89,965.00	-123,110.00	
SURFACING										
105	CRUSHED SURFACING BASE COURSE									
	20950.0000	TON	16.0000	16.2500	1.56%	14.9000	-6.88%	20.0000	25.00%	
			335,200.00	340,437.50	5,237.50	312,155.00	-23,045.00	419,000.00	83,800.00	
LIQUID ASPHALT										
106	ANTI-STRIPPING ADDITIVE									
		EST.			0.00%		0.00%		0.00%	
			27,890.00	27,890.00		27,890.00		27,890.00		
HOT MIX ASPHALT										
107	PLANING BITUMINOUS PAVEMENT									
	1660.0000	S.Y.	6.0000	6.5000	8.33%	8.5600	42.67%	10.0000	66.67%	
			9,960.00	10,790.00	830.00	14,209.60	4,249.60	16,600.00	6,640.00	
108	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22									
	1450.0000	TON	100.0000	74.5000	-25.50%	70.6000	-29.40%	71.0000	-29.00%	
			145,000.00	108,025.00	-36,975.00	102,370.00	-42,630.00	102,950.00	-42,050.00	
109	HMA CL. 1/2 IN. PG 64-22									
	30440.0000	TON	65.0000	62.7500	-3.46%	61.2000	-5.85%	62.0000	-4.62%	
			1,978,600.00	1,910,110.00	-68,490.00	1,862,928.00	-115,672.00	1,887,280.00	-91,320.00	
110	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00%		0.00%		0.00%	
			50,650.00	50,650.00		50,650.00		50,650.00		
111	COMPACTION PRICE ADJUSTMENT									
		CALC			0.00%		0.00%		0.00%	
			31,679.00	31,679.00		31,679.00		31,679.00		

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	GRAHAM CONSTRUCTION & 331 N FANCHER RD SPOKANE WA 992120831 CONTRACTOR NUMBER : 100205	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
HOT MIX ASPHALT									
112	ASPHALT COST PRICE ADJUSTMENT								
		CALC			0.00 %			0.00 %	0.00 %
			65,000.00	65,000.00		65,000.00	65,000.00		
113	COMMERCIAL HMA								
	440.0000	TON	100.0000	80.0000	-20.00 %	90.0000	90.0000	-10.00 %	-10.00 %
			44,000.00	35,200.00	-8,800.00	39,600.00	39,600.00	-4,400.00	-4,400.00
114	LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT								
		CALC			0.00 %			0.00 %	0.00 %
			-1.00	-1.00		-1.00	-1.00		
115	CYCLIC DENSITY PRICE ADJUSTMENT								
		CALC			0.00 %			0.00 %	0.00 %
			-1.00	-1.00		-1.00	-1.00		
IRRIGATION AND WATER DISTRIBUTION									
116	IRRIGATION SYSTEM								
		L.S.			21.21 %			-33.33 %	-27.27 %
			82,500.00	100,000.00	17,500.00	55,000.00	60,000.00	-27,500.00	-22,500.00
EROSION CONTROL AND PLANTING									
117	ENVIRONMENTAL COMPLIANCE LEAD								
	440.0000	DAY	300.0000	500.0000	66.67 %	50.0000	3.5000	-83.33 %	-98.83 %
			132,000.00	220,000.00	88,000.00	22,000.00	1,540.00	-110,000.00	-130,460.00
118	COMPOST BLANKET								
	85975.0000	S.Y.	4.5000	2.4000	-46.67 %	2.2500	2.2500	-50.00 %	-50.00 %
			386,887.50	206,340.00	-180,547.50	193,443.75	193,443.75	-193,443.75	-193,443.75
119	CHECK DAM								
	90.0000	L.F.	20.0000	8.5000	-57.50 %	8.0000	30.0000	-60.00 %	50.00 %
			1,800.00	765.00	-1,035.00	720.00	2,700.00	-1,080.00	900.00
120	INLET PROTECTION								
	154.0000	EACH	85.0000	65.0000	-23.53 %	75.0000	55.0000	-11.76 %	-35.29 %
			13,090.00	10,010.00	-3,080.00	11,550.00	8,470.00	-1,540.00	-4,620.00

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	GRAHAM CONSTRUCTION & 331 N FANCHER RD SPOKANE WA 992120831 CONTRACTOR NUMBER : 100205	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
121	STABILIZED CONSTRUCTION ENTRANCE									
	235.0000	S.Y.	20.0000	4.2500	-78.75 %	15.0000	-25.00 %	25.0000	25.00 %	
			4,700.00	998.75	-3,701.25	3,525.00	-1,175.00	5,875.00	1,175.00	
122	STREET CLEANING									
	300.0000	HR	125.0000	125.0000	0.00 %	110.0000	-12.00 %	130.0000	4.00 %	
			37,500.00	37,500.00	0.00	33,000.00	-4,500.00	39,000.00	1,500.00	
123	SILT FENCE									
	11085.0000	L.F.	5.0000	2.8500	-43.00 %	4.0000	-20.00 %	2.6000	-48.00 %	
			55,425.00	31,592.25	-23,832.75	44,340.00	-11,085.00	28,821.00	-26,604.00	
124	COIR LOG									
	1020.0000	L.F.	10.0000	7.5000	-25.00 %	15.0000	50.00 %	8.0000	-20.00 %	
			10,200.00	7,650.00	-2,550.00	15,300.00	5,100.00	8,160.00	-2,040.00	
125	EROSION/WATER POLLUTION CONTROL									
	EST.				0.00 %		0.00 %		0.00 %	
			550,000.00	550,000.00		550,000.00		550,000.00		
126	SEEDING, FERTILIZING, AND MULCHING									
	4.9200	ACRE	4,000.0000	1,700.0000	-57.50 %	1,950.0000	-51.25 %	2,000.0000	-50.00 %	
			19,680.00	8,364.00	-11,316.00	9,594.00	-10,086.00	9,840.00	-9,840.00	
127	SEEDING, FERTILIZING, AND MULCHING - SITE WATER QUALITY									
	1.0500	ACRE	4,000.0000	3,500.0000	-12.50 %	5,000.0000	25.00 %	4,000.0000	0.00 %	
			4,200.00	3,675.00	-525.00	5,250.00	1,050.00	4,200.00	0.00	
128	TOPSOIL TYPE A									
	320.0000	C.Y.	20.0000	23.5000	17.50 %	23.5000	17.50 %	40.0000	100.00 %	
			6,400.00	7,520.00	1,120.00	7,520.00	1,120.00	12,800.00	6,400.00	
129	TOPSOIL TYPE B									
	450.0000	C.Y.	12.5000	10.0000	-20.00 %	10.0000	-20.00 %	15.0000	20.00 %	
			5,625.00	4,500.00	-1,125.00	4,500.00	-1,125.00	6,750.00	1,125.00	
130	TOPSOIL TYPE C									
	5111.0000	C.Y.	10.0000	22.5000	125.00 %	18.0000	80.00 %	18.0000	80.00 %	
			51,110.00	114,997.50	63,887.50	91,998.00	40,888.00	91,998.00	40,888.00	
131	PSIPE TREE MIX-ROADSIDE									
	620.0000	EACH	25.0000	60.0000	140.00 %	80.0000	220.00 %	80.0000	220.00 %	
			15,500.00	37,200.00	21,700.00	49,600.00	34,100.00	49,600.00	34,100.00	

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	GRAHAM CONSTRUCTION & 331 N FANCHER RD SPOKANE WA 992120831 CONTRACTOR NUMBER : 100205	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
132	PSIPE SHRUB MIX A 27680.0000	EACH	4.0000 110,720.00	3.7500 103,800.00	-6.25 % -6,920.00	3.9000 107,952.00	-2.50 % -2,768.00	3.9000 107,952.00	-2.50 % -2,768.00	
133	PSIPE SHRUB MIX B 5220.0000	EACH	4.0000 20,880.00	3.2500 16,965.00	-18.75 % -3,915.00	3.3000 17,226.00	-17.50 % -3,654.00	3.3000 17,226.00	-17.50 % -3,654.00	
134	PSIPE SHRUB MIX C 1890.0000	EACH	5.0000 9,450.00	8.0000 15,120.00	60.00 % 5,670.00	5.7000 10,773.00	14.00 % 1,323.00	5.7000 10,773.00	14.00 % 1,323.00	
135	PSIPE SHRUB MIX D 2785.0000	EACH	6.0000 16,710.00	8.0000 22,280.00	33.33 % 5,570.00	6.0000 16,710.00	0.00 % 0.00	6.0000 16,710.00	0.00 % 0.00	
136	WEED AND PEST CONTROL	EST.	30,000.00	30,000.00	0.00 %	30,000.00	0.00 %	30,000.00	0.00 %	
137	SOIL AMENDMENT 280.0000	C.Y.	200.0000 56,000.00	25.0000 7,000.00	-87.50 % -49,000.00	260.0000 72,800.00	30.00 % 16,800.00	260.0000 72,800.00	30.00 % 16,800.00	
138	BARK OR WOOD CHIP MULCH 7025.0000	C.Y.	25.0000 175,625.00	23.5000 165,087.50	-6.00 % -10,537.50	28.0000 196,700.00	12.00 % 21,075.00	28.0000 196,700.00	12.00 % 21,075.00	
139	SOD INSTALLATION 28960.0000	S.Y.	8.0000 231,680.00	5.0000 144,800.00	-37.50 % -86,880.00	4.0000 115,840.00	-50.00 % -115,840.00	4.0000 115,840.00	-50.00 % -115,840.00	
140	HIGH VISIBILITY FENCE 7958.0000	L.F.	2.5000 19,895.00	2.3500 18,701.30	-6.00 % -1,193.70	3.1500 25,067.70	26.00 % 5,172.70	2.5000 19,895.00	0.00 % 0.00	
141	FORCE ACCOUNT STREAM CHANNEL RECONSTRUCTION	EST.	50,000.00	50,000.00	0.00 %	50,000.00	0.00 %	50,000.00	0.00 %	
142	TEMPORARY STREAM DIVERSION 1	L.S.	10,000.00	1,000.00	-90.00 % -9,000.00	15,000.00	50.00 % 5,000.00	1.00	-99.99 % -9,999.00	

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884	GRAHAM CONSTRUCTION & 331 N FANCHER RD SPOKANE WA 992120831	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033
CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 100205	CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
143	TEMPORARY STREAM DIVERSION 2	L.S.			-85.00 %			-25.00 %		-100.00 %
			20,000.00	3,000.00	-17,000.00	15,000.00	-5,000.00	1.00	-19,999.00	
144	TEMPORARY STREAM DIVERSION 3	L.S.			-50.00 %			-20.00 %		-50.00 %
			50,000.00	25,000.00	-25,000.00	40,000.00	-10,000.00	25,000.00	-25,000.00	
145	CONTAINMENT BASIN 1	L.S.			-70.00 %			25.00 %		-89.00 %
			10,000.00	3,000.00	-7,000.00	12,500.00	2,500.00	1,100.00	-8,900.00	
146	CONTAINMENT BASIN 2	L.S.			-70.00 %			25.00 %		-89.00 %
			10,000.00	3,000.00	-7,000.00	12,500.00	2,500.00	1,100.00	-8,900.00	
147	14' BLACK VINYL COATED CHAIN LINK GATE									
	1.0000 EACH		900.0000	1,627.5000	80.83 %	1,550.0000	72.22 %	2,200.0000	144.44 %	
			900.00	1,627.50	727.50	1,550.00	650.00	2,200.00	1,300.00	
148	6' HIGH VINYL COATED CHAIN LINK	L.F.			65.50 %			57.50 %		110.00 %
	550.0000		10.0000	16.5500	65.50 %	15.7500	57.50 %	21.0000	110.00 %	
			5,500.00	9,102.50	3,602.50	8,662.50	3,162.50	11,550.00	6,050.00	
149	WETLAND HABITAT STRUCTURES									
	16.0000 EACH		1,500.0000	700.0000	-53.33 %	2,100.0000	40.00 %	530.0000	-64.67 %	
			24,000.00	11,200.00	-12,800.00	33,600.00	9,600.00	8,480.00	-15,520.00	
150	VEGETATED GEOGRID	L.F.			-18.33 %			16.67 %		-73.33 %
	800.0000		30.0000	24.5000	-18.33 %	35.0000	16.67 %	8.0000	-73.33 %	
			24,000.00	19,600.00	-4,400.00	28,000.00	4,000.00	6,400.00	-17,600.00	
151	HABITAT LOG FOR STREAM CHANNEL									
	12.0000 EACH		1,000.0000	700.0000	-30.00 %	1,250.0000	25.00 %	150.0000	-85.00 %	
			12,000.00	8,400.00	-3,600.00	15,000.00	3,000.00	1,800.00	-10,200.00	
152	FLOODPLAIN GRADE CONTROL STRUCTURE									
	1.0000 EACH		8,000.0000	4,100.0000	-48.75 %	15,000.0000	87.50 %	1,300.0000	-83.75 %	
			8,000.00	4,100.00	-3,900.00	15,000.00	7,000.00	1,300.00	-6,700.00	
153	GENERAL WEED CONTROL - CHEMICAL APPLICATION									
	200.0000 HR		130.0000	65.0000	-50.00 %	65.0000	-50.00 %	65.0000	-50.00 %	
			26,000.00	13,000.00	-13,000.00	13,000.00	-13,000.00	13,000.00	-13,000.00	

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884	GRAHAM CONSTRUCTION & 331 N FANCHER RD SPOKANE WA 992120831	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033
CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 100205	CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING													
154	GENERAL WEED CONTROL - HAND PULLING												
	280.0000	HR	100.0000	65.0000	-35.00 %	50.0000	-50.00 %	50.0000	-50.00 %	50.0000	-50.00 %	50.0000	-50.00 %
			28,000.00	18,200.00	-9,800.00	14,000.00	-14,000.00	14,000.00	-14,000.00	14,000.00	-14,000.00	14,000.00	-14,000.00
TRAFFIC													
155	CEMENT CONC. TRAFFIC CURB AND GUTTER												
	2751.0000	L.F.	25.0000	12.4500	-50.20 %	11.8500	-52.60 %	10.0000	-60.00 %	10.0000	-60.00 %	10.0000	-60.00 %
			68,775.00	34,249.95	-34,525.05	32,599.35	-36,175.65	27,510.00	-41,265.00	27,510.00	-41,265.00	27,510.00	-41,265.00
156	CEMENT CONC. TRAFFIC CURB												
	758.0000	L.F.	15.0000	15.7000	4.67 %	14.9500	-0.33 %	11.0000	-26.67 %	11.0000	-26.67 %	11.0000	-26.67 %
			11,370.00	11,900.60	530.60	11,332.10	-37.90	8,338.00	-3,032.00	8,338.00	-3,032.00	8,338.00	-3,032.00
157	MOUNTABLE CEMENT CONC. TRAFFIC CURB												
	1361.0000	L.F.	15.0000	15.7000	4.67 %	12.9500	-13.67 %	12.0000	-20.00 %	12.0000	-20.00 %	12.0000	-20.00 %
			20,415.00	21,367.70	952.70	17,624.95	-2,790.05	16,332.00	-4,083.00	16,332.00	-4,083.00	16,332.00	-4,083.00
158	CEMENT CONC. PEDESTRIAN CURB												
	386.0000	L.F.	15.0000	15.8500	5.67 %	15.1000	0.67 %	10.0000	-33.33 %	10.0000	-33.33 %	10.0000	-33.33 %
			5,790.00	6,118.10	328.10	5,828.60	38.60	3,860.00	-1,930.00	3,860.00	-1,930.00	3,860.00	-1,930.00
159	EXTRUDED CURB												
	1929.0000	L.F.	40.0000	6.0000	-85.00 %	7.0000	-82.50 %	6.6000	-83.50 %	6.6000	-83.50 %	6.6000	-83.50 %
			77,160.00	11,574.00	-65,586.00	13,503.00	-63,657.00	12,731.40	-64,428.60	12,731.40	-64,428.60	12,731.40	-64,428.60
160	ROLLED CURB AND GUTTER												
	579.0000	L.F.	25.0000	16.5500	-33.80 %	15.7500	-37.00 %	12.0000	-52.00 %	12.0000	-52.00 %	12.0000	-52.00 %
			14,475.00	9,582.45	-4,892.55	9,119.25	-5,355.75	6,948.00	-7,527.00	6,948.00	-7,527.00	6,948.00	-7,527.00
161	BEAM GUARDRAIL TYPE 31												
	7401.0000	L.F.	21.0000	19.9000	-5.24 %	22.6500	7.86 %	22.0000	4.76 %	22.0000	4.76 %	22.0000	4.76 %
			155,421.00	147,279.90	-8,141.10	167,632.65	12,211.65	162,822.00	7,401.00	162,822.00	7,401.00	162,822.00	7,401.00
162	BEAM GUARDRAIL TRANSITION SECTION TYPE 20												
	7.0000	EACH	1,800.0000	2,275.0000	26.39 %	1,690.0000	-6.11 %	2,750.0000	52.78 %	2,750.0000	52.78 %	2,750.0000	52.78 %
			12,600.00	15,925.00	3,325.00	11,830.00	-770.00	19,250.00	6,650.00	19,250.00	6,650.00	19,250.00	6,650.00
163	BEAM GUARDRAIL TRANSITION SECTION TYPE 21												
	5.0000	EACH	3,000.0000	3,050.0000	1.67 %	2,320.0000	-22.67 %	3,250.0000	8.33 %	3,250.0000	8.33 %	3,250.0000	8.33 %
			15,000.00	15,250.00	250.00	11,600.00	-3,400.00	16,250.00	1,250.00	16,250.00	1,250.00	16,250.00	1,250.00

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 SCARSELLA BROS., INC. GRAHAM CONSTRUCTION & GOODFELLOW BROS., INC.
 8404 S 196TH ST 331 N FANCHER RD 6135 NE 80TH AVE STE A3
 KENT WA 98031-1884 SEATTLE WA 981680697 SPOKANE WA 992120831 PORTLAND OR 972184033
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
164	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL												
	9.0000 EACH		2,500.0000	2,350.0000	-6.00 %	1,875.0000	-25.00 %	2,900.0000	16.00 %				
			22,500.00	21,150.00	-1,350.00	16,875.00	-5,625.00	26,100.00	3,600.00				
165	BEAM GUARDRAIL ANCHOR TYPE 10												
	8.0000 EACH		800.0000	775.0000	-3.13 %	645.0000	-19.38 %	1,000.0000	25.00 %				
			6,400.00	6,200.00	-200.00	5,160.00	-1,240.00	8,000.00	1,600.00				
166	PRECAST CONC. BARRIER TYPE 2												
	1783.0000 L.F.		50.0000	37.0000	-26.00 %	41.1500	-17.70 %	7.0000	-86.00 %				
			89,150.00	65,971.00	-23,179.00	73,370.45	-15,779.55	12,481.00	-76,669.00				
167	SINGLE SLOPE CONCRETE BARRIER												
	2529.0000 L.F.		60.0000	82.6000	37.67 %	95.0000	58.33 %	83.0000	38.33 %				
			151,740.00	208,895.40	57,155.40	240,255.00	88,515.00	209,907.00	58,167.00				
168	CAST-IN-PLACE CONC. BARRIER												
	146.0000 L.F.		100.0000	158.5000	58.50 %	95.0000	-5.00 %	140.0000	40.00 %				
			14,600.00	23,141.00	8,541.00	13,870.00	-730.00	20,440.00	5,840.00				
169	TEMPORARY CONC. BARRIER												
	13596.0000 L.F.		20.0000	9.7500	-51.25 %	17.4000	-13.00 %	21.0000	5.00 %				
			271,920.00	132,561.00	-139,359.00	236,570.40	-35,349.60	285,516.00	13,596.00				
170	REMOVING AND RESETTING EXISTING PERMANENT BARRIER												
	5470.0000 L.F.		8.0000	5.5000	-31.25 %	10.0500	25.63 %	1.7500	-78.13 %				
			43,760.00	30,085.00	-13,675.00	54,973.50	11,213.50	9,572.50	-34,187.50				
171	TEMPORARY IMPACT ATTENUATOR												
	5.0000 EACH		5,000.0000	1,500.0000	-70.00 %	4,130.0000	-17.40 %	2,800.0000	-44.00 %				
			25,000.00	7,500.00	-17,500.00	20,650.00	-4,350.00	14,000.00	-11,000.00				
172	PERMANENT IMPACT ATTENUATOR												
	1.0000 EACH		25,000.0000	26,950.0000	7.80 %	23,000.0000	-8.00 %	28,500.0000	14.00 %				
			25,000.00	26,950.00	1,950.00	23,000.00	-2,000.00	28,500.00	3,500.00				
173	RESETTING IMPACT ATTENUATOR												
	1.0000 EACH		1,000.0000	650.0000	-35.00 %	1,140.0000	14.00 %	930.0000	-7.00 %				
			1,000.00	650.00	-350.00	1,140.00	140.00	930.00	-70.00				
174	REPAIR IMPACT ATTENUATOR												
		EST.			0.00 %		0.00 %		0.00 %				
			10,000.00	10,000.00		10,000.00		10,000.00					

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884	GRAHAM CONSTRUCTION & 331 N FANCHER RD SPOKANE WA 992120831	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033
CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 100205	CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
175	TRANSPORTABLE ATTENUATOR(S)									
	2.0000	EACH	12,000.0000	6,000.0000	-50.00 %	15,000.0000	25.00 %	7,500.0000	-37.50 %	
			24,000.00	12,000.00	-12,000.00	30,000.00	6,000.00	15,000.00	-9,000.00	
176	OPERATION OF TRANSPORTABLE ATTENUATOR(S)									
	200.0000	HR	50.0000	50.0000	0.00 %	43.2500	-13.50 %	53.0000	6.00 %	
			10,000.00	10,000.00	0.00	8,650.00	-1,350.00	10,600.00	600.00	
177	REPAIR TRANSPORTABLE ATTENUATOR(S)									
		EST.			0.00 %		0.00 %		0.00 %	
			20,000.00	20,000.00		20,000.00		20,000.00		
178	FLEXIBLE GUIDE POST									
	140.0000	EACH	40.0000	31.0000	-22.50 %	31.0000	-22.50 %	23.0000	-42.50 %	
			5,600.00	4,340.00	-1,260.00	4,340.00	-1,260.00	3,220.00	-2,380.00	
179	BARRIER DELINEATOR									
	270.0000	EACH	12.0000	9.5000	-20.83 %	12.0000	0.00 %	11.0000	-8.33 %	
			3,240.00	2,565.00	-675.00	3,240.00	0.00	2,970.00	-270.00	
180	PAINT LINE									
	2750.0000	L.F.	0.2500	1.0000	300.00 %	0.3600	44.00 %	0.4000	60.00 %	
			687.50	2,750.00	2,062.50	990.00	302.50	1,100.00	412.50	
181	PLASTIC LINE									
	38840.0000	L.F.	1.0000	0.7500	-25.00 %	0.7000	-30.00 %	0.7000	-30.00 %	
			38,840.00	29,130.00	-9,710.00	27,188.00	-11,652.00	27,188.00	-11,652.00	
182	PROFILED PLASTIC LINE									
	12860.0000	L.F.	1.5000	0.9000	-40.00 %	0.4100	-72.67 %	0.4500	-70.00 %	
			19,290.00	11,574.00	-7,716.00	5,272.60	-14,017.40	5,787.00	-13,503.00	
183	PLASTIC WIDE LINE									
	9890.0000	L.F.	4.0000	1.5000	-62.50 %	1.3400	-66.50 %	1.4000	-65.00 %	
			39,560.00	14,835.00	-24,725.00	13,252.60	-26,307.40	13,846.00	-25,714.00	
184	PAINTED CROSSWALK LINE									
	590.0000	S.F.	4.0000	1.5000	-62.50 %	0.9200	-77.00 %	1.0000	-75.00 %	
			2,360.00	885.00	-1,475.00	542.80	-1,817.20	590.00	-1,770.00	
185	PLASTIC CROSSWALK LINE									
	5010.0000	S.F.	6.0000	2.7500	-54.17 %	3.1500	-47.50 %	3.2000	-46.67 %	
			30,060.00	13,777.50	-16,282.50	15,781.50	-14,278.50	16,032.00	-14,028.00	

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884	GRAHAM CONSTRUCTION & 331 N FANCHER RD SPOKANE WA 992120831	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033
CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 100205	CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
186	PAINTED STOP LINE									
	200.0000	L.F.	5.0000	2.5000	-50.00 %	1.1700	-76.60 %	1.2000	-76.00 %	
			1,000.00	500.00	-500.00	234.00	-766.00	240.00	-760.00	
187	PLASTIC STOP LINE									
	468.0000	L.F.	10.0000	4.7500	-52.50 %	6.1000	-39.00 %	6.0000	-40.00 %	
			4,680.00	2,223.00	-2,457.00	2,854.80	-1,825.20	2,808.00	-1,872.00	
188	PLASTIC TRAFFIC ARROW									
	30.0000	EACH	100.0000	85.0000	-15.00 %	105.0000	5.00 %	105.0000	5.00 %	
			3,000.00	2,550.00	-450.00	3,150.00	150.00	3,150.00	150.00	
189	PLASTIC BICYCLE LANE SYMBOL									
	19.0000	EACH	200.0000	115.0000	-42.50 %	102.0000	-49.00 %	102.0000	-49.00 %	
			3,800.00	2,185.00	-1,615.00	1,938.00	-1,862.00	1,938.00	-1,862.00	
190	PLASTIC DRAINAGE MARKING									
	4.0000	EACH	40.0000	50.0000	25.00 %	32.0000	-20.00 %	32.0000	-20.00 %	
			160.00	200.00	40.00	128.00	-32.00	128.00	-32.00	
191	RAISED PAVEMENT MARKER TYPE 2									
	6.6000	HUND	300.0000	425.0000	41.67 %	345.0000	15.00 %	345.0000	15.00 %	
			1,980.00	2,805.00	825.00	2,277.00	297.00	2,277.00	297.00	
192	TEMPORARY PAVEMENT MARKING									
	52652.0000	L.F.	0.3000	0.2000	-33.33 %	0.0700	-76.67 %	0.1000	-66.67 %	
			15,795.60	10,530.40	-5,265.20	3,685.64	-12,109.96	5,265.20	-10,530.40	
193	TEMPORARY TRAFFIC ARROW									
	29.0000	EACH	45.0000	55.0000	22.22 %	20.0000	-55.56 %	20.0000	-55.56 %	
			1,305.00	1,595.00	290.00	580.00	-725.00	580.00	-725.00	
194	TEMPORARY PEDESTRIAN FENCE									
	583.0000	L.F.	20.0000	2.4000	-88.00 %	2.2500	-88.75 %	5.0000	-75.00 %	
			11,660.00	1,399.20	-10,260.80	1,311.75	-10,348.25	2,915.00	-8,745.00	
195	SPEED HUMPS									
	1400.0000	S.F.	25.0000	3.0000	-88.00 %	10.0000	-60.00 %	3.0000	-88.00 %	
			35,000.00	4,200.00	-30,800.00	14,000.00	-21,000.00	4,200.00	-30,800.00	
196	PERMANENT SIGNING									
		L.S.			-18.57 %		-10.42 %		62.87 %	
			122,800.00	100,000.00	-22,800.00	110,000.00	-12,800.00	200,000.00	77,200.00	

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884	GRAHAM CONSTRUCTION & 331 N FANCHER RD SPOKANE WA 992120831	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033
CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 100205	CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC										
197	SIGN BRIDGE NO. 1	L.S.			-35.26 %			-40.63 %		-26.88 %
			160,000.00	103,580.00	-56,420.00	95,000.00	-65,000.00	117,000.00	-43,000.00	
198	CANTILEVER SIGN STRUCTURE NO. 1	L.S.			-27.54 %			-15.83 %		-26.67 %
			60,000.00	43,475.00	-16,525.00	50,500.00	-9,500.00	44,000.00	-16,000.00	
199	CANTILEVER SIGN STRUCTURE NO. 2	L.S.			-28.00 %			-15.83 %		-30.00 %
			60,000.00	43,200.00	-16,800.00	50,500.00	-9,500.00	42,000.00	-18,000.00	
200	CANTILEVER SIGN STRUCTURE NO. 3	L.S.			-24.62 %			-15.83 %		-18.33 %
			60,000.00	45,230.00	-14,770.00	50,500.00	-9,500.00	49,000.00	-11,000.00	
201	CANTILEVER SIGN STRUCTURE NO. 4	L.S.			-29.62 %			-15.83 %		-30.00 %
			60,000.00	42,230.00	-17,770.00	50,500.00	-9,500.00	42,000.00	-18,000.00	
202	CANTILEVER SIGN STRUCTURE NO. 5	L.S.			-16.63 %			-13.33 %		-18.33 %
			60,000.00	50,020.00	-9,980.00	52,000.00	-8,000.00	49,000.00	-11,000.00	
203	CANTILEVER SIGN STRUCTURE NO. 6	L.S.			-23.58 %			-13.33 %		-28.33 %
			60,000.00	45,850.00	-14,150.00	52,000.00	-8,000.00	43,000.00	-17,000.00	
204	BRIDGE MOUNTED SIGN BRACKET NO. 1	L.S.			52.70 %			-4.00 %		-5.00 %
			10,000.00	15,270.00	5,270.00	9,600.00	-400.00	9,500.00	-500.00	
205	BRIDGE MOUNTED SIGN BRACKET NO. 2	L.S.			52.70 %			-4.00 %		-20.00 %
			10,000.00	15,270.00	5,270.00	9,600.00	-400.00	8,000.00	-2,000.00	
206	ILLUMINATION SYSTEM MODIFICATION	L.S.			-37.48 %			-30.00 %		-22.00 %
			50,000.00	31,260.00	-18,740.00	35,000.00	-15,000.00	39,000.00	-11,000.00	
207	ILLUMINATION SYSTEM NO. 1	L.S.			-20.56 %			-20.50 %		-22.50 %
			400,000.00	317,770.00	-82,230.00	318,000.00	-82,000.00	310,000.00	-90,000.00	

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884	GRAHAM CONSTRUCTION & 331 N FANCHER RD SPOKANE WA 992120831	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033
CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 100205	CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
208	ILLUMINATION SYSTEM NO. 2	L.S.			-48.36 %			-24.44 %		-33.33 %
			45,000.00	23,240.00	-21,760.00	34,000.00	-11,000.00	30,000.00	-15,000.00	
209	ILLUMINATION SYSTEM NO. 3	L.S.			-37.86 %			-8.57 %		11.43 %
			35,000.00	21,750.00	-13,250.00	32,000.00	-3,000.00	39,000.00	4,000.00	
210	TRAFFIC SIGNAL SYSTEM	L.S.			-27.14 %			-18.51 %		-0.97 %
			308,000.00	224,415.00	-83,585.00	251,000.00	-57,000.00	305,000.00	-3,000.00	
211	TRAFFIC SIGNAL SYSTEM MODIFICATION	L.S.			-38.33 %			-28.00 %		-54.67 %
			75,000.00	46,250.00	-28,750.00	54,000.00	-21,000.00	34,000.00	-41,000.00	
212	TEMPORARY TRAFFIC SIGNAL SYSTEM #1	L.S.			-64.69 %			-73.18 %		-68.18 %
			220,000.00	77,675.00	-142,325.00	59,000.00	-161,000.00	70,000.00	-150,000.00	
213	TEMPORARY TRAFFIC SIGNAL SYSTEM #2	L.S.			-41.81 %			-83.75 %		-55.00 %
			80,000.00	46,550.00	-33,450.00	13,000.00	-67,000.00	36,000.00	-44,000.00	
214	TEMPORARY TRAFFIC SIGNAL SYSTEM #3	L.S.			-72.63 %			-81.33 %		-63.33 %
			150,000.00	41,060.00	-108,940.00	28,000.00	-122,000.00	55,000.00	-95,000.00	
215	TEMPORARY TRAFFIC SIGNAL SYSTEM #4	L.S.			-47.66 %			-82.00 %		-44.00 %
			50,000.00	26,170.00	-23,830.00	9,000.00	-41,000.00	28,000.00	-22,000.00	
216	HAWK PEDESTRIAN SIGNAL INSTALLATION	L.S.			-37.03 %			-26.32 %		-57.89 %
			95,000.00	59,820.00	-35,180.00	70,000.00	-25,000.00	40,000.00	-55,000.00	
217	SEQUENTIAL ARROW SIGN	HR	4.0000	4.0000	0.00 %	3.0000	-25.00 %	5.0000	25.00 %	
			1,600.00	1,600.00	0.00	1,200.00	-400.00	2,000.00	400.00	
218	PORTABLE CHANGEABLE MESSAGE SIGN	HR	5.0000	5.0000	0.00 %	3.0000	-40.00 %	5.0000	0.00 %	
			34,000.00	34,000.00	0.00	20,400.00	-13,600.00	34,000.00	0.00	

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	GRAHAM CONSTRUCTION & 331 N FANCHER RD SPOKANE WA 992120831 CONTRACTOR NUMBER : 100205	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
219	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			199.20 %			0.00 %		-80.00 %
			50,000.00	149,600.00	99,600.00	50,000.00	10,000.00	0.00	10,000.00	-40,000.00
220	FLAGGERS AND SPOTTERS	HR	42.0000	48.8100	16.21 %	43.2500	45.0000	2.98 %	45.0000	7.14 %
	2500.0000		105,000.00	122,025.00	17,025.00	108,125.00	112,500.00	3,125.00	112,500.00	7,500.00
221	OTHER TRAFFIC CONTROL LABOR	HR	44.0000	48.8100	10.93 %	43.2500	59.0000	-1.70 %	59.0000	34.09 %
	5700.0000		250,800.00	278,217.00	27,417.00	246,525.00	336,300.00	-4,275.00	336,300.00	85,500.00
222	TRAFFIC CONTROL SUPERVISOR	L.S.			10.70 %			-20.00 %		-80.00 %
			250,000.00	276,760.00	26,760.00	200,000.00	50,000.00	-50,000.00	50,000.00	-200,000.00
223	CONSTRUCTION SIGNS CLASS A	S.F.	20.0000	30.0000	50.00 %	18.0000	22.0000	-10.00 %	22.0000	10.00 %
	2103.0000		42,060.00	63,090.00	21,030.00	37,854.00	46,266.00	-4,206.00	46,266.00	4,206.00
224	PEDESTRIAN CONTROL AND PROTECTION	L.S.			-40.00 %			-80.00 %		-70.00 %
			25,000.00	15,000.00	-10,000.00	5,000.00	7,500.00	-20,000.00	7,500.00	-17,500.00
225	COMMUNICATION CONDUIT SYSTEM	L.S.			-44.83 %			28.33 %		-33.33 %
			180,000.00	99,300.00	-80,700.00	231,000.00	120,000.00	51,000.00	120,000.00	-60,000.00
226	COMMUNICATION CABLES AND INTERFACES	L.S.			-24.24 %			30.30 %		45.45 %
			33,000.00	25,000.00	-8,000.00	43,000.00	48,000.00	10,000.00	48,000.00	15,000.00
227	DATA STATION SYSTEM	L.S.			44.29 %			91.67 %		150.00 %
			12,000.00	17,315.00	5,315.00	23,000.00	30,000.00	11,000.00	30,000.00	18,000.00
228	CLOSED CIRCUIT TELEVISION SYSTEM	L.S.			11.02 %			-55.73 %		-11.45 %
			65,500.00	72,720.00	7,220.00	29,000.00	58,000.00	-36,500.00	58,000.00	-7,500.00
229	VIDEO/DATA DISTRIBUTION AND TRANSMISSION SYSTEMS	L.S.			-24.67 %			17.46 %		4.76 %
			31,500.00	23,730.00	-7,770.00	37,000.00	33,000.00	5,500.00	33,000.00	1,500.00

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	GRAHAM CONSTRUCTION & 331 N FANCHER RD SPOKANE WA 992120831 CONTRACTOR NUMBER : 100205	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
TRAFFIC									
230	CAST-IN-PLACE BARRIER MODIFICATION	L.S.	60,000.00	12,000.00	-80.00 % -48,000.00	30,750.00	-48.75 % -29,250.00	7,500.00	-87.50 % -52,500.00
OTHER ITEMS									
231	INCENTIVE EARLY COMPL. OF ST. JOHNS BLVD. INCL. RAMPS	EST.	300,000.00	300,000.00	0.00 %	300,000.00	0.00 %	300,000.00	0.00 %
232	TYPE B PROGRESS SCHEDULE	L.S.	35,000.00	35,000.00	0.00 % 0.00	35,000.00	0.00 % 0.00	35,000.00	0.00 % 0.00
233	STRUCTURE EXCAVATION CLASS B INCL. HAUL 9265.0000	C.Y.	16.0000 148,240.00	20.0000 185,300.00	25.00 % 37,060.00	10.0500 93,113.25	-37.19 % -55,126.75	20.0000 185,300.00	25.00 % 37,060.00
234	SHORING OR EXTRA EXCAVATION CLASS B 54439.0000	S.F.	1.5000 81,658.50	0.6000 32,663.40	-60.00 % -48,995.10	0.3500 19,053.65	-76.67 % -62,604.85	0.6000 32,663.40	-60.00 % -48,995.10
235	COMMERCIAL CONCRETE 12.0000	C.Y.	500.0000 6,000.00	250.0000 3,000.00	-50.00 % -3,000.00	300.0000 3,600.00	-40.00 % -2,400.00	200.0000 2,400.00	-60.00 % -3,600.00
236	CURE BOX	L.S.	10,000.00	10,000.00	0.00 % 0.00	5,500.00	-45.00 % -4,500.00	4,000.00	-60.00 % -6,000.00
237	PLUGGING EXISTING PIPE 11.0000	EACH	400.0000 4,400.00	470.0000 5,170.00	17.50 % 770.00	300.0000 3,300.00	-25.00 % -1,100.00	445.0000 4,895.00	11.25 % 495.00
238	BOLLARD TYPE 1 2.0000	EACH	1,300.0000 2,600.00	1,800.0000 3,600.00	38.46 % 1,000.00	1,000.0000 2,000.00	-23.08 % -600.00	875.0000 1,750.00	-32.69 % -850.00
239	BOLLARD TYPE 2 2.0000	EACH	1,300.0000 2,600.00	750.0000 1,500.00	-42.31 % -1,100.00	1,000.0000 2,000.00	-23.08 % -600.00	425.0000 850.00	-67.31 % -1,750.00

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 SCARSELLA BROS., INC. GRAHAM CONSTRUCTION & GOODFELLOW BROS., INC.
 8404 S 196TH ST 331 N FANCHER RD 6135 NE 80TH AVE STE A3
 KENT WA 98031-1884
 SEATTLE WA 981680697 SPOKANE WA 992120831 PORTLAND OR 972184033
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
240	MONUMENT CASE AND COVER												
	5.0000	EACH	500.0000	275.0000	-45.00 %	750.0000	50.00 %	360.0000	-28.00 %				
			2,500.00	1,375.00	-1,125.00	3,750.00	1,250.00	1,800.00	-700.00				
241	ADJUST MONUMENT CASE AND COVER												
	3.0000	EACH	300.0000	350.0000	16.67 %	250.0000	-16.67 %	170.0000	-43.33 %				
			900.00	1,050.00	150.00	750.00	-150.00	510.00	-390.00				
242	CEMENT CONC. SIDEWALK												
	2037.0000	S.Y.	35.0000	27.5000	-21.43 %	23.2000	-33.71 %	25.0000	-28.57 %				
			71,295.00	56,017.50	-15,277.50	47,258.40	-24,036.60	50,925.00	-20,370.00				
243	CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A												
	2.0000	EACH	1,500.0000	1,395.0000	-7.00 %	1,626.0000	8.40 %	650.0000	-56.67 %				
			3,000.00	2,790.00	-210.00	3,252.00	252.00	1,300.00	-1,700.00				
244	CEMENT CONC. CURB RAMP TYPE PARALLEL A												
	2.0000	EACH	1,500.0000	1,395.0000	-7.00 %	1,626.0000	8.40 %	650.0000	-56.67 %				
			3,000.00	2,790.00	-210.00	3,252.00	252.00	1,300.00	-1,700.00				
245	CEMENT CONC. CURB RAMP TYPE PARALLEL B												
	5.0000	EACH	1,500.0000	1,395.0000	-7.00 %	1,626.0000	8.40 %	650.0000	-56.67 %				
			7,500.00	6,975.00	-525.00	8,130.00	630.00	3,250.00	-4,250.00				
246	CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION												
	10.0000	EACH	1,500.0000	1,395.0000	-7.00 %	1,626.0000	8.40 %	650.0000	-56.67 %				
			15,000.00	13,950.00	-1,050.00	16,260.00	1,260.00	6,500.00	-8,500.00				
247	CEMENT CONC. CURB RAMP TYPE DOUBLE COMBINATION A												
	2.0000	EACH	1,500.0000	2,370.0000	58.00 %	2,560.0000	70.67 %	650.0000	-56.67 %				
			3,000.00	4,740.00	1,740.00	5,120.00	2,120.00	1,300.00	-1,700.00				
248	DETECTABLE WARNING SURFACE												
	50.0000	S.F.	60.0000	29.0000	-51.67 %	30.0000	-50.00 %	35.0000	-41.67 %				
			3,000.00	1,450.00	-1,550.00	1,500.00	-1,500.00	1,750.00	-1,250.00				
249	TEMPORARY CROSSWALK												
		L.S.			-7.14 %		-92.86 %		-7.14 %				
			7,000.00	6,500.00	-500.00	500.00	-6,500.00	6,500.00	-500.00				
250	CABLE FENCE												
	3375.0000	L.F.	35.0000	65.1000	86.00 %	62.0000	77.14 %	23.0000	-34.29 %				
			118,125.00	219,712.50	101,587.50	209,250.00	91,125.00	77,625.00	-40,500.00				

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 SCARSELLA BROS., INC. GRAHAM CONSTRUCTION & GOODFELLOW BROS., INC.
 8404 S 196TH ST 331 N FANCHER RD 6135 NE 80TH AVE STE A3
 KENT WA 98031-1884 SEATTLE WA 981680697 SPOKANE WA 992120831 PORTLAND OR 972184033
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
251	CHAIN LINK FENCE TYPE 3												
	2400.0000	L.F.	25.0000	10.5000	-58.00 %	10.0000	-60.00 %	12.0000	-52.00 %				
			60,000.00	25,200.00	-34,800.00	24,000.00	-36,000.00	28,800.00	-31,200.00				
252	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE												
	101.0000	EACH	250.0000	106.0000	-57.60 %	100.0000	-60.00 %	240.0000	-4.00 %				
			25,250.00	10,706.00	-14,544.00	10,100.00	-15,150.00	24,240.00	-1,010.00				
253	DOUBLE 20 FT. CHAIN LINK GATE												
	3.0000	EACH	1,000.0000	1,730.0000	73.00 %	1,650.0000	65.00 %	2,100.0000	110.00 %				
			3,000.00	5,190.00	2,190.00	4,950.00	1,950.00	6,300.00	3,300.00				
254	WIRE TRAIL RAILING												
	345.0000	L.F.	85.0000	30.0000	-64.71 %	450.0000	429.41 %	100.0000	17.65 %				
			29,325.00	10,350.00	-18,975.00	155,250.00	125,925.00	34,500.00	5,175.00				
255	ABANDON EXISTING DRAINAGE STRUCTURE												
	207.0000	C.Y.	135.0000	200.0000	48.15 %	250.0000	85.19 %	190.0000	40.74 %				
			27,945.00	41,400.00	13,455.00	51,750.00	23,805.00	39,330.00	11,385.00				
256	CONNECTION TO DRAINAGE STRUCTURE												
	29.0000	EACH	1,000.0000	485.0000	-51.50 %	650.0000	-35.00 %	465.0000	-53.50 %				
			29,000.00	14,065.00	-14,935.00	18,850.00	-10,150.00	13,485.00	-15,515.00				
257	ADJUST MANHOLE												
	4.0000	EACH	525.0000	285.0000	-45.71 %	410.0000	-21.90 %	275.0000	-47.62 %				
			2,100.00	1,140.00	-960.00	1,640.00	-460.00	1,100.00	-1,000.00				
258	MANHOLE 48 IN. DIAM. TYPE 1												
	21.0000	EACH	3,000.0000	3,715.0000	23.83 %	2,225.0000	-25.83 %	4,000.0000	33.33 %				
			63,000.00	78,015.00	15,015.00	46,725.00	-16,275.00	84,000.00	21,000.00				
259	MANHOLE 60 IN. DIAM. TYPE 1												
	7.0000	EACH	6,000.0000	6,720.0000	12.00 %	2,750.0000	-54.17 %	6,900.0000	15.00 %				
			42,000.00	47,040.00	5,040.00	19,250.00	-22,750.00	48,300.00	6,300.00				
260	MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1												
	151.0000	L.F.	230.0000	55.0000	-76.09 %	145.0000	-36.96 %	1.0000	-99.57 %				
			34,730.00	8,305.00	-26,425.00	21,895.00	-12,835.00	151.00	-34,579.00				
261	MANHOLE ADDITIONAL HEIGHT 60 IN. DIAM. TYPE 1												
	53.0000	L.F.	260.0000	55.0000	-78.85 %	190.0000	-26.92 %	1.0000	-99.62 %				
			13,780.00	2,915.00	-10,865.00	10,070.00	-3,710.00	53.00	-13,727.00				

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884	GRAHAM CONSTRUCTION & 331 N FANCHER RD SPOKANE WA 992120831	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033
CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 100205	CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
262	ADJUST CATCH BASIN									
	16.0000	EACH	500.0000	180.0000	-64.00 %	375.0000	-25.00 %	175.0000	-65.00 %	
			8,000.00	2,880.00	-5,120.00	6,000.00	-2,000.00	2,800.00	-5,200.00	
263	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN									
	1.0000	EACH	500.0000	575.0000	15.00 %	500.0000	0.00 %	550.0000	10.00 %	
			500.00	575.00	75.00	500.00	0.00	550.00	50.00	
264	CLEANING EXISTING DRAINAGE STRUCTURE									
		L.S.			-96.50 %		-75.00 %		-96.95 %	
			20,000.00	700.00	-19,300.00	5,000.00	-15,000.00	610.00	-19,390.00	
265	ADJUST VALVE BOX									
	12.0000	EACH	400.0000	130.0000	-67.50 %	275.0000	-31.25 %	125.0000	-68.75 %	
			4,800.00	1,560.00	-3,240.00	3,300.00	-1,500.00	1,500.00	-3,300.00	
266	FORCE ACCOUNT TEMPORARY STORM DRAIN MODIFICATION									
		EST.			0.00 %		0.00 %		0.00 %	
			400,000.00	400,000.00		400,000.00		400,000.00		
267	FORCE ACCOUNT UTILITY CONFLICTS									
		EST.			0.00 %		0.00 %		0.00 %	
			50,000.00	50,000.00		50,000.00		50,000.00		
268	FORCE ACCOUNT MAINTAINING DETOUR ROUTE									
		EST.			0.00 %		0.00 %		0.00 %	
			200,000.00	200,000.00		200,000.00		200,000.00		
269	FORCE ACCOUNT TRAIL MAINTENANCE									
		EST.			0.00 %		0.00 %		0.00 %	
			30,000.00	30,000.00		30,000.00		30,000.00		
270	FORCE ACCOUNT DETOUR CALMING DEVICES									
		EST.			0.00 %		0.00 %		0.00 %	
			100,000.00	100,000.00		100,000.00		100,000.00		
271	TRAINING									
	3000.0000	HR	5.0000	2.0000	-60.00 %	2.0000	-60.00 %	1.0000	-80.00 %	
			15,000.00	6,000.00	-9,000.00	6,000.00	-9,000.00	3,000.00	-12,000.00	
272	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			40,000.00	40,000.00		40,000.00		40,000.00		

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	GRAHAM CONSTRUCTION & 331 N FANCHER RD SPOKANE WA 992120831 CONTRACTOR NUMBER : 100205	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
273	TRIMMING AND CLEANUP	L.S.			50.00 %		250.00 %	-25.00 %	
			10,000.00	15,000.00	5,000.00	35,000.00	7,500.00	-2,500.00	
274	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %		0.00 %	0.00 %	
			5.00	5.00		5.00	5.00		
275	MINOR CHANGE	CALC			0.00 %		0.00 %	0.00 %	
			-1.00	-1.00		-1.00	-1.00		
276	FUEL COST ADJUSTMENT	CALC			0.00 %		0.00 %	0.00 %	
			128,800.00	128,800.00		128,800.00	128,800.00		
277	STEEL COST ADJUSTMENT	CALC			0.00 %		0.00 %	0.00 %	
			3,000.00	3,000.00		3,000.00	3,000.00		
278	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %		0.00 %	0.00 %	
			-1.00	-1.00		-1.00	-1.00		
279	SPCC PLAN	L.S.			-94.00 %		-95.00 %	-100.00 %	
			50,000.00	3,000.00	-47,000.00	2,500.00	-47,500.00	1.00 -49,999.00	
280	FIELD OFFICE BUILDING	L.S.			66.67 %		166.67 %	-33.33 %	
			15,000.00	25,000.00	10,000.00	40,000.00	25,000.00	10,000.00 -5,000.00	
281	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION	S.Y.			0.00 %		-17.50 %	-50.00 %	
	2960.0000		2.0000	2.0000		1.6500	1.0000	-50.00 %	
			5,920.00	5,920.00	0.00	4,884.00	2,960.00	-2,960.00	
282	GEOSYNTHETIC RETAINING WALL	S.F.			-37.50 %		-30.00 %	-65.00 %	
	31020.0000		20.0000	12.5000	-37.50 %	14.0000	7.0000	-65.00 %	
			620,400.00	387,750.00	-232,650.00	434,280.00	217,140.00	-403,260.00	
283	TEMPORARY GEOSYNTHETIC RETAINING WALL	S.F.			26.67 %		-43.33 %	33.33 %	
	2330.0000		15.0000	19.0000	26.67 %	8.5000	20.0000	33.33 %	
			34,950.00	44,270.00	9,320.00	19,805.00	46,600.00	11,650.00	

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 SCARSELLA BROS., INC. GRAHAM CONSTRUCTION & GOODFELLOW BROS., INC.
 8404 S 196TH ST 331 N FANCHER RD 6135 NE 80TH AVE STE A3
 KENT WA 98031-1884 SEATTLE WA 981680697 SPOKANE WA 992120831 PORTLAND OR 972184033
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
284	NO TRESPASSING SIGN									
	4.0000	EACH	300.0000	225.0000	-25.00 %	50.0000	-83.33 %	300.0000	0.00 %	
			1,200.00	900.00	-300.00	200.00	-1,000.00	1,200.00	0.00	
285	HEALTH AND SAFETY PLAN									
		L.S.			0.00 %		-50.00 %		0.00 %	
			5,000.00	5,000.00	0.00	2,500.00	-2,500.00	5,000.00	0.00	
286	MAILBOX SUPPORT TYPE 2									
	2.0000	EACH	500.0000	250.0000	-50.00 %	1,000.0000	100.00 %	250.0000	-50.00 %	
			1,000.00	500.00	-500.00	2,000.00	1,000.00	500.00	-500.00	
287	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS									
		EST.			0.00 %		0.00 %		0.00 %	
			25,000.00	25,000.00		25,000.00		25,000.00		
288	BIRD EXCLUSION									
		L.S.			0.00 %		-70.00 %		-81.00 %	
			5,000.00	5,000.00	0.00	1,500.00	-3,500.00	950.00	-4,050.00	
289	FORCE ACCOUNT RESTORATION OF SMALL AREAS									
		EST.			0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		
290	PSIPE EMA - EMERGENT MIX "A"									
	4200.0000	EACH	1.7500	1.7500	0.00 %	1.0500	-40.00 %	2.0000	14.29 %	
			7,350.00	7,350.00	0.00	4,410.00	-2,940.00	8,400.00	1,050.00	
291	HAZARDOUS MATERIAL EXCAVATION INCL. HAUL									
	500.0000	C.Y.	15.0000	20.0000	33.33 %	35.0000	133.33 %	6.0000	-60.00 %	
			7,500.00	10,000.00	2,500.00	17,500.00	10,000.00	3,000.00	-4,500.00	
292	PEDESTRIAN BARRIER									
	246.0000	L.F.	125.0000	232.0000	85.60 %	100.0000	-20.00 %	190.0000	52.00 %	
			30,750.00	57,072.00	26,322.00	24,600.00	-6,150.00	46,740.00	15,990.00	
293	ST. REINF. BAR FOR BARRIER									
	8525.0000	LB.	1.0000	0.9300	-7.00 %	0.7500	-25.00 %	1.0000	0.00 %	
			8,525.00	7,928.25	-596.75	6,393.75	-2,131.25	8,525.00	0.00	
294	CONC. CLASS 4000 FOR BARRIER									
	82.0000	C.Y.	500.0000	577.5000	15.50 %	500.0000	0.00 %	550.0000	10.00 %	
			41,000.00	47,355.00	6,355.00	41,000.00	0.00	45,100.00	4,100.00	

PS&E JOB NO : 10X313 REVISION NO :
 CONTRACT NO : 008079 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL2787
 HWY : SR 000,005,500
 TITLE : SR 500
 ST. JOHNS BLVD - INTERCHANGE
 10X313 (REV. 2/15/2011)
 PROJECT : NH-0500(016)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 2 2011
 AWARDED ON : Apr 29 2011

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	GRAHAM CONSTRUCTION & 331 N FANCHER RD SPOKANE WA 992120831 CONTRACTOR NUMBER : 100205	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
295	GRAVEL BACKFILL FOR WALL									
	256.0000	C.Y.	25.0000 6,400.00	40.00 %	35.0000 8,960.00	2,560.00	34.0000 8,704.00	36.00 %	40.0000 10,240.00	60.00 % 3,840.00
296	WATERLINE BYPASS									
		L.S.	50,000.00	-90.00 %	5,000.00	-45,000.00	5,500.00	-89.00 %	5,000.00	-45,000.00
CONTRACT TOTAL			\$33,403,982.85	-8.93%	\$30,422,364.87		\$31,675,178.59	-5.18%	\$31,721,963.28	-5.04%
									9TH BIDDER REJECTED	
BASE TOTAL			\$33,403,982.85	-8.93%	\$30,422,364.88		\$31,675,178.59	-5.18%	\$31,721,963.28	-5.04%
									9TH BIDDER REJECTED	