

PS&E JOB NO : 11A009 REVISION NO :
 CONTRACT NO : 008379 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3038
 HWY : SR 099
 TITLE : SR 99
 SPOKANE STREET OVERCROSSING
 TIMBER REPLACEMENT
 11A009
 PROJECT : BH-0099(102), GCB1156, STPF-0099(102), UTB1099
 COUNTY(S) : KING

BIDS OPENED ON : Nov 15 2012
 AWARDED ON : Nov 29 2012

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 MIDMOUNTAIN CONTRACTORS, INC. GUY F. ATKINSON CONSTRUCTION, MOWAT CONSTRUCTION COMPANY
 825 5TH AVE 707 SOUTH GRADY WAY SUITE 500 20210 142ND AVE NE
 98033-6391 98072-4477
 KIRKLAND WA 980832909 RENTON WA 980573224 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			-16.45 %		-18.18 %		-15.50 %
			1,100,000.00	919,000.00	-181,000.00	900,000.00	-200,000.00	929,482.29	-170,517.71
2	ARCHAEOLOGICAL AND HISTORICAL SALVAGE	EST.			0.00 %		0.00 %		0.00 %
			5,000.00	5,000.00		5,000.00		5,000.00	
3	REMOVING DRAINAGE STRUCTURE								
	1.0000 EACH		600.0000	525.0000	-12.50 %	450.0000	-25.00 %	1,000.0000	66.67 %
			600.00	525.00	-75.00	450.00	-150.00	1,000.00	400.00
4	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			-78.63 %		-85.47 %		-48.72 %
			11,700.00	2,500.00	-9,200.00	1,700.00	-10,000.00	6,000.00	-5,700.00
5	REMOVING PORTION OF EXISTING BRIDGE	L.S.			-77.50 %		-94.67 %		-86.67 %
			1,200,000.00	270,000.00	-930,000.00	64,000.00	1,136,000.00	160,000.00	1,040,000.00
6	REMOVING CEMENT CONC. CURB AND GUTTER	L.F.			0.00 %		-60.00 %		-60.00 %
	30.0000		15.0000	15.0000	0.00 %	6.0000	-60.00 %	6.0000	-60.00 %
			450.00	450.00	0.00	180.00	-270.00	180.00	-270.00
7	REMOVING CEMENT CONC. CURB	L.F.			-40.00 %		-40.00 %		-63.50 %
	641.0000		10.0000	6.0000	-40.00 %	6.0000	-40.00 %	3.6500	-63.50 %
			6,410.00	3,846.00	-2,564.00	3,846.00	-2,564.00	2,339.65	-4,070.35
8	REMOVING ASPHALT CONC. PAVEMENT	S.Y.			130.00 %		-15.00 %		20.00 %
	42.0000		10.0000	23.0000	130.00 %	8.5000	-15.00 %	12.0000	20.00 %
			420.00	966.00	546.00	357.00	-63.00	504.00	84.00
9	REMOVING CONC. BARRIER	L.F.			28.57 %		28.57 %		-42.86 %
	473.0000		7.0000	9.0000	28.57 %	9.0000	28.57 %	4.0000	-42.86 %
			3,311.00	4,257.00	946.00	4,257.00	946.00	1,892.00	-1,419.00
10	REMOVING TRAFFIC ISLAND	S.Y.			-33.33 %		-41.67 %		-49.17 %
	487.0000		12.0000	8.0000	-33.33 %	7.0000	-41.67 %	6.1000	-49.17 %
			5,844.00	3,896.00	-1,948.00	3,409.00	-2,435.00	2,970.70	-2,873.30
11	REMOVING TRAFFIC CURB	L.F.			-25.00 %		-56.25 %		-12.50 %
	91.0000		8.0000	6.0000	-25.00 %	3.5000	-56.25 %	7.0000	-12.50 %
			728.00	546.00	-182.00	318.50	-409.50	637.00	-91.00

PS&E JOB NO : 11A009 REVISION NO :
 CONTRACT NO : 008379 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3038
 HWY : SR 099
 TITLE : SR 99
 SPOKANE STREET OVERCROSSING
 TIMBER REPLACEMENT
 11A009
 PROJECT : BH-0099(102), GCBL156, STPF-0099(102), UTB1099
 COUNTY(S) : KING

BIDS OPENED ON : Nov 15 2012
 AWARDED ON : Nov 29 2012

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MIDMOUNTAIN CONTRACTORS, INC.			GUY F. ATKINSON CONSTRUCTION,			MOWAT CONSTRUCTION COMPANY	
	825 5TH AVE			707 SOUTH GRADY WAY SUITE 500			20210 142ND AVE NE	
	98033-6391						98072-4477	
	KIRKLAND WA 980832909			RENTON WA 980573224			WOODINVILLE WA 980721330	
	CONTRACTOR NUMBER : 100390			CONTRACTOR NUMBER : 046000			CONTRACTOR NUMBER : 551010	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
12	REMOVING GUARDRAIL									
	982.0000	L.F.	4.0000	12.0000	200.00 %	12.0000	200.00 %	11.4000	185.00 %	
			3,928.00	11,784.00	7,856.00	11,784.00	7,856.00	11,194.80	7,266.80	
13	REMOVING PLASTIC LINE									
	15830.0000	L.F.	0.5000	0.5000	0.00 %	0.5000	0.00 %	0.4400	-12.00 %	
			7,915.00	7,915.00	0.00	7,915.00	0.00	6,965.20	-949.80	
14	REMOVING PAINTED TRAFFIC MARKING									
	27.0000	EACH	23.0000	51.0000	121.74 %	53.0000	130.43 %	47.0000	104.35 %	
			621.00	1,377.00	756.00	1,431.00	810.00	1,269.00	648.00	
15	REMOVING RAISED PAVEMENT MARKER									
	3.8000	HUND	140.0000	200.0000	42.86 %	210.0000	50.00 %	185.0000	32.14 %	
			532.00	760.00	228.00	798.00	266.00	703.00	171.00	
16	CONTAMINATED MATERIAL REMOVAL AND DISPOSAL									
	18000.0000	TON	70.0000	47.5000	-32.14 %	43.0000	-38.57 %	47.6000	-32.00 %	
			1,260,000.00	855,000.00	-405,000.00	774,000.00	-486,000.00	856,800.00	-403,200.00	
17	REMOVAL AND DISPOSAL OF CREOSOTE-TREATED TIMBER									
		L.S.			-84.00 %		-63.33 %		-83.33 %	
			300,000.00	48,000.00	-252,000.00	110,000.00	-190,000.00	50,000.00	-250,000.00	
18	REMOVING IMPACT ATTENUATOR									
	2.0000	EACH	1,000.0000	2,600.0000	160.00 %	2,800.0000	180.00 %	700.0000	-30.00 %	
			2,000.00	5,200.00	3,200.00	5,600.00	3,600.00	1,400.00	-600.00	
19	WORK PLAN FOR CONTAMINATED MATERIAL									
		L.S.			-97.50 %		-75.00 %		-25.00 %	
			10,000.00	250.00	-9,750.00	2,500.00	-7,500.00	7,500.00	-2,500.00	
20	REMOVING DEACTIVATED GAS MAIN									
	1144.0000	L.F.	20.0000	6.0000	-70.00 %	3.0000	-85.00 %	22.0000	10.00 %	
			22,880.00	6,864.00	-16,016.00	3,432.00	-19,448.00	25,168.00	2,288.00	
21	REMOVING EXISTING UTILITY VAULT									
	1.0000	EACH	5,000.0000	1,100.0000	-78.00 %	650.0000	-87.00 %	2,500.0000	-50.00 %	
			5,000.00	1,100.00	-3,900.00	650.00	-4,350.00	2,500.00	-2,500.00	

PS&E JOB NO : 11A009 REVISION NO :
 CONTRACT NO : 008379 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3038
 HWY : SR 099
 TITLE : SR 99
 SPOKANE STREET OVERCROSSING
 TIMBER REPLACEMENT
 11A009
 PROJECT : BH-0099(102), GCBL156, STPF-0099(102), UTB1099
 COUNTY(S) : KING

BIDS OPENED ON : Nov 15 2012
 AWARDED ON : Nov 29 2012

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 98072-4477 RENTON WA 980573224 CONTRACTOR NUMBER : 046000	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.							
GRADING											
22	ROADWAY EXCAVATION INCL. HAUL 782.0000	C.Y.	50.0000 39,100.00	24.5000 19,159.00	-51.00 % -19,941.00	29.0000 22,678.00	-42.00 % -16,422.00	23.6000 18,455.20	-52.80 % -20,644.80		
23	SPECIAL BORROW INCL. HAUL 1990.0000	TON	20.0000 39,800.00	40.0000 79,600.00	100.00 % 39,800.00	15.0000 29,850.00	-25.00 % -9,950.00	16.5000 32,835.00	-17.50 % -6,965.00		
24	GRAVEL BORROW INCL. HAUL 7160.0000	TON	16.0000 114,560.00	0.0100 71.60	-99.94 % -114,488.40	16.5000 118,140.00	3.13 % 3,580.00	14.6500 104,894.00	-8.44 % -9,666.00		
25	EMBANKMENT COMPACTION 1076.0000	C.Y.	5.0000 5,380.00	35.0000 37,660.00	600.00 % 32,280.00	6.0000 6,456.00	20.00 % 1,076.00	5.0000 5,380.00	0.00 % 0.00		
26	EPS TYPE 22 GEOFOAM LIGHTWEIGHT FILL 13800.0000	C.Y.	100.0000 1,380,000.00	75.0000 1,035,000.00	-25.00 % -345,000.00	79.0000 1,090,200.00	-21.00 % -289,800.00	70.0000 966,000.00	-30.00 % -414,000.00		
27	GEOMEMBRANE LINING SYSTEM 3100.0000	S.Y.	30.0000 93,000.00	10.5000 32,550.00	-65.00 % -60,450.00	17.0000 52,700.00	-43.33 % -40,300.00	9.1500 28,365.00	-69.50 % -64,635.00		
28	GROUND IMPROVEMENT SHAFT - 36 INCH DIAMETER 4710.0000	L.F.	120.0000 565,200.00	45.0000 211,950.00	-62.50 % -353,250.00	85.0000 400,350.00	-29.17 % -164,850.00	77.0000 362,670.00	-35.83 % -202,530.00		
29	REMOVING GROUND IMPROVEMENT SHAFT OBSTRUCTIONS EST.		200,000.00	200,000.00	0.00 %	200,000.00	0.00 %	200,000.00	0.00 %		
DRAINAGE											
30	GRATE INLET TYPE 2 2.0000	EACH	2,500.0000 5,000.00	2,250.2000 4,500.40	-9.99 % -499.60	2,500.0000 5,000.00	0.00 % 0.00	2,100.0000 4,200.00	-16.00 % -800.00		
31	FRAME AND VANED GRATES FOR GRATE INLET TYPE 2 2.0000	EACH	500.0000 1,000.00	435.0000 870.00	-13.00 % -130.00	650.0000 1,300.00	30.00 % 300.00	650.0000 1,300.00	30.00 % 300.00		

PS&E JOB NO : 11A009 REVISION NO :
 CONTRACT NO : 008379 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3038
 HWY : SR 099
 TITLE : SR 99
 SPOKANE STREET OVERCROSSING
 TIMBER REPLACEMENT
 11A009
 PROJECT : BH-0099(102), GCB1156, STPF-0099(102), UTB1099
 COUNTY(S) : KING

BIDS OPENED ON : Nov 15 2012
 AWARDED ON : Nov 29 2012

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MIDMOUNTAIN CONTRACTORS, INC. GUY F. ATKINSON CONSTRUCTION, MOWAT CONSTRUCTION COMPANY
 825 5TH AVE 707 SOUTH GRADY WAY SUITE 500 20210 142ND AVE NE
 98033-6391 98072-4477
 KIRKLAND WA 980832909 RENTON WA 980573224 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
32	QUARRY SPALLS									
	2.0000	TON	120.0000	150.0000	25.00 %	130.0000	8.33 %	50.0000	-58.33 %	
			240.00	300.00	60.00	260.00	20.00	100.00	-140.00	
33	UNDERDRAIN PIPE 6 IN. DIAM.									
	660.0000	L.F.	18.0000	9.0000	-50.00 %	6.0000	-66.67 %	13.0000	-27.78 %	
			11,880.00	5,940.00	-5,940.00	3,960.00	-7,920.00	8,580.00	-3,300.00	
STORM SEWER										
34	CATCH BASIN TYPE 1L									
	1.0000	EACH	1,400.0000	1,700.0000	21.43 %	1,350.0000	-3.57 %	1,410.0000	0.71 %	
			1,400.00	1,700.00	300.00	1,350.00	-50.00	1,410.00	10.00	
35	CATCH BASIN TYPE 1									
	2.0000	EACH	1,400.0000	1,675.0000	19.64 %	1,250.0000	-10.71 %	1,375.0000	-1.79 %	
			2,800.00	3,350.00	550.00	2,500.00	-300.00	2,750.00	-50.00	
36	CATCH BASIN TYPE 2 48 IN. DIAM.									
	3.0000	EACH	3,500.0000	2,650.0000	-24.29 %	2,400.0000	-31.43 %	3,100.0000	-11.43 %	
			10,500.00	7,950.00	-2,550.00	7,200.00	-3,300.00	9,300.00	-1,200.00	
37	TESTING STORM SEWER PIPE									
	1029.0000	L.F.	2.0000	2.0000	0.00 %	7.0000	250.00 %	2.0000	0.00 %	
			2,058.00	2,058.00	0.00	7,203.00	5,145.00	2,058.00	0.00	
38	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.									
	336.0000	L.F.	45.0000	29.0000	-35.56 %	48.0000	6.67 %	35.4500	-21.22 %	
			15,120.00	9,744.00	-5,376.00	16,128.00	1,008.00	11,911.20	-3,208.80	
39	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.									
	343.0000	L.F.	50.0000	37.0000	-26.00 %	59.0000	18.00 %	45.5000	-9.00 %	
			17,150.00	12,691.00	-4,459.00	20,237.00	3,087.00	15,606.50	-1,543.50	
40	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.									
	350.0000	L.F.	65.0000	54.0000	-16.92 %	78.0000	20.00 %	55.8000	-14.15 %	
			22,750.00	18,900.00	-3,850.00	27,300.00	4,550.00	19,530.00	-3,220.00	

PS&E JOB NO : 11A009 REVISION NO :
 CONTRACT NO : 008379 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3038
 HWY : SR 099
 TITLE : SR 99
 SPOKANE STREET OVERCROSSING
 TIMBER REPLACEMENT
 11A009
 PROJECT : BH-0099(102), GCB1156, STPF-0099(102), UTB1099
 COUNTY(S) : KING

BIDS OPENED ON : Nov 15 2012
 AWARDED ON : Nov 29 2012

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 MIDMOUNTAIN CONTRACTORS, INC. GUY F. ATKINSON CONSTRUCTION, MOWAT CONSTRUCTION COMPANY
 825 5TH AVE 707 SOUTH GRADY WAY SUITE 500 20210 142ND AVE NE
 98033-6391 98072-4477
 KIRKLAND WA 980832909 RENTON WA 980573224 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
WATER LINES										
41	EXTRA TRENCH EXCAVATION									
	60.0000	C.Y.	40.0000	35.0000	-12.50 %	5.0000	-87.50 %	35.0000	-12.50 %	
			2,400.00	2,100.00	-300.00	300.00	-2,100.00	2,100.00	-300.00	
42	REMOVAL AND REPLACEMENT OF UNSUITABLE MATERIAL									
	160.0000	C.Y.	30.0000	61.0000	103.33 %	23.0000	-23.33 %	54.4000	81.33 %	
			4,800.00	9,760.00	4,960.00	3,680.00	-1,120.00	8,704.00	3,904.00	
43	GATE VALVE 4 IN.									
	1.0000	EACH	1,000.0000	900.0000	-10.00 %	1,300.0000	30.00 %	700.0000	-30.00 %	
			1,000.00	900.00	-100.00	1,300.00	300.00	700.00	-300.00	
44	GATE VALVE 8 IN.									
	1.0000	EACH	1,500.0000	1,350.0000	-10.00 %	2,400.0000	60.00 %	1,500.0000	0.00 %	
			1,500.00	1,350.00	-150.00	2,400.00	900.00	1,500.00	0.00	
45	GATE VALVE 12 IN.									
	2.0000	EACH	2,500.0000	2,000.0000	-20.00 %	4,200.0000	68.00 %	2,100.0000	-16.00 %	
			5,000.00	4,000.00	-1,000.00	8,400.00	3,400.00	4,200.00	-800.00	
46	DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.									
	826.0000	L.F.	135.0000	125.0000	-7.41 %	130.0000	-3.70 %	120.0000	-11.11 %	
			111,510.00	103,250.00	-8,260.00	107,380.00	-4,130.00	99,120.00	-12,390.00	
47	SERVICE CONNECTION 4 IN. DIAM.									
	1.0000	EACH	3,000.0000	3,700.0000	23.33 %	2,600.0000	-13.33 %	3,800.0000	26.67 %	
			3,000.00	3,700.00	700.00	2,600.00	-400.00	3,800.00	800.00	
48	SERVICE CONNECTION 8 IN. DIAM.									
	1.0000	EACH	3,000.0000	4,600.0000	53.33 %	3,000.0000	0.00 %	5,475.0000	82.50 %	
			3,000.00	4,600.00	1,600.00	3,000.00	0.00	5,475.00	2,475.00	
49	SERVICE CONNECTION 12 IN. DIAM.									
	1.0000	EACH	3,000.0000	5,800.0000	93.33 %	3,750.0000	25.00 %	6,500.0000	116.67 %	
			3,000.00	5,800.00	2,800.00	3,750.00	750.00	6,500.00	3,500.00	
STRUCTURE										
50	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	232.0000	C.Y.	15.0000	34.0000	126.67 %	12.0000	-20.00 %	22.0000	46.67 %	
			3,480.00	7,888.00	4,408.00	2,784.00	-696.00	5,104.00	1,624.00	

PS&E JOB NO : 11A009 REVISION NO :
 CONTRACT NO : 008379 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3038
 HWY : SR 099
 TITLE : SR 99
 SPOKANE STREET OVERCROSSING
 TIMBER REPLACEMENT
 11A009
 PROJECT : BH-0099(102), GCBL156, STPF-0099(102), UTB1099
 COUNTY(S) : KING

BIDS OPENED ON : Nov 15 2012
 AWARDED ON : Nov 29 2012

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MIDMOUNTAIN CONTRACTORS, INC. GUY F. ATKINSON CONSTRUCTION, MOWAT CONSTRUCTION COMPANY
 825 5TH AVE 707 SOUTH GRADY WAY SUITE 500 20210 142ND AVE NE
 98033-6391 98072-4477
 KIRKLAND WA 980832909 RENTON WA 980573224 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
51	SHORING OR EXTRA EXCAVATION CL. A									
	L.S.				-90.91 %			-89.09 %		-63.64 %
			55,000.00	5,000.00	-50,000.00	6,000.00	-49,000.00	20,000.00	-35,000.00	
52	EPOXY-COATED ST. REINF. BAR LOAD DISTRIBUTION SLAB									
	16815.0000	LB.	1.7500	1.3500	-22.86 %	1.2500	-28.57 %	1.3000	-25.71 %	
			29,426.25	22,700.25	-6,726.00	21,018.75	-8,407.50	21,859.50	-7,566.75	
53	ST. REINF. BAR FOR BRIDGE									
	94743.0000	LB.	1.0000	1.4500	45.00 %	1.5000	50.00 %	1.4000	40.00 %	
			94,743.00	137,377.35	42,634.35	142,114.50	47,371.50	132,640.20	37,897.20	
54	ST. REINF. BAR LOAD DISTRIBUTION SLAB									
	129199.0000	LB.	1.0000	1.1500	15.00 %	1.1000	10.00 %	1.1000	10.00 %	
			129,199.00	148,578.85	19,379.85	142,118.90	12,919.90	142,118.90	12,919.90	
55	CONC. CLASS 4000 FOR LOAD DISTRIBUTION SLAB									
	994.0000	C.Y.	450.0000	235.0000	-47.78 %	160.0000	-64.44 %	250.0000	-44.44 %	
			447,300.00	233,590.00	-213,710.00	159,040.00	-288,260.00	248,500.00	-198,800.00	
56	CONC. CLASS 4000 FOR BRIDGE									
	725.0000	C.Y.	450.0000	435.0000	-3.33 %	830.0000	84.44 %	525.0000	16.67 %	
			326,250.00	315,375.00	-10,875.00	601,750.00	275,500.00	380,625.00	54,375.00	
57	PRESTRESSED CONC. GIRDER - WF58G									
	1677.0000	L.F.	275.0000	350.0000	27.27 %	330.0000	20.00 %	525.0000	90.91 %	
			461,175.00	586,950.00	125,775.00	553,410.00	92,235.00	880,425.00	419,250.00	
58	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
59	SUPERSTRUCTURE - SPOKANE ST OC BR. NO. 99/538 REPL.									
	L.S.				-22.63 %		0.00 %		-9.45 %	
			800,000.00	619,000.00	-181,000.00	800,000.00	0.00	724,400.00	-75,600.00	
60	TRAFFIC BARRIER									
	954.0000	L.F.	125.0000	185.0000	48.00 %	100.0000	-20.00 %	125.0000	0.00 %	
			119,250.00	176,490.00	57,240.00	95,400.00	-23,850.00	119,250.00	0.00	
61	EXPANSION JOINT MODIFICATION									
	82.0000	L.F.	250.0000	285.0000	14.00 %	375.0000	50.00 %	285.0000	14.00 %	
			20,500.00	23,370.00	2,870.00	30,750.00	10,250.00	23,370.00	2,870.00	

PS&E JOB NO : 11A009 REVISION NO :
 CONTRACT NO : 008379 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3038
 HWY : SR 099
 TITLE : SR 99
 SPOKANE STREET OVERCROSSING
 TIMBER REPLACEMENT
 11A009
 PROJECT : BH-0099(102), GCBL156, STPF-0099(102), UTB1099
 COUNTY(S) : KING

BIDS OPENED ON : Nov 15 2012
 AWARDED ON : Nov 29 2012

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MIDMOUNTAIN CONTRACTORS, INC.			GUY F. ATKINSON CONSTRUCTION,			MOWAT CONSTRUCTION COMPANY	
	825 5TH AVE			707 SOUTH GRADY WAY SUITE 500			20210 142ND AVE NE	
	98033-6391						98072-4477	
	KIRKLAND WA 980832909			RENTON WA 980573224			WOODINVILLE WA 980721330	
	CONTRACTOR NUMBER : 100390			CONTRACTOR NUMBER : 046000			CONTRACTOR NUMBER : 551010	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
62	CONCRETE FASCIA PANEL									
	8834.0000	S.F.	40.0000	33.5000	-16.25 %	31.0000	-22.50 %	40.0000	0.00 %	
			353,360.00	295,939.00	-57,421.00	273,854.00	-79,506.00	353,360.00	0.00	
63	BRIDGE APPROACH SLAB									
	433.0000	S.Y.	225.0000	260.0000	15.56 %	225.0000	0.00 %	250.0000	11.11 %	
			97,425.00	112,580.00	15,155.00	97,425.00	0.00	108,250.00	10,825.00	
SURFACING										
64	CRUSHED SURFACING BASE COURSE									
	620.0000	TON	40.0000	33.0000	-17.50 %	26.0000	-35.00 %	21.1000	-47.25 %	
			24,800.00	20,460.00	-4,340.00	16,120.00	-8,680.00	13,082.00	-11,718.00	
LIQUID ASPHALT										
65	ANTI-STRIPPING ADDITIVE									
		EST.			0.00 %		0.00 %		0.00 %	
			1,004.00	1,004.00		1,004.00		1,004.00		
CEMENT CONCRETE PAVEMENT										
66	CEMENT CONC. PAVEMENT									
	1361.0000	C.Y.	325.0000	243.0000	-25.23 %	150.0000	-53.85 %	175.0000	-46.15 %	
			442,325.00	330,723.00	-111,602.00	204,150.00	-238,175.00	238,175.00	-204,150.00	
67	PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
68	CORROSION RESISTANT DOWEL BAR									
	2900.0000	EACH	15.0000	23.0000	53.33 %	17.0000	13.33 %	12.0000	-20.00 %	
			43,500.00	66,700.00	23,200.00	49,300.00	5,800.00	34,800.00	-8,700.00	

PS&E JOB NO : 11A009 REVISION NO :
 CONTRACT NO : 008379 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3038
 HWY : SR 099
 TITLE : SR 99
 SPOKANE STREET OVERCROSSING
 TIMBER REPLACEMENT
 11A009
 PROJECT : BH-0099(102), GCBL156, STPF-0099(102), UTB1099
 COUNTY(S) : KING

BIDS OPENED ON : Nov 15 2012
 AWARDED ON : Nov 29 2012

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 98072-4477 RENTON WA 980573224 CONTRACTOR NUMBER : 046000	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
79	EROSION/WATER POLLUTION CONTROL									
	EST.				0.00 %			0.00 %		0.00 %
			600,000.00	600,000.00		600,000.00	600,000.00		600,000.00	600,000.00
80	TEMPORARY CURB									
	108.0000	L.F.	10.0000	13.0000	30.00 %	13.0000	30.00 %	17.0000	70.00 %	
			1,080.00	1,404.00	324.00	1,404.00	324.00	1,836.00	756.00	
81	DAMP AREA SEEDING AND MULCHING BY HAND									
	118.0000	S.Y.	7.0000	10.0000	42.86 %	5.0000	-28.57 %	2.5000	-64.29 %	
			826.00	1,180.00	354.00	590.00	-236.00	295.00	-531.00	
82	TOPSOIL TYPE A									
	1071.0000	C.Y.	26.0000	58.0000	123.08 %	34.0000	30.77 %	34.5000	32.69 %	
			27,846.00	62,118.00	34,272.00	36,414.00	8,568.00	36,949.50	9,103.50	
83	PSIPE BOSTON IVY, 4 RUNNERS, 10 IN. MIN., NO 1 CONT.									
	64.0000	EACH	8.0000	13.0000	62.50 %	11.0000	37.50 %	10.0000	25.00 %	
			512.00	832.00	320.00	704.00	192.00	640.00	128.00	
84	PSIPE ST JOHN'S WORT, 6 IN. HT., NO. 1 CONT.									
	1481.0000	EACH	10.0000	7.5000	-25.00 %	10.0000	0.00 %	9.0000	-10.00 %	
			14,810.00	11,107.50	-3,702.50	14,810.00	0.00	13,329.00	-1,481.00	
85	COARSE COMPOST									
	39.0000	C.Y.	56.0000	35.0000	-37.50 %	47.0000	-16.07 %	46.5000	-16.96 %	
			2,184.00	1,365.00	-819.00	1,833.00	-351.00	1,813.50	-370.50	
86	BARK OR WOOD CHIP MULCH									
	107.0000	C.Y.	43.0000	35.0000	-18.60 %	34.0000	-20.93 %	34.5000	-19.77 %	
			4,601.00	3,745.00	-856.00	3,638.00	-963.00	3,691.50	-909.50	
TRAFFIC										
87	CEMENT CONC. TRAFFIC CURB									
	641.0000	L.F.	30.0000	16.0000	-46.67 %	9.0000	-70.00 %	30.0000	0.00 %	
			19,230.00	10,256.00	-8,974.00	5,769.00	-13,461.00	19,230.00	0.00	
88	PRECAST SLOPED MOUNTABLE CURB									
	1052.0000	L.F.	20.0000	21.0000	5.00 %	22.0000	10.00 %	19.2500	-3.75 %	
			21,040.00	22,092.00	1,052.00	23,144.00	2,104.00	20,251.00	-789.00	

PS&E JOB NO : 11A009 REVISION NO :
 CONTRACT NO : 008379 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3038
 HWY : SR 099
 TITLE : SR 99
 SPOKANE STREET OVERCROSSING
 TIMBER REPLACEMENT
 11A009
 PROJECT : BH-0099(102), GCBL156, STPF-0099(102), UTB1099
 COUNTY(S) : KING

BIDS OPENED ON : Nov 15 2012
 AWARDED ON : Nov 29 2012

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 98072-4477 RENTON WA 980573224 CONTRACTOR NUMBER : 046000	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
89	PRECAST DUAL FACED SLOPED MOUNTABLE CURB									
	145.0000	L.F.	20.0000	21.0000	5.00 %	22.0000	10.00 %	19.2500	-3.75 %	
			2,900.00	3,045.00	145.00	3,190.00	290.00	2,791.25	-108.75	
90	BEAM GUARDRAIL TYPE THRIE BEAM									
	872.0000	L.F.	60.0000	97.0000	61.67 %	100.0000	66.67 %	93.5500	55.92 %	
			52,320.00	84,584.00	32,264.00	87,200.00	34,880.00	81,575.60	29,255.60	
91	BEAM GUARDRAIL TRANSITION SECTION TYPE TEMPORARY									
	2.0000	EACH	5,000.0000	4,100.0000	-18.00 %	4,400.0000	-12.00 %	3,895.0000	-22.10 %	
			10,000.00	8,200.00	-1,800.00	8,800.00	-1,200.00	7,790.00	-2,210.00	
92	PRECAST CONC. BARRIER TYPE 2									
	52.0000	L.F.	70.0000	66.0000	-5.71 %	73.0000	4.29 %	60.0000	-14.29 %	
			3,640.00	3,432.00	-208.00	3,796.00	156.00	3,120.00	-520.00	
93	SINGLE SLOPE CONCRETE BARRIER									
	124.0000	L.F.	150.0000	82.0000	-45.33 %	92.0000	-38.67 %	80.0000	-46.67 %	
			18,600.00	10,168.00	-8,432.00	11,408.00	-7,192.00	9,920.00	-8,680.00	
94	CAST-IN-PLACE CONC. BARRIER									
	627.0000	L.F.	150.0000	115.0000	-23.33 %	105.0000	-30.00 %	100.0000	-33.33 %	
			94,050.00	72,105.00	-21,945.00	65,835.00	-28,215.00	62,700.00	-31,350.00	
95	TEMPORARY CONC. BARRIER									
	6213.0000	L.F.	11.0000	16.0000	45.45 %	18.0000	63.64 %	12.0000	9.09 %	
			68,343.00	99,408.00	31,065.00	111,834.00	43,491.00	74,556.00	6,213.00	
96	REMOVING AND RESETTNG EXISTING PERMANENT BARRIER									
	874.0000	L.F.	6.0000	7.5000	25.00 %	8.0000	33.33 %	15.0000	150.00 %	
			5,244.00	6,555.00	1,311.00	6,992.00	1,748.00	13,110.00	7,866.00	
97	TEMPORARY IMPACT ATTENUATOR									
	4.0000	EACH	4,500.0000	3,500.0000	-22.22 %	3,750.0000	-16.67 %	800.0000	-82.22 %	
			18,000.00	14,000.00	-4,000.00	15,000.00	-3,000.00	3,200.00	-14,800.00	
98	PERMANENT IMPACT ATTENUATOR									
	2.0000	EACH	25,000.0000	29,000.0000	16.00 %	30,000.0000	20.00 %	25,000.0000	0.00 %	
			50,000.00	58,000.00	8,000.00	60,000.00	10,000.00	50,000.00	0.00	
99	RESETTNG IMPACT ATTENUATOR									
	3.0000	EACH	1,400.0000	900.0000	-35.71 %	900.0000	-35.71 %	700.0000	-50.00 %	
			4,200.00	2,700.00	-1,500.00	2,700.00	-1,500.00	2,100.00	-2,100.00	

PS&E JOB NO : 11A009 REVISION NO :
 CONTRACT NO : 008379 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3038
 HWY : SR 099
 TITLE : SR 99
 SPOKANE STREET OVERCROSSING
 TIMBER REPLACEMENT
 11A009
 PROJECT : BH-0099(102), GCBL156, STPF-0099(102), UTBL099
 COUNTY(S) : KING

BIDS OPENED ON : Nov 15 2012
 AWARDED ON : Nov 29 2012

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MIDMOUNTAIN CONTRACTORS, INC.			GUY F. ATKINSON CONSTRUCTION,			MOWAT CONSTRUCTION COMPANY	
	825 5TH AVE			707 SOUTH GRADY WAY SUITE 500			20210 142ND AVE NE	
	98033-6391						98072-4477	
	KIRKLAND WA 980832909			RENTON WA 980573224			WOODINVILLE WA 980721330	
	CONTRACTOR NUMBER : 100390			CONTRACTOR NUMBER : 046000			CONTRACTOR NUMBER : 551010	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
100	TRANSPORTABLE ATTENUATOR(S)									
	6.0000	EACH	10,000.0000	8,500.0000	-15.00 %	6,500.0000	-35.00 %	500.0000	-95.00 %	
			60,000.00	51,000.00	-9,000.00	39,000.00	-21,000.00	3,000.00	-57,000.00	
101	OPERATION OF TRANSPORTABLE ATTENUATOR(S)									
	820.0000	HR	50.0000	35.0000	-30.00 %	48.0000	-4.00 %	0.0100	-99.98 %	
			41,000.00	28,700.00	-12,300.00	39,360.00	-1,640.00	8.20	-40,991.80	
102	REPAIR TRANSPORTABLE ATTENUATOR(S)									
		EST.			0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		
103	PLASTIC LINE									
	16985.0000	L.F.	0.7500	1.0000	33.33 %	1.0000	33.33 %	0.9000	20.00 %	
			12,738.75	16,985.00	4,246.25	16,985.00	4,246.25	15,286.50	2,547.75	
104	PLASTIC CROSSHATCH MARKING									
	45.0000	L.F.	3.0000	6.5000	116.67 %	7.0000	133.33 %	6.0000	100.00 %	
			135.00	292.50	157.50	315.00	180.00	270.00	135.00	
105	PLASTIC WIDE LANE LINE									
	1160.0000	L.F.	3.0000	2.1500	-28.33 %	2.5000	-16.67 %	2.0000	-33.33 %	
			3,480.00	2,494.00	-986.00	2,900.00	-580.00	2,320.00	-1,160.00	
106	PAINTED TRAFFIC ARROW									
	3.0000	EACH	65.0000	110.0000	69.23 %	110.0000	69.23 %	98.0000	50.77 %	
			195.00	330.00	135.00	330.00	135.00	294.00	99.00	
107	PLASTIC TRAFFIC ARROW									
	2.0000	EACH	150.0000	165.0000	10.00 %	170.0000	13.33 %	150.0000	0.00 %	
			300.00	330.00	30.00	340.00	40.00	300.00	0.00	
108	PAINTED TRAFFIC LETTER									
	24.0000	EACH	45.0000	38.0000	-15.56 %	38.0000	-15.56 %	35.0000	-22.22 %	
			1,080.00	912.00	-168.00	912.00	-168.00	840.00	-240.00	
109	PLASTIC TRAFFIC LETTER									
	16.0000	EACH	60.0000	27.0000	-55.00 %	27.0000	-55.00 %	25.0000	-58.33 %	
			960.00	432.00	-528.00	432.00	-528.00	400.00	-560.00	
110	PLASTIC DRAINAGE MARKING									
	2.0000	EACH	60.0000	90.0000	50.00 %	90.0000	50.00 %	85.0000	41.67 %	
			120.00	180.00	60.00	180.00	60.00	170.00	50.00	

PS&E JOB NO : 11A009 REVISION NO :
 CONTRACT NO : 008379 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3038
 HWY : SR 099
 TITLE : SR 99
 SPOKANE STREET OVERCROSSING
 TIMBER REPLACEMENT
 11A009
 PROJECT : BH-0099(102), GCBL156, STPF-0099(102), UTB1099
 COUNTY(S) : KING

BIDS OPENED ON : Nov 15 2012
 AWARDED ON : Nov 29 2012

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MIDMOUNTAIN CONTRACTORS, INC. GUY F. ATKINSON CONSTRUCTION, MOWAT CONSTRUCTION COMPANY
 825 5TH AVE 707 SOUTH GRADY WAY SUITE 500 20210 142ND AVE NE
 98033-6391 98072-4477
 KIRKLAND WA 980832909 RENTON WA 980573224 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
111	RAISED PAVEMENT MARKER TYPE 2 8.3300	HUND	500.0000 4,165.00	350.0000 2,915.50	-30.00 % -1,249.50	350.0000 2,915.50	-30.00 % -1,249.50	325.0000 2,707.25	-35.00 % -1,457.75	
112	TEMPORARY PAVEMENT MARKING 27816.0000	L.F.	0.5000 13,908.00	0.5000 13,908.00	0.00 % 0.00	0.5000 13,908.00	0.00 % 0.00	0.4500 12,517.20	-10.00 % -1,390.80	
113	PERMANENT SIGNING	L.S.	5,000.00	6,700.19	34.00 % 1,700.19	33,000.00	28,000.00	15,000.00	200.00 % 10,000.00	
114	SIGN COVERING 24.0000	S.F.	20.0000 480.00	9.0000 216.00	-55.00 % -264.00	11.0000 264.00	-45.00 % -216.00	10.0000 240.00	-50.00 % -240.00	
115	ITS - GATE SYSTEM	L.S.	30,000.00	30,542.86	1.81 % 542.86	25,000.00	-16.67 % -5,000.00	23,540.00	-21.53 % -6,460.00	
116	ELECTRICAL SYSTEM MODIFICATIONS	L.S.	46,000.00	130,000.00	182.61 % 84,000.00	110,000.00	139.13 % 64,000.00	102,000.00	121.74 % 56,000.00	
117	DIRECTIONAL BORING 200.0000	L.F.	45.0000 9,000.00	130.0000 26,000.00	188.89 % 17,000.00	120.0000 24,000.00	166.67 % 15,000.00	110.0000 22,000.00	144.44 % 13,000.00	
118	SEQUENTIAL ARROW SIGN 3360.0000	HR	3.0000 10,080.00	7.0000 23,520.00	133.33 % 13,440.00	6.0000 20,160.00	100.00 % 10,080.00	3.5000 11,760.00	16.67 % 1,680.00	
119	PORTABLE CHANGEABLE MESSAGE SIGN 3040.0000	HR	5.0000 15,200.00	9.0000 27,360.00	80.00 % 12,160.00	7.5000 22,800.00	50.00 % 7,600.00	14.0000 42,560.00	180.00 % 27,360.00	
120	OTHER TEMPORARY TRAFFIC CONTROL	L.S.	100,000.00	20,000.00	-80.00 %	49,000.00	-51.00 %	40,000.00	-60.00 %	
121	FLAGGERS AND SPOTTERS 1866.0000	HR	45.0000 83,970.00	44.0000 82,104.00	-2.22 % -1,866.00	45.0000 83,970.00	0.00 % 0.00	0.0100 18.66	-99.98 % -83,951.34	

PS&E JOB NO : 11A009 REVISION NO :
 CONTRACT NO : 008379 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3038
 HWY : SR 099
 TITLE : SR 99
 SPOKANE STREET OVERCROSSING
 TIMBER REPLACEMENT
 11A009
 PROJECT : BH-0099(102), GCBL156, STPF-0099(102), UTB1099
 COUNTY(S) : KING

BIDS OPENED ON : Nov 15 2012
 AWARDED ON : Nov 29 2012

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 MIDMOUNTAIN CONTRACTORS, INC. GUY F. ATKINSON CONSTRUCTION, MOWAT CONSTRUCTION COMPANY
 825 5TH AVE 707 SOUTH GRADY WAY SUITE 500 20210 142ND AVE NE
 98033-6391 98072-4477
 KIRKLAND WA 980832909 RENTON WA 980573224 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
122	OTHER TRAFFIC CONTROL LABOR									
	1650.0000	HR	50.0000	44.0000	-12.00 %	49.0000	-2.00 %	50.0000	0.00 %	
			82,500.00	72,600.00	-9,900.00	80,850.00	-1,650.00	82,500.00	0.00	
123	TRAFFIC CONTROL SUPERVISOR									
		L.S.			-44.06 %		-84.62 %		-89.51 %	
			143,000.00	80,000.00	-63,000.00	22,000.00	-121,000.00	15,000.00	-128,000.00	
124	CONSTRUCTION SIGNS CLASS A									
	796.0000	S.F.	18.0000	17.0000	-5.56 %	25.0000	38.89 %	30.0000	66.67 %	
			14,328.00	13,532.00	-796.00	19,900.00	5,572.00	23,880.00	9,552.00	
125	PEDESTRIAN TRAFFIC CONTROL									
		L.S.			-75.00 %		-71.00 %		-87.50 %	
			20,000.00	5,000.00	-15,000.00	5,800.00	-14,200.00	2,500.00	-17,500.00	
OTHER ITEMS										
126	TYPE C PROGRESS SCHEDULE									
		L.S.			0.00 %		0.00 %		0.00 %	
			20,000.00	20,000.00	0.00	20,000.00	0.00	20,000.00	0.00	
127	SCHEDULE UPDATE									
	15.0000	EACH	1,000.0000	1,000.0000	0.00 %	1,000.0000	0.00 %	1,000.0000	0.00 %	
			15,000.00	15,000.00	0.00	15,000.00	0.00	15,000.00	0.00	
128	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	68.0000	C.Y.	20.0000	15.0000	-25.00 %	9.0000	-55.00 %	28.0000	40.00 %	
			1,360.00	1,020.00	-340.00	612.00	-748.00	1,904.00	544.00	
129	SHORING OR EXTRA EXCAVATION CLASS B									
	8140.0000	S.F.	5.0000	0.1000	-98.00 %	0.5000	-90.00 %	0.5000	-90.00 %	
			40,700.00	814.00	-39,886.00	4,070.00	-36,630.00	4,070.00	-36,630.00	
130	GRAVEL BACKFILL FOR DRAIN									
	24.0000	C.Y.	50.0000	25.0000	-50.00 %	28.0000	-44.00 %	50.0000	0.00 %	
			1,200.00	600.00	-600.00	672.00	-528.00	1,200.00	0.00	
131	CONTROLLED DENSITY FILL									
	125.0000	C.Y.	200.0000	105.0000	-47.50 %	110.0000	-45.00 %	95.0000	-52.50 %	
			25,000.00	13,125.00	-11,875.00	13,750.00	-11,250.00	11,875.00	-13,125.00	

PS&E JOB NO : 11A009 REVISION NO :
 CONTRACT NO : 008379 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3038
 HWY : SR 099
 TITLE : SR 99
 SPOKANE STREET OVERCROSSING
 TIMBER REPLACEMENT
 11A009
 PROJECT : BH-0099(102), GCB1156, STPF-0099(102), UTB1099
 COUNTY(S) : KING

BIDS OPENED ON : Nov 15 2012
 AWARDED ON : Nov 29 2012

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 MIDMOUNTAIN CONTRACTORS, INC. GUY F. ATKINSON CONSTRUCTION, MOWAT CONSTRUCTION COMPANY
 825 5TH AVE 707 SOUTH GRADY WAY SUITE 500 20210 142ND AVE NE
 98033-6391 98072-4477
 KIRKLAND WA 980832909 RENTON WA 980573224 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
132	CURE BOX	L.S.			25.00 %		-79.00 %		16.67 %
			3,000.00	3,750.00	750.00	630.00	-2,370.00	3,500.00	500.00
133	PLUGGING EXISTING PIPE								
	9.0000	EACH	500.0000	175.0000	-65.00 %	280.0000	-44.00 %	275.0000	-45.00 %
			4,500.00	1,575.00	-2,925.00	2,520.00	-1,980.00	2,475.00	-2,025.00
134	STRUCTURE SURVEYING	L.S.			-33.33 %		-26.67 %		0.00 %
			30,000.00	20,000.00	-10,000.00	22,000.00	-8,000.00	30,000.00	0.00
135	ROADWAY SURVEYING	L.S.			-66.67 %		-70.00 %		-50.00 %
			30,000.00	10,000.00	-20,000.00	9,000.00	-21,000.00	15,000.00	-15,000.00
136	MONUMENT CASE, COVER, AND PIPE								
	1.0000	EACH	500.0000	875.0000	75.00 %	1,200.0000	140.00 %	500.0000	0.00 %
			500.00	875.00	375.00	1,200.00	700.00	500.00	0.00
137	ABANDON EXISTING MANHOLE								
	2.0000	EACH	500.0000	385.0000	-23.00 %	250.0000	-50.00 %	1,000.0000	100.00 %
			1,000.00	770.00	-230.00	500.00	-500.00	2,000.00	1,000.00
138	CONNECTION TO DRAINAGE STRUCTURE								
	5.0000	EACH	1,000.0000	525.0000	-47.50 %	255.0000	-74.50 %	1,500.0000	50.00 %
			5,000.00	2,625.00	-2,375.00	1,275.00	-3,725.00	7,500.00	2,500.00
139	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN								
	6.0000	EACH	500.0000	800.0000	60.00 %	250.0000	-50.00 %	400.0000	-20.00 %
			3,000.00	4,800.00	1,800.00	1,500.00	-1,500.00	2,400.00	-600.00
140	CLEANING EXISTING DRAINAGE STRUCTURE	L.S.			50.00 %		-10.00 %		25.00 %
			2,000.00	3,000.00	1,000.00	1,800.00	-200.00	2,500.00	500.00
141	FORCE ACCOUNT POTHOLING EXISTING UTILITIES	EST.			0.00 %		0.00 %		0.00 %
			30,000.00	30,000.00		30,000.00		30,000.00	
142	TRAINING								
	1600.0000	HR	8.0000	2.2500	-71.88 %	1.0000	-87.50 %	1.0000	-87.50 %
			12,800.00	3,600.00	-9,200.00	1,600.00	-11,200.00	1,600.00	-11,200.00

PS&E JOB NO : 11A009 REVISION NO :
 CONTRACT NO : 008379 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3038
 HWY : SR 099
 TITLE : SR 99
 SPOKANE STREET OVERCROSSING
 TIMBER REPLACEMENT
 11A009
 PROJECT : BH-0099(102), GCB1156, STPF-0099(102), UTB1099
 COUNTY(S) : KING

BIDS OPENED ON : Nov 15 2012
 AWARDED ON : Nov 29 2012

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 MIDMOUNTAIN CONTRACTORS, INC. GUY F. ATKINSON CONSTRUCTION, MOWAT CONSTRUCTION COMPANY
 825 5TH AVE 707 SOUTH GRADY WAY SUITE 500 20210 142ND AVE NE
 98033-6391 98072-4477
 KIRKLAND WA 980832909 RENTON WA 980573224 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
143	ROADSIDE CLEANUP	EST.		40,000.00	0.00 %		40,000.00	0.00 %		40,000.00
144	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5.00	5.00	0.00 %	5.00	5.00	0.00 %	5.00	5.00
145	MINOR CHANGE	CALC	-1.00	-1.00	0.00 %	-1.00	-1.00	0.00 %	-1.00	-1.00
146	FUEL COST ADJUSTMENT	CALC	1.00	1.00	0.00 %	1.00	1.00	0.00 %	1.00	1.00
147	STEEL COST ADJUSTMENT	CALC	1,500.00	1,500.00	0.00 %	1,500.00	1,500.00	0.00 %	1,500.00	1,500.00
148	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC	-1.00	-1.00	0.00 %	-1.00	-1.00	0.00 %	-1.00	-1.00
149	SPCC PLAN	L.S.	5,000.00	250.00	-95.00 %	1,000.00	1,000.00	-80.00 %	1,000.00	-80.00 %
150	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE	S.Y.	2.5000	1.0000	-60.00 %	0.7000	3.2000	-72.00 %	3.2000	28.00 %
	808.0000		2,020.00	808.00	-1,212.00	565.60	2,585.60	-1,454.40	2,585.60	565.60
151	NO TRESPASSING SIGN	EACH	4.0000	200.0000	50.00 %	160.0000	50.0000	-20.00 %	50.0000	-75.00 %
			800.00	1,200.00	400.00	640.00	200.00	-160.00	200.00	-600.00
152	HEALTH AND SAFETY PLAN	L.S.	5,000.00	250.00	-95.00 %	2,150.00	5,000.00	-57.00 %	5,000.00	0.00 %
153	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS	EST.	5,000.00	5,000.00	0.00 %	5,000.00	5,000.00	0.00 %	5,000.00	0.00 %

PS&E JOB NO : 11A009 REVISION NO :
 CONTRACT NO : 008379 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3038
 HWY : SR 099
 TITLE : SR 99
 SPOKANE STREET OVERCROSSING
 TIMBER REPLACEMENT
 11A009
 PROJECT : BH-0099(102), GCB1156, STPF-0099(102), UTB1099
 COUNTY(S) : KING

BIDS OPENED ON : Nov 15 2012
 AWARDED ON : Nov 29 2012

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 98072-4477 RENTON WA 980573224 CONTRACTOR NUMBER : 046000	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER			
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
154	REFERENCING EXISTING PAVEMENT MARKINGS	L.S.	10,000.00	-84.00 %	1,600.00	-8,400.00	1.00	-99.99 %	2,000.00	-80.00 %
	CONTRACT TOTAL		\$12,395,530.00	-25.67%	\$9,213,158.00	-8,400.00	\$9,312,852.75	-24.87%	\$9,332,332.00	-24.71%
	BASE TOTAL		\$12,395,530.00	-25.67%	\$9,213,158.00	-8,400.00	\$9,312,852.75	-24.87%	\$9,332,332.00	-24.71%

PS&E JOB NO : 11A009 REVISION NO :
 CONTRACT NO : 008379 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3038
 HWY : SR 099
 TITLE : SR 99
 SPOKANE STREET OVERCROSSING
 TIMBER REPLACEMENT
 11A009
 PROJECT : BH-0099(102), GCB1156, STPF-0099(102), UTB1099
 COUNTY(S) : KING

BIDS OPENED ON : Nov 15 2012
 AWARDED ON : Nov 29 2012

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
C.A. CAREY CORPORATION	JOHANSEN EXCAVATING, INC.	QUIGG BROS., INC.
537 NW LOCUST ST	28215 112TH ST	819 W STATE ST
98027-2412	98321-9264	98520-5934
ISSAQUAH WA 980271006	BUCKLEY WA 983210674	ABERDEEN WA 985200281
CONTRACTOR NUMBER : 100134	CONTRACTOR NUMBER : 100589	CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			-50.00 %			-36.36 %		-13.64 %
			1,100,000.00	550,000.00	-550,000.00	700,000.00	-400,000.00	950,000.00	-150,000.00	
2	ARCHAEOLOGICAL AND HISTORICAL SALVAGE	EST.			0.00 %			0.00 %		0.00 %
			5,000.00	5,000.00		5,000.00		5,000.00		
3	REMOVING DRAINAGE STRUCTURE									
	1.0000 EACH		600.0000	500.0000	-16.67 %	500.0000	-16.67 %	750.0000	25.00 %	
			600.00	500.00	-100.00	500.00	-100.00	750.00	150.00	
4	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			-40.17 %			28.21 %		-35.90 %
			11,700.00	7,000.00	-4,700.00	15,000.00	3,300.00	7,500.00	-4,200.00	
5	REMOVING PORTION OF EXISTING BRIDGE	L.S.			-81.25 %			-92.50 %		-70.83 %
			1,200,000.00	225,000.00	-975,000.00	90,000.00	1,110,000.00	350,000.00	-850,000.00	
6	REMOVING CEMENT CONC. CURB AND GUTTER	L.F.			-63.33 %			-6.67 %		-60.00 %
	30.0000		15.0000	5.5000	-63.33 %	14.0000	-6.67 %	6.0000	-60.00 %	
			450.00	165.00	-285.00	420.00	-30.00	180.00	-270.00	
7	REMOVING CEMENT CONC. CURB	L.F.			-50.00 %			40.00 %		-60.00 %
	641.0000		10.0000	5.0000	-50.00 %	14.0000	40.00 %	4.0000	-60.00 %	
			6,410.00	3,205.00	-3,205.00	8,974.00	2,564.00	2,564.00	-3,846.00	
8	REMOVING ASPHALT CONC. PAVEMENT	S.Y.			500.00 %			60.00 %		-30.00 %
	42.0000		10.0000	60.0000	500.00 %	16.0000	60.00 %	7.0000	-30.00 %	
			420.00	2,520.00	2,100.00	672.00	252.00	294.00	-126.00	
9	REMOVING CONC. BARRIER	L.F.			42.86 %			185.71 %		257.14 %
	473.0000		7.0000	10.0000	42.86 %	20.0000	185.71 %	25.0000	257.14 %	
			3,311.00	4,730.00	1,419.00	9,460.00	6,149.00	11,825.00	8,514.00	
10	REMOVING TRAFFIC ISLAND	S.Y.			50.00 %			66.67 %		-16.67 %
	487.0000		12.0000	18.0000	50.00 %	20.0000	66.67 %	10.0000	-16.67 %	
			5,844.00	8,766.00	2,922.00	9,740.00	3,896.00	4,870.00	-974.00	
11	REMOVING TRAFFIC CURB	L.F.			87.50 %			75.00 %		-37.50 %
	91.0000		8.0000	15.0000	87.50 %	14.0000	75.00 %	5.0000	-37.50 %	
			728.00	1,365.00	637.00	1,274.00	546.00	455.00	-273.00	

PS&E JOB NO : 11A009 REVISION NO :
 CONTRACT NO : 008379 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3038
 HWY : SR 099
 TITLE : SR 99
 SPOKANE STREET OVERCROSSING
 TIMBER REPLACEMENT
 11A009
 PROJECT : BH-0099(102), GCBL156, STPF-0099(102), UTB1099
 COUNTY(S) : KING

BIDS OPENED ON : Nov 15 2012
 AWARDED ON : Nov 29 2012

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
C.A. CAREY CORPORATION	JOHANSEN EXCAVATING, INC.	QUIGG BROS., INC.
537 NW LOCUST ST	28215 112TH ST	819 W STATE ST
98027-2412	98321-9264	98520-5934
ISSAQUAH WA 980271006	BUCKLEY WA 983210674	ABERDEEN WA 985200281
CONTRACTOR NUMBER : 100134	CONTRACTOR NUMBER : 100589	CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
12	REMOVING GUARDRAIL									
	982.0000	L.F.	4.0000	13.0000	225.00 %	3.0000	-25.00 %	8.0000	100.00 %	
			3,928.00	12,766.00	8,838.00	2,946.00	-982.00	7,856.00	3,928.00	
13	REMOVING PLASTIC LINE									
	15830.0000	L.F.	0.5000	0.5000	0.00 %	0.5000	0.00 %	0.5000	0.00 %	
			7,915.00	7,915.00	0.00	7,915.00	0.00	7,915.00	0.00	
14	REMOVING PAINTED TRAFFIC MARKING									
	27.0000	EACH	23.0000	55.0000	139.13 %	50.0000	117.39 %	50.0000	117.39 %	
			621.00	1,485.00	864.00	1,350.00	729.00	1,350.00	729.00	
15	REMOVING RAISED PAVEMENT MARKER									
	3.8000	HUND	140.0000	215.0000	53.57 %	200.0000	42.86 %	200.0000	42.86 %	
			532.00	817.00	285.00	760.00	228.00	760.00	228.00	
16	CONTAMINATED MATERIAL REMOVAL AND DISPOSAL									
	18000.0000	TON	70.0000	60.0000	-14.29 %	65.0000	-7.14 %	42.0000	-40.00 %	
			1,260,000.00	1,080,000.00	-180,000.00	1,170,000.00	-90,000.00	756,000.00	-504,000.00	
17	REMOVAL AND DISPOSAL OF CREOSOTE-TREATED TIMBER									
		L.S.			-75.00 %		-90.00 %		-50.00 %	
			300,000.00	75,000.00	-225,000.00	30,000.00	-270,000.00	150,000.00	-150,000.00	
18	REMOVING IMPACT ATTENUATOR									
	2.0000	EACH	1,000.0000	2,600.0000	160.00 %	450.0000	-55.00 %	2,000.0000	100.00 %	
			2,000.00	5,200.00	3,200.00	900.00	-1,100.00	4,000.00	2,000.00	
19	WORK PLAN FOR CONTAMINATED MATERIAL									
		L.S.			-42.00 %		-45.00 %		-50.00 %	
			10,000.00	5,800.00	-4,200.00	5,500.00	-4,500.00	5,000.00	-5,000.00	
20	REMOVING DEACTIVATED GAS MAIN									
	1144.0000	L.F.	20.0000	13.0000	-35.00 %	30.0000	50.00 %	5.0000	-75.00 %	
			22,880.00	14,872.00	-8,008.00	34,320.00	11,440.00	5,720.00	-17,160.00	
21	REMOVING EXISTING UTILITY VAULT									
	1.0000	EACH	5,000.0000	3,000.0000	-40.00 %	500.0000	-90.00 %	1,500.0000	-70.00 %	
			5,000.00	3,000.00	-2,000.00	500.00	-4,500.00	1,500.00	-3,500.00	

PS&E JOB NO : 11A009 REVISION NO :
 CONTRACT NO : 008379 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3038
 HWY : SR 099
 TITLE : SR 99
 SPOKANE STREET OVERCROSSING
 TIMBER REPLACEMENT
 11A009
 PROJECT : BH-0099(102), GCBL156, STPF-0099(102), UTB1099
 COUNTY(S) : KING

BIDS OPENED ON : Nov 15 2012
 AWARDED ON : Nov 29 2012

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
C.A. CAREY CORPORATION	JOHANSEN EXCAVATING, INC.	QUIGG BROS., INC.
537 NW LOCUST ST	28215 112TH ST	819 W STATE ST
98027-2412	98321-9264	98520-5934
ISSAQUAH WA 980271006	BUCKLEY WA 983210674	ABERDEEN WA 985200281
CONTRACTOR NUMBER : 100134	CONTRACTOR NUMBER : 100589	CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
GRADING											
22	ROADWAY EXCAVATION INCL. HAUL										
	782.0000	C.Y.	50.0000	35.0000	-30.00 %	15.0000	-70.00 %	40.0000	-20.00 %		
			39,100.00	27,370.00	-11,730.00	11,730.00	-27,370.00	31,280.00	-7,820.00		
23	SPECIAL BORROW INCL. HAUL										
	1990.0000	TON	20.0000	26.0000	30.00 %	20.0000	0.00 %	23.0000	15.00 %		
			39,800.00	51,740.00	11,940.00	39,800.00	0.00	45,770.00	5,970.00		
24	GRAVEL BORROW INCL. HAUL										
	7160.0000	TON	16.0000	23.0000	43.75 %	17.0000	6.25 %	18.0000	12.50 %		
			114,560.00	164,680.00	50,120.00	121,720.00	7,160.00	128,880.00	14,320.00		
25	EMBANKMENT COMPACTION										
	1076.0000	C.Y.	5.0000	4.0000	-20.00 %	4.2500	-15.00 %	4.0000	-20.00 %		
			5,380.00	4,304.00	-1,076.00	4,573.00	-807.00	4,304.00	-1,076.00		
26	EPS TYPE 22 GEOFOAM LIGHTWEIGHT FILL										
	13800.0000	C.Y.	100.0000	82.0000	-18.00 %	92.0000	-8.00 %	85.0000	-15.00 %		
			1,380,000.00	1,131,600.00	-248,400.00	1,269,600.00	-110,400.00	1,173,000.00	-207,000.00		
27	GEOMEMBRANE LINING SYSTEM										
	3100.0000	S.Y.	30.0000	20.0000	-33.33 %	10.0000	-66.67 %	8.0000	-73.33 %		
			93,000.00	62,000.00	-31,000.00	31,000.00	-62,000.00	24,800.00	-68,200.00		
28	GROUND IMPROVEMENT SHAFT - 36 INCH DIAMETER										
	4710.0000	L.F.	120.0000	90.0000	-25.00 %	100.0000	-16.67 %	85.0000	-29.17 %		
			565,200.00	423,900.00	-141,300.00	471,000.00	-94,200.00	400,350.00	-164,850.00		
29	REMOVING GROUND IMPROVEMENT SHAFT OBSTRUCTIONS										
		EST.			0.00 %		0.00 %		0.00 %		
			200,000.00	200,000.00		200,000.00		200,000.00			
DRAINAGE											
30	GRATE INLET TYPE 2										
	2.0000	EACH	2,500.0000	1,700.0000	-32.00 %	8,000.0000	220.00 %	2,000.0000	-20.00 %		
			5,000.00	3,400.00	-1,600.00	16,000.00	11,000.00	4,000.00	-1,000.00		
31	FRAME AND VANED GRATES FOR GRATE INLET TYPE 2										
	2.0000	EACH	500.0000	800.0000	60.00 %	535.0000	7.00 %	700.0000	40.00 %		
			1,000.00	1,600.00	600.00	1,070.00	70.00	1,400.00	400.00		

PS&E JOB NO : 11A009 REVISION NO :
 CONTRACT NO : 008379 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3038
 HWY : SR 099
 TITLE : SR 99
 SPOKANE STREET OVERCROSSING
 TIMBER REPLACEMENT
 11A009
 PROJECT : BH-0099(102), GCB1156, STPF-0099(102), UTB1099
 COUNTY(S) : KING

BIDS OPENED ON : Nov 15 2012
 AWARDED ON : Nov 29 2012

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
C.A. CAREY CORPORATION	JOHANSEN EXCAVATING, INC.	QUIGG BROS., INC.
537 NW LOCUST ST	28215 112TH ST	819 W STATE ST
98027-2412	98321-9264	98520-5934
ISSAQUAH WA 980271006	BUCKLEY WA 983210674	ABERDEEN WA 985200281
CONTRACTOR NUMBER : 100134	CONTRACTOR NUMBER : 100589	CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
32	QUARRY SPALLS									
	2.0000	TON	120.0000	750.0000	525.00 %	17.0000	-85.83 %	100.0000	-16.67 %	
			240.00	1,500.00	1,260.00	34.00	-206.00	200.00	-40.00	
33	UNDERDRAIN PIPE 6 IN. DIAM.									
	660.0000	L.F.	18.0000	12.0000	-33.33 %	32.0000	77.78 %	5.0000	-72.22 %	
			11,880.00	7,920.00	-3,960.00	21,120.00	9,240.00	3,300.00	-8,580.00	
STORM SEWER										
34	CATCH BASIN TYPE 1L									
	1.0000	EACH	1,400.0000	1,400.0000	0.00 %	1,300.0000	-7.14 %	1,200.0000	-14.29 %	
			1,400.00	1,400.00	0.00	1,300.00	-100.00	1,200.00	-200.00	
35	CATCH BASIN TYPE 1									
	2.0000	EACH	1,400.0000	1,100.0000	-21.43 %	1,300.0000	-7.14 %	1,000.0000	-28.57 %	
			2,800.00	2,200.00	-600.00	2,600.00	-200.00	2,000.00	-800.00	
36	CATCH BASIN TYPE 2 48 IN. DIAM.									
	3.0000	EACH	3,500.0000	1,900.0000	-45.71 %	3,150.0000	-10.00 %	2,000.0000	-42.86 %	
			10,500.00	5,700.00	-4,800.00	9,450.00	-1,050.00	6,000.00	-4,500.00	
37	TESTING STORM SEWER PIPE									
	1029.0000	L.F.	2.0000	4.0000	100.00 %	1.2500	-37.50 %	6.0000	200.00 %	
			2,058.00	4,116.00	2,058.00	1,286.25	-771.75	6,174.00	4,116.00	
38	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.									
	336.0000	L.F.	45.0000	37.0000	-17.78 %	75.0000	66.67 %	35.0000	-22.22 %	
			15,120.00	12,432.00	-2,688.00	25,200.00	10,080.00	11,760.00	-3,360.00	
39	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.									
	343.0000	L.F.	50.0000	48.0000	-4.00 %	90.0000	80.00 %	50.0000	0.00 %	
			17,150.00	16,464.00	-686.00	30,870.00	13,720.00	17,150.00	0.00	
40	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.									
	350.0000	L.F.	65.0000	70.0000	7.69 %	120.0000	84.62 %	70.0000	7.69 %	
			22,750.00	24,500.00	1,750.00	42,000.00	19,250.00	24,500.00	1,750.00	

PS&E JOB NO : 11A009 REVISION NO :
 CONTRACT NO : 008379 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3038
 HWY : SR 099
 TITLE : SR 99
 SPOKANE STREET OVERCROSSING
 TIMBER REPLACEMENT
 11A009
 PROJECT : BH-0099(102), GCBL156, STPF-0099(102), UTB1099
 COUNTY(S) : KING

BIDS OPENED ON : Nov 15 2012
 AWARDED ON : Nov 29 2012

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
C.A. CAREY CORPORATION	JOHANSEN EXCAVATING, INC.	QUIGG BROS., INC.
537 NW LOCUST ST	28215 112TH ST	819 W STATE ST
98027-2412	98321-9264	98520-5934
ISSAQUAH WA 980271006	BUCKLEY WA 983210674	ABERDEEN WA 985200281
CONTRACTOR NUMBER : 100134	CONTRACTOR NUMBER : 100589	CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
WATER LINES										
41	EXTRA TRENCH EXCAVATION									
	60.0000	C.Y.	40.0000	50.0000	25.00 %	58.0000	45.00 %	35.0000	-12.50 %	
			2,400.00	3,000.00	600.00	3,480.00	1,080.00	2,100.00	-300.00	
42	REMOVAL AND REPLACEMENT OF UNSUITABLE MATERIAL									
	160.0000	C.Y.	30.0000	65.0000	116.67 %	58.9800	96.60 %	55.0000	83.33 %	
			4,800.00	10,400.00	5,600.00	9,436.80	4,636.80	8,800.00	4,000.00	
43	GATE VALVE 4 IN.									
	1.0000	EACH	1,000.0000	1,100.0000	10.00 %	665.0000	-33.50 %	1,200.0000	20.00 %	
			1,000.00	1,100.00	100.00	665.00	-335.00	1,200.00	200.00	
44	GATE VALVE 8 IN.									
	1.0000	EACH	1,500.0000	1,500.0000	0.00 %	1,200.0000	-20.00 %	1,500.0000	0.00 %	
			1,500.00	1,500.00	0.00	1,200.00	-300.00	1,500.00	0.00	
45	GATE VALVE 12 IN.									
	2.0000	EACH	2,500.0000	2,500.0000	0.00 %	2,125.0000	-15.00 %	2,500.0000	0.00 %	
			5,000.00	5,000.00	0.00	4,250.00	-750.00	5,000.00	0.00	
46	DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.									
	826.0000	L.F.	135.0000	135.0000	0.00 %	115.0000	-14.81 %	150.0000	11.11 %	
			111,510.00	111,510.00	0.00	94,990.00	-16,520.00	123,900.00	12,390.00	
47	SERVICE CONNECTION 4 IN. DIAM.									
	1.0000	EACH	3,000.0000	3,800.0000	26.67 %	1,600.0000	-46.67 %	3,000.0000	0.00 %	
			3,000.00	3,800.00	800.00	1,600.00	-1,400.00	3,000.00	0.00	
48	SERVICE CONNECTION 8 IN. DIAM.									
	1.0000	EACH	3,000.0000	3,800.0000	26.67 %	1,300.0000	-56.67 %	4,000.0000	33.33 %	
			3,000.00	3,800.00	800.00	1,300.00	-1,700.00	4,000.00	1,000.00	
49	SERVICE CONNECTION 12 IN. DIAM.									
	1.0000	EACH	3,000.0000	4,200.0000	40.00 %	2,500.0000	-16.67 %	6,000.0000	100.00 %	
			3,000.00	4,200.00	1,200.00	2,500.00	-500.00	6,000.00	3,000.00	
STRUCTURE										
50	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	232.0000	C.Y.	15.0000	35.0000	133.33 %	20.0000	33.33 %	40.0000	166.67 %	
			3,480.00	8,120.00	4,640.00	4,640.00	1,160.00	9,280.00	5,800.00	

PS&E JOB NO : 11A009 REVISION NO :
 CONTRACT NO : 008379 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3038
 HWY : SR 099
 TITLE : SR 99
 SPOKANE STREET OVERCROSSING
 TIMBER REPLACEMENT
 11A009
 PROJECT : BH-0099(102), GCBL156, STPF-0099(102), UTB1099
 COUNTY(S) : KING

BIDS OPENED ON : Nov 15 2012
 AWARDED ON : Nov 29 2012

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
C.A. CAREY CORPORATION	JOHANSEN EXCAVATING, INC.	QUIGG BROS., INC.
537 NW LOCUST ST	28215 112TH ST	819 W STATE ST
98027-2412	98321-9264	98520-5934
ISSAQUAH WA 980271006	BUCKLEY WA 983210674	ABERDEEN WA 985200281
CONTRACTOR NUMBER : 100134	CONTRACTOR NUMBER : 100589	CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
51	SHORING OR EXTRA EXCAVATION CL. A	L.S.			-83.93 %			-84.55 %		-9.09 %
			55,000.00	8,840.00	-46,160.00	8,500.00	-46,500.00	50,000.00	-5,000.00	
52	EPOXY-COATED ST. REINF. BAR LOAD DISTRIBUTION SLAB	LB.	1.7500	1.3000	-25.71 %	1.2500	-28.57 %	1.5000	-14.29 %	
	16815.0000		29,426.25	21,859.50	-7,566.75	21,018.75	-8,407.50	25,222.50	-4,203.75	
53	ST. REINF. BAR FOR BRIDGE	LB.	1.0000	1.2000	20.00 %	1.3500	35.00 %	1.2500	25.00 %	
	94743.0000		94,743.00	113,691.60	18,948.60	127,903.05	33,160.05	118,428.75	23,685.75	
54	ST. REINF. BAR LOAD DISTRIBUTION SLAB	LB.	1.0000	1.1500	15.00 %	1.1000	10.00 %	1.0000	0.00 %	
	129199.0000		129,199.00	148,578.85	19,379.85	142,118.90	12,919.90	129,199.00	0.00	
55	CONC. CLASS 4000 FOR LOAD DISTRIBUTION SLAB	C.Y.	450.0000	185.0000	-58.89 %	203.0000	-54.89 %	160.0000	-64.44 %	
	994.0000		447,300.00	183,890.00	-263,410.00	201,782.00	-245,518.00	159,040.00	-288,260.00	
56	CONC. CLASS 4000 FOR BRIDGE	C.Y.	450.0000	450.0000	0.00 %	305.0000	-32.22 %	400.0000	-11.11 %	
	725.0000		326,250.00	326,250.00	0.00	221,125.00	-105,125.00	290,000.00	-36,250.00	
57	PRESTRESSED CONC. GIRDER - WF58G	L.F.	275.0000	360.0000	30.91 %	365.0000	32.73 %	400.0000	45.45 %	
	1677.0000		461,175.00	603,720.00	142,545.00	612,105.00	150,930.00	670,800.00	209,625.00	
58	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
59	SUPERSTRUCTURE - SPOKANE ST OC BR. NO. 99/538 REPL.	L.S.			-28.13 %		-51.87 %		0.00 %	
			800,000.00	575,000.00	-225,000.00	385,000.00	-415,000.00	800,000.00	0.00	
60	TRAFFIC BARRIER	L.F.	125.0000	145.0000	16.00 %	125.0000	0.00 %	180.0000	44.00 %	
	954.0000		119,250.00	138,330.00	19,080.00	119,250.00	0.00	171,720.00	52,470.00	
61	EXPANSION JOINT MODIFICATION	L.F.	250.0000	310.0000	24.00 %	275.0000	10.00 %	400.0000	60.00 %	
	82.0000		20,500.00	25,420.00	4,920.00	22,550.00	2,050.00	32,800.00	12,300.00	

PS&E JOB NO : 11A009 REVISION NO :
 CONTRACT NO : 008379 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3038
 HWY : SR 099
 TITLE : SR 99
 SPOKANE STREET OVERCROSSING
 TIMBER REPLACEMENT
 11A009
 PROJECT : BH-0099(102), GCBL156, STPF-0099(102), UTB1099
 COUNTY(S) : KING

BIDS OPENED ON : Nov 15 2012
 AWARDED ON : Nov 29 2012

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
C.A. CAREY CORPORATION	JOHANSEN EXCAVATING, INC.	QUIGG BROS., INC.
537 NW LOCUST ST	28215 112TH ST	819 W STATE ST
98027-2412	98321-9264	98520-5934
ISSAQUAH WA 980271006	BUCKLEY WA 983210674	ABERDEEN WA 985200281
CONTRACTOR NUMBER : 100134	CONTRACTOR NUMBER : 100589	CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
62	CONCRETE FASCIA PANEL									
	8834.0000	S.F.	40.0000	34.0000	-15.00 %	28.0200	-29.95 %	32.0000	-20.00 %	
			353,360.00	300,356.00	-53,004.00	247,528.68	-105,831.32	282,688.00	-70,672.00	
63	BRIDGE APPROACH SLAB									
	433.0000	S.Y.	225.0000	235.0000	4.44 %	330.0000	46.67 %	260.0000	15.56 %	
			97,425.00	101,755.00	4,330.00	142,890.00	45,465.00	112,580.00	15,155.00	
SURFACING										
64	CRUSHED SURFACING BASE COURSE									
	620.0000	TON	40.0000	28.0000	-30.00 %	20.0000	-50.00 %	32.0000	-20.00 %	
			24,800.00	17,360.00	-7,440.00	12,400.00	-12,400.00	19,840.00	-4,960.00	
LIQUID ASPHALT										
65	ANTI-STRIPPING ADDITIVE									
		EST.			0.00 %		0.00 %		0.00 %	
			1,004.00	1,004.00		1,004.00		1,004.00		
CEMENT CONCRETE PAVEMENT										
66	CEMENT CONC. PAVEMENT									
	1361.0000	C.Y.	325.0000	260.0000	-20.00 %	180.0000	-44.62 %	190.0000	-41.54 %	
			442,325.00	353,860.00	-88,465.00	244,980.00	-197,345.00	258,590.00	-183,735.00	
67	PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
68	CORROSION RESISTANT DOWEL BAR									
	2900.0000	EACH	15.0000	23.0000	53.33 %	14.0000	-6.67 %	15.0000	0.00 %	
			43,500.00	66,700.00	23,200.00	40,600.00	-2,900.00	43,500.00	0.00	

PS&E JOB NO : 11A009 REVISION NO :
 CONTRACT NO : 008379 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3038
 HWY : SR 099
 TITLE : SR 99
 SPOKANE STREET OVERCROSSING
 TIMBER REPLACEMENT
 11A009
 PROJECT : BH-0099(102), GCB1156, STPF-0099(102), UTB1099
 COUNTY(S) : KING

BIDS OPENED ON : Nov 15 2012
 AWARDED ON : Nov 29 2012

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
C.A. CAREY CORPORATION	JOHANSEN EXCAVATING, INC.	QUIGG BROS., INC.
537 NW LOCUST ST	28215 112TH ST	819 W STATE ST
98027-2412	98321-9264	98520-5934
ISSAQUAH WA 980271006	BUCKLEY WA 983210674	ABERDEEN WA 985200281
CONTRACTOR NUMBER : 100134	CONTRACTOR NUMBER : 100589	CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT						
HOT MIX ASPHALT										
69	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22	TON	160.0000	175.0000	9.38 %	38,400.00	164.0000	2.50 %	200.0000	25.00 %
	240.0000			42,000.00	3,600.00		39,360.00	960.00	48,000.00	9,600.00
70	HMA CL. 1/2 IN. PG 64-22	TON	88.0000	110.0000	25.00 %	67,232.00	95.0000	7.95 %	110.0000	25.00 %
	764.0000			84,040.00	16,808.00		72,580.00	5,348.00	84,040.00	16,808.00
71	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			2,017.00	2,017.00			2,017.00		2,017.00	
72	COMPACTION PRICE ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			1,345.00	1,345.00			1,345.00		1,345.00	
73	ASPHALT COST PRICE ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			5,465.00	5,465.00			5,465.00		5,465.00	
74	CYCLIC DENSITY PRICE ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00			-1.00		-1.00	
EROSION CNTL AND ROADSIDE RESTORATION										
75	ESC LEAD	DAY	250.0000	100.0000	-60.00 %	89,750.00	95.0000	-62.00 %	150.0000	-40.00 %
				35,900.00	-53,850.00		34,105.00	-55,645.00	53,850.00	-35,900.00
76	INLET PROTECTION	EACH	90.0000	120.0000	33.33 %	810.00	60.0000	-33.33 %	200.0000	122.22 %
				1,080.00	270.00		540.00	-270.00	1,800.00	990.00
77	STABILIZED CONSTRUCTION ENTRANCE	S.Y.	40.0000	22.0000	-45.00 %	14,040.00	20.0000	-50.00 %	25.0000	-37.50 %
	351.0000			7,722.00	-6,318.00		7,020.00	-7,020.00	8,775.00	-5,265.00
78	STREET CLEANING	HR	110.0000	150.0000	36.36 %	96,800.00	150.0000	36.36 %	130.0000	18.18 %
	880.0000			132,000.00	35,200.00		132,000.00	35,200.00	114,400.00	17,600.00

PS&E JOB NO : 11A009 REVISION NO :
 CONTRACT NO : 008379 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3038
 HWY : SR 099
 TITLE : SR 99
 SPOKANE STREET OVERCROSSING
 TIMBER REPLACEMENT
 11A009
 PROJECT : BH-0099(102), GCBL156, STPF-0099(102), UTB1099
 COUNTY(S) : KING

BIDS OPENED ON : Nov 15 2012
 AWARDED ON : Nov 29 2012

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
C.A. CAREY CORPORATION	JOHANSEN EXCAVATING, INC.	QUIGG BROS., INC.
537 NW LOCUST ST	28215 112TH ST	819 W STATE ST
98027-2412	98321-9264	98520-5934
ISSAQUAH WA 980271006	BUCKLEY WA 983210674	ABERDEEN WA 985200281
CONTRACTOR NUMBER : 100134	CONTRACTOR NUMBER : 100589	CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
EROSION CNTL AND ROADSIDE RESTORATION									
79	EROSION/WATER POLLUTION CONTROL	EST.			0.00 %			0.00 %	0.00 %
			600,000.00	600,000.00		600,000.00	600,000.00		
80	TEMPORARY CURB								
	108.0000	L.F.	10.0000	14.0000	40.00 %	12.0000	15.0000	20.00 %	50.00 %
			1,080.00	1,512.00	432.00	1,296.00	1,620.00	216.00	540.00
81	DAMP AREA SEEDING AND MULCHING BY HAND								
	118.0000	S.Y.	7.0000	12.0000	71.43 %	10.9600	5.0000	56.57 %	-28.57 %
			826.00	1,416.00	590.00	1,293.28	590.00	467.28	-236.00
82	TOPSOIL TYPE A								
	1071.0000	C.Y.	26.0000	58.0000	123.08 %	30.0000	35.0000	15.38 %	34.62 %
			27,846.00	62,118.00	34,272.00	32,130.00	37,485.00	4,284.00	9,639.00
83	PSIPE BOSTON IVY, 4 RUNNERS, 10 IN. MIN., NO 1 CONT.								
	64.0000	EACH	8.0000	8.0000	0.00 %	8.0000	10.0000	0.00 %	25.00 %
			512.00	512.00	0.00	512.00	640.00	0.00	128.00
84	PSIPE ST JOHN'S WORT, 6 IN. HT., NO. 1 CONT.								
	1481.0000	EACH	10.0000	8.0000	-20.00 %	8.0000	10.0000	-20.00 %	0.00 %
			14,810.00	11,848.00	-2,962.00	11,848.00	14,810.00	-2,962.00	0.00
85	COARSE COMPOST								
	39.0000	C.Y.	56.0000	52.0000	-7.14 %	38.0000	50.0000	-32.14 %	-10.71 %
			2,184.00	2,028.00	-156.00	1,482.00	1,950.00	-702.00	-234.00
86	BARK OR WOOD CHIP MULCH								
	107.0000	C.Y.	43.0000	52.0000	20.93 %	29.0000	40.0000	-32.56 %	-6.98 %
			4,601.00	5,564.00	963.00	3,103.00	4,280.00	-1,498.00	-321.00
TRAFFIC									
87	CEMENT CONC. TRAFFIC CURB								
	641.0000	L.F.	30.0000	25.0000	-16.67 %	17.5000	20.0000	-41.67 %	-33.33 %
			19,230.00	16,025.00	-3,205.00	11,217.50	12,820.00	-8,012.50	-6,410.00
88	PRECAST SLOPED MOUNTABLE CURB								
	1052.0000	L.F.	20.0000	23.0000	15.00 %	21.0000	20.0000	5.00 %	0.00 %
			21,040.00	24,196.00	3,156.00	22,092.00	21,040.00	1,052.00	0.00

PS&E JOB NO : 11A009 REVISION NO :
 CONTRACT NO : 008379 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3038
 HWY : SR 099
 TITLE : SR 99
 SPOKANE STREET OVERCROSSING
 TIMBER REPLACEMENT
 11A009
 PROJECT : BH-0099(102), GCBL156, STPF-0099(102), UTB1099
 COUNTY(S) : KING

BIDS OPENED ON : Nov 15 2012
 AWARDED ON : Nov 29 2012

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
C.A. CAREY CORPORATION	JOHANSEN EXCAVATING, INC.	QUIGG BROS., INC.
537 NW LOCUST ST	28215 112TH ST	819 W STATE ST
98027-2412	98321-9264	98520-5934
ISSAQUAH WA 980271006	BUCKLEY WA 983210674	ABERDEEN WA 985200281
CONTRACTOR NUMBER : 100134	CONTRACTOR NUMBER : 100589	CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
89	PRECAST DUAL FACED SLOPED MOUNTABLE CURB									
	145.0000	L.F.	20.0000	23.0000	15.00 %	21.0000	5.00 %	20.0000	0.00 %	
			2,900.00	3,335.00	435.00	3,045.00	145.00	2,900.00	0.00	
90	BEAM GUARDRAIL TYPE THRIE BEAM									
	872.0000	L.F.	60.0000	100.0000	66.67 %	165.0000	175.00 %	100.0000	66.67 %	
			52,320.00	87,200.00	34,880.00	143,880.00	91,560.00	87,200.00	34,880.00	
91	BEAM GUARDRAIL TRANSITION SECTION TYPE TEMPORARY									
	2.0000	EACH	5,000.0000	4,000.0000	-20.00 %	8,200.0000	64.00 %	2,500.0000	-50.00 %	
			10,000.00	8,000.00	-2,000.00	16,400.00	6,400.00	5,000.00	-5,000.00	
92	PRECAST CONC. BARRIER TYPE 2									
	52.0000	L.F.	70.0000	70.0000	0.00 %	46.0000	-34.29 %	90.0000	28.57 %	
			3,640.00	3,640.00	0.00	2,392.00	-1,248.00	4,680.00	1,040.00	
93	SINGLE SLOPE CONCRETE BARRIER									
	124.0000	L.F.	150.0000	90.0000	-40.00 %	155.0000	3.33 %	100.0000	-33.33 %	
			18,600.00	11,160.00	-7,440.00	19,220.00	620.00	12,400.00	-6,200.00	
94	CAST-IN-PLACE CONC. BARRIER									
	627.0000	L.F.	150.0000	95.0000	-36.67 %	97.0000	-35.33 %	140.0000	-6.67 %	
			94,050.00	59,565.00	-34,485.00	60,819.00	-33,231.00	87,780.00	-6,270.00	
95	TEMPORARY CONC. BARRIER									
	6213.0000	L.F.	11.0000	30.0000	172.73 %	21.0000	90.91 %	20.0000	81.82 %	
			68,343.00	186,390.00	118,047.00	130,473.00	62,130.00	124,260.00	55,917.00	
96	REMOVING AND RESETTNG EXISTING PERMANENT BARRIER									
	874.0000	L.F.	6.0000	10.0000	66.67 %	11.0000	83.33 %	7.0000	16.67 %	
			5,244.00	8,740.00	3,496.00	9,614.00	4,370.00	6,118.00	874.00	
97	TEMPORARY IMPACT ATTENUATOR									
	4.0000	EACH	4,500.0000	3,500.0000	-22.22 %	4,150.0000	-7.78 %	3,500.0000	-22.22 %	
			18,000.00	14,000.00	-4,000.00	16,600.00	-1,400.00	14,000.00	-4,000.00	
98	PERMANENT IMPACT ATTENUATOR									
	2.0000	EACH	25,000.0000	25,000.0000	0.00 %	25,000.0000	0.00 %	28,000.0000	12.00 %	
			50,000.00	50,000.00	0.00	50,000.00	0.00	56,000.00	6,000.00	
99	RESETTNG IMPACT ATTENUATOR									
	3.0000	EACH	1,400.0000	1,000.0000	-28.57 %	900.0000	-35.71 %	1,000.0000	-28.57 %	
			4,200.00	3,000.00	-1,200.00	2,700.00	-1,500.00	3,000.00	-1,200.00	

PS&E JOB NO : 11A009 REVISION NO :
 CONTRACT NO : 008379 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3038
 HWY : SR 099
 TITLE : SR 99
 SPOKANE STREET OVERCROSSING
 TIMBER REPLACEMENT
 11A009
 PROJECT : BH-0099(102), GCBL156, STPF-0099(102), UTB1099
 COUNTY(S) : KING

BIDS OPENED ON : Nov 15 2012
 AWARDED ON : Nov 29 2012

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
C.A. CAREY CORPORATION	JOHANSEN EXCAVATING, INC.	QUIGG BROS., INC.
537 NW LOCUST ST	28215 112TH ST	819 W STATE ST
98027-2412	98321-9264	98520-5934
ISSAQUAH WA 980271006	BUCKLEY WA 983210674	ABERDEEN WA 985200281
CONTRACTOR NUMBER : 100134	CONTRACTOR NUMBER : 100589	CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
100	TRANSPORTABLE ATTENUATOR(S)												
	6.0000	EACH	10,000.0000	9,000.0000	-10.00 %	14,900.0000	49.00 %	2,000.0000	-80.00 %				
			60,000.00	54,000.00	-6,000.00	89,400.00	29,400.00	12,000.00	-48,000.00				
101	OPERATION OF TRANSPORTABLE ATTENUATOR(S)												
	820.0000	HR	50.0000	60.0000	20.00 %	61.3000	22.60 %	60.0000	20.00 %				
			41,000.00	49,200.00	8,200.00	50,266.00	9,266.00	49,200.00	8,200.00				
102	REPAIR TRANSPORTABLE ATTENUATOR(S)												
		EST.			0.00 %		0.00 %		0.00 %				
			10,000.00	10,000.00		10,000.00		10,000.00					
103	PLASTIC LINE												
	16985.0000	L.F.	0.7500	1.0000	33.33 %	1.0000	33.33 %	1.0000	33.33 %				
			12,738.75	16,985.00	4,246.25	16,985.00	4,246.25	16,985.00	4,246.25				
104	PLASTIC CROSSHATCH MARKING												
	45.0000	L.F.	3.0000	7.0000	133.33 %	6.6000	120.00 %	6.0000	100.00 %				
			135.00	315.00	180.00	297.00	162.00	270.00	135.00				
105	PLASTIC WIDE LANE LINE												
	1160.0000	L.F.	3.0000	2.5000	-16.67 %	2.2000	-26.67 %	2.0000	-33.33 %				
			3,480.00	2,900.00	-580.00	2,552.00	-928.00	2,320.00	-1,160.00				
106	PAINTED TRAFFIC ARROW												
	3.0000	EACH	65.0000	115.0000	76.92 %	108.0000	66.15 %	100.0000	53.85 %				
			195.00	345.00	150.00	324.00	129.00	300.00	105.00				
107	PLASTIC TRAFFIC ARROW												
	2.0000	EACH	150.0000	175.0000	16.67 %	165.0000	10.00 %	200.0000	33.33 %				
			300.00	350.00	50.00	330.00	30.00	400.00	100.00				
108	PAINTED TRAFFIC LETTER												
	24.0000	EACH	45.0000	40.0000	-11.11 %	40.0000	-11.11 %	35.0000	-22.22 %				
			1,080.00	960.00	-120.00	960.00	-120.00	840.00	-240.00				
109	PLASTIC TRAFFIC LETTER												
	16.0000	EACH	60.0000	30.0000	-50.00 %	27.0000	-55.00 %	40.0000	-33.33 %				
			960.00	480.00	-480.00	432.00	-528.00	640.00	-320.00				
110	PLASTIC DRAINAGE MARKING												
	2.0000	EACH	60.0000	98.0000	63.33 %	93.0000	55.00 %	85.0000	41.67 %				
			120.00	196.00	76.00	186.00	66.00	170.00	50.00				

PS&E JOB NO : 11A009 REVISION NO :
 CONTRACT NO : 008379 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3038
 HWY : SR 099
 TITLE : SR 99
 SPOKANE STREET OVERCROSSING
 TIMBER REPLACEMENT
 11A009
 PROJECT : BH-0099(102), GCBL156, STPF-0099(102), UTB1099
 COUNTY(S) : KING

BIDS OPENED ON : Nov 15 2012
 AWARDED ON : Nov 29 2012

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
C.A. CAREY CORPORATION	JOHANSEN EXCAVATING, INC.	QUIGG BROS., INC.
537 NW LOCUST ST	28215 112TH ST	819 W STATE ST
98027-2412	98321-9264	98520-5934
ISSAQUAH WA 980271006	BUCKLEY WA 983210674	ABERDEEN WA 985200281
CONTRACTOR NUMBER : 100134	CONTRACTOR NUMBER : 100589	CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
111	RAISED PAVEMENT MARKER TYPE 2												
	8.3300	HUND	500.0000	375.0000	-25.00 %	356.0000	-28.80 %	350.0000	-30.00 %				
			4,165.00	3,123.75	-1,041.25	2,965.48	-1,199.52	2,915.50	-1,249.50				
112	TEMPORARY PAVEMENT MARKING												
	27816.0000	L.F.	0.5000	0.5000	0.00 %	0.5000	0.00 %	0.5000	0.00 %				
			13,908.00	13,908.00	0.00	13,908.00	0.00	13,908.00	0.00				
113	PERMANENT SIGNING												
		L.S.			11.00 %		680.00 %		60.00 %				
			5,000.00	5,550.00	550.00	39,000.00	34,000.00	8,000.00	3,000.00				
114	SIGN COVERING												
	24.0000	S.F.	20.0000	20.0000	0.00 %	4.9000	-75.50 %	10.0000	-50.00 %				
			480.00	480.00	0.00	117.60	-362.40	240.00	-240.00				
115	ITS - GATE SYSTEM												
		L.S.			-16.67 %		-13.33 %		0.00 %				
			30,000.00	25,000.00	-5,000.00	26,000.00	-4,000.00	30,000.00	0.00				
116	ELECTRICAL SYSTEM MODIFICATIONS												
		L.S.			150.00 %		143.48 %		160.87 %				
			46,000.00	115,000.00	69,000.00	112,000.00	66,000.00	120,000.00	74,000.00				
117	DIRECTIONAL BORING												
	200.0000	L.F.	45.0000	125.0000	177.78 %	120.0000	166.67 %	120.0000	166.67 %				
			9,000.00	25,000.00	16,000.00	24,000.00	15,000.00	24,000.00	15,000.00				
118	SEQUENTIAL ARROW SIGN												
	3360.0000	HR	3.0000	4.0000	33.33 %	5.0000	66.67 %	2.0000	-33.33 %				
			10,080.00	13,440.00	3,360.00	16,800.00	6,720.00	6,720.00	-3,360.00				
119	PORTABLE CHANGEABLE MESSAGE SIGN												
	3040.0000	HR	5.0000	2.5000	-50.00 %	5.0000	0.00 %	5.0000	0.00 %				
			15,200.00	7,600.00	-7,600.00	15,200.00	0.00	15,200.00	0.00				
120	OTHER TEMPORARY TRAFFIC CONTROL												
		L.S.			35.00 %		45.00 %		-75.00 %				
			100,000.00	135,000.00	35,000.00	145,000.00	45,000.00	25,000.00	-75,000.00				
121	FLAGGERS AND SPOTTERS												
	1866.0000	HR	45.0000	1.0000	-97.78 %	45.0000	0.00 %	45.0000	0.00 %				
			83,970.00	1,866.00	-82,104.00	83,970.00	0.00	83,970.00	0.00				

PS&E JOB NO : 11A009 REVISION NO :
 CONTRACT NO : 008379 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3038
 HWY : SR 099
 TITLE : SR 99
 SPOKANE STREET OVERCROSSING
 TIMBER REPLACEMENT
 11A009
 PROJECT : BH-0099(102), GCBL156, STPF-0099(102), UTB1099
 COUNTY(S) : KING

BIDS OPENED ON : Nov 15 2012
 AWARDED ON : Nov 29 2012

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
C.A. CAREY CORPORATION	JOHANSEN EXCAVATING, INC.	QUIGG BROS., INC.
537 NW LOCUST ST	28215 112TH ST	819 W STATE ST
98027-2412	98321-9264	98520-5934
ISSAQUAH WA 980271006	BUCKLEY WA 983210674	ABERDEEN WA 985200281
CONTRACTOR NUMBER : 100134	CONTRACTOR NUMBER : 100589	CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
122	OTHER TRAFFIC CONTROL LABOR								
	1650.0000	HR	50.0000	1.0000	-98.00 %	45.0000	-10.00 %	45.0000	-10.00 %
			82,500.00	1,650.00	-80,850.00	74,250.00	-8,250.00	74,250.00	-8,250.00
123	TRAFFIC CONTROL SUPERVISOR								
		L.S.			-40.56 %		-58.04 %		-65.03 %
			143,000.00	85,000.00	-58,000.00	60,000.00	-83,000.00	50,000.00	-93,000.00
124	CONSTRUCTION SIGNS CLASS A								
	796.0000	S.F.	18.0000	25.0000	38.89 %	12.0000	-33.33 %	14.0000	-22.22 %
			14,328.00	19,900.00	5,572.00	9,552.00	-4,776.00	11,144.00	-3,184.00
125	PEDESTRIAN TRAFFIC CONTROL								
		L.S.			-67.50 %		115.00 %		-80.00 %
			20,000.00	6,500.00	-13,500.00	43,000.00	23,000.00	4,000.00	-16,000.00
OTHER ITEMS									
126	TYPE C PROGRESS SCHEDULE								
		L.S.			0.00 %		0.00 %		0.00 %
			20,000.00	20,000.00	0.00	20,000.00	0.00	20,000.00	0.00
127	SCHEDULE UPDATE								
	15.0000	EACH	1,000.0000	1,000.0000	0.00 %	1,000.0000	0.00 %	1,000.0000	0.00 %
			15,000.00	15,000.00	0.00	15,000.00	0.00	15,000.00	0.00
128	STRUCTURE EXCAVATION CLASS B INCL. HAUL								
	68.0000	C.Y.	20.0000	35.0000	75.00 %	13.2500	-33.75 %	30.0000	50.00 %
			1,360.00	2,380.00	1,020.00	901.00	-459.00	2,040.00	680.00
129	SHORING OR EXTRA EXCAVATION CLASS B								
	8140.0000	S.F.	5.0000	1.0000	-80.00 %	6.0000	20.00 %	1.0000	-80.00 %
			40,700.00	8,140.00	-32,560.00	48,840.00	8,140.00	8,140.00	-32,560.00
130	GRAVEL BACKFILL FOR DRAIN								
	24.0000	C.Y.	50.0000	70.0000	40.00 %	26.5000	-47.00 %	35.0000	-30.00 %
			1,200.00	1,680.00	480.00	636.00	-564.00	840.00	-360.00
131	CONTROLLED DENSITY FILL								
	125.0000	C.Y.	200.0000	150.0000	-25.00 %	120.0000	-40.00 %	100.0000	-50.00 %
			25,000.00	18,750.00	-6,250.00	15,000.00	-10,000.00	12,500.00	-12,500.00

PS&E JOB NO : 11A009 REVISION NO :
 CONTRACT NO : 008379 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3038
 HWY : SR 099
 TITLE : SR 99
 SPOKANE STREET OVERCROSSING
 TIMBER REPLACEMENT
 11A009
 PROJECT : BH-0099(102), GCB1156, STPF-0099(102), UTB1099
 COUNTY(S) : KING

BIDS OPENED ON : Nov 15 2012
 AWARDED ON : Nov 29 2012

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
C.A. CAREY CORPORATION	JOHANSEN EXCAVATING, INC.	QUIGG BROS., INC.
537 NW LOCUST ST	28215 112TH ST	819 W STATE ST
98027-2412	98321-9264	98520-5934
ISSAQUAH WA 980271006	BUCKLEY WA 983210674	ABERDEEN WA 985200281
CONTRACTOR NUMBER : 100134	CONTRACTOR NUMBER : 100589	CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
132	CURE BOX	L.S.			-83.33 %		-94.00 %		-83.33 %
			3,000.00	500.00	-2,500.00	180.00	-2,820.00	500.00	-2,500.00
133	PLUGGING EXISTING PIPE								
	9.0000	EACH	500.0000	350.0000	-30.00 %	290.0000	-42.00 %	500.0000	0.00 %
			4,500.00	3,150.00	-1,350.00	2,610.00	-1,890.00	4,500.00	0.00
134	STRUCTURE SURVEYING	L.S.			-25.00 %		-26.67 %		66.67 %
			30,000.00	22,500.00	-7,500.00	22,000.00	-8,000.00	50,000.00	20,000.00
135	ROADWAY SURVEYING	L.S.			-70.33 %		-72.00 %		66.67 %
			30,000.00	8,900.00	-21,100.00	8,400.00	-21,600.00	50,000.00	20,000.00
136	MONUMENT CASE, COVER, AND PIPE								
	1.0000	EACH	500.0000	1,000.0000	100.00 %	550.0000	10.00 %	500.0000	0.00 %
			500.00	1,000.00	500.00	550.00	50.00	500.00	0.00
137	ABANDON EXISTING MANHOLE								
	2.0000	EACH	500.0000	700.0000	40.00 %	1,300.0000	160.00 %	1,000.0000	100.00 %
			1,000.00	1,400.00	400.00	2,600.00	1,600.00	2,000.00	1,000.00
138	CONNECTION TO DRAINAGE STRUCTURE								
	5.0000	EACH	1,000.0000	1,000.0000	0.00 %	2,500.0000	150.00 %	1,000.0000	0.00 %
			5,000.00	5,000.00	0.00	12,500.00	7,500.00	5,000.00	0.00
139	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN								
	6.0000	EACH	500.0000	450.0000	-10.00 %	360.0000	-28.00 %	600.0000	20.00 %
			3,000.00	2,700.00	-300.00	2,160.00	-840.00	3,600.00	600.00
140	CLEANING EXISTING DRAINAGE STRUCTURE	L.S.			200.00 %		-18.75 %		150.00 %
			2,000.00	6,000.00	4,000.00	1,625.00	-375.00	5,000.00	3,000.00
141	FORCE ACCOUNT POTHOLING EXISTING UTILITIES	EST.			0.00 %		0.00 %		0.00 %
			30,000.00	30,000.00		30,000.00		30,000.00	
142	TRAINING								
	1600.0000	HR	8.0000	3.0000	-62.50 %	35.0000	337.50 %	10.0000	25.00 %
			12,800.00	4,800.00	-8,000.00	56,000.00	43,200.00	16,000.00	3,200.00

PS&E JOB NO : 11A009 REVISION NO :
 CONTRACT NO : 008379 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3038
 HWY : SR 099
 TITLE : SR 99
 SPOKANE STREET OVERCROSSING
 TIMBER REPLACEMENT
 11A009
 PROJECT : BH-0099(102), GCB1156, STPF-0099(102), UTB1099
 COUNTY(S) : KING

BIDS OPENED ON : Nov 15 2012
 AWARDED ON : Nov 29 2012

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
C.A. CAREY CORPORATION	JOHANSEN EXCAVATING, INC.	QUIGG BROS., INC.
537 NW LOCUST ST	28215 112TH ST	819 W STATE ST
98027-2412	98321-9264	98520-5934
ISSAQUAH WA 980271006	BUCKLEY WA 983210674	ABERDEEN WA 985200281
CONTRACTOR NUMBER : 100134	CONTRACTOR NUMBER : 100589	CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
143	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %			0.00 %		
			40,000.00	40,000.00		40,000.00	40,000.00		40,000.00	40,000.00		40,000.00	40,000.00
144	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %			0.00 %		
			5.00	5.00		5.00	5.00		5.00	5.00		5.00	5.00
145	MINOR CHANGE	CALC			0.00 %			0.00 %			0.00 %		
			-1.00	-1.00		-1.00	-1.00		-1.00	-1.00		-1.00	-1.00
146	FUEL COST ADJUSTMENT	CALC			0.00 %			0.00 %			0.00 %		
			1.00	1.00		1.00	1.00		1.00	1.00		1.00	1.00
147	STEEL COST ADJUSTMENT	CALC			0.00 %			0.00 %			0.00 %		
			1,500.00	1,500.00		1,500.00	1,500.00		1,500.00	1,500.00		1,500.00	1,500.00
148	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %			0.00 %		
			-1.00	-1.00		-1.00	-1.00		-1.00	-1.00		-1.00	-1.00
149	SPCC PLAN	L.S.			-80.00 %			-50.00 %			-80.00 %		
			5,000.00	1,000.00	-4,000.00	2,500.00	-2,500.00		1,000.00	-4,000.00		1,000.00	-4,000.00
150	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE	S.Y.			100.00 %			40.00 %			20.00 %		
	808.0000		2,500.00	5,000.00	2,020.00	2,828.00	808.00		3,000.00	404.00		2,424.00	404.00
151	NO TRESPASSING SIGN	EACH			0.00 %			25.00 %			0.00 %		
	4.0000		200.0000	200.0000	800.00	1,000.00	200.00		200.0000	800.00		200.0000	800.00
152	HEALTH AND SAFETY PLAN	L.S.			-40.00 %			0.00 %			-40.00 %		
			5,000.00	3,000.00	-2,000.00	5,000.00	0.00		3,000.00	-2,000.00		3,000.00	-2,000.00
153	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS	EST.			0.00 %			0.00 %			0.00 %		
			5,000.00	5,000.00		5,000.00	5,000.00		5,000.00	5,000.00		5,000.00	5,000.00

PS&E JOB NO : 11A009 REVISION NO :
 CONTRACT NO : 008379 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3038
 HWY : SR 099
 TITLE : SR 99
 SPOKANE STREET OVERCROSSING
 TIMBER REPLACEMENT
 11A009
 PROJECT : BH-0099(102), GCB1156, STPF-0099(102), UTB1099
 COUNTY(S) : KING

BIDS OPENED ON : Nov 15 2012
 AWARDED ON : Nov 29 2012

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
C.A. CAREY CORPORATION	JOHANSEN EXCAVATING, INC.	QUIGG BROS., INC.
537 NW LOCUST ST	28215 112TH ST	819 W STATE ST
98027-2412	98321-9264	98520-5934
ISSAQUAH WA 980271006	BUCKLEY WA 983210674	ABERDEEN WA 985200281
CONTRACTOR NUMBER : 100134	CONTRACTOR NUMBER : 100589	CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.						
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS									
154	REFERENCING EXISTING PAVEMENT MARKINGS								
	L.S.				-75.00 %		-73.00 %		-60.00 %
			10,000.00	2,500.00	-7,500.00	2,700.00	-7,300.00	4,000.00	-6,000.00
	CONTRACT TOTAL		<u>\$12,395,530.00</u>	<u>\$9,577,284.70</u>	<u>-22.74%</u>	<u>\$9,641,976.29</u>	<u>-22.21%</u>	<u>\$9,953,881.75</u>	<u>-19.70%</u>
	BASE TOTAL		<u>\$12,395,530.00</u>	<u>\$9,577,284.70</u>	<u>-22.74%</u>	<u>\$9,641,976.29</u>	<u>-22.21%</u>	<u>\$9,953,881.75</u>	<u>-19.70%</u>

PS&E JOB NO : 11A009 REVISION NO :
 CONTRACT NO : 008379 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3038
 HWY : SR 099
 TITLE : SR 99
 SPOKANE STREET OVERCROSSING
 TIMBER REPLACEMENT
 11A009
 PROJECT : BH-0099(102), GCB1156, STPF-0099(102), UTB1099
 COUNTY(S) : KING

BIDS OPENED ON : Nov 15 2012
 AWARDED ON : Nov 29 2012

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE 98661-5583 EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	MJ HUGHES CONSTRUCTION, INC. 1717 NW ELEVEN MILE AVE GRESHAM OR 970303541 CONTRACTOR NUMBER : 100214

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION													
1	MOBILIZATION	L.S.			-20.18 %			-4.55 %			2.73 %		
			1,100,000.00	878,000.00	-222,000.00	1,050,000.00	-50,000.00	1,130,000.00	30,000.00				
2	ARCHAEOLOGICAL AND HISTORICAL SALVAGE	EST.			0.00 %			0.00 %			0.00 %		
			5,000.00	5,000.00		5,000.00		5,000.00					
3	REMOVING DRAINAGE STRUCTURE												
	1.0000 EACH		600.0000	1,000.0000	66.67 %	500.0000	-16.67 %	1,690.0000	181.67 %				
			600.00	1,000.00	400.00	500.00	-100.00	1,690.00	1,090.00				
4	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			-35.90 %			-14.53 %			-62.91 %		
			11,700.00	7,500.00	-4,200.00	10,000.00	-1,700.00	4,340.00	-7,360.00				
5	REMOVING PORTION OF EXISTING BRIDGE	L.S.			-79.17 %			-75.00 %			-83.67 %		
			1,200,000.00	250,000.00	-950,000.00	300,000.00	-900,000.00	196,000.00	1,004,000.00				
6	REMOVING CEMENT CONC. CURB AND GUTTER	L.F.			-40.00 %			53.33 %			60.00 %		
	30.0000		15.0000	9.0000	-40.00 %	23.0000	53.33 %	24.0000	60.00 %				
			450.00	270.00	-180.00	690.00	240.00	720.00	270.00				
7	REMOVING CEMENT CONC. CURB	L.F.			-60.00 %			-50.00 %			-47.00 %		
	641.0000		10.0000	4.0000	-60.00 %	5.0000	-50.00 %	5.3000	-47.00 %				
			6,410.00	2,564.00	-3,846.00	3,205.00	-3,205.00	3,397.30	-3,012.70				
8	REMOVING ASPHALT CONC. PAVEMENT	S.Y.			700.00 %			460.00 %			280.00 %		
	42.0000		10.0000	80.0000	700.00 %	56.0000	460.00 %	38.0000	280.00 %				
			420.00	3,360.00	2,940.00	2,352.00	1,932.00	1,596.00	1,176.00				
9	REMOVING CONC. BARRIER	L.F.			21.43 %			42.86 %			114.29 %		
	473.0000		7.0000	8.5000	21.43 %	10.0000	42.86 %	15.0000	114.29 %				
			3,311.00	4,020.50	709.50	4,730.00	1,419.00	7,095.00	3,784.00				
10	REMOVING TRAFFIC ISLAND	S.Y.			-16.67 %			-8.33 %			-24.17 %		
	487.0000		12.0000	10.0000	-16.67 %	11.0000	-8.33 %	9.1000	-24.17 %				
			5,844.00	4,870.00	-974.00	5,357.00	-487.00	4,431.70	-1,412.30				
11	REMOVING TRAFFIC CURB	L.F.			-37.50 %			-37.50 %			11.25 %		
	91.0000		8.0000	5.0000	-37.50 %	5.0000	-37.50 %	8.9000	11.25 %				
			728.00	455.00	-273.00	455.00	-273.00	809.90	81.90				

PS&E JOB NO : 11A009 REVISION NO :
 CONTRACT NO : 008379 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3038
 HWY : SR 099
 TITLE : SR 99
 SPOKANE STREET OVERCROSSING
 TIMBER REPLACEMENT
 11A009
 PROJECT : BH-0099(102), GCB1156, STPF-0099(102), UTB1099
 COUNTY(S) : KING

BIDS OPENED ON : Nov 15 2012
 AWARDED ON : Nov 29 2012

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE 98661-5583 EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	MJ HUGHES CONSTRUCTION, INC. 1717 NW ELEVEN MILE AVE GRESHAM OR 970303541 CONTRACTOR NUMBER : 100214

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION										
12	REMOVING GUARDRAIL 982.0000	L.F.	4.0000 3,928.00	13.0000 12,766.00	225.00 % 8,838.00	12.0000 11,784.00	200.00 % 7,856.00	13.0000 12,766.00	225.00 % 8,838.00	
13	REMOVING PLASTIC LINE 15830.0000	L.F.	0.5000 7,915.00	0.5000 7,915.00	0.00 % 0.00	0.5000 7,915.00	0.00 % 0.00	0.4900 7,756.70	-2.00 % -158.30	
14	REMOVING PAINTED TRAFFIC MARKING 27.0000	EACH	23.0000 621.00	55.0000 1,485.00	139.13 % 864.00	200.0000 5,400.00	769.57 % 4,779.00	53.0000 1,431.00	130.43 % 810.00	
15	REMOVING RAISED PAVEMENT MARKER 3.8000	HUND	140.0000 532.00	200.0000 760.00	42.86 % 228.00	200.0000 760.00	42.86 % 228.00	208.0000 790.40	48.57 % 258.40	
16	CONTAMINATED MATERIAL REMOVAL AND DISPOSAL 18000.0000	TON	70.0000 1,260,000.00	58.0000 1,044,000.00	-17.14 % -216,000.00	62.0000 1,116,000.00	-11.43 % -144,000.00	70.0000 1,260,000.00	0.00 % 0.00	
17	REMOVAL AND DISPOSAL OF CREOSOTE-TREATED TIMBER L.S.		300,000.00	1.13 -299,998.87	-100.00 % -83.33 %	50,000.00	-250,000.00	400,000.00	100,000.00	
18	REMOVING IMPACT ATTENUATOR 2.0000	EACH	1,000.0000 2,000.00	2,700.0000 5,400.00	170.00 % 3,400.00	2,500.0000 5,000.00	150.00 % 3,000.00	2,770.0000 5,540.00	177.00 % 3,540.00	
19	WORK PLAN FOR CONTAMINATED MATERIAL L.S.		10,000.00	1,600.00 -8,400.00	-84.00 % -50.00 %	5,000.00	-5,000.00	2,880.00	-7,120.00	
20	REMOVING DEACTIVATED GAS MAIN 1144.0000	L.F.	20.0000 22,880.00	11.0000 12,584.00	-45.00 % -10,296.00	20.0000 22,880.00	0.00 % 0.00	40.0000 45,760.00	100.00 % 22,880.00	
21	REMOVING EXISTING UTILITY VAULT 1.0000	EACH	5,000.0000 5,000.00	1,225.0000 1,225.00	-75.50 % -3,775.00	2,800.0000 2,800.00	-44.00 % -2,200.00	889.0000 889.00	-82.22 % -4,111.00	

PS&E JOB NO : 11A009 REVISION NO :
 CONTRACT NO : 008379 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3038
 HWY : SR 099
 TITLE : SR 99
 SPOKANE STREET OVERCROSSING
 TIMBER REPLACEMENT
 11A009
 PROJECT : BH-0099(102), GCBL156, STPF-0099(102), UTB1099
 COUNTY(S) : KING

BIDS OPENED ON : Nov 15 2012
 AWARDED ON : Nov 29 2012

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE 98661-5583 EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	MJ HUGHES CONSTRUCTION, INC. 1717 NW ELEVEN MILE AVE GRESHAM OR 970303541 CONTRACTOR NUMBER : 100214

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
GRADING											
22	ROADWAY EXCAVATION INCL. HAUL										
	782.0000	C.Y.	50.0000	60.0000	20.00 %	28.0000	-44.00 %	29.5000	-41.00 %		
			39,100.00	46,920.00	7,820.00	21,896.00	-17,204.00	23,069.00	-16,031.00		
23	SPECIAL BORROW INCL. HAUL										
	1990.0000	TON	20.0000	45.0000	125.00 %	25.0000	25.00 %	27.5000	37.50 %		
			39,800.00	89,550.00	49,750.00	49,750.00	9,950.00	54,725.00	14,925.00		
24	GRAVEL BORROW INCL. HAUL										
	7160.0000	TON	16.0000	20.0000	25.00 %	21.0000	31.25 %	20.0000	25.00 %		
			114,560.00	143,200.00	28,640.00	150,360.00	35,800.00	143,200.00	28,640.00		
25	EMBANKMENT COMPACTION										
	1076.0000	C.Y.	5.0000	12.0000	140.00 %	1.5000	-70.00 %	20.0000	300.00 %		
			5,380.00	12,912.00	7,532.00	1,614.00	-3,766.00	21,520.00	16,140.00		
26	EPS TYPE 22 GEOFOAM LIGHTWEIGHT FILL										
	13800.0000	C.Y.	100.0000	89.0000	-11.00 %	80.0000	-20.00 %	101.0000	1.00 %		
			1,380,000.00	1,228,200.00	-151,800.00	1,104,000.00	-276,000.00	1,393,800.00	13,800.00		
27	GEOMEMBRANE LINING SYSTEM										
	3100.0000	S.Y.	30.0000	7.0000	-76.67 %	7.0000	-76.67 %	28.0000	-6.67 %		
			93,000.00	21,700.00	-71,300.00	21,700.00	-71,300.00	86,800.00	-6,200.00		
28	GROUND IMPROVEMENT SHAFT - 36 INCH DIAMETER										
	4710.0000	L.F.	120.0000	125.0000	4.17 %	60.0000	-50.00 %	85.5000	-28.75 %		
			565,200.00	588,750.00	23,550.00	282,600.00	-282,600.00	402,705.00	-162,495.00		
29	REMOVING GROUND IMPROVEMENT SHAFT OBSTRUCTIONS										
		EST.			0.00 %		0.00 %		0.00 %		
			200,000.00	200,000.00		200,000.00		200,000.00			
DRAINAGE											
30	GRATE INLET TYPE 2										
	2.0000	EACH	2,500.0000	1,800.0000	-28.00 %	1,600.0000	-36.00 %	886.0000	-64.56 %		
			5,000.00	3,600.00	-1,400.00	3,200.00	-1,800.00	1,772.00	-3,228.00		
31	FRAME AND VANED GRATES FOR GRATE INLET TYPE 2										
	2.0000	EACH	500.0000	500.0000	0.00 %	750.0000	50.00 %	307.0000	-38.60 %		
			1,000.00	1,000.00	0.00	1,500.00	500.00	614.00	-386.00		

PS&E JOB NO : 11A009 REVISION NO :
 CONTRACT NO : 008379 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3038
 HWY : SR 099
 TITLE : SR 99
 SPOKANE STREET OVERCROSSING
 TIMBER REPLACEMENT
 11A009
 PROJECT : BH-0099(102), GCBL156, STPF-0099(102), UTB1099
 COUNTY(S) : KING

BIDS OPENED ON : Nov 15 2012
 AWARDED ON : Nov 29 2012

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE 98661-5583 EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	MJ HUGHES CONSTRUCTION, INC. 1717 NW ELEVEN MILE AVE GRESHAM OR 970303541 CONTRACTOR NUMBER : 100214

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE													
32	QUARRY SPALLS												
	2.0000	TON	120.0000	90.0000	-25.00 %	700.0000	483.33 %	61.5000	-48.75 %				
			240.00	180.00	-60.00	1,400.00	1,160.00	123.00	-117.00				
33	UNDERDRAIN PIPE 6 IN. DIAM.												
	660.0000	L.F.	18.0000	9.0000	-50.00 %	10.0000	-44.44 %	12.0000	-33.33 %				
			11,880.00	5,940.00	-5,940.00	6,600.00	-5,280.00	7,920.00	-3,960.00				
STORM SEWER													
34	CATCH BASIN TYPE 1L												
	1.0000	EACH	1,400.0000	1,500.0000	7.14 %	1,500.0000	7.14 %	1,450.0000	3.57 %				
			1,400.00	1,500.00	100.00	1,500.00	100.00	1,450.00	50.00				
35	CATCH BASIN TYPE 1												
	2.0000	EACH	1,400.0000	1,400.0000	0.00 %	1,000.0000	-28.57 %	1,320.0000	-5.71 %				
			2,800.00	2,800.00	0.00	2,000.00	-800.00	2,640.00	-160.00				
36	CATCH BASIN TYPE 2 48 IN. DIAM.												
	3.0000	EACH	3,500.0000	3,000.0000	-14.29 %	1,700.0000	-51.43 %	3,370.0000	-3.71 %				
			10,500.00	9,000.00	-1,500.00	5,100.00	-5,400.00	10,110.00	-390.00				
37	TESTING STORM SEWER PIPE												
	1029.0000	L.F.	2.0000	2.0000	0.00 %	3.0000	50.00 %	2.4000	20.00 %				
			2,058.00	2,058.00	0.00	3,087.00	1,029.00	2,469.60	411.60				
38	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.												
	336.0000	L.F.	45.0000	55.0000	22.22 %	35.0000	-22.22 %	34.0000	-24.44 %				
			15,120.00	18,480.00	3,360.00	11,760.00	-3,360.00	11,424.00	-3,696.00				
39	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.												
	343.0000	L.F.	50.0000	66.0000	32.00 %	46.0000	-8.00 %	48.0000	-4.00 %				
			17,150.00	22,638.00	5,488.00	15,778.00	-1,372.00	16,464.00	-686.00				
40	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.												
	350.0000	L.F.	65.0000	80.0000	23.08 %	68.0000	4.62 %	66.0000	1.54 %				
			22,750.00	28,000.00	5,250.00	23,800.00	1,050.00	23,100.00	350.00				

PS&E JOB NO : 11A009 REVISION NO :
 CONTRACT NO : 008379 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3038
 HWY : SR 099
 TITLE : SR 99
 SPOKANE STREET OVERCROSSING
 TIMBER REPLACEMENT
 11A009
 PROJECT : BH-0099(102), GCBL156, STPF-0099(102), UTB1099
 COUNTY(S) : KING

BIDS OPENED ON : Nov 15 2012
 AWARDED ON : Nov 29 2012

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE 98661-5583 EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	MJ HUGHES CONSTRUCTION, INC. 1717 NW ELEVEN MILE AVE GRESHAM OR 970303541 CONTRACTOR NUMBER : 100214

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
WATER LINES											
41	EXTRA TRENCH EXCAVATION										
	60.0000	C.Y.	40.0000	100.0000	150.00 %	60.0000	50.00 %	39.5000	-1.25 %		
			2,400.00	6,000.00	3,600.00	3,600.00	1,200.00	2,370.00	-30.00		
42	REMOVAL AND REPLACEMENT OF UNSUITABLE MATERIAL										
	160.0000	C.Y.	30.0000	85.0000	183.33 %	60.0000	100.00 %	25.5000	-15.00 %		
			4,800.00	13,600.00	8,800.00	9,600.00	4,800.00	4,080.00	-720.00		
43	GATE VALVE 4 IN.										
	1.0000	EACH	1,000.0000	900.0000	-10.00 %	950.0000	-5.00 %	1,300.0000	30.00 %		
			1,000.00	900.00	-100.00	950.00	-50.00	1,300.00	300.00		
44	GATE VALVE 8 IN.										
	1.0000	EACH	1,500.0000	1,400.0000	-6.67 %	1,400.0000	-6.67 %	1,770.0000	18.00 %		
			1,500.00	1,400.00	-100.00	1,400.00	-100.00	1,770.00	270.00		
45	GATE VALVE 12 IN.										
	2.0000	EACH	2,500.0000	2,200.0000	-12.00 %	2,100.0000	-16.00 %	2,770.0000	10.80 %		
			5,000.00	4,400.00	-600.00	4,200.00	-800.00	5,540.00	540.00		
46	DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.										
	826.0000	L.F.	135.0000	125.0000	-7.41 %	120.0000	-11.11 %	122.0000	-9.63 %		
			111,510.00	103,250.00	-8,260.00	99,120.00	-12,390.00	100,772.00	-10,738.00		
47	SERVICE CONNECTION 4 IN. DIAM.										
	1.0000	EACH	3,000.0000	2,400.0000	-20.00 %	3,700.0000	23.33 %	1,790.0000	-40.33 %		
			3,000.00	2,400.00	-600.00	3,700.00	700.00	1,790.00	-1,210.00		
48	SERVICE CONNECTION 8 IN. DIAM.										
	1.0000	EACH	3,000.0000	2,600.0000	-13.33 %	3,700.0000	23.33 %	2,550.0000	-15.00 %		
			3,000.00	2,600.00	-400.00	3,700.00	700.00	2,550.00	-450.00		
49	SERVICE CONNECTION 12 IN. DIAM.										
	1.0000	EACH	3,000.0000	3,400.0000	13.33 %	4,000.0000	33.33 %	4,020.0000	34.00 %		
			3,000.00	3,400.00	400.00	4,000.00	1,000.00	4,020.00	1,020.00		
STRUCTURE											
50	STRUCTURE EXCAVATION CLASS A INCL. HAUL										
	232.0000	C.Y.	15.0000	25.0000	66.67 %	28.0000	86.67 %	17.0000	13.33 %		
			3,480.00	5,800.00	2,320.00	6,496.00	3,016.00	3,944.00	464.00		

PS&E JOB NO : 11A009 REVISION NO :
 CONTRACT NO : 008379 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3038
 HWY : SR 099
 TITLE : SR 99
 SPOKANE STREET OVERCROSSING
 TIMBER REPLACEMENT
 11A009
 PROJECT : BH-0099(102), GCBL156, STPF-0099(102), UTB1099
 COUNTY(S) : KING

BIDS OPENED ON : Nov 15 2012
 AWARDED ON : Nov 29 2012

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE 98661-5583 EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	MJ HUGHES CONSTRUCTION, INC. 1717 NW ELEVEN MILE AVE GRESHAM OR 970303541 CONTRACTOR NUMBER : 100214

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE													
51	SHORING OR EXTRA EXCAVATION CL. A	L.S.			-45.45 %			445.45 %			-19.27 %		
			55,000.00	30,000.00	-25,000.00	300,000.00	245,000.00		44,400.00	-10,600.00			
52	EPOXY-COATED ST. REINF. BAR LOAD DISTRIBUTION SLAB												
	16815.0000	LB.	1.7500	1.3500	-22.86 %	1.2000	-31.43 %	1.6000	-8.57 %				
			29,426.25	22,700.25	-6,726.00	20,178.00	-9,248.25	26,904.00	-2,522.25				
53	ST. REINF. BAR FOR BRIDGE												
	94743.0000	LB.	1.0000	1.5600	56.00 %	1.0000	0.00 %	1.1000	10.00 %				
			94,743.00	147,799.08	53,056.08	94,743.00	0.00	104,217.30	9,474.30				
54	ST. REINF. BAR LOAD DISTRIBUTION SLAB												
	129199.0000	LB.	1.0000	1.3000	30.00 %	1.1000	10.00 %	1.3000	30.00 %				
			129,199.00	167,958.70	38,759.70	142,118.90	12,919.90	167,958.70	38,759.70				
55	CONC. CLASS 4000 FOR LOAD DISTRIBUTION SLAB												
	994.0000	C.Y.	450.0000	240.0000	-46.67 %	300.0000	-33.33 %	249.0000	-44.67 %				
			447,300.00	238,560.00	-208,740.00	298,200.00	-149,100.00	247,506.00	-199,794.00				
56	CONC. CLASS 4000 FOR BRIDGE												
	725.0000	C.Y.	450.0000	430.0000	-4.44 %	500.0000	11.11 %	469.0000	4.22 %				
			326,250.00	311,750.00	-14,500.00	362,500.00	36,250.00	340,025.00	13,775.00				
57	PRESTRESSED CONC. GIRDER - WF58G												
	1677.0000	L.F.	275.0000	340.0000	23.64 %	500.0000	81.82 %	453.0000	64.73 %				
			461,175.00	570,180.00	109,005.00	838,500.00	377,325.00	759,681.00	298,506.00				
58	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT												
		CALC			0.00 %		0.00 %		0.00 %				
			-1.00	-1.00		-1.00		-1.00					
59	SUPERSTRUCTURE - SPOKANE ST OC BR. NO. 99/538 REPL.												
		L.S.			-26.25 %		25.00 %		-8.00 %				
			800,000.00	590,000.00	-210,000.00	1,000,000.00	200,000.00	736,000.00	-64,000.00				
60	TRAFFIC BARRIER												
	954.0000	L.F.	125.0000	120.0000	-4.00 %	110.0000	-12.00 %	172.0000	37.60 %				
			119,250.00	114,480.00	-4,770.00	104,940.00	-14,310.00	164,088.00	44,838.00				
61	EXPANSION JOINT MODIFICATION												
	82.0000	L.F.	250.0000	500.0000	100.00 %	300.0000	20.00 %	389.0000	55.60 %				
			20,500.00	41,000.00	20,500.00	24,600.00	4,100.00	31,898.00	11,398.00				

PS&E JOB NO : 11A009 REVISION NO :
 CONTRACT NO : 008379 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3038
 HWY : SR 099
 TITLE : SR 99
 SPOKANE STREET OVERCROSSING
 TIMBER REPLACEMENT
 11A009
 PROJECT : BH-0099(102), GCBL156, STPF-0099(102), UTB1099
 COUNTY(S) : KING

BIDS OPENED ON : Nov 15 2012
 AWARDED ON : Nov 29 2012

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE 98661-5583 EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	MJ HUGHES CONSTRUCTION, INC. 1717 NW ELEVEN MILE AVE GRESHAM OR 970303541 CONTRACTOR NUMBER : 100214

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
62	CONCRETE FASCIA PANEL 8834.0000	S.F.	40.0000 353,360.00	45.0000 397,530.00	12.50 % 44,170.00	45.0000 397,530.00	12.50 % 44,170.00	43.5000 384,279.00	8.75 % 30,919.00	
63	BRIDGE APPROACH SLAB 433.0000	S.Y.	225.0000 97,425.00	250.0000 108,250.00	11.11 % 10,825.00	250.0000 108,250.00	11.11 % 10,825.00	273.0000 118,209.00	21.33 % 20,784.00	
SURFACING										
64	CRUSHED SURFACING BASE COURSE 620.0000	TON	40.0000 24,800.00	35.0000 21,700.00	-12.50 % -3,100.00	25.0000 15,500.00	-37.50 % -9,300.00	27.0000 16,740.00	-32.50 % -8,060.00	
LIQUID ASPHALT										
65	ANTI-STRIPPING ADDITIVE EST.		1,004.00	1,004.00	0.00 %	1,004.00	0.00 %	1,004.00	0.00 %	
CEMENT CONCRETE PAVEMENT										
66	CEMENT CONC. PAVEMENT 1361.0000	C.Y.	325.0000 442,325.00	200.0000 272,200.00	-38.46 % -170,125.00	230.0000 313,030.00	-29.23 % -129,295.00	277.0000 376,997.00	-14.77 % -65,328.00	
67	PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT CALC		-1.00	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	
68	CORROSION RESISTANT DOWEL BAR 2900.0000	EACH	15.0000 43,500.00	20.0000 58,000.00	33.33 % 14,500.00	22.0000 63,800.00	46.67 % 20,300.00	26.5000 76,850.00	76.67 % 33,350.00	

PS&E JOB NO : 11A009 REVISION NO :
 CONTRACT NO : 008379 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3038
 HWY : SR 099
 TITLE : SR 99
 SPOKANE STREET OVERCROSSING
 TIMBER REPLACEMENT
 11A009
 PROJECT : BH-0099(102), GCBL156, STPF-0099(102), UTB1099
 COUNTY(S) : KING

BIDS OPENED ON : Nov 15 2012
 AWARDED ON : Nov 29 2012

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE 98661-5583 EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	MJ HUGHES CONSTRUCTION, INC. 1717 NW ELEVEN MILE AVE GRESHAM OR 970303541 CONTRACTOR NUMBER : 100214

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
HOT MIX ASPHALT													
69	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22	TON	160.0000	135.0000	-15.63 %	90.0000	-43.75 %	140.0000	-12.50 %				
	240.0000		38,400.00	32,400.00	-6,000.00	21,600.00	-16,800.00	33,600.00	-4,800.00				
70	HMA CL. 1/2 IN. PG 64-22	TON	88.0000	110.0000	25.00 %	90.0000	2.27 %	95.5000	8.52 %				
	764.0000		67,232.00	84,040.00	16,808.00	68,760.00	1,528.00	72,962.00	5,730.00				
71	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %				
			2,017.00	2,017.00		2,017.00		2,017.00					
72	COMPACTION PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %				
			1,345.00	1,345.00		1,345.00		1,345.00					
73	ASPHALT COST PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %				
			5,465.00	5,465.00		5,465.00		5,465.00					
74	CYCLIC DENSITY PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %				
			-1.00	-1.00		-1.00		-1.00					
EROSION CNTL AND ROADSIDE RESTORATION													
75	ESC LEAD	DAY	250.0000	10.0000	-96.00 %	20.0000	-92.00 %	80.0000	-68.00 %				
	359.0000		89,750.00	3,590.00	-86,160.00	7,180.00	-82,570.00	28,720.00	-61,030.00				
76	INLET PROTECTION	EACH	90.0000	100.0000	11.11 %	88.0000	-2.22 %	87.5000	-2.78 %				
	9.0000		810.00	900.00	90.00	792.00	-18.00	787.50	-22.50				
77	STABILIZED CONSTRUCTION ENTRANCE	S.Y.	40.0000	20.0000	-50.00 %	19.0000	-52.50 %	33.5000	-16.25 %				
	351.0000		14,040.00	7,020.00	-7,020.00	6,669.00	-7,371.00	11,758.50	-2,281.50				
78	STREET CLEANING	HR	110.0000	115.0000	4.55 %	100.0000	-9.09 %	132.0000	20.00 %				
	880.0000		96,800.00	101,200.00	4,400.00	88,000.00	-8,800.00	116,160.00	19,360.00				

PS&E JOB NO : 11A009 REVISION NO :
 CONTRACT NO : 008379 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3038
 HWY : SR 099
 TITLE : SR 99
 SPOKANE STREET OVERCROSSING
 TIMBER REPLACEMENT
 11A009
 PROJECT : BH-0099(102), GCBL156, STPF-0099(102), UTB1099
 COUNTY(S) : KING

BIDS OPENED ON : Nov 15 2012
 AWARDED ON : Nov 29 2012

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE 98661-5583 EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	MJ HUGHES CONSTRUCTION, INC. 1717 NW ELEVEN MILE AVE GRESHAM OR 970303541 CONTRACTOR NUMBER : 100214

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CNTL AND ROADSIDE RESTORATION													
79	EROSION/WATER POLLUTION CONTROL												
	EST.				0.00 %			0.00 %					0.00 %
			600,000.00	600,000.00		600,000.00	600,000.00		600,000.00	600,000.00		600,000.00	600,000.00
80	TEMPORARY CURB												
	108.0000 L.F.		10.0000	18.0000	80.00 %	12.0000	20.00 %	13.5000	35.00 %				
			1,080.00	1,944.00	864.00	1,296.00	216.00	1,458.00	378.00				
81	DAMP AREA SEEDING AND MULCHING BY HAND												
	118.0000 S.Y.		7.0000	3.0000	-57.14 %	3.0000	-57.14 %	2.8000	-60.00 %				
			826.00	354.00	-472.00	354.00	-472.00	330.40	-495.60				
82	TOPSOIL TYPE A												
	1071.0000 C.Y.		26.0000	38.4600	47.92 %	33.0000	26.92 %	36.5000	40.38 %				
			27,846.00	41,190.66	13,344.66	35,343.00	7,497.00	39,091.50	11,245.50				
83	PSIPE BOSTON IVY, 4 RUNNERS, 10 IN. MIN., NO 1 CONT.												
	64.0000 EACH		8.0000	11.1500	39.38 %	10.0000	25.00 %	11.0000	37.50 %				
			512.00	713.60	201.60	640.00	128.00	704.00	192.00				
84	PSIPE ST JOHN'S WORT, 6 IN. HT., NO. 1 CONT.												
	1481.0000 EACH		10.0000	10.0300	0.30 %	10.0000	0.00 %	10.0000	0.00 %				
			14,810.00	14,854.43	44.43	14,810.00	0.00	14,810.00	0.00				
85	COARSE COMPOST												
	39.0000 C.Y.		56.0000	51.8300	-7.45 %	45.0000	-19.64 %	50.5000	-9.82 %				
			2,184.00	2,021.37	-162.63	1,755.00	-429.00	1,969.50	-214.50				
86	BARK OR WOOD CHIP MULCH												
	107.0000 C.Y.		43.0000	38.4600	-10.56 %	33.0000	-23.26 %	104.0000	141.86 %				
			4,601.00	4,115.22	-485.78	3,531.00	-1,070.00	11,128.00	6,527.00				
TRAFFIC													
87	CEMENT CONC. TRAFFIC CURB												
	641.0000 L.F.		30.0000	11.0000	-63.33 %	30.0000	0.00 %	28.0000	-6.67 %				
			19,230.00	7,051.00	-12,179.00	19,230.00	0.00	17,948.00	-1,282.00				
88	PRECAST SLOPED MOUNTABLE CURB												
	1052.0000 L.F.		20.0000	20.0000	0.00 %	20.0000	0.00 %	21.5000	7.50 %				
			21,040.00	21,040.00	0.00	21,040.00	0.00	22,618.00	1,578.00				

PS&E JOB NO : 11A009 REVISION NO :
 CONTRACT NO : 008379 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3038
 HWY : SR 099
 TITLE : SR 99
 SPOKANE STREET OVERCROSSING
 TIMBER REPLACEMENT
 11A009
 PROJECT : BH-0099(102), GCBL156, STPF-0099(102), UTB1099
 COUNTY(S) : KING

BIDS OPENED ON : Nov 15 2012
 AWARDED ON : Nov 29 2012

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE 98661-5583 EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	MJ HUGHES CONSTRUCTION, INC. 1717 NW ELEVEN MILE AVE GRESHAM OR 970303541 CONTRACTOR NUMBER : 100214

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
89	PRECAST DUAL FACED SLOPED MOUNTABLE CURB												
	145.0000	L.F.	20.0000	20.0000	0.00 %	20.0000	20.0000	0.00 %	20.0000	20.0000	0.00 %	21.5000	21.5000
			2,900.00	2,900.00	0.00	2,900.00	2,900.00	0.00	2,900.00	2,900.00	0.00	3,117.50	3,117.50
90	BEAM GUARDRAIL TYPE THRIE BEAM												
	872.0000	L.F.	60.0000	100.0000	66.67 %	94.0000	94.0000	56.67 %	94.0000	94.0000	56.67 %	11.0000	11.0000
			52,320.00	87,200.00	34,880.00	81,968.00	81,968.00	29,648.00	81,968.00	81,968.00	29,648.00	9,592.00	9,592.00
91	BEAM GUARDRAIL TRANSITION SECTION TYPE TEMPORARY												
	2.0000	EACH	5,000.0000	4,000.0000	-20.00 %	4,000.0000	4,000.0000	-20.00 %	4,000.0000	4,000.0000	-20.00 %	4,370.0000	4,370.0000
			10,000.00	8,000.00	-2,000.00	8,000.00	8,000.00	-2,000.00	8,000.00	8,000.00	-2,000.00	8,740.00	8,740.00
92	PRECAST CONC. BARRIER TYPE 2												
	52.0000	L.F.	70.0000	65.0000	-7.14 %	65.0000	65.0000	-7.14 %	65.0000	65.0000	-7.14 %	71.0000	71.0000
			3,640.00	3,380.00	-260.00	3,380.00	3,380.00	-260.00	3,380.00	3,380.00	-260.00	3,692.00	3,692.00
93	SINGLE SLOPE CONCRETE BARRIER												
	124.0000	L.F.	150.0000	80.0000	-46.67 %	80.0000	80.0000	-46.67 %	80.0000	80.0000	-46.67 %	104.0000	104.0000
			18,600.00	9,920.00	-8,680.00	9,920.00	9,920.00	-8,680.00	9,920.00	9,920.00	-8,680.00	12,896.00	12,896.00
94	CAST-IN-PLACE CONC. BARRIER												
	627.0000	L.F.	150.0000	95.0000	-36.67 %	100.0000	100.0000	-33.33 %	100.0000	100.0000	-33.33 %	83.5000	83.5000
			94,050.00	59,565.00	-34,485.00	62,700.00	62,700.00	-31,350.00	62,700.00	62,700.00	-31,350.00	52,354.50	52,354.50
95	TEMPORARY CONC. BARRIER												
	6213.0000	L.F.	11.0000	18.0000	63.64 %	15.0000	15.0000	36.36 %	15.0000	15.0000	36.36 %	21.0000	21.0000
			68,343.00	111,834.00	43,491.00	93,195.00	93,195.00	24,852.00	93,195.00	93,195.00	24,852.00	130,473.00	130,473.00
96	REMOVING AND RESETTNG EXISTING PERMANENT BARRIER												
	874.0000	L.F.	6.0000	7.0000	16.67 %	7.0000	7.0000	16.67 %	7.0000	7.0000	16.67 %	7.7000	7.7000
			5,244.00	6,118.00	874.00	6,118.00	6,118.00	874.00	6,118.00	6,118.00	874.00	6,729.80	6,729.80
97	TEMPORARY IMPACT ATTENUATOR												
	4.0000	EACH	4,500.0000	3,350.0000	-25.56 %	3,300.0000	3,300.0000	-26.67 %	3,300.0000	3,300.0000	-26.67 %	3,690.0000	3,690.0000
			18,000.00	13,400.00	-4,600.00	13,200.00	13,200.00	-4,800.00	13,200.00	13,200.00	-4,800.00	14,760.00	14,760.00
98	PERMANENT IMPACT ATTENUATOR												
	2.0000	EACH	25,000.0000	28,000.0000	12.00 %	27,000.0000	27,000.0000	8.00 %	27,000.0000	27,000.0000	8.00 %	30,800.0000	30,800.0000
			50,000.00	56,000.00	6,000.00	54,000.00	54,000.00	4,000.00	54,000.00	54,000.00	4,000.00	61,600.00	61,600.00
99	RESETTNG IMPACT ATTENUATOR												
	3.0000	EACH	1,400.0000	900.0000	-35.71 %	900.0000	900.0000	-35.71 %	900.0000	900.0000	-35.71 %	948.0000	948.0000
			4,200.00	2,700.00	-1,500.00	2,700.00	2,700.00	-1,500.00	2,700.00	2,700.00	-1,500.00	2,844.00	2,844.00

PS&E JOB NO : 11A009 REVISION NO :
 CONTRACT NO : 008379 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3038
 HWY : SR 099
 TITLE : SR 99
 SPOKANE STREET OVERCROSSING
 TIMBER REPLACEMENT
 11A009
 PROJECT : BH-0099(102), GCBL156, STPF-0099(102), UTB1099
 COUNTY(S) : KING

BIDS OPENED ON : Nov 15 2012
 AWARDED ON : Nov 29 2012

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE 98661-5583 EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	MJ HUGHES CONSTRUCTION, INC. 1717 NW ELEVEN MILE AVE GRESHAM OR 970303541 CONTRACTOR NUMBER : 100214

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
100	TRANSPORTABLE ATTENUATOR(S)												
	6.0000	EACH	10,000.0000	10,000.0000	0.00 %	2,000.0000	-80.00 %	9,540.0000	-4.60 %				
			60,000.00	60,000.00	0.00	12,000.00	-48,000.00	57,240.00	-2,760.00				
101	OPERATION OF TRANSPORTABLE ATTENUATOR(S)												
	820.0000	HR	50.0000	50.0000	0.00 %	30.0000	-40.00 %	1.1000	-97.80 %				
			41,000.00	41,000.00	0.00	24,600.00	-16,400.00	902.00	-40,098.00				
102	REPAIR TRANSPORTABLE ATTENUATOR(S)												
		EST.			0.00 %		0.00 %		0.00 %				
			10,000.00	10,000.00		10,000.00		10,000.00					
103	PLASTIC LINE												
	16985.0000	L.F.	0.7500	1.0000	33.33 %	1.0000	33.33 %	1.0000	33.33 %				
			12,738.75	16,985.00	4,246.25	16,985.00	4,246.25	16,985.00	4,246.25				
104	PLASTIC CROSSHATCH MARKING												
	45.0000	L.F.	3.0000	6.0000	100.00 %	6.0000	100.00 %	6.7000	123.33 %				
			135.00	270.00	135.00	270.00	135.00	301.50	166.50				
105	PLASTIC WIDE LANE LINE												
	1160.0000	L.F.	3.0000	2.0000	-33.33 %	2.0000	-33.33 %	2.2000	-26.67 %				
			3,480.00	2,320.00	-1,160.00	2,320.00	-1,160.00	2,552.00	-928.00				
106	PAINTED TRAFFIC ARROW												
	3.0000	EACH	65.0000	98.0000	50.77 %	98.0000	50.77 %	110.0000	69.23 %				
			195.00	294.00	99.00	294.00	99.00	330.00	135.00				
107	PLASTIC TRAFFIC ARROW												
	2.0000	EACH	150.0000	150.0000	0.00 %	150.0000	0.00 %	168.0000	12.00 %				
			300.00	300.00	0.00	300.00	0.00	336.00	36.00				
108	PAINTED TRAFFIC LETTER												
	24.0000	EACH	45.0000	35.0000	-22.22 %	35.0000	-22.22 %	39.5000	-12.22 %				
			1,080.00	840.00	-240.00	840.00	-240.00	948.00	-132.00				
109	PLASTIC TRAFFIC LETTER												
	16.0000	EACH	60.0000	25.0000	-58.33 %	25.0000	-58.33 %	28.0000	-53.33 %				
			960.00	400.00	-560.00	400.00	-560.00	448.00	-512.00				
110	PLASTIC DRAINAGE MARKING												
	2.0000	EACH	60.0000	85.0000	41.67 %	85.0000	41.67 %	99.5000	65.83 %				
			120.00	170.00	50.00	170.00	50.00	199.00	79.00				

PS&E JOB NO : 11A009 REVISION NO :
 CONTRACT NO : 008379 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3038
 HWY : SR 099
 TITLE : SR 99
 SPOKANE STREET OVERCROSSING
 TIMBER REPLACEMENT
 11A009
 PROJECT : BH-0099(102), GCBL156, STPF-0099(102), UTB1099
 COUNTY(S) : KING

BIDS OPENED ON : Nov 15 2012
 AWARDED ON : Nov 29 2012

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE 98661-5583 EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	MJ HUGHES CONSTRUCTION, INC. 1717 NW ELEVEN MILE AVE GRESHAM OR 970303541 CONTRACTOR NUMBER : 100214

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
111	RAISED PAVEMENT MARKER TYPE 2												
	8.3300	HUND	500.0000	325.0000	-35.00 %	325.0000	325.0000	-35.00 %	365.0000	365.0000	-27.00 %	365.0000	-27.00 %
			4,165.00	2,707.25	-1,457.75	2,707.25	2,707.25	-1,457.75	3,040.45	3,040.45	-1,124.55	3,040.45	-1,124.55
112	TEMPORARY PAVEMENT MARKING												
	27816.0000	L.F.	0.5000	0.5000	0.00 %	0.5000	0.5000	0.00 %	0.5100	0.5100	2.00 %	0.5100	2.00 %
			13,908.00	13,908.00	0.00	13,908.00	13,908.00	0.00	14,186.16	14,186.16	278.16	14,186.16	278.16
113	PERMANENT SIGNING												
		L.S.			-10.00 %			-40.00 %			12.20 %		12.20 %
			5,000.00	4,500.00	-500.00	3,000.00	3,000.00	-2,000.00	5,610.00	5,610.00	610.00	5,610.00	610.00
114	SIGN COVERING												
	24.0000	S.F.	20.0000	5.0000	-75.00 %	10.0000	10.0000	-50.00 %	7.9000	7.9000	-60.50 %	7.9000	-60.50 %
			480.00	120.00	-360.00	240.00	240.00	-240.00	189.60	189.60	-290.40	189.60	-290.40
115	ITS - GATE SYSTEM												
		L.S.			-16.67 %			-16.67 %			-11.00 %		-11.00 %
			30,000.00	25,000.00	-5,000.00	25,000.00	25,000.00	-5,000.00	26,700.00	26,700.00	-3,300.00	26,700.00	-3,300.00
116	ELECTRICAL SYSTEM MODIFICATIONS												
		L.S.			139.13 %			160.87 %			158.70 %		158.70 %
			46,000.00	110,000.00	64,000.00	120,000.00	120,000.00	74,000.00	119,000.00	119,000.00	73,000.00	119,000.00	73,000.00
117	DIRECTIONAL BORING												
	200.0000	L.F.	45.0000	105.0000	133.33 %	110.0000	110.0000	144.44 %	125.0000	125.0000	177.78 %	125.0000	177.78 %
			9,000.00	21,000.00	12,000.00	22,000.00	22,000.00	13,000.00	25,000.00	25,000.00	16,000.00	25,000.00	16,000.00
118	SEQUENTIAL ARROW SIGN												
	3360.0000	HR	3.0000	2.5000	-16.67 %	0.1000	0.1000	-96.67 %	3.4000	3.4000	13.33 %	3.4000	13.33 %
			10,080.00	8,400.00	-1,680.00	336.00	336.00	-9,744.00	11,424.00	11,424.00	1,344.00	11,424.00	1,344.00
119	PORTABLE CHANGEABLE MESSAGE SIGN												
	3040.0000	HR	5.0000	8.0000	60.00 %	0.2000	0.2000	-96.00 %	4.5000	4.5000	-10.00 %	4.5000	-10.00 %
			15,200.00	24,320.00	9,120.00	608.00	608.00	-14,592.00	13,680.00	13,680.00	-1,520.00	13,680.00	-1,520.00
120	OTHER TEMPORARY TRAFFIC CONTROL												
		L.S.			-60.00 %			25.00 %			-8.40 %		-8.40 %
			100,000.00	40,000.00	-60,000.00	125,000.00	125,000.00	25,000.00	91,600.00	91,600.00	-8,400.00	91,600.00	-8,400.00
121	FLAGGERS AND SPOTTERS												
	1866.0000	HR	45.0000	55.0000	22.22 %	47.0000	47.0000	4.44 %	48.5000	48.5000	7.78 %	48.5000	7.78 %
			83,970.00	102,630.00	18,660.00	87,702.00	87,702.00	3,732.00	90,501.00	90,501.00	6,531.00	90,501.00	6,531.00

PS&E JOB NO : 11A009 REVISION NO :
 CONTRACT NO : 008379 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3038
 HWY : SR 099
 TITLE : SR 99
 SPOKANE STREET OVERCROSSING
 TIMBER REPLACEMENT
 11A009
 PROJECT : BH-0099(102), GCBL156, STPF-0099(102), UTB1099
 COUNTY(S) : KING

BIDS OPENED ON : Nov 15 2012
 AWARDED ON : Nov 29 2012

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE 98661-5583 EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	MJ HUGHES CONSTRUCTION, INC. 1717 NW ELEVEN MILE AVE GRESHAM OR 970303541 CONTRACTOR NUMBER : 100214

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.							
TRAFFIC											
122	OTHER TRAFFIC CONTROL LABOR 1650.0000	HR	50.0000 82,500.00	60.0000 99,000.00	20.00 % 16,500.00	45.0000 74,250.00	-10.00 % -8,250.00	48.5000 80,025.00	-3.00 % -2,475.00		
123	TRAFFIC CONTROL SUPERVISOR L.S.				-72.03 % -103,000.00		-12.59 % -18,000.00		37.76 % 54,000.00		
124	CONSTRUCTION SIGNS CLASS A 796.0000	S.F.	18.0000 14,328.00	55.0000 43,780.00	205.56 % 29,452.00	40.0000 31,840.00	122.22 % 17,512.00	25.5000 20,298.00	41.67 % 5,970.00		
125	PEDESTRIAN TRAFFIC CONTROL L.S.				-75.00 % -15,000.00		-99.00 % -19,800.00		-71.95 % -14,390.00		
OTHER ITEMS											
126	TYPE C PROGRESS SCHEDULE L.S.				0.00 % 0.00		0.00 % 0.00		12.00 % 2,400.00		
127	SCHEDULE UPDATE 15.0000	EACH	1,000.0000 15,000.00	1,000.0000 15,000.00	0.00 % 0.00	1,000.0000 15,000.00	0.00 % 0.00	1,210.0000 18,150.00	21.00 % 3,150.00		
128	STRUCTURE EXCAVATION CLASS B INCL. HAUL 68.0000	C.Y.	20.0000 1,360.00	22.0000 1,496.00	10.00 % 136.00	32.0000 2,176.00	60.00 % 816.00	19.0000 1,292.00	-5.00 % -68.00		
129	SHORING OR EXTRA EXCAVATION CLASS B 8140.0000	S.F.	5.0000 40,700.00	0.2000 1,628.00	-96.00 % -39,072.00	0.6000 4,884.00	-88.00 % -35,816.00	0.3000 2,442.00	-94.00 % -38,258.00		
130	GRAVEL BACKFILL FOR DRAIN 24.0000	C.Y.	50.0000 1,200.00	65.0000 1,560.00	30.00 % 360.00	62.0000 1,488.00	24.00 % 288.00	44.0000 1,056.00	-12.00 % -144.00		
131	CONTROLLED DENSITY FILL 125.0000	C.Y.	200.0000 25,000.00	140.0000 17,500.00	-30.00 % -7,500.00	140.0000 17,500.00	-30.00 % -7,500.00	104.0000 13,000.00	-48.00 % -12,000.00		

PS&E JOB NO : 11A009 REVISION NO :
 CONTRACT NO : 008379 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3038
 HWY : SR 099
 TITLE : SR 99
 SPOKANE STREET OVERCROSSING
 TIMBER REPLACEMENT
 11A009
 PROJECT : BH-0099(102), GCB1156, STPF-0099(102), UTB1099
 COUNTY(S) : KING

BIDS OPENED ON : Nov 15 2012
 AWARDED ON : Nov 29 2012

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE 98661-5583 EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	MJ HUGHES CONSTRUCTION, INC. 1717 NW ELEVEN MILE AVE GRESHAM OR 970303541 CONTRACTOR NUMBER : 100214

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
132	CURE BOX	L.S.			-33.33 %			0.00 %			23.00 %		
			3,000.00	2,000.00	-1,000.00	3,000.00	0.00	3,690.00	690.00				
133	PLUGGING EXISTING PIPE												
	9.0000	EACH	500.0000	550.0000	10.00 %	300.0000	-40.00 %	288.0000	-42.40 %				
			4,500.00	4,950.00	450.00	2,700.00	-1,800.00	2,592.00	-1,908.00				
134	STRUCTURE SURVEYING	L.S.			66.67 %		-6.67 %		4.67 %				
			30,000.00	50,000.00	20,000.00	28,000.00	-2,000.00	31,400.00	1,400.00				
135	ROADWAY SURVEYING	L.S.			-33.33 %		-43.33 %		-27.33 %				
			30,000.00	20,000.00	-10,000.00	17,000.00	-13,000.00	21,800.00	-8,200.00				
136	MONUMENT CASE, COVER, AND PIPE												
	1.0000	EACH	500.0000	400.0000	-20.00 %	900.0000	80.00 %	640.0000	28.00 %				
			500.00	400.00	-100.00	900.00	400.00	640.00	140.00				
137	ABANDON EXISTING MANHOLE												
	2.0000	EACH	500.0000	600.0000	20.00 %	600.0000	20.00 %	825.0000	65.00 %				
			1,000.00	1,200.00	200.00	1,200.00	200.00	1,650.00	650.00				
138	CONNECTION TO DRAINAGE STRUCTURE												
	5.0000	EACH	1,000.0000	1,000.0000	0.00 %	1,000.0000	0.00 %	806.0000	-19.40 %				
			5,000.00	5,000.00	0.00	5,000.00	0.00	4,030.00	-970.00				
139	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN												
	6.0000	EACH	500.0000	220.0000	-56.00 %	400.0000	-20.00 %	817.0000	63.40 %				
			3,000.00	1,320.00	-1,680.00	2,400.00	-600.00	4,902.00	1,902.00				
140	CLEANING EXISTING DRAINAGE STRUCTURE	L.S.			5.00 %		180.00 %		169.50 %				
			2,000.00	2,100.00	100.00	5,600.00	3,600.00	5,390.00	3,390.00				
141	FORCE ACCOUNT POTHOLING EXISTING UTILITIES	EST.			0.00 %		0.00 %		0.00 %				
			30,000.00	30,000.00		30,000.00		30,000.00					
142	TRAINING												
	1600.0000	HR	8.0000	1.0000	-87.50 %	5.0000	-37.50 %	4.6000	-42.50 %				
			12,800.00	1,600.00	-11,200.00	8,000.00	-4,800.00	7,360.00	-5,440.00				

PS&E JOB NO : 11A009 REVISION NO :
 CONTRACT NO : 008379 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3038
 HWY : SR 099
 TITLE : SR 99
 SPOKANE STREET OVERCROSSING
 TIMBER REPLACEMENT
 11A009
 PROJECT : BH-0099(102), GCB1156, STPF-0099(102), UTB1099
 COUNTY(S) : KING

BIDS OPENED ON : Nov 15 2012
 AWARDED ON : Nov 29 2012

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE 98661-5583 EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	MJ HUGHES CONSTRUCTION, INC. 1717 NW ELEVEN MILE AVE GRESHAM OR 970303541 CONTRACTOR NUMBER : 100214

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
143	ROADSIDE CLEANUP	EST.		40,000.00	0.00 %	40,000.00	40,000.00	0.00 %	40,000.00	0.00 %
144	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5.00	5.00	0.00 %	5.00	5.00	0.00 %	5.00	0.00 %
145	MINOR CHANGE	CALC	-1.00	-1.00	0.00 %	-1.00	-1.00	0.00 %	-1.00	0.00 %
146	FUEL COST ADJUSTMENT	CALC	1.00	1.00	0.00 %	1.00	1.00	0.00 %	1.00	0.00 %
147	STEEL COST ADJUSTMENT	CALC	1,500.00	1,500.00	0.00 %	1,500.00	1,500.00	0.00 %	1,500.00	0.00 %
148	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC	-1.00	-1.00	0.00 %	-1.00	-1.00	0.00 %	-1.00	0.00 %
149	SPCC PLAN	L.S.	5,000.00	1,500.00	-70.00 %	2,500.00	2,310.00	-50.00 %	2,310.00	-53.80 %
150	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE	S.Y.	2.5000	1.0000	-60.00 %	4.0000	4.1000	60.00 %	4.1000	64.00 %
	808.0000		2,020.00	808.00	-1,212.00	3,232.00	3,312.80	1,212.00	3,312.80	1,292.80
151	NO TRESPASSING SIGN	EACH	4.0000	200.0000	-37.50 %	100.0000	225.0000	-50.00 %	225.0000	12.50 %
			800.00	500.00	-300.00	400.00	900.00	-400.00	900.00	100.00
152	HEALTH AND SAFETY PLAN	L.S.	5,000.00	2,500.00	-50.00 %	5,000.00	9,540.00	0.00 %	9,540.00	90.80 %
153	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS	EST.	5,000.00	5,000.00	0.00 %	5,000.00	5,000.00	0.00 %	5,000.00	0.00 %

PS&E JOB NO : 11A009 REVISION NO :
 CONTRACT NO : 008379 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : XL3038
 HWY : SR 099
 TITLE : SR 99
 SPOKANE STREET OVERCROSSING
 TIMBER REPLACEMENT
 11A009
 PROJECT : BH-0099(102), GCB1156, STPF-0099(102), UTB1099
 COUNTY(S) : KING

BIDS OPENED ON : Nov 15 2012
 AWARDED ON : Nov 29 2012

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE 98661-5583 EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	SELBY BRIDGE COMPANY, INC. 600 SE ASSEMBLY AVE STE 230 98661-5583 VANCOUVER WA 986618018 CONTRACTOR NUMBER : 755800	MJ HUGHES CONSTRUCTION, INC. 1717 NW ELEVEN MILE AVE GRESHAM OR 970303541 CONTRACTOR NUMBER : 100214

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		8TH BIDDER		9TH BIDDER			
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
154	REFERENCING EXISTING PAVEMENT MARKINGS	L.S.	10,000.00	-50.00 %	5,000.00	-5,000.00	2,000.00	-80.00 %	3,370.00	-66.30 %
	CONTRACT TOTAL		<u>\$12,395,530.00</u>	-18.47%	<u>\$10,105,851.19</u>	-18.47%	<u>\$10,901,492.15</u>	-12.05%	<u>\$11,543,196.31</u>	-6.88%
							8TH BIDDER REJECTED		9TH BIDDER REJECTED	
	BASE TOTAL		<u>\$12,395,530.00</u>	-18.47%	<u>\$10,105,851.19</u>	-18.47%	<u>\$10,901,492.15</u>	-12.05%	<u>\$11,543,196.31</u>	-6.88%
							8TH BIDDER REJECTED		9TH BIDDER REJECTED	