

PS&E JOB NO : 11X308 REVISION NO :
 CONTRACT NO : 008328 REGION NO : 4
 VERSION NO : 9 WORK ORDER# : XL3172
 HWY : SR 000,014
 TITLE : SR 14
 MARBLE RD. VIC.
 SAFETY IMPROVEMENTS
 11X308
 PROJECT : HSLIP-0014(040), NH-0014(040)
 COUNTY(S) : SKAMANIA

BIDS OPENED ON : Jun 27 2012
 AWARDED ON : Jul 18 2012

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	NUTTER CORPORATION DBA NUTTER			GOODFELLOW BROS., INC.			KERR CONTRACTORS, INC.	
	UNDERGROUND UTILITIES CO. INC.			6135 NE 80TH AVE STE A3			395 SHENANDOAH LANE NE	
	7211A NE 43RD AVE						97071-9771	
	VANCOUVER WA 986611311			PORTLAND OR 972184033			WOODBURN OR 970711060	
	CONTRACTOR NUMBER : 100170			CONTRACTOR NUMBER : 100296			CONTRACTOR NUMBER : 100450	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
PREPARATION											
1	MOBILIZATION	L.S.			-5.14 %			-25.62 %		11.52 %	
			351,550.00	333,463.97	-18,086.03	261,500.00	-90,050.00	392,058.35	40,508.35		
2	CLEARING AND GRUBBING										
	19.8000	ACRE	3,500.0000	3,000.0000	-14.29 %	2,300.0000	-34.29 %	3,000.0000	-14.29 %		
			69,300.00	59,400.00	-9,900.00	45,540.00	-23,760.00	59,400.00	-9,900.00		
3	CLEARING AND GRUBBING - SITE SELECTIVE CLEARING										
	2.4000	ACRE	3,500.0000	4,000.0000	14.29 %	2,000.0000	-42.86 %	3,000.0000	-14.29 %		
			8,400.00	9,600.00	1,200.00	4,800.00	-3,600.00	7,200.00	-1,200.00		
4	REMOVAL OF STRUCTURE AND OBSTRUCTION										
		L.S.			66.67 %		483.33 %		-16.67 %		
			6,000.00	10,000.00	4,000.00	35,000.00	29,000.00	5,000.00	-1,000.00		
5	REMOVING PORTION OF CONC. BOX CULV.										
		L.S.			0.00 %		14.29 %		-42.86 %		
			3,500.00	3,500.00	0.00	4,000.00	500.00	2,000.00	-1,500.00		
6	REMOVING CONC. BARRIER										
	400.0000	L.F.	7.0000	7.0000	0.00 %	6.0000	-14.29 %	8.1000	15.71 %		
			2,800.00	2,800.00	0.00	2,400.00	-400.00	3,240.00	440.00		
7	REMOVING GUARDRAIL										
	4390.0000	L.F.	3.0000	3.5000	16.67 %	5.0000	66.67 %	3.3000	10.00 %		
			13,170.00	15,365.00	2,195.00	21,950.00	8,780.00	14,487.00	1,317.00		
8	REMOVING GUARDRAIL ANCHOR										
	7.0000	EACH	250.0000	220.0000	-12.00 %	230.0000	-8.00 %	200.0000	-20.00 %		
			1,750.00	1,540.00	-210.00	1,610.00	-140.00	1,400.00	-350.00		
9	REMOVING GUIDE POST										
	140.0000	EACH	6.0000	9.0000	50.00 %	25.0000	316.67 %	8.0000	33.33 %		
			840.00	1,260.00	420.00	3,500.00	2,660.00	1,120.00	280.00		
10	REMOVING PAINT LINE										
	3000.0000	L.F.	0.5000	1.0000	100.00 %	0.8000	60.00 %	0.9500	90.00 %		
			1,500.00	3,000.00	1,500.00	2,400.00	900.00	2,850.00	1,350.00		

PS&E JOB NO : 11X308 REVISION NO :
 CONTRACT NO : 008328 REGION NO : 4
 VERSION NO : 9 WORK ORDER# : XL3172
 HWY : SR 000,014
 TITLE : SR 14
 MARBLE RD. VIC.
 SAFETY IMPROVEMENTS
 11X308
 PROJECT : HSLIP-0014(040), NH-0014(040)
 COUNTY(S) : SKAMANIA

BIDS OPENED ON : Jun 27 2012
 AWARDED ON : Jul 18 2012

	-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
		NUTTER CORPORATION DBA NUTTER			GOODFELLOW BROS., INC.			KERR CONTRACTORS, INC.	
		UNDERGROUND UTILITIES CO. INC.			6135 NE 80TH AVE STE A3			395 SHENANDOAH LANE NE	
		7211A NE 43RD AVE						97071-9771	
		VANCOUVER WA 986611311			PORTLAND OR 972184033			WOODBURN OR 970711060	
		CONTRACTOR NUMBER : 100170			CONTRACTOR NUMBER : 100296			CONTRACTOR NUMBER : 100450	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
11	REMOVING WIRE FENCE									
	2750.0000	L.F.	2.0000	2.0000	0.00 %	1.0000	-50.00 %	2.0000	0.00 %	
			5,500.00	5,500.00	0.00	2,750.00	-2,750.00	5,500.00	0.00	
GRADING										
12	ROADWAY EXCAVATION INCL. HAUL									
	89350.0000	C.Y.	7.0000	11.0000	57.14 %	10.0000	42.86 %	10.0000	42.86 %	
			625,450.00	982,850.00	357,400.00	893,500.00	268,050.00	893,500.00	268,050.00	
13	EMBANKMENT COMPACTION									
	12300.0000	C.Y.	2.5000	2.0000	-20.00 %	2.0000	-20.00 %	2.5000	0.00 %	
			30,750.00	24,600.00	-6,150.00	24,600.00	-6,150.00	30,750.00	0.00	
14	GEOSYNTHETIC REINFORCED SLOPE									
	2400.0000	S.F.	15.0000	11.0000	-26.67 %	25.0000	66.67 %	3.7500	-75.00 %	
			36,000.00	26,400.00	-9,600.00	60,000.00	24,000.00	9,000.00	-27,000.00	
15	SHOULDER FINISHING									
	0.4500	MI.	2,000.0000	7,000.0000	250.00 %	31,000.0000	1,450.00 %	5,000.0000	150.00 %	
			900.00	3,150.00	2,250.00	13,950.00	13,050.00	2,250.00	1,350.00	
16	WETLAND EXCAVATION INCL. HAUL									
	8000.0000	C.Y.	12.0000	12.0000	0.00 %	18.0000	50.00 %	18.0000	50.00 %	
			96,000.00	96,000.00	0.00	144,000.00	48,000.00	144,000.00	48,000.00	
DRAINAGE										
17	GRATE INLET TYPE 2									
	2.0000	EACH	2,000.0000	2,300.0000	15.00 %	2,500.0000	25.00 %	2,750.0000	37.50 %	
			4,000.00	4,600.00	600.00	5,000.00	1,000.00	5,500.00	1,500.00	
18	DROP INLET TYPE 1									
	1.0000	EACH	2,600.0000	2,200.0000	-15.38 %	1,450.0000	-44.23 %	5,000.0000	92.31 %	
			2,600.00	2,200.00	-400.00	1,450.00	-1,150.00	5,000.00	2,400.00	
19	HEAVY LOOSE RIPRAP									
	29.0000	C.Y.	60.0000	80.0000	33.33 %	65.0000	8.33 %	100.0000	66.67 %	
			1,740.00	2,320.00	580.00	1,885.00	145.00	2,900.00	1,160.00	

PS&E JOB NO : 11X308 REVISION NO :
 CONTRACT NO : 008328 REGION NO : 4
 VERSION NO : 9 WORK ORDER# : XL3172
 HWY : SR 000,014
 TITLE : SR 14
 MARBLE RD. VIC.
 SAFETY IMPROVEMENTS
 11X308
 PROJECT : HSIP-0014(040), NH-0014(040)
 COUNTY(S) : SKAMANIA

BIDS OPENED ON : Jun 27 2012
 AWARDED ON : Jul 18 2012

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
DRAINAGE									
20	QUARRY SPALLS								
	456.0000	C.Y.	38.0000	56.0000	47.37 %	41.0000	7.89 %	65.0000	71.05 %
			17,328.00	25,536.00	8,208.00	18,696.00	1,368.00	29,640.00	12,312.00
21	SCHEDULE A CULV. PIPE 18 IN. DIAM.								
	362.0000	L.F.	36.0000	45.0000	25.00 %	67.0000	86.11 %	55.0000	52.78 %
			13,032.00	16,290.00	3,258.00	24,254.00	11,222.00	19,910.00	6,878.00
22	SCHEDULE A CULV. PIPE 24 IN. DIAM.								
	81.0000	L.F.	57.0000	95.0000	66.67 %	86.0000	50.88 %	110.0000	92.98 %
			4,617.00	7,695.00	3,078.00	6,966.00	2,349.00	8,910.00	4,293.00
23	CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.								
	33.0000	L.F.	50.0000	45.0000	-10.00 %	62.0000	24.00 %	50.0000	0.00 %
			1,650.00	1,485.00	-165.00	2,046.00	396.00	1,650.00	0.00
24	BOX CULVERT EXTENSION								
		L.S.			-66.82 %		-18.55 %		-62.29 %
			33,150.00	11,000.00	-22,150.00	27,000.00	-6,150.00	12,500.00	-20,650.00
STORM SEWER									
25	CATCH BASIN TYPE 2 84 IN. DIAM.								
	1.0000	EACH	15,000.0000	12,000.0000	-20.00 %	6,000.0000	-60.00 %	9,000.0000	-40.00 %
			15,000.00	12,000.00	-3,000.00	6,000.00	-9,000.00	9,000.00	-6,000.00
WATER LINES									
26	SERVICE CONNECTION								
		L.S.			-87.50 %		-81.25 %		-81.25 %
			8,000.00	1,000.00	-7,000.00	1,500.00	-6,500.00	1,500.00	-6,500.00

PS&E JOB NO : 11X308 REVISION NO :
 CONTRACT NO : 008328 REGION NO : 4
 VERSION NO : 9 WORK ORDER# : XL3172
 HWY : SR 000,014
 TITLE : SR 14
 MARBLE RD. VIC.
 SAFETY IMPROVEMENTS
 11X308
 PROJECT : HSLIP-0014(040), NH-0014(040)
 COUNTY(S) : SKAMANIA

BIDS OPENED ON : Jun 27 2012
 AWARDED ON : Jul 18 2012

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
SURFACING									
27	CRUSHED SURFACING BASE COURSE								
	3724.0000	TON	25.0000	21.0000	-16.00 %	22.0000	-12.00 %	24.0000	-4.00 %
			93,100.00	78,204.00	-14,896.00	81,928.00	-11,172.00	89,376.00	-3,724.00
LIQUID ASPHALT									
28	ANTI-STRIPPING ADDITIVE								
		EST.			0.00 %		0.00 %		0.00 %
			8,600.00	8,600.00		8,600.00		8,600.00	
HOT MIX ASPHALT									
29	CRACK SEALING								
		EST.			0.00 %		0.00 %		0.00 %
			35,000.00	35,000.00		35,000.00		35,000.00	
30	PLANING BITUMINOUS PAVEMENT								
	690.0000	S.Y.	3.5000	8.5000	142.86 %	5.0000	42.86 %	6.5000	85.71 %
			2,415.00	5,865.00	3,450.00	3,450.00	1,035.00	4,485.00	2,070.00
31	HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22								
	120.0000	TON	95.0000	130.0000	36.84 %	125.0000	31.58 %	125.0000	31.58 %
			11,400.00	15,600.00	4,200.00	15,000.00	3,600.00	15,000.00	3,600.00
32	HMA CL. 1/2 IN. PG 64-22								
	4320.0000	TON	75.0000	90.0000	20.00 %	87.0000	16.00 %	86.5000	15.33 %
			324,000.00	388,800.00	64,800.00	375,840.00	51,840.00	373,680.00	49,680.00
33	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			40,000.00	40,000.00		40,000.00		40,000.00	
34	COMPACTION PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			2,820.00	2,820.00		2,820.00		2,820.00	
35	ASPHALT COST PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			11,000.00	11,000.00		11,000.00		11,000.00	

PS&E JOB NO : 11X308 REVISION NO :
 CONTRACT NO : 008328 REGION NO : 4
 VERSION NO : 9 WORK ORDER# : XL3172
 HWY : SR 000,014
 TITLE : SR 14
 MARBLE RD. VIC.
 SAFETY IMPROVEMENTS
 11X308
 PROJECT : HSP-0014(040), NH-0014(040)
 COUNTY(S) : SKAMANIA

BIDS OPENED ON : Jun 27 2012
 AWARDED ON : Jul 18 2012

	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
NUTTER CORPORATION DBA NUTTER	GOODFELLOW BROS., INC.	KERR CONTRACTORS, INC.	
UNDERGROUND UTILITIES CO. INC.	6135 NE 80TH AVE STE A3	395 SHENANDOAH LANE NE	
7211A NE 43RD AVE		97071-9771	
VANCOUVER WA 986611311	PORTLAND OR 972184033	WOODBURN OR 970711060	
CONTRACTOR NUMBER : 100170	CONTRACTOR NUMBER : 100296	CONTRACTOR NUMBER : 100450	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
36	HMA FOR APPROACH CL. 1/2 IN. PG 64-22	TON	125.0000	135.0000	8.00 %	125.0000	0.00 %	125.0000	0.00 %	
	60.0000		7,500.00	8,100.00	600.00	7,500.00	0.00	7,500.00	0.00	
37	LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			-2.00	-2.00		-2.00		-2.00		
EROSION CNTL AND ROADSIDE RESTORATION										
38	ESC LEAD	DAY	60.0000	60.0000	0.00 %	45.0000	-25.00 %	85.0000	41.67 %	
	70.0000		4,200.00	4,200.00	0.00	3,150.00	-1,050.00	5,950.00	1,750.00	
39	COMPOST BLANKET	S.Y.	3.0000	2.3000	-23.33 %	2.3000	-23.33 %	2.3000	-23.33 %	
	25770.0000		77,310.00	59,271.00	-18,039.00	59,271.00	-18,039.00	59,271.00	-18,039.00	
40	CHECK DAM	L.F.	6.3500	10.0000	57.48 %	8.0000	25.98 %	8.0000	25.98 %	
	300.0000		1,905.00	3,000.00	1,095.00	2,400.00	495.00	2,400.00	495.00	
41	INLET PROTECTION	EACH	85.0000	55.0000	-35.29 %	52.0000	-38.82 %	75.0000	-11.76 %	
	4.0000		340.00	220.00	-120.00	208.00	-132.00	300.00	-40.00	
42	STABILIZED CONSTRUCTION ENTRANCE	S.Y.	16.0000	10.0000	-37.50 %	16.0000	0.00 %	14.0000	-12.50 %	
	760.0000		12,160.00	7,600.00	-4,560.00	12,160.00	0.00	10,640.00	-1,520.00	
43	TIRE WASH	EACH	5,000.0000	1,500.0000	-70.00 %	7,000.0000	40.00 %	3,500.0000	-30.00 %	
	2.0000		10,000.00	3,000.00	-7,000.00	14,000.00	4,000.00	7,000.00	-3,000.00	
44	STREET CLEANING	HR	125.0000	100.0000	-20.00 %	125.0000	0.00 %	160.0000	28.00 %	
	30.0000		3,750.00	3,000.00	-750.00	3,750.00	0.00	4,800.00	1,050.00	
45	SILT FENCE	L.F.	5.0000	2.0000	-60.00 %	3.0000	-40.00 %	1.8000	-64.00 %	
	4770.0000		23,850.00	9,540.00	-14,310.00	14,310.00	-9,540.00	8,586.00	-15,264.00	

PS&E JOB NO : 11X308 REVISION NO :
 CONTRACT NO : 008328 REGION NO : 4
 VERSION NO : 9 WORK ORDER# : XL3172
 HWY : SR 000,014
 TITLE : SR 14
 MARBLE RD. VIC.
 SAFETY IMPROVEMENTS
 11X308
 PROJECT : HSLIP-0014(040), NH-0014(040)
 COUNTY(S) : SKAMANIA

BIDS OPENED ON : Jun 27 2012
 AWARDED ON : Jul 18 2012

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
46	COIR LOG									
	11600.0000	L.F.	8.0000	8.0000	0.00 %	7.5000	-6.25 %	7.5000	-6.25 %	
			92,800.00	92,800.00	0.00	87,000.00	-5,800.00	87,000.00	-5,800.00	
47	EROSION/WATER POLLUTION CONTROL									
	EST.				0.00 %		0.00 %		0.00 %	
			220,000.00	220,000.00		220,000.00		220,000.00		
48	SEEDING, FERTILIZING, AND MULCHING									
	7.8000	ACRE	3,000.0000	3,800.0000	26.67 %	3,800.0000	26.67 %	3,800.0000	26.67 %	
			23,400.00	29,640.00	6,240.00	29,640.00	6,240.00	29,640.00	6,240.00	
49	SEEDING, FERTILIZING, AND MULCHING - SITE WETLAND									
	3.3000	ACRE	4,000.0000	9,500.0000	137.50 %	9,500.0000	137.50 %	9,500.0000	137.50 %	
			13,200.00	31,350.00	18,150.00	31,350.00	18,150.00	31,350.00	18,150.00	
50	PSIPE TREE MIX ROADSIDE									
	430.0000	EACH	75.0000	80.0000	6.67 %	80.0000	6.67 %	80.0000	6.67 %	
			32,250.00	34,400.00	2,150.00	34,400.00	2,150.00	34,400.00	2,150.00	
51	PSIPE SHRUB MIX A									
	11310.0000	EACH	7.0000	3.5000	-50.00 %	3.5000	-50.00 %	3.5000	-50.00 %	
			79,170.00	39,585.00	-39,585.00	39,585.00	-39,585.00	39,585.00	-39,585.00	
52	PSIPE SHRUB MIX B									
	160.0000	EACH	5.0000	3.0000	-40.00 %	3.0000	-40.00 %	3.0000	-40.00 %	
			800.00	480.00	-320.00	480.00	-320.00	480.00	-320.00	
53	PSIPE SHRUB MIX C									
	880.0000	EACH	7.0000	4.0000	-42.86 %	4.0000	-42.86 %	3.8000	-45.71 %	
			6,160.00	3,520.00	-2,640.00	3,520.00	-2,640.00	3,344.00	-2,816.00	
54	SOIL AMENDMENT									
	320.0000	C.Y.	200.0000	300.0000	50.00 %	300.0000	50.00 %	300.0000	50.00 %	
			64,000.00	96,000.00	32,000.00	96,000.00	32,000.00	96,000.00	32,000.00	
55	BARK OR WOOD CHIP MULCH									
	2300.0000	C.Y.	25.0000	28.0000	12.00 %	28.0000	12.00 %	28.0000	12.00 %	
			57,500.00	64,400.00	6,900.00	64,400.00	6,900.00	64,400.00	6,900.00	
56	HIGH VISIBILITY FENCE									
	7360.0000	L.F.	3.0000	1.8000	-40.00 %	1.6500	-45.00 %	1.6000	-46.67 %	
			22,080.00	13,248.00	-8,832.00	12,144.00	-9,936.00	11,776.00	-10,304.00	

PS&E JOB NO : 11X308 REVISION NO :
 CONTRACT NO : 008328 REGION NO : 4
 VERSION NO : 9 WORK ORDER# : XL3172
 HWY : SR 000,014
 TITLE : SR 14
 MARBLE RD. VIC.
 SAFETY IMPROVEMENTS
 11X308
 PROJECT : HSLIP-0014(040), NH-0014(040)
 COUNTY(S) : SKAMANIA

BIDS OPENED ON : Jun 27 2012
 AWARDED ON : Jul 18 2012

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
57	SEED MIX - INJECTION									
	150.0000	LB.	100.0000	80.0000	-20.00 %	75.0000	-25.00 %	75.0000	-25.00 %	
			15,000.00	12,000.00	-3,000.00	11,250.00	-3,750.00	11,250.00	-3,750.00	
58	TOPSOIL TYPE B									
	26480.0000	S.Y.	1.5000	1.0000	-33.33 %	3.0000	100.00 %	2.4000	60.00 %	
			39,720.00	26,480.00	-13,240.00	79,440.00	39,720.00	63,552.00	23,832.00	
59	FINE COMPOST									
	7190.0000	S.Y.	6.0000	1.8000	-70.00 %	1.7000	-71.67 %	1.7000	-71.67 %	
			43,140.00	12,942.00	-30,198.00	12,223.00	-30,917.00	12,223.00	-30,917.00	
60	BARK OR WOOD CHIP MULCH									
	75980.0000	S.Y.	3.0000	2.3000	-23.33 %	2.3000	-23.33 %	2.3000	-23.33 %	
			227,940.00	174,754.00	-53,186.00	174,754.00	-53,186.00	174,754.00	-53,186.00	
61	TEMPORARY STREAM DIVERSION									
		EST.			0.00 %		0.00 %		0.00 %	
			40,000.00	40,000.00		40,000.00		40,000.00		
62	SOIL PREPARATION AREAS									
	8.7000	ACRE	3,000.0000	2,700.0000	-10.00 %	2,500.0000	-16.67 %	2,500.0000	-16.67 %	
			26,100.00	23,490.00	-2,610.00	21,750.00	-4,350.00	21,750.00	-4,350.00	
TRAFFIC										
63	EXTRUDED CURB									
	175.0000	L.F.	10.0000	20.0000	100.00 %	20.0000	100.00 %	12.5000	25.00 %	
			1,750.00	3,500.00	1,750.00	3,500.00	1,750.00	2,187.50	437.50	
64	BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST									
	1658.5000	L.F.	23.5000	28.0000	19.15 %	28.0000	19.15 %	28.6000	21.70 %	
			38,974.75	46,438.00	7,463.25	46,438.00	7,463.25	47,433.10	8,458.35	
65	BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST									
	730.0000	L.F.	26.0000	30.0000	15.38 %	31.0000	19.23 %	30.5000	17.31 %	
			18,980.00	21,900.00	2,920.00	22,630.00	3,650.00	22,265.00	3,285.00	
66	BEAM GUARDRAIL TYPE 31 - 11 FT. LONG POST									
	1170.0000	L.F.	30.0000	33.0000	10.00 %	39.0000	30.00 %	33.3500	11.17 %	
			35,100.00	38,610.00	3,510.00	45,630.00	10,530.00	39,019.50	3,919.50	

PS&E JOB NO : 11X308 REVISION NO :
 CONTRACT NO : 008328 REGION NO : 4
 VERSION NO : 9 WORK ORDER# : XL3172
 HWY : SR 000,014
 TITLE : SR 14
 MARBLE RD. VIC.
 SAFETY IMPROVEMENTS
 11X308
 PROJECT : HSLIP-0014(040), NH-0014(040)
 COUNTY(S) : SKAMANIA

BIDS OPENED ON : Jun 27 2012
 AWARDED ON : Jul 18 2012

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
67	BEAM GUARDRAIL TRANSITION SECTION TYPE 1 TO TYPE 31									
	2.0000 EACH		3,100.0000	750.0000	-75.81 %	375.0000	-87.90 %	715.2500	-76.93 %	
			6,200.00	1,500.00	-4,700.00	750.00	-5,450.00	1,430.50	-4,769.50	
68	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	12.0000 EACH		2,600.0000	2,000.0000	-23.08 %	2,825.0000	8.65 %	2,060.0000	-20.77 %	
			31,200.00	24,000.00	-7,200.00	33,900.00	2,700.00	24,720.00	-6,480.00	
69	BEAM GUARDRAIL BURIED TERMINAL TYPE 2									
	4.0000 L.F.		100.0000	60.0000	-40.00 %	250.0000	150.00 %	56.2500	-43.75 %	
			400.00	240.00	-160.00	1,000.00	600.00	225.00	-175.00	
70	PRECAST CONC. BARRIER TYPE 4									
	200.0000 L.F.		40.0000	40.0000	0.00 %	39.0000	-2.50 %	38.5000	-3.75 %	
			8,000.00	8,000.00	0.00	7,800.00	-200.00	7,700.00	-300.00	
71	TEMPORARY CONC. BARRIER									
	1500.0000 L.F.		26.0000	12.0000	-53.85 %	12.0000	-53.85 %	11.5000	-55.77 %	
			39,000.00	18,000.00	-21,000.00	18,000.00	-21,000.00	17,250.00	-21,750.00	
72	TEMPORARY IMPACT ATTENUATOR									
	2.0000 EACH		4,000.0000	900.0000	-77.50 %	900.0000	-77.50 %	875.0000	-78.13 %	
			8,000.00	1,800.00	-6,200.00	1,800.00	-6,200.00	1,750.00	-6,250.00	
73	RESETTING IMPACT ATTENUATOR									
	2.0000 EACH		960.0000	400.0000	-58.33 %	400.0000	-58.33 %	400.0000	-58.33 %	
			1,920.00	800.00	-1,120.00	800.00	-1,120.00	800.00	-1,120.00	
74	FLEXIBLE GUIDE POST									
	200.0000 EACH		35.0000	32.0000	-8.57 %	38.0000	8.57 %	30.1500	-13.86 %	
			7,000.00	6,400.00	-600.00	7,600.00	600.00	6,030.00	-970.00	
75	BARRIER DELINEATOR									
	80.0000 EACH		18.0000	1.4000	-92.22 %	1.2500	-93.06 %	1.2500	-93.06 %	
			1,440.00	112.00	-1,328.00	100.00	-1,340.00	100.00	-1,340.00	
76	PAINT LINE									
	16285.0000 L.F.		0.1600	0.2500	56.25 %	0.2500	56.25 %	0.2900	81.25 %	
			2,605.60	4,071.25	1,465.65	4,071.25	1,465.65	4,722.65	2,117.05	
77	PLASTIC STOP LINE									
	136.0000 L.F.		9.0000	18.0000	100.00 %	17.0000	88.89 %	11.0000	22.22 %	
			1,224.00	2,448.00	1,224.00	2,312.00	1,088.00	1,496.00	272.00	

PS&E JOB NO : 11X308 REVISION NO :
 CONTRACT NO : 008328 REGION NO : 4
 VERSION NO : 9 WORK ORDER# : XL3172
 HWY : SR 000,014
 TITLE : SR 14
 MARBLE RD. VIC.
 SAFETY IMPROVEMENTS
 11X308
 PROJECT : HSLIP-0014(040), NH-0014(040)
 COUNTY(S) : SKAMANIA

BIDS OPENED ON : Jun 27 2012
 AWARDED ON : Jul 18 2012

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	GOODFELLOW BROS., INC. 6135 NE 80TH AVE STE A3 PORTLAND OR 972184033 CONTRACTOR NUMBER : 100296	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
78	PLASTIC DRAINAGE MARKING									
	5.0000	EACH	32.0000	60.0000	87.50 %	55.0000	71.88 %	35.0000	9.38 %	
			160.00	300.00	140.00	275.00	115.00	175.00	15.00	
79	CENTERLINE RUMBLE STRIP									
	1.0000	MI.	1,700.0000	3,800.0000	123.53 %	3,850.0000	126.47 %	3,300.0000	94.12 %	
			1,700.00	3,800.00	2,100.00	3,850.00	2,150.00	3,300.00	1,600.00	
80	RECESSED PAVEMENT MARKER									
	0.8000	HUND	500.0000	2,400.0000	380.00 %	2,350.0000	370.00 %	2,000.0000	300.00 %	
			400.00	1,920.00	1,520.00	1,880.00	1,480.00	1,600.00	1,200.00	
81	TEMPORARY PAVEMENT MARKING									
	5000.0000	L.F.	0.3500	1.0000	185.71 %	0.8500	142.86 %	0.2000	-42.86 %	
			1,750.00	5,000.00	3,250.00	4,250.00	2,500.00	1,000.00	-750.00	
82	PERMANENT SIGNING									
		L.S.			-20.00 %		25.00 %		-25.00 %	
			20,000.00	16,000.00	-4,000.00	25,000.00	5,000.00	15,000.00	-5,000.00	
83	PORTABLE TEMPORARY TRAFFIC CONTROL SIGNAL									
		L.S.			-90.00 %		-70.00 %		-50.00 %	
			100,000.00	10,000.00	-90,000.00	30,000.00	-70,000.00	50,000.00	-50,000.00	
84	PORTABLE CHANGEABLE MESSAGE SIGN									
	800.0000	HR	5.5000	8.0000	45.45 %	5.0000	-9.09 %	5.0000	-9.09 %	
			4,400.00	6,400.00	2,000.00	4,000.00	-400.00	4,000.00	-400.00	
85	OTHER TEMPORARY TRAFFIC CONTROL									
		L.S.			-86.67 %		-87.92 %		-70.83 %	
			60,000.00	8,000.00	-52,000.00	7,250.00	-52,750.00	17,500.00	-42,500.00	
86	FLAGGERS AND SPOTTERS									
	3200.0000	HR	45.0000	49.0000	8.89 %	50.0000	11.11 %	46.2500	2.78 %	
			144,000.00	156,800.00	12,800.00	160,000.00	16,000.00	148,000.00	4,000.00	
87	OTHER TRAFFIC CONTROL LABOR									
	1600.0000	HR	45.0000	49.0000	8.89 %	40.0000	-11.11 %	50.0000	11.11 %	
			72,000.00	78,400.00	6,400.00	64,000.00	-8,000.00	80,000.00	8,000.00	
88	TRAFFIC CONTROL SUPERVISOR									
		L.S.			-88.00 %		-80.00 %		-46.67 %	
			75,000.00	9,000.00	-66,000.00	15,000.00	-60,000.00	40,000.00	-35,000.00	

PS&E JOB NO : 11X308 REVISION NO :
 CONTRACT NO : 008328 REGION NO : 4
 VERSION NO : 9 WORK ORDER# : XL3172
 HWY : SR 000,014
 TITLE : SR 14
 MARBLE RD. VIC.
 SAFETY IMPROVEMENTS
 11X308
 PROJECT : HSLIP-0014(040), NH-0014(040)
 COUNTY(S) : SKAMANIA

BIDS OPENED ON : Jun 27 2012
 AWARDED ON : Jul 18 2012

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	NUTTER CORPORATION DBA NUTTER			GOODFELLOW BROS., INC.			KERR CONTRACTORS, INC.	
	UNDERGROUND UTILITIES CO. INC.			6135 NE 80TH AVE STE A3			395 SHENANDOAH LANE NE	
	7211A NE 43RD AVE						97071-9771	
	VANCOUVER WA 986611311			PORTLAND OR 972184033			WOODBURN OR 970711060	
	CONTRACTOR NUMBER : 100170			CONTRACTOR NUMBER : 100296			CONTRACTOR NUMBER : 100450	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
TRAFFIC									
89	CONSTRUCTION SIGNS CLASS A								
	482.0000	S.F.	18.0000	20.0000	11.11 %	25.0000	38.89 %	20.0000	11.11 %
			8,676.00	9,640.00	964.00	12,050.00	3,374.00	9,640.00	964.00
90	TEMPORARY RUMBLE STRIP								
	324.0000	L.F.	20.7500	5.0000	-75.90 %	10.0000	-51.81 %	21.0000	1.20 %
			6,723.00	1,620.00	-5,103.00	3,240.00	-3,483.00	6,804.00	81.00
OTHER ITEMS									
91	TYPE B PROGRESS SCHEDULE								
		L.S.			0.00 %		100.00 %		0.00 %
			5,000.00	5,000.00	0.00	10,000.00	5,000.00	5,000.00	0.00
92	STRUCTURE EXCAVATION CLASS B INCL. HAUL								
	346.0000	C.Y.	10.0000	8.0000	-20.00 %	2.0000	-80.00 %	1.0000	-90.00 %
			3,460.00	2,768.00	-692.00	692.00	-2,768.00	346.00	-3,114.00
93	SHORING OR EXTRA EXCAVATION CLASS B								
	4660.0000	S.F.	0.4500	0.1000	-77.78 %	1.0000	122.22 %	0.0100	-97.78 %
			2,097.00	466.00	-1,631.00	4,660.00	2,563.00	46.60	-2,050.40
94	PLUGGING EXISTING PIPE								
	1.0000	EACH	1,000.0000	1,000.0000	0.00 %	500.0000	-50.00 %	200.0000	-80.00 %
			1,000.00	1,000.00	0.00	500.00	-500.00	200.00	-800.00
95	WIRE FENCE TYPE 2								
	1260.0000	L.F.	5.0000	5.0000	0.00 %	5.0000	0.00 %	4.8500	-3.00 %
			6,300.00	6,300.00	0.00	6,300.00	0.00	6,111.00	-189.00
96	REMOVING AND RESETTING WIRE FENCE								
	430.0000	L.F.	5.8000	7.0000	20.69 %	10.0000	72.41 %	7.3600	26.90 %
			2,494.00	3,010.00	516.00	4,300.00	1,806.00	3,164.80	670.80
97	SINGLE WIRE GATE 14 FT. WIDE								
	1.0000	EACH	900.0000	1,000.0000	11.11 %	1,200.0000	33.33 %	940.0000	4.44 %
			900.00	1,000.00	100.00	1,200.00	300.00	940.00	40.00
98	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN								
	1.0000	EACH	400.0000	500.0000	25.00 %	1,200.0000	200.00 %	400.0000	0.00 %
			400.00	500.00	100.00	1,200.00	800.00	400.00	0.00

PS&E JOB NO : 11X308 REVISION NO :
 CONTRACT NO : 008328 REGION NO : 4
 VERSION NO : 9 WORK ORDER# : XL3172
 HWY : SR 000,014
 TITLE : SR 14
 MARBLE RD. VIC.
 SAFETY IMPROVEMENTS
 11X308
 PROJECT : HSLIP-0014(040), NH-0014(040)
 COUNTY(S) : SKAMANIA

BIDS OPENED ON : Jun 27 2012
 AWARDED ON : Jul 18 2012

	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
NUTTER CORPORATION DBA NUTTER	GOODFELLOW BROS., INC.	KERR CONTRACTORS, INC.	
UNDERGROUND UTILITIES CO. INC.	6135 NE 80TH AVE STE A3	395 SHENANDOAH LANE NE	
7211A NE 43RD AVE		97071-9771	
VANCOUVER WA 986611311	PORTLAND OR 972184033	WOODBURN OR 970711060	
CONTRACTOR NUMBER : 100170	CONTRACTOR NUMBER : 100296	CONTRACTOR NUMBER : 100450	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
99	CLEANING EXISTING DRAINAGE STRUCTURE	L.S.			-80.00 %			-49.00 %		-40.00 %
			5,000.00	1,000.00	-4,000.00	2,550.00	-2,450.00	3,000.00	-2,000.00	
100	FORCE ACCOUNT DRAINAGE CONFLICTS	EST.			0.00 %			0.00 %		0.00 %
			5,000.00	5,000.00		5,000.00		5,000.00		
101	FORCE ACCOUNT SPRINGS OR SEEPAGE	EST.			0.00 %			0.00 %		0.00 %
			5,000.00	5,000.00		5,000.00		5,000.00		
102	FORCE ACCOUNT UTILITY SERVICE CONNECTION LOCATE	EST.			0.00 %			0.00 %		0.00 %
			5,000.00	5,000.00		5,000.00		5,000.00		
103	FORCE ACCOUNT VISUAL MITIGATION	EST.			0.00 %			0.00 %		0.00 %
			10,000.00	10,000.00		10,000.00		10,000.00		
104	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %		0.00 %
			25,000.00	25,000.00		25,000.00		25,000.00		
105	TRIMMING AND CLEANUP	L.S.			-85.71 %			-25.71 %		328.57 %
			7,000.00	1,000.00	-6,000.00	5,200.00	-1,800.00	30,000.00	23,000.00	
106	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %		0.00 %
			5.00	5.00		5.00		5.00		
107	MINOR CHANGE	CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00		
108	SPCC PLAN	L.S.			-80.00 %			-50.00 %		-80.00 %
			5,000.00	1,000.00	-4,000.00	2,500.00	-2,500.00	1,000.00	-4,000.00	
109	CONSTRUCTION GEOTEXTILE FOR DITCH LINING	S.Y.			66.67 %			133.33 %		0.00 %
	65.0000		3.0000	5.0000	66.67 %	7.0000	133.33 %	3.0000	0.00 %	
			195.00	325.00	130.00	455.00	260.00	195.00	0.00	

PS&E JOB NO : 11X308 REVISION NO :
 CONTRACT NO : 008328 REGION NO : 4
 VERSION NO : 9 WORK ORDER# : XL3172
 HWY : SR 000,014
 TITLE : SR 14
 MARBLE RD. VIC.
 SAFETY IMPROVEMENTS
 11X308
 PROJECT : HSLIP-0014(040), NH-0014(040)
 COUNTY(S) : SKAMANIA

BIDS OPENED ON : Jun 27 2012
 AWARDED ON : Jul 18 2012

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	NUTTER CORPORATION DBA NUTTER			GOODFELLOW BROS., INC.			KERR CONTRACTORS, INC.	
	UNDERGROUND UTILITIES CO. INC.			6135 NE 80TH AVE STE A3			395 SHENANDOAH LANE NE	
	7211A NE 43RD AVE						97071-9771	
	VANCOUVER WA 986611311			PORTLAND OR 972184033			WOODBURN OR 970711060	
	CONTRACTOR NUMBER : 100170			CONTRACTOR NUMBER : 100296			CONTRACTOR NUMBER : 100450	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
110	CONNECTION TO EXISTING CULVERT								
	1.0000	EACH	735.0000	36.05 %	1,000.0000	36.05 %	500.0000	-31.97 %	
			735.00	265.00	1,000.00	265.00	500.00	-235.00	
111	WETLAND HABITAT STRUCTURES								
	12.0000	EACH	1,500.0000	-56.67 %	750.0000	-50.00 %	650.0000	-56.67 %	
			18,000.00	-10,200.00	9,000.00	-9,000.00	7,800.00	-10,200.00	
112	WEED AND PEST CONTROL - CHEMICAL APPLICATION								
	40.0000	HR	130.0000	-38.46 %	80.0000	-38.46 %	80.0000	-38.46 %	
			5,200.00	-2,000.00	3,200.00	-2,000.00	3,200.00	-2,000.00	
113	WEED AND PEST CONTROL - HAND PULLING								
	80.0000	HR	100.0000	-50.00 %	50.0000	-50.00 %	50.0000	-50.00 %	
			8,000.00	-4,000.00	4,000.00	-4,000.00	4,000.00	-4,000.00	
CONTRACT TOTAL			\$3,844,523.35	-0.23%	\$3,898,505.25	1.40%	\$3,968,231.00	3.22%	
BASE TOTAL			\$3,844,523.35	-0.23%	\$3,898,505.25	1.40%	\$3,968,231.00	3.22%	

PS&E JOB NO : 11X308 REVISION NO :
 CONTRACT NO : 008328 REGION NO : 4
 VERSION NO : 9 WORK ORDER# : XL3172
 HWY : SR 000,014
 TITLE : SR 14
 MARBLE RD. VIC.
 SAFETY IMPROVEMENTS
 11X308
 PROJECT : HSLIP-0014(040), NH-0014(040)
 COUNTY(S) : SKAMANIA

BIDS OPENED ON : Jun 27 2012
 AWARDED ON : Jul 18 2012

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 THOMPSON BROS. EXCAVATING, INC 18211 NE 4TH PLAIN ROAD
 WILLIAM CHARLES CONSTRUCTION, 5920 W CLEARWATER AVE SUITE 20
 VANCOUVER WA 986829676 KENNEWICK WA 993361846
 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100665 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
PREPARATION									
1	MOBILIZATION	L.S.			-26.61 %			-45.67 %	
			351,550.00	258,000.00	-93,550.00	191,000.00	-160,550.00		
2	CLEARING AND GRUBBING								
	19.8000	ACRE	3,500.0000	5,000.0000	42.86 %	3,800.0000	8.57 %		
			69,300.00	99,000.00	29,700.00	75,240.00	5,940.00		
3	CLEARING AND GRUBBING - SITE SELECTIVE CLEARING								
	2.4000	ACRE	3,500.0000	6,700.0000	91.43 %	5,900.0000	68.57 %		
			8,400.00	16,080.00	7,680.00	14,160.00	5,760.00		
4	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			233.33 %		21.67 %		
			6,000.00	20,000.00	14,000.00	7,300.00	1,300.00		
5	REMOVING PORTION OF CONC. BOX CULV.	L.S.			2.86 %		-60.00 %		
			3,500.00	3,600.00	100.00	1,400.00	-2,100.00		
6	REMOVING CONC. BARRIER	L.F.			-14.29 %		250.00 %		
	400.0000		7.0000	6.0000	-14.29 %	24.5000	250.00 %		
			2,800.00	2,400.00	-400.00	9,800.00	7,000.00		
7	REMOVING GUARDRAIL	L.F.			16.67 %		18.33 %		
	4390.0000		3.0000	3.5000	16.67 %	3.5500	18.33 %		
			13,170.00	15,365.00	2,195.00	15,584.50	2,414.50		
8	REMOVING GUARDRAIL ANCHOR	EACH			10.00 %		-14.00 %		
	7.0000		250.0000	275.0000	10.00 %	215.0000	-14.00 %		
			1,750.00	1,925.00	175.00	1,505.00	-245.00		
9	REMOVING GUIDE POST	EACH			66.67 %		26.67 %		
	140.0000		6.0000	10.0000	66.67 %	7.6000	26.67 %		
			840.00	1,400.00	560.00	1,064.00	224.00		
10	REMOVING PAINT LINE	L.F.			100.00 %		100.00 %		
	3000.0000		0.5000	1.0000	100.00 %	1.0000	100.00 %		
			1,500.00	3,000.00	1,500.00	3,000.00	1,500.00		

PS&E JOB NO : 11X308 REVISION NO :
 CONTRACT NO : 008328 REGION NO : 4
 VERSION NO : 9 WORK ORDER# : XL3172
 HWY : SR 000,014
 TITLE : SR 14
 MARBLE RD. VIC.
 SAFETY IMPROVEMENTS
 11X308
 PROJECT : HSLIP-0014(040), NH-0014(040)
 COUNTY(S) : SKAMANIA

BIDS OPENED ON : Jun 27 2012
 AWARDED ON : Jul 18 2012

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 THOMPSON BROS. EXCAVATING, INC WILLIAM CHARLES CONSTRUCTION,
 18211 NE 4TH PLAIN ROAD 5920 W CLEARWATER AVE SUITE 20
 VANCOUVER WA 986829676 KENNEWICK WA 993361846
 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100665 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	% DIFF./ AMT.DIFF.
PREPARATION									
11	REMOVING WIRE FENCE								
	2750.0000	L.F.	2.0000	3.0000	50.00 %	3.2300	61.50 %		
			5,500.00	8,250.00	2,750.00	8,882.50	3,382.50		
GRADING									
12	ROADWAY EXCAVATION INCL. HAUL								
	89350.0000	C.Y.	7.0000	10.4500	49.29 %	11.0000	57.14 %		
			625,450.00	933,707.50	308,257.50	982,850.00	357,400.00		
13	EMBANKMENT COMPACTION								
	12300.0000	C.Y.	2.5000	1.7500	-30.00 %	3.6000	44.00 %		
			30,750.00	21,525.00	-9,225.00	44,280.00	13,530.00		
14	GEOSYNTHETIC REINFORCED SLOPE								
	2400.0000	S.F.	15.0000	3.0000	-80.00 %	7.2500	-51.67 %		
			36,000.00	7,200.00	-28,800.00	17,400.00	-18,600.00		
15	SHOULDER FINISHING								
	0.4500	MI.	2,000.0000	27,000.0000	1,250.00 %	10,950.0000	447.50 %		
			900.00	12,150.00	11,250.00	4,927.50	4,027.50		
16	WETLAND EXCAVATION INCL. HAUL								
	8000.0000	C.Y.	12.0000	13.7500	14.58 %	22.0000	83.33 %		
			96,000.00	110,000.00	14,000.00	176,000.00	80,000.00		
DRAINAGE									
17	GRATE INLET TYPE 2								
	2.0000	EACH	2,000.0000	2,500.0000	25.00 %	2,600.0000	30.00 %		
			4,000.00	5,000.00	1,000.00	5,200.00	1,200.00		
18	DROP INLET TYPE 1								
	1.0000	EACH	2,600.0000	4,000.0000	53.85 %	3,750.0000	44.23 %		
			2,600.00	4,000.00	1,400.00	3,750.00	1,150.00		
19	HEAVY LOOSE RIPRAP								
	29.0000	C.Y.	60.0000	70.0000	16.67 %	77.0000	28.33 %		
			1,740.00	2,030.00	290.00	2,233.00	493.00		

PS&E JOB NO : 11X308 REVISION NO :
 CONTRACT NO : 008328 REGION NO : 4
 VERSION NO : 9 WORK ORDER# : XL3172
 HWY : SR 000,014
 TITLE : SR 14
 MARBLE RD. VIC.
 SAFETY IMPROVEMENTS
 11X308
 PROJECT : HSIP-0014(040), NH-0014(040)
 COUNTY(S) : SKAMANIA

BIDS OPENED ON : Jun 27 2012
 AWARDED ON : Jul 18 2012

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 THOMPSON BROS. EXCAVATING, INC WILLIAM CHARLES CONSTRUCTION,
 18211 NE 4TH PLAIN ROAD 5920 W CLEARWATER AVE SUITE 20
 VANCOUVER WA 986829676 KENNEWICK WA 993361846
 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100665 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
DRAINAGE									
20	QUARRY SPALLS								
	456.0000	C.Y.	38.0000	75.0000	97.37 %	54.0000	42.11 %		
			17,328.00	34,200.00	16,872.00	24,624.00	7,296.00		
21	SCHEDULE A CULV. PIPE 18 IN. DIAM.								
	362.0000	L.F.	36.0000	35.0000	-2.78 %	32.0000	-11.11 %		
			13,032.00	12,670.00	-362.00	11,584.00	-1,448.00		
22	SCHEDULE A CULV. PIPE 24 IN. DIAM.								
	81.0000	L.F.	57.0000	50.0000	-12.28 %	42.0000	-26.32 %		
			4,617.00	4,050.00	-567.00	3,402.00	-1,215.00		
23	CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.								
	33.0000	L.F.	50.0000	40.0000	-20.00 %	46.0000	-8.00 %		
			1,650.00	1,320.00	-330.00	1,518.00	-132.00		
24	BOX CULVERT EXTENSION								
		L.S.			-21.57 %		-61.39 %		
			33,150.00	26,000.00	-7,150.00	12,800.00	-20,350.00		
STORM SEWER									
25	CATCH BASIN TYPE 2 84 IN. DIAM.								
	1.0000	EACH	15,000.0000	7,500.0000	-50.00 %	6,850.0000	-54.33 %		
			15,000.00	7,500.00	-7,500.00	6,850.00	-8,150.00		
WATER LINES									
26	SERVICE CONNECTION								
		L.S.			-68.75 %		41.25 %		
			8,000.00	2,500.00	-5,500.00	11,300.00	3,300.00		

PS&E JOB NO : 11X308 REVISION NO :
 CONTRACT NO : 008328 REGION NO : 4
 VERSION NO : 9 WORK ORDER# : XL3172
 HWY : SR 000,014
 TITLE : SR 14
 MARBLE RD. VIC.
 SAFETY IMPROVEMENTS
 11X308
 PROJECT : HSLIP-0014(040), NH-0014(040)
 COUNTY(S) : SKAMANIA

BIDS OPENED ON : Jun 27 2012
 AWARDED ON : Jul 18 2012

----- 4TH BIDDER ----- 5TH BIDDER -----
 THOMPSON BROS. EXCAVATING, INC WILLIAM CHARLES CONSTRUCTION,
 18211 NE 4TH PLAIN ROAD 5920 W CLEARWATER AVE SUITE 20
 VANCOUVER WA 986829676 KENNEWICK WA 993361846
 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100665 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
SURFACING										
27	CRUSHED SURFACING BASE COURSE									
	3724.0000	TON	25.0000	21.5000	-14.00 %	24.0000	-4.00 %			
			93,100.00	80,066.00	-13,034.00	89,376.00	-3,724.00			
LIQUID ASPHALT										
28	ANTI-STRIPPING ADDITIVE									
		EST.			0.00 %		0.00 %			
			8,600.00	8,600.00		8,600.00				
HOT MIX ASPHALT										
29	CRACK SEALING									
		EST.			0.00 %		0.00 %			
			35,000.00	35,000.00		35,000.00				
30	PLANING BITUMINOUS PAVEMENT									
	690.0000	S.Y.	3.5000	10.0000	185.71 %	18.3000	422.86 %			
			2,415.00	6,900.00	4,485.00	12,627.00	10,212.00			
31	HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22									
	120.0000	TON	95.0000	130.0000	36.84 %	135.0000	42.11 %			
			11,400.00	15,600.00	4,200.00	16,200.00	4,800.00			
32	HMA CL. 1/2 IN. PG 64-22									
	4320.0000	TON	75.0000	90.0000	20.00 %	93.0000	24.00 %			
			324,000.00	388,800.00	64,800.00	401,760.00	77,760.00			
33	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %			
			40,000.00	40,000.00		40,000.00				
34	COMPACTION PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %			
			2,820.00	2,820.00		2,820.00				
35	ASPHALT COST PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %			
			11,000.00	11,000.00		11,000.00				

PS&E JOB NO : 11X308 REVISION NO :
 CONTRACT NO : 008328 REGION NO : 4
 VERSION NO : 9 WORK ORDER# : XL3172
 HWY : SR 000,014
 TITLE : SR 14
 MARBLE RD. VIC.
 SAFETY IMPROVEMENTS
 11X308
 PROJECT : HSLIP-0014(040), NH-0014(040)
 COUNTY(S) : SKAMANIA

BIDS OPENED ON : Jun 27 2012
 AWARDED ON : Jul 18 2012

----- 4TH BIDDER ----- 5TH BIDDER -----
 THOMPSON BROS. EXCAVATING, INC WILLIAM CHARLES CONSTRUCTION,
 18211 NE 4TH PLAIN ROAD 5920 W CLEARWATER AVE SUITE 20
 VANCOUVER WA 986829676 KENNEWICK WA 993361846
 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100665 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
HOT MIX ASPHALT									
36	HMA FOR APPROACH CL. 1/2 IN. PG 64-22	TON	125.0000	130.0000	4.00 %	135.0000	8.00 %		
	60.0000		7,500.00	7,800.00	300.00	8,100.00	600.00		
37	LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		
			-2.00	-2.00		-2.00			
EROSION CNTL AND ROADSIDE RESTORATION									
38	ESC LEAD	DAY	60.0000	25.0000	-58.33 %	161.0000	168.33 %		
	70.0000		4,200.00	1,750.00	-2,450.00	11,270.00	7,070.00		
39	COMPOST BLANKET	S.Y.	3.0000	2.5000	-16.67 %	2.5000	-16.67 %		
	25770.0000		77,310.00	64,425.00	-12,885.00	64,425.00	-12,885.00		
40	CHECK DAM	L.F.	6.3500	7.0000	10.24 %	13.0000	104.72 %		
	300.0000		1,905.00	2,100.00	195.00	3,900.00	1,995.00		
41	INLET PROTECTION	EACH	85.0000	350.0000	311.76 %	75.0000	-11.76 %		
	4.0000		340.00	1,400.00	1,060.00	300.00	-40.00		
42	STABILIZED CONSTRUCTION ENTRANCE	S.Y.	16.0000	13.0000	-18.75 %	21.0000	31.25 %		
	760.0000		12,160.00	9,880.00	-2,280.00	15,960.00	3,800.00		
43	TIRE WASH	EACH	5,000.0000	5,000.0000	0.00 %	1,700.0000	-66.00 %		
	2.0000		10,000.00	10,000.00	0.00	3,400.00	-6,600.00		
44	STREET CLEANING	HR	125.0000	110.0000	-12.00 %	184.0000	47.20 %		
	30.0000		3,750.00	3,300.00	-450.00	5,520.00	1,770.00		
45	SILT FENCE	L.F.	5.0000	3.0000	-40.00 %	3.9000	-22.00 %		
	4770.0000		23,850.00	14,310.00	-9,540.00	18,603.00	-5,247.00		

PS&E JOB NO : 11X308 REVISION NO :
 CONTRACT NO : 008328 REGION NO : 4
 VERSION NO : 9 WORK ORDER# : XL3172
 HWY : SR 000,014
 TITLE : SR 14
 MARBLE RD. VIC.
 SAFETY IMPROVEMENTS
 11X308
 PROJECT : HSLIP-0014(040), NH-0014(040)
 COUNTY(S) : SKAMANIA

BIDS OPENED ON : Jun 27 2012
 AWARDED ON : Jul 18 2012

----- 4TH BIDDER ----- 5TH BIDDER -----
 THOMPSON BROS. EXCAVATING, INC WILLIAM CHARLES CONSTRUCTION,
 18211 NE 4TH PLAIN ROAD 5920 W CLEARWATER AVE SUITE 20
 VANCOUVER WA 986829676 KENNEWICK WA 993361846
 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100665 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
46	COIR LOG									
	11600.0000	L.F.	8.0000	7.7000	-3.75 %	6.7000	-16.25 %			
			92,800.00	89,320.00	-3,480.00	77,720.00	-15,080.00			
47	EROSION/WATER POLLUTION CONTROL									
	EST.				0.00 %		0.00 %			
			220,000.00	220,000.00		220,000.00				
48	SEEDING, FERTILIZING, AND MULCHING									
	7.8000	ACRE	3,000.0000	4,000.0000	33.33 %	4,100.0000	36.67 %			
			23,400.00	31,200.00	7,800.00	31,980.00	8,580.00			
49	SEEDING, FERTILIZING, AND MULCHING - SITE WETLAND									
	3.3000	ACRE	4,000.0000	10,000.0000	150.00 %	10,300.0000	157.50 %			
			13,200.00	33,000.00	19,800.00	33,990.00	20,790.00			
50	PSIPE TREE MIX ROADSIDE									
	430.0000	EACH	75.0000	85.0000	13.33 %	86.0000	14.67 %			
			32,250.00	36,550.00	4,300.00	36,980.00	4,730.00			
51	PSIPE SHRUB MIX A									
	11310.0000	EACH	7.0000	4.0000	-42.86 %	3.7500	-46.43 %			
			79,170.00	45,240.00	-33,930.00	42,412.50	-36,757.50			
52	PSIPE SHRUB MIX B									
	160.0000	EACH	5.0000	4.0000	-20.00 %	3.2500	-35.00 %			
			800.00	640.00	-160.00	520.00	-280.00			
53	PSIPE SHRUB MIX C									
	880.0000	EACH	7.0000	4.0000	-42.86 %	4.0000	-42.86 %			
			6,160.00	3,520.00	-2,640.00	3,520.00	-2,640.00			
54	SOIL AMENDMENT									
	320.0000	C.Y.	200.0000	320.0000	60.00 %	322.0000	61.00 %			
			64,000.00	102,400.00	38,400.00	103,040.00	39,040.00			
55	BARK OR WOOD CHIP MULCH									
	2300.0000	C.Y.	25.0000	30.0000	20.00 %	30.0000	20.00 %			
			57,500.00	69,000.00	11,500.00	69,000.00	11,500.00			
56	HIGH VISIBILITY FENCE									
	7360.0000	L.F.	3.0000	2.0000	-33.33 %	2.0000	-33.33 %			
			22,080.00	14,720.00	-7,360.00	14,720.00	-7,360.00			

PS&E JOB NO : 11X308 REVISION NO :
 CONTRACT NO : 008328 REGION NO : 4
 VERSION NO : 9 WORK ORDER# : XL3172
 HWY : SR 000,014
 TITLE : SR 14
 MARBLE RD. VIC.
 SAFETY IMPROVEMENTS
 11X308
 PROJECT : HSLIP-0014(040), NH-0014(040)
 COUNTY(S) : SKAMANIA

BIDS OPENED ON : Jun 27 2012
 AWARDED ON : Jul 18 2012

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 THOMPSON BROS. EXCAVATING, INC 18211 NE 4TH PLAIN ROAD
 WILLIAM CHARLES CONSTRUCTION, 5920 W CLEARWATER AVE SUITE 20
 VANCOUVER WA 986829676 KENNEWICK WA 993361846
 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100665 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CNTL AND ROADSIDE RESTORATION										
57	SEED MIX - INJECTION									
	150.0000	LB.	100.0000	80.0000	-20.00 %	80.0000	80.0000	-20.00 %		
			15,000.00	12,000.00	-3,000.00	12,000.00	12,000.00	-3,000.00		
58	TOPSOIL TYPE B									
	26480.0000	S.Y.	1.5000	3.5000	133.33 %	1.6200	1.6200	8.00 %		
			39,720.00	92,680.00	52,960.00	42,897.60	42,897.60	3,177.60		
59	FINE COMPOST									
	7190.0000	S.Y.	6.0000	2.0000	-66.67 %	1.8300	1.8300	-69.50 %		
			43,140.00	14,380.00	-28,760.00	13,157.70	13,157.70	-29,982.30		
60	BARK OR WOOD CHIP MULCH									
	75980.0000	S.Y.	3.0000	3.0000	0.00 %	2.4700	2.4700	-17.67 %		
			227,940.00	227,940.00	0.00	187,670.60	187,670.60	-40,269.40		
61	TEMPORARY STREAM DIVERSION									
		EST.			0.00 %			0.00 %		
			40,000.00	40,000.00		40,000.00	40,000.00			
62	SOIL PREPARATION AREAS									
	8.7000	ACRE	3,000.0000	2,600.0000	-13.33 %	2,700.0000	2,700.0000	-10.00 %		
			26,100.00	22,620.00	-3,480.00	23,490.00	23,490.00	-2,610.00		
TRAFFIC										
63	EXTRUDED CURB									
	175.0000	L.F.	10.0000	15.0000	50.00 %	13.5000	13.5000	35.00 %		
			1,750.00	2,625.00	875.00	2,362.50	2,362.50	612.50		
64	BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST									
	1658.5000	L.F.	23.5000	30.0000	27.66 %	30.7500	30.7500	30.85 %		
			38,974.75	49,755.00	10,780.25	50,998.88	50,998.88	12,024.13		
65	BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST									
	730.0000	L.F.	26.0000	34.0000	30.77 %	32.8000	32.8000	26.15 %		
			18,980.00	24,820.00	5,840.00	23,944.00	23,944.00	4,964.00		
66	BEAM GUARDRAIL TYPE 31 - 11 FT. LONG POST									
	1170.0000	L.F.	30.0000	37.0000	23.33 %	35.8000	35.8000	19.33 %		
			35,100.00	43,290.00	8,190.00	41,886.00	41,886.00	6,786.00		

PS&E JOB NO : 11X308 REVISION NO :
 CONTRACT NO : 008328 REGION NO : 4
 VERSION NO : 9 WORK ORDER# : XL3172
 HWY : SR 000,014
 TITLE : SR 14
 MARBLE RD. VIC.
 SAFETY IMPROVEMENTS
 11X308
 PROJECT : HSLP-0014(040), NH-0014(040)
 COUNTY(S) : SKAMANIA

BIDS OPENED ON : Jun 27 2012
 AWARDED ON : Jul 18 2012

----- 4TH BIDDER ----- 5TH BIDDER -----
 THOMPSON BROS. EXCAVATING, INC WILLIAM CHARLES CONSTRUCTION,
 18211 NE 4TH PLAIN ROAD 5920 W CLEARWATER AVE SUITE 20
 VANCOUVER WA 986829676 KENNEWICK WA 993361846
 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100665 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
TRAFFIC									
67	BEAM GUARDRAIL TRANSITION SECTION TYPE 1 TO TYPE 31								
	2.0000	EACH	3,100.0000	700.0000	-77.42 %	770.0000	-75.16 %		
			6,200.00	1,400.00	-4,800.00	1,540.00	-4,660.00		
68	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL								
	12.0000	EACH	2,600.0000	2,800.0000	7.69 %	2,215.0000	-14.81 %		
			31,200.00	33,600.00	2,400.00	26,580.00	-4,620.00		
69	BEAM GUARDRAIL BURIED TERMINAL TYPE 2								
	4.0000	L.F.	100.0000	550.0000	450.00 %	60.5000	-39.50 %		
			400.00	2,200.00	1,800.00	242.00	-158.00		
70	PRECAST CONC. BARRIER TYPE 4								
	200.0000	L.F.	40.0000	41.0000	2.50 %	41.0000	2.50 %		
			8,000.00	8,200.00	200.00	8,200.00	200.00		
71	TEMPORARY CONC. BARRIER								
	1500.0000	L.F.	26.0000	14.0000	-46.15 %	12.0000	-53.85 %		
			39,000.00	21,000.00	-18,000.00	18,000.00	-21,000.00		
72	TEMPORARY IMPACT ATTENUATOR								
	2.0000	EACH	4,000.0000	1,000.0000	-75.00 %	940.0000	-76.50 %		
			8,000.00	2,000.00	-6,000.00	1,880.00	-6,120.00		
73	RESETTING IMPACT ATTENUATOR								
	2.0000	EACH	960.0000	500.0000	-47.92 %	430.0000	-55.21 %		
			1,920.00	1,000.00	-920.00	860.00	-1,060.00		
74	FLEXIBLE GUIDE POST								
	200.0000	EACH	35.0000	35.0000	0.00 %	32.0000	-8.57 %		
			7,000.00	7,000.00	0.00	6,400.00	-600.00		
75	BARRIER DELINEATOR								
	80.0000	EACH	18.0000	2.0000	-88.89 %	16.0000	-11.11 %		
			1,440.00	160.00	-1,280.00	1,280.00	-160.00		
76	PAINT LINE								
	16285.0000	L.F.	0.1600	0.3500	118.75 %	0.3100	93.75 %		
			2,605.60	5,699.75	3,094.15	5,048.35	2,442.75		
77	PLASTIC STOP LINE								
	136.0000	L.F.	9.0000	15.0000	66.67 %	12.0000	33.33 %		
			1,224.00	2,040.00	816.00	1,632.00	408.00		

PS&E JOB NO : 11X308 REVISION NO :
 CONTRACT NO : 008328 REGION NO : 4
 VERSION NO : 9 WORK ORDER# : XL3172
 HWY : SR 000,014
 TITLE : SR 14
 MARBLE RD. VIC.
 SAFETY IMPROVEMENTS
 11X308
 PROJECT : HSLIP-0014(040), NH-0014(040)
 COUNTY(S) : SKAMANIA

BIDS OPENED ON : Jun 27 2012
 AWARDED ON : Jul 18 2012

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 THOMPSON BROS. EXCAVATING, INC WILLIAM CHARLES CONSTRUCTION,
 18211 NE 4TH PLAIN ROAD 5920 W CLEARWATER AVE SUITE 20
 VANCOUVER WA 986829676 KENNEWICK WA 993361846
 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100665 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
78	PLASTIC DRAINAGE MARKING									
	5.0000	EACH	32.0000	50.0000	56.25 %	37.0000	15.63 %			
			160.00	250.00	90.00	185.00	25.00			
79	CENTERLINE RUMBLE STRIP									
	1.0000	MI.	1,700.0000	3,500.0000	105.88 %	3,500.0000	105.88 %			
			1,700.00	3,500.00	1,800.00	3,500.00	1,800.00			
80	RECESSED PAVEMENT MARKER									
	0.8000	HUND	500.0000	2,300.0000	360.00 %	2,150.0000	330.00 %			
			400.00	1,840.00	1,440.00	1,720.00	1,320.00			
81	TEMPORARY PAVEMENT MARKING									
	5000.0000	L.F.	0.3500	1.0000	185.71 %	1.0000	185.71 %			
			1,750.00	5,000.00	3,250.00	5,000.00	3,250.00			
82	PERMANENT SIGNING									
		L.S.			-25.00 %		15.50 %			
			20,000.00	15,000.00	-5,000.00	23,100.00	3,100.00			
83	PORTABLE TEMPORARY TRAFFIC CONTROL SIGNAL									
		L.S.			-63.00 %		-79.00 %			
			100,000.00	37,000.00	-63,000.00	21,000.00	-79,000.00			
84	PORTABLE CHANGEABLE MESSAGE SIGN									
	800.0000	HR	5.5000	1.0000	-81.82 %	3.2300	-41.27 %			
			4,400.00	800.00	-3,600.00	2,584.00	-1,816.00			
85	OTHER TEMPORARY TRAFFIC CONTROL									
		L.S.			-71.67 %		-60.67 %			
			60,000.00	17,000.00	-43,000.00	23,600.00	-36,400.00			
86	FLAGGERS AND SPOTTERS									
	3200.0000	HR	45.0000	46.0000	2.22 %	50.0000	11.11 %			
			144,000.00	147,200.00	3,200.00	160,000.00	16,000.00			
87	OTHER TRAFFIC CONTROL LABOR									
	1600.0000	HR	45.0000	46.0000	2.22 %	53.0000	17.78 %			
			72,000.00	73,600.00	1,600.00	84,800.00	12,800.00			
88	TRAFFIC CONTROL SUPERVISOR									
		L.S.			-95.33 %		-56.93 %			
			75,000.00	3,500.00	-71,500.00	32,300.00	-42,700.00			

PS&E JOB NO : 11X308 REVISION NO :
 CONTRACT NO : 008328 REGION NO : 4
 VERSION NO : 9 WORK ORDER# : XL3172
 HWY : SR 000,014
 TITLE : SR 14
 MARBLE RD. VIC.
 SAFETY IMPROVEMENTS
 11X308
 PROJECT : HSLIP-0014(040), NH-0014(040)
 COUNTY(S) : SKAMANIA

BIDS OPENED ON : Jun 27 2012
 AWARDED ON : Jul 18 2012

----- 4TH BIDDER ----- 5TH BIDDER -----
 THOMPSON BROS. EXCAVATING, INC WILLIAM CHARLES CONSTRUCTION,
 18211 NE 4TH PLAIN ROAD 5920 W CLEARWATER AVE SUITE 20
 VANCOUVER WA 986829676 KENNEWICK WA 993361846
 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100665 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
89	CONSTRUCTION SIGNS CLASS A									
	482.0000	S.F.	18.0000	18.0000	0.00 %	23.0000	27.78 %			
			8,676.00	8,676.00	0.00	11,086.00	2,410.00			
90	TEMPORARY RUMBLE STRIP									
	324.0000	L.F.	20.7500	25.0000	20.48 %	22.0000	6.02 %			
			6,723.00	8,100.00	1,377.00	7,128.00	405.00			
OTHER ITEMS										
91	TYPE B PROGRESS SCHEDULE									
		L.S.			0.00 %		0.00 %			
			5,000.00	5,000.00	0.00	5,000.00	0.00			
92	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	346.0000	C.Y.	10.0000	12.0000	20.00 %	2.4500	-75.50 %			
			3,460.00	4,152.00	692.00	847.70	-2,612.30			
93	SHORING OR EXTRA EXCAVATION CLASS B									
	4660.0000	S.F.	0.4500	1.0000	122.22 %	0.5800	28.89 %			
			2,097.00	4,660.00	2,563.00	2,702.80	605.80			
94	PLUGGING EXISTING PIPE									
	1.0000	EACH	1,000.0000	300.0000	-70.00 %	133.0000	-86.70 %			
			1,000.00	300.00	-700.00	133.00	-867.00			
95	WIRE FENCE TYPE 2									
	1260.0000	L.F.	5.0000	4.5000	-10.00 %	4.3000	-14.00 %			
			6,300.00	5,670.00	-630.00	5,418.00	-882.00			
96	REMOVING AND RESETTNG WIRE FENCE									
	430.0000	L.F.	5.8000	6.5000	12.07 %	6.4500	11.21 %			
			2,494.00	2,795.00	301.00	2,773.50	279.50			
97	SINGLE WIRE GATE 14 FT. WIDE									
	1.0000	EACH	900.0000	550.0000	-38.89 %	537.0000	-40.33 %			
			900.00	550.00	-350.00	537.00	-363.00			
98	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN									
	1.0000	EACH	400.0000	2,000.0000	400.00 %	444.0000	11.00 %			
			400.00	2,000.00	1,600.00	444.00	44.00			

PS&E JOB NO : 11X308 REVISION NO :
 CONTRACT NO : 008328 REGION NO : 4
 VERSION NO : 9 WORK ORDER# : XL3172
 HWY : SR 000,014
 TITLE : SR 14
 MARBLE RD. VIC.
 SAFETY IMPROVEMENTS
 11X308
 PROJECT : HSLIP-0014(040), NH-0014(040)
 COUNTY(S) : SKAMANIA

BIDS OPENED ON : Jun 27 2012
 AWARDED ON : Jul 18 2012

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 THOMPSON BROS. EXCAVATING, INC WILLIAM CHARLES CONSTRUCTION,
 18211 NE 4TH PLAIN ROAD 5920 W CLEARWATER AVE SUITE 20
 VANCOUVER WA 986829676 KENNEWICK WA 993361846
 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100665 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
99	CLEANING EXISTING DRAINAGE STRUCTURE	L.S.								
			5,000.00	2,500.00	-50.00 %		369.00	-92.62 %		
100	FORCE ACCOUNT DRAINAGE CONFLICTS	EST.								
			5,000.00	5,000.00	0.00 %		5,000.00	0.00 %		
101	FORCE ACCOUNT SPRINGS OR SEEPAGE	EST.								
			5,000.00	5,000.00	0.00 %		5,000.00	0.00 %		
102	FORCE ACCOUNT UTILITY SERVICE CONNECTION LOCATE	EST.								
			5,000.00	5,000.00	0.00 %		5,000.00	0.00 %		
103	FORCE ACCOUNT VISUAL MITIGATION	EST.								
			10,000.00	10,000.00	0.00 %		10,000.00	0.00 %		
104	ROADSIDE CLEANUP	EST.								
			25,000.00	25,000.00	0.00 %		25,000.00	0.00 %		
105	TRIMMING AND CLEANUP	L.S.								
			7,000.00	5,500.00	-21.43 %		3,715.00	-46.93 %		
106	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.								
			5.00	5.00	0.00 %		5.00	0.00 %		
107	MINOR CHANGE	CALC								
			-1.00	-1.00	0.00 %		-1.00	0.00 %		
108	SPCC PLAN	L.S.								
			5,000.00	500.00	-90.00 %		475.00	-90.50 %		
109	CONSTRUCTION GEOTEXTILE FOR DITCH LINING	S.Y.								
	65.0000		3.0000	3.0000	0.00 %		8.7000	190.00 %		
			195.00	195.00	0.00		565.50	370.50		

PS&E JOB NO : 11X308 REVISION NO :
 CONTRACT NO : 008328 REGION NO : 4
 VERSION NO : 9 WORK ORDER# : XL3172
 HWY : SR 000,014
 TITLE : SR 14
 MARBLE RD. VIC.
 SAFETY IMPROVEMENTS
 11X308
 PROJECT : HSLIP-0014(040), NH-0014(040)
 COUNTY(S) : SKAMANIA

BIDS OPENED ON : Jun 27 2012
 AWARDED ON : Jul 18 2012

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 THOMPSON BROS. EXCAVATING, INC WILLIAM CHARLES CONSTRUCTION,
 18211 NE 4TH PLAIN ROAD 5920 W CLEARWATER AVE SUITE 20
 VANCOUVER WA 986829676 KENNEWICK WA 993361846
 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100665 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
110	CONNECTION TO EXISTING CULVERT									
	1.0000	EACH	735.0000	1,000.0000	36.05 %	890.0000	21.09 %			
			735.00	1,000.00	265.00	890.00	155.00			
111	WETLAND HABITAT STRUCTURES									
	12.0000	EACH	1,500.0000	750.0000	-50.00 %	1,100.0000	-26.67 %			
			18,000.00	9,000.00	-9,000.00	13,200.00	-4,800.00			
112	WEED AND PEST CONTROL - CHEMICAL APPLICATION									
	40.0000	HR	130.0000	85.0000	-34.62 %	86.0000	-33.85 %			
			5,200.00	3,400.00	-1,800.00	3,440.00	-1,760.00			
113	WEED AND PEST CONTROL - HAND PULLING									
	80.0000	HR	100.0000	55.0000	-45.00 %	53.0000	-47.00 %			
			8,000.00	4,400.00	-3,600.00	4,240.00	-3,760.00			
CONTRACT TOTAL			<u>\$3,844,523.35</u>	<u>\$3,999,713.25</u>	4.04%	<u>\$4,001,223.13</u>	4.08%		\$0.00	
BASE TOTAL			<u>\$3,844,523.35</u>	<u>\$3,999,713.25</u>	4.04%	<u>\$4,001,223.13</u>	4.08%		NO BID THIS ALTERNATE	