

PS&E JOB NO : 11Z014 REVISION NO :
 CONTRACT NO : 000000 REGION NO : 6
 VERSION NO : 1 WORK ORDER# : RW5106
 HWY : SR 395
 TITLE : US 395
 MARKET ST. COMMERCIAL
 DEMO NO. 1
 11Z014
 PROJECT :
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Sep 15 2011
 AWARDED ON : Sep 16 2011
 ----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 ROB'S DEMOLITION, INC. STATON COMPANIES TALISMAN CONSTRUCTION SERVICE
 8420 E WOODLAND PARK DR 85386 HWY 99 S 3828 E QUEEN AVE-99217
 97405-9542 97405-9542 PO BOX 6189
 SPOKANE WA 992179235 EUGENE OR 974010020 SPOKANE WA 992170903
 CONTRACTOR NUMBER : 100509 CONTRACTOR NUMBER : 100556 CONTRACTOR NUMBER : 100446

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	REMOVAL OF STRUCTURE AND OBSTRUCTION									
	L.S.				-16.42 %			-0.15 %		40.03 %
			305,104.00	255,000.00	-50,104.00	304,650.00	-454.00	427,234.00	122,130.00	
2	REMOVING CONC. BARRIER									
	420.0000	L.F.	8.0000	3.0000	-62.50 %	10.0000	25.00 %	2.0000	-75.00 %	
			3,360.00	1,260.00	-2,100.00	4,200.00	840.00	840.00	-2,520.00	
3	REMOVING CHAIN LINK FENCE									
	670.0000	L.F.	2.5000	1.0000	-60.00 %	2.0000	-20.00 %	2.8000	12.00 %	
			1,675.00	670.00	-1,005.00	1,340.00	-335.00	1,876.00	201.00	
4	REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL									
	L.S.				-4.63 %		57.96 %		7.72 %	
			110,947.00	105,813.00	-5,134.00	175,250.00	64,303.00	119,515.00	8,568.00	
OTHER ITEMS										
5	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.				0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
6	MINOR CHANGE									
	CALC				0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
7	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS									
	CALC				0.00 %		0.00 %		0.00 %	
			1,000.00	1,000.00		1,000.00		1,000.00		
CONTRACT TOTAL			<u>\$422,090.00</u>	<u>\$363,747.00</u>	<u>-13.82%</u>	<u>\$486,444.00</u>	<u>15.25%</u>	<u>\$550,469.00</u>	<u>30.42%</u>	
BASE TOTAL			<u>\$422,090.00</u>	<u>\$363,747.00</u>	<u>-13.82%</u>	<u>\$486,444.00</u>	<u>15.25%</u>	<u>\$550,469.00</u>	<u>30.42%</u>	

PS&E JOB NO : 11Z014 REVISION NO :
 CONTRACT NO : 000000 REGION NO : 6
 VERSION NO : 1 WORK ORDER# : RW5106
 HWY : SR 395
 TITLE : US 395
 MARKET ST. COMMERCIAL
 DEMO NO. 1
 11Z014
 PROJECT :
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Sep 15 2011
 AWARDED ON : Sep 16 2011

----- 4TH BIDDER -----
 3 KINGS ENVIRONMENTAL, INC.
 1311 SE GRACE AVE
 98604-3526
 BATTLE GROUND WA 986040280
 CONTRACTOR NUMBER : 100077

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION					
1	REMOVAL OF STRUCTURE AND OBSTRUCTION				
		L.S.			30.62 %
			305,104.00	398,533.00	93,429.00
2	REMOVING CONC. BARRIER				
	420.0000	L.F.	8.0000	7.0000	-12.50 %
			3,360.00	2,940.00	-420.00
3	REMOVING CHAIN LINK FENCE				
	670.0000	L.F.	2.5000	1.5000	-40.00 %
			1,675.00	1,005.00	-670.00
4	REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL				
		L.S.			137.51 %
			110,947.00	263,505.00	152,558.00
OTHER ITEMS					
5	REIMBURSEMENT FOR THIRD PARTY DAMAGE				
		EST.			0.00 %
			5.00	5.00	
6	MINOR CHANGE				
		CALC			0.00 %
			-1.00	-1.00	
7	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS				
		CALC			0.00 %
			1,000.00	1,000.00	
CONTRACT TOTAL			<u>\$422,090.00</u>	<u>\$666,987.00</u>	<u>58.02%</u>
BASE TOTAL			<u>\$422,090.00</u>	<u>\$666,987.00</u>	<u>58.02%</u>