

PS&E JOB NO : 12B011 REVISION NO :
 CONTRACT NO : 008343 REGION NO : 2
 VERSION NO : 3 WORK ORDER# : XL4131
 HWY : SR 002,097,20
 TITLE : NCR ROADSIDE IMPROVEMENTS
 CURVE SIGNAGE UPDATE
 PROJECT : 12B011
 COUNTY(S) : CHELAN, KING, OKANOGAN

BIDS OPENED ON : Jul 12 2012
 AWARDED ON : Jul 16 2012

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CONSTRUCTION AHEAD, INC. DBA 307 N DAYTON ST BLDG 2 99336-3649 KENNEWICK WA 993360616 CONTRACTOR NUMBER : 100342	SHARP-LINE INDUSTRIES, INC. 3117 E FERRY ST 99202-3871 SPOKANE WA 992111971 CONTRACTOR NUMBER : 100363	CORAL CONSTRUCTION COMPANY 10780 SW CLUTTER RD SHERWOOD OR 97140-9563 WILSONVILLE OR 970700347 CONTRACTOR NUMBER : 188245

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	9,600.00	-34.90 %	6,250.00	-3,350.00	18,000.00	87.50 %	28,000.00	191.67 %
TRAFFIC										
2	PERMANENT SIGNING	L.S.	102,251.00	5.21 %	107,574.20	5,323.20	156,130.00	52.69 %	210,000.00	105.38 %
3	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.	50,838.00	-2.15 %	49,744.60	-1,093.40	86,500.00	70.15 %	46,000.00	-9.52 %
OTHER ITEMS										
4	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5.00	0.00 %	5.00	0.00	5.00	0.00 %	5.00	0.00 %
5	MINOR CHANGE	CALC	-1.00	0.00 %	-1.00	-1.00	-1.00	0.00 %	-1.00	0.00 %
6	SPCC PLAN	L.S.	1,000.00	-24.00 %	760.00	-240.00	300.00	-70.00 %	1,000.00	0.00 %
CONTRACT TOTAL			\$163,693.00	0.39%	\$164,332.80		\$260,934.00	59.40%	\$285,004.00	74.11%
BASE TOTAL			\$163,693.00	0.39%	\$164,332.80		\$260,934.00	59.40%	\$285,004.00	74.11%