

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 12C501
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MAX J. KUNEY COMPANY FLATIRON WEST, INC GUY F. ATKINSON CONSTRUCTION,
 120 N RALPH ST 18702 NORTH CREEK PARKWAY #201 707 SOUTH GRADY WAY SUITE 500
 99202-4795
 SPOKANE WA 992020008 BOTHELL WA 980118019 RENTON WA 980573224
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	9,563,692.00	-9.55 %	8,650,000.00	-913,692.00	10,000,000.00	436,308.00	10,000,000.00	436,308.00
2	CLEARING AND GRUBBING									
	22.8000	ACRE	4,000.0000	-2.50 %	3,900.0000	-91,000.00	7,000.0000	75.00 %	10,000.0000	150.00 %
			91,200.00	-2,280.00	88,920.00	-2,280.00	159,600.00	68,400.00	228,000.00	136,800.00
3	TREE REMOVAL	L.S.	42,000.00	-60.00 %	16,800.00	-25,200.00	18,000.00	-24,000.00	28,000.00	-14,000.00
4	REMOVING DRAINAGE STRUCTURE									
	64.0000	EACH	400.0000	31.25 %	525.0000	125.0000	550.0000	37.50 %	500.0000	25.00 %
			25,600.00	8,000.00	33,600.00	8,000.00	35,200.00	9,600.00	32,000.00	6,400.00
5	REMOVING DRAINAGE PIPE									
	3281.0000	L.F.	13.0000	15.38 %	15.0000	2.0000	16.0000	23.08 %	16.5000	26.92 %
			42,653.00	6,562.00	49,215.00	6,562.00	52,496.00	9,843.00	54,136.50	11,483.50
6	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.	322,175.00	-6.88 %	300,000.00	-22,175.00	250,000.00	-72,175.00	220,000.00	-102,175.00
7	REMOVING SHAFT OBSTRUCTIONS	EST.	466,000.00	0.00 %	466,000.00	0.00 %	466,000.00	0.00 %	466,000.00	0.00 %
8	REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS	EST.	31,000.00	0.00 %	31,000.00	0.00 %	31,000.00	0.00 %	31,000.00	0.00 %
9	REMOVING PORTION OF EXISTING BRIDGE NO. 5/445W	L.S.	25,000.00	60.00 %	40,000.00	15,000.00	118,000.00	93,000.00	50,000.00	25,000.00
10	REMOVING EXISTING BRIDGE NO. 5/444	L.S.	1,000,000.00	-50.00 %	500,000.00	-500,000.00	500,000.00	-500,000.00	725,000.00	-275,000.00
11	REMOVING EXISTING BRIDGE NO. 5/448	L.S.	1,000,000.00	-65.00 %	350,000.00	-650,000.00	260,000.00	-740,000.00	350,000.00	-650,000.00

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 12C501
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	FLATIRON WEST, INC 18702 NORTH CREEK PARKWAY #201 707 SOUTH GRADY WAY SUITE 500 BOTHELL WA 980118019 CONTRACTOR NUMBER : 100982	GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
12	REMOVING EXISTING R-14 WALL	L.S.			219.15 %			517.02 %		431.91 %
			4,700.00	15,000.00	10,300.00	29,000.00	24,300.00	25,000.00	20,300.00	
13	REMOVING EXISTING I5SB WALL	L.S.			157.14 %			28.57 %		185.71 %
			17,500.00	45,000.00	27,500.00	22,500.00	5,000.00	50,000.00	32,500.00	
14	REMOVING EXISTING N-15S WALL	L.S.			14.94 %			-30.11 %		129.89 %
			21,750.00	25,000.00	3,250.00	15,200.00	-6,550.00	50,000.00	28,250.00	
15	REMOVING EXISTING SBN WALL	L.S.			37.50 %			172.50 %		400.00 %
			4,000.00	5,500.00	1,500.00	10,900.00	6,900.00	20,000.00	16,000.00	
16	REMOVING CEMENT CONC. SIDEWALK	S.Y.			-64.44 %			-61.11 %		-55.56 %
	1020.0000		13.5000	4.8000	-8,874.00	5.2500	-8,415.00	6.0000	-7,650.00	
			13,770.00	4,896.00		5,355.00		6,120.00		
17	REMOVING CEMENT CONC. CURB AND GUTTER	L.F.			-39.29 %			-35.71 %		-42.86 %
	2480.0000		7.0000	4.2500	-6,820.00	4.5000	-6,200.00	4.0000	-7,440.00	
			17,360.00	10,540.00		11,160.00		9,920.00		
18	REMOVING ASPHALT CONC. PAVEMENT	S.Y.			56.25 %			62.50 %		50.00 %
	9135.0000		4.0000	6.2500	20,553.75	6.5000	22,837.50	6.0000	18,270.00	
			36,540.00	57,093.75		59,377.50		54,810.00		
19	REMOVING CONC. BARRIER	L.F.			-77.50 %			-25.00 %		-75.00 %
	18050.0000		4.0000	0.9000	-55,955.00	3.0000	-18,050.00	1.0000	-54,150.00	
			72,200.00	16,245.00		54,150.00		18,050.00		
20	REMOVING GUARDRAIL	L.F.			-20.00 %			-18.75 %		-12.50 %
	4800.0000		4.0000	3.2000	-3,840.00	3.2500	-3,600.00	3.5000	-2,400.00	
			19,200.00	15,360.00		15,600.00		16,800.00		
21	REMOVING IMPACT ATTENUATOR	EACH			7.41 %			15.74 %		48.15 %
	2.0000		2,700.0000	2,900.0000	400.00	3,125.0000	850.00	4,000.0000	2,600.00	
			5,400.00	5,800.00		6,250.00		8,000.00		
22	REMOVING GUARDRAIL ANCHOR	EACH			-9.52 %			-2.38 %		19.05 %
	18.0000		210.0000	190.0000	-360.00	205.0000	-90.00	250.0000	720.00	
			3,780.00	3,420.00		3,690.00		4,500.00		

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 PROJECT : 12C501
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MAX J. KUNEY COMPANY FLATIRON WEST, INC GUY F. ATKINSON CONSTRUCTION,
 120 N RALPH ST 18702 NORTH CREEK PARKWAY #201 707 SOUTH GRADY WAY SUITE 500
 99202-4795
 SPOKANE WA 992020008 BOTHELL WA 980118019 RENTON WA 980573224
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
23	REMOVING TEMPORARY PAVEMENT MARKING									
	592430.0000	L.F.	0.2700	0.2500	-7.41 %	0.3500	29.63 %	0.3500	29.63 %	
			159,956.10	148,107.50	-11,848.60	207,350.50	47,394.40	207,350.50	47,394.40	
24	REMOVING PAINT LINE									
	144060.0000	L.F.	0.3500	0.2500	-28.57 %	0.3500	0.00 %	0.3500	0.00 %	
			50,421.00	36,015.00	-14,406.00	50,421.00	0.00	50,421.00	0.00	
25	REMOVING PLASTIC LINE									
	13600.0000	L.F.	0.5500	1.0000	81.82 %	0.9500	72.73 %	1.0000	81.82 %	
			7,480.00	13,600.00	6,120.00	12,920.00	5,440.00	13,600.00	6,120.00	
26	REMOVING PLASTIC TRAFFIC MARKING									
	43.0000	EACH	43.0000	80.0000	86.05 %	60.0000	39.53 %	70.0000	62.79 %	
			1,849.00	3,440.00	1,591.00	2,580.00	731.00	3,010.00	1,161.00	
27	REMOVING RAISED PAVEMENT MARKER									
	29.5000	HUND	130.0000	275.0000	111.54 %	154.0000	18.46 %	200.0000	53.85 %	
			3,835.00	8,112.50	4,277.50	4,543.00	708.00	5,900.00	2,065.00	
28	REMOVING CHAIN LINK FENCE									
	3670.0000	L.F.	3.5000	3.5000	0.00 %	4.0000	14.29 %	4.0000	14.29 %	
			12,845.00	12,845.00	0.00	14,680.00	1,835.00	14,680.00	1,835.00	
29	REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL									
		L.S.			114.82 %		101.93 %		-46.29 %	
			18,620.00	40,000.00	21,380.00	37,600.00	18,980.00	10,000.00	-8,620.00	
GRADING										
30	ROADWAY EXCAVATION INCL. HAUL									
	185710.0000	C.Y.	13.0000	16.7500	28.85 %	20.0000	53.85 %	20.0000	53.85 %	
			2,414,230.00	3,110,642.50	696,412.50	3,714,200.00	1,299,970.00	3,714,200.00	1,299,970.00	
31	ROADWAY EXCAVATION INCL. HAUL - AREA NE POND									
	11955.0000	C.Y.	9.0000	16.5000	83.33 %	18.5000	105.56 %	16.0000	77.78 %	
			107,595.00	197,257.50	89,662.50	221,167.50	113,572.50	191,280.00	83,685.00	
32	ROADWAY EXCAVATION INCL. HAUL - AREA NW POND									
	17720.0000	C.Y.	9.0000	16.5000	83.33 %	18.5000	105.56 %	16.0000	77.78 %	
			159,480.00	292,380.00	132,900.00	327,820.00	168,340.00	283,520.00	124,040.00	

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 PROJECT : 12C501
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MAX J. KUNY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	FLATIRON WEST, INC 18702 NORTH CREEK PARKWAY #20 99202-4795 BOTHELL WA 980118019 CONTRACTOR NUMBER : 100982	GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
GRADING									
33	ROADWAY EXCAVATION INCL. HAUL - AREA VAULT 1								
	4200.0000	C.Y.	9.0000	17.8000	97.78 %	18.5000	105.56 %	10.0000	11.11 %
			37,800.00	74,760.00	36,960.00	77,700.00	39,900.00	42,000.00	4,200.00
34	ROADWAY EXCAVATION INCL. HAUL - AREA ACCESS ROAD								
	80.0000	C.Y.	9.0000	27.0000	200.00 %	29.0000	222.22 %	25.0000	177.78 %
			720.00	2,160.00	1,440.00	2,320.00	1,600.00	2,000.00	1,280.00
35	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL								
	2120.0000	C.Y.	25.0000	21.0000	-16.00 %	22.0000	-12.00 %	20.0000	-20.00 %
			53,000.00	44,520.00	-8,480.00	46,640.00	-6,360.00	42,400.00	-10,600.00
36	SELECT BORROW INCL. HAUL								
	1000.0000	TON	18.0000	11.0000	-38.89 %	11.5000	-36.11 %	18.0000	0.00 %
			18,000.00	11,000.00	-7,000.00	11,500.00	-6,500.00	18,000.00	0.00
37	GRAVEL BORROW INCL. HAUL								
	59620.0000	TON	12.0000	12.0000	0.00 %	15.0000	25.00 %	12.0000	0.00 %
			715,440.00	715,440.00	0.00	894,300.00	178,860.00	715,440.00	0.00
38	VAULT CONTENT MATERIAL AND LINER EXCAV. INCL HAUL								
	12530.0000	TON	43.8100	37.0000	-15.54 %	33.7500	-22.96 %	38.0000	-13.26 %
			548,939.30	463,610.00	-85,329.30	422,887.50	-126,051.80	476,140.00	-72,799.30
DRAINAGE									
39	DITCH EXCAVATION INCL. HAUL								
	220.0000	C.Y.	20.0000	33.0000	65.00 %	35.0000	75.00 %	30.0000	50.00 %
			4,400.00	7,260.00	2,860.00	7,700.00	3,300.00	6,600.00	2,200.00
40	CONCRETE INLET								
	20.0000	EACH	1,000.0000	1,000.0000	0.00 %	1,150.0000	15.00 %	1,475.0000	47.50 %
			20,000.00	20,000.00	0.00	23,000.00	3,000.00	29,500.00	9,500.00
41	GRATE INLET TYPE 2								
	147.0000	EACH	1,700.0000	2,100.0000	23.53 %	2,550.0000	50.00 %	2,525.0000	48.53 %
			249,900.00	308,700.00	58,800.00	374,850.00	124,950.00	371,175.00	121,275.00
42	TRENCH DRAIN SYSTEM								
	993.0000	L.F.	154.0000	125.0000	-18.83 %	135.0000	-12.34 %	135.0000	-12.34 %
			152,922.00	124,125.00	-28,797.00	134,055.00	-18,867.00	134,055.00	-18,867.00

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 PROJECT : 12C501
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MAX J. KUNEY COMPANY FLATIRON WEST, INC GUY F. ATKINSON CONSTRUCTION,
 120 N RALPH ST 18702 NORTH CREEK PARKWAY #201 707 SOUTH GRADY WAY SUITE 500
 99202-4795
 SPOKANE WA 992020008 BOTHELL WA 980118019 RENTON WA 980573224
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
43	DROP INLET TYPE 1									
	2.0000	EACH	3,300.0000	3,400.0000	3.03 %	3,650.0000	10.61 %	3,825.0000	15.91 %	
			6,600.00	6,800.00	200.00	7,300.00	700.00	7,650.00	1,050.00	
44	CEMENT CONC. GUTTER									
	4106.0000	L.F.	22.5000	19.0000	-15.56 %	16.0000	-28.89 %	15.0000	-33.33 %	
			92,385.00	78,014.00	-14,371.00	65,696.00	-26,689.00	61,590.00	-30,795.00	
45	BRIDGE DRAIN CONVEYANCE									
		L.S.			-19.09 %		53.07 %		9.34 %	
			22,865.00	18,500.00	-4,365.00	35,000.00	12,135.00	25,000.00	2,135.00	
46	QUARRY SPALLS									
	4435.0000	TON	22.0000	19.5000	-11.36 %	24.0000	9.09 %	23.0000	4.55 %	
			97,570.00	86,482.50	-11,087.50	106,440.00	8,870.00	102,005.00	4,435.00	
47	UNDERDRAIN PIPE 6 IN. DIAM.									
	7398.0000	L.F.	10.0000	12.5000	25.00 %	13.0000	30.00 %	9.0000	-10.00 %	
			73,980.00	92,475.00	18,495.00	96,174.00	22,194.00	66,582.00	-7,398.00	
48	UNDERDRAIN PIPE 18 IN. DIAM.									
	1330.0000	L.F.	55.0000	39.0000	-29.09 %	46.0000	-16.36 %	30.0000	-45.45 %	
			73,150.00	51,870.00	-21,280.00	61,180.00	-11,970.00	39,900.00	-33,250.00	
49	DRAIN PIPE 6 IN. DIAM.									
	1332.0000	L.F.	20.0000	21.0000	5.00 %	26.0000	30.00 %	27.0000	35.00 %	
			26,640.00	27,972.00	1,332.00	34,632.00	7,992.00	35,964.00	9,324.00	
50	DRAIN PIPE 8 IN. DIAM.									
	213.0000	L.F.	40.0000	58.0000	45.00 %	61.0000	52.50 %	25.0000	-37.50 %	
			8,520.00	12,354.00	3,834.00	12,993.00	4,473.00	5,325.00	-3,195.00	
51	DRAIN PIPE 12 IN. DIAM.									
	425.0000	L.F.	40.0000	39.0000	-2.50 %	42.0000	5.00 %	33.0000	-17.50 %	
			17,000.00	16,575.00	-425.00	17,850.00	850.00	14,025.00	-2,975.00	
52	HIGH DENSITY POLYETHYLENE (HDPE) UNDERDRAIN PIPE 6 IN.D									
	972.0000	L.F.	45.0000	21.0000	-53.33 %	22.0000	-51.11 %	20.0000	-55.56 %	
			43,740.00	20,412.00	-23,328.00	21,384.00	-22,356.00	19,440.00	-24,300.00	
53	HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 12 IN. DIAM.									
	2030.0000	L.F.	45.0000	39.0000	-13.33 %	56.0000	24.44 %	41.0000	-8.89 %	
			91,350.00	79,170.00	-12,180.00	113,680.00	22,330.00	83,230.00	-8,120.00	

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 PROJECT : 12C501
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MAX J. KUNEY COMPANY FLATIRON WEST, INC GUY F. ATKINSON CONSTRUCTION,
 120 N RALPH ST 18702 NORTH CREEK PARKWAY #201 707 SOUTH GRADY WAY SUITE 500
 99202-4795
 SPOKANE WA 992020008 BOTHELL WA 980118019 RENTON WA 980573224
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
54	HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 18 IN. DIAM.									
	170.0000	L.F.	100.0000	55.0000	-45.00 %	78.0000	-22.00 %	83.0000	-17.00 %	
			17,000.00	9,350.00	-7,650.00	13,260.00	-3,740.00	14,110.00	-2,890.00	
55	HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 24 IN. DIAM.									
	301.0000	L.F.	165.0000	95.0000	-42.42 %	133.0000	-19.39 %	107.0000	-35.15 %	
			49,665.00	28,595.00	-21,070.00	40,033.00	-9,632.00	32,207.00	-17,458.00	
56	CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.									
	562.0000	L.F.	55.0000	62.0000	12.73 %	92.0000	67.27 %	51.0000	-7.27 %	
			30,910.00	34,844.00	3,934.00	51,704.00	20,794.00	28,662.00	-2,248.00	
57	FLOW FILL PIPE									
	708.0000	C.Y.	140.0000	90.0000	-35.71 %	100.0000	-28.57 %	130.0000	-7.14 %	
			99,120.00	63,720.00	-35,400.00	70,800.00	-28,320.00	92,040.00	-7,080.00	
58	PUMP - TEMPORARY DRAINAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			2,613,000.00	2,613,000.00		2,613,000.00		2,613,000.00		
STORM SEWER										
59	CATCH BASIN TYPE 1L									
	4.0000	EACH	1,500.0000	1,900.0000	26.67 %	2,025.0000	35.00 %	1,900.0000	26.67 %	
			6,000.00	7,600.00	1,600.00	8,100.00	2,100.00	7,600.00	1,600.00	
60	CATCH BASIN TYPE 1									
	11.0000	EACH	1,100.0000	1,100.0000	0.00 %	1,175.0000	6.82 %	1,600.0000	45.45 %	
			12,100.00	12,100.00	0.00	12,925.00	825.00	17,600.00	5,500.00	
61	CATCH BASIN TYPE 2 48 IN. DIAM.									
	25.0000	EACH	2,600.0000	2,800.0000	7.69 %	3,725.0000	43.27 %	2,750.0000	5.77 %	
			65,000.00	70,000.00	5,000.00	93,125.00	28,125.00	68,750.00	3,750.00	
62	CATCH BASIN TYPE 2 60 IN. DIAM.									
	6.0000	EACH	3,500.0000	5,150.0000	47.14 %	6,900.0000	97.14 %	4,000.0000	14.29 %	
			21,000.00	30,900.00	9,900.00	41,400.00	20,400.00	24,000.00	3,000.00	
63	CATCH BASIN TYPE 2 72 IN. DIAM.									
	5.0000	EACH	6,000.0000	6,450.0000	7.50 %	9,425.0000	57.08 %	5,500.0000	-8.33 %	
			30,000.00	32,250.00	2,250.00	47,125.00	17,125.00	27,500.00	-2,500.00	

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 12C501
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MAX J. KUNEW COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	FLATIRON WEST, INC 18702 NORTH CREEK PARKWAY #201 707 SOUTH GRADY WAY SUITE 500 BOTHELL WA 980118019 CONTRACTOR NUMBER : 100982	GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STORM SEWER										
64	TESTING STORM SEWER PIPE 22616.0000	L.F.	2.0000 45,232.00	2.1500 48,624.40	7.50 % 3,392.40	2.5000 56,540.00	25.00 % 11,308.00	2.0000 45,232.00	0.00 % 0.00	
65	CL. IV REINF. CONC. STORM SEWER PIPE 15 IN. DIAM. 36.0000	L.F.	90.0000 3,240.00	92.0000 3,312.00	2.22 % 72.00	99.0000 3,564.00	10.00 % 324.00	100.0000 3,600.00	11.11 % 360.00	
66	CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM. 3652.0000	L.F.	40.0000 146,080.00	54.0000 197,208.00	35.00 % 51,128.00	70.0000 255,640.00	75.00 % 109,560.00	62.0000 226,424.00	55.00 % 80,344.00	
67	CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM. 3526.0000	L.F.	53.0000 186,878.00	70.0000 246,820.00	32.08 % 59,942.00	90.0000 317,340.00	69.81 % 130,462.00	79.0000 278,554.00	49.06 % 91,676.00	
68	CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM. 377.0000	L.F.	80.0000 30,160.00	140.0000 52,780.00	75.00 % 22,620.00	145.0000 54,665.00	81.25 % 24,505.00	110.0000 41,470.00	37.50 % 11,310.00	
69	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 4173.0000	L.F.	30.0000 125,190.00	38.0000 158,574.00	26.67 % 33,384.00	46.0000 191,958.00	53.33 % 66,768.00	37.0000 154,401.00	23.33 % 29,211.00	
70	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 8021.0000	L.F.	35.0000 280,735.00	45.0000 360,945.00	28.57 % 80,210.00	54.0000 433,134.00	54.29 % 152,399.00	57.0000 457,197.00	62.86 % 176,462.00	
71	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM. 833.0000	L.F.	55.0000 45,815.00	58.0000 48,314.00	5.45 % 2,499.00	59.0000 49,147.00	7.27 % 3,332.00	66.0000 54,978.00	20.00 % 9,163.00	
72	SCHEDULE B STORM SEWER PIPE 18 IN. DIAM. 68.0000	L.F.	55.0000 3,740.00	48.0000 3,264.00	-12.73 % -476.00	50.0000 3,400.00	-9.09 % -340.00	109.0000 7,412.00	98.18 % 3,672.00	
73	SCHEDULE B STORM SEWER PIPE 24 IN. DIAM. 154.0000	L.F.	60.0000 9,240.00	58.0000 8,932.00	-3.33 % -308.00	60.0000 9,240.00	0.00 % 0.00	125.0000 19,250.00	108.33 % 10,010.00	

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 PROJECT : 12C501
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 MAX J. KUNEY COMPANY FLATIRON WEST, INC GUY F. ATKINSON CONSTRUCTION,
 120 N RALPH ST 18702 NORTH CREEK PARKWAY #201 707 SOUTH GRADY WAY SUITE 500
 99202-4795
 SPOKANE WA 992020008 BOTHELL WA 980118019 RENTON WA 980573224
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STORM SEWER										
74	TRENCHLESS PIPE 24 IN. DIAM.									
	157.0000	L.F.	500.0000	510.0000	2.00 %	430.0000	-14.00 %	560.0000	12.00 %	
			78,500.00	80,070.00	1,570.00	67,510.00	-10,990.00	87,920.00	9,420.00	
WATER LINES										
75	DUCTILE IRON STORM SEWER PIPE 12 IN. DIAM.									
	239.0000	L.F.	85.0000	120.0000	41.18 %	125.0000	47.06 %	80.0000	-5.88 %	
			20,315.00	28,680.00	8,365.00	29,875.00	9,560.00	19,120.00	-1,195.00	
76	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
77	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
STRUCTURE										
78	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	20971.0000	C.Y.	20.0000	15.5000	-22.50 %	15.5000	-22.50 %	17.0000	-15.00 %	
			419,420.00	325,050.50	-94,369.50	325,050.50	-94,369.50	356,507.00	-62,913.00	
79	SOIL EXCAVATION FOR SHAFT INCLUDING HAUL									
	5090.0000	C.Y.	250.0000	300.0000	20.00 %	325.0000	30.00 %	300.0000	20.00 %	
			1,272,500.00	1,527,000.00	254,500.00	1,654,250.00	381,750.00	1,527,000.00	254,500.00	
80	SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 5/445E									
		L.S.			-18.18 %		-49.09 %		163.64 %	
			55,000.00	45,000.00	-10,000.00	28,000.00	-27,000.00	145,000.00	90,000.00	
81	SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 5/448									
		L.S.			-50.00 %		16.67 %		-58.33 %	
			60,000.00	30,000.00	-30,000.00	70,000.00	10,000.00	25,000.00	-35,000.00	
82	SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 5/444									
		L.S.			633.33 %		100.00 %		433.33 %	
			15,000.00	110,000.00	95,000.00	30,000.00	15,000.00	80,000.00	65,000.00	

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 PROJECT : 12C501
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MAX J. KUNY COMPANY FLATIRON WEST, INC GUY F. ATKINSON CONSTRUCTION,
 120 N RALPH ST 18702 NORTH CREEK PARKWAY #201 707 SOUTH GRADY WAY SUITE 500
 99202-4795
 SPOKANE WA 992020008 BOTHELL WA 980118019 RENTON WA 980573224
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
83	SHORING OR EXTRA EXCAVATION CL. A - RETAINING WALL	L.S.			96.44 %			-41.49 %		184.21 %
			598,158.00	1,175,000.00	576,842.00	350,000.00	-248,158.00	1,700,000.00	1,101,842.00	
84	VERTICAL SHORING PILE	L.F.			66.67 %			56.94 %		16.67 %
	37970.0000		18.0000	30.0000	66.67 %	28.2500	56.94 %	21.0000	16.67 %	
			683,460.00	1,139,100.00	455,640.00	1,072,652.50	389,192.50	797,370.00	113,910.00	
85	GRAVEL BACKFILL FOR WALL	C.Y.			-23.33 %			3.33 %		-10.00 %
	8619.0000		30.0000	23.0000	-23.33 %	31.0000	3.33 %	27.0000	-10.00 %	
			258,570.00	198,237.00	-60,333.00	267,189.00	8,619.00	232,713.00	-25,857.00	
86	FURNISHING & PLACING TEMP. CASING FOR 6'-0" DIA. SHAFT	L.F.			-88.00 %			-88.80 %		-88.00 %
	950.0000		250.0000	30.0000	-88.00 %	28.0000	-88.80 %	30.0000	-88.00 %	
			237,500.00	28,500.00	-209,000.00	26,600.00	-210,900.00	28,500.00	-209,000.00	
87	FURNISHING & PLACING TEMP. CASING FOR 7'-0" DIA. SHAFT	L.F.			-90.00 %			-90.67 %		-90.00 %
	990.0000		300.0000	30.0000	-90.00 %	28.0000	-90.67 %	30.0000	-90.00 %	
			297,000.00	29,700.00	-267,300.00	27,720.00	-269,280.00	29,700.00	-267,300.00	
88	FURNISHING & PLACING TEMP. CASING FOR 8'-0" DIA. SHAFT	L.F.			-91.43 %			-92.00 %		-91.43 %
	607.0000		350.0000	30.0000	-91.43 %	28.0000	-92.00 %	30.0000	-91.43 %	
			212,450.00	18,210.00	-194,240.00	16,996.00	-195,454.00	18,210.00	-194,240.00	
89	FURNISHING & PLACING TEMP. CASING FOR 11'-0" DIA. SHAFT	L.F.			-94.00 %			-94.40 %		-94.00 %
	87.0000		500.0000	30.0000	-94.00 %	28.0000	-94.40 %	30.0000	-94.00 %	
			43,500.00	2,610.00	-40,890.00	2,436.00	-41,064.00	2,610.00	-40,890.00	
90	FURNISHING PERMANENT CASING FOR 7'-0" DIAM. SHAFT	L.F.			-45.00 %			-25.00 %		-30.00 %
	210.0000		500.0000	275.0000	-45.00 %	375.0000	-25.00 %	350.0000	-30.00 %	
			105,000.00	57,750.00	-47,250.00	78,750.00	-26,250.00	73,500.00	-31,500.00	
91	FURNISHING PERMANENT CASING FOR 8'-0" DIAM. SHAFT	L.F.			66.67 %			95.83 %		100.00 %
	134.0000		600.0000	1,000.0000	66.67 %	1,175.0000	95.83 %	1,200.0000	100.00 %	
			80,400.00	134,000.00	53,600.00	157,450.00	77,050.00	160,800.00	80,400.00	
92	FURNISHING PERMANENT CASING FOR 11'-0" DIA. SHAFT	L.F.			300.00 %			337.50 %		375.00 %
	36.0000		800.0000	3,200.0000	300.00 %	3,500.0000	337.50 %	3,800.0000	375.00 %	
			28,800.00	115,200.00	86,400.00	126,000.00	97,200.00	136,800.00	108,000.00	
93	FURNISHING AND INSTALLING THERMAL WIRE	L.F.			60.00 %			70.00 %		100.00 %
	27910.0000		5.0000	8.0000	60.00 %	8.5000	70.00 %	10.0000	100.00 %	
			139,550.00	223,280.00	83,730.00	237,235.00	97,685.00	279,100.00	139,550.00	

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 12C501
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MAX J. KUNEY COMPANY FLATIRON WEST, INC GUY F. ATKINSON CONSTRUCTION,
 120 N RALPH ST 18702 NORTH CREEK PARKWAY #201 707 SOUTH GRADY WAY SUITE 500
 99202-4795
 SPOKANE WA 992020008 BOTHELL WA 980118019 RENTON WA 980573224
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE										
94	PLACING PERMANENT CASING FOR 7'-0" DIAM. SHAFT									
	20.0000	EACH	4,000.0000	11,000.0000	175.00 %	12,200.0000	205.00 %	12,000.0000	200.00 %	
			80,000.00	220,000.00	140,000.00	244,000.00	164,000.00	240,000.00	160,000.00	
95	PLACING PERMANENT CASING FOR 8'-0" DIAM. SHAFT									
	13.0000	EACH	5,000.0000	11,000.0000	120.00 %	13,000.0000	160.00 %	12,000.0000	140.00 %	
			65,000.00	143,000.00	78,000.00	169,000.00	104,000.00	156,000.00	91,000.00	
96	PLACING PERMANENT CASING FOR 11'-0" DIAM. SHAFT									
	2.0000	EACH	6,000.0000	11,000.0000	83.33 %	39,000.0000	550.00 %	12,000.0000	100.00 %	
			12,000.00	22,000.00	10,000.00	78,000.00	66,000.00	24,000.00	12,000.00	
97	COLUMN SILO FOR 8'-0" DIAMETER SHAFT									
	47.0000	L.F.	1,000.0000	1,200.0000	20.00 %	2,900.0000	190.00 %	950.0000	-5.00 %	
			47,000.00	56,400.00	9,400.00	136,300.00	89,300.00	44,650.00	-2,350.00	
98	COLUMN SILO FOR 11'-0" DIAMETER SHAFT									
	30.0000	L.F.	1,500.0000	2,500.0000	66.67 %	3,900.0000	160.00 %	725.0000	-51.67 %	
			45,000.00	75,000.00	30,000.00	117,000.00	72,000.00	21,750.00	-23,250.00	
99	CASING SHORING									
	396.0000	L.F.	500.0000	1.0000	-99.80 %	565.0000	13.00 %	90.0000	-82.00 %	
			198,000.00	396.00	-197,604.00	223,740.00	25,740.00	35,640.00	-162,360.00	
100	ST. REINF. BAR FOR BRIDGE									
	960500.0000	LB.	1.0000	0.7500	-25.00 %	1.1000	10.00 %	1.1000	10.00 %	
			960,500.00	720,375.00	-240,125.00	1,056,550.00	96,050.00	1,056,550.00	96,050.00	
101	ST. REINF. BAR FOR RETAINING WALL									
	570207.0000	LB.	1.0000	0.7500	-25.00 %	1.1000	10.00 %	1.0000	0.00 %	
			570,207.00	427,655.25	-142,551.75	627,227.70	57,020.70	570,207.00	0.00	
102	ST. REINF. BAR FOR SHAFT									
	1000300.0000	LB.	1.0000	0.7500	-25.00 %	0.9500	-5.00 %	1.0500	5.00 %	
			1,000,300.00	750,225.00	-250,075.00	950,285.00	-50,015.00	1,050,315.00	50,015.00	
103	CONC. CLASS 4000 FOR BRIDGE									
	3191.0000	C.Y.	550.0000	650.0000	18.18 %	700.0000	27.27 %	575.0000	4.55 %	
			1,755,050.00	2,074,150.00	319,100.00	2,233,700.00	478,650.00	1,834,825.00	79,775.00	
104	CONC. CLASS 4000 FOR RETAINING WALL									
	6541.5000	C.Y.	500.0000	630.0000	26.00 %	500.0000	0.00 %	485.0000	-3.00 %	
			3,270,750.00	4,121,145.00	850,395.00	3,270,750.00	0.00	3,172,627.50	-98,122.50	

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 PROJECT : 12C501
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	FLATIRON WEST, INC 18702 NORTH CREEK PARKWAY #20 707 SOUTH GRADY WAY SUITE 500 BOTHELL WA 980118019 CONTRACTOR NUMBER : 100982	GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STRUCTURE											
105	CONC. CLASS 4000P FOR SHAFT										
	4712.0000	C.Y.	200.0000	175.0000	-12.50 %	150.0000	-25.00 %	155.0000	-22.50 %		
			942,400.00	824,600.00	-117,800.00	706,800.00	-235,600.00	730,360.00	-212,040.00		
106	CONC. CLASS 5000 FOR BRIDGE										
	489.0000	C.Y.	650.0000	850.0000	30.77 %	500.0000	-23.08 %	365.0000	-43.85 %		
			317,850.00	415,650.00	97,800.00	244,500.00	-73,350.00	178,485.00	-139,365.00		
107	BR. NO. 5/445E PIER 3 POST-TENSIONING										
		L.S.			-70.00 %		-68.33 %		-16.67 %		
			300,000.00	90,000.00	-210,000.00	95,000.00	-205,000.00	250,000.00	-50,000.00		
108	PRESTRESSED CONC. GIRDER UF60G5										
	2760.0000	L.F.	600.0000	560.0000	-6.67 %	720.0000	20.00 %	690.0000	15.00 %		
			1,656,000.00	1,545,600.00	-110,400.00	1,987,200.00	331,200.00	1,904,400.00	248,400.00		
109	PRESTRESSED CONC. GIRDER WF74G										
	2900.0000	L.F.	300.0000	275.0000	-8.33 %	335.0000	11.67 %	370.0000	23.33 %		
			870,000.00	797,500.00	-72,500.00	971,500.00	101,500.00	1,073,000.00	203,000.00		
110	PRESTRESSED CONC. GIRDER W83G										
	5590.0000	L.F.	350.0000	300.0000	-14.29 %	350.0000	0.00 %	360.0000	2.86 %		
			1,956,500.00	1,677,000.00	-279,500.00	1,956,500.00	0.00	2,012,400.00	55,900.00		
111	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT										
		CALC			0.00 %		0.00 %		0.00 %		
			-17.00	-17.00		-17.00		-17.00			
112	MODIFIED CONC. OVERLAY										
	2590.0000	C.F.	30.0000	40.0000	33.33 %	21.5000	-28.33 %	5.0000	-83.33 %		
			77,700.00	103,600.00	25,900.00	55,685.00	-22,015.00	12,950.00	-64,750.00		
113	FINISHING AND CURING MODIFIED CONC. OVERLAY										
	1735.0000	S.Y.	40.0000	15.0000	-62.50 %	21.5000	-46.25 %	12.0000	-70.00 %		
			69,400.00	26,025.00	-43,375.00	37,302.50	-32,097.50	20,820.00	-48,580.00		
114	SUPERSTRUCTURE BRIDGE NO.5/445E										
		L.S.			-8.67 %		-15.67 %		-16.67 %		
			3,000,000.00	2,740,000.00	-260,000.00	2,530,000.00	-470,000.00	2,500,000.00	-500,000.00		
115	SUPERSTRUCTURE BRIDGE NO.5/444										
		L.S.			-4.00 %		-7.00 %		-10.00 %		
			2,500,000.00	2,400,000.00	-100,000.00	2,325,000.00	-175,000.00	2,250,000.00	-250,000.00		

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 PROJECT : 12C501
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MAX J. KUNEY COMPANY FLATIRON WEST, INC GUY F. ATKINSON CONSTRUCTION,
 120 N RALPH ST 18702 NORTH CREEK PARKWAY #201 707 SOUTH GRADY WAY SUITE 500
 99202-4795
 SPOKANE WA 992020008 BOTHELL WA 980118019 RENTON WA 980573224
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STRUCTURE										
116	SUPERSTRUCTURE BRIDGE NO.5/448	L.S.			-5.00 %		10.67 %			-23.33 %
			1,500,000.00	1,425,000.00	-75,000.00	1,660,000.00	160,000.00	1,150,000.00	-350,000.00	
117	BRIDGE RAILING TYPE BP									
	1967.0000	L.F.	75.0000	75.0000	0.00 %	100.0000	33.33 %	55.0000	-26.67 %	
			147,525.00	147,525.00	0.00	196,700.00	49,175.00	108,185.00	-39,340.00	
118	TRAFFIC BARRIER									
	1782.0000	L.F.	125.0000	92.0000	-26.40 %	140.0000	12.00 %	145.0000	16.00 %	
			222,750.00	163,944.00	-58,806.00	249,480.00	26,730.00	258,390.00	35,640.00	
119	PEDESTRIAN BARRIER									
	1954.0000	L.F.	125.0000	95.0000	-24.00 %	125.0000	0.00 %	145.0000	16.00 %	
			244,250.00	185,630.00	-58,620.00	244,250.00	0.00	283,330.00	39,080.00	
120	MEDIAN TRAFFIC BARRIER									
	870.0000	L.F.	175.0000	62.0000	-64.57 %	153.0000	-12.57 %	120.0000	-31.43 %	
			152,250.00	53,940.00	-98,310.00	133,110.00	-19,140.00	104,400.00	-47,850.00	
121	TRAFFIC BARRIER WITH MOMENT SLAB									
	57.0000	L.F.	300.0000	260.0000	-13.33 %	470.0000	56.67 %	525.0000	75.00 %	
			17,100.00	14,820.00	-2,280.00	26,790.00	9,690.00	29,925.00	12,825.00	
122	PEDESTRIAN BARRIER WITH MOMENT SLAB									
	13.0000	L.F.	300.0000	260.0000	-13.33 %	830.0000	176.67 %	525.0000	75.00 %	
			3,900.00	3,380.00	-520.00	10,790.00	6,890.00	6,825.00	2,925.00	
123	SINGLE SLOPE TRAFFIC BARRIER WITH MOMENT SLAB									
	375.0000	L.F.	300.0000	175.0000	-41.67 %	358.0000	19.33 %	415.0000	38.33 %	
			112,500.00	65,625.00	-46,875.00	134,250.00	21,750.00	155,625.00	43,125.00	
124	BRIDGE DRAIN SYSTEM - BR. NO. 5/445HOV									
		L.S.			-21.74 %		-23.91 %		34.78 %	
			230,000.00	180,000.00	-50,000.00	175,000.00	-55,000.00	310,000.00	80,000.00	
125	BRIDGE DRAIN SYSTEM - BR. NO. 5/445W									
		L.S.			-20.83 %		-33.33 %		35.42 %	
			240,000.00	190,000.00	-50,000.00	160,000.00	-80,000.00	325,000.00	85,000.00	
126	SCARIFYING CONC. SURFACE									
	1735.0000	S.Y.	60.0000	35.0000	-41.67 %	54.0000	-10.00 %	27.0000	-55.00 %	
			104,100.00	60,725.00	-43,375.00	93,690.00	-10,410.00	46,845.00	-57,255.00	

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 12C501
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MAX J. KUNY COMPANY FLATIRON WEST, INC GUY F. ATKINSON CONSTRUCTION,
 120 N RALPH ST 18702 NORTH CREEK PARKWAY #201 707 SOUTH GRADY WAY SUITE 500
 99202-4795
 SPOKANE WA 992020008 BOTHELL WA 980118019 RENTON WA 980573224
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
127	REMOVING EXISTING CONCRETE OVERLAY									
	1700.0000	S.Y.	20.0000	10.0000	-50.00 %	21.5000	7.50 %	12.0000	-40.00 %	
			34,000.00	17,000.00	-17,000.00	36,550.00	2,550.00	20,400.00	-13,600.00	
128	CONCRETE FASCIA PANEL									
	65900.0000	S.F.	30.0000	70.0000	133.33 %	30.0000	0.00 %	30.0000	0.00 %	
			1,977,000.00	4,613,000.00	2,636,000.00	1,977,000.00	0.00	1,977,000.00	0.00	
129	SOIL NAIL - EPOXY COATED									
	3285.0000	EACH	500.0000	750.0000	50.00 %	600.0000	20.00 %	810.0000	62.00 %	
			1,642,500.00	2,463,750.00	821,250.00	1,971,000.00	328,500.00	2,660,850.00	1,018,350.00	
130	SOIL NAIL - ENCAPSULATED									
	257.0000	EACH	1,000.0000	780.0000	-22.00 %	600.0000	-40.00 %	860.0000	-14.00 %	
			257,000.00	200,460.00	-56,540.00	154,200.00	-102,800.00	221,020.00	-35,980.00	
131	SOIL NAIL VERIFICATION TEST AND SOIL NAIL PROOF TEST									
	111.0000	EACH	400.0000	1,300.0000	225.00 %	1,350.0000	237.50 %	1,350.0000	237.50 %	
			44,400.00	144,300.00	99,900.00	149,850.00	105,450.00	149,850.00	105,450.00	
132	PREFABRICATED DRAINAGE MAT									
	3080.0000	S.Y.	12.0000	8.0000	-33.33 %	8.5000	-29.17 %	9.0000	-25.00 %	
			36,960.00	24,640.00	-12,320.00	26,180.00	-10,780.00	27,720.00	-9,240.00	
133	PAVEMENT SEAT MODIFICATION & EXTENSION - BR. NO. 5/437									
		L.S.			-50.00 %		-40.00 %		-10.00 %	
			100,000.00	50,000.00	-50,000.00	60,000.00	-40,000.00	90,000.00	-10,000.00	
134	PAVEMENT SEAT MODIFICATION & EXTENSION - BR. NO. 5/445W									
		L.S.			-60.00 %		-40.00 %		-35.00 %	
			100,000.00	40,000.00	-60,000.00	60,000.00	-40,000.00	65,000.00	-35,000.00	
135	BRIDGE APPROACH SLAB									
	1889.0000	S.Y.	225.0000	325.0000	44.44 %	340.0000	51.11 %	255.0000	13.33 %	
			425,025.00	613,925.00	188,900.00	642,260.00	217,235.00	481,695.00	56,670.00	
SURFACING										
136	CRUSHED SURFACING BASE COURSE									
	66500.0000	TON	16.0000	18.0000	12.50 %	20.0000	25.00 %	20.0000	25.00 %	
			1,064,000.00	1,197,000.00	133,000.00	1,330,000.00	266,000.00	1,330,000.00	266,000.00	

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 PROJECT : 12C501
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MAX J. KUNEY COMPANY FLATIRON WEST, INC GUY F. ATKINSON CONSTRUCTION,
 120 N RALPH ST 18702 NORTH CREEK PARKWAY #201 707 SOUTH GRADY WAY SUITE 500
 99202-4795
 SPOKANE WA 992020008 BOTHELL WA 980118019 RENTON WA 980573224
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
SURFACING										
137	PERVIOUS BASE COURSE									
	400.0000	TON	25.0000	22.0000	-12.00 %	20.0000	-20.00 %	26.0000	4.00 %	
			10,000.00	8,800.00	-1,200.00	8,000.00	-2,000.00	10,400.00	400.00	
LIQUID ASPHALT										
138	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
139	ANTI-STRIPPING ADDITIVE FOR ATPB									
		EST.			0.00 %		0.00 %		0.00 %	
			480.00	480.00		480.00		480.00		
CEMENT CONCRETE PAVEMENT										
140	CEMENT CONC. PAVEMENT									
	41561.9000	C.Y.	200.0000	155.0000	-22.50 %	155.0000	-22.50 %	173.0000	-13.50 %	
			8,312,380.00	6,442,094.50	1,870,285.50	6,442,094.50	1,870,285.50	7,190,208.70	1,122,171.30	
141	PLANING CEMENT CONC. PAVEMENT									
	2870.0000	S.Y.	8.0000	16.0000	100.00 %	16.0000	100.00 %	18.0000	125.00 %	
			22,960.00	45,920.00	22,960.00	45,920.00	22,960.00	51,660.00	28,700.00	
142	RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			398,995.00	398,995.00		398,995.00		398,995.00		
143	PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-5.00	-5.00		-5.00		-5.00		
144	EPOXY-COATED TIE BAR WITH DRILL HOLE									
	100.0000	EACH	13.5000	18.0000	33.33 %	5.0000	-62.96 %	18.0000	33.33 %	
			1,350.00	1,800.00	450.00	500.00	-850.00	1,800.00	450.00	

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 12C501
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MAX J. KUNEY COMPANY FLATIRON WEST, INC GUY F. ATKINSON CONSTRUCTION,
 120 N RALPH ST 18702 NORTH CREEK PARKWAY #201 707 SOUTH GRADY WAY SUITE 500
 99202-4795
 SPOKANE WA 992020008 BOTHELL WA 980118019 RENTON WA 980573224
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
CEMENT CONCRETE PAVEMENT										
145	CORROSION RESISTANT DOWEL BAR									
	45222.0000	EACH	18.0000	19.0000	5.56 %	15.0000	-16.67 %	21.0000	16.67 %	
			813,996.00	859,218.00	45,222.00	678,330.00	-135,666.00	949,662.00	135,666.00	
HOT MIX ASPHALT										
146	PLANING BITUMINOUS PAVEMENT									
	16910.0000	S.Y.	7.5000	4.0000	-46.67 %	6.3000	-16.00 %	4.0000	-46.67 %	
			126,825.00	67,640.00	-59,185.00	106,533.00	-20,292.00	67,640.00	-59,185.00	
147	HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22									
	1100.0000	TON	85.0000	85.0000	0.00 %	91.0000	7.06 %	92.0000	8.24 %	
			93,500.00	93,500.00	0.00	100,100.00	6,600.00	101,200.00	7,700.00	
148	HMA CL. 1/2 IN. PG 64-22									
	61370.0000	TON	70.0000	75.0000	7.14 %	79.2500	13.21 %	81.0000	15.71 %	
			4,295,900.00	4,602,750.00	306,850.00	4,863,572.50	567,672.50	4,970,970.00	675,070.00	
149	TEMPORARY HMA CL.1/2 IN. PG 64-22									
	4690.0000	TON	95.0000	84.0000	-11.58 %	89.0000	-6.32 %	90.0000	-5.26 %	
			445,550.00	393,960.00	-51,590.00	417,410.00	-28,140.00	422,100.00	-23,450.00	
150	PERVIOUS HOT MIX ASPHALT									
	120.0000	TON	150.0000	135.0000	-10.00 %	142.0000	-5.33 %	145.0000	-3.33 %	
			18,000.00	16,200.00	-1,800.00	17,040.00	-960.00	17,400.00	-600.00	
151	ASPHALT TREATED PERMEABLE BASE									
	580.0000	TON	150.0000	100.0000	-33.33 %	104.0000	-30.67 %	105.0000	-30.00 %	
			87,000.00	58,000.00	-29,000.00	60,320.00	-26,680.00	60,900.00	-26,100.00	
152	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			128,900.00	128,900.00		128,900.00		128,900.00		
153	COMPACTION PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			87,010.00	87,010.00		87,010.00		87,010.00		
154	ASPHALT COST PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			924,368.09	924,368.09		924,368.09		924,368.09		

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 PROJECT : 12C501
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MAX J. KUNEY COMPANY FLATIRON WEST, INC GUY F. ATKINSON CONSTRUCTION,
 120 N RALPH ST 18702 NORTH CREEK PARKWAY #201 707 SOUTH GRADY WAY SUITE 500
 99202-4795
 SPOKANE WA 992020008 BOTHELL WA 980118019 RENTON WA 980573224
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
155	COMMERCIAL HMA	TON	165.0000	230.0000	39.39 %	245.0000	48.48 %	250.0000	51.52 %	
			23,100.00	32,200.00	9,100.00	34,300.00	11,200.00	35,000.00	11,900.00	
156	CYCLIC DENSITY PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			-25.00	-25.00		-25.00		-25.00		
EROSION CNTL AND ROADSIDE RESTORATION										
157	ESC LEAD	DAY	68.9700	200.0000	189.98 %	42.0000	-39.10 %	100.0000	44.99 %	
			40,140.54	116,400.00	76,259.46	24,444.00	-15,696.54	58,200.00	18,059.46	
158	PLASTIC COVERING	S.Y.	2.0000	3.5000	75.00 %	2.3000	15.00 %	3.0000	50.00 %	
			76,420.00	133,735.00	57,315.00	87,883.00	11,463.00	114,630.00	38,210.00	
159	CHECK DAM	L.F.	9.0000	6.5000	-27.78 %	14.5000	61.11 %	15.0000	66.67 %	
			14,625.00	10,562.50	-4,062.50	23,562.50	8,937.50	24,375.00	9,750.00	
160	INLET PROTECTION	EACH	75.0000	83.0000	10.67 %	65.0000	-13.33 %	70.0000	-6.67 %	
			37,500.00	41,500.00	4,000.00	32,500.00	-5,000.00	35,000.00	-2,500.00	
161	STABILIZED CONSTRUCTION ENTRANCE	S.Y.	15.0000	15.0000	0.00 %	16.0000	6.67 %	25.0000	66.67 %	
			89,595.00	89,595.00	0.00	95,568.00	5,973.00	149,325.00	59,730.00	
162	TIRE WASH	EACH	10,000.0000	3,600.0000	-64.00 %	525.0000	-94.75 %	13,000.0000	30.00 %	
			300,000.00	108,000.00	-192,000.00	15,750.00	-284,250.00	390,000.00	90,000.00	
163	STREET CLEANING	HR	103.0000	100.0000	-2.91 %	105.0000	1.94 %	128.0000	24.27 %	
			381,821.00	370,700.00	-11,121.00	389,235.00	7,414.00	474,496.00	92,675.00	
164	SILT FENCE	L.F.	4.5000	4.5000	0.00 %	5.0000	11.11 %	3.0000	-33.33 %	
			33,300.00	33,300.00	0.00	37,000.00	3,700.00	22,200.00	-11,100.00	

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 12C501
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MAX J. KUNEY COMPANY FLATIRON WEST, INC GUY F. ATKINSON CONSTRUCTION,
 120 N RALPH ST 18702 NORTH CREEK PARKWAY #201 707 SOUTH GRADY WAY SUITE 500
 99202-4795
 SPOKANE WA 992020008 BOTHELL WA 980118019 RENTON WA 980573224
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
165	COMPOST SOCK									
	20.0000	L.F.	6.0000	16.0000	166.67 %	14.0000	133.33 %	35.0000	483.33 %	
			120.00	320.00	200.00	280.00	160.00	700.00	580.00	
166	SAND BAG BARRIER									
	18539.0000	L.F.	10.0000	5.0000	-50.00 %	4.5000	-55.00 %	7.0000	-30.00 %	
			185,390.00	92,695.00	-92,695.00	83,425.50	-101,964.50	129,773.00	-55,617.00	
167	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %		0.00 %	
			3,000,000.00	3,000,000.00		3,000,000.00		3,000,000.00		
168	TEMPORARY CURB									
	31688.0000	L.F.	7.5000	5.0000	-33.33 %	5.0000	-33.33 %	4.0000	-46.67 %	
			237,660.00	158,440.00	-79,220.00	158,440.00	-79,220.00	126,752.00	-110,908.00	
169	TEMPORARY PIPE SLOPE DRAIN									
	1607.0000	L.F.	40.0000	33.0000	-17.50 %	125.0000	212.50 %	15.0000	-62.50 %	
			64,280.00	53,031.00	-11,249.00	200,875.00	136,595.00	24,105.00	-40,175.00	
170	MULCHING WITH LONG TERM MULCH									
	1.0000	ACRE	1,600.0000	3,300.0000	106.25 %	3,550.0000	121.88 %	3,775.0000	135.94 %	
			1,600.00	3,300.00	1,700.00	3,550.00	1,950.00	3,775.00	2,175.00	
171	SEEDING, FERTILIZING, AND MULCHING									
	15.0000	ACRE	2,000.0000	4,500.0000	125.00 %	4,900.0000	145.00 %	5,225.0000	161.25 %	
			30,000.00	67,500.00	37,500.00	73,500.00	43,500.00	78,375.00	48,375.00	
172	SEEDING AND FERTILIZING									
	1.0000	ACRE	5,000.0000	2,350.0000	-53.00 %	2,575.0000	-48.50 %	2,750.0000	-45.00 %	
			5,000.00	2,350.00	-2,650.00	2,575.00	-2,425.00	2,750.00	-2,250.00	
173	TOPSOIL TYPE A									
	224.0000	C.Y.	50.0000	36.0000	-28.00 %	39.0000	-22.00 %	42.0000	-16.00 %	
			11,200.00	8,064.00	-3,136.00	8,736.00	-2,464.00	9,408.00	-1,792.00	
174	PSIPE AMUR MAPLE 1 1/2 IN. CAL. B.R.									
	55.0000	EACH	180.0000	165.0000	-8.33 %	177.0000	-1.67 %	190.0000	5.56 %	
			9,900.00	9,075.00	-825.00	9,735.00	-165.00	10,450.00	550.00	
175	PSIPE CANADIAN SERVICEBERRY 1 1/2 IN. CAL. B.R.									
	86.0000	EACH	180.0000	190.0000	5.56 %	199.0000	10.56 %	215.0000	19.44 %	
			15,480.00	16,340.00	860.00	17,114.00	1,634.00	18,490.00	3,010.00	

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 12C501
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MAX J. KUNY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	FLATIRON WEST, INC 18702 NORTH CREEK PARKWAY #20 707 SOUTH GRADY WAY SUITE 500 BOTHELL WA 980118019 CONTRACTOR NUMBER : 100982	GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
176	PSIPE INCENSE CEDAR 4-5 FT. HT. B&B 186.0000	EACH	80.0000 14,880.00	125.0000 23,250.00	56.25 % 8,370.00	133.0000 24,738.00	66.25 % 9,858.00	142.0000 26,412.00	77.50 % 11,532.00	
177	PSIPE MARSHAL ASH 2 IN. CAL. B&B 37.0000	EACH	200.0000 7,400.00	250.0000 9,250.00	25.00 % 1,850.00	266.0000 9,842.00	33.00 % 2,442.00	285.0000 10,545.00	42.50 % 3,145.00	
178	PSIPE DOUGLAS FIR 4-5 FT. HT. B&B 44.0000	EACH	80.0000 3,520.00	110.0000 4,840.00	37.50 % 1,320.00	111.0000 4,884.00	38.75 % 1,364.00	118.0000 5,192.00	47.50 % 1,672.00	
179	PSIPE NORTHERN RED OAK 2 IN. CAL. B&B 27.0000	EACH	200.0000 5,400.00	260.0000 7,020.00	30.00 % 1,620.00	277.0000 7,479.00	38.50 % 2,079.00	295.0000 7,965.00	47.50 % 2,565.00	
180	PSIPE SLOUGH SEDGE 4-6 IN. HT. B.R. OR PLUG 1684.0000	EACH	1.0000 1,684.00	1.7500 2,947.00	75.00 % 1,263.00	1.7500 2,947.00	75.00 % 1,263.00	2.0000 3,368.00	100.00 % 1,684.00	
181	PSIPE COMMON RUSH 4-6 IN. HT. B.R. OR PLUG 1684.0000	EACH	1.0000 1,684.00	1.7500 2,947.00	75.00 % 1,263.00	1.7500 2,947.00	75.00 % 1,263.00	2.0000 3,368.00	100.00 % 1,684.00	
182	PSIPE HARDSTEM BULRUSH 4-6 IN. HT. B.R. OR PLUG 1684.0000	EACH	1.0000 1,684.00	1.7500 2,947.00	75.00 % 1,263.00	1.7500 2,947.00	75.00 % 1,263.00	2.0000 3,368.00	100.00 % 1,684.00	
183	PSIPE VEITCHII BOSTON IVY 3-15 IN. HT. B.R. OR PLUG 1748.0000	EACH	5.0000 8,740.00	3.8000 6,642.40	-24.00 % -2,097.60	4.0000 6,992.00	-20.00 % -1,748.00	4.5000 7,866.00	-10.00 % -874.00	
184	PLANT ESTABLISHMENT - SECOND YEAR EST.				0.00 %		0.00 %		0.00 %	
			50,000.00	50,000.00		50,000.00		50,000.00		
185	PLANT ESTABLISHMENT - THIRD YEAR EST.				0.00 %		0.00 %		0.00 %	
			50,000.00	50,000.00		50,000.00		50,000.00		
186	FINE COMPOST 15.0000	ACRE	6,075.0000 91,125.00	4,800.0000 72,000.00	-20.99 % -19,125.00	5,225.0000 78,375.00	-13.99 % -12,750.00	5,575.0000 83,625.00	-8.23 % -7,500.00	

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 PROJECT : 12C501
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MAX J. KUNY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	FLATIRON WEST, INC 18702 NORTH CREEK PARKWAY #201 99202-4795 BOTHELL WA 980118019 CONTRACTOR NUMBER : 100982	GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
187	BARK OR WOOD CHIP MULCH									
	229.0000	C.Y.	35.0000	48.0000	37.14 %	50.0000	42.86 %	53.0000	51.43 %	
			8,015.00	10,992.00	2,977.00	11,450.00	3,435.00	12,137.00	4,122.00	
188	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
189	MOWING									
	20.0000	ACRE	1,000.0000	720.0000	-28.00 %	540.0000	-46.00 %	1,650.0000	65.00 %	
			20,000.00	14,400.00	-5,600.00	10,800.00	-9,200.00	33,000.00	13,000.00	
190	HIGH VISIBILITY FENCE									
	2510.0000	L.F.	3.0000	3.2000	6.67 %	5.0000	66.67 %	4.0000	33.33 %	
			7,530.00	8,032.00	502.00	12,550.00	5,020.00	10,040.00	2,510.00	
191	BIODEGRADABLE EROSION CONTROL BLANKET									
	2170.0000	S.Y.	3.0000	5.2500	75.00 %	2.6000	-13.33 %	2.0000	-33.33 %	
			6,510.00	11,392.50	4,882.50	5,642.00	-868.00	4,340.00	-2,170.00	
192	MEDIA FILTER DRAIN									
	2670.0000	L.F.	30.0000	29.0000	-3.33 %	33.7500	12.50 %	38.0000	26.67 %	
			80,100.00	77,430.00	-2,670.00	90,112.50	10,012.50	101,460.00	21,360.00	
193	BIOFILTRATION SWALE									
		L.S.			-26.43 %		-72.75 %		-83.65 %	
			367,000.00	270,000.00	-97,000.00	100,000.00	-267,000.00	60,000.00	-307,000.00	
194	CESF TREATMENT SYSTEM - FURNISHING									
	5.0000	EACH	24,000.0000	65,000.0000	170.83 %	25,700.0000	7.08 %	70,000.0000	191.67 %	
			120,000.00	325,000.00	205,000.00	128,500.00	8,500.00	350,000.00	230,000.00	
195	CESF TREATMENT SYSTEM - RENTAL									
	144.0000	MO.	20,500.0000	6,735.0000	-67.15 %	13,200.0000	-35.61 %	8,400.0000	-59.02 %	
			2,952,000.00	969,840.00	1,982,160.00	1,900,800.00	1,051,200.00	1,209,600.00	1,742,400.00	
196	CESF TREATMENT SYSTEM - OPERATION									
	3000.0000	HR	82.5000	200.0000	142.42 %	120.0000	45.45 %	77.0000	-6.67 %	
			247,500.00	600,000.00	352,500.00	360,000.00	112,500.00	231,000.00	-16,500.00	
197	CESF TREATMENT SYSTEM - CHEMICALS									
		EST.			0.00 %		0.00 %		0.00 %	
			900,000.00	900,000.00		900,000.00		900,000.00		

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 12C501
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MAX J. KUNEY COMPANY FLATIRON WEST, INC GUY F. ATKINSON CONSTRUCTION,
 120 N RALPH ST 18702 NORTH CREEK PARKWAY #201 707 SOUTH GRADY WAY SUITE 500
 99202-4795
 SPOKANE WA 992020008 BOTHELL WA 980118019 RENTON WA 980573224
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
198	BREAK PRESSURE TANK									
	12.0000	MO.	1,500.0000	866.0000	-42.27 %	1,450.0000	-3.33 %	1,375.0000	-8.33 %	
			18,000.00	10,392.00	-7,608.00	17,400.00	-600.00	16,500.00	-1,500.00	
199	TESC WATER COLLECTION TANK									
	55.0000	MO.	1,000.0000	945.0000	-5.50 %	2,000.0000	100.00 %	1,150.0000	15.00 %	
			55,000.00	51,975.00	-3,025.00	110,000.00	55,000.00	63,250.00	8,250.00	
200	STAND-PIPE SUMP									
	93.0000	EACH	1,000.0000	255.0000	-74.50 %	1,625.0000	62.50 %	1,000.0000	0.00 %	
			93,000.00	23,715.00	-69,285.00	151,125.00	58,125.00	93,000.00	0.00	
TRAFFIC										
201	CEMENT CONC. TRAFFIC CURB AND GUTTER									
	832.0000	L.F.	40.0000	23.0000	-42.50 %	24.0000	-40.00 %	35.0000	-12.50 %	
			33,280.00	19,136.00	-14,144.00	19,968.00	-13,312.00	29,120.00	-4,160.00	
202	CEMENT CONC. PEDESTRIAN CURB									
	257.0000	L.F.	44.0000	26.0000	-40.91 %	27.0000	-38.64 %	46.0000	4.55 %	
			11,308.00	6,682.00	-4,626.00	6,939.00	-4,369.00	11,822.00	514.00	
203	EXTRUDED CURB									
	2769.0000	L.F.	10.0000	9.0000	-10.00 %	8.2500	-17.50 %	7.0000	-30.00 %	
			27,690.00	24,921.00	-2,769.00	22,844.25	-4,845.75	19,383.00	-8,307.00	
204	BEAM GUARDRAIL TYPE 11									
	82.0000	L.F.	100.0000	65.0000	-35.00 %	70.0000	-30.00 %	75.0000	-25.00 %	
			8,200.00	5,330.00	-2,870.00	5,740.00	-2,460.00	6,150.00	-2,050.00	
205	BEAM GUARDRAIL TYPE 31									
	10475.0000	L.F.	22.0000	21.0000	-4.55 %	22.0000	0.00 %	22.0000	0.00 %	
			230,450.00	219,975.00	-10,475.00	230,450.00	0.00	230,450.00	0.00	
206	BEAM GUARDRAIL TRANSITION SECTION TYPE 16									
	4.0000	EACH	1,700.0000	1,300.0000	-23.53 %	1,375.0000	-19.12 %	1,365.0000	-19.71 %	
			6,800.00	5,200.00	-1,600.00	5,500.00	-1,300.00	5,460.00	-1,340.00	
207	BEAM GUARDRAIL TRANSITION SECTION TYPE 17									
	3.0000	EACH	1,500.0000	1,300.0000	-13.33 %	1,375.0000	-8.33 %	1,365.0000	-9.00 %	
			4,500.00	3,900.00	-600.00	4,125.00	-375.00	4,095.00	-405.00	

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 PROJECT : 12C501
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MAX J. KUNY COMPANY FLATIRON WEST, INC GUY F. ATKINSON CONSTRUCTION,
 120 N RALPH ST 18702 NORTH CREEK PARKWAY #201 707 SOUTH GRADY WAY SUITE 500
 99202-4795
 SPOKANE WA 992020008 BOTHELL WA 980118019 RENTON WA 980573224
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
208	BEAM GUARDRAIL TRANSITION SECTION TYPE 21									
	7.0000	EACH	3,000.0000	2,500.0000	-16.67 %	2,700.0000	-10.00 %	2,700.0000	-10.00 %	
			21,000.00	17,500.00	-3,500.00	18,900.00	-2,100.00	18,900.00	-2,100.00	
209	GUARDRAIL CONNECTION TYPE 1									
	5.0000	EACH	1,200.0000	1,600.0000	33.33 %	1,725.0000	43.75 %	1,725.0000	43.75 %	
			6,000.00	8,000.00	2,000.00	8,625.00	2,625.00	8,625.00	2,625.00	
210	GUARDRAIL CONNECTION TYPE 2									
	1.0000	EACH	1,400.0000	1,500.0000	7.14 %	1,575.0000	12.50 %	1,575.0000	12.50 %	
			1,400.00	1,500.00	100.00	1,575.00	175.00	1,575.00	175.00	
211	TEMPORARY BARRIER CONNECTION TYPE 1									
	7.0000	EACH	1,200.0000	625.0000	-47.92 %	650.0000	-45.83 %	655.0000	-45.42 %	
			8,400.00	4,375.00	-4,025.00	4,550.00	-3,850.00	4,585.00	-3,815.00	
212	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	9.0000	EACH	2,600.0000	2,100.0000	-19.23 %	2,300.0000	-11.54 %	2,290.0000	-11.92 %	
			23,400.00	18,900.00	-4,500.00	20,700.00	-2,700.00	20,610.00	-2,790.00	
213	BEAM GUARDRAIL BURIED TERMINAL TYPE 2									
	62.0000	L.F.	55.0000	67.0000	21.82 %	73.0000	32.73 %	75.0000	36.36 %	
			3,410.00	4,154.00	744.00	4,526.00	1,116.00	4,650.00	1,240.00	
214	BEAM GUARDRAIL ANCHOR TYPE 4									
	2.0000	EACH	1,100.0000	740.0000	-32.73 %	800.0000	-27.27 %	825.0000	-25.00 %	
			2,200.00	1,480.00	-720.00	1,600.00	-600.00	1,650.00	-550.00	
215	BEAM GUARDRAIL ANCHOR TYPE 10									
	9.0000	EACH	800.0000	650.0000	-18.75 %	690.0000	-13.75 %	690.0000	-13.75 %	
			7,200.00	5,850.00	-1,350.00	6,210.00	-990.00	6,210.00	-990.00	
216	PRECAST CONC. BARRIER TYPE 2									
	7202.0000	L.F.	50.0000	40.0000	-20.00 %	42.2500	-15.50 %	43.0000	-14.00 %	
			360,100.00	288,080.00	-72,020.00	304,284.50	-55,815.50	309,686.00	-50,414.00	
217	SINGLE SLOPE CONCRETE BARRIER									
	17628.0000	L.F.	75.0000	62.0000	-17.33 %	95.5000	27.33 %	88.0000	17.33 %	
			1,322,100.00	1,092,936.00	-229,164.00	1,683,474.00	361,374.00	1,551,264.00	229,164.00	
218	TEMPORARY CONC. BARRIER									
	86154.0000	L.F.	7.1600	6.0000	-16.20 %	6.0000	-16.20 %	8.0000	11.73 %	
			616,862.64	516,924.00	-99,938.64	516,924.00	-99,938.64	689,232.00	72,369.36	

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 PROJECT : 12C501
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MAX J. KUNY COMPANY FLATIRON WEST, INC GUY F. ATKINSON CONSTRUCTION,
 120 N RALPH ST 18702 NORTH CREEK PARKWAY #201 707 SOUTH GRADY WAY SUITE 500
 99202-4795
 SPOKANE WA 992020008 BOTHELL WA 980118019 RENTON WA 980573224
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC									
219	TEMPORARY CONC. BARRIER TYPE 2 WITH SCUPPER								
	42245.0000	L.F.	50.0000	-85.00 %	6.0000	-88.00 %	9.5000	-81.00 %	
			2,112,250.00	1,795,412.50	253,470.00	1,858,780.00	401,327.50	1,710,922.50	
220	TEMPORARY IMPACT ATTENUATOR								
	19.0000	EACH	3,000.0000	10.00 %	3,500.0000	16.67 %	3,500.0000	16.67 %	
			57,000.00	5,700.00	66,500.00	9,500.00	66,500.00	9,500.00	
221	PERMANENT IMPACT ATTENUATOR								
	4.0000	EACH	30,000.0000	0.00 %	31,900.0000	6.33 %	32,000.0000	6.67 %	
			120,000.00	0.00	127,600.00	7,600.00	128,000.00	8,000.00	
222	RESETTING IMPACT ATTENUATOR								
	48.0000	EACH	800.0000	50.00 %	1,250.0000	56.25 %	1,300.0000	62.50 %	
			38,400.00	19,200.00	60,000.00	21,600.00	62,400.00	24,000.00	
223	TRANSPORTABLE ATTENUATOR(S)								
	5.0000	EACH	6,500.0000	61.54 %	97,000.0000	1,392.31 %	30,000.0000	361.54 %	
			32,500.00	20,000.00	485,000.00	452,500.00	150,000.00	117,500.00	
224	OPERATION OF TRANSPORTABLE ATTENUATOR(S)								
	5391.0000	HR	40.0000	50.00 %	75.0000	87.50 %	55.0000	37.50 %	
			215,640.00	107,820.00	404,325.00	188,685.00	296,505.00	80,865.00	
225	REPAIR TRANSPORTABLE ATTENUATOR(S)								
		EST.		0.00 %		0.00 %		0.00 %	
			11,100.00	11,100.00	11,100.00		11,100.00		
226	FLEXIBLE GUIDE POST								
	174.0000	EACH	40.0000	-12.50 %	36.0000	-10.00 %	40.0000	0.00 %	
			6,960.00	-870.00	6,264.00	-696.00	6,960.00	0.00	
227	BARRIER DELINEATOR								
	47.0000	EACH	15.0000	0.00 %	15.5000	3.33 %	16.0000	6.67 %	
			705.00	705.00	728.50	23.50	752.00	47.00	
228	PAINT LINE								
	35320.0000	L.F.	0.2000	0.00 %	0.2000	0.00 %	0.3000	50.00 %	
			7,064.00	7,064.00	7,064.00	0.00	10,596.00	3,532.00	
229	PROFILED PLASTIC LINE								
	87920.0000	L.F.	0.6000	25.00 %	0.5000	-16.67 %	0.5000	-16.67 %	
			52,752.00	13,188.00	43,960.00	-8,792.00	43,960.00	-8,792.00	

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 PROJECT : 12C501
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MAX J. KUNY COMPANY FLATIRON WEST, INC GUY F. ATKINSON CONSTRUCTION,
 120 N RALPH ST 18702 NORTH CREEK PARKWAY #201 707 SOUTH GRADY WAY SUITE 500
 99202-4795
 SPOKANE WA 992020008 BOTHELL WA 980118019 RENTON WA 980573224
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC										
230	GROOVED PLASTIC LINE									
	44550.0000	L.F.	2.5000	4.5000	80.00 %	3.3000	32.00 %	3.3500	34.00 %	
			111,375.00	200,475.00	89,100.00	147,015.00	35,640.00	149,242.50	37,867.50	
231	PROFILED PLASTIC WIDE LANE LINE									
	26120.0000	L.F.	4.5000	4.5000	0.00 %	2.5000	-44.44 %	2.5000	-44.44 %	
			117,540.00	117,540.00	0.00	65,300.00	-52,240.00	65,300.00	-52,240.00	
232	PLASTIC WIDE LANE LINE									
	2000.0000	L.F.	2.5000	3.2500	30.00 %	4.0000	60.00 %	4.1000	64.00 %	
			5,000.00	6,500.00	1,500.00	8,000.00	3,000.00	8,200.00	3,200.00	
233	PLASTIC CROSSWALK LINE									
	2720.0000	S.F.	6.0000	7.2500	20.83 %	5.5000	-8.33 %	5.5000	-8.33 %	
			16,320.00	19,720.00	3,400.00	14,960.00	-1,360.00	14,960.00	-1,360.00	
234	PLASTIC STOP LINE									
	40.0000	L.F.	30.0000	14.0000	-53.33 %	12.0000	-60.00 %	12.5000	-58.33 %	
			1,200.00	560.00	-640.00	480.00	-720.00	500.00	-700.00	
235	PLASTIC TRAFFIC ARROW									
	42.0000	EACH	165.0000	225.0000	36.36 %	170.0000	3.03 %	175.0000	6.06 %	
			6,930.00	9,450.00	2,520.00	7,140.00	210.00	7,350.00	420.00	
236	PLASTIC TRAFFIC LETTER									
	56.0000	EACH	80.0000	90.0000	12.50 %	105.0000	31.25 %	110.0000	37.50 %	
			4,480.00	5,040.00	560.00	5,880.00	1,400.00	6,160.00	1,680.00	
237	PLASTIC BICYCLE LANE SYMBOL									
	3.0000	EACH	250.0000	175.0000	-30.00 %	165.0000	-34.00 %	175.0000	-30.00 %	
			750.00	525.00	-225.00	495.00	-255.00	525.00	-225.00	
238	PLASTIC DRAINAGE MARKING									
	275.0000	EACH	30.0000	30.0000	0.00 %	28.5000	-5.00 %	30.0000	0.00 %	
			8,250.00	8,250.00	0.00	7,837.50	-412.50	8,250.00	0.00	
239	PLASTIC JUNCTION BOX MARKING									
	225.0000	EACH	40.0000	30.0000	-25.00 %	28.5000	-28.75 %	30.0000	-25.00 %	
			9,000.00	6,750.00	-2,250.00	6,412.50	-2,587.50	6,750.00	-2,250.00	
240	RAISED PAVEMENT MARKER TYPE 1									
	2.9600	HUND	530.0000	400.0000	-24.53 %	550.0000	3.77 %	600.0000	13.21 %	
			1,568.80	1,184.00	-384.80	1,628.00	59.20	1,776.00	207.20	

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 PROJECT : 12C501
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	FLATIRON WEST, INC 18702 NORTH CREEK PARKWAY #20 99202-4795 BOTHELL WA 980118019 CONTRACTOR NUMBER : 100982	GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
241	RAISED PAVEMENT MARKER TYPE 2									
	0.6100	HUND	1,200.0000	1,000.0000	-16.67 %	550.0000	-54.17 %	600.0000	-50.00 %	
			732.00	610.00	-122.00	335.50	-396.50	366.00	-366.00	
242	RECESSED PAVEMENT MARKER									
	38.1500	HUND	1,000.0000	1,200.0000	20.00 %	1,650.0000	65.00 %	1,670.0000	67.00 %	
			38,150.00	45,780.00	7,630.00	62,947.50	24,797.50	63,710.50	25,560.50	
243	TEMPORARY PAVEMENT MARKING									
	592430.0000	L.F.	0.2300	0.3000	30.43 %	0.2600	13.04 %	0.3500	52.17 %	
			136,258.90	177,729.00	41,470.10	154,031.80	17,772.90	207,350.50	71,091.60	
244	TEMPORARY PAINTED TRAFFIC ARROW									
	18.0000	EACH	27.0000	75.0000	177.78 %	71.0000	162.96 %	75.0000	177.78 %	
			486.00	1,350.00	864.00	1,278.00	792.00	1,350.00	864.00	
245	TEMPORARY PAINTED TRAFFIC LETTER									
	56.0000	EACH	27.0000	30.0000	11.11 %	71.0000	162.96 %	75.0000	177.78 %	
			1,512.00	1,680.00	168.00	3,976.00	2,464.00	4,200.00	2,688.00	
246	PERMANENT SIGNING									
		L.S.			-27.91 %		-17.61 %		-40.78 %	
			388,400.00	280,000.00	-108,400.00	320,000.00	-68,400.00	230,000.00	-158,400.00	
247	SIGN BRIDGE NO. 1									
		L.S.			10.62 %		23.89 %		6.19 %	
			113,000.00	125,000.00	12,000.00	140,000.00	27,000.00	120,000.00	7,000.00	
248	SIGN BRIDGE NO. 2									
		L.S.			0.00 %		12.50 %		-18.75 %	
			160,000.00	160,000.00	0.00	180,000.00	20,000.00	130,000.00	-30,000.00	
249	SIGN BRIDGE NO. 3									
		L.S.			21.36 %		31.07 %		21.36 %	
			103,000.00	125,000.00	22,000.00	135,000.00	32,000.00	125,000.00	22,000.00	
250	SIGN BRIDGE NO. 4									
		L.S.			7.14 %		14.29 %		-14.29 %	
			140,000.00	150,000.00	10,000.00	160,000.00	20,000.00	120,000.00	-20,000.00	
251	SIGN BRIDGE NO. 5									
		L.S.			-27.27 %		-12.73 %		-34.55 %	
			275,000.00	200,000.00	-75,000.00	240,000.00	-35,000.00	180,000.00	-95,000.00	

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 12C501
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MAX J. KUNY COMPANY FLATIRON WEST, INC GUY F. ATKINSON CONSTRUCTION,
 120 N RALPH ST 18702 NORTH CREEK PARKWAY #201 707 SOUTH GRADY WAY SUITE 500
 99202-4795
 SPOKANE WA 992020008 BOTHELL WA 980118019 RENTON WA 980573224
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC										
252	SIGN BRIDGE NO. 6	L.S.			-19.23 %		1.92 %			-21.15 %
			260,000.00	210,000.00	-50,000.00	265,000.00	5,000.00	205,000.00	-55,000.00	
253	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
254	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
255	CANTILEVER SIGN STRUCTURE NO. 1	L.S.			0.00 %		3.64 %			0.00 %
			55,000.00	55,000.00	0.00	57,000.00	2,000.00	55,000.00	0.00	
256	CANTILEVER SIGN STRUCTURE NO. 2	L.S.			0.00 %		21.82 %			0.00 %
			55,000.00	55,000.00	0.00	67,000.00	12,000.00	55,000.00	0.00	
257	CANTILEVER SIGN STRUCTURE NO. T1	L.S.			-32.00 %		128.00 %			-8.00 %
			25,000.00	17,000.00	-8,000.00	57,000.00	32,000.00	23,000.00	-2,000.00	
258	CANTILEVER SIGN STRUCTURE NO. T3	L.S.			50.00 %		192.50 %			25.00 %
			20,000.00	30,000.00	10,000.00	58,500.00	38,500.00	25,000.00	5,000.00	
259	CANTILEVER SIGN STRUCTURE NO. T4	L.S.			55.00 %		195.00 %			25.00 %
			20,000.00	31,000.00	11,000.00	59,000.00	39,000.00	25,000.00	5,000.00	
260	CANTILEVER SIGN STRUCTURE NO. T5	L.S.			-50.00 %		-25.83 %			-60.00 %
			60,000.00	30,000.00	-30,000.00	44,500.00	-15,500.00	24,000.00	-36,000.00	
261	BRIDGE MOUNTED SIGN BRACKET NO. 1	L.S.			60.00 %		100.00 %			30.00 %
			10,000.00	16,000.00	6,000.00	20,000.00	10,000.00	13,000.00	3,000.00	
262	BRIDGE MOUNTED SIGN BRACKET NO. TEMPORARY A-D	L.S.			30.00 %		63.75 %			137.50 %
			40,000.00	52,000.00	12,000.00	65,500.00	25,500.00	95,000.00	55,000.00	

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 PROJECT : 12C501
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MAX J. KUNEY COMPANY FLATIRON WEST, INC GUY F. ATKINSON CONSTRUCTION,
 120 N RALPH ST 18702 NORTH CREEK PARKWAY #201 707 SOUTH GRADY WAY SUITE 500
 99202-4795
 SPOKANE WA 992020008 BOTHELL WA 980118019 RENTON WA 980573224
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC										
263	SIGN COVERING 3044.0000	S.F.	10.0000 30,440.00	5.0000 15,220.00	-50.00 % -15,220.00	0.5000 1,522.00	-95.00 % -28,918.00	5.0000 15,220.00	-50.00 % -15,220.00	
264	TEMPORARY ILLUMINATION SYSTEM L.S.		564,300.00	650,000.00	85,700.00 15.19 %	1,140,000.00	575,700.00 102.02 %	950,000.00	385,700.00 68.35 %	
265	ILLUMINATION SYSTEM L.S.		1,572,300.00	1,800,000.00	227,700.00 14.48 %	1,800,000.00	227,700.00 14.48 %	1,600,000.00	27,700.00 1.76 %	
266	ILLUMINATION SYSTEM - CITY L.S.		161,900.00	200,000.00	38,100.00 23.53 %	245,000.00	83,100.00 51.33 %	200,000.00	38,100.00 23.53 %	
267	ITS L.S.		1,404,800.00	1,500,000.00	95,200.00 6.78 %	1,226,000.00	-178,800.00 -12.73 %	1,500,000.00	95,200.00 6.78 %	
268	ITS - TMC L.S.		108,300.00	68,000.00	-40,300.00 -37.21 %	65,000.00	-43,300.00 -39.98 %	60,000.00	-48,300.00 -44.60 %	
269	SEQUENTIAL ARROW SIGN 16452.0000	HR	4.0000 65,808.00	1.2500 20,565.00	-68.75 % -45,243.00	2.0000 32,904.00	-50.00 % -32,904.00	3.0000 49,356.00	-25.00 % -16,452.00	
270	PORTABLE CHANGEABLE MESSAGE SIGN 13192.0000	HR	5.0000 65,960.00	3.5000 46,172.00	-30.00 % -19,788.00	5.0000 65,960.00	0.00 % 0.00	8.0000 105,536.00	60.00 % 39,576.00	
271	OTHER TEMPORARY TRAFFIC CONTROL L.S.		128,541.50	185,000.00	56,458.50 43.92 %	137,000.00	8,458.50 6.58 %	150,000.00	21,458.50 16.69 %	
272	FLAGGERS 1056.0000	HR	50.0000 52,800.00	55.0000 58,080.00	10.00 % 5,280.00	63.0000 66,528.00	26.00 % 13,728.00	50.0000 52,800.00	0.00 % 0.00	
273	OTHER TRAFFIC CONTROL LABOR 31112.0000	HR	46.0000 1,431,152.00	58.0000 1,804,496.00	26.09 % 373,344.00	60.0000 1,866,720.00	30.43 % 435,568.00	55.0000 1,711,160.00	19.57 % 280,008.00	

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 12C501
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MAX J. KUNEY COMPANY FLATIRON WEST, INC GUY F. ATKINSON CONSTRUCTION,
 120 N RALPH ST 18702 NORTH CREEK PARKWAY #201 707 SOUTH GRADY WAY SUITE 500
 99202-4795
 SPOKANE WA 992020008 BOTHELL WA 980118019 RENTON WA 980573224
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
274	TRAFFIC CONTROL SUPERVISOR	L.S.								
			753,600.00	-70.81 %	220,000.00	-533,600.00	165,000.00	-78.11 %	100,000.00	-86.73 %
275	CONSTRUCTION SIGNS CLASS A	S.F.								
	4078.5000		20.0000	-40.00 %	12.0000	-32,628.00	2.2500	-88.75 %	20.0000	0.00 %
			81,570.00		48,942.00		9,176.63	-72,393.38	81,570.00	0.00
276	PEDESTRIAN TRAFFIC CONTROL	L.S.								
			101,940.00	-94.11 %	6,000.00	-95,940.00	8,200.00	-91.96 %	10,000.00	-90.19 %
277	PAVEMENT MARKING TAPE	L.F.								
	1580.0000		2.0000	250.00 %	7.0000	7,900.00	6.6000	230.00 %	4.0000	100.00 %
			3,160.00		11,060.00		10,428.00	7,268.00	6,320.00	3,160.00
278	PLASTIC CROSSHATCH MARKING	L.F.								
	590.0000		5.0000	-10.00 %	4.5000	-295.00	4.2500	-15.00 %	5.0000	0.00 %
			2,950.00		2,655.00		2,507.50	-442.50	2,950.00	0.00
279	POND MARKER	EACH								
	4.0000		40.0000	275.00 %	150.0000	440.00	129.0000	222.50 %	125.0000	212.50 %
			160.00		600.00		516.00	356.00	500.00	340.00
280	BMP MARKER	EACH								
	42.0000		40.0000	275.00 %	150.0000	4,620.00	29.0000	-27.50 %	60.0000	50.00 %
			1,680.00		6,300.00		1,218.00	-462.00	2,520.00	840.00
OTHER ITEMS										
281	TYPE C PROGRESS SCHEDULE	L.S.								
			100,000.00	0.00 %	100,000.00	0.00	100,000.00	0.00 %	100,000.00	0.00 %
282	SCHEDULE UPDATE	EACH								
	31.0000		1,000.0000	100.00 %	2,000.0000	31,000.00	1,000.0000	0.00 %	1,000.0000	0.00 %
			31,000.00		62,000.00		31,000.00	0.00	31,000.00	0.00
283	STRUCTURE EXCAVATION CLASS B INCL. HAUL	C.Y.								
	26710.0000		10.0000	25.00 %	12.5000	66,775.00	21.0000	110.00 %	14.0000	40.00 %
			267,100.00		333,875.00		560,910.00	293,810.00	373,940.00	106,840.00

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 PROJECT : 12C501
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MAX J. KUNEY COMPANY FLATIRON WEST, INC GUY F. ATKINSON CONSTRUCTION,
 120 N RALPH ST 18702 NORTH CREEK PARKWAY #201 707 SOUTH GRADY WAY SUITE 500
 99202-4795
 SPOKANE WA 992020008 BOTHELL WA 980118019 RENTON WA 980573224
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
284	STRUCTURE EXCAV. CL.B INCL. HAUL-CONTAMINATED MATERIAL									
	970.0000	C.Y.	10.0000	63.0000	530.00 %	60.0000	500.00 %	1.0000	-90.00 %	
			9,700.00	61,110.00	51,410.00	58,200.00	48,500.00	970.00	-8,730.00	
285	SHORING OR EXTRA EXCAVATION CLASS B									
	194580.0000	S.F.	0.8000	0.3500	-56.25 %	1.0000	25.00 %	0.5500	-31.25 %	
			155,664.00	68,103.00	-87,561.00	194,580.00	38,916.00	107,019.00	-48,645.00	
286	GRAVEL BACKFILL FOR DRAIN									
	2417.0000	C.Y.	30.0000	29.0000	-3.33 %	26.0000	-13.33 %	22.0000	-26.67 %	
			72,510.00	70,093.00	-2,417.00	62,842.00	-9,668.00	53,174.00	-19,336.00	
287	BACKFILL FOR SAND DRAINS									
	310.0000	C.Y.	40.0000	37.0000	-7.50 %	27.0000	-32.50 %	28.0000	-30.00 %	
			12,400.00	11,470.00	-930.00	8,370.00	-4,030.00	8,680.00	-3,720.00	
288	LLDPE GEOMEMBRANE LINING SYSTEM									
	12410.0000	S.Y.	20.0000	19.0000	-5.00 %	34.0000	70.00 %	34.0000	70.00 %	
			248,200.00	235,790.00	-12,410.00	421,940.00	173,740.00	421,940.00	173,740.00	
289	CONTROLLED DENSITY FILL									
	254.0000	C.Y.	140.0000	90.0000	-35.71 %	91.5000	-34.64 %	87.0000	-37.86 %	
			35,560.00	22,860.00	-12,700.00	23,241.00	-12,319.00	22,098.00	-13,462.00	
290	COMMERCIAL CONCRETE									
	3.0000	C.Y.	280.0000	156.0000	-44.29 %	315.0000	12.50 %	250.0000	-10.71 %	
			840.00	468.00	-372.00	945.00	105.00	750.00	-90.00	
291	CURE BOX									
		L.S.		380.00 %		296.00 %			1,100.00 %	
			2,500.00	12,000.00	9,500.00	9,900.00	7,400.00	30,000.00	27,500.00	
292	PLUGGING EXISTING PIPE									
	40.0000	EACH	1,000.0000	500.0000	-50.00 %	525.0000	-47.50 %	500.0000	-50.00 %	
			40,000.00	20,000.00	-20,000.00	21,000.00	-19,000.00	20,000.00	-20,000.00	
293	TEMPORARY PLUGGING EXISTING PIPE									
	1.0000	EACH	1,000.0000	500.0000	-50.00 %	545.0000	-45.50 %	500.0000	-50.00 %	
			1,000.00	500.00	-500.00	545.00	-455.00	500.00	-500.00	
294	TESC PLUGGING PIPE - TEMPORARY									
	6.0000	EACH	1,000.0000	500.0000	-50.00 %	545.0000	-45.50 %	550.0000	-45.00 %	
			6,000.00	3,000.00	-3,000.00	3,270.00	-2,730.00	3,300.00	-2,700.00	

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 PROJECT : 12C501
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MAX J. KUNY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	FLATIRON WEST, INC 18702 NORTH CREEK PARKWAY #20 707 SOUTH GRADY WAY SUITE 500 BOTHELL WA 980118019 CONTRACTOR NUMBER : 100982	GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
295	STRUCTURE SURVEYING	L.S.			-71.15 %			-67.31 %		-67.95 %
			780,003.00	225,000.00	-555,003.00	255,000.00	-525,003.00	250,000.00	-530,003.00	
296	ROADWAY SURVEYING	L.S.			-61.54 %			-69.87 %		-55.13 %
			780,000.00	300,000.00	-480,000.00	235,000.00	-545,000.00	350,000.00	-430,000.00	
297	ADJUST MONUMENT CASE AND COVER									
	4.0000 EACH		400.0000	160.0000	-60.00 %	315.0000	-21.25 %	440.0000	10.00 %	
			1,600.00	640.00	-960.00	1,260.00	-340.00	1,760.00	160.00	
298	CEMENT CONC. SIDEWALK									
	394.0000 S.Y.		25.0000	53.0000	112.00 %	57.0000	128.00 %	72.0000	188.00 %	
			9,850.00	20,882.00	11,032.00	22,458.00	12,608.00	28,368.00	18,518.00	
299	CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1									
	46.0000 S.Y.		70.0000	78.0000	11.43 %	82.0000	17.14 %	98.0000	40.00 %	
			3,220.00	3,588.00	368.00	3,772.00	552.00	4,508.00	1,288.00	
300	CEMENT CONC. DRIVEWAY ENTRANCE TYPE 3									
	31.0000 S.Y.		70.0000	78.0000	11.43 %	82.0000	17.14 %	98.0000	40.00 %	
			2,170.00	2,418.00	248.00	2,542.00	372.00	3,038.00	868.00	
301	CEMENT CONC. CURB RAMP TYPE PARALLEL A									
	2.0000 EACH		3,000.0000	1,200.0000	-60.00 %	1,200.0000	-60.00 %	1,650.0000	-45.00 %	
			6,000.00	2,400.00	-3,600.00	2,400.00	-3,600.00	3,300.00	-2,700.00	
302	CEMENT CONC. CURB RAMP TYPE PARALLEL B									
	4.0000 EACH		3,000.0000	1,200.0000	-60.00 %	1,200.0000	-60.00 %	1,650.0000	-45.00 %	
			12,000.00	4,800.00	-7,200.00	4,800.00	-7,200.00	6,600.00	-5,400.00	
303	CEMENT CONC. CURB RAMP TYPE PERPENDICULAR B									
	3.0000 EACH		2,600.0000	950.0000	-63.46 %	980.0000	-62.31 %	1,425.0000	-45.19 %	
			7,800.00	2,850.00	-4,950.00	2,940.00	-4,860.00	4,275.00	-3,525.00	
304	DETECTABLE WARNING SURFACE									
	112.0000 S.F.		50.0000	48.0000	-4.00 %	49.0000	-2.00 %	55.0000	10.00 %	
			5,600.00	5,376.00	-224.00	5,488.00	-112.00	6,160.00	560.00	
305	CONC. SLOPE PROTECTION									
	3537.0000 S.Y.		65.0000	41.5000	-36.15 %	47.0000	-27.69 %	50.0000	-23.08 %	
			229,905.00	146,785.50	-83,119.50	166,239.00	-63,666.00	176,850.00	-53,055.00	

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 PROJECT : 12C501
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MAX J. KUNY COMPANY FLATIRON WEST, INC GUY F. ATKINSON CONSTRUCTION,
 120 N RALPH ST 18702 NORTH CREEK PARKWAY #201 707 SOUTH GRADY WAY SUITE 500
 99202-4795
 SPOKANE WA 992020008 BOTHELL WA 980118019 RENTON WA 980573224
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
306	COATED CHAIN LINK FENCE TYPE 3									
	3260.0000	L.F.	15.0000	15.0000	0.00 %	22.5000	50.00 %	21.0000	40.00 %	
			48,900.00	48,900.00	0.00	73,350.00	24,450.00	68,460.00	19,560.00	
307	COATED CHAIN LINK FENCE TYPE 4									
	206.0000	L.F.	20.0000	16.0000	-20.00 %	50.0000	150.00 %	45.0000	125.00 %	
			4,120.00	3,296.00	-824.00	10,300.00	6,180.00	9,270.00	5,150.00	
308	COATED CHAIN LINK FENCE TYPE 4 MODIFIED									
	2700.0000	L.F.	40.0000	15.0000	-62.50 %	22.5000	-43.75 %	21.0000	-47.50 %	
			108,000.00	40,500.00	-67,500.00	60,750.00	-47,250.00	56,700.00	-51,300.00	
309	COATED CHAIN LINK FENCE TYPE 4 MODIFICATION C									
	14.0000	L.F.	75.0000	85.0000	13.33 %	125.0000	66.67 %	115.0000	53.33 %	
			1,050.00	1,190.00	140.00	1,750.00	700.00	1,610.00	560.00	
310	COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE									
	102.0000	EACH	200.0000	190.0000	-5.00 %	125.0000	-37.50 %	115.0000	-42.50 %	
			20,400.00	19,380.00	-1,020.00	12,750.00	-7,650.00	11,730.00	-8,670.00	
311	SINGLE 6 FT. COATED CHAIN LINK GATE									
	3.0000	EACH	500.0000	900.0000	80.00 %	1,250.0000	150.00 %	1,150.0000	130.00 %	
			1,500.00	2,700.00	1,200.00	3,750.00	2,250.00	3,450.00	1,950.00	
312	DOUBLE 14 FT. COATED CHAIN LINK GATE									
	2.0000	EACH	1,000.0000	1,500.0000	50.00 %	2,500.0000	150.00 %	2,250.0000	125.00 %	
			2,000.00	3,000.00	1,000.00	5,000.00	3,000.00	4,500.00	2,500.00	
313	DOUBLE 20 FT. COATED CHAIN LINK GATE									
	4.0000	EACH	1,300.0000	1,800.0000	38.46 %	2,500.0000	92.31 %	2,250.0000	73.08 %	
			5,200.00	7,200.00	2,000.00	10,000.00	4,800.00	9,000.00	3,800.00	
314	ADJUST INLET									
	33.0000	EACH	450.0000	500.0000	11.11 %	535.0000	18.89 %	1,050.0000	133.33 %	
			14,850.00	16,500.00	1,650.00	17,655.00	2,805.00	34,650.00	19,800.00	
315	ABANDON DRAINAGE STRUCTURE									
	138.0000	EACH	500.0000	255.0000	-49.00 %	270.0000	-46.00 %	375.0000	-25.00 %	
			69,000.00	35,190.00	-33,810.00	37,260.00	-31,740.00	51,750.00	-17,250.00	
316	CONNECTION TO DRAINAGE STRUCTURE									
	72.0000	EACH	800.0000	1,000.0000	25.00 %	1,030.0000	28.75 %	460.0000	-42.50 %	
			57,600.00	72,000.00	14,400.00	74,160.00	16,560.00	33,120.00	-24,480.00	

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 PROJECT : 12C501
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	FLATIRON WEST, INC 18702 NORTH CREEK PARKWAY #201 BOTHELL WA 980118019 CONTRACTOR NUMBER : 100982	GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
317	ADJUST MANHOLE									
	14.0000	EACH	550.0000	555.0000	0.91 %	600.0000	9.09 %	765.0000	39.09 %	
			7,700.00	7,770.00	70.00	8,400.00	700.00	10,710.00	3,010.00	
318	MANHOLE 48 IN. DIAM. TYPE 3									
	72.0000	EACH	2,775.0000	2,900.0000	4.50 %	4,000.0000	44.14 %	3,200.0000	15.32 %	
			199,800.00	208,800.00	9,000.00	288,000.00	88,200.00	230,400.00	30,600.00	
319	MANHOLE 60 IN. DIAM. TYPE 3									
	1.0000	EACH	5,000.0000	4,800.0000	-4.00 %	5,400.0000	8.00 %	4,800.0000	-4.00 %	
			5,000.00	4,800.00	-200.00	5,400.00	400.00	4,800.00	-200.00	
320	MANHOLE 72 IN. DIAM. TYPE 3									
	4.0000	EACH	5,800.0000	6,700.0000	15.52 %	7,160.0000	23.45 %	6,950.0000	19.83 %	
			23,200.00	26,800.00	3,600.00	28,640.00	5,440.00	27,800.00	4,600.00	
321	MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 3									
	88.0000	L.F.	160.0000	370.0000	131.25 %	310.0000	93.75 %	200.0000	25.00 %	
			14,080.00	32,560.00	18,480.00	27,280.00	13,200.00	17,600.00	3,520.00	
322	MANHOLE ADDITIONAL HEIGHT 72 IN. DIAM. TYPE 3									
	2.0000	L.F.	250.0000	360.0000	44.00 %	380.0000	52.00 %	400.0000	60.00 %	
			500.00	720.00	220.00	760.00	260.00	800.00	300.00	
323	ADJUST CATCH BASIN									
	30.0000	EACH	450.0000	400.0000	-11.11 %	430.0000	-4.44 %	500.0000	11.11 %	
			13,500.00	12,000.00	-1,500.00	12,900.00	-600.00	15,000.00	1,500.00	
324	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN									
	29.0000	EACH	400.0000	400.0000	0.00 %	410.0000	2.50 %	750.0000	87.50 %	
			11,600.00	11,600.00	0.00	11,890.00	290.00	21,750.00	10,150.00	
325	MANHOLE RING AND SOLID COVER									
	1.0000	EACH	450.0000	400.0000	-11.11 %	410.0000	-8.89 %	2,000.0000	344.44 %	
			450.00	400.00	-50.00	410.00	-40.00	2,000.00	1,550.00	
326	CLEANING EXISTING DRAINAGE STRUCTURE									
		L.S.			140.00 %		153.33 %		0.00 %	
			15,000.00	36,000.00	21,000.00	38,000.00	23,000.00	15,000.00	0.00	
327	SCARIFYING ROADWAY SURFACE									
	24500.0000	S.Y.	17.0000	5.0000	-70.59 %	0.8500	-95.00 %	2.0000	-88.24 %	
			416,500.00	122,500.00	-294,000.00	20,825.00	-395,675.00	49,000.00	-367,500.00	

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 PROJECT : 12C501
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 MAX J. KUNEY COMPANY FLATIRON WEST, INC GUY F. ATKINSON CONSTRUCTION,
 120 N RALPH ST 18702 NORTH CREEK PARKWAY #201 707 SOUTH GRADY WAY SUITE 500
 99202-4795
 SPOKANE WA 992020008 BOTHELL WA 980118019 RENTON WA 980573224
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
328	FORCE ACCOUNT - POTHOLING	EST.			0.00 %			0.00 %		0.00 %
			15,000.00	15,000.00		15,000.00		15,000.00		
329	FORCE ACCOUNT REMOVING TRENCHLESS PIPE OBSTRUCTION	EST.			0.00 %			0.00 %		0.00 %
			92,220.00	92,220.00		92,220.00		92,220.00		
330	FORCE ACCOUNT CSL ACCESS TUBE	EST.			0.00 %			0.00 %		0.00 %
			25,000.00	25,000.00		25,000.00		25,000.00		
331	FORCE ACCOUNT TESC WATER MANAGEMENT	EST.			0.00 %			0.00 %		0.00 %
			1,500,000.00	1,500,000.00		1,500,000.00		1,500,000.00		
332	FORCE ACCOUNT - 1ST YEAR WEED CONTROL	EST.			0.00 %			0.00 %		0.00 %
			20,000.00	20,000.00		20,000.00		20,000.00		
333	FORCE ACCOUNT - 2ND YEAR WEED CONTROL	EST.			0.00 %			0.00 %		0.00 %
			20,000.00	20,000.00		20,000.00		20,000.00		
334	FORCE ACCOUNT - 3RD YEAR WEED CONTROL	EST.			0.00 %			0.00 %		0.00 %
			20,000.00	20,000.00		20,000.00		20,000.00		
335	OPEN FLOW RESTRICTOR									
	2.0000	EACH	2,850.0000	2,400.0000	-15.79 %	2,600.0000	-8.77 %	9,000.0000	215.79 %	
			5,700.00	4,800.00	-900.00	5,200.00	-500.00	18,000.00	12,300.00	
336	INSERTION AND RECEIVING PITS	L.S.			-45.41 %		-59.39 %		-12.66 %	
			45,800.00	25,000.00	-20,800.00	18,600.00	-27,200.00	40,000.00	-5,800.00	
337	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %		0.00 %
			100,000.00	100,000.00		100,000.00		100,000.00		
338	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %		0.00 %
			5.00	5.00		5.00		5.00		

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 12C501
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MAX J. KUNEY COMPANY FLATIRON WEST, INC GUY F. ATKINSON CONSTRUCTION,
 120 N RALPH ST 18702 NORTH CREEK PARKWAY #201 707 SOUTH GRADY WAY SUITE 500
 99202-4795
 SPOKANE WA 992020008 BOTHELL WA 980118019 RENTON WA 980573224
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
339	FUEL COST ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			481,279.58	481,279.58		481,279.58	481,279.58		481,279.58	
340	STEEL COST ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			21,040.00	21,040.00		21,040.00	21,040.00		21,040.00	
341	SPCC PLAN	L.S.			-45.64 %			-45.64 %		-45.64 %
			18,397.00	10,000.00	-8,397.00	10,000.00	-8,397.00	10,000.00	-8,397.00	
342	FIELD OFFICE BUILDING	L.S.			100.00 %			100.00 %		420.00 %
			25,000.00	50,000.00	25,000.00	50,000.00	25,000.00	130,000.00	105,000.00	
343	CONSTRUCTION GEOTEXTILE FOR SEPARATION	S.Y.			15.00 %			25.00 %		25.00 %
	7850.0000		2.0000	2.3000	15.00 %	2.5000	25.00 %	2.5000	25.00 %	
			15,700.00	18,055.00	2,355.00	19,625.00	3,925.00	19,625.00	3,925.00	
344	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE	S.Y.			0.00 %			12.50 %		0.00 %
	12213.0000		2.0000	2.0000	0.00 %	2.2500	12.50 %	2.0000	0.00 %	
			24,426.00	24,426.00	0.00	27,479.25	3,053.25	24,426.00	0.00	
345	NO TRESPASSING SIGN	EACH			-28.57 %			0.00 %		-57.14 %
	12.0000		350.0000	250.0000	-28.57 %	350.0000	0.00 %	150.0000	-57.14 %	
			4,200.00	3,000.00	-1,200.00	4,200.00	0.00	1,800.00	-2,400.00	
346	HEALTH AND SAFETY PLAN	L.S.			400.00 %			0.00 %		100.00 %
			5,000.00	25,000.00	20,000.00	5,000.00	0.00	10,000.00	5,000.00	
347	SHOTCRETE FACING	S.F.			50.00 %			30.00 %		45.00 %
	57800.0000		10.0000	15.0000	50.00 %	13.0000	30.00 %	14.5000	45.00 %	
			578,000.00	867,000.00	289,000.00	751,400.00	173,400.00	838,100.00	260,100.00	
348	VAULT 1 CONTAMINATED WATER MANAGEMENT SYSTEM	L.S.			-27.28 %			-22.95 %		-36.21 %
			78,386.00	57,000.00	-21,386.00	60,400.00	-17,986.00	50,000.00	-28,386.00	
349	BIOSWALE AREA CONTAMINATED WATER MANAGEMENT SYSTEM	L.S.			72.56 %			78.72 %		64.34 %
			24,340.00	42,000.00	17,660.00	43,500.00	19,160.00	40,000.00	15,660.00	

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 12C501
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 MAX J. KUNEY COMPANY FLATIRON WEST, INC GUY F. ATKINSON CONSTRUCTION,
 120 N RALPH ST 18702 NORTH CREEK PARKWAY #201 707 SOUTH GRADY WAY SUITE 500
 99202-4795
 SPOKANE WA 992020008 BOTHELL WA 980118019 RENTON WA 980573224
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
350	TEMPORARY SITE ACCESS	L.S.			-58.44 %		25.33 %			-1.06 %
			151,600.00	63,000.00	-88,600.00	190,000.00	38,400.00	150,000.00	-1,600.00	
351	HAULING OF DISCHARGE TO APPROVED ON-SITE LOCATION	EST.			0.00 %		0.00 %			0.00 %
			8,880.00	8,880.00		8,880.00		8,880.00		
352	HAULING OF DISCHARGE TO APPROVED OFF-SITE LOCATION	EST.			0.00 %		0.00 %			0.00 %
			10,350.00	10,350.00		10,350.00		10,350.00		
353	PUMPING OF CONTAMINATED WATER FOR VAULT 1	EST.			0.00 %		0.00 %			0.00 %
			82,160.00	82,160.00		82,160.00		82,160.00		
354	PUMPING OF CONTAMINATED WATER FOR BIOSWALE AREA	EST.			0.00 %		0.00 %			0.00 %
			96,200.00	96,200.00		96,200.00		96,200.00		
355	CONTAMINATED MATERIAL DISPOSAL	TON			-59.15 %		-59.15 %			-56.43 %
	12670.0000		73.4400	30.0000	-550,384.80	380,100.00	-550,384.80	405,440.00	-525,044.80	
356	VAULT REMOVAL HEALTH AND SAFETY PLAN	L.S.			28.58 %		40.58 %			71.44 %
			5,833.00	7,500.00	1,667.00	8,200.00	2,367.00	10,000.00	4,167.00	
357	MCKINLEY WAY CONDUIT SYSTEM	L.S.			-59.07 %		50.08 %			-20.87 %
			73,296.00	30,000.00	-43,296.00	110,000.00	36,704.00	58,000.00	-15,296.00	
358	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS	EST.			0.00 %		0.00 %			0.00 %
			25,000.00	25,000.00		25,000.00		25,000.00		
359	JUST IN TIME TRAINING	L.S.			400.00 %		100.00 %			200.00 %
			5,000.00	25,000.00	20,000.00	10,000.00	5,000.00	15,000.00	10,000.00	
360	TEMPORARY POND LINER	S.Y.			22.50 %		208.33 %			183.33 %
	9640.0000		6.0000	7.3500	13,014.00	178,340.00	120,500.00	163,880.00	106,040.00	
			57,840.00	70,854.00		178,340.00		163,880.00		

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 12C501
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 MAX J. KUNEY COMPANY FLATIRON WEST, INC GUY F. ATKINSON CONSTRUCTION,
 120 N RALPH ST 18702 NORTH CREEK PARKWAY #201 707 SOUTH GRADY WAY SUITE 500
 99202-4795
 SPOKANE WA 992020008 BOTHELL WA 980118019 RENTON WA 980573224
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
361	SIGN BRIDGE NO. 7	L.S.	160,000.00	-6.25 %	210,500.00	31.56 %	130,000.00	-18.75 %	
362	UNDERDRAIN PIPE 8 IN. DIAM. 6205.0000	L.F.	20.0000 124,100.00	-15.00 % -18,615.00	17.2500 107,036.25	-13.75 % -17,063.75	12.0000 74,460.00	-40.00 % -49,640.00	
CONTRACT TOTAL			<u>\$103,100,763.25</u>	<u>-4.78%</u>	<u>\$101,529,956.05</u>	<u>-1.52%</u>	<u>\$101,585,367.87</u>	<u>-1.47%</u>	
BASE TOTAL			<u>\$103,100,763.25</u>	<u>-4.78%</u>	<u>\$101,529,956.05</u>	<u>-1.52%</u>	<u>\$101,585,367.87</u>	<u>-1.47%</u>	

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 12C501
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
WALSH CONSTRUCTION CO II LLC 16400 SOUTHCENTER PARKWAY SUITE 501 SEATTLE WA 981883302 CONTRACTOR NUMBER : 100430	PARSONS CONSTRUCTION GROUP INC 1216 140TH AVE CT E SUMNER WA 983909656 CONTRACTOR NUMBER : 698405	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	9,563,692.00	-41.49 %	5,595,562.23	3,968,129.77	11,800,000.00	2,236,308.00	11,650,000.00	2,086,308.00
2	CLEARING AND GRUBBING									
	22.8000	ACRE	4,000.0000	496.08 %	23,843.0400	452,421.31	7,000.0000	75.00 %	2,700.0000	-32.50 %
			91,200.00		543,621.31		159,600.00	68,400.00	61,560.00	-29,640.00
3	TREE REMOVAL	L.S.	42,000.00	-75.21 %	10,413.54	-31,586.46	18,000.00	-24,000.00	12,600.00	-29,400.00
4	REMOVING DRAINAGE STRUCTURE									
	64.0000	EACH	400.0000	40.36 %	561.4300	10,331.52	530.0000	32.50 %	200.0000	-50.00 %
			25,600.00		35,931.52		33,920.00	8,320.00	12,800.00	-12,800.00
5	REMOVING DRAINAGE PIPE									
	3281.0000	L.F.	13.0000	1.08 %	13.1400	1.08 %	16.0000	23.08 %	6.0000	-53.85 %
			42,653.00		43,112.34	459.34	52,496.00	9,843.00	19,686.00	-22,967.00
6	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.	322,175.00	-84.40 %	50,251.52	-271,923.48	340,000.00	17,825.00	300,000.00	-22,175.00
7	REMOVING SHAFT OBSTRUCTIONS	EST.	466,000.00	0.00 %	466,000.00		466,000.00	0.00 %	466,000.00	0.00 %
8	REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS	EST.	31,000.00	0.00 %	31,000.00		31,000.00	0.00 %	31,000.00	0.00 %
9	REMOVING PORTION OF EXISTING BRIDGE NO. 5/445W	L.S.	25,000.00	63.92 %	40,980.92	15,980.92	107,000.00	82,000.00	250,000.00	225,000.00
10	REMOVING EXISTING BRIDGE NO. 5/444	L.S.	1,000,000.00	44.81 %	1,448,085.86	448,085.86	700,000.00	-300,000.00	1,000,000.00	0.00
11	REMOVING EXISTING BRIDGE NO. 5/448	L.S.	1,000,000.00	-18.29 %	817,134.16	-182,865.84	350,000.00	-650,000.00	1,000,000.00	0.00

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 PROJECT : 12C501
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
WALSH CONSTRUCTION CO II LLC 16400 SOUTHCENTER PARKWAY SUITE 501 SEATTLE WA 981883302 CONTRACTOR NUMBER : 100430	PARSONS CONSTRUCTION GROUP INC 1216 140TH AVE CT E SUMNER WA 983909656 CONTRACTOR NUMBER : 698405	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
12	REMOVING EXISTING R-14 WALL	L.S.			111.27 %			1,027.66 %		963.83 %
			4,700.00	9,929.73	5,229.73	53,000.00	48,300.00	50,000.00	45,300.00	
13	REMOVING EXISTING I5SB WALL	L.S.			32.99 %			202.86 %		185.71 %
			17,500.00	23,272.81	5,772.81	53,000.00	35,500.00	50,000.00	32,500.00	
14	REMOVING EXISTING N-15S WALL	L.S.			25.07 %			143.68 %		129.89 %
			21,750.00	27,203.33	5,453.33	53,000.00	31,250.00	50,000.00	28,250.00	
15	REMOVING EXISTING SBN WALL	L.S.			-6.91 %			1,225.00 %		1,150.00 %
			4,000.00	3,723.65	-276.35	53,000.00	49,000.00	50,000.00	46,000.00	
16	REMOVING CEMENT CONC. SIDEWALK	S.Y.			51.63 %			-62.96 %		-62.96 %
	1020.0000		13.5000	20.4700	7,109.40	5,0000	-8,670.00	5,0000	-8,670.00	
			13,770.00	20,879.40	7,109.40	5,100.00		5,100.00		
17	REMOVING CEMENT CONC. CURB AND GUTTER	L.F.			-12.29 %			-35.71 %		-85.71 %
	2480.0000		7.0000	6.1400	-12.29 %	4.5000	-35.71 %	1.0000	-85.71 %	
			17,360.00	15,227.20	-2,132.80	11,160.00	-6,200.00	2,480.00	-14,880.00	
18	REMOVING ASPHALT CONC. PAVEMENT	S.Y.			68.00 %			62.50 %		62.50 %
	9135.0000		4.0000	6.7200	24,847.20	6.5000	22,837.50	6.5000	22,837.50	
			36,540.00	61,387.20	24,847.20	59,377.50	22,837.50	59,377.50	22,837.50	
19	REMOVING CONC. BARRIER	L.F.			411.75 %			-77.50 %		-25.00 %
	18050.0000		4.0000	20.4700	297,283.50	0.9000	-55,955.00	3.0000	-18,050.00	
			72,200.00	369,483.50	297,283.50	16,245.00		54,150.00		
20	REMOVING GUARDRAIL	L.F.			-8.50 %			-14.75 %		-19.50 %
	4800.0000		4.0000	3.6600	-1,632.00	3.4100	-2,832.00	3.2200	-3,744.00	
			19,200.00	17,568.00	-1,632.00	16,368.00		15,456.00		
21	REMOVING IMPACT ATTENUATOR	EACH			89.53 %			11.11 %		11.11 %
	2.0000		2,700.0000	5,117.4300	4,834.86	3,000.0000	600.00	3,000.0000	600.00	
			5,400.00	10,234.86	4,834.86	6,000.00		6,000.00		
22	REMOVING GUARDRAIL ANCHOR	EACH			36.79 %			-4.76 %		-11.90 %
	18.0000		210.0000	287.2600	1,390.68	200.0000	-180.00	185.0000	-450.00	
			3,780.00	5,170.68	1,390.68	3,600.00		3,330.00		

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 PROJECT : 12C501
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
WALSH CONSTRUCTION CO II LLC 16400 SOUTHCENTER PARKWAY SUITE 501 SEATTLE WA 981883302 CONTRACTOR NUMBER : 100430	PARSONS CONSTRUCTION GROUP INC 1216 140TH AVE CT E SUMNER WA 983909656 CONTRACTOR NUMBER : 698405	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
23	REMOVING TEMPORARY PAVEMENT MARKING									
	592430.0000	L.F.	0.2700	-11.11 %	0.2400	0.3500	29.63 %	0.2300	-14.81 %	
			159,956.10	-17,772.90	142,183.20	207,350.50	47,394.40	136,258.90	-23,697.20	
24	REMOVING PAINT LINE									
	144060.0000	L.F.	0.3500	-31.43 %	0.2400	0.3500	0.00 %	0.2300	-34.29 %	
			50,421.00	-15,846.60	34,574.40	50,421.00	0.00	33,133.80	-17,287.20	
25	REMOVING PLASTIC LINE									
	13600.0000	L.F.	0.5500	40.00 %	0.7700	0.9000	63.64 %	0.7500	36.36 %	
			7,480.00	2,992.00	10,472.00	12,240.00	4,760.00	10,200.00	2,720.00	
26	REMOVING PLASTIC TRAFFIC MARKING									
	43.0000	EACH	43.0000	78.51 %	76.7600	57.0000	32.56 %	75.0000	74.42 %	
			1,849.00	1,451.68	3,300.68	2,451.00	602.00	3,225.00	1,376.00	
27	REMOVING RAISED PAVEMENT MARKER									
	29.5000	HUND	130.0000	96.82 %	255.8700	150.0000	15.38 %	250.0000	92.31 %	
			3,835.00	3,713.17	7,548.17	4,425.00	590.00	7,375.00	3,540.00	
28	REMOVING CHAIN LINK FENCE									
	3670.0000	L.F.	3.5000	46.29 %	5.1200	4.3000	22.86 %	2.0000	-42.86 %	
			12,845.00	5,945.40	18,790.40	15,781.00	2,936.00	7,340.00	-5,505.00	
29	REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL									
		L.S.		94.43 %			184.64 %		87.97 %	
			18,620.00	17,582.15	36,202.15	53,000.00	34,380.00	35,000.00	16,380.00	
GRADING										
30	ROADWAY EXCAVATION INCL. HAUL									
	185710.0000	C.Y.	13.0000	214.92 %	40.9400	19.0000	46.15 %	17.0000	30.77 %	
			2,414,230.00	5,188,737.40	7,602,967.40	3,528,490.00	1,114,260.00	3,157,070.00	742,840.00	
31	ROADWAY EXCAVATION INCL. HAUL - AREA NE POND									
	11955.0000	C.Y.	9.0000	231.00 %	29.7900	19.0000	111.11 %	17.0000	88.89 %	
			107,595.00	248,544.45	356,139.45	227,145.00	119,550.00	203,235.00	95,640.00	
32	ROADWAY EXCAVATION INCL. HAUL - AREA NW POND									
	17720.0000	C.Y.	9.0000	110.33 %	18.9300	19.0000	111.11 %	17.0000	88.89 %	
			159,480.00	175,959.60	335,439.60	336,680.00	177,200.00	301,240.00	141,760.00	

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 12C501
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
WALSH CONSTRUCTION CO II LLC 16400 SOUTHCENTER PARKWAY SUITE 501 SEATTLE WA 981883302 CONTRACTOR NUMBER : 100430	PARSONS CONSTRUCTION GROUP INC 1216 140TH AVE CT E SUMNER WA 983909656 CONTRACTOR NUMBER : 698405	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
GRADING										
33	ROADWAY EXCAVATION INCL. HAUL - AREA VAULT 1 4200.0000	C.Y.	9.0000 37,800.00	19.4700 81,774.00	116.33 % 43,974.00	19.0000 79,800.00	111.11 % 42,000.00	17.0000 71,400.00	88.89 % 33,600.00	
34	ROADWAY EXCAVATION INCL. HAUL - AREA ACCESS ROAD 80.0000	C.Y.	9.0000 720.00	39.1700 3,133.60	335.22 % 2,413.60	28.0000 2,240.00	211.11 % 1,520.00	17.0000 1,360.00	88.89 % 640.00	
35	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL 2120.0000	C.Y.	25.0000 53,000.00	86.2700 182,892.40	245.08 % 129,892.40	22.0000 46,640.00	-12.00 % -6,360.00	17.0000 36,040.00	-32.00 % -16,960.00	
36	SELECT BORROW INCL. HAUL 1000.0000	TON	18.0000 18,000.00	31.6200 31,620.00	75.67 % 13,620.00	13.0000 13,000.00	-27.78 % -5,000.00	11.0000 11,000.00	-38.89 % -7,000.00	
37	GRAVEL BORROW INCL. HAUL 59620.0000	TON	12.0000 715,440.00	21.6800 1,292,561.60	80.67 % 577,121.60	13.0000 775,060.00	8.33 % 59,620.00	12.0000 715,440.00	0.00 % 0.00	
38	VAULT CONTENT MATERIAL AND LINER EXCAV. INCL HAUL 12530.0000	TON	43.8100 548,939.30	55.0900 690,277.70	25.75 % 141,338.40	42.0000 526,260.00	-4.13 % -22,679.30	32.0000 400,960.00	-26.96 % -147,979.30	
DRAINAGE										
39	DITCH EXCAVATION INCL. HAUL 220.0000	C.Y.	20.0000 4,400.00	24.9000 5,478.00	24.50 % 1,078.00	35.0000 7,700.00	75.00 % 3,300.00	14.0000 3,080.00	-30.00 % -1,320.00	
40	CONCRETE INLET 20.0000	EACH	1,000.0000 20,000.00	1,429.9300 28,598.60	42.99 % 8,598.60	1,150.0000 23,000.00	15.00 % 3,000.00	1,000.0000 20,000.00	0.00 % 0.00	
41	GRATE INLET TYPE 2 147.0000	EACH	1,700.0000 249,900.00	2,604.4300 382,851.21	53.20 % 132,951.21	2,600.0000 382,200.00	52.94 % 132,300.00	2,300.0000 338,100.00	35.29 % 88,200.00	
42	TRENCH DRAIN SYSTEM 993.0000	L.F.	154.0000 152,922.00	219.0000 217,467.00	42.21 % 64,545.00	135.0000 134,055.00	-12.34 % -18,867.00	122.0000 121,146.00	-20.78 % -31,776.00	

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 12C501
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
WALSH CONSTRUCTION CO II LLC 16400 SOUTHCENTER PARKWAY SUITE 501 SEATTLE WA 981883302 CONTRACTOR NUMBER : 100430	PARSONS CONSTRUCTION GROUP INC 1216 140TH AVE CT E SUMNER WA 983909656 CONTRACTOR NUMBER : 698405	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
43	DROP INLET TYPE 1 2.0000	EACH	3,300.0000	3,494.4100	5.89 %	3,600.0000	9.09 %	2,400.0000	-27.27 %	
			6,600.00	6,988.82	388.82	7,200.00	600.00	4,800.00	-1,800.00	
44	CEMENT CONC. GUTTER 4106.0000	L.F.	22.5000	6.4900	-71.16 %	32.0000	42.22 %	13.0000	-42.22 %	
			92,385.00	26,647.94	-65,737.06	131,392.00	39,007.00	53,378.00	-39,007.00	
45	BRIDGE DRAIN CONVEYANCE	L.S.			95.96 %		-43.14 %		118.67 %	
			22,865.00	44,806.03	21,941.03	13,000.00	-9,865.00	50,000.00	27,135.00	
46	QUARRY SPALLS 4435.0000	TON	22.0000	27.2800	24.00 %	24.0000	9.09 %	20.0000	-9.09 %	
			97,570.00	120,986.80	23,416.80	106,440.00	8,870.00	88,700.00	-8,870.00	
47	UNDERDRAIN PIPE 6 IN. DIAM. 7398.0000	L.F.	10.0000	7.6900	-23.10 %	13.0000	30.00 %	22.0000	120.00 %	
			73,980.00	56,890.62	-17,089.38	96,174.00	22,194.00	162,756.00	88,776.00	
48	UNDERDRAIN PIPE 18 IN. DIAM. 1330.0000	L.F.	55.0000	26.8000	-51.27 %	45.0000	-18.18 %	25.0000	-54.55 %	
			73,150.00	35,644.00	-37,506.00	59,850.00	-13,300.00	33,250.00	-39,900.00	
49	DRAIN PIPE 6 IN. DIAM. 1332.0000	L.F.	20.0000	19.1300	-4.35 %	26.0000	30.00 %	20.0000	0.00 %	
			26,640.00	25,481.16	-1,158.84	34,632.00	7,992.00	26,640.00	0.00	
50	DRAIN PIPE 8 IN. DIAM. 213.0000	L.F.	40.0000	45.3800	13.45 %	62.0000	55.00 %	25.0000	-37.50 %	
			8,520.00	9,665.94	1,145.94	13,206.00	4,686.00	5,325.00	-3,195.00	
51	DRAIN PIPE 12 IN. DIAM. 425.0000	L.F.	40.0000	40.9800	2.45 %	42.0000	5.00 %	26.0000	-35.00 %	
			17,000.00	17,416.50	416.50	17,850.00	850.00	11,050.00	-5,950.00	
52	HIGH DENSITY POLYETHYLENE (HDPE) UNDERDRAIN PIPE 6 IN.D 972.0000	L.F.	45.0000	18.3000	-59.33 %	22.0000	-51.11 %	24.0000	-46.67 %	
			43,740.00	17,787.60	-25,952.40	21,384.00	-22,356.00	23,328.00	-20,412.00	
53	HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 12 IN. DIAM. 2030.0000	L.F.	45.0000	22.6800	-49.60 %	53.0000	17.78 %	28.0000	-37.78 %	
			91,350.00	46,040.40	-45,309.60	107,590.00	16,240.00	56,840.00	-34,510.00	

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 PROJECT : 12C501
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
WALSH CONSTRUCTION CO II LLC 16400 SOUTHCENTER PARKWAY SUITE 501 SEATTLE WA 981883302 CONTRACTOR NUMBER : 100430	PARSONS CONSTRUCTION GROUP INC 1216 140TH AVE CT E SUMNER WA 983909656 CONTRACTOR NUMBER : 698405	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
54	HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 18 IN. DIAM. 170.0000	L.F.	100.0000 17,000.00	92.5200 15,728.40	-7.48 % -1,271.60	70.0000 11,900.00	-30.00 % -5,100.00	73.0000 12,410.00	-27.00 % -4,590.00	
55	HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 24 IN. DIAM. 301.0000	L.F.	165.0000 49,665.00	185.0200 55,691.02	12.13 % 6,026.02	125.0000 37,625.00	-24.24 % -12,040.00	82.0000 24,682.00	-50.30 % -24,983.00	
56	CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM. 562.0000	L.F.	55.0000 30,910.00	46.1900 25,958.78	-16.02 % -4,951.22	92.0000 51,704.00	67.27 % 20,794.00	41.0000 23,042.00	-25.45 % -7,868.00	
57	FLOW FILL PIPE 708.0000	C.Y.	140.0000 99,120.00	87.0600 61,638.48	-37.81 % -37,481.52	100.0000 70,800.00	-28.57 % -28,320.00	120.0000 84,960.00	-14.29 % -14,160.00	
58	PUMP - TEMPORARY DRAINAGE EST.				0.00 %		0.00 %		0.00 %	
			2,613,000.00	2,613,000.00		2,613,000.00		2,613,000.00		
STORM SEWER										
59	CATCH BASIN TYPE 1L 4.0000	EACH	1,500.0000 6,000.00	2,287.8000 9,151.20	52.52 % 3,151.20	2,000.0000 8,000.00	33.33 % 2,000.00	1,250.0000 5,000.00	-16.67 % -1,000.00	
60	CATCH BASIN TYPE 1 11.0000	EACH	1,100.0000 12,100.00	2,001.8500 22,020.35	81.99 % 9,920.35	1,200.0000 13,200.00	9.09 % 1,100.00	1,040.0000 11,440.00	-5.45 % -660.00	
61	CATCH BASIN TYPE 2 48 IN. DIAM. 25.0000	EACH	2,600.0000 65,000.00	3,323.3300 83,083.25	27.82 % 18,083.25	3,700.0000 92,500.00	42.31 % 27,500.00	3,400.0000 85,000.00	30.77 % 20,000.00	
62	CATCH BASIN TYPE 2 60 IN. DIAM. 6.0000	EACH	3,500.0000 21,000.00	4,092.0700 24,552.42	16.92 % 3,552.42	7,000.0000 42,000.00	100.00 % 21,000.00	3,200.0000 19,200.00	-8.57 % -1,800.00	
63	CATCH BASIN TYPE 2 72 IN. DIAM. 5.0000	EACH	6,000.0000 30,000.00	6,241.1000 31,205.50	4.02 % 1,205.50	9,500.0000 47,500.00	58.33 % 17,500.00	4,400.0000 22,000.00	-26.67 % -8,000.00	

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 PROJECT : 12C501
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
WALSH CONSTRUCTION CO II LLC 16400 SOUTHCENTER PARKWAY SUITE 501 SEATTLE WA 981883302 CONTRACTOR NUMBER : 100430	PARSONS CONSTRUCTION GROUP INC 1216 140TH AVE CT E SUMNER WA 983909656 CONTRACTOR NUMBER : 698405	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STORM SEWER										
64	TESTING STORM SEWER PIPE 22616.0000	L.F.	2.0000 45,232.00	15.00 % 6,784.80	2.3000 52,016.80	15.00 % 6,784.80	2.3000 52,016.80	15.00 % 6,784.80	1.0000 22,616.00	-50.00 % -22,616.00
65	CL. IV REINF. CONC. STORM SEWER PIPE 15 IN. DIAM. 36.0000	L.F.	90.0000 3,240.00	34.74 % 1,125.72	121.2700 4,365.72	11.11 % 360.00	100.0000 3,600.00	11.11 % 360.00	53.0000 1,908.00	-41.11 % -1,332.00
66	CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM. 3652.0000	L.F.	40.0000 146,080.00	97.03 % 141,734.12	78.8100 287,814.12	85.00 % 124,168.00	74.0000 270,248.00	85.00 % 124,168.00	39.0000 142,428.00	-2.50 % -3,652.00
67	CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM. 3526.0000	L.F.	53.0000 186,878.00	94.79 % 177,146.24	103.2400 364,024.24	77.36 % 144,566.00	94.0000 331,444.00	77.36 % 144,566.00	57.0000 200,982.00	7.55 % 14,104.00
68	CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM. 377.0000	L.F.	80.0000 30,160.00	84.13 % 25,372.10	147.3000 55,532.10	81.25 % 24,505.00	145.0000 54,665.00	81.25 % 24,505.00	80.0000 30,160.00	0.00 % 0.00
69	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 4173.0000	L.F.	30.0000 125,190.00	61.80 % 77,367.42	48.5400 202,557.42	50.00 % 62,595.00	45.0000 187,785.00	50.00 % 62,595.00	22.0000 91,806.00	-26.67 % -33,384.00
70	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 8021.0000	L.F.	35.0000 280,735.00	51.29 % 143,976.95	52.9500 424,711.95	48.57 % 136,357.00	52.0000 417,092.00	48.57 % 136,357.00	30.0000 240,630.00	-14.29 % -40,105.00
71	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM. 833.0000	L.F.	55.0000 45,815.00	19.05 % 8,729.84	65.4800 54,544.84	9.09 % 4,165.00	60.0000 49,980.00	9.09 % 4,165.00	41.0000 34,153.00	-25.45 % -11,662.00
72	SCHEDULE B STORM SEWER PIPE 18 IN. DIAM. 68.0000	L.F.	55.0000 3,740.00	42.98 % 1,607.52	78.6400 5,347.52	-9.09 % -340.00	50.0000 3,400.00	-9.09 % -340.00	67.0000 4,556.00	21.82 % 816.00
73	SCHEDULE B STORM SEWER PIPE 24 IN. DIAM. 154.0000	L.F.	60.0000 9,240.00	25.92 % 2,394.70	75.5500 11,634.70	-1.67 % -154.00	59.0000 9,086.00	-1.67 % -154.00	49.0000 7,546.00	-18.33 % -1,694.00

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 PROJECT : 12C501
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
WALSH CONSTRUCTION CO II LLC 16400 SOUTHCENTER PARKWAY SUITE 501 SEATTLE WA 981883302 CONTRACTOR NUMBER : 100430	PARSONS CONSTRUCTION GROUP INC 1216 140TH AVE CT E SUMNER WA 983909656 CONTRACTOR NUMBER : 698405	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STORM SEWER										
74	TRENCHLESS PIPE 24 IN. DIAM.									
	157.0000	L.F.	500.0000	6.04 %	530.2200	415.0000	-17.00 %	650.0000	30.00 %	
			78,500.00	4,744.54	83,244.54	65,155.00	-13,345.00	102,050.00	23,550.00	
WATER LINES										
75	DUCTILE IRON STORM SEWER PIPE 12 IN. DIAM.									
	239.0000	L.F.	85.0000	19.66 %	101.7100	124.0000	45.88 %	70.0000	-17.65 %	
			20,315.00	3,993.69	24,308.69	29,636.00	9,321.00	16,730.00	-3,585.00	
76	DELETED ITEM									
	0.0100	EACH	0.0001	0.00 %	0.0000	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
77	DELETED ITEM									
	0.0100	EACH	0.0001	0.00 %	0.0000	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
STRUCTURE										
78	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	20971.0000	C.Y.	20.0000	48.25 %	29.6500	18.5000	-7.50 %	13.0000	-35.00 %	
			419,420.00	202,370.15	621,790.15	387,963.50	-31,456.50	272,623.00	-146,797.00	
79	SOIL EXCAVATION FOR SHAFT INCLUDING HAUL									
	5090.0000	C.Y.	250.0000	5.32 %	263.3100	278.0000	11.20 %	292.0700	16.83 %	
			1,272,500.00	67,747.90	1,340,247.90	1,415,020.00	142,520.00	1,486,636.30	214,136.30	
80	SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 5/445E									
		L.S.		11.69 %			320.00 %		81.82 %	
			55,000.00	6,428.02	61,428.02	231,000.00	176,000.00	100,000.00	45,000.00	
81	SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 5/448									
		L.S.		-80.10 %			-100.00 %		66.67 %	
			60,000.00	-48,059.07	11,940.93	1.00	-59,999.00	100,000.00	40,000.00	
82	SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 5/444									
		L.S.		601.51 %			-99.99 %		566.67 %	
			15,000.00	90,226.91	105,226.91	1.00	-14,999.00	100,000.00	85,000.00	

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 PROJECT : 12C501
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
WALSH CONSTRUCTION CO II LLC 16400 SOUTHCENTER PARKWAY SUITE 501 SEATTLE WA 981883302 CONTRACTOR NUMBER : 100430	PARSONS CONSTRUCTION GROUP INC 1216 140TH AVE CT E SUMNER WA 983909656 CONTRACTOR NUMBER : 698405	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
83	SHORING OR EXTRA EXCAVATION CL. A - RETAINING WALL									
	L.S.			46.88 %		150.77 %		401.54 %		
			598,158.00	878,576.81	280,418.81	1,500,000.00	901,842.00	3,000,000.00	2,401,842.00	
84	VERTICAL SHORING PILE									
	37970.0000	L.F.	18.0000	26.3100	46.17 %	28.0000	55.56 %	28.5400	58.56 %	
			683,460.00	998,990.70	315,530.70	1,063,160.00	379,700.00	1,083,663.80	400,203.80	
85	GRAVEL BACKFILL FOR WALL									
	8619.0000	C.Y.	30.0000	28.6300	-4.57 %	23.0000	-23.33 %	29.8700	-0.43 %	
			258,570.00	246,761.97	-11,808.03	198,237.00	-60,333.00	257,449.53	-1,120.47	
86	FURNISHING & PLACING TEMP. CASING FOR 6'-0" DIA. SHAFT									
	950.0000	L.F.	250.0000	26.1300	-89.55 %	31.0000	-87.60 %	29.6000	-88.16 %	
			237,500.00	24,823.50	-212,676.50	29,450.00	-208,050.00	28,120.00	-209,380.00	
87	FURNISHING & PLACING TEMP. CASING FOR 7'-0" DIA. SHAFT									
	990.0000	L.F.	300.0000	26.1300	-91.29 %	31.0000	-89.67 %	30.4000	-89.87 %	
			297,000.00	25,868.70	-271,131.30	30,690.00	-266,310.00	30,096.00	-266,904.00	
88	FURNISHING & PLACING TEMP. CASING FOR 8'-0" DIA. SHAFT									
	607.0000	L.F.	350.0000	26.1300	-92.53 %	31.0000	-91.14 %	31.4000	-91.03 %	
			212,450.00	15,860.91	-196,589.09	18,817.00	-193,633.00	19,059.80	-193,390.20	
89	FURNISHING & PLACING TEMP. CASING FOR 11'-0" DIA. SHAFT									
	87.0000	L.F.	500.0000	26.1300	-94.77 %	31.0000	-93.80 %	33.3800	-93.32 %	
			43,500.00	2,273.31	-41,226.69	2,697.00	-40,803.00	2,904.06	-40,595.94	
90	FURNISHING PERMANENT CASING FOR 7'-0" DIAM. SHAFT									
	210.0000	L.F.	500.0000	348.0600	-30.39 %	400.0000	-20.00 %	333.0000	-33.40 %	
			105,000.00	73,092.60	-31,907.40	84,000.00	-21,000.00	69,930.00	-35,070.00	
91	FURNISHING PERMANENT CASING FOR 8'-0" DIAM. SHAFT									
	134.0000	L.F.	600.0000	1,091.2100	81.87 %	1,250.0000	108.33 %	1,044.0000	74.00 %	
			80,400.00	146,222.14	65,822.14	167,500.00	87,100.00	139,896.00	59,496.00	
92	FURNISHING PERMANENT CASING FOR 11'-0" DIA. SHAFT									
	36.0000	L.F.	800.0000	3,251.6800	306.46 %	3,700.0000	362.50 %	3,111.0000	288.88 %	
			28,800.00	117,060.48	88,260.48	133,200.00	104,400.00	111,996.00	83,196.00	
93	FURNISHING AND INSTALLING THERMAL WIRE									
	27910.0000	L.F.	5.0000	0.4300	-91.40 %	6.4000	28.00 %	5.0000	0.00 %	
			139,550.00	12,001.30	-127,548.70	178,624.00	39,074.00	139,550.00	0.00	

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 PROJECT : 12C501
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
WALSH CONSTRUCTION CO II LLC 16400 SOUTHCENTER PARKWAY SUITE 501 SEATTLE WA 981883302 CONTRACTOR NUMBER : 100430	PARSONS CONSTRUCTION GROUP INC 1216 140TH AVE CT E SUMNER WA 983909656 CONTRACTOR NUMBER : 698405	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
94	PLACING PERMANENT CASING FOR 7'-0" DIAM. SHAFT									
	20.0000 EACH		4,000.0000	10,452.1900	161.30 %	12,000.0000	200.00 %	10,000.0000	150.00 %	
			80,000.00	209,043.80	129,043.80	240,000.00	160,000.00	200,000.00	120,000.00	
95	PLACING PERMANENT CASING FOR 8'-0" DIAM. SHAFT									
	13.0000 EACH		5,000.0000	10,452.1900	109.04 %	12,000.0000	140.00 %	10,000.0000	100.00 %	
			65,000.00	135,878.47	70,878.47	156,000.00	91,000.00	130,000.00	65,000.00	
96	PLACING PERMANENT CASING FOR 11'-0" DIAM. SHAFT									
	2.0000 EACH		6,000.0000	10,452.1900	74.20 %	12,000.0000	100.00 %	10,000.0000	66.67 %	
			12,000.00	20,904.38	8,904.38	24,000.00	12,000.00	20,000.00	8,000.00	
97	COLUMN SILO FOR 8'-0" DIAMETER SHAFT									
	47.0000 L.F.		1,000.0000	986.9600	-1.30 %	1,100.0000	10.00 %	500.0000	-50.00 %	
			47,000.00	46,387.12	-612.88	51,700.00	4,700.00	23,500.00	-23,500.00	
98	COLUMN SILO FOR 11'-0" DIAMETER SHAFT									
	30.0000 L.F.		1,500.0000	1,387.0500	-7.53 %	2,100.0000	40.00 %	500.0000	-66.67 %	
			45,000.00	41,611.50	-3,388.50	63,000.00	18,000.00	15,000.00	-30,000.00	
99	CASING SHORING									
	396.0000 L.F.		500.0000	1.0500	-99.79 %	1.2900	-99.74 %	0.1300	-99.97 %	
			198,000.00	415.80	-197,584.20	510.84	-197,489.16	51.48	-197,948.52	
100	ST. REINF. BAR FOR BRIDGE									
	960500.0000 LB.		1.0000	0.9700	-3.00 %	1.5000	50.00 %	1.1500	15.00 %	
			960,500.00	931,685.00	-28,815.00	1,440,750.00	480,250.00	1,104,575.00	144,075.00	
101	ST. REINF. BAR FOR RETAINING WALL									
	570207.0000 LB.		1.0000	0.8400	-16.00 %	1.4000	40.00 %	1.0000	0.00 %	
			570,207.00	478,973.88	-91,233.12	798,289.80	228,082.80	570,207.00	0.00	
102	ST. REINF. BAR FOR SHAFT									
	1000300.0000 LB.		1.0000	0.7500	-25.00 %	1.3000	30.00 %	0.9500	-5.00 %	
			1,000,300.00	750,225.00	-250,075.00	1,300,390.00	300,090.00	950,285.00	-50,015.00	
103	CONC. CLASS 4000 FOR BRIDGE									
	3191.0000 C.Y.		550.0000	1,063.9700	93.45 %	900.0000	63.64 %	1,200.0000	118.18 %	
			1,755,050.00	3,395,128.27	1,640,078.27	2,871,900.00	1,116,850.00	3,829,200.00	2,074,150.00	
104	CONC. CLASS 4000 FOR RETAINING WALL									
	6541.5000 C.Y.		500.0000	648.5800	29.72 %	700.0000	40.00 %	400.0000	-20.00 %	
			3,270,750.00	4,242,686.07	971,936.07	4,579,050.00	1,308,300.00	2,616,600.00	-654,150.00	

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 PROJECT : 12C501
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
WALSH CONSTRUCTION CO II LLC 16400 SOUTHCENTER PARKWAY SUITE 501 SEATTLE WA 981883302 CONTRACTOR NUMBER : 100430	PARSONS CONSTRUCTION GROUP INC 1216 140TH AVE CT E SUMNER WA 983909656 CONTRACTOR NUMBER : 698405	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STRUCTURE										
105	CONC. CLASS 4000P FOR SHAFT									
	4712.0000	C.Y.	200.0000	-25.78 %	148.4400	240.0000	20.00 %	150.0000	-25.00 %	
			942,400.00	-242,950.72	699,449.28	1,130,880.00	188,480.00	706,800.00	-235,600.00	
106	CONC. CLASS 5000 FOR BRIDGE									
	489.0000	C.Y.	650.0000	4.90 %	681.8700	1,000.0000	53.85 %	2,000.0000	207.69 %	
			317,850.00	15,584.43	333,434.43	489,000.00	171,150.00	978,000.00	660,150.00	
107	BR. NO. 5/445E PIER 3 POST-TENSIONING									
		L.S.		-71.41 %			-50.00 %		-66.67 %	
			300,000.00	-214,226.72	85,773.28	150,000.00	-150,000.00	100,000.00	-200,000.00	
108	PRESTRESSED CONC. GIRDER UF60G5									
	2760.0000	L.F.	600.0000	56.68 %	940.0800	930.0000	55.00 %	700.0000	16.67 %	
			1,656,000.00	938,620.80	2,594,620.80	2,566,800.00	910,800.00	1,932,000.00	276,000.00	
109	PRESTRESSED CONC. GIRDER WF74G									
	2900.0000	L.F.	300.0000	81.17 %	543.5200	480.0000	60.00 %	400.0000	33.33 %	
			870,000.00	706,208.00	1,576,208.00	1,392,000.00	522,000.00	1,160,000.00	290,000.00	
110	PRESTRESSED CONC. GIRDER W83G									
	5590.0000	L.F.	350.0000	53.87 %	538.5600	554.0000	58.29 %	400.0000	14.29 %	
			1,956,500.00	1,054,050.40	3,010,550.40	3,096,860.00	1,140,360.00	2,236,000.00	279,500.00	
111	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT									
		CALC		0.00 %			0.00 %		0.00 %	
			-17.00	-17.00	-17.00	-17.00	-17.00	-17.00	-17.00	
112	MODIFIED CONC. OVERLAY									
	2590.0000	C.F.	30.0000	-14.70 %	25.5900	48.0000	60.00 %	15.0000	-50.00 %	
			77,700.00	-11,421.90	66,278.10	124,320.00	46,620.00	38,850.00	-38,850.00	
113	FINISHING AND CURING MODIFIED CONC. OVERLAY									
	1735.0000	S.Y.	40.0000	-48.83 %	20.4700	120.0000	200.00 %	19.0000	-52.50 %	
			69,400.00	-33,884.55	35,515.45	208,200.00	138,800.00	32,965.00	-36,435.00	
114	SUPERSTRUCTURE BRIDGE NO.5/445E									
		L.S.		-63.06 %			33.33 %		100.00 %	
			3,000,000.00	1,891,892.27	1,108,107.73	4,000,000.00	1,000,000.00	6,000,000.00	3,000,000.00	
115	SUPERSTRUCTURE BRIDGE NO.5/444									
		L.S.		-66.46 %			57.04 %		140.00 %	
			2,500,000.00	1,661,473.09	838,526.91	3,926,000.00	1,426,000.00	6,000,000.00	3,500,000.00	

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 PROJECT : 12C501
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
WALSH CONSTRUCTION CO II LLC 16400 SOUTHCENTER PARKWAY SUITE 501 SEATTLE WA 981883302 CONTRACTOR NUMBER : 100430	PARSONS CONSTRUCTION GROUP INC 1216 140TH AVE CT E SUMNER WA 983909656 CONTRACTOR NUMBER : 698405	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
116	STRUCTURE SUPERSTRUCTURE BRIDGE NO.5/448	L.S.								
			1,500,000.00	607,683.49	-59.49 %	2,216,000.00	716,000.00	47.73 %	5,000,000.00	233.33 %
117	BRIDGE RAILING TYPE BP 1967.0000	L.F.	75.0000	93.3400	24.45 %	210.0000	180.00 %	60.0000	-20.00 %	3,500,000.00
			147,525.00	183,599.78	36,074.78	413,070.00	265,545.00	118,020.00	-29,505.00	
118	TRAFFIC BARRIER 1782.0000	L.F.	125.0000	102.7900	-17.77 %	128.0000	2.40 %	150.0000	20.00 %	44,550.00
			222,750.00	183,171.78	-39,578.22	228,096.00	5,346.00	267,300.00	44,550.00	
119	PEDESTRIAN BARRIER 1954.0000	L.F.	125.0000	105.3700	-15.70 %	121.0000	-3.20 %	150.0000	20.00 %	48,850.00
			244,250.00	205,892.98	-38,357.02	236,434.00	-7,816.00	293,100.00	48,850.00	
120	MEDIAN TRAFFIC BARRIER 870.0000	L.F.	175.0000	89.7700	-48.70 %	90.0000	-48.57 %	170.0000	-2.86 %	-4,350.00
			152,250.00	78,099.90	-74,150.10	78,300.00	-73,950.00	147,900.00	-4,350.00	
121	TRAFFIC BARRIER WITH MOMENT SLAB 57.0000	L.F.	300.0000	356.0600	18.69 %	600.0000	100.00 %	500.0000	66.67 %	11,400.00
			17,100.00	20,295.42	3,195.42	34,200.00	17,100.00	28,500.00	11,400.00	
122	PEDESTRIAN BARRIER WITH MOMENT SLAB 13.0000	L.F.	300.0000	411.8500	37.28 %	750.0000	150.00 %	600.0000	100.00 %	3,900.00
			3,900.00	5,354.05	1,454.05	9,750.00	5,850.00	7,800.00	3,900.00	
123	SINGLE SLOPE TRAFFIC BARRIER WITH MOMENT SLAB 375.0000	L.F.	300.0000	270.1100	-9.96 %	490.0000	63.33 %	200.0000	-33.33 %	-37,500.00
			112,500.00	101,291.25	-11,208.75	183,750.00	71,250.00	75,000.00	-37,500.00	
124	BRIDGE DRAIN SYSTEM - BR. NO. 5/445HOV L.S.				44.10 %		106.96 %		334.78 %	
			230,000.00	331,433.20	101,433.20	476,000.00	246,000.00	1,000,000.00	770,000.00	
125	BRIDGE DRAIN SYSTEM - BR. NO. 5/445W L.S.				42.84 %		66.67 %		316.67 %	
			240,000.00	342,821.65	102,821.65	400,000.00	160,000.00	1,000,000.00	760,000.00	
126	SCARIFYING CONC. SURFACE 1735.0000	S.Y.	60.0000	14.9300	-75.12 %	165.0000	175.00 %	90.0000	50.00 %	52,050.00
			104,100.00	25,903.55	-78,196.45	286,275.00	182,175.00	156,150.00	52,050.00	

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 PROJECT : 12C501
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
WALSH CONSTRUCTION CO II LLC 16400 SOUTHCENTER PARKWAY SUITE 501 SEATTLE WA 981883302 CONTRACTOR NUMBER : 100430	PARSONS CONSTRUCTION GROUP INC 1216 140TH AVE CT E SUMNER WA 983909656 CONTRACTOR NUMBER : 698405	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
127	REMOVING EXISTING CONCRETE OVERLAY 1700.0000	S.Y.	20.0000 34,000.00	9.8200 16,694.00	-50.90 % -17,306.00	140.0000 238,000.00	600.00 % 204,000.00	25.0000 42,500.00	25.00 % 8,500.00	
128	CONCRETE FASCIA PANEL 65900.0000	S.F.	30.0000 1,977,000.00	43.4600 2,864,014.00	44.87 % 887,014.00	65.0000 4,283,500.00	116.67 % 2,306,500.00	50.0000 3,295,000.00	66.67 % 1,318,000.00	
129	SOIL NAIL - EPOXY COATED 3285.0000	EACH	500.0000 1,642,500.00	782.4100 2,570,216.85	56.48 % 927,716.85	800.0000 2,628,000.00	60.00 % 985,500.00	798.9400 2,624,517.90	59.79 % 982,017.90	
130	SOIL NAIL - ENCAPSULATED 257.0000	EACH	1,000.0000 257,000.00	830.6400 213,474.48	-16.94 % -43,525.52	850.0000 218,450.00	-15.00 % -38,550.00	788.0300 202,523.71	-21.20 % -54,476.29	
131	SOIL NAIL VERIFICATION TEST AND SOIL NAIL PROOF TEST 111.0000	EACH	400.0000 44,400.00	1,286.1500 142,762.65	221.54 % 98,362.65	1,300.0000 144,300.00	225.00 % 99,900.00	1,200.0000 133,200.00	200.00 % 88,800.00	
132	PREFABRICATED DRAINAGE MAT 3080.0000	S.Y.	12.0000 36,960.00	13.2900 40,933.20	10.75 % 3,973.20	8.0000 24,640.00	-33.33 % -12,320.00	7.5000 23,100.00	-37.50 % -13,860.00	
133	PAVEMENT SEAT MODIFICATION & EXTENSION - BR. NO. 5/437 L.S.		100,000.00	47,557.00	-52.44 %	50,000.00	-50.00 %	100,000.00	0.00 %	
134	PAVEMENT SEAT MODIFICATION & EXTENSION - BR. NO. 5/445W L.S.		100,000.00	36,495.96	-63.50 %	40,000.00	-60.00 %	100,000.00	0.00 %	
135	BRIDGE APPROACH SLAB 1889.0000	S.Y.	225.0000 425,025.00	213.1800 402,697.02	-5.25 % -22,327.98	350.0000 661,150.00	55.56 % 236,125.00	250.0000 472,250.00	11.11 % 47,225.00	
SURFACING										
136	CRUSHED SURFACING BASE COURSE 66500.0000	TON	16.0000 1,064,000.00	27.3800 1,820,770.00	71.13 % 756,770.00	20.0000 1,330,000.00	25.00 % 266,000.00	20.0000 1,330,000.00	25.00 % 266,000.00	

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 PROJECT : 12C501
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
WALSH CONSTRUCTION CO II LLC 16400 SOUTHCENTER PARKWAY SUITE 501 SEATTLE WA 981883302 CONTRACTOR NUMBER : 100430	PARSONS CONSTRUCTION GROUP INC 1216 140TH AVE CT E SUMNER WA 983909656 CONTRACTOR NUMBER : 698405	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
SURFACING									
137	PERVIOUS BASE COURSE 400.0000	TON	25.0000 10,000.00	40.0300 16,012.00	60.12 % 6,012.00	23.0000 9,200.00	-8.00 % -800.00	32.0000 12,800.00	28.00 % 2,800.00
LIQUID ASPHALT									
138	DELETED ITEM 0.0100	EACH	0.0001 0.00	0.0000 0.00	0.00 % 0.00	0.0000 0.00	0.00 % 0.00	0.0000 0.00	0.00 % 0.00
139	ANTI-STRIPPING ADDITIVE FOR ATPB EST.		480.00	480.00	0.00 %	480.00	0.00 %	480.00	0.00 %
CEMENT CONCRETE PAVEMENT									
140	CEMENT CONC. PAVEMENT 41561.9000	C.Y.	200.0000 8,312,380.00	161.8600 6,727,209.13	-19.07 % 1,585,170.87	165.0000 6,857,713.50	-17.50 % 1,454,666.50	158.5400 6,589,223.63	-20.73 % 1,723,156.37
141	PLANING CEMENT CONC. PAVEMENT 2870.0000	S.Y.	8.0000 22,960.00	14.3300 41,127.10	79.13 % 18,167.10	13.0000 37,310.00	62.50 % 14,350.00	22.0000 63,140.00	175.00 % 40,180.00
142	RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT CALC		398,995.00	398,995.00	0.00 %	398,995.00	0.00 %	398,995.00	0.00 %
143	PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT CALC		-5.00	-5.00	0.00 %	-5.00	0.00 %	-5.00	0.00 %
144	EPOXY-COATED TIE BAR WITH DRILL HOLE 100.0000	EACH	13.5000 1,350.00	15.7900 1,579.00	16.96 % 229.00	16.0000 1,600.00	18.52 % 250.00	15.0100 1,501.00	11.19 % 151.00

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 12C501
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 WALSH CONSTRUCTION CO II LLC PARSONS CONSTRUCTION GROUP INC MOWAT CONSTRUCTION COMPANY
 16400 SOUTHCENTER PARKWAY 1216 140TH AVE CT E 20210 142ND AVE NE
 SUITE 501 98072-4477
 SEATTLE WA 981883302 SUMNER WA 983909656 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
CEMENT CONCRETE PAVEMENT										
145	CORROSION RESISTANT DOWEL BAR									
	45222.0000	EACH	18.0000	19.3600	7.56 %	19.0000	5.56 %	18.4100	2.28 %	
			813,996.00	875,497.92	61,501.92	859,218.00	45,222.00	832,537.02	18,541.02	
HOT MIX ASPHALT										
146	PLANING BITUMINOUS PAVEMENT									
	16910.0000	S.Y.	7.5000	3.0700	-59.07 %	2.6000	-65.33 %	4.0000	-46.67 %	
			126,825.00	51,913.70	-74,911.30	43,966.00	-82,859.00	67,640.00	-59,185.00	
147	HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22									
	1100.0000	TON	85.0000	85.2900	0.34 %	90.0000	5.88 %	83.0000	-2.35 %	
			93,500.00	93,819.00	319.00	99,000.00	5,500.00	91,300.00	-2,200.00	
148	HMA CL. 1/2 IN. PG 64-22									
	61370.0000	TON	70.0000	74.7100	6.73 %	78.0000	11.43 %	72.7000	3.86 %	
			4,295,900.00	4,584,952.70	289,052.70	4,786,860.00	490,960.00	4,461,599.00	165,699.00	
149	TEMPORARY HMA CL.1/2 IN. PG 64-22									
	4690.0000	TON	95.0000	83.2400	-12.38 %	85.0000	-10.53 %	81.0000	-14.74 %	
			445,550.00	390,395.60	-55,154.40	398,650.00	-46,900.00	379,890.00	-65,660.00	
150	PERVIOUS HOT MIX ASPHALT									
	120.0000	TON	150.0000	133.5900	-10.94 %	135.0000	-10.00 %	130.0000	-13.33 %	
			18,000.00	16,030.80	-1,969.20	16,200.00	-1,800.00	15,600.00	-2,400.00	
151	ASPHALT TREATED PERMEABLE BASE									
	580.0000	TON	150.0000	97.6200	-34.92 %	100.0000	-33.33 %	95.0000	-36.67 %	
			87,000.00	56,619.60	-30,380.40	58,000.00	-29,000.00	55,100.00	-31,900.00	
152	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			128,900.00	128,900.00		128,900.00		128,900.00		
153	COMPACTION PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			87,010.00	87,010.00		87,010.00		87,010.00		
154	ASPHALT COST PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			924,368.09	924,368.09		924,368.09		924,368.09		

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 PROJECT : 12C501
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
WALSH CONSTRUCTION CO II LLC 16400 SOUTHCENTER PARKWAY SUITE 501 SEATTLE WA 981883302 CONTRACTOR NUMBER : 100430	PARSONS CONSTRUCTION GROUP INC 1216 140TH AVE CT E SUMNER WA 983909656 CONTRACTOR NUMBER : 698405	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
155	COMMERCIAL HMA 140.0000	TON	165.0000 23,100.00	231.2100 32,369.40	40.13 % 9,269.40	230.0000 32,200.00	39.39 % 9,100.00	225.0000 31,500.00	36.36 % 8,400.00	
156	CYCLIC DENSITY PRICE ADJUSTMENT CALC		-25.00	-25.00	0.00 %	-25.00	0.00 %	-25.00	0.00 %	
EROSION CNTL AND ROADSIDE RESTORATION										
157	ESC LEAD 582.0000	DAY	68.9700 40,140.54	155.4700 90,483.54	125.42 % 50,343.00	207.0000 120,474.00	200.13 % 80,333.46	235.0000 136,770.00	240.73 % 96,629.46	
158	PLASTIC COVERING 38210.0000	S.Y.	2.0000 76,420.00	1.8700 71,452.70	-6.50 % -4,967.30	2.0000 76,420.00	0.00 % 0.00	1.3300 50,819.30	-33.50 % -25,600.70	
159	CHECK DAM 1625.0000	L.F.	9.0000 14,625.00	7.5400 12,252.50	-16.22 % -2,372.50	2.6000 4,225.00	-71.11 % -10,400.00	11.0000 17,875.00	22.22 % 3,250.00	
160	INLET PROTECTION 500.0000	EACH	75.0000 37,500.00	80.9500 40,475.00	7.93 % 2,975.00	85.0000 42,500.00	13.33 % 5,000.00	100.0000 50,000.00	33.33 % 12,500.00	
161	STABILIZED CONSTRUCTION ENTRANCE 5973.0000	S.Y.	15.0000 89,595.00	30.9500 184,864.35	106.33 % 95,269.35	15.0000 89,595.00	0.00 % 0.00	14.3800 85,891.74	-4.13 % -3,703.26	
162	TIRE WASH 30.0000	EACH	10,000.0000 300,000.00	10,333.3300 309,999.90	3.33 % 9,999.90	3,800.0000 114,000.00	-62.00 % -186,000.00	500.0000 15,000.00	-95.00 % -285,000.00	
163	STREET CLEANING 3707.0000	HR	103.0000 381,821.00	103.8800 385,083.16	0.85 % 3,262.16	100.0000 370,700.00	-2.91 % -11,121.00	85.0000 315,095.00	-17.48 % -66,726.00	
164	SILT FENCE 7400.0000	L.F.	4.5000 33,300.00	4.1000 30,340.00	-8.89 % -2,960.00	4.3000 31,820.00	-4.44 % -1,480.00	3.5000 25,900.00	-22.22 % -7,400.00	

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 PROJECT : 12C501
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
WALSH CONSTRUCTION CO II LLC 16400 SOUTHCENTER PARKWAY SUITE 501 SEATTLE WA 981883302 CONTRACTOR NUMBER : 100430	PARSONS CONSTRUCTION GROUP INC 1216 140TH AVE CT E SUMNER WA 983909656 CONTRACTOR NUMBER : 698405	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
EROSION CNTL AND ROADSIDE RESTORATION									
165	COMPOST SOCK								
	20.0000	L.F.	6.0000	5.4000	-10.00 %	5.5000	-8.33 %	4.0000	-33.33 %
			120.00	108.00	-12.00	110.00	-10.00	80.00	-40.00
166	SAND BAG BARRIER								
	18539.0000	L.F.	10.0000	12.3900	23.90 %	2.5000	-75.00 %	4.8000	-52.00 %
			185,390.00	229,698.21	44,308.21	46,347.50	-139,042.50	88,987.20	-96,402.80
167	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %		0.00 %
			3,000,000.00	3,000,000.00		3,000,000.00		3,000,000.00	
168	TEMPORARY CURB								
	31688.0000	L.F.	7.5000	4.6100	-38.53 %	4.2000	-44.00 %	4.5000	-40.00 %
			237,660.00	146,081.68	-91,578.32	133,089.60	-104,570.40	142,596.00	-95,064.00
169	TEMPORARY PIPE SLOPE DRAIN								
	1607.0000	L.F.	40.0000	21.3600	-46.60 %	33.0000	-17.50 %	24.0000	-40.00 %
			64,280.00	34,325.52	-29,954.48	53,031.00	-11,249.00	38,568.00	-25,712.00
170	MULCHING WITH LONG TERM MULCH								
	1.0000	ACRE	1,600.0000	3,376.4500	111.03 %	3,800.0000	137.50 %	3,250.0000	103.13 %
			1,600.00	3,376.45	1,776.45	3,800.00	2,200.00	3,250.00	1,650.00
171	SEEDING, FERTILIZING, AND MULCHING								
	15.0000	ACRE	2,000.0000	4,663.7200	133.19 %	3,900.0000	95.00 %	3,400.0000	70.00 %
			30,000.00	69,955.80	39,955.80	58,500.00	28,500.00	51,000.00	21,000.00
172	SEEDING AND FERTILIZING								
	1.0000	ACRE	5,000.0000	2,447.9200	-51.04 %	2,050.0000	-59.00 %	1,800.0000	-64.00 %
			5,000.00	2,447.92	-2,552.08	2,050.00	-2,950.00	1,800.00	-3,200.00
173	TOPSOIL TYPE A								
	224.0000	C.Y.	50.0000	36.9300	-26.14 %	66.0000	32.00 %	59.0000	18.00 %
			11,200.00	8,272.32	-2,927.68	14,784.00	3,584.00	13,216.00	2,016.00
174	PSIPE AMUR MAPLE 1 1/2 IN. CAL. B.R.								
	55.0000	EACH	180.0000	168.8200	-6.21 %	250.0000	38.89 %	220.0000	22.22 %
			9,900.00	9,285.10	-614.90	13,750.00	3,850.00	12,100.00	2,200.00
175	PSIPE CANADIAN SERVICEBERRY 1 1/2 IN. CAL. B.R.								
	86.0000	EACH	180.0000	189.9300	5.52 %	255.0000	41.67 %	225.0000	25.00 %
			15,480.00	16,333.98	853.98	21,930.00	6,450.00	19,350.00	3,870.00

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 PROJECT : 12C501
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
WALSH CONSTRUCTION CO II LLC 16400 SOUTHCENTER PARKWAY SUITE 501 SEATTLE WA 981883302 CONTRACTOR NUMBER : 100430	PARSONS CONSTRUCTION GROUP INC 1216 140TH AVE CT E SUMNER WA 983909656 CONTRACTOR NUMBER : 698405	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
176	PSIPE INCENSE CEDAR 4-5 FT. HT. B&B 186.0000	EACH	80.0000 14,880.00	126.6200 23,551.32	58.28 % 8,671.32	105.0000 19,530.00	31.25 % 4,650.00	94.0000 17,484.00	17.50 % 2,604.00	
177	PSIPE MARSHAL ASH 2 IN. CAL. B&B 37.0000	EACH	200.0000 7,400.00	253.2300 9,369.51	26.62 % 1,969.51	360.0000 13,320.00	80.00 % 5,920.00	320.0000 11,840.00	60.00 % 4,440.00	
178	PSIPE DOUGLAS FIR 4-5 FT. HT. B&B 44.0000	EACH	80.0000 3,520.00	105.5100 4,642.44	31.89 % 1,122.44	105.0000 4,620.00	31.25 % 1,100.00	94.0000 4,136.00	17.50 % 616.00	
179	PSIPE NORTHERN RED OAK 2 IN. CAL. B&B 27.0000	EACH	200.0000 5,400.00	263.7900 7,122.33	31.90 % 1,722.33	370.0000 9,990.00	85.00 % 4,590.00	327.0000 8,829.00	63.50 % 3,429.00	
180	PSIPE SLOUGH SEDGE 4-6 IN. HT. B.R. OR PLUG 1684.0000	EACH	1.0000 1,684.00	1.5800 2,660.72	58.00 % 976.72	3.5000 5,894.00	250.00 % 4,210.00	3.0000 5,052.00	200.00 % 3,368.00	
181	PSIPE COMMON RUSH 4-6 IN. HT. B.R. OR PLUG 1684.0000	EACH	1.0000 1,684.00	1.5800 2,660.72	58.00 % 976.72	3.5000 5,894.00	250.00 % 4,210.00	3.0000 5,052.00	200.00 % 3,368.00	
182	PSIPE HARDSTEM BULRUSH 4-6 IN. HT. B.R. OR PLUG 1684.0000	EACH	1.0000 1,684.00	1.5800 2,660.72	58.00 % 976.72	3.8000 6,399.20	280.00 % 4,715.20	3.2500 5,473.00	225.00 % 3,789.00	
183	PSIPE VEITCHII BOSTON IVY 3-15 IN. HT. B.R. OR PLUG 1748.0000	EACH	5.0000 8,740.00	3.9600 6,922.08	-20.80 % -1,817.92	8.5000 14,858.00	70.00 % 6,118.00	7.5000 13,110.00	50.00 % 4,370.00	
184	PLANT ESTABLISHMENT - SECOND YEAR EST.				0.00 %		0.00 %		0.00 %	
			50,000.00	50,000.00		50,000.00		50,000.00		
185	PLANT ESTABLISHMENT - THIRD YEAR EST.				0.00 %		0.00 %		0.00 %	
			50,000.00	50,000.00		50,000.00		50,000.00		
186	FINE COMPOST 15.0000	ACRE	6,075.0000 91,125.00	4,985.5400 74,783.10	-17.93 % -16,341.90	6,000.0000 90,000.00	-1.23 % -1,125.00	5,350.0000 80,250.00	-11.93 % -10,875.00	

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 PROJECT : 12C501
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
WALSH CONSTRUCTION CO II LLC 16400 SOUTHCENTER PARKWAY SUITE 501 SEATTLE WA 981883302 CONTRACTOR NUMBER : 100430	PARSONS CONSTRUCTION GROUP INC 1216 140TH AVE CT E SUMNER WA 983909656 CONTRACTOR NUMBER : 698405	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
187	BARK OR WOOD CHIP MULCH									
	229.0000	C.Y.	35.0000	47.4800	35.66 %	72.0000	105.71 %	48.5000	38.57 %	
			8,015.00	10,872.92	2,857.92	16,488.00	8,473.00	11,106.50	3,091.50	
188	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
189	MOWING									
	20.0000	ACRE	1,000.0000	102.3500	-89.77 %	800.0000	-20.00 %	715.0000	-28.50 %	
			20,000.00	2,047.00	-17,953.00	16,000.00	-4,000.00	14,300.00	-5,700.00	
190	HIGH VISIBILITY FENCE									
	2510.0000	L.F.	3.0000	1.9400	-35.33 %	2.0000	-33.33 %	1.5000	-50.00 %	
			7,530.00	4,869.40	-2,660.60	5,020.00	-2,510.00	3,765.00	-3,765.00	
191	BIODEGRADABLE EROSION CONTROL BLANKET									
	2170.0000	S.Y.	3.0000	2.6700	-11.00 %	2.8000	-6.67 %	1.7300	-42.33 %	
			6,510.00	5,793.90	-716.10	6,076.00	-434.00	3,754.10	-2,755.90	
192	MEDIA FILTER DRAIN									
	2670.0000	L.F.	30.0000	44.2900	47.63 %	34.0000	13.33 %	23.5000	-21.67 %	
			80,100.00	118,254.30	38,154.30	90,780.00	10,680.00	62,745.00	-17,355.00	
193	BIOFILTRATION SWALE									
		L.S.			-76.30 %		-15.53 %		-88.15 %	
			367,000.00	86,992.80	-280,007.20	310,000.00	-57,000.00	43,500.00	-323,500.00	
194	CESF TREATMENT SYSTEM - FURNISHING									
	5.0000	EACH	24,000.0000	16,777.9700	-30.09 %	45,000.0000	87.50 %	0.0100	-100.00 %	
			120,000.00	83,889.85	-36,110.15	225,000.00	105,000.00	0.05	-119,999.95	
195	CESF TREATMENT SYSTEM - RENTAL									
	144.0000	MO.	20,500.0000	10,386.4300	-49.33 %	11,300.0000	-44.88 %	0.0100	-100.00 %	
			2,952,000.00	1,495,645.92	1,456,354.08	1,627,200.00	1,324,800.00	1.44	2,951,998.56	
196	CESF TREATMENT SYSTEM - OPERATION									
	3000.0000	HR	82.5000	103.2900	25.20 %	120.0000	45.45 %	125.0000	51.52 %	
			247,500.00	309,870.00	62,370.00	360,000.00	112,500.00	375,000.00	127,500.00	
197	CESF TREATMENT SYSTEM - CHEMICALS									
		EST.			0.00 %		0.00 %		0.00 %	
			900,000.00	900,000.00		900,000.00		900,000.00		

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 PROJECT : 12C501
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
WALSH CONSTRUCTION CO II LLC 16400 SOUTHCENTER PARKWAY SUITE 501 SEATTLE WA 981883302 CONTRACTOR NUMBER : 100430	PARSONS CONSTRUCTION GROUP INC 1216 140TH AVE CT E SUMNER WA 983909656 CONTRACTOR NUMBER : 698405	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
198	BREAK PRESSURE TANK									
	12.0000	MO.	1,500.0000	884.2800	-41.05 %	2,100.0000	40.00 %	2,000.0000	33.33 %	
			18,000.00	10,611.36	-7,388.64	25,200.00	7,200.00	24,000.00	6,000.00	
199	TESC WATER COLLECTION TANK									
	55.0000	MO.	1,000.0000	1,233.8000	23.38 %	720.0000	-28.00 %	1,300.0000	30.00 %	
			55,000.00	67,859.00	12,859.00	39,600.00	-15,400.00	71,500.00	16,500.00	
200	STAND-PIPE SUMP									
	93.0000	EACH	1,000.0000	933.7800	-6.62 %	660.0000	-34.00 %	400.0000	-60.00 %	
			93,000.00	86,841.54	-6,158.46	61,380.00	-31,620.00	37,200.00	-55,800.00	
TRAFFIC										
201	CEMENT CONC. TRAFFIC CURB AND GUTTER									
	832.0000	L.F.	40.0000	24.1000	-39.75 %	23.0000	-42.50 %	22.0000	-45.00 %	
			33,280.00	20,051.20	-13,228.80	19,136.00	-14,144.00	18,304.00	-14,976.00	
202	CEMENT CONC. PEDESTRIAN CURB									
	257.0000	L.F.	44.0000	18.5200	-57.91 %	27.0000	-38.64 %	25.0000	-43.18 %	
			11,308.00	4,759.64	-6,548.36	6,939.00	-4,369.00	6,425.00	-4,883.00	
203	EXTRUDED CURB									
	2769.0000	L.F.	10.0000	7.6800	-23.20 %	6.0000	-40.00 %	7.5000	-25.00 %	
			27,690.00	21,265.92	-6,424.08	16,614.00	-11,076.00	20,767.50	-6,922.50	
204	BEAM GUARDRAIL TYPE 11									
	82.0000	L.F.	100.0000	79.3900	-20.61 %	66.0000	-34.00 %	67.7400	-32.26 %	
			8,200.00	6,509.98	-1,690.02	5,412.00	-2,788.00	5,554.68	-2,645.32	
205	BEAM GUARDRAIL TYPE 31									
	10475.0000	L.F.	22.0000	19.0100	-13.59 %	21.0000	-4.55 %	21.1200	-4.00 %	
			230,450.00	199,129.75	-31,320.25	219,975.00	-10,475.00	221,232.00	-9,218.00	
206	BEAM GUARDRAIL TRANSITION SECTION TYPE 16									
	4.0000	EACH	1,700.0000	1,671.3200	-1.69 %	1,300.0000	-23.53 %	1,314.5900	-22.67 %	
			6,800.00	6,685.28	-114.72	5,200.00	-1,600.00	5,258.36	-1,541.64	
207	BEAM GUARDRAIL TRANSITION SECTION TYPE 17									
	3.0000	EACH	1,500.0000	1,671.3200	11.42 %	1,300.0000	-13.33 %	1,314.5900	-12.36 %	
			4,500.00	5,013.96	513.96	3,900.00	-600.00	3,943.77	-556.23	

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 12C501
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
WALSH CONSTRUCTION CO II LLC 16400 SOUTHCENTER PARKWAY SUITE 501 SEATTLE WA 981883302 CONTRACTOR NUMBER : 100430	PARSONS CONSTRUCTION GROUP INC 1216 140TH AVE CT E SUMNER WA 983909656 CONTRACTOR NUMBER : 698405	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
208	BEAM GUARDRAIL TRANSITION SECTION TYPE 21									
	7.0000 EACH		3,000.0000	3,081.4900	2.72 %	2,600.0000	-13.33 %	2,586.9400	-13.77 %	
			21,000.00	21,570.43	570.43	18,200.00	-2,800.00	18,108.58	-2,891.42	
209	GUARDRAIL CONNECTION TYPE 1									
	5.0000 EACH		1,200.0000	1,723.5500	43.63 %	1,600.0000	33.33 %	1,657.7500	38.15 %	
			6,000.00	8,617.75	2,617.75	8,000.00	2,000.00	8,288.75	2,288.75	
210	GUARDRAIL CONNECTION TYPE 2									
	1.0000 EACH		1,400.0000	1,906.3500	36.17 %	1,550.0000	10.71 %	1,515.2100	8.23 %	
			1,400.00	1,906.35	506.35	1,550.00	150.00	1,515.21	115.21	
211	TEMPORARY BARRIER CONNECTION TYPE 1									
	7.0000 EACH		1,200.0000	1,149.0300	-4.25 %	630.0000	-47.50 %	628.2600	-47.65 %	
			8,400.00	8,043.21	-356.79	4,410.00	-3,990.00	4,397.82	-4,002.18	
212	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	9.0000 EACH		2,600.0000	2,245.8300	-13.62 %	2,200.0000	-15.38 %	2,201.5400	-15.33 %	
			23,400.00	20,212.47	-3,187.53	19,800.00	-3,600.00	19,813.86	-3,586.14	
213	BEAM GUARDRAIL BURIED TERMINAL TYPE 2									
	62.0000 L.F.		55.0000	47.0100	-14.53 %	70.0000	27.27 %	70.4300	28.05 %	
			3,410.00	2,914.62	-495.38	4,340.00	930.00	4,366.66	956.66	
214	BEAM GUARDRAIL ANCHOR TYPE 4									
	2.0000 EACH		1,100.0000	626.7400	-43.02 %	770.0000	-30.00 %	770.8000	-29.93 %	
			2,200.00	1,253.48	-946.52	1,540.00	-660.00	1,541.60	-658.40	
215	BEAM GUARDRAIL ANCHOR TYPE 10									
	9.0000 EACH		800.0000	762.5400	-4.68 %	650.0000	-18.75 %	659.9300	-17.51 %	
			7,200.00	6,862.86	-337.14	5,850.00	-1,350.00	5,939.37	-1,260.63	
216	PRECAST CONC. BARRIER TYPE 2									
	7202.0000 L.F.		50.0000	27.5100	-44.98 %	41.0000	-18.00 %	40.0000	-20.00 %	
			360,100.00	198,127.02	-161,972.98	295,282.00	-64,818.00	288,080.00	-72,020.00	
217	SINGLE SLOPE CONCRETE BARRIER									
	17628.0000 L.F.		75.0000	81.3600	8.48 %	80.0000	6.67 %	60.0000	-20.00 %	
			1,322,100.00	1,434,214.08	112,114.08	1,410,240.00	88,140.00	1,057,680.00	-264,420.00	
218	TEMPORARY CONC. BARRIER									
	86154.0000 L.F.		7.1600	10.2300	42.88 %	11.5000	60.61 %	10.0000	39.66 %	
			616,862.64	881,355.42	264,492.78	990,771.00	373,908.36	861,540.00	244,677.36	

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 PROJECT : 12C501
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
WALSH CONSTRUCTION CO II LLC 16400 SOUTHCENTER PARKWAY SUITE 501 SEATTLE WA 981883302 CONTRACTOR NUMBER : 100430	PARSONS CONSTRUCTION GROUP INC 1216 140TH AVE CT E SUMNER WA 983909656 CONTRACTOR NUMBER : 698405	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
219	TEMPORARY CONC. BARRIER TYPE 2 WITH SCUPPER									
	42245.0000	L.F.	50.0000	49.7400	-0.52 %	12.0000	-76.00 %	10.0000	-80.00 %	
			2,112,250.00	2,101,266.30	-10,983.70	506,940.00	1,605,310.00	422,450.00	1,689,800.00	
220	TEMPORARY IMPACT ATTENUATOR									
	19.0000	EACH	3,000.0000	8,674.0500	189.14 %	3,400.0000	13.33 %	3,300.0000	10.00 %	
			57,000.00	164,806.95	107,806.95	64,600.00	7,600.00	62,700.00	5,700.00	
221	PERMANENT IMPACT ATTENUATOR									
	4.0000	EACH	30,000.0000	22,409.2400	-25.30 %	30,000.0000	0.00 %	35,000.0000	16.67 %	
			120,000.00	89,636.96	-30,363.04	120,000.00	0.00	140,000.00	20,000.00	
222	RESETTING IMPACT ATTENUATOR									
	48.0000	EACH	800.0000	1,023.4900	27.94 %	1,300.0000	62.50 %	750.0000	-6.25 %	
			38,400.00	49,127.52	10,727.52	62,400.00	24,000.00	36,000.00	-2,400.00	
223	TRANSPORTABLE ATTENUATOR(S)									
	5.0000	EACH	6,500.0000	67,907.2400	944.73 %	26,000.0000	300.00 %	5,000.0000	-23.08 %	
			32,500.00	339,536.20	307,036.20	130,000.00	97,500.00	25,000.00	-7,500.00	
224	OPERATION OF TRANSPORTABLE ATTENUATOR(S)									
	5391.0000	HR	40.0000	22.4900	-43.78 %	4.0000	-90.00 %	0.0100	-99.98 %	
			215,640.00	121,243.59	-94,396.41	21,564.00	-194,076.00	53.91	-215,586.09	
225	REPAIR TRANSPORTABLE ATTENUATOR(S)									
		EST.			0.00 %		0.00 %		0.00 %	
			11,100.00	11,100.00		11,100.00		11,100.00		
226	FLEXIBLE GUIDE POST									
	174.0000	EACH	40.0000	35.8200	-10.45 %	34.0000	-15.00 %	35.0600	-12.35 %	
			6,960.00	6,232.68	-727.32	5,916.00	-1,044.00	6,100.44	-859.56	
227	BARRIER DELINEATOR									
	47.0000	EACH	15.0000	10.2300	-31.80 %	15.0000	0.00 %	14.8900	-0.73 %	
			705.00	480.81	-224.19	705.00	0.00	699.83	-5.17	
228	PAINT LINE									
	35320.0000	L.F.	0.2000	0.1800	-10.00 %	0.2200	10.00 %	0.1800	-10.00 %	
			7,064.00	6,357.60	-706.40	7,770.40	706.40	6,357.60	-706.40	
229	PROFILED PLASTIC LINE									
	87920.0000	L.F.	0.6000	0.6700	11.67 %	0.7000	16.67 %	0.6500	8.33 %	
			52,752.00	58,906.40	6,154.40	61,544.00	8,792.00	57,148.00	4,396.00	

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 12C501
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
WALSH CONSTRUCTION CO II LLC 16400 SOUTHCENTER PARKWAY SUITE 501 SEATTLE WA 981883302 CONTRACTOR NUMBER : 100430	PARSONS CONSTRUCTION GROUP INC 1216 140TH AVE CT E SUMNER WA 983909656 CONTRACTOR NUMBER : 698405	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
230	GROOVED PLASTIC LINE 44550.0000	L.F.	2.5000 111,375.00	3.9400 175,527.00	57.60 % 64,152.00	4.2000 187,110.00	68.00 % 75,735.00	3.8500 171,517.50	54.00 % 60,142.50	
231	PROFILED PLASTIC WIDE LANE LINE 26120.0000	L.F.	4.5000 117,540.00	4.0400 105,524.80	-10.22 % -12,015.20	3.8000 99,256.00	-15.56 % -18,284.00	3.9500 103,174.00	-12.22 % -14,366.00	
232	PLASTIC WIDE LANE LINE 2000.0000	L.F.	2.5000 5,000.00	2.8100 5,620.00	12.40 % 620.00	4.2000 8,400.00	68.00 % 3,400.00	2.7500 5,500.00	10.00 % 500.00	
233	PLASTIC CROSSWALK LINE 2720.0000	S.F.	6.0000 16,320.00	6.6500 18,088.00	10.83 % 1,768.00	5.2000 14,144.00	-13.33 % -2,176.00	6.5000 17,680.00	8.33 % 1,360.00	
234	PLASTIC STOP LINE 40.0000	L.F.	30.0000 1,200.00	12.2800 491.20	-59.07 % -708.80	12.0000 480.00	-60.00 % -720.00	12.0000 480.00	-60.00 % -720.00	
235	PLASTIC TRAFFIC ARROW 42.0000	EACH	165.0000 6,930.00	189.3500 7,952.70	14.76 % 1,022.70	160.0000 6,720.00	-3.03 % -210.00	185.0000 7,770.00	12.12 % 840.00	
236	PLASTIC TRAFFIC LETTER 56.0000	EACH	80.0000 4,480.00	76.7600 4,298.56	-4.05 % -181.44	100.0000 5,600.00	25.00 % 1,120.00	75.0000 4,200.00	-6.25 % -280.00	
237	PLASTIC BICYCLE LANE SYMBOL 3.0000	EACH	250.0000 750.00	153.5200 460.56	-38.59 % -289.44	160.0000 480.00	-36.00 % -270.00	150.0000 450.00	-40.00 % -300.00	
238	PLASTIC DRAINAGE MARKING 275.0000	EACH	30.0000 8,250.00	25.5900 7,037.25	-14.70 % -1,212.75	28.0000 7,700.00	-6.67 % -550.00	25.0000 6,875.00	-16.67 % -1,375.00	
239	PLASTIC JUNCTION BOX MARKING 225.0000	EACH	40.0000 9,000.00	25.5900 5,757.75	-36.03 % -3,242.25	28.0000 6,300.00	-30.00 % -2,700.00	25.0000 5,625.00	-37.50 % -3,375.00	
240	RAISED PAVEMENT MARKER TYPE 1 2.9600	HUND	530.0000 1,568.80	358.2200 1,060.33	-32.41 % -508.47	520.0000 1,539.20	-1.89 % -29.60	350.0000 1,036.00	-33.96 % -532.80	

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 12C501
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
WALSH CONSTRUCTION CO II LLC 16400 SOUTHCENTER PARKWAY SUITE 501 SEATTLE WA 981883302 CONTRACTOR NUMBER : 100430	PARSONS CONSTRUCTION GROUP INC 1216 140TH AVE CT E SUMNER WA 983909656 CONTRACTOR NUMBER : 698405	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
241	RAISED PAVEMENT MARKER TYPE 2 0.6100	HUND	1,200.0000 732.00	869.9700 530.68	-27.50 % -201.32	520.0000 317.20	-56.67 % -414.80	850.0000 518.50	-29.17 % -213.50	
242	RECESSED PAVEMENT MARKER 38.1500	HUND	1,000.0000 38,150.00	972.3100 37,093.63	-2.77 % -1,056.37	1,600.0000 61,040.00	60.00 % 22,890.00	950.0000 36,242.50	-5.00 % -1,907.50	
243	TEMPORARY PAVEMENT MARKING 592430.0000	L.F.	0.2300 136,258.90	0.2600 154,031.80	13.04 % 17,772.90	0.2700 159,956.10	17.39 % 23,697.20	0.2500 148,107.50	8.70 % 11,848.60	
244	TEMPORARY PAINTED TRAFFIC ARROW 18.0000	EACH	27.0000 486.00	66.5300 1,197.54	146.41 % 711.54	70.0000 1,260.00	159.26 % 774.00	65.0000 1,170.00	140.74 % 684.00	
245	TEMPORARY PAINTED TRAFFIC LETTER 56.0000	EACH	27.0000 1,512.00	25.5900 1,433.04	-5.22 % -78.96	70.0000 3,920.00	159.26 % 2,408.00	25.0000 1,400.00	-7.41 % -112.00	
246	PERMANENT SIGNING	L.S.			-29.51 %		-27.91 %		28.73 %	
			388,400.00	273,788.45	-114,611.55	280,000.00	-108,400.00	500,000.00	111,600.00	
247	SIGN BRIDGE NO. 1	L.S.			4.35 %		10.62 %		165.49 %	
			113,000.00	117,912.66	4,912.66	125,000.00	12,000.00	300,000.00	187,000.00	
248	SIGN BRIDGE NO. 2	L.S.			-12.12 %		-6.25 %		87.50 %	
			160,000.00	140,608.01	-19,391.99	150,000.00	-10,000.00	300,000.00	140,000.00	
249	SIGN BRIDGE NO. 3	L.S.			16.08 %		21.36 %		191.26 %	
			103,000.00	119,563.23	16,563.23	125,000.00	22,000.00	300,000.00	197,000.00	
250	SIGN BRIDGE NO. 4	L.S.			-2.29 %		3.57 %		114.29 %	
			140,000.00	136,791.07	-3,208.93	145,000.00	5,000.00	300,000.00	160,000.00	
251	SIGN BRIDGE NO. 5	L.S.			-26.74 %		-21.82 %		9.09 %	
			275,000.00	201,472.81	-73,527.19	215,000.00	-60,000.00	300,000.00	25,000.00	

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 12C501
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
WALSH CONSTRUCTION CO II LLC 16400 SOUTHCENTER PARKWAY SUITE 501 SEATTLE WA 981883302 CONTRACTOR NUMBER : 100430	PARSONS CONSTRUCTION GROUP INC 1216 140TH AVE CT E SUMNER WA 983909656 CONTRACTOR NUMBER : 698405	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
252	SIGN BRIDGE NO. 6	L.S.			-17.83 %			-13.46 %		15.38 %
			260,000.00	213,645.78	-46,354.22	225,000.00	-35,000.00	300,000.00	40,000.00	
253	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
254	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
255	CANTILEVER SIGN STRUCTURE NO. 1	L.S.			-3.40 %			0.00 %		127.27 %
			55,000.00	53,127.75	-1,872.25	55,000.00	0.00	125,000.00	70,000.00	
256	CANTILEVER SIGN STRUCTURE NO. 2	L.S.			1.66 %			0.00 %		127.27 %
			55,000.00	55,913.09	913.09	55,000.00	0.00	125,000.00	70,000.00	
257	CANTILEVER SIGN STRUCTURE NO. T1	L.S.			-31.91 %			-28.00 %		400.00 %
			25,000.00	17,021.51	-7,978.49	18,000.00	-7,000.00	125,000.00	100,000.00	
258	CANTILEVER SIGN STRUCTURE NO. T3	L.S.			53.71 %			65.00 %		525.00 %
			20,000.00	30,741.89	10,741.89	33,000.00	13,000.00	125,000.00	105,000.00	
259	CANTILEVER SIGN STRUCTURE NO. T4	L.S.			56.80 %			65.00 %		525.00 %
			20,000.00	31,360.85	11,360.85	33,000.00	13,000.00	125,000.00	105,000.00	
260	CANTILEVER SIGN STRUCTURE NO. T5	L.S.			-51.34 %			-50.00 %		233.33 %
			60,000.00	29,194.47	-30,805.53	30,000.00	-30,000.00	200,000.00	140,000.00	
261	BRIDGE MOUNTED SIGN BRACKET NO. 1	L.S.			64.03 %			70.00 %		100.00 %
			10,000.00	16,402.55	6,402.55	17,000.00	7,000.00	20,000.00	10,000.00	
262	BRIDGE MOUNTED SIGN BRACKET NO. TEMPORARY A-D	L.S.			32.82 %			37.50 %		150.00 %
			40,000.00	53,127.75	13,127.75	55,000.00	15,000.00	100,000.00	60,000.00	

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 PROJECT : 12C501
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 WALSH CONSTRUCTION CO II LLC PARSONS CONSTRUCTION GROUP INC MOWAT CONSTRUCTION COMPANY
 16400 SOUTHCENTER PARKWAY 1216 140TH AVE CT E 20210 142ND AVE NE
 SUITE 501 98072-4477
 SEATTLE WA 981883302 SUMNER WA 983909656 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
263	SIGN COVERING									
	3044.0000	S.F.	10.0000	4.8900	-51.10 %	5.3000	-47.00 %	20.0000	100.00 %	
			30,440.00	14,885.16	-15,554.84	16,133.20	-14,306.80	60,880.00	30,440.00	
264	TEMPORARY ILLUMINATION SYSTEM									
		L.S.			15.74 %		25.11 %		431.63 %	
			564,300.00	653,110.28	88,810.28	706,000.00	141,700.00	3,000,000.00	2,435,700.00	
265	ILLUMINATION SYSTEM									
		L.S.			11.70 %		20.84 %		122.60 %	
			1,572,300.00	1,756,310.62	184,010.62	1,900,000.00	327,700.00	3,500,000.00	1,927,700.00	
266	ILLUMINATION SYSTEM - CITY									
		L.S.			26.48 %		35.89 %		54.42 %	
			161,900.00	204,773.95	42,873.95	220,000.00	58,100.00	250,000.00	88,100.00	
267	ITS									
		L.S.			3.01 %		10.34 %		149.15 %	
			1,404,800.00	1,447,138.05	42,338.05	1,550,000.00	145,200.00	3,500,000.00	2,095,200.00	
268	ITS - TMC									
		L.S.			-35.51 %		-30.75 %		823.36 %	
			108,300.00	69,839.79	-38,460.21	75,000.00	-33,300.00	1,000,000.00	891,700.00	
269	SEQUENTIAL ARROW SIGN									
	16452.0000	HR	4.0000	6.1400	53.50 %	3.2000	-20.00 %	7.0000	75.00 %	
			65,808.00	101,015.28	35,207.28	52,646.40	-13,161.60	115,164.00	49,356.00	
270	PORTABLE CHANGEABLE MESSAGE SIGN									
	13192.0000	HR	5.0000	5.1200	2.40 %	5.6000	12.00 %	18.0000	260.00 %	
			65,960.00	67,543.04	1,583.04	73,875.20	7,915.20	237,456.00	171,496.00	
271	OTHER TEMPORARY TRAFFIC CONTROL									
		L.S.			147.97 %		234.52 %		677.96 %	
			128,541.50	318,743.66	190,202.16	430,000.00	301,458.50	1,000,000.00	871,458.50	
272	FLAGGERS									
	1056.0000	HR	50.0000	71.1700	42.34 %	51.0000	2.00 %	55.0000	10.00 %	
			52,800.00	75,155.52	22,355.52	53,856.00	1,056.00	58,080.00	5,280.00	
273	OTHER TRAFFIC CONTROL LABOR									
	31112.0000	HR	46.0000	81.1200	76.35 %	53.0000	15.22 %	60.0000	30.43 %	
			1,431,152.00	2,523,805.44	1,092,653.44	1,648,936.00	217,784.00	1,866,720.00	435,568.00	

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 12C501
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 WALSH CONSTRUCTION CO II LLC PARSONS CONSTRUCTION GROUP INC MOWAT CONSTRUCTION COMPANY
 16400 SOUTHCENTER PARKWAY 1216 140TH AVE CT E 20210 142ND AVE NE
 SUITE 501 98072-4477
 SEATTLE WA 981883302 SUMNER WA 983909656 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
274	TRAFFIC CONTROL SUPERVISOR	L.S.			-83.87 %			-27.02 %		-0.48 %
			753,600.00	121,590.19	-632,009.81	550,000.00	-203,600.00	750,000.00	-3,600.00	
275	CONSTRUCTION SIGNS CLASS A	S.F.			73.25 %			30.00 %		100.00 %
	4078.5000		20.0000	34.6500	81,570.00	141,320.03	59,750.03	106,041.00	24,471.00	163,140.00
276	PEDESTRIAN TRAFFIC CONTROL	L.S.			-49.80 %			-84.30 %		-75.48 %
			101,940.00	51,174.32	-50,765.68	16,000.00	-85,940.00	25,000.00	-76,940.00	
277	PAVEMENT MARKING TAPE	L.F.			207.00 %			60.00 %		200.00 %
	1580.0000		2.0000	6.1400	3,160.00	9,701.20	6,541.20	5,056.00	1,896.00	9,480.00
278	PLASTIC CROSSHATCH MARKING	L.F.			-23.20 %			-16.00 %		-25.00 %
	590.0000		5.0000	3.8400	2,950.00	2,265.60	-684.40	2,478.00	-472.00	2,212.50
279	POND MARKER	EACH			1,083.53 %			50.00 %		156.82 %
	4.0000		40.0000	473.4100	160.00	1,893.64	1,733.64	240.00	80.00	410.92
280	BMP MARKER	EACH			155.88 %			50.00 %		156.82 %
	42.0000		40.0000	102.3500	1,680.00	4,298.70	2,618.70	2,520.00	840.00	4,314.66
OTHER ITEMS										
281	TYPE C PROGRESS SCHEDULE	L.S.			0.00 %			0.00 %		0.00 %
			100,000.00	100,000.00	0.00	100,000.00	0.00	100,000.00	0.00	100,000.00
282	SCHEDULE UPDATE	EACH			0.00 %			0.00 %		0.00 %
	31.0000		1,000.0000	1,000.0000	31,000.00	31,000.00	0.00	31,000.00	0.00	31,000.00
283	STRUCTURE EXCAVATION CLASS B INCL. HAUL	C.Y.			76.80 %			55.00 %		105.50 %
	26710.0000		10.0000	17.6800	267,100.00	472,232.80	205,132.80	414,005.00	146,905.00	548,890.50

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 PROJECT : 12C501
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
WALSH CONSTRUCTION CO II LLC 16400 SOUTHCENTER PARKWAY SUITE 501 SEATTLE WA 981883302 CONTRACTOR NUMBER : 100430	PARSONS CONSTRUCTION GROUP INC 1216 140TH AVE CT E SUMNER WA 983909656 CONTRACTOR NUMBER : 698405	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
284	STRUCTURE EXCAV. CL.B INCL. HAUL-CONTAMINATED MATERIAL									
	970.0000	C.Y.	10.0000	81.2000	712.00 %	68.0000	580.00 %	56.0000	460.00 %	
			9,700.00	78,764.00	69,064.00	65,960.00	56,260.00	54,320.00	44,620.00	
285	SHORING OR EXTRA EXCAVATION CLASS B									
	194580.0000	S.F.	0.8000	1.3600	70.00 %	0.6000	-25.00 %	1.0000	25.00 %	
			155,664.00	264,628.80	108,964.80	116,748.00	-38,916.00	194,580.00	38,916.00	
286	GRAVEL BACKFILL FOR DRAIN									
	2417.0000	C.Y.	30.0000	49.8400	66.13 %	31.0000	3.33 %	25.0000	-16.67 %	
			72,510.00	120,463.28	47,953.28	74,927.00	2,417.00	60,425.00	-12,085.00	
287	BACKFILL FOR SAND DRAINS									
	310.0000	C.Y.	40.0000	67.6900	69.23 %	39.0000	-2.50 %	25.0000	-37.50 %	
			12,400.00	20,983.90	8,583.90	12,090.00	-310.00	7,750.00	-4,650.00	
288	LLDPE GEOMEMBRANE LINING SYSTEM									
	12410.0000	S.Y.	20.0000	5.8500	-70.75 %	21.0000	5.00 %	32.0000	60.00 %	
			248,200.00	72,598.50	-175,601.50	260,610.00	12,410.00	397,120.00	148,920.00	
289	CONTROLLED DENSITY FILL									
	254.0000	C.Y.	140.0000	145.0800	3.63 %	90.0000	-35.71 %	87.0000	-37.86 %	
			35,560.00	36,850.32	1,290.32	22,860.00	-12,700.00	22,098.00	-13,462.00	
290	COMMERCIAL CONCRETE									
	3.0000	C.Y.	280.0000	361.0100	28.93 %	170.0000	-39.29 %	300.0000	7.14 %	
			840.00	1,083.03	243.03	510.00	-330.00	900.00	60.00	
291	CURE BOX									
		L.S.			20.00 %		-16.00 %		700.00 %	
			2,500.00	3,000.00	500.00	2,100.00	-400.00	20,000.00	17,500.00	
292	PLUGGING EXISTING PIPE									
	40.0000	EACH	1,000.0000	301.9200	-69.81 %	520.0000	-48.00 %	250.0000	-75.00 %	
			40,000.00	12,076.80	-27,923.20	20,800.00	-19,200.00	10,000.00	-30,000.00	
293	TEMPORARY PLUGGING EXISTING PIPE									
	1.0000	EACH	1,000.0000	351.9800	-64.80 %	530.0000	-47.00 %	250.0000	-75.00 %	
			1,000.00	351.98	-648.02	530.00	-470.00	250.00	-750.00	
294	TESC PLUGGING PIPE - TEMPORARY									
	6.0000	EACH	1,000.0000	514.7000	-48.53 %	210.0000	-79.00 %	250.0000	-75.00 %	
			6,000.00	3,088.20	-2,911.80	1,260.00	-4,740.00	1,500.00	-4,500.00	

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 PROJECT : 12C501
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
WALSH CONSTRUCTION CO II LLC 16400 SOUTHCENTER PARKWAY SUITE 501 SEATTLE WA 981883302 CONTRACTOR NUMBER : 100430	PARSONS CONSTRUCTION GROUP INC 1216 140TH AVE CT E SUMNER WA 983909656 CONTRACTOR NUMBER : 698405	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
295	STRUCTURE SURVEYING	L.S.			-60.64 %			-69.23 %		-71.79 %
			780,003.00	307,045.92	-472,957.08	240,000.00	-540,003.00	220,000.00	-560,003.00	
296	ROADWAY SURVEYING	L.S.			-1.59 %			-55.13 %		-55.13 %
			780,000.00	767,614.81	-12,385.19	350,000.00	-430,000.00	350,000.00	-430,000.00	
297	ADJUST MONUMENT CASE AND COVER									
	4.0000 EACH		400.0000	331.6400	-17.09 %	310.0000	-22.50 %	350.0000	-12.50 %	
			1,600.00	1,326.56	-273.44	1,240.00	-360.00	1,400.00	-200.00	
298	CEMENT CONC. SIDEWALK									
	394.0000 S.Y.		25.0000	36.8200	47.28 %	54.0000	116.00 %	52.0000	108.00 %	
			9,850.00	14,507.08	4,657.08	21,276.00	11,426.00	20,488.00	10,638.00	
299	CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1									
	46.0000 S.Y.		70.0000	42.4900	-39.30 %	80.0000	14.29 %	75.0000	7.14 %	
			3,220.00	1,954.54	-1,265.46	3,680.00	460.00	3,450.00	230.00	
300	CEMENT CONC. DRIVEWAY ENTRANCE TYPE 3									
	31.0000 S.Y.		70.0000	42.4900	-39.30 %	80.0000	14.29 %	75.0000	7.14 %	
			2,170.00	1,317.19	-852.81	2,480.00	310.00	2,325.00	155.00	
301	CEMENT CONC. CURB RAMP TYPE PARALLEL A									
	2.0000 EACH		3,000.0000	1,699.5100	-43.35 %	1,150.0000	-61.67 %	1,100.0000	-63.33 %	
			6,000.00	3,399.02	-2,600.98	2,300.00	-3,700.00	2,200.00	-3,800.00	
302	CEMENT CONC. CURB RAMP TYPE PARALLEL B									
	4.0000 EACH		3,000.0000	1,657.5500	-44.75 %	1,150.0000	-61.67 %	1,100.0000	-63.33 %	
			12,000.00	6,630.20	-5,369.80	4,600.00	-7,400.00	4,400.00	-7,600.00	
303	CEMENT CONC. CURB RAMP TYPE PERPENDICULAR B									
	3.0000 EACH		2,600.0000	1,216.9300	-53.20 %	950.0000	-63.46 %	900.0000	-65.38 %	
			7,800.00	3,650.79	-4,149.21	2,850.00	-4,950.00	2,700.00	-5,100.00	
304	DETECTABLE WARNING SURFACE									
	112.0000 S.F.		50.0000	27.2800	-45.44 %	47.0000	-6.00 %	10.0000	-80.00 %	
			5,600.00	3,055.36	-2,544.64	5,264.00	-336.00	1,120.00	-4,480.00	
305	CONC. SLOPE PROTECTION									
	3537.0000 S.Y.		65.0000	76.1600	17.17 %	42.0000	-35.38 %	60.0000	-7.69 %	
			229,905.00	269,377.92	39,472.92	148,554.00	-81,351.00	212,220.00	-17,685.00	

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 PROJECT : 12C501
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
WALSH CONSTRUCTION CO II LLC 16400 SOUTHCENTER PARKWAY SUITE 501 SEATTLE WA 981883302 CONTRACTOR NUMBER : 100430	PARSONS CONSTRUCTION GROUP INC 1216 140TH AVE CT E SUMNER WA 983909656 CONTRACTOR NUMBER : 698405	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
306	COATED CHAIN LINK FENCE TYPE 3									
	3260.0000	L.F.	15.0000	18.4200	22.80 %	19.0000	26.67 %	19.8000	32.00 %	
			48,900.00	60,049.20	11,149.20	61,940.00	13,040.00	64,548.00	15,648.00	
307	COATED CHAIN LINK FENCE TYPE 4									
	206.0000	L.F.	20.0000	40.9400	104.70 %	44.0000	120.00 %	44.0000	120.00 %	
			4,120.00	8,433.64	4,313.64	9,064.00	4,944.00	9,064.00	4,944.00	
308	COATED CHAIN LINK FENCE TYPE 4 MODIFIED									
	2700.0000	L.F.	40.0000	18.4200	-53.95 %	19.0000	-52.50 %	19.8000	-50.50 %	
			108,000.00	49,734.00	-58,266.00	51,300.00	-56,700.00	53,460.00	-54,540.00	
309	COATED CHAIN LINK FENCE TYPE 4 MODIFICATION C									
	14.0000	L.F.	75.0000	102.3500	36.47 %	110.0000	46.67 %	110.0000	46.67 %	
			1,050.00	1,432.90	382.90	1,540.00	490.00	1,540.00	490.00	
310	COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE									
	102.0000	EACH	200.0000	102.3500	-48.83 %	225.0000	12.50 %	110.0000	-45.00 %	
			20,400.00	10,439.70	-9,960.30	22,950.00	2,550.00	11,220.00	-9,180.00	
311	SINGLE 6 FT. COATED CHAIN LINK GATE									
	3.0000	EACH	500.0000	1,023.4900	104.70 %	1,060.0000	112.00 %	1,100.0000	120.00 %	
			1,500.00	3,070.47	1,570.47	3,180.00	1,680.00	3,300.00	1,800.00	
312	DOUBLE 14 FT. COATED CHAIN LINK GATE									
	2.0000	EACH	1,000.0000	2,046.9800	104.70 %	2,150.0000	115.00 %	2,200.0000	120.00 %	
			2,000.00	4,093.96	2,093.96	4,300.00	2,300.00	4,400.00	2,400.00	
313	DOUBLE 20 FT. COATED CHAIN LINK GATE									
	4.0000	EACH	1,300.0000	2,046.9700	57.46 %	2,150.0000	65.38 %	2,200.0000	69.23 %	
			5,200.00	8,187.88	2,987.88	8,600.00	3,400.00	8,800.00	3,600.00	
314	ADJUST INLET									
	33.0000	EACH	450.0000	633.6300	40.81 %	540.0000	20.00 %	550.0000	22.22 %	
			14,850.00	20,909.79	6,059.79	17,820.00	2,970.00	18,150.00	3,300.00	
315	ABANDON DRAINAGE STRUCTURE									
	138.0000	EACH	500.0000	647.7800	29.56 %	270.0000	-46.00 %	200.0000	-60.00 %	
			69,000.00	89,393.64	20,393.64	37,260.00	-31,740.00	27,600.00	-41,400.00	
316	CONNECTION TO DRAINAGE STRUCTURE									
	72.0000	EACH	800.0000	2,559.5500	219.94 %	1,000.0000	25.00 %	350.0000	-56.25 %	
			57,600.00	184,287.60	126,687.60	72,000.00	14,400.00	25,200.00	-32,400.00	

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 PROJECT : 12C501
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
WALSH CONSTRUCTION CO II LLC 16400 SOUTHCENTER PARKWAY SUITE 501 SEATTLE WA 981883302 CONTRACTOR NUMBER : 100430	PARSONS CONSTRUCTION GROUP INC 1216 140TH AVE CT E SUMNER WA 983909656 CONTRACTOR NUMBER : 698405	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
317	ADJUST MANHOLE									
	14.0000	EACH	550.0000	387.6400	-29.52 %	590.0000	7.27 %	550.0000	0.00 %	
			7,700.00	5,426.96	-2,273.04	8,260.00	560.00	7,700.00	0.00	
318	MANHOLE 48 IN. DIAM. TYPE 3									
	72.0000	EACH	2,775.0000	4,253.2400	53.27 %	4,200.0000	51.35 %	3,400.0000	22.52 %	
			199,800.00	306,233.28	106,433.28	302,400.00	102,600.00	244,800.00	45,000.00	
319	MANHOLE 60 IN. DIAM. TYPE 3									
	1.0000	EACH	5,000.0000	6,557.4500	31.15 %	5,200.0000	4.00 %	5,100.0000	2.00 %	
			5,000.00	6,557.45	1,557.45	5,200.00	200.00	5,100.00	100.00	
320	MANHOLE 72 IN. DIAM. TYPE 3									
	4.0000	EACH	5,800.0000	7,716.2600	33.04 %	7,000.0000	20.69 %	6,200.0000	6.90 %	
			23,200.00	30,865.04	7,665.04	28,000.00	4,800.00	24,800.00	1,600.00	
321	MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 3									
	88.0000	L.F.	160.0000	416.6900	160.43 %	310.0000	93.75 %	270.0000	68.75 %	
			14,080.00	36,668.72	22,588.72	27,280.00	13,200.00	23,760.00	9,680.00	
322	MANHOLE ADDITIONAL HEIGHT 72 IN. DIAM. TYPE 3									
	2.0000	L.F.	250.0000	1,081.5900	332.64 %	370.0000	48.00 %	760.0000	204.00 %	
			500.00	2,163.18	1,663.18	740.00	240.00	1,520.00	1,020.00	
323	ADJUST CATCH BASIN									
	30.0000	EACH	450.0000	484.2300	7.61 %	430.0000	-4.44 %	550.0000	22.22 %	
			13,500.00	14,526.90	1,026.90	12,900.00	-600.00	16,500.00	3,000.00	
324	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN									
	29.0000	EACH	400.0000	781.8900	95.47 %	400.0000	0.00 %	100.0000	-75.00 %	
			11,600.00	22,674.81	11,074.81	11,600.00	0.00	2,900.00	-8,700.00	
325	MANHOLE RING AND SOLID COVER									
	1.0000	EACH	450.0000	797.0600	77.12 %	400.0000	-11.11 %	100.0000	-77.78 %	
			450.00	797.06	347.06	400.00	-50.00	100.00	-350.00	
326	CLEANING EXISTING DRAINAGE STRUCTURE									
		L.S.			362.61 %		153.33 %		33.33 %	
			15,000.00	69,391.37	54,391.37	38,000.00	23,000.00	20,000.00	5,000.00	
327	SCARIFYING ROADWAY SURFACE									
	24500.0000	S.Y.	17.0000	178.4600	949.76 %	1.0000	-94.12 %	15.0000	-11.76 %	
			416,500.00	4,372,270.00	3,955,770.00	24,500.00	-392,000.00	367,500.00	-49,000.00	

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 PROJECT : 12C501
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 WALSH CONSTRUCTION CO II LLC PARSONS CONSTRUCTION GROUP INC MOWAT CONSTRUCTION COMPANY
 16400 SOUTHCENTER PARKWAY 1216 140TH AVE CT E 20210 142ND AVE NE
 SUITE 501 98072-4477
 SEATTLE WA 981883302 SUMNER WA 983909656 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
328	FORCE ACCOUNT - POTHOLING								
		EST.			0.00 %			0.00 %	0.00 %
			15,000.00	15,000.00		15,000.00	15,000.00		
329	FORCE ACCOUNT REMOVING TRENCHLESS PIPE OBSTRUCTION								
		EST.			0.00 %			0.00 %	0.00 %
			92,220.00	92,220.00		92,220.00	92,220.00		
330	FORCE ACCOUNT CSL ACCESS TUBE								
		EST.			0.00 %			0.00 %	0.00 %
			25,000.00	25,000.00		25,000.00	25,000.00		
331	FORCE ACCOUNT TESC WATER MANAGEMENT								
		EST.			0.00 %			0.00 %	0.00 %
			1,500,000.00	1,500,000.00		1,500,000.00	1,500,000.00		
332	FORCE ACCOUNT - 1ST YEAR WEED CONTROL								
		EST.			0.00 %			0.00 %	0.00 %
			20,000.00	20,000.00		20,000.00	20,000.00		
333	FORCE ACCOUNT - 2ND YEAR WEED CONTROL								
		EST.			0.00 %			0.00 %	0.00 %
			20,000.00	20,000.00		20,000.00	20,000.00		
334	FORCE ACCOUNT - 3RD YEAR WEED CONTROL								
		EST.			0.00 %			0.00 %	0.00 %
			20,000.00	20,000.00		20,000.00	20,000.00		
335	OPEN FLOW RESTRICTOR								
	2.0000	EACH	2,850.0000	4,399.6100	54.37 %	2,600.0000	2,800.0000	-8.77 %	-1.75 %
			5,700.00	8,799.22	3,099.22	5,200.00	5,600.00	-500.00	-100.00
336	INSERTION AND RECEIVING PITS								
		L.S.			-15.44 %			-51.97 %	-34.50 %
			45,800.00	38,730.13	-7,069.87	22,000.00	30,000.00	-23,800.00	-15,800.00
337	ROADSIDE CLEANUP								
		EST.			0.00 %			0.00 %	0.00 %
			100,000.00	100,000.00		100,000.00	100,000.00		
338	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
		EST.			0.00 %			0.00 %	0.00 %
			5.00	5.00		5.00	5.00		

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 PROJECT : 12C501
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 WALSH CONSTRUCTION CO II LLC PARSONS CONSTRUCTION GROUP INC MOWAT CONSTRUCTION COMPANY
 16400 SOUTHCENTER PARKWAY 1216 140TH AVE CT E 20210 142ND AVE NE
 SUITE 501 98072-4477
 SEATTLE WA 981883302 SUMNER WA 983909656 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
339	FUEL COST ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			481,279.58	481,279.58		481,279.58	481,279.58		481,279.58	
340	STEEL COST ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			21,040.00	21,040.00		21,040.00	21,040.00		21,040.00	
341	SPCC PLAN	L.S.			-45.64 %			-89.13 %		-45.64 %
			18,397.00	10,000.00	-8,397.00	2,000.00	-16,397.00	10,000.00	-8,397.00	
342	FIELD OFFICE BUILDING	L.S.			140.00 %			180.00 %		100.00 %
			25,000.00	60,000.00	35,000.00	70,000.00	45,000.00	50,000.00	25,000.00	
343	CONSTRUCTION GEOTEXTILE FOR SEPARATION	S.Y.			5.00 %			20.00 %		0.00 %
	7850.0000		2.0000	2.1000	785.00	2.4000	3,140.00	2.0000	0.00	
			15,700.00	16,485.00		18,840.00	15,700.00		0.00	
344	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE	S.Y.			15.00 %			5.00 %		0.00 %
	12213.0000		2.0000	2.3000	3,663.90	2.1000	1,221.30	2.0000	0.00	
			24,426.00	28,089.90		25,647.30	24,426.00		0.00	
345	NO TRESPASSING SIGN	EACH			-8.20 %			-40.00 %		-42.86 %
	12.0000		350.0000	321.2900	-344.52	210.0000	-1,680.00	200.0000	-1,800.00	
			4,200.00	3,855.48		2,520.00	2,400.00			
346	HEALTH AND SAFETY PLAN	L.S.			100.00 %			220.00 %		200.00 %
			5,000.00	10,000.00	5,000.00	16,000.00	11,000.00	15,000.00	10,000.00	
347	SHOTCRETE FACING	S.F.			27.80 %			40.00 %		37.20 %
	57800.0000		10.0000	12.7800	160,684.00	14.0000	231,200.00	13.7200	215,016.00	
			578,000.00	738,684.00		809,200.00	793,016.00			
348	VAULT 1 CONTAMINATED WATER MANAGEMENT SYSTEM	L.S.			-84.02 %			-17.08 %		-29.83 %
			78,386.00	12,527.60	-65,858.40	65,000.00	-13,386.00	55,000.00	-23,386.00	
349	BIOSWALE AREA CONTAMINATED WATER MANAGEMENT SYSTEM	L.S.			-48.53 %			779.21 %		68.45 %
			24,340.00	12,527.60	-11,812.40	214,000.00	189,660.00	41,000.00	16,660.00	

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 PROJECT : 12C501
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
WALSH CONSTRUCTION CO II LLC 16400 SOUTHCENTER PARKWAY SUITE 501 SEATTLE WA 981883302 CONTRACTOR NUMBER : 100430	PARSONS CONSTRUCTION GROUP INC 1216 140TH AVE CT E SUMNER WA 983909656 CONTRACTOR NUMBER : 698405	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
350	TEMPORARY SITE ACCESS	L.S.								
			151,600.00	102,633.78	-32.30 %	66,000.00	-56.46 %	300,000.00	97.89 %	148,400.00
351	HAULING OF DISCHARGE TO APPROVED ON-SITE LOCATION	EST.			0.00 %		0.00 %		0.00 %	
			8,880.00	8,880.00		8,880.00		8,880.00		
352	HAULING OF DISCHARGE TO APPROVED OFF-SITE LOCATION	EST.			0.00 %		0.00 %		0.00 %	
			10,350.00	10,350.00		10,350.00		10,350.00		
353	PUMPING OF CONTAMINATED WATER FOR VAULT 1	EST.			0.00 %		0.00 %		0.00 %	
			82,160.00	82,160.00		82,160.00		82,160.00		
354	PUMPING OF CONTAMINATED WATER FOR BIOSWALE AREA	EST.			0.00 %		0.00 %		0.00 %	
			96,200.00	96,200.00		96,200.00		96,200.00		
355	CONTAMINATED MATERIAL DISPOSAL	TON			-29.79 %		-52.34 %		-61.87 %	
	12670.0000		73.4400	51.5600		35.0000		28.0000		-61.87 %
			930,484.80	653,265.20	-277,219.60	443,450.00	-487,034.80	354,760.00	-575,724.80	
356	VAULT REMOVAL HEALTH AND SAFETY PLAN	L.S.			33.26 %		37.15 %		-53.71 %	
			5,833.00	7,773.26	1,940.26	8,000.00	2,167.00	2,700.00	-3,133.00	
357	MCKINLEY WAY CONDUIT SYSTEM	L.S.			1.20 %		6.42 %		241.08 %	
			73,296.00	74,172.53	876.53	78,000.00	4,704.00	250,000.00	176,704.00	
358	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS	EST.			0.00 %		0.00 %		0.00 %	
			25,000.00	25,000.00		25,000.00		25,000.00		
359	JUST IN TIME TRAINING	L.S.			138.37 %		54.00 %		400.00 %	
			5,000.00	11,918.39	6,918.39	7,700.00	2,700.00	25,000.00	20,000.00	
360	TEMPORARY POND LINER	S.Y.			162.33 %		33.33 %		175.00 %	
	9640.0000		6.0000	15.7400	162.33 %	8.0000	33.33 %	16.5000	175.00 %	
			57,840.00	151,733.60	93,893.60	77,120.00	19,280.00	159,060.00	101,220.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 05/27/2014

*** BID CHECK REPORT ***

TIME: 08:32

PS&E JOB NO : 12C501 REVISION NO :
 CONTRACT NO : 008607 REGION NO : 3
 VERSION NO : 6 WORK ORDER# : XL3497
 HWY : SR 000,005
 TITLE : I-5
 M ST TO PORTLAND AVE - HOV
 12C501
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jun 4 2014
 AWARDED ON : Jun 10 2014

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 WALSH CONSTRUCTION CO II LLC PARSONS CONSTRUCTION GROUP INC MOWAT CONSTRUCTION COMPANY
 16400 SOUTHCENTER PARKWAY 1216 140TH AVE CT E 20210 142ND AVE NE
 SUITE 501 98072-4477
 SEATTLE WA 981883302 SUMNER WA 983909656 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
361	SIGN BRIDGE NO. 7	L.S.	160,000.00	-3.61%	154,225.22	-5,774.78	210,000.00	31.25%	250,000.00	56.25%
362	UNDERDRAIN PIPE 8 IN. DIAM. 6205.0000	L.F.	20.0000 124,100.00	-64.20%	7.1600 44,427.80	-79,672.20	17.0000 105,485.00	-15.00%	23.0000 142,715.00	15.00%
CONTRACT TOTAL			\$103,100,763.25	8.62%	\$111,985,775.93	8.62%	\$117,988,662.41	14.44%	\$127,959,842.95	24.11%
BASE TOTAL			\$103,100,763.25	8.62%	\$111,985,775.93	8.62%	\$117,988,662.41	14.44%	\$127,959,842.95	24.11%