

PS&E JOB NO : 12C521 REVISION NO :
 CONTRACT NO : 008388 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4302
 HWY : SR 005,016
 TITLE : OLYMPIC REGION
 REDIRECTIONAL LANDFORM
 MITIGATION
 12C521
 PROJECT : HSIP-9999(440)
 COUNTY(S) : KITSAP, PIERCE, THURSTON

BIDS OPENED ON : Dec 5 2012
 AWARDED ON : Dec 10 2012

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
PETERSEN BROTHERS, INC. 2008 EAST VALLEY HIGHWAY	DIRT AND AGGREGATE INTERCHANGI 20905 NE SANDY BLVD	CORAL CONSTRUCTION COMPANY 10780 SW CLUTTER RD SHERWOOD OR 97140-9563
SUMNER WA 983909579	FAIRVIEW OR 970247785	WILSONVILLE OR 970700347
CONTRACTOR NUMBER : 651100	CONTRACTOR NUMBER : 221850	CONTRACTOR NUMBER : 188245

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
PREPARATION											
1	MOBILIZATION										
		L.S.			-69.04 %			-15.73 %		12.36 %	
			17,800.00	5,510.00	-12,290.00	15,000.00	-2,800.00	20,000.00	2,200.00		
2	REMOVE AND RESET CABLE BARRIER TERMINAL										
	4.0000	EACH	1,000.0000	1,850.0000	85.00 %	3,000.0000	200.00 %	4,500.0000	350.00 %		
			4,000.00	7,400.00	3,400.00	12,000.00	8,000.00	18,000.00	14,000.00		
EROSION CONTROL AND ROADSIDE PLANTING											
3	INLET PROTECTION										
	2.0000	EACH	100.0000	85.0000	-15.00 %	150.0000	50.00 %	200.0000	100.00 %		
			200.00	170.00	-30.00	300.00	100.00	400.00	200.00		
4	EROSION/WATER POLLUTION CONTROL										
		EST.			0.00 %		0.00 %		0.00 %		
			20,000.00	20,000.00		20,000.00		20,000.00			
5	SEEDING AND FERTILIZING BY HAND										
	1300.0000	S.Y.	5.0000	2.8500	-43.00 %	5.0000	0.00 %	2.0000	-60.00 %		
			6,500.00	3,705.00	-2,795.00	6,500.00	0.00	2,600.00	-3,900.00		
TRAFFIC											
6	BEAM GUARDRAIL TYPE 31										
	501.0000	L.F.	28.0000	26.0500	-6.96 %	22.0000	-21.43 %	25.0000	-10.71 %		
			14,028.00	13,051.05	-976.95	11,022.00	-3,006.00	12,525.00	-1,503.00		
7	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL										
	2.0000	EACH	2,600.0000	1,955.0000	-24.81 %	2,500.0000	-3.85 %	2,500.0000	-3.85 %		
			5,200.00	3,910.00	-1,290.00	5,000.00	-200.00	5,000.00	-200.00		
8	BEAM GUARDRAIL ANCHOR TYPE 10										
	2.0000	EACH	865.0000	555.0000	-35.84 %	750.0000	-13.29 %	850.0000	-1.73 %		
			1,730.00	1,110.00	-620.00	1,500.00	-230.00	1,700.00	-30.00		
9	HIGH-TENSION CABLE BARRIER SYSTEM (4 CABLE)										
	2666.0000	L.F.	25.0000	30.5500	22.20 %	26.0000	4.00 %	30.0000	20.00 %		
			66,650.00	81,446.30	14,796.30	69,316.00	2,666.00	79,980.00	13,330.00		

PS&E JOB NO : 12C521 REVISION NO :
 CONTRACT NO : 008388 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4302
 HWY : SR 005,016
 TITLE : OLYMPIC REGION
 REDIRECTIONAL LANDFORM
 MITIGATION
 12C521
 PROJECT : HSIP-9999(440)
 COUNTY(S) : KITSAP, PIERCE, THURSTON

BIDS OPENED ON : Dec 5 2012
 AWARDED ON : Dec 10 2012

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 PETERSEN BROTHERS, INC. DIRT AND AGGREGATE INTERCHANGI CORAL CONSTRUCTION COMPANY
 2008 EAST VALLEY HIGHWAY 20905 NE SANDY BLVD 10780 SW CLUTTER RD
 SUMNER WA 983909579 FAIRVIEW OR 970247785 WILSONVILLE OR 970700347
 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 221850 CONTRACTOR NUMBER : 188245

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC									
10	TRINITY HIGH TENSION CABLE BARRIER (4 CABLE)								
	502.0000	L.F.	25.0000	32.2300	28.92 %	45.5000	82.00 %	55.0000	120.00 %
			12,550.00	16,179.46	3,629.46	22,841.00	10,291.00	27,610.00	15,060.00
11	PROJECT TEMPORARY TRAFFIC CONTROL								
		L.S.			-45.00 %		-49.86 %		-56.83 %
			41,700.00	22,934.20	-18,765.80	20,908.00	-20,792.00	18,000.00	-23,700.00
OTHER ITEMS									
12	ROADSIDE CLEANUP								
		EST.			0.00 %		0.00 %		0.00 %
			4,000.00	4,000.00		4,000.00		4,000.00	
13	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
		EST.			0.00 %		0.00 %		0.00 %
			5.00	5.00		5.00		5.00	
14	MINOR CHANGE								
		CALC			0.00 %		0.00 %		0.00 %
			-4.00	-4.00		-4.00		-4.00	
15	SPCC PLAN								
		L.S.			-31.88 %		-37.50 %		-37.50 %
			800.00	545.00	-255.00	500.00	-300.00	500.00	-300.00
CONTRACT TOTAL			\$195,159.00	\$179,962.01	-7.79%	\$188,888.00	-3.21%	\$210,316.00	7.77%
BASE TOTAL			\$195,159.00	\$179,962.01	-7.79%	\$188,888.00	-3.21%	\$210,316.00	7.77%