

PS&E JOB NO : 12W091 REVISION NO :  
 CONTRACT NO : 008434 REGION NO : 9  
 VERSION NO : 2 WORK ORDER# : XL4331  
 HWY : SR 020  
 TITLE : SR 20  
 COUPEVILLE FERRY TERMINAL  
 ADA COMPLIANCE IMPROVEMENTS - PHASE 2  
 12W091  
 PROJECT :  
 COUNTY(S) : ISLAND

BIDS OPENED ON : Mar 20 2013  
 AWARDED ON : Mar 27 2013

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
LARRY BROWN CONSTRUCTION, INC. 2131 CENTRAL RD EVERSON WA 98247-9755	INTERWEST CONSTRUCTION, INC. 609 N HILL BLVD BURLINGTON WA 982334600	C JOHNSON CONSTRUCTION, INC. 1181 NE 21ST COURT 98277-2717 OAK HARBOR WA 982771467
BELLINGHAM WA 982281960 CONTRACTOR NUMBER : 100036	BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408	OAK HARBOR WA 982771467 CONTRACTOR NUMBER : 100112

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
PREPARATION									
1	MOBILIZATION	L.S.	4,362.00	-8.30 %	5,100.00	16.92 %	7,100.00	62.77 %	2,738.00
2	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.	1,000.00	340.00 %	9,900.00	890.00 %	9,785.00	878.50 %	8,785.00
GRADING									
3	ROADWAY EXCAVATION INCL. HAUL	C.Y.	60.0000	-23.33 %	33.2500	-44.58 %	66.0000	10.00 %	3,600.00
4	EMBANKMENT COMPACTION	C.Y.	40.0000	-68.33 %	13.0000	-56.67 %	21.0000	-30.00 %	1,200.00
SURFACING									
5	CRUSHED SURFACING BASE COURSE	TON	50.0000	-34.50 %	42.5000	-15.00 %	53.0000	6.00 %	3,000.00
EROSION CONTROL AND ROADSIDE PLANTING									
6	ESC LEAD	DAY	20.0000	-80.00 %	90.0000	-40.00 %	158.0000	5.33 %	3,000.00
7	INLET PROTECTION	EACH	2.0000	-64.71 %	101.0000	18.82 %	134.0000	57.65 %	170.00

PS&E JOB NO : 12W091 REVISION NO :  
 CONTRACT NO : 008434 REGION NO : 9  
 VERSION NO : 2 WORK ORDER# : XL4331  
 HWY : SR 020  
 TITLE : SR 20  
 COUPEVILLE FERRY TERMINAL  
 ADA COMPLIANCE IMPROVEMENTS - PHASE 2  
 12W091  
 PROJECT :  
 COUNTY(S) : ISLAND

BIDS OPENED ON : Mar 20 2013  
 AWARDED ON : Mar 27 2013

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	LARRY BROWN CONSTRUCTION, INC.			INTERWEST CONSTRUCTION, INC.			C JOHNSON CONSTRUCTION, INC.	
	2131 CENTRAL RD			609 N HILL BLVD			1181 NE 21ST COURT	
	EVERSON WA 98247-9755						98277-2717	
	BELLINGHAM WA 982281960			BURLINGTON WA 982334600			OAK HARBOR WA 982771467	
	CONTRACTOR NUMBER : 100036			CONTRACTOR NUMBER : 100408			CONTRACTOR NUMBER : 100112	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
EROSION CONTROL AND ROADSIDE PLANTING									
8	EROSION/WATER POLLUTION CONTROL								
	EST.		500.00	0.00 %	500.00	0.00 %	500.00	0.00 %	
TRAFFIC									
9	CEMENT CONC. PEDESTRIAN CURB								
	20.0000 L.F.		20.0000	50.00 %	52.5000	162.50 %	34.7000	73.50 %	
			400.00	200.00	1,050.00	650.00	694.00	294.00	
10	MODIFIED CEMENT CONC. PEDESTRIAN CURB								
	35.0000 L.F.		50.0000	-40.00 %	41.5000	-17.00 %	30.6000	-38.80 %	
			1,750.00	-700.00	1,452.50	-297.50	1,071.00	-679.00	
11	PAINTING CURB								
	135.0000 L.F.		20.0000	-88.00 %	3.0000	-85.00 %	2.4000	-88.00 %	
			2,700.00	-2,376.00	405.00	-2,295.00	324.00	-2,376.00	
12	PROJECT TEMPORARY TRAFFIC CONTROL								
	L.S.		3,000.00	40.00 %	2,100.00	-30.00 %	7,900.00	163.33 %	
				1,200.00		-900.00		4,900.00	
OTHER ITEMS									
13	ROADWAY SURVEYING								
	L.S.		1,000.00	-10.00 %	2,800.00	180.00 %	1,580.00	58.00 %	
				-100.00		1,800.00		580.00	
14	WHEEL STOP								
	13.0000 EACH		65.0000	121.54 %	164.0000	152.31 %	145.0000	123.08 %	
			845.00	1,027.00	2,132.00	1,287.00	1,885.00	1,040.00	
15	CEMENT CONC. SIDEWALK								
	255.0000 S.Y.		50.0000	0.00 %	37.5000	-25.00 %	23.0000	-54.00 %	
			12,750.00	0.00	9,562.50	-3,187.50	5,865.00	-6,885.00	
16	CEMENT CONC. CURB RAMP TYPE - PERPENDICULAR B								
	1.0000 EACH		1,500.0000	-20.00 %	2,400.0000	60.00 %	1,220.0000	-18.67 %	
			1,500.00	-300.00	2,400.00	900.00	1,220.00	-280.00	

PS&E JOB NO : 12W091 REVISION NO :  
 CONTRACT NO : 008434 REGION NO : 9  
 VERSION NO : 2 WORK ORDER# : XL4331  
 HWY : SR 020  
 TITLE : SR 20  
 COUPEVILLE FERRY TERMINAL  
 ADA COMPLIANCE IMPROVEMENTS - PHASE 2  
 12W091  
 PROJECT :  
 COUNTY(S) : ISLAND

BIDS OPENED ON : Mar 20 2013  
 AWARDED ON : Mar 27 2013

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
LARRY BROWN CONSTRUCTION, INC. 2131 CENTRAL RD EVERSON WA 98247-9755	INTERWEST CONSTRUCTION, INC. 609 N HILL BLVD BURLINGTON WA 982334600	C JOHNSON CONSTRUCTION, INC. 1181 NE 21ST COURT 98277-2717 OAK HARBOR WA 982771467
BELLINGHAM WA 982281960 CONTRACTOR NUMBER : 100036	BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408	OAK HARBOR WA 982771467 CONTRACTOR NUMBER : 100112

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
17	FORCE ACCOUNT SIDEWALK TRANSITIONS	EST.	1,000.00	0.00 %	1,000.00	0.00 %	1,000.00	0.00 %	
18	SPCC PLAN	L.S.	600.00	-16.67 %	500.00	20.83 %	300.00	-50.00 %	
19	ROADSIDE CLEANUP	EST.	500.00	0.00 %	500.00	0.00 %	500.00	0.00 %	
20	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %	
21	MINOR CHANGE	CALC	-2.00	0.00 %	-2.00	0.00 %	-2.00	0.00 %	
22	BENCH	EACH	1,200.0000	5.83 %	1,270.0000	275.00 %	3,320.0000	176.67 %	
			1,200.00	70.00 %	1,270.00	3,300.00	3,320.00	2,120.00	
CONTRACT TOTAL			\$44,080.00	-7.36%	\$40,834.00	16.15%	\$51,197.00	23.54%	
BASE TOTAL			\$44,080.00	-7.36%	\$40,834.00	16.15%	\$51,197.00	23.54%	

PS&E JOB NO : 12W091 REVISION NO :  
 CONTRACT NO : 008434 REGION NO : 9  
 VERSION NO : 2 WORK ORDER# : XL4331  
 HWY : SR 020  
 TITLE : SR 20  
 COUPEVILLE FERRY TERMINAL  
 ADA COMPLIANCE IMPROVEMENTS - PHASE 2  
 12W091  
 PROJECT :  
 COUNTY(S) : ISLAND

BIDS OPENED ON : Mar 20 2013  
 AWARDED ON : Mar 27 2013

----- 4TH BIDDER -----  
 KELLY'S EXCAVATION & TRUCKING  
 7146 CAVALIER LP SW  
 TUMWATER WA 985127941  
 CONTRACTOR NUMBER : 100434 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			44.43 %		-100.00 %		
			4,362.00	6,300.00	1,938.00	0.00			
2	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			490.00 %		-100.00 %		
			1,000.00	5,900.00	4,900.00	0.00			
GRADING									
3	ROADWAY EXCAVATION INCL. HAUL	C.Y.			66.67 %		-100.00 %		
	60.0000		60.0000	100.0000	2,400.00	0.00			
			3,600.00	6,000.00					
4	EMBANKMENT COMPACTION	C.Y.			179.17 %		-100.00 %		
	40.0000		30.0000	83.7500	2,150.00	0.00			
			1,200.00	3,350.00					
SURFACING									
5	CRUSHED SURFACING BASE COURSE	TON			20.00 %		-100.00 %		
	60.0000		50.0000	60.0000	600.00	0.00			
			3,000.00	3,600.00					
EROSION CONTROL AND ROADSIDE PLANTING									
6	ESC LEAD	DAY			-66.67 %		-100.00 %		
	20.0000		150.0000	50.0000	-2,000.00	0.00			
			3,000.00	1,000.00					
7	INLET PROTECTION	EACH			76.47 %		-100.00 %		
	2.0000		85.0000	150.0000	130.00	0.00			
			170.00	300.00					

PS&E JOB NO : 12W091 REVISION NO :  
 CONTRACT NO : 008434 REGION NO : 9  
 VERSION NO : 2 WORK ORDER# : XL4331  
 HWY : SR 020  
 TITLE : SR 20  
 COUPEVILLE FERRY TERMINAL  
 ADA COMPLIANCE IMPROVEMENTS - PHASE 2  
 12W091  
 PROJECT :  
 COUNTY(S) : ISLAND

BIDS OPENED ON : Mar 20 2013  
 AWARDED ON : Mar 27 2013

----- 4TH BIDDER -----  
 KELLY'S EXCAVATION & TRUCKING  
 7146 CAVALIER LP SW  
 TUMWATER WA 985127941  
 CONTRACTOR NUMBER : 100434 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CONTROL AND ROADSIDE PLANTING									
8	EROSION/WATER POLLUTION CONTROL	EST.			0.00 %		0.00 %		
			500.00	500.00		0.00			
TRAFFIC									
9	CEMENT CONC. PEDESTRIAN CURB	L.F.	20.0000	95.2500	376.25 %		-100.00 %		
			400.00	1,905.00	1,505.00	0.00			
10	MODIFIED CEMENT CONC. PEDESTRIAN CURB	L.F.	50.0000	92.9000	85.80 %		-100.00 %		
			1,750.00	3,251.50	1,501.50	0.00			
11	PAINTING CURB	L.F.	20.0000	14.8000	-26.00 %		-100.00 %		
			2,700.00	1,998.00	-702.00	0.00			
12	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.			116.67 %		-100.00 %		
			3,000.00	6,500.00	3,500.00	0.00			
OTHER ITEMS									
13	ROADWAY SURVEYING	L.S.			-50.00 %		-100.00 %		
			1,000.00	500.00	-500.00	0.00			
14	WHEEL STOP	EACH	65.0000	123.0000	89.23 %		-100.00 %		
			845.00	1,599.00	754.00	0.00			
15	CEMENT CONC. SIDEWALK	S.Y.	50.0000	59.7000	19.40 %		-100.00 %		
			12,750.00	15,223.50	2,473.50	0.00			
16	CEMENT CONC. CURB RAMP TYPE - PERPENDICULAR B	EACH	1,500.0000	2,750.0000	83.33 %		-100.00 %		
			1,500.00	2,750.00	1,250.00	0.00			

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/14/2013

\*\*\* BID CHECK REPORT \*\*\*

TIME: 14:18

PS&E JOB NO : 12W091 REVISION NO :  
 CONTRACT NO : 008434 REGION NO : 9  
 VERSION NO : 2 WORK ORDER# : XL4331  
 HWY : SR 020  
 TITLE : SR 20  
 COUPEVILLE FERRY TERMINAL  
 ADA COMPLIANCE IMPROVEMENTS - PHASE 2  
 12W091  
 PROJECT :  
 COUNTY(S) : ISLAND

BIDS OPENED ON : Mar 20 2013  
 AWARDED ON : Mar 27 2013

----- 4TH BIDDER -----  
 KELLY'S EXCAVATION & TRUCKING  
 7146 CAVALIER LP SW  
 TUMWATER WA 985127941  
 CONTRACTOR NUMBER : 100434 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					

OTHER ITEMS									
17	FORCE ACCOUNT SIDEWALK TRANSITIONS	EST.			0.00 %		0.00 %		
			1,000.00	1,000.00		0.00			
18	SPCC PLAN	L.S.			-50.00 %		-100.00 %		
			600.00	300.00	-300.00	0.00			
19	ROADSIDE CLEANUP	EST.			0.00 %		0.00 %		
			500.00	500.00		0.00			
20	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %		0.00 %		
			5.00	5.00		0.00			
21	MINOR CHANGE	CALC			0.00 %		0.00 %		
			-2.00	-2.00		0.00			
22	BENCH	EACH	1.0000	1,200.0000	170.83 %		-100.00 %		
				1,200.00	2,050.00	0.00			
CONTRACT TOTAL			<u>\$44,080.00</u>	<u>\$65,730.00</u>	49.12%		\$0.00		
BASE TOTAL			<u>\$44,080.00</u>	<u>\$65,730.00</u>	49.12%	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE		