

PS&E JOB NO : 12X300 REVISION NO :
 CONTRACT NO : 008292 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL3345
 HWY : SR 101
 TITLE : US101
 BONE RIVER BRIDGE
 REPLACE BRIDGE
 12X300 (REVISED 5-1-2012)
 PROJECT : BR0101(312)
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 16 2012
 AWARDED ON : May 24 2012

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	SB STRUCTURES, LLC 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680847 CONTRACTOR NUMBER : 100718

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			-4.17 %			0.00 %		2.50 %
			600,000.00	575,000.00	-25,000.00	600,000.00	0.00	615,000.00	15,000.00	
2	CLEARING	ACRE	7,500.0000	10,000.0000	33.33 %	10,000.0000	33.33 %	2,500.0000	-66.67 %	
	0.2400		1,800.00	2,400.00	600.00	2,400.00	600.00	600.00	-1,200.00	
3	CLEARING AND GRUBBING	ACRE	5,500.0000	15,000.0000	172.73 %	12,000.0000	118.18 %	6,000.0000	9.09 %	
	1.2400		6,820.00	18,600.00	11,780.00	14,880.00	8,060.00	7,440.00	620.00	
4	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			400.00 %			100.00 %		100.00 %
			500.00	2,500.00	2,000.00	1,000.00	500.00	1,000.00	500.00	
5	REMOVING SHAFT OBSTRUCTIONS	EST.			0.00 %			0.00 %		0.00 %
			152,000.00	152,000.00		152,000.00		152,000.00		
6	REMOVING EXISTING BRIDGE NO. 101/44	L.S.			9.33 %			-33.33 %		50.00 %
			150,000.00	164,000.00	14,000.00	100,000.00	-50,000.00	225,000.00	75,000.00	
7	REMOVING ASPHALT CONC. PAVEMENT	S.Y.	8.0000	4.0000	-50.00 %	7.0000	-12.50 %	3.2500	-59.38 %	
	4076.0000		32,608.00	16,304.00	-16,304.00	28,532.00	-4,076.00	13,247.00	-19,361.00	
8	REMOVING GUARDRAIL	L.F.	5.5000	4.1000	-25.45 %	6.0000	9.09 %	4.0000	-27.27 %	
	230.0000		1,265.00	943.00	-322.00	1,380.00	115.00	920.00	-345.00	
9	REMOVING GUARDRAIL ANCHOR	EACH	450.0000	230.0000	-48.89 %	250.0000	-44.44 %	225.0000	-50.00 %	
	4.0000		1,800.00	920.00	-880.00	1,000.00	-800.00	900.00	-900.00	
10	REMOVING PAINT LINE	L.F.	2.5000	3.2500	30.00 %	3.0000	20.00 %	3.2000	28.00 %	
	789.0000		1,972.50	2,564.25	591.75	2,367.00	394.50	2,524.80	552.30	

PS&E JOB NO : 12X300 REVISION NO :
 CONTRACT NO : 008292 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL3345
 HWY : SR 101
 TITLE : US101
 BONE RIVER BRIDGE
 REPLACE BRIDGE
 12X300 (REVISED 5-1-2012)
 PROJECT : BR0101(312)
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 16 2012
 AWARDED ON : May 24 2012

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	SB STRUCTURES, LLC 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680847 CONTRACTOR NUMBER : 100718

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
GRADING										
11	ROADWAY EXCAVATION INCL. HAUL									
	1700.0000	C.Y.	15.0000	23.5000	56.67 %	15.0000	0.00 %	13.4000	-10.67 %	
			25,500.00	39,950.00	14,450.00	25,500.00	0.00	22,780.00	-2,720.00	
12	GRAVEL BORROW INCL. HAUL									
	9920.0000	TON	18.0000	15.0000	-16.67 %	17.0000	-5.56 %	20.3000	12.78 %	
			178,560.00	148,800.00	-29,760.00	168,640.00	-9,920.00	201,376.00	22,816.00	
13	EMBANKMENT COMPACTION									
	736.0000	C.Y.	3.0000	4.1000	36.67 %	5.0000	66.67 %	4.0000	33.33 %	
			2,208.00	3,017.60	809.60	3,680.00	1,472.00	2,944.00	736.00	
DRAINAGE										
14	GRATE INLET TYPE 2									
	2.0000	EACH	2,500.0000	2,100.0000	-16.00 %	2,500.0000	0.00 %	2,625.0000	5.00 %	
			5,000.00	4,200.00	-800.00	5,000.00	0.00	5,250.00	250.00	
15	QUARRY SPALLS									
	17.0000	TON	80.0000	55.0000	-31.25 %	50.0000	-37.50 %	75.0000	-6.25 %	
			1,360.00	935.00	-425.00	850.00	-510.00	1,275.00	-85.00	
16	DRAIN PIPE 8 IN. DIAM.									
	130.0000	L.F.	15.0000	21.0000	40.00 %	20.0000	33.33 %	16.1500	7.67 %	
			1,950.00	2,730.00	780.00	2,600.00	650.00	2,099.50	149.50	
17	SCHEDULE A CULV. PIPE 12 IN. DIAM.									
	176.5000	L.F.	30.0000	31.0000	3.33 %	40.0000	33.33 %	36.7000	22.33 %	
			5,295.00	5,471.50	176.50	7,060.00	1,765.00	6,477.55	1,182.55	
18	SOIL MIX									
	363.0000	S.Y.	55.0000	21.0000	-61.82 %	15.0000	-72.73 %	9.4500	-82.82 %	
			19,965.00	7,623.00	-12,342.00	5,445.00	-14,520.00	3,430.35	-16,534.65	
19	MEDIA FILTER DRAIN MIX									
	242.0000	S.Y.	75.0000	42.0000	-44.00 %	30.0000	-60.00 %	45.5000	-39.33 %	
			18,150.00	10,164.00	-7,986.00	7,260.00	-10,890.00	11,011.00	-7,139.00	

PS&E JOB NO : 12X300 REVISION NO :
 CONTRACT NO : 008292 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL3345
 HWY : SR 101
 TITLE : US101
 BONE RIVER BRIDGE
 REPLACE BRIDGE
 12X300 (REVISED 5-1-2012)
 PROJECT : BR0101(312)
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 16 2012
 AWARDED ON : May 24 2012

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	CASCADE BRIDGE LLC			QUIGG BROS., INC.			SB STRUCTURES, LLC	
	14215 NW 3RD COURT			819 W STATE ST			8404 S 196TH ST	
				98520-5934			KENT WA 98031-1884	
	VANCOUVER WA 986855760			ABERDEEN WA 985200281			SEATTLE WA 981680847	
	CONTRACTOR NUMBER : 100412			CONTRACTOR NUMBER : 680000			CONTRACTOR NUMBER : 100718	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STORM SEWER										
20	CATCH BASIN TYPE 1									
	2.0000	EACH	1,100.0000	1,050.0000	-4.55 %	1,500.0000	36.36 %	1,750.0000	59.09 %	
			2,200.00	2,100.00	-100.00	3,000.00	800.00	3,500.00	1,300.00	
STRUCTURE										
21	TEMPORARY BRIDGE - BONE RIVER									
	L.S.				-53.33 %		-53.33 %		12.67 %	
			750,000.00	350,000.00	-400,000.00	350,000.00	-400,000.00	845,000.00	95,000.00	
22	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	1590.0000	C.Y.	20.0000	24.0000	20.00 %	15.0000	-25.00 %	16.5500	-17.25 %	
			31,800.00	38,160.00	6,360.00	23,850.00	-7,950.00	26,314.50	-5,485.50	
23	SOIL EXCAVATION FOR SHAFT INCLUDING HAUL									
	684.0000	C.Y.	200.0000	128.0000	-36.00 %	420.0000	110.00 %	162.0000	-19.00 %	
			136,800.00	87,552.00	-49,248.00	287,280.00	150,480.00	110,808.00	-25,992.00	
24	ROCK EXCAVATION FOR SHAFT INCLUDING HAUL									
	1050.0000	C.Y.	425.0000	195.0000	-54.12 %	450.0000	5.88 %	230.0000	-45.88 %	
			446,250.00	204,750.00	-241,500.00	472,500.00	26,250.00	241,500.00	-204,750.00	
25	SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 101/44									
	L.S.				0.00 %		0.00 %		-35.00 %	
			50,000.00	50,000.00	0.00	50,000.00	0.00	32,500.00	-17,500.00	
26	FURNISHING & PLACING TEMP. CASING FOR 10'-0" DIA. SHAFT									
	218.0000	L.F.	500.0000	383.0000	-23.40 %	1.0000	-99.80 %	382.0000	-23.60 %	
			109,000.00	83,494.00	-25,506.00	218.00	-108,782.00	83,276.00	-25,724.00	
27	FURNISHING PERMANENT CASING FOR 10'-0" DIAM. SHAFT									
	54.0000	L.F.	750.0000	855.0000	14.00 %	2,000.0000	166.67 %	853.0000	13.73 %	
			40,500.00	46,170.00	5,670.00	108,000.00	67,500.00	46,062.00	5,562.00	
28	PLACING PERMANENT CASING FOR 10'-0" DIAM. SHAFT									
	8.0000	EACH	7,500.0000	2,550.0000	-66.00 %	5,000.0000	-33.33 %	2,500.0000	-66.67 %	
			60,000.00	20,400.00	-39,600.00	40,000.00	-20,000.00	20,000.00	-40,000.00	
29	CASING SHORING									
	124.0000	L.F.	500.0000	951.0000	90.20 %	100.0000	-80.00 %	950.0000	90.00 %	
			62,000.00	117,924.00	55,924.00	12,400.00	-49,600.00	117,800.00	55,800.00	

PS&E JOB NO : 12X300 REVISION NO :
 CONTRACT NO : 008292 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL3345
 HWY : SR 101
 TITLE : US101
 BONE RIVER BRIDGE
 REPLACE BRIDGE
 12X300 (REVISED 5-1-2012)
 PROJECT : BR0101(312)
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 16 2012
 AWARDED ON : May 24 2012

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	SB STRUCTURES, LLC 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680847 CONTRACTOR NUMBER : 100718

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
30	FURNISHING TIMBER PILING - UNTREATED									
	17982.0000	L.F.	5.0000	4.8500	-3.00 %	6.0000	20.00 %	6.9000	38.00 %	
			89,910.00	87,212.70	-2,697.30	107,892.00	17,982.00	124,075.80	34,165.80	
31	DRIVING TIMBER PILE - UNTREATED									
	432.0000	EACH	500.0000	200.0000	-60.00 %	120.0000	-76.00 %	96.3000	-80.74 %	
			216,000.00	86,400.00	-129,600.00	51,840.00	-164,160.00	41,601.60	-174,398.40	
32	ST. REINF. BAR FOR BRIDGE									
	34800.0000	LB.	0.9000	0.8600	-4.44 %	1.0000	11.11 %	0.8800	-2.22 %	
			31,320.00	29,928.00	-1,392.00	34,800.00	3,480.00	30,624.00	-696.00	
33	ST. REINF. BAR FOR SHAFT									
	385900.0000	LB.	0.9000	0.8100	-10.00 %	0.9000	0.00 %	1.0400	15.56 %	
			347,310.00	312,579.00	-34,731.00	347,310.00	0.00	401,336.00	54,026.00	
34	CSL ACCESS TUBE									
	5970.0000	L.F.	7.0000	6.4000	-8.57 %	5.0000	-28.57 %	7.0000	0.00 %	
			41,790.00	38,208.00	-3,582.00	29,850.00	-11,940.00	41,790.00	0.00	
35	CONC. CLASS 4000 FOR BRIDGE									
	398.0000	C.Y.	400.0000	385.0000	-3.75 %	450.0000	12.50 %	407.0000	1.75 %	
			159,200.00	153,230.00	-5,970.00	179,100.00	19,900.00	161,986.00	2,786.00	
36	CONC. CLASS 4000P FOR SHAFT									
	1570.0000	C.Y.	200.0000	225.0000	12.50 %	225.0000	12.50 %	195.0000	-2.50 %	
			314,000.00	353,250.00	39,250.00	353,250.00	39,250.00	306,150.00	-7,850.00	
37	PIERS 2 & 3 COLUMNS AND CROSSBEAMS									
		L.S.			87.50 %		25.00 %		66.67 %	
			120,000.00	225,000.00	105,000.00	150,000.00	30,000.00	200,000.00	80,000.00	
38	PRESTRESSED CONC. GIRDER WF74G									
	1290.0000	L.F.	275.0000	350.0000	27.27 %	300.0000	9.09 %	292.0000	6.18 %	
			354,750.00	451,500.00	96,750.00	387,000.00	32,250.00	376,680.00	21,930.00	
39	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
40	SUPERSTRUCTURE - BONE RIVER BR. NO. 101/44 REPLACEMENT									
		L.S.			22.31 %		30.77 %		-2.21 %	
			650,000.00	795,000.00	145,000.00	850,000.00	200,000.00	635,650.00	-14,350.00	

PS&E JOB NO : 12X300 REVISION NO :
 CONTRACT NO : 008292 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL3345
 HWY : SR 101
 TITLE : US101
 BONE RIVER BRIDGE
 REPLACE BRIDGE
 12X300 (REVISED 5-1-2012)
 PROJECT : BR0101(312)
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 16 2012
 AWARDED ON : May 24 2012

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	SB STRUCTURES, LLC 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680847 CONTRACTOR NUMBER : 100718

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
STRUCTURE									
41	TRAFFIC BARRIER								
	768.0000	L.F.	125.0000	135.0000	8.00 %	120.0000	-4.00 %	137.5000	10.00 %
			96,000.00	103,680.00	7,680.00	92,160.00	-3,840.00	105,600.00	9,600.00
42	HANGER								
		L.S.			50.00 %		0.00 %		-25.00 %
			20,000.00	30,000.00	10,000.00	20,000.00	0.00	15,000.00	-5,000.00
43	TEMPORARY HANGER								
		L.S.			75.00 %		200.00 %		150.00 %
			2,000.00	3,500.00	1,500.00	6,000.00	4,000.00	5,000.00	3,000.00
SURFACING									
44	CRUSHED SURFACING BASE COURSE								
	2887.0000	TON	22.0000	23.2500	5.68 %	25.0000	13.64 %	18.6000	-15.45 %
			63,514.00	67,122.75	3,608.75	72,175.00	8,661.00	53,698.20	-9,815.80
LIQUID ASPHALT									
45	ANTI-STRIPPING ADDITIVE								
		EST.			0.00 %		0.00 %		0.00 %
			2,000.00	2,000.00		2,000.00		2,000.00	
CEMENT CONCRETE PAVEMENT									
46	BRIDGE APPROACH SLAB								
	210.0000	S.Y.	200.0000	275.0000	37.50 %	250.0000	25.00 %	250.0000	25.00 %
			42,000.00	57,750.00	15,750.00	52,500.00	10,500.00	52,500.00	10,500.00
HOT MIX ASPHALT									
47	HMA CL. 1/2 IN. PG 64-22								
	1675.0000	TON	95.0000	103.0000	8.42 %	105.0000	10.53 %	102.0000	7.37 %
			159,125.00	172,525.00	13,400.00	175,875.00	16,750.00	170,850.00	11,725.00

PS&E JOB NO : 12X300 REVISION NO :
 CONTRACT NO : 008292 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL3345
 HWY : SR 101
 TITLE : US101
 BONE RIVER BRIDGE
 REPLACE BRIDGE
 12X300 (REVISED 5-1-2012)
 PROJECT : BR0101(312)
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 16 2012
 AWARDED ON : May 24 2012

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	CASCADE BRIDGE LLC			QUIGG BROS., INC.			SB STRUCTURES, LLC	
	14215 NW 3RD COURT			819 W STATE ST			8404 S 196TH ST	
				98520-5934			KENT WA 98031-1884	
	VANCOUVER WA 986855760			ABERDEEN WA 985200281			SEATTLE WA 981680847	
	CONTRACTOR NUMBER : 100412			CONTRACTOR NUMBER : 680000			CONTRACTOR NUMBER : 100718	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
48	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
	CALC				0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00		
49	COMPACTION PRICE ADJUSTMENT									
	CALC				0.00 %			0.00 %		0.00 %
			2,270.00	2,270.00		2,270.00		2,270.00		
50	ASPHALT COST PRICE ADJUSTMENT									
	CALC				0.00 %			0.00 %		0.00 %
			20,000.00	20,000.00		20,000.00		20,000.00		
EROSION CONTROL AND PLANTING										
51	ESC LEAD									
	245.0000	DAY	50.0000	25.0000	-50.00 %	100.0000	100.00 %	100.0000	100.00 %	
			12,250.00	6,125.00	-6,125.00	24,500.00	12,250.00	24,500.00	12,250.00	
52	COMPOST BLANKET									
	1000.0000	S.Y.	5.0000	4.0500	-19.00 %	4.0000	-20.00 %	4.0000	-20.00 %	
			5,000.00	4,050.00	-950.00	4,000.00	-1,000.00	4,000.00	-1,000.00	
53	CHECK DAM									
	64.0000	L.F.	50.0000	8.0000	-84.00 %	10.0000	-80.00 %	12.0000	-76.00 %	
			3,200.00	512.00	-2,688.00	640.00	-2,560.00	768.00	-2,432.00	
54	SILT FENCE									
	3068.0000	L.F.	5.0000	3.0500	-39.00 %	5.0000	0.00 %	3.0000	-40.00 %	
			15,340.00	9,357.40	-5,982.60	15,340.00	0.00	9,204.00	-6,136.00	
55	EROSION/WATER POLLUTION CONTROL									
	EST.				0.00 %		0.00 %		0.00 %	
			100,000.00	100,000.00		100,000.00		100,000.00		
56	SEEDING, FERTILIZING, AND MULCHING									
	1.0000	ACRE	3,500.0000	6,500.0000	85.71 %	6,000.0000	71.43 %	6,000.0000	71.43 %	
			3,500.00	6,500.00	3,000.00	6,000.00	2,500.00	6,000.00	2,500.00	
57	TOP SOIL TYPE C									
	4000.0000	S.Y.	5.0000	3.0000	-40.00 %	3.0000	-40.00 %	1.7500	-65.00 %	
			20,000.00	12,000.00	-8,000.00	12,000.00	-8,000.00	7,000.00	-13,000.00	

PS&E JOB NO : 12X300 REVISION NO :
 CONTRACT NO : 008292 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL3345
 HWY : SR 101
 TITLE : US101
 BONE RIVER BRIDGE
 REPLACE BRIDGE
 12X300 (REVISED 5-1-2012)
 PROJECT : BR0101(312)
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 16 2012
 AWARDED ON : May 24 2012

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	SB STRUCTURES, LLC 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680847 CONTRACTOR NUMBER : 100718

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
58	GENERAL WEED CONTROL - CHEMICAL APPLICATION									
	40.0000	HR	130.0000	81.0000	-37.69 %	80.0000	-38.46 %	8.0000	-93.85 %	
			5,200.00	3,240.00	-1,960.00	3,200.00	-2,000.00	320.00	-4,880.00	
59	GENERAL WEED CONTROL - HAND PULLING									
	40.0000	HR	40.0000	41.0000	2.50 %	40.0000	0.00 %	40.0000	0.00 %	
			1,600.00	1,640.00	40.00	1,600.00	0.00	1,600.00	0.00	
60	BARK OR WOOD CHIP MULCH									
	1000.0000	S.Y.	3.5000	4.0500	15.71 %	4.0000	14.29 %	4.0000	14.29 %	
			3,500.00	4,050.00	550.00	4,000.00	500.00	4,000.00	500.00	
61	HIGH VISIBILITY FENCE									
	622.0000	L.F.	4.0000	2.0000	-50.00 %	3.0000	-25.00 %	2.0000	-50.00 %	
			2,488.00	1,244.00	-1,244.00	1,866.00	-622.00	1,244.00	-1,244.00	
TRAFFIC										
62	EXTRUDED CURB									
	60.0000	L.F.	25.0000	23.0000	-8.00 %	25.0000	0.00 %	22.0000	-12.00 %	
			1,500.00	1,380.00	-120.00	1,500.00	0.00	1,320.00	-180.00	
63	BEAM GUARDRAIL TYPE 31									
	662.0000	L.F.	20.0000	26.5000	32.50 %	25.0000	25.00 %	26.0000	30.00 %	
			13,240.00	17,543.00	4,303.00	16,550.00	3,310.00	17,212.00	3,972.00	
64	BEAM GUARDRAIL TRANSITION SECTION TYPE 20									
	1.0000	EACH	2,500.0000	2,350.0000	-6.00 %	2,000.0000	-20.00 %	2,300.0000	-8.00 %	
			2,500.00	2,350.00	-150.00	2,000.00	-500.00	2,300.00	-200.00	
65	BEAM GUARDRAIL TRANSITION SECTION TYPE 21									
	3.0000	EACH	3,400.0000	3,450.0000	1.47 %	2,500.0000	-26.47 %	3,400.0000	0.00 %	
			10,200.00	10,350.00	150.00	7,500.00	-2,700.00	10,200.00	0.00	
66	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	3.0000	EACH	2,500.0000	2,750.0000	10.00 %	2,000.0000	-20.00 %	2,700.0000	8.00 %	
			7,500.00	8,250.00	750.00	6,000.00	-1,500.00	8,100.00	600.00	
67	BEAM GUARDRAIL ANCHOR TYPE 10									
	3.0000	EACH	1,000.0000	875.0000	-12.50 %	650.0000	-35.00 %	850.0000	-15.00 %	
			3,000.00	2,625.00	-375.00	1,950.00	-1,050.00	2,550.00	-450.00	

PS&E JOB NO : 12X300 REVISION NO :
 CONTRACT NO : 008292 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL3345
 HWY : SR 101
 TITLE : US101
 BONE RIVER BRIDGE
 REPLACE BRIDGE
 12X300 (REVISED 5-1-2012)
 PROJECT : BR0101(312)
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 16 2012
 AWARDED ON : May 24 2012

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	SB STRUCTURES, LLC 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680847 CONTRACTOR NUMBER : 100718

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
68	PRECAST CONC. BARRIER TYPE 2									
	12.5000	L.F.	50.0000	85.0000	70.00 %	50.0000	0.00 %	60.0000	20.00 %	
			625.00	1,062.50	437.50	625.00	0.00	750.00	125.00	
69	TEMPORARY CONC. BARRIER									
	801.0000	L.F.	25.0000	20.5000	-18.00 %	22.0000	-12.00 %	17.0000	-32.00 %	
			20,025.00	16,420.50	-3,604.50	17,622.00	-2,403.00	13,617.00	-6,408.00	
70	TEMPORARY IMPACT ATTENUATOR									
	4.0000	EACH	4,000.0000	2,700.0000	-32.50 %	3,500.0000	-12.50 %	2,500.0000	-37.50 %	
			16,000.00	10,800.00	-5,200.00	14,000.00	-2,000.00	10,000.00	-6,000.00	
71	RESETTING IMPACT ATTENUATOR									
	1.0000	EACH	800.0000	800.0000	0.00 %	1,000.0000	25.00 %	1,000.0000	25.00 %	
			800.00	800.00	0.00	1,000.00	200.00	1,000.00	200.00	
72	FLEXIBLE GUIDE POST									
	12.0000	EACH	25.0000	35.0000	40.00 %	50.0000	100.00 %	34.0000	36.00 %	
			300.00	420.00	120.00	600.00	300.00	408.00	108.00	
73	PAINT LINE									
	6656.0000	L.F.	1.0000	0.7500	-25.00 %	1.0000	0.00 %	0.7000	-30.00 %	
			6,656.00	4,992.00	-1,664.00	6,656.00	0.00	4,659.20	-1,996.80	
74	PAINTED STOP LINE									
	24.0000	L.F.	20.0000	12.7500	-36.25 %	13.0000	-35.00 %	12.5000	-37.50 %	
			480.00	306.00	-174.00	312.00	-168.00	300.00	-180.00	
75	PLASTIC DRAINAGE MARKING									
	12.0000	EACH	100.0000	32.0000	-68.00 %	35.0000	-65.00 %	31.5000	-68.50 %	
			1,200.00	384.00	-816.00	420.00	-780.00	378.00	-822.00	
76	RAISED PAVEMENT MARKER TYPE 2									
	0.1400	HUND	1,000.0000	2,300.0000	130.00 %	2,500.0000	150.00 %	2,250.0000	125.00 %	
			140.00	322.00	182.00	350.00	210.00	315.00	175.00	
77	PERMANENT SIGNING									
		L.S.			-54.55 %		-9.09 %		-54.55 %	
			5,500.00	2,500.00	-3,000.00	5,000.00	-500.00	2,500.00	-3,000.00	
78	PORTABLE TEMPORARY TRAFFIC CONTROL SIGNAL									
		L.S.			-75.00 %		-37.50 %		-43.75 %	
			80,000.00	20,000.00	-60,000.00	50,000.00	-30,000.00	45,000.00	-35,000.00	

PS&E JOB NO : 12X300 REVISION NO :
 CONTRACT NO : 008292 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL3345
 HWY : SR 101
 TITLE : US101
 BONE RIVER BRIDGE
 REPLACE BRIDGE
 12X300 (REVISED 5-1-2012)
 PROJECT : BR0101(312)
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 16 2012
 AWARDED ON : May 24 2012

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	SB STRUCTURES, LLC 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680847 CONTRACTOR NUMBER : 100718

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
79	CONDUIT PIPE 2 IN. DIAM. 1680.0000	L.F.	18.0000 30,240.00	16.2500 27,300.00	-9.72 % -2,940.00	16.0000 26,880.00	-11.11 % -3,360.00	9.0000 15,120.00	-50.00 % -15,120.00	
80	CONDUIT PIPE 3 IN. DIAM. 834.0000	L.F.	1.0000 834.00	12.2500 10,216.50	1,125.00 % 9,382.50	22.0000 18,348.00	2,100.00 % 17,514.00	12.0000 10,008.00	1,100.00 % 9,174.00	
81	CONDUIT PIPE 4 IN. DIAM. 1561.0000	L.F.	1.5000 2,341.50	15.5000 24,195.50	933.33 % 21,854.00	25.0000 39,025.00	1,566.67 % 36,683.50	15.0000 23,415.00	900.00 % 21,073.50	
82	CONDUIT PIPE 6 IN. DIAM. 840.0000	L.F.	2.5000 2,100.00	18.5000 15,540.00	640.00 % 13,440.00	43.0000 36,120.00	1,620.00 % 34,020.00	18.0000 15,120.00	620.00 % 13,020.00	
83	PORTABLE CHANGEABLE MESSAGE SIGN 2.0000	EACH	2,500.0000 5,000.00	5,000.0000 10,000.00	100.00 % 5,000.00	3,000.0000 6,000.00	20.00 % 1,000.00	5,000.0000 10,000.00	100.00 % 5,000.00	
84	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN 480.0000	HR	5.0000 2,400.00	3.0000 1,440.00	-40.00 % -960.00	5.0000 2,400.00	0.00 % 0.00	5.0000 2,400.00	0.00 % 0.00	
85	TEMPORARY TRAFFIC CONTROL DEVICES L.S.		3,000.00	15,000.00	400.00 % 12,000.00	15,000.00	400.00 % 12,000.00	38,500.00	1,183.33 % 35,500.00	
86	FLAGGERS AND SPOTTERS 600.0000	HR	45.0000 27,000.00	41.5000 24,900.00	-7.78 % -2,100.00	45.0000 27,000.00	0.00 % 0.00	50.7500 30,450.00	12.78 % 3,450.00	
87	OTHER TRAFFIC CONTROL LABOR 580.0000	HR	45.0000 26,100.00	48.5000 28,130.00	7.78 % 2,030.00	45.0000 26,100.00	0.00 % 0.00	50.7500 29,435.00	12.78 % 3,335.00	
88	TRAFFIC CONTROL SUPERVISOR L.S.		70,000.00	25,000.00	-64.29 % -45,000.00	15,000.00	-78.57 % -55,000.00	40,000.00	-42.86 % -30,000.00	

PS&E JOB NO : 12X300 REVISION NO :
 CONTRACT NO : 008292 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL3345
 HWY : SR 101
 TITLE : US101
 BONE RIVER BRIDGE
 REPLACE BRIDGE
 12X300 (REVISED 5-1-2012)
 PROJECT : BR0101(312)
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 16 2012
 AWARDED ON : May 24 2012

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	SB STRUCTURES, LLC 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680847 CONTRACTOR NUMBER : 100718

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
89	CONSTRUCTION SIGNS CLASS A									
	180.0000	S.F.	25.0000	20.0000	-20.00 %	15.0000	-40.00 %	20.0000	-20.00 %	
			4,500.00	3,600.00	-900.00	2,700.00	-1,800.00	3,600.00	-900.00	
OTHER ITEMS										
90	TYPE B PROGRESS SCHEDULE	L.S.			0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00	0.00	10,000.00	0.00	10,000.00	0.00	
91	STRUCTURE EXCAVATION CLASS B									
	91.0000	C.Y.	12.0000	31.0000	158.33 %	10.0000	-16.67 %	20.0000	66.67 %	
			1,092.00	2,821.00	1,729.00	910.00	-182.00	1,820.00	728.00	
92	CURE BOX	L.S.			66.67 %		-66.67 %		-33.33 %	
			3,000.00	5,000.00	2,000.00	1,000.00	-2,000.00	2,000.00	-1,000.00	
93	FORCE ACCOUNT ARCHAEOLOGICAL AND HISTORICAL SALVAGE	EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
94	TRAINING									
	1800.0000	HR	5.0000	2.0000	-60.00 %	10.0000	100.00 %	3.0000	-40.00 %	
			9,000.00	3,600.00	-5,400.00	18,000.00	9,000.00	5,400.00	-3,600.00	
95	ROADSIDE CLEANUP	EST.			0.00 %		0.00 %		0.00 %	
			2,000.00	2,000.00		2,000.00		2,000.00		
96	TRIMMING AND CLEANUP	L.S.			75.00 %		150.00 %		0.00 %	
			2,000.00	3,500.00	1,500.00	5,000.00	3,000.00	2,000.00	0.00	
97	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
98	MINOR CHANGE	CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		

PS&E JOB NO : 12X300 REVISION NO :
 CONTRACT NO : 008292 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL3345
 HWY : SR 101
 TITLE : US101
 BONE RIVER BRIDGE
 REPLACE BRIDGE
 12X300 (REVISED 5-1-2012)
 PROJECT : BR0101(312)
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 16 2012
 AWARDED ON : May 24 2012

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	SB STRUCTURES, LLC 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680847 CONTRACTOR NUMBER : 100718

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
99	FUEL COST ADJUSTMENT	CALC			0.00 %			0.00 %	0.00 %
			16,510.00	16,510.00		16,510.00	16,510.00		
100	STEEL COST ADJUSTMENT	CALC			0.00 %			0.00 %	0.00 %
			2,800.00	2,800.00		2,800.00	2,800.00		
101	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %	0.00 %
			-1.00	-1.00		-1.00	-1.00		
102	SPCC PLAN	L.S.			-95.00 %			-50.00 %	-25.00 %
			2,000.00	100.00	-1,900.00	1,000.00	-1,000.00	1,500.00	-500.00
103	CHAIN LINK FENCE FOR GROUND SEPARATION	S.Y.			300.00 %			20.00 %	110.00 %
	565.0000		5.0000	20.0000	8,475.00	6.0000	565.00	10.5000	3,107.50
			2,825.00	11,300.00		3,390.00	5,932.50		
104	TRENCH EXCAVATION	L.F.			25.00 %			200.00 %	-50.00 %
	1295.0000		4.0000	5.0000	1,295.00	12.0000	10,360.00	2.0000	-2,590.00
			5,180.00	6,475.00		15,540.00	2,590.00		
105	NOISE ABATEMENT SYSTEM	L.S.			-95.00 %			-85.00 %	37.50 %
			20,000.00	1,000.00	-19,000.00	3,000.00	-17,000.00	27,500.00	7,500.00
106	NOISE ABATEMENT MEASURE	EACH			-99.50 %			-50.00 %	-45.00 %
	100.0000		200.0000	1.0000	-19,900.00	100.0000	-10,000.00	110.0000	-9,000.00
			20,000.00	100.00		10,000.00	11,000.00		
107	FIELD OFFICE BUILDING	L.S.			0.00 %			-25.00 %	-35.00 %
			10,000.00	10,000.00	0.00	7,500.00	-2,500.00	6,500.00	-3,500.00
108	CONSTRUCTION GEOTEXTILE FOR SEPARATION	S.Y.			-8.89 %			-33.33 %	-60.00 %
	1130.0000		4.5000	4.1000	-452.00	3.0000	-1,695.00	1.8000	-3,051.00
			5,085.00	4,633.00		3,390.00	2,034.00		
109	GEOSYNTHETIC REINFORCED SLOPE	S.F.			-25.00 %			-25.00 %	-51.75 %
	2380.0000		20.0000	15.0000	-11,900.00	15.0000	-11,900.00	9.6500	-24,633.00
			47,600.00	35,700.00		35,700.00	22,967.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 05/01/2012

*** BID CHECK REPORT ***

TIME: 09:57

PS&E JOB NO : 12X300 REVISION NO :
 CONTRACT NO : 008292 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL3345
 HWY : SR 101
 TITLE : US101
 BONE RIVER BRIDGE
 REPLACE BRIDGE
 12X300 (REVISED 5-1-2012)
 PROJECT : BR0101(312)
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 16 2012
 AWARDED ON : May 24 2012

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	SB STRUCTURES, LLC 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680847 CONTRACTOR NUMBER : 100718

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
110	UNDERDRAIN PIPE 6 IN. DIAM.								
	240.0000	L.F.	10.0000	12.0000	20.00 %	10.0000	0.00 %	14.9000	49.00 %
			2,400.00	2,880.00	480.00	2,400.00	0.00	3,576.00	1,176.00
111	GRAVEL BACKFILL FOR WALL								
	200.0000	C.Y.	40.0000	30.0000	-25.00 %	50.0000	25.00 %	53.0500	32.63 %
			8,000.00	6,000.00	-2,000.00	10,000.00	2,000.00	10,610.00	2,610.00
112	GRAVEL BACKFILL FOR DRAIN								
	40.0000	C.Y.	35.0000	40.0000	14.29 %	30.0000	-14.29 %	82.1500	134.71 %
			1,400.00	1,600.00	200.00	1,200.00	-200.00	3,286.00	1,886.00
CONTRACT TOTAL			<u>\$6,317,645.00</u>	<u>\$5,715,393.20</u>	<u>-9.53%</u>	<u>\$6,085,009.00</u>	<u>-3.68%</u>	<u>\$6,191,167.00</u>	<u>-2.00%</u>
BASE TOTAL			<u>\$6,317,645.00</u>	<u>\$5,715,393.20</u>	<u>-9.53%</u>	<u>\$6,085,009.00</u>	<u>-3.68%</u>	<u>\$6,191,167.00</u>	<u>-2.00%</u>

PS&E JOB NO : 12X300 REVISION NO :
 CONTRACT NO : 008292 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL3345
 HWY : SR 101
 TITLE : US101
 BONE RIVER BRIDGE
 REPLACE BRIDGE
 12X300 (REVISED 5-1-2012)
 PROJECT : BR0101(312)
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 16 2012
 AWARDED ON : May 24 2012

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
OREGON STATE BRIDGE CONSTRUCT:	MJ HUGHES CONSTRUCTION, INC.	MOWAT CONSTRUCTION COMPANY
9694 GOLF CLUB RD	1717 NW ELEVEN MILE AVE	20210 142ND AVE NE
AUMSVILLE, OR 97325		98072-4477
STAYTON OR 973830310	GRESHAM OR 970303541	WOODINVILLE WA 980721330
CONTRACTOR NUMBER : 100610	CONTRACTOR NUMBER : 100214	CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			12.67 %			15.00 %		15.50 %
			600,000.00	676,000.00	76,000.00	690,000.00	90,000.00	693,000.00	93,000.00	
2	CLEARING									
	0.2400	ACRE	7,500.0000	13,960.0000	86.13 %	9,000.0000	20.00 %	13,960.0000	86.13 %	
			1,800.00	3,350.40	1,550.40	2,160.00	360.00	3,350.40	1,550.40	
3	CLEARING AND GRUBBING									
	1.2400	ACRE	5,500.0000	4,420.0000	-19.64 %	5,700.0000	3.64 %	4,418.0000	-19.67 %	
			6,820.00	5,480.80	-1,339.20	7,068.00	248.00	5,478.32	-1,341.68	
4	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			2,300.00 %		1,900.00 %		2,218.80 %	
			500.00	12,000.00	11,500.00	10,000.00	9,500.00	11,594.00	11,094.00	
5	REMOVING SHAFT OBSTRUCTIONS	EST.			0.00 %		0.00 %		0.00 %	
			152,000.00	152,000.00		152,000.00		152,000.00		
6	REMOVING EXISTING BRIDGE NO. 101/44	L.S.			6.67 %		53.33 %		33.33 %	
			150,000.00	160,000.00	10,000.00	230,000.00	80,000.00	200,000.00	50,000.00	
7	REMOVING ASPHALT CONC. PAVEMENT	S.Y.			43.75 %		-25.00 %		43.75 %	
	4076.0000		8.0000	11.5000	43.75 %	6.0000	-25.00 %	11.5000	43.75 %	
			32,608.00	46,874.00	14,266.00	24,456.00	-8,152.00	46,874.00	14,266.00	
8	REMOVING GUARDRAIL	L.F.			-8.18 %		9.09 %		-8.18 %	
	230.0000		5.5000	5.0500	-8.18 %	6.0000	9.09 %	5.0500	-8.18 %	
			1,265.00	1,161.50	-103.50	1,380.00	115.00	1,161.50	-103.50	
9	REMOVING GUARDRAIL ANCHOR	EACH			-55.56 %		-46.67 %		-55.56 %	
	4.0000		450.0000	200.0000	-55.56 %	240.0000	-46.67 %	200.0000	-55.56 %	
			1,800.00	800.00	-1,000.00	960.00	-840.00	800.00	-1,000.00	
10	REMOVING PAINT LINE	L.F.			28.00 %		-60.00 %		28.00 %	
	789.0000		2.5000	3.2000	28.00 %	1.0000	-60.00 %	3.2000	28.00 %	
			1,972.50	2,524.80	552.30	789.00	-1,183.50	2,524.80	552.30	

PS&E JOB NO : 12X300 REVISION NO :
 CONTRACT NO : 008292 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL3345
 HWY : SR 101
 TITLE : US101
 BONE RIVER BRIDGE
 REPLACE BRIDGE
 12X300 (REVISED 5-1-2012)
 PROJECT : BR0101(312)
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 16 2012
 AWARDED ON : May 24 2012

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 OREGON STATE BRIDGE CONSTRUCT: MJ HUGHES CONSTRUCTION, INC. MOWAT CONSTRUCTION COMPANY
 9694 GOLF CLUB RD 1717 NW ELEVEN MILE AVE 20210 142ND AVE NE
 AUMSVILLE, OR 97325 98072-4477
 STAYTON OR 973830310 GRESHAM OR 970303541 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 100610 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
GRADING										
11	ROADWAY EXCAVATION INCL. HAUL									
	1700.0000	C.Y.	15.0000	17.3000	15.33 %	12.0000	-20.00 %	17.3000	15.33 %	
			25,500.00	29,410.00	3,910.00	20,400.00	-5,100.00	29,410.00	3,910.00	
12	GRAVEL BORROW INCL. HAUL									
	9920.0000	TON	18.0000	21.5000	19.44 %	22.0000	22.22 %	21.5000	19.44 %	
			178,560.00	213,280.00	34,720.00	218,240.00	39,680.00	213,280.00	34,720.00	
13	EMBANKMENT COMPACTION									
	736.0000	C.Y.	3.0000	3.9000	30.00 %	5.0000	66.67 %	3.9000	30.00 %	
			2,208.00	2,870.40	662.40	3,680.00	1,472.00	2,870.40	662.40	
DRAINAGE										
14	GRATE INLET TYPE 2									
	2.0000	EACH	2,500.0000	2,130.0000	-14.80 %	2,000.0000	-20.00 %	2,130.0000	-14.80 %	
			5,000.00	4,260.00	-740.00	4,000.00	-1,000.00	4,260.00	-740.00	
15	QUARRY SPALLS									
	17.0000	TON	80.0000	50.0000	-37.50 %	60.0000	-25.00 %	50.0000	-37.50 %	
			1,360.00	850.00	-510.00	1,020.00	-340.00	850.00	-510.00	
16	DRAIN PIPE 8 IN. DIAM.									
	130.0000	L.F.	15.0000	26.8500	79.00 %	80.0000	433.33 %	26.8500	79.00 %	
			1,950.00	3,490.50	1,540.50	10,400.00	8,450.00	3,490.50	1,540.50	
17	SCHEDULE A CULV. PIPE 12 IN. DIAM.									
	176.5000	L.F.	30.0000	49.6000	65.33 %	90.0000	200.00 %	49.6000	65.33 %	
			5,295.00	8,754.40	3,459.40	15,885.00	10,590.00	8,754.40	3,459.40	
18	SOIL MIX									
	363.0000	S.Y.	55.0000	7.3000	-86.73 %	10.0000	-81.82 %	7.3000	-86.73 %	
			19,965.00	2,649.90	-17,315.10	3,630.00	-16,335.00	2,649.90	-17,315.10	
19	MEDIA FILTER DRAIN MIX									
	242.0000	S.Y.	75.0000	20.0000	-73.33 %	10.0000	-86.67 %	55.0000	-26.67 %	
			18,150.00	4,840.00	-13,310.00	2,420.00	-15,730.00	13,310.00	-4,840.00	

PS&E JOB NO : 12X300 REVISION NO :
 CONTRACT NO : 008292 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL3345
 HWY : SR 101
 TITLE : US101
 BONE RIVER BRIDGE
 REPLACE BRIDGE
 12X300 (REVISED 5-1-2012)
 PROJECT : BR0101(312)
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 16 2012
 AWARDED ON : May 24 2012

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
OREGON STATE BRIDGE CONSTRUCT:	MJ HUGHES CONSTRUCTION, INC.	MOWAT CONSTRUCTION COMPANY
9694 GOLF CLUB RD	1717 NW ELEVEN MILE AVE	20210 142ND AVE NE
AUMSVILLE, OR 97325		98072-4477
STAYTON OR 973830310	GRESHAM OR 970303541	WOODINVILLE WA 980721330
CONTRACTOR NUMBER : 100610	CONTRACTOR NUMBER : 100214	CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STORM SEWER										
20	CATCH BASIN TYPE 1									
	2.0000	EACH	1,100.0000	1,550.0000	40.91 %	1,500.0000	36.36 %	1,550.0000	40.91 %	
			2,200.00	3,100.00	900.00	3,000.00	800.00	3,100.00	900.00	
STRUCTURE										
21	TEMPORARY BRIDGE - BONE RIVER									
		L.S.			93.33 %		-1.33 %		-13.33 %	
			750,000.00	1,450,000.00	700,000.00	740,000.00	-10,000.00	650,000.00	-100,000.00	
22	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	1590.0000	C.Y.	20.0000	35.0000	75.00 %	15.0000	-25.00 %	35.0000	75.00 %	
			31,800.00	55,650.00	23,850.00	23,850.00	-7,950.00	55,650.00	23,850.00	
23	SOIL EXCAVATION FOR SHAFT INCLUDING HAUL									
	684.0000	C.Y.	200.0000	171.0000	-14.50 %	170.0000	-15.00 %	127.0000	-36.50 %	
			136,800.00	116,964.00	-19,836.00	116,280.00	-20,520.00	86,868.00	-49,932.00	
24	ROCK EXCAVATION FOR SHAFT INCLUDING HAUL									
	1050.0000	C.Y.	425.0000	266.0000	-37.41 %	250.0000	-41.18 %	195.0000	-54.12 %	
			446,250.00	279,300.00	-166,950.00	262,500.00	-183,750.00	204,750.00	-241,500.00	
25	SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 101/44									
		L.S.			50.00 %		180.00 %		100.00 %	
			50,000.00	75,000.00	25,000.00	140,000.00	90,000.00	100,000.00	50,000.00	
26	FURNISHING & PLACING TEMP. CASING FOR 10'-0" DIA. SHAFT									
	218.0000	L.F.	500.0000	382.0000	-23.60 %	450.0000	-10.00 %	382.0000	-23.60 %	
			109,000.00	83,276.00	-25,724.00	98,100.00	-10,900.00	83,276.00	-25,724.00	
27	FURNISHING PERMANENT CASING FOR 10'-0" DIAM. SHAFT									
	54.0000	L.F.	750.0000	853.0000	13.73 %	1,000.0000	33.33 %	853.0000	13.73 %	
			40,500.00	46,062.00	5,562.00	54,000.00	13,500.00	46,062.00	5,562.00	
28	PLACING PERMANENT CASING FOR 10'-0" DIAM. SHAFT									
	8.0000	EACH	7,500.0000	2,500.0000	-66.67 %	3,000.0000	-60.00 %	2,500.0000	-66.67 %	
			60,000.00	20,000.00	-40,000.00	24,000.00	-36,000.00	20,000.00	-40,000.00	
29	CASING SHORING									
	124.0000	L.F.	500.0000	950.0000	90.00 %	1,300.0000	160.00 %	950.0000	90.00 %	
			62,000.00	117,800.00	55,800.00	161,200.00	99,200.00	117,800.00	55,800.00	

PS&E JOB NO : 12X300 REVISION NO :
 CONTRACT NO : 008292 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL3345
 HWY : SR 101
 TITLE : US101
 BONE RIVER BRIDGE
 REPLACE BRIDGE
 12X300 (REVISED 5-1-2012)
 PROJECT : BR0101(312)
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 16 2012
 AWARDED ON : May 24 2012

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
OREGON STATE BRIDGE CONSTRUCT:	MJ HUGHES CONSTRUCTION, INC.	MOWAT CONSTRUCTION COMPANY
9694 GOLF CLUB RD	1717 NW ELEVEN MILE AVE	20210 142ND AVE NE
AUMSVILLE, OR 97325		98072-4477
STAYTON OR 973830310	GRESHAM OR 970303541	WOODINVILLE WA 980721330
CONTRACTOR NUMBER : 100610	CONTRACTOR NUMBER : 100214	CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
30	FURNISHING TIMBER PILING - UNTREATED									
	17982.0000	L.F.	5.0000	3.6500	-27.00 %	7.5000	50.00 %	7.0000	40.00 %	
			89,910.00	65,634.30	-24,275.70	134,865.00	44,955.00	125,874.00	35,964.00	
31	DRIVING TIMBER PILE - UNTREATED									
	432.0000	EACH	500.0000	290.0000	-42.00 %	130.0000	-74.00 %	113.0000	-77.40 %	
			216,000.00	125,280.00	-90,720.00	56,160.00	-159,840.00	48,816.00	-167,184.00	
32	ST. REINF. BAR FOR BRIDGE									
	34800.0000	LB.	0.9000	0.9500	5.56 %	1.0000	11.11 %	1.0000	11.11 %	
			31,320.00	33,060.00	1,740.00	34,800.00	3,480.00	34,800.00	3,480.00	
33	ST. REINF. BAR FOR SHAFT									
	385900.0000	LB.	0.9000	0.8800	-2.22 %	1.0000	11.11 %	0.8000	-11.11 %	
			347,310.00	339,592.00	-7,718.00	385,900.00	38,590.00	308,720.00	-38,590.00	
34	CSL ACCESS TUBE									
	5970.0000	L.F.	7.0000	6.3000	-10.00 %	9.0000	28.57 %	10.0000	42.86 %	
			41,790.00	37,611.00	-4,179.00	53,730.00	11,940.00	59,700.00	17,910.00	
35	CONC. CLASS 4000 FOR BRIDGE									
	398.0000	C.Y.	400.0000	485.0000	21.25 %	500.0000	25.00 %	850.0000	112.50 %	
			159,200.00	193,030.00	33,830.00	199,000.00	39,800.00	338,300.00	179,100.00	
36	CONC. CLASS 4000P FOR SHAFT									
	1570.0000	C.Y.	200.0000	195.0000	-2.50 %	230.0000	15.00 %	195.0000	-2.50 %	
			314,000.00	306,150.00	-7,850.00	361,100.00	47,100.00	306,150.00	-7,850.00	
37	PIERS 2 & 3 COLUMNS AND CROSSBEAMS									
		L.S.			37.50 %		62.50 %		441.67 %	
			120,000.00	165,000.00	45,000.00	195,000.00	75,000.00	650,000.00	530,000.00	
38	PRESTRESSED CONC. GIRDER WF74G									
	1290.0000	L.F.	275.0000	295.0000	7.27 %	350.0000	27.27 %	400.0000	45.45 %	
			354,750.00	380,550.00	25,800.00	451,500.00	96,750.00	516,000.00	161,250.00	
39	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
40	SUPERSTRUCTURE - BONE RIVER BR. NO. 101/44 REPLACEMENT									
		L.S.			-26.92 %		7.69 %		35.38 %	
			650,000.00	475,000.00	-175,000.00	700,000.00	50,000.00	880,000.00	230,000.00	

PS&E JOB NO : 12X300 REVISION NO :
 CONTRACT NO : 008292 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL3345
 HWY : SR 101
 TITLE : US101
 BONE RIVER BRIDGE
 REPLACE BRIDGE
 12X300 (REVISED 5-1-2012)
 PROJECT : BR0101(312)
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 16 2012
 AWARDED ON : May 24 2012

----- 4TH BIDDER ----- 5TH BIDDER ----- 6TH BIDDER -----
 OREGON STATE BRIDGE CONSTRUCT: MJ HUGHES CONSTRUCTION, INC. MOWAT CONSTRUCTION COMPANY
 9694 GOLF CLUB RD 1717 NW ELEVEN MILE AVE 20210 142ND AVE NE
 AUMSVILLE, OR 97325 98072-4477
 STAYTON OR 973830310 GRESHAM OR 970303541 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 100610 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE										
41	TRAFFIC BARRIER									
	768.0000	L.F.	125.0000	125.0000	0.00 %	150.0000	20.00 %	100.0000	-20.00 %	
			96,000.00	96,000.00	0.00	115,200.00	19,200.00	76,800.00	-19,200.00	
42	HANGER									
		L.S.			-2.50 %		50.00 %		25.00 %	
			20,000.00	19,500.00	-500.00	30,000.00	10,000.00	25,000.00	5,000.00	
43	TEMPORARY HANGER									
		L.S.			275.00 %		500.00 %		0.00 %	
			2,000.00	7,500.00	5,500.00	12,000.00	10,000.00	2,000.00	0.00	
SURFACING										
44	CRUSHED SURFACING BASE COURSE									
	2887.0000	TON	22.0000	24.5000	11.36 %	30.0000	36.36 %	24.5000	11.36 %	
			63,514.00	70,731.50	7,217.50	86,610.00	23,096.00	70,731.50	7,217.50	
LIQUID ASPHALT										
45	ANTI-STRIPPING ADDITIVE									
		EST.			0.00 %		0.00 %		0.00 %	
			2,000.00	2,000.00		2,000.00		2,000.00		
CEMENT CONCRETE PAVEMENT										
46	BRIDGE APPROACH SLAB									
	210.0000	S.Y.	200.0000	240.0000	20.00 %	250.0000	25.00 %	250.0000	25.00 %	
			42,000.00	50,400.00	8,400.00	52,500.00	10,500.00	52,500.00	10,500.00	
HOT MIX ASPHALT										
47	HMA CL. 1/2 IN. PG 64-22									
	1675.0000	TON	95.0000	102.0000	7.37 %	125.0000	31.58 %	102.0000	7.37 %	
			159,125.00	170,850.00	11,725.00	209,375.00	50,250.00	170,850.00	11,725.00	

PS&E JOB NO : 12X300 REVISION NO :
 CONTRACT NO : 008292 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL3345
 HWY : SR 101
 TITLE : US101
 BONE RIVER BRIDGE
 REPLACE BRIDGE
 12X300 (REVISED 5-1-2012)
 PROJECT : BR0101(312)
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 16 2012
 AWARDED ON : May 24 2012

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 OREGON STATE BRIDGE CONSTRUCT: MJ HUGHES CONSTRUCTION, INC. MOWAT CONSTRUCTION COMPANY
 9694 GOLF CLUB RD 1717 NW ELEVEN MILE AVE 20210 142ND AVE NE
 AUMSVILLE, OR 97325 98072-4477
 STAYTON OR 973830310 GRESHAM OR 970303541 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 100610 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
48	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
	CALC				0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00		
49	COMPACTION PRICE ADJUSTMENT									
	CALC				0.00 %			0.00 %		0.00 %
			2,270.00	2,270.00		2,270.00		2,270.00		
50	ASPHALT COST PRICE ADJUSTMENT									
	CALC				0.00 %			0.00 %		0.00 %
			20,000.00	20,000.00		20,000.00		20,000.00		
EROSION CONTROL AND PLANTING										
51	ESC LEAD									
	245.0000 DAY		50.0000	65.0000	30.00 %	150.0000	200.00 %	25.0000	-50.00 %	
			12,250.00	15,925.00	3,675.00	36,750.00	24,500.00	6,125.00	-6,125.00	
52	COMPOST BLANKET									
	1000.0000 S.Y.		5.0000	4.0000	-20.00 %	4.0000	-20.00 %	4.0000	-20.00 %	
			5,000.00	4,000.00	-1,000.00	4,000.00	-1,000.00	4,000.00	-1,000.00	
53	CHECK DAM									
	64.0000 L.F.		50.0000	3.4500	-93.10 %	4.0000	-92.00 %	3.4300	-93.14 %	
			3,200.00	220.80	-2,979.20	256.00	-2,944.00	219.52	-2,980.48	
54	SILT FENCE									
	3068.0000 L.F.		5.0000	5.3000	6.00 %	4.0000	-20.00 %	3.9600	-20.80 %	
			15,340.00	16,260.40	920.40	12,272.00	-3,068.00	12,149.28	-3,190.72	
55	EROSION/WATER POLLUTION CONTROL									
	EST.				0.00 %		0.00 %		0.00 %	
			100,000.00	100,000.00		100,000.00		100,000.00		
56	SEEDING, FERTILIZING, AND MULCHING									
	1.0000 ACRE		3,500.0000	6,000.0000	71.43 %	6,000.0000	71.43 %	6,000.0000	71.43 %	
			3,500.00	6,000.00	2,500.00	6,000.00	2,500.00	6,000.00	2,500.00	
57	TOP SOIL TYPE C									
	4000.0000 S.Y.		5.0000	4.0000	-20.00 %	10.0000	100.00 %	4.0000	-20.00 %	
			20,000.00	16,000.00	-4,000.00	40,000.00	20,000.00	16,000.00	-4,000.00	

PS&E JOB NO : 12X300 REVISION NO :
 CONTRACT NO : 008292 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL3345
 HWY : SR 101
 TITLE : US101
 BONE RIVER BRIDGE
 REPLACE BRIDGE
 12X300 (REVISED 5-1-2012)
 PROJECT : BR0101(312)
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 16 2012
 AWARDED ON : May 24 2012

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
OREGON STATE BRIDGE CONSTRUCT:	MJ HUGHES CONSTRUCTION, INC.	MOWAT CONSTRUCTION COMPANY
9694 GOLF CLUB RD	1717 NW ELEVEN MILE AVE	20210 142ND AVE NE
AUMSVILLE, OR 97325		98072-4477
STAYTON OR 973830310	GRESHAM OR 970303541	WOODINVILLE WA 980721330
CONTRACTOR NUMBER : 100610	CONTRACTOR NUMBER : 100214	CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING													
58	GENERAL WEED CONTROL - CHEMICAL APPLICATION												
	40.0000	HR	130.0000	80.0000	-38.46 %	95.0000	-26.92 %	80.0000	-38.46 %				
			5,200.00	3,200.00	-2,000.00	3,800.00	-1,400.00	3,200.00	-2,000.00				
59	GENERAL WEED CONTROL - HAND PULLING												
	40.0000	HR	40.0000	40.0000	0.00 %	45.0000	12.50 %	40.0000	0.00 %				
			1,600.00	1,600.00	0.00	1,800.00	200.00	1,600.00	0.00				
60	BARK OR WOOD CHIP MULCH												
	1000.0000	S.Y.	3.5000	4.0000	14.29 %	5.0000	42.86 %	4.0000	14.29 %				
			3,500.00	4,000.00	500.00	5,000.00	1,500.00	4,000.00	500.00				
61	HIGH VISIBILITY FENCE												
	622.0000	L.F.	4.0000	2.9000	-27.50 %	2.0000	-50.00 %	1.9000	-52.50 %				
			2,488.00	1,803.80	-684.20	1,244.00	-1,244.00	1,181.80	-1,306.20				
TRAFFIC													
62	EXTRUDED CURB												
	60.0000	L.F.	25.0000	22.0000	-12.00 %	10.0000	-60.00 %	22.0000	-12.00 %				
			1,500.00	1,320.00	-180.00	600.00	-900.00	1,320.00	-180.00				
63	BEAM GUARDRAIL TYPE 31												
	662.0000	L.F.	20.0000	24.7500	23.75 %	30.0000	50.00 %	24.7500	23.75 %				
			13,240.00	16,384.50	3,144.50	19,860.00	6,620.00	16,384.50	3,144.50				
64	BEAM GUARDRAIL TRANSITION SECTION TYPE 20												
	1.0000	EACH	2,500.0000	1,780.0000	-28.80 %	2,000.0000	-20.00 %	1,780.0000	-28.80 %				
			2,500.00	1,780.00	-720.00	2,000.00	-500.00	1,780.00	-720.00				
65	BEAM GUARDRAIL TRANSITION SECTION TYPE 21												
	3.0000	EACH	3,400.0000	2,425.0000	-28.68 %	2,750.0000	-19.12 %	2,425.0000	-28.68 %				
			10,200.00	7,275.00	-2,925.00	8,250.00	-1,950.00	7,275.00	-2,925.00				
66	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL												
	3.0000	EACH	2,500.0000	1,920.0000	-23.20 %	2,200.0000	-12.00 %	1,920.0000	-23.20 %				
			7,500.00	5,760.00	-1,740.00	6,600.00	-900.00	5,760.00	-1,740.00				
67	BEAM GUARDRAIL ANCHOR TYPE 10												
	3.0000	EACH	1,000.0000	630.0000	-37.00 %	700.0000	-30.00 %	630.0000	-37.00 %				
			3,000.00	1,890.00	-1,110.00	2,100.00	-900.00	1,890.00	-1,110.00				

PS&E JOB NO : 12X300 REVISION NO :
 CONTRACT NO : 008292 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL3345
 HWY : SR 101
 TITLE : US101
 BONE RIVER BRIDGE
 REPLACE BRIDGE
 12X300 (REVISED 5-1-2012)
 PROJECT : BR0101(312)
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 16 2012
 AWARDED ON : May 24 2012

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
OREGON STATE BRIDGE CONSTRUCT:	MJ HUGHES CONSTRUCTION, INC.	MOWAT CONSTRUCTION COMPANY
9694 GOLF CLUB RD	1717 NW ELEVEN MILE AVE	20210 142ND AVE NE
AUMSVILLE, OR 97325		98072-4477
STAYTON OR 973830310	GRESHAM OR 970303541	WOODINVILLE WA 980721330
CONTRACTOR NUMBER : 100610	CONTRACTOR NUMBER : 100214	CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
68	PRECAST CONC. BARRIER TYPE 2									
	12.5000	L.F.	50.0000	44.0000	-12.00 %	50.0000	0.00 %	150.0000	200.00 %	
			625.00	550.00	-75.00	625.00	0.00	1,875.00	1,250.00	
69	TEMPORARY CONC. BARRIER									
	801.0000	L.F.	25.0000	21.4500	-14.20 %	25.0000	0.00 %	30.0000	20.00 %	
			20,025.00	17,181.45	-2,843.55	20,025.00	0.00	24,030.00	4,005.00	
70	TEMPORARY IMPACT ATTENUATOR									
	4.0000	EACH	4,000.0000	3,440.0000	-14.00 %	4,000.0000	0.00 %	3,500.0000	-12.50 %	
			16,000.00	13,760.00	-2,240.00	16,000.00	0.00	14,000.00	-2,000.00	
71	RESETTING IMPACT ATTENUATOR									
	1.0000	EACH	800.0000	785.0000	-1.88 %	900.0000	12.50 %	1,500.0000	87.50 %	
			800.00	785.00	-15.00	900.00	100.00	1,500.00	700.00	
72	FLEXIBLE GUIDE POST									
	12.0000	EACH	25.0000	31.5500	26.20 %	35.0000	40.00 %	31.5500	26.20 %	
			300.00	378.60	78.60	420.00	120.00	378.60	78.60	
73	PAINT LINE									
	6656.0000	L.F.	1.0000	0.7000	-30.00 %	0.5000	-50.00 %	0.7000	-30.00 %	
			6,656.00	4,659.20	-1,996.80	3,328.00	-3,328.00	4,659.20	-1,996.80	
74	PAINTED STOP LINE									
	24.0000	L.F.	20.0000	12.5000	-37.50 %	10.0000	-50.00 %	12.5000	-37.50 %	
			480.00	300.00	-180.00	240.00	-240.00	300.00	-180.00	
75	PLASTIC DRAINAGE MARKING									
	12.0000	EACH	100.0000	31.5000	-68.50 %	250.0000	150.00 %	31.5000	-68.50 %	
			1,200.00	378.00	-822.00	3,000.00	1,800.00	378.00	-822.00	
76	RAISED PAVEMENT MARKER TYPE 2									
	0.1400	HUND	1,000.0000	2,250.0000	125.00 %	2,000.0000	100.00 %	2,250.0000	125.00 %	
			140.00	315.00	175.00	280.00	140.00	315.00	175.00	
77	PERMANENT SIGNING									
		L.S.			81.82 %		81.82 %		-9.09 %	
			5,500.00	10,000.00	4,500.00	10,000.00	4,500.00	5,000.00	-500.00	
78	PORTABLE TEMPORARY TRAFFIC CONTROL SIGNAL									
		L.S.			-43.75 %		-37.50 %		-75.00 %	
			80,000.00	45,000.00	-35,000.00	50,000.00	-30,000.00	20,000.00	-60,000.00	

PS&E JOB NO : 12X300 REVISION NO :
 CONTRACT NO : 008292 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL3345
 HWY : SR 101
 TITLE : US101
 BONE RIVER BRIDGE
 REPLACE BRIDGE
 12X300 (REVISED 5-1-2012)
 PROJECT : BR0101(312)
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 16 2012
 AWARDED ON : May 24 2012

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
OREGON STATE BRIDGE CONSTRUCT:	MJ HUGHES CONSTRUCTION, INC.	MOWAT CONSTRUCTION COMPANY
9694 GOLF CLUB RD	1717 NW ELEVEN MILE AVE	20210 142ND AVE NE
AUMSVILLE, OR 97325		98072-4477
STAYTON OR 973830310	GRESHAM OR 970303541	WOODINVILLE WA 980721330
CONTRACTOR NUMBER : 100610	CONTRACTOR NUMBER : 100214	CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
79	CONDUIT PIPE 2 IN. DIAM.									
	1680.0000	L.F.	18.0000	11.2500	-37.50 %	10.0000	-44.44 %	9.0000	-50.00 %	
			30,240.00	18,900.00	-11,340.00	16,800.00	-13,440.00	15,120.00	-15,120.00	
80	CONDUIT PIPE 3 IN. DIAM.									
	834.0000	L.F.	1.0000	16.5000	1,550.00 %	14.0000	1,300.00 %	12.0000	1,100.00 %	
			834.00	13,761.00	12,927.00	11,676.00	10,842.00	10,008.00	9,174.00	
81	CONDUIT PIPE 4 IN. DIAM.									
	1561.0000	L.F.	1.5000	17.5000	1,066.67 %	18.0000	1,100.00 %	15.0000	900.00 %	
			2,341.50	27,317.50	24,976.00	28,098.00	25,756.50	23,415.00	21,073.50	
82	CONDUIT PIPE 6 IN. DIAM.									
	840.0000	L.F.	2.5000	22.5000	800.00 %	20.0000	700.00 %	18.0000	620.00 %	
			2,100.00	18,900.00	16,800.00	16,800.00	14,700.00	15,120.00	13,020.00	
83	PORTABLE CHANGEABLE MESSAGE SIGN									
	2.0000	EACH	2,500.0000	2,380.0000	-4.80 %	2,500.0000	0.00 %	10,000.0000	300.00 %	
			5,000.00	4,760.00	-240.00	5,000.00	0.00	20,000.00	15,000.00	
84	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN									
	480.0000	HR	5.0000	4.0000	-20.00 %	5.0000	0.00 %	1.0000	-80.00 %	
			2,400.00	1,920.00	-480.00	2,400.00	0.00	480.00	-1,920.00	
85	TEMPORARY TRAFFIC CONTROL DEVICES									
		L.S.			616.67 %		533.33 %		150.00 %	
			3,000.00	21,500.00	18,500.00	19,000.00	16,000.00	7,500.00	4,500.00	
86	FLAGGERS AND SPOTTERS									
	600.0000	HR	45.0000	43.0000	-4.44 %	52.0000	15.56 %	42.0000	-6.67 %	
			27,000.00	25,800.00	-1,200.00	31,200.00	4,200.00	25,200.00	-1,800.00	
87	OTHER TRAFFIC CONTROL LABOR									
	580.0000	HR	45.0000	43.0000	-4.44 %	52.0000	15.56 %	0.0100	-99.98 %	
			26,100.00	24,940.00	-1,160.00	30,160.00	4,060.00	5.80	-26,094.20	
88	TRAFFIC CONTROL SUPERVISOR									
		L.S.			-84.07 %		7.14 %		-98.57 %	
			70,000.00	11,150.00	-58,850.00	75,000.00	5,000.00	1,000.00	-69,000.00	

PS&E JOB NO : 12X300 REVISION NO :
 CONTRACT NO : 008292 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL3345
 HWY : SR 101
 TITLE : US101
 BONE RIVER BRIDGE
 REPLACE BRIDGE
 12X300 (REVISED 5-1-2012)
 PROJECT : BR0101(312)
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 16 2012
 AWARDED ON : May 24 2012

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
OREGON STATE BRIDGE CONSTRUCT: 9694 GOLF CLUB RD AUMSVILLE, OR 97325 STAYTON OR 973830310 CONTRACTOR NUMBER : 100610	MJ HUGHES CONSTRUCTION, INC. 1717 NW ELEVEN MILE AVE GRESHAM OR 970303541 CONTRACTOR NUMBER : 100214	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
89	CONSTRUCTION SIGNS CLASS A									
	180.0000	S.F.	25.0000	20.0000	-20.00 %	24.0000	-4.00 %	45.0000	80.00 %	
			4,500.00	3,600.00	-900.00	4,320.00	-180.00	8,100.00	3,600.00	
OTHER ITEMS										
90	TYPE B PROGRESS SCHEDULE	L.S.			0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00	0.00	10,000.00	0.00	10,000.00	0.00	
91	STRUCTURE EXCAVATION CLASS B									
	91.0000	C.Y.	12.0000	19.0000	58.33 %	40.0000	233.33 %	19.0000	58.33 %	
			1,092.00	1,729.00	637.00	3,640.00	2,548.00	1,729.00	637.00	
92	CURE BOX	L.S.			-33.33 %		-16.67 %		66.67 %	
			3,000.00	2,000.00	-1,000.00	2,500.00	-500.00	5,000.00	2,000.00	
93	FORCE ACCOUNT ARCHAEOLOGICAL AND HISTORICAL SALVAGE	EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
94	TRAINING									
	1800.0000	HR	5.0000	3.0000	-40.00 %	1.0000	-80.00 %	1.0000	-80.00 %	
			9,000.00	5,400.00	-3,600.00	1,800.00	-7,200.00	1,800.00	-7,200.00	
95	ROADSIDE CLEANUP	EST.			0.00 %		0.00 %		0.00 %	
			2,000.00	2,000.00		2,000.00		2,000.00		
96	TRIMMING AND CLEANUP	L.S.			650.00 %		150.00 %		150.00 %	
			2,000.00	15,000.00	13,000.00	5,000.00	3,000.00	5,000.00	3,000.00	
97	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
98	MINOR CHANGE	CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		

PS&E JOB NO : 12X300 REVISION NO :
 CONTRACT NO : 008292 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL3345
 HWY : SR 101
 TITLE : US101
 BONE RIVER BRIDGE
 REPLACE BRIDGE
 12X300 (REVISED 5-1-2012)
 PROJECT : BR0101(312)
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 16 2012
 AWARDED ON : May 24 2012

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 OREGON STATE BRIDGE CONSTRUCT: MJ HUGHES CONSTRUCTION, INC. MOWAT CONSTRUCTION COMPANY
 9694 GOLF CLUB RD 1717 NW ELEVEN MILE AVE 20210 142ND AVE NE
 AUMSVILLE, OR 97325 98072-4477
 STAYTON OR 973830310 GRESHAM OR 970303541 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 100610 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
99	FUEL COST ADJUSTMENT	CALC		0.00 %		0.00 %		0.00 %		0.00 %
			16,510.00		16,510.00		16,510.00		16,510.00	
100	STEEL COST ADJUSTMENT	CALC		0.00 %		0.00 %		0.00 %		0.00 %
			2,800.00		2,800.00		2,800.00		2,800.00	
101	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC		0.00 %		0.00 %		0.00 %		0.00 %
			-1.00		-1.00		-1.00		-1.00	
102	SPCC PLAN	L.S.		-50.00 %		150.00 %		-75.00 %		
			2,000.00		1,000.00		5,000.00		500.00	
103	CHAIN LINK FENCE FOR GROUND SEPARATION	S.Y.		0.00 %		200.00 %		40.00 %		
	565.0000		5.0000		5.0000		15.0000		7.0000	
			2,825.00		2,825.00		8,475.00		3,955.00	
104	TRENCH EXCAVATION	L.F.		0.00 %		525.00 %		-99.75 %		
	1295.0000		4.0000		4.0000		25.0000		0.0100	
			5,180.00		5,180.00		32,375.00		12.95	
105	NOISE ABATEMENT SYSTEM	L.S.		-75.00 %		0.00 %		100.00 %		
			20,000.00		5,000.00		20,000.00		40,000.00	
106	NOISE ABATEMENT MEASURE	EACH		-75.00 %		-50.00 %		-50.00 %		
	100.0000		200.0000		50.0000		100.0000		100.0000	
			20,000.00		5,000.00		10,000.00		10,000.00	
107	FIELD OFFICE BUILDING	L.S.		112.00 %		100.00 %		0.00 %		
			10,000.00		21,200.00		20,000.00		10,000.00	
108	CONSTRUCTION GEOTEXTILE FOR SEPARATION	S.Y.		-27.78 %		-33.33 %		-27.78 %		
	1130.0000		4.5000		3.2500		3.0000		3.2500	
			5,085.00		3,672.50		3,390.00		3,672.50	
109	GEOSYNTHETIC REINFORCED SLOPE	S.F.		-36.25 %		50.00 %		-36.25 %		
	2380.0000		20.0000		12.7500		30.0000		12.7500	
			47,600.00		30,345.00		71,400.00		30,345.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 05/01/2012
TIME: 09:57

PS&E JOB NO : 12X300 REVISION NO :
CONTRACT NO : 008292 REGION NO : 4
VERSION NO : 8 WORK ORDER# : XL3345
HWY : SR 101
TITLE : US101
BONE RIVER BRIDGE
REPLACE BRIDGE
12X300 (REVISED 5-1-2012)
PROJECT : BR0101(312)
COUNTY(S) : PACIFIC

BIDS OPENED ON : May 16 2012
AWARDED ON : May 24 2012

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
OREGON STATE BRIDGE CONSTRUCT: MJ HUGHES CONSTRUCTION, INC. MOWAT CONSTRUCTION COMPANY
9694 GOLF CLUB RD 1717 NW ELEVEN MILE AVE 20210 142ND AVE NE
AUMSVILLE, OR 97325 98072-4477
STAYTON OR 973830310 GRESHAM OR 970303541 WOODINVILLE WA 980721330
CONTRACTOR NUMBER : 100610 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
110	UNDERDRAIN PIPE 6 IN. DIAM.									
	240.0000	L.F.	10.0000	202.50 %	30.2500	120.00 %	22.0000	120.00 %	30.2500	202.50 %
			2,400.00	4,860.00	7,260.00	2,880.00	5,280.00	2,880.00	7,260.00	4,860.00
111	GRAVEL BACKFILL FOR WALL									
	200.0000	C.Y.	40.0000	45.00 %	58.0000	87.50 %	75.0000	87.50 %	58.0000	45.00 %
			8,000.00	3,600.00	11,600.00	7,000.00	15,000.00	7,000.00	11,600.00	3,600.00
112	GRAVEL BACKFILL FOR DRAIN									
	40.0000	C.Y.	35.0000	157.14 %	90.0000	114.29 %	75.0000	114.29 %	90.0000	157.14 %
			1,400.00	2,200.00	3,600.00	1,600.00	3,000.00	1,600.00	3,600.00	2,200.00
CONTRACT TOTAL			<u>\$6,317,645.00</u>	<u>7.07%</u>	<u>\$6,764,305.25</u>	<u>10.21%</u>	<u>\$6,962,403.00</u>	<u>10.21%</u>	<u>\$7,011,730.87</u>	<u>10.99%</u>
BASE TOTAL			<u>\$6,317,645.00</u>	<u>7.07%</u>	<u>\$6,764,305.25</u>	<u>10.21%</u>	<u>\$6,962,403.00</u>	<u>10.21%</u>	<u>\$7,011,730.87</u>	<u>10.99%</u>

PS&E JOB NO : 12X300 REVISION NO :
 CONTRACT NO : 008292 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL3345
 HWY : SR 101
 TITLE : US101
 BONE RIVER BRIDGE
 REPLACE BRIDGE
 12X300 (REVISED 5-1-2012)
 PROJECT : BR0101(312)
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 16 2012
 AWARDED ON : May 24 2012

----- 7TH BIDDER ----- 8TH BIDDER -----
 HAMILTON CONSTRUCTION CO. WEST COAST CONTRACTORS, INC.
 2213 SOUTH "F" ST 61050 HWY 101
 97477-5207
 SPRINGFIELD OR 974770121 COOS BAY OR 974206386
 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100464 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION										
1	MOBILIZATION	L.S.			25.00 %			27.09 %		
			600,000.00	750,000.00	150,000.00	762,527.00	162,527.00			
2	CLEARING									
	0.2400	ACRE	7,500.0000	13,960.0000	86.13 %	3,258.0000	-56.56 %			
			1,800.00	3,350.40	1,550.40	781.92	-1,018.08			
3	CLEARING AND GRUBBING									
	1.2400	ACRE	5,500.0000	4,418.0000	-19.67 %	5,254.0000	-4.47 %			
			6,820.00	5,478.32	-1,341.68	6,514.96	-305.04			
4	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			2,218.80 %		439.40 %			
			500.00	11,594.00	11,094.00	2,697.00	2,197.00			
5	REMOVING SHAFT OBSTRUCTIONS	EST.			0.00 %		0.00 %			
			152,000.00	152,000.00		152,000.00				
6	REMOVING EXISTING BRIDGE NO. 101/44	L.S.			-16.67 %		263.98 %			
			150,000.00	125,000.00	-25,000.00	545,972.00	395,972.00			
7	REMOVING ASPHALT CONC. PAVEMENT	S.Y.			50.00 %		-25.00 %			
	4076.0000		8.0000	12.0000	50.00 %	6.0000	-25.00 %			
			32,608.00	48,912.00	16,304.00	24,456.00	-8,152.00			
8	REMOVING GUARDRAIL	L.F.			-8.18 %		-9.09 %			
	230.0000		5.5000	5.0500	-8.18 %	5.0000	-9.09 %			
			1,265.00	1,161.50	-103.50	1,150.00	-115.00			
9	REMOVING GUARDRAIL ANCHOR	EACH			-55.56 %		-40.44 %			
	4.0000		450.0000	200.0000	-55.56 %	268.0000	-40.44 %			
			1,800.00	800.00	-1,000.00	1,072.00	-728.00			
10	REMOVING PAINT LINE	L.F.			28.00 %		60.00 %			
	789.0000		2.5000	3.2000	28.00 %	4.0000	60.00 %			
			1,972.50	2,524.80	552.30	3,156.00	1,183.50			

PS&E JOB NO : 12X300 REVISION NO :
 CONTRACT NO : 008292 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL3345
 HWY : SR 101
 TITLE : US101
 BONE RIVER BRIDGE
 REPLACE BRIDGE
 12X300 (REVISED 5-1-2012)
 PROJECT : BR0101(312)
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 16 2012
 AWARDED ON : May 24 2012

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 HAMILTON CONSTRUCTION CO. WEST COAST CONTRACTORS, INC.
 2213 SOUTH "F" ST 61050 HWY 101
 97477-5207
 SPRINGFIELD OR 974770121 COOS BAY OR 974206386
 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100464 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
GRADING										
11	ROADWAY EXCAVATION INCL. HAUL									
	1700.0000	C.Y.	15.0000	17.3000	15.33 %	13.0000	-13.33 %			
			25,500.00	29,410.00	3,910.00	22,100.00	-3,400.00			
12	GRAVEL BORROW INCL. HAUL									
	9920.0000	TON	18.0000	21.5000	19.44 %	17.6000	-2.22 %			
			178,560.00	213,280.00	34,720.00	174,592.00	-3,968.00			
13	EMBANKMENT COMPACTION									
	736.0000	C.Y.	3.0000	3.9000	30.00 %	7.9000	163.33 %			
			2,208.00	2,870.40	662.40	5,814.40	3,606.40			
DRAINAGE										
14	GRATE INLET TYPE 2									
	2.0000	EACH	2,500.0000	2,130.0000	-14.80 %	1,297.0000	-48.12 %			
			5,000.00	4,260.00	-740.00	2,594.00	-2,406.00			
15	QUARRY SPALLS									
	17.0000	TON	80.0000	50.0000	-37.50 %	71.0000	-11.25 %			
			1,360.00	850.00	-510.00	1,207.00	-153.00			
16	DRAIN PIPE 8 IN. DIAM.									
	130.0000	L.F.	15.0000	26.8500	79.00 %	16.0000	6.67 %			
			1,950.00	3,490.50	1,540.50	2,080.00	130.00			
17	SCHEDULE A CULV. PIPE 12 IN. DIAM.									
	176.5000	L.F.	30.0000	49.6000	65.33 %	15.0000	-50.00 %			
			5,295.00	8,754.40	3,459.40	2,647.50	-2,647.50			
18	SOIL MIX									
	363.0000	S.Y.	55.0000	7.3000	-86.73 %	8.5000	-84.55 %			
			19,965.00	2,649.90	-17,315.10	3,085.50	-16,879.50			
19	MEDIA FILTER DRAIN MIX									
	242.0000	S.Y.	75.0000	25.0000	-66.67 %	76.7000	2.27 %			
			18,150.00	6,050.00	-12,100.00	18,561.40	411.40			

PS&E JOB NO : 12X300 REVISION NO :
 CONTRACT NO : 008292 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL3345
 HWY : SR 101
 TITLE : US101
 BONE RIVER BRIDGE
 REPLACE BRIDGE
 12X300 (REVISED 5-1-2012)
 PROJECT : BR0101(312)
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 16 2012
 AWARDED ON : May 24 2012

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 HAMILTON CONSTRUCTION CO. WEST COAST CONTRACTORS, INC.
 2213 SOUTH "F" ST 61050 HWY 101
 97477-5207
 SPRINGFIELD OR 974770121 COOS BAY OR 974206386
 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100464 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		8TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STORM SEWER									
20	CATCH BASIN TYPE 1								
	2.0000	EACH	1,100.0000	1,550.0000	40.91 %	1,382.0000	25.64 %		
			2,200.00	3,100.00	900.00	2,764.00	564.00		
STRUCTURE									
21	TEMPORARY BRIDGE - BONE RIVER								
		L.S.			13.33 %		-16.57 %		
			750,000.00	850,000.00	100,000.00	625,699.00	-124,301.00		
22	STRUCTURE EXCAVATION CLASS A INCL. HAUL								
	1590.0000	C.Y.	20.0000	40.0000	100.00 %	11.3400	-43.30 %		
			31,800.00	63,600.00	31,800.00	18,030.60	-13,769.40		
23	SOIL EXCAVATION FOR SHAFT INCLUDING HAUL								
	684.0000	C.Y.	200.0000	150.0000	-25.00 %	122.9100	-38.55 %		
			136,800.00	102,600.00	-34,200.00	84,070.44	-52,729.56		
24	ROCK EXCAVATION FOR SHAFT INCLUDING HAUL								
	1050.0000	C.Y.	425.0000	220.0000	-48.24 %	101.8400	-76.04 %		
			446,250.00	231,000.00	-215,250.00	106,932.00	-339,318.00		
25	SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 101/44								
		L.S.			200.00 %		21.72 %		
			50,000.00	150,000.00	100,000.00	60,858.00	10,858.00		
26	FURNISHING & PLACING TEMP. CASING FOR 10'-0" DIA. SHAFT								
	218.0000	L.F.	500.0000	387.8200	-22.44 %	12.0000	-97.60 %		
			109,000.00	84,544.76	-24,455.24	2,616.00	-106,384.00		
27	FURNISHING PERMANENT CASING FOR 10'-0" DIAM. SHAFT								
	54.0000	L.F.	750.0000	865.9900	15.47 %	3,138.0000	318.40 %		
			40,500.00	46,763.46	6,263.46	169,452.00	128,952.00		
28	PLACING PERMANENT CASING FOR 10'-0" DIAM. SHAFT								
	8.0000	EACH	7,500.0000	5,500.0000	-26.67 %	19,856.0000	164.75 %		
			60,000.00	44,000.00	-16,000.00	158,848.00	98,848.00		
29	CASING SHORING								
	124.0000	L.F.	500.0000	800.0000	60.00 %	12.0000	-97.60 %		
			62,000.00	99,200.00	37,200.00	1,488.00	-60,512.00		

PS&E JOB NO : 12X300 REVISION NO :
 CONTRACT NO : 008292 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL3345
 HWY : SR 101
 TITLE : US101
 BONE RIVER BRIDGE
 REPLACE BRIDGE
 12X300 (REVISED 5-1-2012)
 PROJECT : BR0101(312)
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 16 2012
 AWARDED ON : May 24 2012

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 HAMILTON CONSTRUCTION CO. WEST COAST CONTRACTORS, INC.
 2213 SOUTH "F" ST 61050 HWY 101
 97477-5207
 SPRINGFIELD OR 974770121 COOS BAY OR 974206386
 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100464 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
30	FURNISHING TIMBER PILING - UNTREATED									
	17982.0000	L.F.	5.0000	6.0000	20.00 %	7.8100	56.20 %			
			89,910.00	107,892.00	17,982.00	140,439.42	50,529.42			
31	DRIVING TIMBER PILE - UNTREATED									
	432.0000	EACH	500.0000	250.0000	-50.00 %	109.2000	-78.16 %			
			216,000.00	108,000.00	-108,000.00	47,174.40	-168,825.60			
32	ST. REINF. BAR FOR BRIDGE									
	34800.0000	LB.	0.9000	1.2000	33.33 %	1.2500	38.89 %			
			31,320.00	41,760.00	10,440.00	43,500.00	12,180.00			
33	ST. REINF. BAR FOR SHAFT									
	385900.0000	LB.	0.9000	0.9500	5.56 %	1.2200	35.56 %			
			347,310.00	366,605.00	19,295.00	470,798.00	123,488.00			
34	CSL ACCESS TUBE									
	5970.0000	L.F.	7.0000	9.0000	28.57 %	11.7900	68.43 %			
			41,790.00	53,730.00	11,940.00	70,386.30	28,596.30			
35	CONC. CLASS 4000 FOR BRIDGE									
	398.0000	C.Y.	400.0000	500.0000	25.00 %	399.2500	-0.19 %			
			159,200.00	199,000.00	39,800.00	158,901.50	-298.50			
36	CONC. CLASS 4000P FOR SHAFT									
	1570.0000	C.Y.	200.0000	300.0000	50.00 %	631.4700	215.74 %			
			314,000.00	471,000.00	157,000.00	991,407.90	677,407.90			
37	PIERS 2 & 3 COLUMNS AND CROSSBEAMS									
		L.S.			87.50 %		108.76 %			
			120,000.00	225,000.00	105,000.00	250,516.98	130,516.98			
38	PRESTRESSED CONC. GIRDER WF74G									
	1290.0000	L.F.	275.0000	325.0000	18.18 %	337.6200	22.77 %			
			354,750.00	419,250.00	64,500.00	435,529.80	80,779.80			
39	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %			
			-1.00	-1.00		-1.00				
40	SUPERSTRUCTURE - BONE RIVER BR. NO. 101/44 REPLACEMENT									
		L.S.			89.69 %		4.88 %			
			650,000.00	1,233,000.00	583,000.00	681,709.00	31,709.00			

PS&E JOB NO : 12X300 REVISION NO :
 CONTRACT NO : 008292 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL3345
 HWY : SR 101
 TITLE : US101
 BONE RIVER BRIDGE
 REPLACE BRIDGE
 12X300 (REVISED 5-1-2012)
 PROJECT : BR0101(312)
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 16 2012
 AWARDED ON : May 24 2012

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 HAMILTON CONSTRUCTION CO. WEST COAST CONTRACTORS, INC.
 2213 SOUTH "F" ST 61050 HWY 101
 97477-5207
 SPRINGFIELD OR 974770121 COOS BAY OR 974206386
 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100464 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE										
41	TRAFFIC BARRIER									
	768.0000	L.F.	125.0000	150.0000	20.00 %	119.6200	-4.30 %			
			96,000.00	115,200.00	19,200.00	91,868.16	-4,131.84			
42	HANGER									
		L.S.			75.00 %		4.23 %			
			20,000.00	35,000.00	15,000.00	20,845.00	845.00			
43	TEMPORARY HANGER									
		L.S.			150.00 %		340.75 %			
			2,000.00	5,000.00	3,000.00	8,815.00	6,815.00			
SURFACING										
44	CRUSHED SURFACING BASE COURSE									
	2887.0000	TON	22.0000	25.0000	13.64 %	32.2200	46.45 %			
			63,514.00	72,175.00	8,661.00	93,019.14	29,505.14			
LIQUID ASPHALT										
45	ANTI-STRIPPING ADDITIVE									
		EST.			0.00 %		0.00 %			
			2,000.00	2,000.00		2,000.00				
CEMENT CONCRETE PAVEMENT										
46	BRIDGE APPROACH SLAB									
	210.0000	S.Y.	200.0000	300.0000	50.00 %	206.5000	3.25 %			
			42,000.00	63,000.00	21,000.00	43,365.00	1,365.00			
HOT MIX ASPHALT										
47	HMA CL. 1/2 IN. PG 64-22									
	1675.0000	TON	95.0000	102.0000	7.37 %	118.5500	24.79 %			
			159,125.00	170,850.00	11,725.00	198,571.25	39,446.25			

PS&E JOB NO : 12X300 REVISION NO :
 CONTRACT NO : 008292 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL3345
 HWY : SR 101
 TITLE : US101
 BONE RIVER BRIDGE
 REPLACE BRIDGE
 12X300 (REVISED 5-1-2012)
 PROJECT : BR0101(312)
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 16 2012
 AWARDED ON : May 24 2012

----- 7TH BIDDER ----- 8TH BIDDER -----
 HAMILTON CONSTRUCTION CO. WEST COAST CONTRACTORS, INC.
 2213 SOUTH "F" ST 61050 HWY 101
 97477-5207
 SPRINGFIELD OR 974770121 COOS BAY OR 974206386
 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100464 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
HOT MIX ASPHALT									
48	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
	CALC				0.00 %			0.00 %	
			-1.00	-1.00		-1.00			
49	COMPACTION PRICE ADJUSTMENT								
	CALC				0.00 %			0.00 %	
			2,270.00	2,270.00		2,270.00			
50	ASPHALT COST PRICE ADJUSTMENT								
	CALC				0.00 %			0.00 %	
			20,000.00	20,000.00		20,000.00			
EROSION CONTROL AND PLANTING									
51	ESC LEAD								
	245.0000 DAY		50.0000	300.0000	500.00 %	311.3200	522.64 %		
			12,250.00	73,500.00	61,250.00	76,273.40	64,023.40		
52	COMPOST BLANKET								
	1000.0000 S.Y.		5.0000	4.0000	-20.00 %	4.7600	-4.80 %		
			5,000.00	4,000.00	-1,000.00	4,760.00	-240.00		
53	CHECK DAM								
	64.0000 L.F.		50.0000	17.0000	-66.00 %	5.9500	-88.10 %		
			3,200.00	1,088.00	-2,112.00	380.80	-2,819.20		
54	SILT FENCE								
	3068.0000 L.F.		5.0000	3.0000	-40.00 %	3.5700	-28.60 %		
			15,340.00	9,204.00	-6,136.00	10,952.76	-4,387.24		
55	EROSION/WATER POLLUTION CONTROL								
	EST.				0.00 %		0.00 %		
			100,000.00	100,000.00		100,000.00			
56	SEEDING, FERTILIZING, AND MULCHING								
	1.0000 ACRE		3,500.0000	6,000.0000	71.43 %	7,144.0000	104.11 %		
			3,500.00	6,000.00	2,500.00	7,144.00	3,644.00		
57	TOP SOIL TYPE C								
	4000.0000 S.Y.		5.0000	4.0000	-20.00 %	4.6500	-7.00 %		
			20,000.00	16,000.00	-4,000.00	18,600.00	-1,400.00		

PS&E JOB NO : 12X300 REVISION NO :
 CONTRACT NO : 008292 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL3345
 HWY : SR 101
 TITLE : US101
 BONE RIVER BRIDGE
 REPLACE BRIDGE
 12X300 (REVISED 5-1-2012)
 PROJECT : BR0101(312)
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 16 2012
 AWARDED ON : May 24 2012

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 HAMILTON CONSTRUCTION CO. WEST COAST CONTRACTORS, INC.
 2213 SOUTH "F" ST 61050 HWY 101
 97477-5207
 SPRINGFIELD OR 974770121 COOS BAY OR 974206386
 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100464 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING										
58	GENERAL WEED CONTROL - CHEMICAL APPLICATION									
	40.0000	HR	130.0000	80.0000	-38.46 %	95.2000	-26.77 %			
			5,200.00	3,200.00	-2,000.00	3,808.00	-1,392.00			
59	GENERAL WEED CONTROL - HAND PULLING									
	40.0000	HR	40.0000	40.0000	0.00 %	47.6200	19.05 %			
			1,600.00	1,600.00	0.00	1,904.80	304.80			
60	BARK OR WOOD CHIP MULCH									
	1000.0000	S.Y.	3.5000	4.0000	14.29 %	4.7600	36.00 %			
			3,500.00	4,000.00	500.00	4,760.00	1,260.00			
61	HIGH VISIBILITY FENCE									
	622.0000	L.F.	4.0000	3.0000	-25.00 %	2.4000	-40.00 %			
			2,488.00	1,866.00	-622.00	1,492.80	-995.20			
TRAFFIC										
62	EXTRUDED CURB									
	60.0000	L.F.	25.0000	22.0000	-12.00 %	26.2000	4.80 %			
			1,500.00	1,320.00	-180.00	1,572.00	72.00			
63	BEAM GUARDRAIL TYPE 31									
	662.0000	L.F.	20.0000	24.7500	23.75 %	31.0000	55.00 %			
			13,240.00	16,384.50	3,144.50	20,522.00	7,282.00			
64	BEAM GUARDRAIL TRANSITION SECTION TYPE 20									
	1.0000	EACH	2,500.0000	1,780.0000	-28.80 %	2,738.0000	9.52 %			
			2,500.00	1,780.00	-720.00	2,738.00	238.00			
65	BEAM GUARDRAIL TRANSITION SECTION TYPE 21									
	3.0000	EACH	3,400.0000	2,425.0000	-28.68 %	4,048.0000	19.06 %			
			10,200.00	7,275.00	-2,925.00	12,144.00	1,944.00			
66	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	3.0000	EACH	2,500.0000	1,920.0000	-23.20 %	3,215.0000	28.60 %			
			7,500.00	5,760.00	-1,740.00	9,645.00	2,145.00			
67	BEAM GUARDRAIL ANCHOR TYPE 10									
	3.0000	EACH	1,000.0000	630.0000	-37.00 %	1,012.0000	1.20 %			
			3,000.00	1,890.00	-1,110.00	3,036.00	36.00			

PS&E JOB NO : 12X300 REVISION NO :
 CONTRACT NO : 008292 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL3345
 HWY : SR 101
 TITLE : US101
 BONE RIVER BRIDGE
 REPLACE BRIDGE
 12X300 (REVISED 5-1-2012)
 PROJECT : BR0101(312)
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 16 2012
 AWARDED ON : May 24 2012

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 HAMILTON CONSTRUCTION CO. WEST COAST CONTRACTORS, INC.
 2213 SOUTH "F" ST 61050 HWY 101
 97477-5207
 SPRINGFIELD OR 974770121 COOS BAY OR 974206386
 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100464 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
68	PRECAST CONC. BARRIER TYPE 2									
	12.5000	L.F.	50.0000	75.0000	50.00 %	236.0000	372.00 %			
			625.00	937.50	312.50	2,950.00	2,325.00			
69	TEMPORARY CONC. BARRIER									
	801.0000	L.F.	25.0000	40.0000	60.00 %	23.5100	-5.96 %			
			20,025.00	32,040.00	12,015.00	18,831.51	-1,193.49			
70	TEMPORARY IMPACT ATTENUATOR									
	4.0000	EACH	4,000.0000	2,500.0000	-37.50 %	2,560.0000	-36.00 %			
			16,000.00	10,000.00	-6,000.00	10,240.00	-5,760.00			
71	RESETTING IMPACT ATTENUATOR									
	1.0000	EACH	800.0000	1,500.0000	87.50 %	1,768.0000	121.00 %			
			800.00	1,500.00	700.00	1,768.00	968.00			
72	FLEXIBLE GUIDE POST									
	12.0000	EACH	25.0000	32.0000	28.00 %	40.4800	61.92 %			
			300.00	384.00	84.00	485.76	185.76			
73	PAINT LINE									
	6656.0000	L.F.	1.0000	0.7000	-30.00 %	0.8300	-17.00 %			
			6,656.00	4,659.20	-1,996.80	5,524.48	-1,131.52			
74	PAINTED STOP LINE									
	24.0000	L.F.	20.0000	12.5000	-37.50 %	15.0000	-25.00 %			
			480.00	300.00	-180.00	360.00	-120.00			
75	PLASTIC DRAINAGE MARKING									
	12.0000	EACH	100.0000	31.5000	-68.50 %	38.0000	-62.00 %			
			1,200.00	378.00	-822.00	456.00	-744.00			
76	RAISED PAVEMENT MARKER TYPE 2									
	0.1400	HUND	1,000.0000	2,250.0000	125.00 %	2,678.8400	167.88 %			
			140.00	315.00	175.00	375.04	235.04			
77	PERMANENT SIGNING									
		L.S.			81.82 %		94.82 %			
			5,500.00	10,000.00	4,500.00	10,715.00	5,215.00			
78	PORTABLE TEMPORARY TRAFFIC CONTROL SIGNAL									
		L.S.			-50.00 %		-45.23 %			
			80,000.00	40,000.00	-40,000.00	43,814.00	-36,186.00			

PS&E JOB NO : 12X300 REVISION NO :
 CONTRACT NO : 008292 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL3345
 HWY : SR 101
 TITLE : US101
 BONE RIVER BRIDGE
 REPLACE BRIDGE
 12X300 (REVISED 5-1-2012)
 PROJECT : BR0101(312)
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 16 2012
 AWARDED ON : May 24 2012

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 HAMILTON CONSTRUCTION CO. WEST COAST CONTRACTORS, INC.
 2213 SOUTH "F" ST 61050 HWY 101
 97477-5207
 SPRINGFIELD OR 974770121 COOS BAY OR 974206386
 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100464 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
79	CONDUIT PIPE 2 IN. DIAM. 1680.0000	L.F.	18.0000 30,240.00	9.0000 15,120.00	-50.00 % -15,120.00	10.4600 17,572.80	-41.89 % -12,667.20			
80	CONDUIT PIPE 3 IN. DIAM. 834.0000	L.F.	1.0000 834.00	12.0000 10,008.00	1,100.00 % 9,174.00	13.9500 11,634.30	1,295.00 % 10,800.30			
81	CONDUIT PIPE 4 IN. DIAM. 1561.0000	L.F.	1.5000 2,341.50	15.0000 23,415.00	900.00 % 21,073.50	17.4300 27,208.23	1,062.00 % 24,866.73			
82	CONDUIT PIPE 6 IN. DIAM. 840.0000	L.F.	2.5000 2,100.00	18.0000 15,120.00	620.00 % 13,020.00	20.9200 17,572.80	736.80 % 15,472.80			
83	PORTABLE CHANGEABLE MESSAGE SIGN 2.0000	EACH	2,500.0000 5,000.00	3,000.0000 6,000.00	20.00 % 1,000.00	2,834.0000 5,668.00	13.36 % 668.00			
84	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN 480.0000	HR	5.0000 2,400.00	1.0000 480.00	-80.00 % -1,920.00	4.7600 2,284.80	-4.80 % -115.20			
85	TEMPORARY TRAFFIC CONTROL DEVICES L.S.		3,000.00	10,000.00	7,000.00	19,490.00	16,490.00			
86	FLAGGERS AND SPOTTERS 600.0000	HR	45.0000 27,000.00	43.0000 25,800.00	-4.44 % -1,200.00	51.2000 30,720.00	13.78 % 3,720.00			
87	OTHER TRAFFIC CONTROL LABOR 580.0000	HR	45.0000 26,100.00	65.0000 37,700.00	44.44 % 11,600.00	51.2000 29,696.00	13.78 % 3,596.00			
88	TRAFFIC CONTROL SUPERVISOR L.S.		70,000.00	50,000.00	-20,000.00	50,291.00	-19,709.00			

PS&E JOB NO : 12X300 REVISION NO :
 CONTRACT NO : 008292 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL3345
 HWY : SR 101
 TITLE : US101
 BONE RIVER BRIDGE
 REPLACE BRIDGE
 12X300 (REVISED 5-1-2012)
 PROJECT : BR0101(312)
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 16 2012
 AWARDED ON : May 24 2012

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 HAMILTON CONSTRUCTION CO. WEST COAST CONTRACTORS, INC.
 2213 SOUTH "F" ST 61050 HWY 101
 97477-5207
 SPRINGFIELD OR 974770121 COOS BAY OR 974206386
 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100464 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
89	CONSTRUCTION SIGNS CLASS A									
	180.0000	S.F.	25.0000	20.0000	-20.00 %	23.8100	-4.76 %			
			4,500.00	3,600.00	-900.00	4,285.80	-214.20			
OTHER ITEMS										
90	TYPE B PROGRESS SCHEDULE	L.S.			0.00 %		0.00 %			
			10,000.00	10,000.00	0.00	10,000.00	0.00			
91	STRUCTURE EXCAVATION CLASS B									
	91.0000	C.Y.	12.0000	19.0000	58.33 %	38.7300	222.75 %			
			1,092.00	1,729.00	637.00	3,524.43	2,432.43			
92	CURE BOX	L.S.			-33.33 %		-1.77 %			
			3,000.00	2,000.00	-1,000.00	2,947.00	-53.00			
93	FORCE ACCOUNT ARCHAEOLOGICAL AND HISTORICAL SALVAGE	EST.			0.00 %		0.00 %			
			5,000.00	5,000.00		5,000.00				
94	TRAINING									
	1800.0000	HR	5.0000	20.0000	300.00 %	31.9700	539.40 %			
			9,000.00	36,000.00	27,000.00	57,546.00	48,546.00			
95	ROADSIDE CLEANUP	EST.			0.00 %		0.00 %			
			2,000.00	2,000.00		2,000.00				
96	TRIMMING AND CLEANUP	L.S.			150.00 %		43.12 %			
			2,000.00	5,000.00	3,000.00	2,862.45	862.45			
97	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %		0.00 %			
			5.00	5.00		5.00				
98	MINOR CHANGE	CALC			0.00 %		0.00 %			
			-1.00	-1.00		-1.00				

PS&E JOB NO : 12X300 REVISION NO :
 CONTRACT NO : 008292 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL3345
 HWY : SR 101
 TITLE : US101
 BONE RIVER BRIDGE
 REPLACE BRIDGE
 12X300 (REVISED 5-1-2012)
 PROJECT : BR0101(312)
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 16 2012
 AWARDED ON : May 24 2012

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 HAMILTON CONSTRUCTION CO. WEST COAST CONTRACTORS, INC.
 2213 SOUTH "F" ST 61050 HWY 101
 97477-5207
 SPRINGFIELD OR 974770121 COOS BAY OR 974206386
 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100464 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
99	FUEL COST ADJUSTMENT	CALC			0.00 %			0.00 %		
			16,510.00	16,510.00		16,510.00				
100	STEEL COST ADJUSTMENT	CALC			0.00 %			0.00 %		
			2,800.00	2,800.00		2,800.00				
101	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %		
			-1.00	-1.00		-1.00				
102	SPCC PLAN	L.S.			150.00 %			-17.00 %		
			2,000.00	5,000.00	3,000.00	1,660.00		-340.00		
103	CHAIN LINK FENCE FOR GROUND SEPARATION	S.Y.			0.00 %			203.80 %		
	565.0000		5.0000	5.0000	0.00 %	15.1900		203.80 %		
			2,825.00	2,825.00	0.00	8,582.35		5,757.35		
104	TRENCH EXCAVATION	L.F.			25.00 %			247.25 %		
	1295.0000		4.0000	5.0000	25.00 %	13.8900		247.25 %		
			5,180.00	6,475.00	1,295.00	17,987.55		12,807.55		
105	NOISE ABATEMENT SYSTEM	L.S.			0.00 %			-30.57 %		
			20,000.00	20,000.00	0.00	13,887.00		-6,113.00		
106	NOISE ABATEMENT MEASURE	EACH			75.00 %			249.50 %		
	100.0000		200.0000	350.0000	75.00 %	699.0000		249.50 %		
			20,000.00	35,000.00	15,000.00	69,900.00		49,900.00		
107	FIELD OFFICE BUILDING	L.S.			50.00 %			378.29 %		
			10,000.00	15,000.00	5,000.00	47,829.00		37,829.00		
108	CONSTRUCTION GEOTEXTILE FOR SEPARATION	S.Y.			-27.78 %			-36.67 %		
	1130.0000		4.5000	3.2500	-27.78 %	2.8500		-36.67 %		
			5,085.00	3,672.50	-1,412.50	3,220.50		-1,864.50		
109	GEOSYNTHETIC REINFORCED SLOPE	S.F.			-36.25 %			-44.20 %		
	2380.0000		20.0000	12.7500	-36.25 %	11.1600		-44.20 %		
			47,600.00	30,345.00	-17,255.00	26,560.80		-21,039.20		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 05/01/2012

* * * BID CHECK REPORT * * *

TIME: 09:57

PS&E JOB NO : 12X300 REVISION NO :
 CONTRACT NO : 008292 REGION NO : 4
 VERSION NO : 8 WORK ORDER# : XL3345
 HWY : SR 101
 TITLE : US101
 BONE RIVER BRIDGE
 REPLACE BRIDGE
 12X300 (REVISED 5-1-2012)
 PROJECT : BR0101(312)
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 16 2012
 AWARDED ON : May 24 2012

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 HAMILTON CONSTRUCTION CO. WEST COAST CONTRACTORS, INC.
 2213 SOUTH "F" ST 61050 HWY 101
 97477-5207
 SPRINGFIELD OR 974770121 COOS BAY OR 974206386
 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100464 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
110	UNDERDRAIN PIPE 6 IN. DIAM.									
	240.0000	L.F.	10.0000	30.2500	202.50 %	5.3000	-47.00 %			
			2,400.00	7,260.00	4,860.00	1,272.00	-1,128.00			
111	GRAVEL BACKFILL FOR WALL									
	200.0000	C.Y.	40.0000	60.0000	50.00 %	65.9000	64.75 %			
			8,000.00	12,000.00	4,000.00	13,180.00	5,180.00			
112	GRAVEL BACKFILL FOR DRAIN									
	40.0000	C.Y.	35.0000	100.0000	185.71 %	109.0000	211.43 %			
			1,400.00	4,000.00	2,600.00	4,360.00	2,960.00			
CONTRACT TOTAL			<u>\$6,317,645.00</u>	<u>\$7,533,218.14</u>	19.24%	<u>\$7,638,190.73</u>	20.90%		<u>\$0.00</u>	
BASE TOTAL			<u>\$6,317,645.00</u>	<u>\$7,533,218.14</u>	19.24%	<u>\$7,638,190.73</u>	20.90%		<u>NO BID THIS ALTERNATE</u>	