

PS&E JOB NO : 12X309 REVISION NO :
 CONTRACT NO : 008299 REGION NO : 4
 VERSION NO : 5 WORK ORDER# : XL2274
 HWY : SR 000,502
 TITLE : SR 502/I-5 TO BATTLE GROUND
 ADD LANES
 STAGE 1
 12X309 (REV. 5/15/12)
 PROJECT :
 COUNTY(S) : CLARK

BIDS OPENED ON : May 31 2012
 AWARDED ON : Jun 6 2012

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273	NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	ROTSCHY, INC. 9210 NE 62ND AVE VANCOUVER WA 986659303 CONTRACTOR NUMBER : 100156

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.								
			650,000.00	410,000.00	-240,000.00	459,400.00	-190,600.00	293,893.78	-356,106.22	
2	CLEARING AND GRUBBING									
	108.1000	ACRE	2,700.0000	1,650.0000	-38.89 %	1,500.0000	-44.44 %	750.0000	-72.22 %	
			291,870.00	178,365.00	-113,505.00	162,150.00	-129,720.00	81,075.00	-210,795.00	
3	CLEARING AND GRUBBING - SITE SELECTIVE CLEARING									
	10.8000	ACRE	3,500.0000	1,600.0000	-54.29 %	3,000.0000	-14.29 %	3,000.0000	-14.29 %	
			37,800.00	17,280.00	-20,520.00	32,400.00	-5,400.00	32,400.00	-5,400.00	
4	REMOVAL OF STRUCTURE AND OBSTRUCTION									
		L.S.								
			156,000.00	75,000.00	-81,000.00	75,000.22	-80,999.78	70,000.00	-86,000.00	
5	REMOVING FENCE									
	11230.0000	L.F.	1.7500	1.5000	-14.29 %	2.0000	14.29 %	1.5000	-14.29 %	
			19,652.50	16,845.00	-2,807.50	22,460.00	2,807.50	16,845.00	-2,807.50	
6	HAZARDOUS MATERIAL HANDLING AND DISPOSAL									
		EST.								
			10,000.00	10,000.00	0.00 %	10,000.00	0.00 %	10,000.00	0.00 %	
7	HAZARDOUS MATERIAL EXCAVATION INCL. HAUL									
	80.0000	C.Y.	75.0000	85.0000	13.33 %	85.0000	13.33 %	120.0000	60.00 %	
			6,000.00	6,800.00	800.00	6,800.00	800.00	9,600.00	3,600.00	
GRADING										
8	ROADWAY EXCAVATION INCL. HAUL									
	47790.0000	C.Y.	10.0000	5.2500	-47.50 %	7.5000	-25.00 %	10.5000	5.00 %	
			477,900.00	250,897.50	-227,002.50	358,425.00	-119,475.00	501,795.00	23,895.00	
9	WETLAND EXCAVATION INCL. HAUL									
	159630.0000	C.Y.	10.0000	7.5000	-25.00 %	7.5000	-25.00 %	10.1000	1.00 %	
			1,596,300.00	1,197,225.00	-399,075.00	1,197,225.00	-399,075.00	1,612,263.00	15,963.00	

PS&E JOB NO : 12X309 REVISION NO :
 CONTRACT NO : 008299 REGION NO : 4
 VERSION NO : 5 WORK ORDER# : XL2274
 HWY : SR 000,502
 TITLE : SR 502/I-5 TO BATTLE GROUND
 ADD LANES
 STAGE 1
 12X309 (REV. 5/15/12)
 PROJECT :
 COUNTY(S) : CLARK

BIDS OPENED ON : May 31 2012
 AWARDED ON : Jun 6 2012

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273	NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	ROTSCHY, INC. 9210 NE 62ND AVE VANCOUVER WA 986659303 CONTRACTOR NUMBER : 100156

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
GRADING										
10	EMBANKMENT COMPACTION									
	10500.0000	C.Y.	3.0000	14.2500	375.00 %	2.0000	-33.33 %	1.0000	-66.67 %	
			31,500.00	149,625.00	118,125.00	21,000.00	-10,500.00	10,500.00	-21,000.00	
DRAINAGE										
11	QUARRY SPALLS									
	67.0000	C.Y.	50.0000	110.0000	120.00 %	90.0000	80.00 %	50.0000	0.00 %	
			3,350.00	7,370.00	4,020.00	6,030.00	2,680.00	3,350.00	0.00	
12	GRATE INLET TYPE 2									
	2.0000	EACH	2,100.0000	2,200.0000	4.76 %	2,300.0000	9.52 %	2,000.0000	-4.76 %	
			4,200.00	4,400.00	200.00	4,600.00	400.00	4,000.00	-200.00	
STORM SEWER										
13	CATCH BASIN TYPE 2 48 IN. DIAM.									
	6.0000	EACH	2,250.0000	3,100.0000	37.78 %	3,200.0000	42.22 %	2,250.0000	0.00 %	
			13,500.00	18,600.00	5,100.00	19,200.00	5,700.00	13,500.00	0.00	
14	TESTING STORM SEWER PIPE									
	1309.0000	L.F.	1.7500	2.0000	14.29 %	1.0000	-42.86 %	2.0000	14.29 %	
			2,290.75	2,618.00	327.25	1,309.00	-981.75	2,618.00	327.25	
15	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.									
	288.0000	L.F.	32.0000	35.0000	9.38 %	45.0000	40.63 %	28.0000	-12.50 %	
			9,216.00	10,080.00	864.00	12,960.00	3,744.00	8,064.00	-1,152.00	
16	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.									
	857.0000	L.F.	39.0000	52.0000	33.33 %	41.0000	5.13 %	35.0000	-10.26 %	
			33,423.00	44,564.00	11,141.00	35,137.00	1,714.00	29,995.00	-3,428.00	
17	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.									
	164.0000	L.F.	51.0000	88.0000	72.55 %	64.0000	25.49 %	50.0000	-1.96 %	
			8,364.00	14,432.00	6,068.00	10,496.00	2,132.00	8,200.00	-164.00	

PS&E JOB NO : 12X309 REVISION NO :
 CONTRACT NO : 008299 REGION NO : 4
 VERSION NO : 5 WORK ORDER# : XL2274
 HWY : SR 000,502
 TITLE : SR 502/I-5 TO BATTLE GROUND
 ADD LANES
 STAGE 1
 12X309 (REV. 5/15/12)
 PROJECT :
 COUNTY(S) : CLARK

BIDS OPENED ON : May 31 2012
 AWARDED ON : Jun 6 2012

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273	NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	ROTSCHY, INC. 9210 NE 62ND AVE VANCOUVER WA 986659303 CONTRACTOR NUMBER : 100156

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
SURFACING										
18	CRUSHED SURFACING BASE COURSE									
	23.0000	TON	30.0000	25.0000	-16.67 %	42.0000	40.00 %	40.0000	33.33 %	
			690.00	575.00	-115.00	966.00	276.00	920.00	230.00	
EROSION CNTL AND ROADSIDE RESTORATION										
19	ENVIRONMENTAL COMPLIANCE LEAD									
		L.S.			70.00 %		50.00 %		1,150.00 %	
			2,000.00	3,400.00	1,400.00	3,000.00	1,000.00	25,000.00	23,000.00	
20	COMPOST BLANKET									
	146720.0000	S.Y.	3.5000	2.5000	-28.57 %	2.3000	-34.29 %	2.3000	-34.29 %	
			513,520.00	366,800.00	-146,720.00	337,456.00	-176,064.00	337,456.00	-176,064.00	
21	CHECK DAM									
	70.0000	L.F.	17.0000	150.0000	782.35 %	17.0000	0.00 %	16.0000	-5.88 %	
			1,190.00	10,500.00	9,310.00	1,190.00	0.00	1,120.00	-70.00	
22	INLET PROTECTION									
	2.0000	EACH	110.0000	60.0000	-45.45 %	80.0000	-27.27 %	75.0000	-31.82 %	
			220.00	120.00	-100.00	160.00	-60.00	150.00	-70.00	
23	STABILIZED CONSTRUCTION ENTRANCE									
	2555.0000	S.Y.	12.0000	17.0000	41.67 %	18.0000	50.00 %	13.0000	8.33 %	
			30,660.00	43,435.00	12,775.00	45,990.00	15,330.00	33,215.00	2,555.00	
24	SILT FENCE									
	14220.0000	L.F.	2.2500	1.6500	-26.67 %	2.0000	-11.11 %	1.2500	-44.44 %	
			31,995.00	23,463.00	-8,532.00	28,440.00	-3,555.00	17,775.00	-14,220.00	
25	WATTLE									
	4140.0000	L.F.	3.6000	3.1000	-13.89 %	2.2500	-37.50 %	2.5000	-30.56 %	
			14,904.00	12,834.00	-2,070.00	9,315.00	-5,589.00	10,350.00	-4,554.00	
26	COIR LOG									
	2970.0000	L.F.	10.0000	10.0000	0.00 %	8.0000	-20.00 %	7.0000	-30.00 %	
			29,700.00	29,700.00	0.00	23,760.00	-5,940.00	20,790.00	-8,910.00	
27	EROSION/WATER POLLUTION CONTROL									
		EST.			0.00 %		0.00 %		0.00 %	
			345,000.00	345,000.00		345,000.00		345,000.00		

PS&E JOB NO : 12X309 REVISION NO :
 CONTRACT NO : 008299 REGION NO : 4
 VERSION NO : 5 WORK ORDER# : XL2274
 HWY : SR 000,502
 TITLE : SR 502/I-5 TO BATTLE GROUND
 ADD LANES
 STAGE 1
 12X309 (REV. 5/15/12)
 PROJECT :
 COUNTY(S) : CLARK

BIDS OPENED ON : May 31 2012
 AWARDED ON : Jun 6 2012

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273	NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	ROTSCHY, INC. 9210 NE 62ND AVE VANCOUVER WA 986659303 CONTRACTOR NUMBER : 100156

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
28	WEED AND PEST CONTROL - CHEMICAL APPLICATION									
	360.0000	HR	130.0000	55.0000	-57.69 %	57.0000	-56.15 %	65.0000	-50.00 %	
			46,800.00	19,800.00	-27,000.00	20,520.00	-26,280.00	23,400.00	-23,400.00	
29	WEED AND PEST CONTROL - HAND PULLING									
	440.0000	HR	100.0000	40.0000	-60.00 %	37.0000	-63.00 %	40.0000	-60.00 %	
			44,000.00	17,600.00	-26,400.00	16,280.00	-27,720.00	17,600.00	-26,400.00	
30	SOIL PREPARATION									
	5.0000	ACRE	2,500.0000	1,300.0000	-48.00 %	8,600.0000	244.00 %	8,000.0000	220.00 %	
			12,500.00	6,500.00	-6,000.00	43,000.00	30,500.00	40,000.00	27,500.00	
31	SEEDING, FERTILIZING, AND MULCHING - SITE WETLAND MIX									
	60.3000	ACRE	4,000.0000	4,100.0000	2.50 %	6,200.0000	55.00 %	7,500.0000	87.50 %	
			241,200.00	247,230.00	6,030.00	373,860.00	132,660.00	452,250.00	211,050.00	
32	SEEDING, FERTILIZING, AND MULCHING - SITE ROADSIDE MIX									
	21.3000	ACRE	3,000.0000	3,800.0000	26.67 %	1,800.0000	-40.00 %	2,500.0000	-16.67 %	
			63,900.00	80,940.00	17,040.00	38,340.00	-25,560.00	53,250.00	-10,650.00	
33	SEEDING, FERTILIZING, AND MULCHING - SITE CHANNEL MIX									
	9.1000	ACRE	4,000.0000	3,800.0000	-5.00 %	4,000.0000	0.00 %	5,000.0000	25.00 %	
			36,400.00	34,580.00	-1,820.00	36,400.00	0.00	45,500.00	9,100.00	
34	TOPSOIL TYPE A									
	7510.0000	S.Y.	2.0000	1.7500	-12.50 %	6.0000	200.00 %	4.0000	100.00 %	
			15,020.00	13,142.50	-1,877.50	45,060.00	30,040.00	30,040.00	15,020.00	
35	TOPSOIL TYPE B									
	363430.0000	S.Y.	1.5000	0.4700	-68.67 %	0.8000	-46.67 %	0.6000	-60.00 %	
			545,145.00	170,812.10	-374,332.90	290,744.00	-254,401.00	218,058.00	-327,087.00	
36	PSIPE EMERGENT MIX A									
	56900.0000	EACH	1.0000	1.0000	0.00 %	1.0000	0.00 %	1.0000	0.00 %	
			56,900.00	56,900.00	0.00	56,900.00	0.00	56,900.00	0.00	
37	PSIPE EMERGENT MIX B									
	25110.0000	EACH	1.0000	1.0000	0.00 %	1.0000	0.00 %	1.0000	0.00 %	
			25,110.00	25,110.00	0.00	25,110.00	0.00	25,110.00	0.00	
38	PSIPE SHRUB MIX A									
	5530.0000	EACH	2.5000	2.3500	-6.00 %	2.3000	-8.00 %	2.3000	-8.00 %	
			13,825.00	12,995.50	-829.50	12,719.00	-1,106.00	12,719.00	-1,106.00	

PS&E JOB NO : 12X309 REVISION NO :
 CONTRACT NO : 008299 REGION NO : 4
 VERSION NO : 5 WORK ORDER# : XL2274
 HWY : SR 000,502
 TITLE : SR 502/I-5 TO BATTLE GROUND
 ADD LANES
 STAGE 1
 12X309 (REV. 5/15/12)
 PROJECT :
 COUNTY(S) : CLARK

BIDS OPENED ON : May 31 2012
 AWARDED ON : Jun 6 2012

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273	NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	ROTSCHY, INC. 9210 NE 62ND AVE VANCOUVER WA 986659303 CONTRACTOR NUMBER : 100156

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
39	PSIPE SHRUB MIX B									
	10800.0000	EACH	4.0000	2.3500	-41.25 %	2.7000	-32.50 %	2.7000	-32.50 %	
			43,200.00	25,380.00	-17,820.00	29,160.00	-14,040.00	29,160.00	-14,040.00	
40	PSIPE TREE ROADSIDE MIX									
	185.0000	EACH	15.0000	52.0000	246.67 %	52.0000	246.67 %	51.0000	240.00 %	
			2,775.00	9,620.00	6,845.00	9,620.00	6,845.00	9,435.00	6,660.00	
41	WETLAND HABITAT STRUCTURES									
	117.0000	EACH	1,500.0000	1,050.0000	-30.00 %	600.0000	-60.00 %	700.0000	-53.33 %	
			175,500.00	122,850.00	-52,650.00	70,200.00	-105,300.00	81,900.00	-93,600.00	
42	BARK OR WOOD CHIP MULCH									
	110850.0000	S.Y.	3.5000	2.6000	-25.71 %	1.3000	-62.86 %	1.2000	-65.71 %	
			387,975.00	288,210.00	-99,765.00	144,105.00	-243,870.00	133,020.00	-254,955.00	
43	VEGETATED GEOGRID									
	11680.0000	L.F.	30.0000	17.5000	-41.67 %	26.0000	-13.33 %	25.0000	-16.67 %	
			350,400.00	204,400.00	-146,000.00	303,680.00	-46,720.00	292,000.00	-58,400.00	
44	EMBEDDED LOG									
	20.0000	EACH	1,500.0000	3,000.0000	100.00 %	375.0000	-75.00 %	850.0000	-43.33 %	
			30,000.00	60,000.00	30,000.00	7,500.00	-22,500.00	17,000.00	-13,000.00	
45	ROOTWAD CRIBWALL									
	15.0000	EACH	12,000.0000	6,200.0000	-48.33 %	1,350.0000	-88.75 %	3,000.0000	-75.00 %	
			180,000.00	93,000.00	-87,000.00	20,250.00	-159,750.00	45,000.00	-135,000.00	
46	POROUS LOG WEIR									
	3.0000	EACH	1,500.0000	5,400.0000	260.00 %	1,400.0000	-6.67 %	1,500.0000	0.00 %	
			4,500.00	16,200.00	11,700.00	4,200.00	-300.00	4,500.00	0.00	
47	FLOODPLAIN GRADE CONTROL STRUCTURE									
	2.0000	EACH	8,000.0000	5,400.0000	-32.50 %	4,000.0000	-50.00 %	3,000.0000	-62.50 %	
			16,000.00	10,800.00	-5,200.00	8,000.00	-8,000.00	6,000.00	-10,000.00	
48	HIGH VISIBILITY FENCE									
	12030.0000	L.F.	2.0000	2.2500	12.50 %	2.5000	25.00 %	2.1500	7.50 %	
			24,060.00	27,067.50	3,007.50	30,075.00	6,015.00	25,864.50	1,804.50	

PS&E JOB NO : 12X309 REVISION NO :
 CONTRACT NO : 008299 REGION NO : 4
 VERSION NO : 5 WORK ORDER# : XL2274
 HWY : SR 000,502
 TITLE : SR 502/I-5 TO BATTLE GROUND
 ADD LANES
 STAGE 1
 12X309 (REV. 5/15/12)
 PROJECT :
 COUNTY(S) : CLARK

BIDS OPENED ON : May 31 2012
 AWARDED ON : Jun 6 2012

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	TAPANI UNDERGROUND, INC.			NUTTER CORPORATION DBA NUTTER			ROTSCHY, INC.	
	1904 SE 6TH PLACE			UNDERGROUND UTILITIES CO. INC.			9210 NE 62ND AVE	
	98604-8300			7211A NE 43RD AVE				
	BATTLE GROUND WA 986041900			VANCOUVER WA 986611311			VANCOUVER WA 986659303	
	CONTRACTOR NUMBER : 100273			CONTRACTOR NUMBER : 100170			CONTRACTOR NUMBER : 100156	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CNTL AND ROADSIDE RESTORATION										
49	OIL ABSORBENT BOOM									
	180.0000	L.F.	10.0000	4.7500	-52.50 %	3.0000	-70.00 %	7.0000	-30.00 %	
			1,800.00	855.00	-945.00	540.00	-1,260.00	1,260.00	-540.00	
TRAFFIC										
50	PROJECT TEMPORARY TRAFFIC CONTROL									
		L.S.			-82.50 %		-60.00 %		-50.00 %	
			100,000.00	17,500.00	-82,500.00	40,000.00	-60,000.00	50,000.00	-50,000.00	
51	CONSTRUCTION SIGNS CLASS A									
	372.0000	S.F.	18.0000	17.5000	-2.78 %	22.0000	22.22 %	17.5000	-2.78 %	
			6,696.00	6,510.00	-186.00	8,184.00	1,488.00	6,510.00	-186.00	
OTHER ITEMS										
52	TYPE B PROGRESS SCHEDULE									
		L.S.			0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00	0.00	10,000.00	0.00	10,000.00	0.00	
53	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	807.0000	C.Y.	14.0000	10.0000	-28.57 %	10.0000	-28.57 %	7.5000	-46.43 %	
			11,298.00	8,070.00	-3,228.00	8,070.00	-3,228.00	6,052.50	-5,245.50	
54	SHORING OR EXTRA EXCAVATION CLASS B									
	3860.0000	S.F.	2.7500	1.0000	-63.64 %	1.0000	-63.64 %	0.3500	-87.27 %	
			10,615.00	3,860.00	-6,755.00	3,860.00	-6,755.00	1,351.00	-9,264.00	
55	COATED CHAIN LINK FENCE TYPE 3									
	5130.0000	L.F.	15.0000	12.0000	-20.00 %	14.0000	-6.67 %	16.0000	6.67 %	
			76,950.00	61,560.00	-15,390.00	71,820.00	-5,130.00	82,080.00	5,130.00	
56	DOUBLE 14 FT. COATED CHAIN LINK GATE									
	5.0000	EACH	900.0000	1,400.0000	55.56 %	1,200.0000	33.33 %	1,300.0000	44.44 %	
			4,500.00	7,000.00	2,500.00	6,000.00	1,500.00	6,500.00	2,000.00	
57	WIRE FENCE TYPE 1									
	8400.0000	L.F.	4.0000	3.2500	-18.75 %	4.5000	12.50 %	3.0500	-23.75 %	
			33,600.00	27,300.00	-6,300.00	37,800.00	4,200.00	25,620.00	-7,980.00	

PS&E JOB NO : 12X309 REVISION NO :
 CONTRACT NO : 008299 REGION NO : 4
 VERSION NO : 5 WORK ORDER# : XL2274
 HWY : SR 000,502
 TITLE : SR 502/I-5 TO BATTLE GROUND
 ADD LANES
 STAGE 1
 12X309 (REV. 5/15/12)
 PROJECT :
 COUNTY(S) : CLARK

BIDS OPENED ON : May 31 2012
 AWARDED ON : Jun 6 2012

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273	NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	ROTSCHY, INC. 9210 NE 62ND AVE VANCOUVER WA 986659303 CONTRACTOR NUMBER : 100156

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
58	WIRE FENCE TYPE 2 1870.0000	L.F.	4.7500 8,882.50	2.7500 5,142.50	-42.11 % -3,740.00	4.0000 7,480.00	-15.79 % -1,402.50	2.6500 4,955.50	-44.21 % -3,927.00	
59	SINGLE WIRE GATE 14 FT. WIDE 5.0000	EACH	900.0000 4,500.00	1,500.0000 7,500.00	66.67 % 3,000.00	650.0000 3,250.00	-27.78 % -1,250.00	1,350.0000 6,750.00	50.00 % 2,250.00	
60	FORCE ACCOUNT TEMPORARY STREAM MANAGEMENT EST.		95,000.00	95,000.00	0.00 %	95,000.00	0.00 %	95,000.00	0.00 %	
61	FORCE ACCOUNT STREAM CHANNEL RECONSTRUCTION EST.		150,000.00	150,000.00	0.00 %	150,000.00	0.00 %	150,000.00	0.00 %	
62	REIMBURSEMENT FOR THIRD PARTY DAMAGE EST.		5.00	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %	
63	MINOR CHANGE CALC		-1.00	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	
64	SPCC PLAN L.S.		1,000.00	675.00	-32.50 % -325.00	1,500.00	50.00 % 500.00	1,200.00	20.00 % 200.00	
CONTRACT TOTAL			\$7,151,300.75	\$5,194,042.60	-27.37%	\$5,259,100.22	-26.46%	\$5,565,864.28	-22.17%	
BASE TOTAL			\$7,151,300.75	\$5,194,042.60	-27.37%	\$5,259,100.22	-26.46%	\$5,565,864.28	-22.17%	

PS&E JOB NO : 12X309 REVISION NO :
 CONTRACT NO : 008299 REGION NO : 4
 VERSION NO : 5 WORK ORDER# : XL2274
 HWY : SR 000,502
 TITLE : SR 502/I-5 TO BATTLE GROUND
 ADD LANES
 STAGE 1
 12X309 (REV. 5/15/12)
 PROJECT :
 COUNTY(S) : CLARK

BIDS OPENED ON : May 31 2012
 AWARDED ON : Jun 6 2012

----- 4TH BIDDER -----
 DIRT AND AGGREGATE INTERCHANGE
 20905 NE SANDY BLVD
 FAIRVIEW OR 970247785
 CONTRACTOR NUMBER : 221850 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			-65.54 %		-100.00 %		
			650,000.00	224,000.00	-426,000.00	0.00			
2	CLEARING AND GRUBBING								
	108.1000	ACRE	2,700.0000	800.0000	-70.37 %		-100.00 %		
			291,870.00	86,480.00	-205,390.00	0.00			
3	CLEARING AND GRUBBING - SITE SELECTIVE CLEARING								
	10.8000	ACRE	3,500.0000	8,000.0000	128.57 %		-100.00 %		
			37,800.00	86,400.00	48,600.00	0.00			
4	REMOVAL OF STRUCTURE AND OBSTRUCTION								
		L.S.			-53.72 %		-100.00 %		
			156,000.00	72,190.00	-83,810.00	0.00			
5	REMOVING FENCE								
	11230.0000	L.F.	1.7500	2.0000	14.29 %		-100.00 %		
			19,652.50	22,460.00	2,807.50	0.00			
6	HAZARDOUS MATERIAL HANDLING AND DISPOSAL								
		EST.			0.00 %		0.00 %		
			10,000.00	10,000.00		0.00			
7	HAZARDOUS MATERIAL EXCAVATION INCL. HAUL								
	80.0000	C.Y.	75.0000	100.0000	33.33 %		-100.00 %		
			6,000.00	8,000.00	2,000.00	0.00			
GRADING									
8	ROADWAY EXCAVATION INCL. HAUL								
	47790.0000	C.Y.	10.0000	8.5000	-15.00 %		-100.00 %		
			477,900.00	406,215.00	-71,685.00	0.00			
9	WETLAND EXCAVATION INCL. HAUL								
	159630.0000	C.Y.	10.0000	11.5000	15.00 %		-100.00 %		
			1,596,300.00	1,835,745.00	239,445.00	0.00			

PS&E JOB NO : 12X309 REVISION NO :
 CONTRACT NO : 008299 REGION NO : 4
 VERSION NO : 5 WORK ORDER# : XL2274
 HWY : SR 000,502
 TITLE : SR 502/I-5 TO BATTLE GROUND
 ADD LANES
 STAGE 1
 12X309 (REV. 5/15/12)
 PROJECT :
 COUNTY(S) : CLARK

BIDS OPENED ON : May 31 2012
 AWARDED ON : Jun 6 2012

----- 4TH BIDDER -----
 DIRT AND AGGREGATE INTERCHANGE
 20905 NE SANDY BLVD
 FAIRVIEW OR 970247785
 CONTRACTOR NUMBER : 221850 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
GRADING									
10	EMBANKMENT COMPACTION								
	10500.0000	C.Y.	3.0000	5.0000	66.67 %		-100.00 %		
			31,500.00	52,500.00	21,000.00	0.00			
DRAINAGE									
11	QUARRY SPALLS								
	67.0000	C.Y.	50.0000	50.0000	0.00 %		-100.00 %		
			3,350.00	3,350.00	0.00	0.00			
12	GRATE INLET TYPE 2								
	2.0000	EACH	2,100.0000	2,515.0000	19.76 %		-100.00 %		
			4,200.00	5,030.00	830.00	0.00			
STORM SEWER									
13	CATCH BASIN TYPE 2 48 IN. DIAM.								
	6.0000	EACH	2,250.0000	4,200.0000	86.67 %		-100.00 %		
			13,500.00	25,200.00	11,700.00	0.00			
14	TESTING STORM SEWER PIPE								
	1309.0000	L.F.	1.7500	2.5000	42.86 %		-100.00 %		
			2,290.75	3,272.50	981.75	0.00			
15	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.								
	288.0000	L.F.	32.0000	26.0000	-18.75 %		-100.00 %		
			9,216.00	7,488.00	-1,728.00	0.00			
16	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.								
	857.0000	L.F.	39.0000	34.0000	-12.82 %		-100.00 %		
			33,423.00	29,138.00	-4,285.00	0.00			
17	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.								
	164.0000	L.F.	51.0000	50.0000	-1.96 %		-100.00 %		
			8,364.00	8,200.00	-164.00	0.00			

PS&E JOB NO : 12X309 REVISION NO :
 CONTRACT NO : 008299 REGION NO : 4
 VERSION NO : 5 WORK ORDER# : XL2274
 HWY : SR 000,502
 TITLE : SR 502/I-5 TO BATTLE GROUND
 ADD LANES
 STAGE 1
 12X309 (REV. 5/15/12)
 PROJECT :
 COUNTY(S) : CLARK

BIDS OPENED ON : May 31 2012
 AWARDED ON : Jun 6 2012

----- 4TH BIDDER -----
 DIRT AND AGGREGATE INTERCHANGE
 20905 NE SANDY BLVD
 FAIRVIEW OR 970247785
 CONTRACTOR NUMBER : 221850 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
SURFACING									
18	CRUSHED SURFACING BASE COURSE								
	23.0000	TON	30.0000	25.0000	-16.67 %		-100.00 %		
			690.00	575.00	-115.00	0.00			
EROSION CNTL AND ROADSIDE RESTORATION									
19	ENVIRONMENTAL COMPLIANCE LEAD								
		L.S.			2,712.50 %		-100.00 %		
			2,000.00	56,250.00	54,250.00	0.00			
20	COMPOST BLANKET								
	146720.0000	S.Y.	3.5000	2.7000	-22.86 %		-100.00 %		
			513,520.00	396,144.00	-117,376.00	0.00			
21	CHECK DAM								
	70.0000	L.F.	17.0000	35.0000	105.88 %		-100.00 %		
			1,190.00	2,450.00	1,260.00	0.00			
22	INLET PROTECTION								
	2.0000	EACH	110.0000	100.0000	-9.09 %		-100.00 %		
			220.00	200.00	-20.00	0.00			
23	STABILIZED CONSTRUCTION ENTRANCE								
	2555.0000	S.Y.	12.0000	9.0000	-25.00 %		-100.00 %		
			30,660.00	22,995.00	-7,665.00	0.00			
24	SILT FENCE								
	14220.0000	L.F.	2.2500	3.0000	33.33 %		-100.00 %		
			31,995.00	42,660.00	10,665.00	0.00			
25	WATTLE								
	4140.0000	L.F.	3.6000	4.0000	11.11 %		-100.00 %		
			14,904.00	16,560.00	1,656.00	0.00			
26	COIR LOG								
	2970.0000	L.F.	10.0000	7.1500	-28.50 %		-100.00 %		
			29,700.00	21,235.50	-8,464.50	0.00			
27	EROSION/WATER POLLUTION CONTROL								
		EST.			0.00 %		0.00 %		
			345,000.00	345,000.00		0.00			

PS&E JOB NO : 12X309 REVISION NO :
 CONTRACT NO : 008299 REGION NO : 4
 VERSION NO : 5 WORK ORDER# : XL2274
 HWY : SR 000,502
 TITLE : SR 502/I-5 TO BATTLE GROUND
 ADD LANES
 STAGE 1
 12X309 (REV. 5/15/12)
 PROJECT :
 COUNTY(S) : CLARK

BIDS OPENED ON : May 31 2012
 AWARDED ON : Jun 6 2012

----- 4TH BIDDER -----
 DIRT AND AGGREGATE INTERCHANGE
 20905 NE SANDY BLVD
 FAIRVIEW OR 970247785
 CONTRACTOR NUMBER : 221850 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CNTL AND ROADSIDE RESTORATION									
28	WEED AND PEST CONTROL - CHEMICAL APPLICATION								
	360.0000	HR	130.0000	43.0000	-66.92 %				-100.00 %
			46,800.00	15,480.00	-31,320.00	0.00			
29	WEED AND PEST CONTROL - HAND PULLING								
	440.0000	HR	100.0000	32.2500	-67.75 %				-100.00 %
			44,000.00	14,190.00	-29,810.00	0.00			
30	SOIL PREPARATION								
	5.0000	ACRE	2,500.0000	3,010.0000	20.40 %				-100.00 %
			12,500.00	15,050.00	2,550.00	0.00			
31	SEEDING, FERTILIZING, AND MULCHING - SITE WETLAND MIX								
	60.3000	ACRE	4,000.0000	7,500.0000	87.50 %				-100.00 %
			241,200.00	452,250.00	211,050.00	0.00			
32	SEEDING, FERTILIZING, AND MULCHING - SITE ROADSIDE MIX								
	21.3000	ACRE	3,000.0000	3,100.0000	3.33 %				-100.00 %
			63,900.00	66,030.00	2,130.00	0.00			
33	SEEDING, FERTILIZING, AND MULCHING - SITE CHANNEL MIX								
	9.1000	ACRE	4,000.0000	5,400.0000	35.00 %				-100.00 %
			36,400.00	49,140.00	12,740.00	0.00			
34	TOPSOIL TYPE A								
	7510.0000	S.Y.	2.0000	6.1000	205.00 %				-100.00 %
			15,020.00	45,811.00	30,791.00	0.00			
35	TOPSOIL TYPE B								
	363430.0000	S.Y.	1.5000	0.6500	-56.67 %				-100.00 %
			545,145.00	236,229.50	-308,915.50	0.00			
36	PSIPE EMERGENT MIX A								
	56900.0000	EACH	1.0000	1.1000	10.00 %				-100.00 %
			56,900.00	62,590.00	5,690.00	0.00			
37	PSIPE EMERGENT MIX B								
	25110.0000	EACH	1.0000	1.1000	10.00 %				-100.00 %
			25,110.00	27,621.00	2,511.00	0.00			
38	PSIPE SHRUB MIX A								
	5530.0000	EACH	2.5000	2.2000	-12.00 %				-100.00 %
			13,825.00	12,166.00	-1,659.00	0.00			

PS&E JOB NO : 12X309 REVISION NO :
 CONTRACT NO : 008299 REGION NO : 4
 VERSION NO : 5 WORK ORDER# : XL2274
 HWY : SR 000,502
 TITLE : SR 502/I-5 TO BATTLE GROUND
 ADD LANES
 STAGE 1
 12X309 (REV. 5/15/12)
 PROJECT :
 COUNTY(S) : CLARK

BIDS OPENED ON : May 31 2012
 AWARDED ON : Jun 6 2012

----- 4TH BIDDER -----
 DIRT AND AGGREGATE INTERCHANGE
 20905 NE SANDY BLVD
 FAIRVIEW OR 970247785
 CONTRACTOR NUMBER : 221850 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CNTL AND ROADSIDE RESTORATION									
39	PSIPE SHRUB MIX B								
	10800.0000	EACH	4.0000	2.6500	-33.75 %				-100.00 %
			43,200.00	28,620.00	-14,580.00	0.00			
40	PSIPE TREE ROADSIDE MIX								
	185.0000	EACH	15.0000	33.0000	120.00 %				-100.00 %
			2,775.00	6,105.00	3,330.00	0.00			
41	WETLAND HABITAT STRUCTURES								
	117.0000	EACH	1,500.0000	1,340.0000	-10.67 %				-100.00 %
			175,500.00	156,780.00	-18,720.00	0.00			
42	BARK OR WOOD CHIP MULCH								
	110850.0000	S.Y.	3.5000	2.1500	-38.57 %				-100.00 %
			387,975.00	238,327.50	-149,647.50	0.00			
43	VEGETATED GEOGRID								
	11680.0000	L.F.	30.0000	42.0000	40.00 %				-100.00 %
			350,400.00	490,560.00	140,160.00	0.00			
44	EMBEDDED LOG								
	20.0000	EACH	1,500.0000	1,256.5000	-16.23 %				-100.00 %
			30,000.00	25,130.00	-4,870.00	0.00			
45	ROOTWAD CRIBWALL								
	15.0000	EACH	12,000.0000	12,300.0000	2.50 %				-100.00 %
			180,000.00	184,500.00	4,500.00	0.00			
46	POROUS LOG WEIR								
	3.0000	EACH	1,500.0000	3,617.0000	141.13 %				-100.00 %
			4,500.00	10,851.00	6,351.00	0.00			
47	FLOODPLAIN GRADE CONTROL STRUCTURE								
	2.0000	EACH	8,000.0000	6,300.0000	-21.25 %				-100.00 %
			16,000.00	12,600.00	-3,400.00	0.00			
48	HIGH VISIBILITY FENCE								
	12030.0000	L.F.	2.0000	4.0000	100.00 %				-100.00 %
			24,060.00	48,120.00	24,060.00	0.00			

PS&E JOB NO : 12X309 REVISION NO :
 CONTRACT NO : 008299 REGION NO : 4
 VERSION NO : 5 WORK ORDER# : XL2274
 HWY : SR 000,502
 TITLE : SR 502/I-5 TO BATTLE GROUND
 ADD LANES
 STAGE 1
 12X309 (REV. 5/15/12)
 PROJECT :
 COUNTY(S) : CLARK

BIDS OPENED ON : May 31 2012
 AWARDED ON : Jun 6 2012

----- 4TH BIDDER -----
 DIRT AND AGGREGATE INTERCHANGE
 20905 NE SANDY BLVD
 FAIRVIEW OR 970247785
 CONTRACTOR NUMBER : 221850 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CNTL AND ROADSIDE RESTORATION									
49	OIL ABSORBENT BOOM								
	180.0000	L.F.	10.0000	5.2500	-47.50 %				-100.00 %
			1,800.00	945.00	-855.00	0.00			
TRAFFIC									
50	PROJECT TEMPORARY TRAFFIC CONTROL								
		L.S.			-62.47 %				-100.00 %
			100,000.00	37,530.00	-62,470.00	0.00			
51	CONSTRUCTION SIGNS CLASS A								
	372.0000	S.F.	18.0000	20.0000	11.11 %				-100.00 %
			6,696.00	7,440.00	744.00	0.00			
OTHER ITEMS									
52	TYPE B PROGRESS SCHEDULE								
		L.S.			0.00 %				-100.00 %
			10,000.00	10,000.00	0.00	0.00			
53	STRUCTURE EXCAVATION CLASS B INCL. HAUL								
	807.0000	C.Y.	14.0000	15.0000	7.14 %				-100.00 %
			11,298.00	12,105.00	807.00	0.00			
54	SHORING OR EXTRA EXCAVATION CLASS B								
	3860.0000	S.F.	2.7500	0.5000	-81.82 %				-100.00 %
			10,615.00	1,930.00	-8,685.00	0.00			
55	COATED CHAIN LINK FENCE TYPE 3								
	5130.0000	L.F.	15.0000	12.5000	-16.67 %				-100.00 %
			76,950.00	64,125.00	-12,825.00	0.00			
56	DOUBLE 14 FT. COATED CHAIN LINK GATE								
	5.0000	EACH	900.0000	1,415.0000	57.22 %				-100.00 %
			4,500.00	7,075.00	2,575.00	0.00			
57	WIRE FENCE TYPE 1								
	8400.0000	L.F.	4.0000	3.3500	-16.25 %				-100.00 %
			33,600.00	28,140.00	-5,460.00	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 05/15/2012

*** BID CHECK REPORT ***

TIME: 14:38

PS&E JOB NO : 12X309 REVISION NO :
 CONTRACT NO : 008299 REGION NO : 4
 VERSION NO : 5 WORK ORDER# : XL2274
 HWY : SR 000,502
 TITLE : SR 502/I-5 TO BATTLE GROUND
 ADD LANES
 STAGE 1
 12X309 (REV. 5/15/12)
 PROJECT :
 COUNTY(S) : CLARK

BIDS OPENED ON : May 31 2012
 AWARDED ON : Jun 6 2012

----- 4TH BIDDER -----
 DIRT AND AGGREGATE INTERCHANGE
 20905 NE SANDY BLVD
 FAIRVIEW OR 970247785
 CONTRACTOR NUMBER : 221850 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
58	WIRE FENCE TYPE 2								
	1870.0000	L.F.	4.7500	3.0000	-36.84 %				-100.00 %
			8,882.50	5,610.00	-3,272.50	0.00			
59	SINGLE WIRE GATE 14 FT. WIDE								
	5.0000	EACH	900.0000	1,485.0000	65.00 %				-100.00 %
			4,500.00	7,425.00	2,925.00	0.00			
60	FORCE ACCOUNT TEMPORARY STREAM MANAGEMENT								
	EST.				0.00 %				0.00 %
			95,000.00	95,000.00		0.00			
61	FORCE ACCOUNT STREAM CHANNEL RECONSTRUCTION								
	EST.				0.00 %				0.00 %
			150,000.00	150,000.00		0.00			
62	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
	EST.				0.00 %				0.00 %
			5.00	5.00		0.00			
63	MINOR CHANGE								
	CALC				0.00 %				0.00 %
			-1.00	-1.00		0.00			
64	SPCC PLAN								
	L.S.				150.00 %				-100.00 %
			1,000.00	2,500.00	1,500.00	0.00			
CONTRACT TOTAL			\$7,151,300.75	\$6,417,718.00	-10.26%			\$0.00	
BASE TOTAL			\$7,151,300.75	\$6,417,718.00	-10.26%	NO BID THIS ALTERNATE		NO BID THIS ALTERNATE	