

PS&E JOB NO : 13A008 REVISION NO :
 CONTRACT NO : 008532 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL4198
 HWY : SR 005
 TITLE : I-5
 SR 18 I/C TO S 288TH ST
 SEISMIC RETROFIT
 13A008
 PROJECT : BH-0053(695)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 16 2013
 ALL BIDS REJECTED : Oct 24 2013

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	MASSANA CONSTRUCTION, INC. 4916 PT FOSDICK DR PMB#166 GIG HARBOR WA 983351713 CONTRACTOR NUMBER : 100064	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			-4.22 %			-4.85 %		1.27 %
			474,000.00	454,000.00	-20,000.00	451,000.00	-23,000.00	480,000.00	6,000.00	
2	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			-48.29 %			3.41 %		-58.63 %
			9,670.00	5,000.00	-4,670.00	10,000.00	330.00	4,000.00	-5,670.00	
3	REMOVING GUARDRAIL	L.F.			25.00 %			41.25 %		50.00 %
	1114.0000		4,0000	5,0000	1,114.00	5,6500	1,838.10	6,0000	2,228.00	
4	REMOVING GUARDRAIL ANCHOR	EACH			-50.00 %			-48.75 %		-37.50 %
	12.0000		400.0000	200.0000	-2,400.00	205.0000	-2,340.00	250.0000	-1,800.00	
5	REMOVING TEMPORARY PAVEMENT MARKING	L.F.			400.00 %			650.00 %		900.00 %
	3800.0000		0.2000	1.0000	3,040.00	1,5000	4,940.00	2,0000	6,840.00	
6	REMOVING PAINT LINE	L.F.			100.00 %			500.00 %		500.00 %
	900.0000		0.5000	1.0000	450.00	3,0000	2,250.00	3,0000	2,250.00	
STRUCTURE										
7	STRUCTURE EXCAVATION CLASS A INCL. HAUL	C.Y.			1,900.00 %			20.00 %		60.00 %
	169.0000		25.0000	500.0000	80,275.00	30,0000	845.00	40,0000	2,535.00	
8	SHORING OR EXTRA EXCAVATION CL. A	L.S.			-52.69 %			26.88 %		-97.85 %
			465,000.00	220,000.00	-245,000.00	590,000.00	125,000.00	10,000.00	-455,000.00	
9	SEISMIC RETROFIT - BRIDGE NO. 5/503E	L.S.			15.00 %			50.00 %		50.00 %
			200,000.00	230,000.00	30,000.00	300,000.00	100,000.00	300,000.00	100,000.00	
10	SEISMIC RETROFIT - BRIDGE NO. 5/503W	L.S.			53.33 %			100.00 %		100.00 %
			150,000.00	230,000.00	80,000.00	300,000.00	150,000.00	300,000.00	150,000.00	

PS&E JOB NO : 13A008 REVISION NO :
 CONTRACT NO : 008532 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL4198
 HWY : SR 005
 TITLE : I-5
 SR 18 I/C TO S 288TH ST
 SEISMIC RETROFIT
 13A008
 PROJECT : BH-0053(695)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 16 2013
 ALL BIDS REJECTED : Oct 24 2013

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	MASSANA CONSTRUCTION, INC. 4916 PT FOSDICK DR PMB#166 GIG HARBOR WA 983351713 CONTRACTOR NUMBER : 100064	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
11	SEISMIC RETROFIT - BRIDGE NO. 5/504W L.S.				233.33 %			166.67 %		100.00 %
			30,000.00	100,000.00	70,000.00	80,000.00	50,000.00	60,000.00	30,000.00	
12	SEISMIC RETROFIT - BRIDGE NO. 5/507E L.S.				50.00 %			65.00 %		60.00 %
			100,000.00	150,000.00	50,000.00	165,000.00	65,000.00	160,000.00	60,000.00	
13	SEISMIC RETROFIT - BRIDGE NO. 5/507W L.S.				50.00 %			85.00 %		90.00 %
			100,000.00	150,000.00	50,000.00	185,000.00	85,000.00	190,000.00	90,000.00	
14	COLUMN JACKETING - BRIDGE NO. 5/503E L.S.				-34.29 %			-31.43 %		-14.29 %
			350,000.00	230,000.00	-120,000.00	240,000.00	-110,000.00	300,000.00	-50,000.00	
15	COLUMN JACKETING - BRIDGE NO. 5/503W L.S.				-42.50 %			-35.00 %		-22.50 %
			400,000.00	230,000.00	-170,000.00	260,000.00	-140,000.00	310,000.00	-90,000.00	
16	COLUMN JACKETING - BRIDGE NO. 5/504E L.S.				-13.33 %			-13.33 %		-13.33 %
			150,000.00	130,000.00	-20,000.00	130,000.00	-20,000.00	130,000.00	-20,000.00	
17	COLUMN JACKETING - BRIDGE NO. 5/504W L.S.				-44.44 %			-47.22 %		-38.89 %
			180,000.00	100,000.00	-80,000.00	95,000.00	-85,000.00	110,000.00	-70,000.00	
18	COLUMN JACKETING - BRIDGE NO. 5/506E L.S.				-31.82 %			-25.00 %		-27.27 %
			220,000.00	150,000.00	-70,000.00	165,000.00	-55,000.00	160,000.00	-60,000.00	
19	COLUMN JACKETING - BRIDGE NO. 5/506W L.S.				-28.57 %			-26.19 %		-23.81 %
			210,000.00	150,000.00	-60,000.00	155,000.00	-55,000.00	160,000.00	-50,000.00	
20	COLUMN JACKETING - BRIDGE NO. 5/507E L.S.				-44.44 %			-38.89 %		-18.52 %
			270,000.00	150,000.00	-120,000.00	165,000.00	-105,000.00	220,000.00	-50,000.00	
21	COLUMN JACKETING - BRIDGE NO. 5/507W L.S.				-37.50 %			-41.67 %		-12.50 %
			240,000.00	150,000.00	-90,000.00	140,000.00	-100,000.00	210,000.00	-30,000.00	

PS&E JOB NO : 13A008 REVISION NO :
 CONTRACT NO : 008532 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL4198
 HWY : SR 005
 TITLE : I-5
 SR 18 I/C TO S 288TH ST
 SEISMIC RETROFIT
 13A008
 PROJECT : BH-0053(695)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 16 2013
 ALL BIDS REJECTED : Oct 24 2013

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	MASSANA CONSTRUCTION, INC. 4916 PT FOSDICK DR PMB#166 GIG HARBOR WA 983351713 CONTRACTOR NUMBER : 100064	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
STRUCTURE									
22	FORCE ACCOUNT MINOR BRIDGE REPAIR								
	EST.		100,000.00	0.00 %	100,000.00	0.00 %	100,000.00	0.00 %	
SURFACING									
23	PERMEABLE BALLAST								
	313.0000 TON		25.0000 7,825.00	-52.00 % -4,069.00	35.0000 10,955.00	40.00 % 3,130.00	50.0000 15,650.00	100.00 % 7,825.00	
EROSION CONTROL AND ROADSIDE PLANTING									
24	ESC LEAD								
	86.0000 DAY		75.0000 6,450.00	-86.67 % -5,590.00	40.0000 3,440.00	-46.67 % -3,010.00	150.0000 12,900.00	100.00 % 6,450.00	
25	INLET PROTECTION								
	13.0000 EACH		90.0000 1,170.00	-11.11 % -130.00	75.0000 975.00	-16.67 % -195.00	200.0000 2,600.00	122.22 % 1,430.00	
26	EROSION/WATER POLLUTION CONTROL								
	EST.		300,000.00	0.00 %	300,000.00	0.00 %	300,000.00	0.00 %	
27	HIGH VISIBILITY FENCE								
	1000.0000 L.F.		2.5000 2,500.00	-20.00 % -500.00	4.0000 4,000.00	60.00 % 1,500.00	3.0000 3,000.00	20.00 % 500.00	
TRAFFIC									
28	CEMENT CONC. TRAFFIC CURB AND GUTTER								
	6.0000 L.F.		50.0000 300.00	-40.00 % -120.00	70.0000 420.00	40.00 % 120.00	25.0000 150.00	-50.00 % -150.00	
29	CEMENT CONC. PEDESTRIAN CURB								
	50.0000 L.F.		55.0000 2,750.00	-45.45 % -1,250.00	25.0000 1,250.00	-54.55 % -1,500.00	30.0000 1,500.00	-45.45 % -1,250.00	

PS&E JOB NO : 13A008 REVISION NO :
 CONTRACT NO : 008532 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL4198
 HWY : SR 005
 TITLE : I-5
 SR 18 I/C TO S 288TH ST
 SEISMIC RETROFIT
 13A008
 PROJECT : BH-0053(695)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 16 2013
 ALL BIDS REJECTED : Oct 24 2013

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	MASSANA CONSTRUCTION, INC. 4916 PT FOSDICK DR PMB#166 GIG HARBOR WA 983351713 CONTRACTOR NUMBER : 100064	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC										
30	BEAM GUARDRAIL TYPE 11									
	438.0000	L.F.	75.0000	80.0000	6.67 %	87.3500	16.47 %	90.0000	20.00 %	
			32,850.00	35,040.00	2,190.00	38,259.30	5,409.30	39,420.00	6,570.00	
31	BEAM GUARDRAIL TYPE 31									
	337.5000	L.F.	40.0000	34.0000	-15.00 %	34.5500	-13.63 %	40.0000	0.00 %	
			13,500.00	11,475.00	-2,025.00	11,660.63	-1,839.38	13,500.00	0.00	
32	BEAM GUARDRAIL TRANSITION SECTION TYPE 21									
	6.0000	EACH	1,000.0000	3,000.0000	200.00 %	3,035.0000	203.50 %	3,200.0000	220.00 %	
			6,000.00	18,000.00	12,000.00	18,210.00	12,210.00	19,200.00	13,200.00	
33	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	6.0000	EACH	2,100.0000	2,000.0000	-4.76 %	1,915.0000	-8.81 %	2,000.0000	-4.76 %	
			12,600.00	12,000.00	-600.00	11,490.00	-1,110.00	12,000.00	-600.00	
34	BEAM GUARDRAIL ANCHOR TYPE 10									
	2.0000	EACH	1,000.0000	1,000.0000	0.00 %	960.0000	-4.00 %	1,200.0000	20.00 %	
			2,000.00	2,000.00	0.00	1,920.00	-80.00	2,400.00	400.00	
35	SINGLE SLOPE CONCRETE BARRIER									
	120.0000	L.F.	110.0000	100.0000	-9.09 %	85.4500	-22.32 %	90.0000	-18.18 %	
			13,200.00	12,000.00	-1,200.00	10,254.00	-2,946.00	10,800.00	-2,400.00	
36	TEMPORARY CONC. BARRIER									
	3490.0000	L.F.	20.0000	20.0000	0.00 %	9.7500	-51.25 %	10.0000	-50.00 %	
			69,800.00	69,800.00	0.00	34,027.50	-35,772.50	34,900.00	-34,900.00	
37	REMOVING AND RESETTNG EXISTING PERMANENT BARRIER									
	1560.0000	L.F.	10.0000	10.0000	0.00 %	9.9500	-0.50 %	10.0000	0.00 %	
			15,600.00	15,600.00	0.00	15,522.00	-78.00	15,600.00	0.00	
38	TEMPORARY IMPACT ATTENUATOR									
	8.0000	EACH	3,000.0000	2,500.0000	-16.67 %	3,110.0000	3.67 %	3,250.0000	8.33 %	
			24,000.00	20,000.00	-4,000.00	24,880.00	880.00	26,000.00	2,000.00	
39	PERMANENT IMPACT ATTENUATOR									
	2.0000	EACH	20,000.0000	15,000.0000	-25.00 %	17,460.0000	-12.70 %	18,000.0000	-10.00 %	
			40,000.00	30,000.00	-10,000.00	34,920.00	-5,080.00	36,000.00	-4,000.00	
40	RESETTNG IMPACT ATTENUATOR									
	6.0000	EACH	1,500.0000	1,000.0000	-33.33 %	1,045.0000	-30.33 %	1,200.0000	-20.00 %	
			9,000.00	6,000.00	-3,000.00	6,270.00	-2,730.00	7,200.00	-1,800.00	

PS&E JOB NO : 13A008 REVISION NO :
 CONTRACT NO : 008532 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL4198
 HWY : SR 005
 TITLE : I-5
 SR 18 I/C TO S 288TH ST
 SEISMIC RETROFIT
 13A008
 PROJECT : BH-0053(695)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 16 2013
 ALL BIDS REJECTED : Oct 24 2013

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	CECCANTI, INC.			MASSANA CONSTRUCTION, INC.			QUIGG BROS., INC.	
	4116 BROOKDALE RD E			4916 PT FOSDICK DR			819 W STATE ST	
				PMB#166			98520-5934	
	TACOMA WA 984461613			GIG HARBOR WA 983351713			ABERDEEN WA 985200281	
	CONTRACTOR NUMBER : 100420			CONTRACTOR NUMBER : 100064			CONTRACTOR NUMBER : 680000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
41	TRANSPORTABLE ATTENUATOR(S)									
	4.0000	EACH	4,000.0000	7,200.0000	80.00 %	7,000.0000	75.00 %	20,000.0000	400.00 %	
			16,000.00	28,800.00	12,800.00	28,000.00	12,000.00	80,000.00	64,000.00	
42	OPERATION OF TRANSPORTABLE ATTENUATOR(S)									
	738.0000	HR	50.0000	50.0000	0.00 %	18.0000	-64.00 %	50.0000	0.00 %	
			36,900.00	36,900.00	0.00	13,284.00	-23,616.00	36,900.00	0.00	
43	REPAIR TRANSPORTABLE ATTENUATOR(S)									
		EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
44	PAINT LINE									
	2180.0000	L.F.	0.8000	1.0000	25.00 %	1.5000	87.50 %	2.0000	150.00 %	
			1,744.00	2,180.00	436.00	3,270.00	1,526.00	4,360.00	2,616.00	
45	PLASTIC LINE									
	1280.0000	L.F.	1.5000	2.0000	33.33 %	3.5000	133.33 %	4.0000	166.67 %	
			1,920.00	2,560.00	640.00	4,480.00	2,560.00	5,120.00	3,200.00	
46	PROFILED PLASTIC LINE									
	1620.0000	L.F.	2.5000	2.0000	-20.00 %	3.0000	20.00 %	3.0000	20.00 %	
			4,050.00	3,240.00	-810.00	4,860.00	810.00	4,860.00	810.00	
47	RAISED PAVEMENT MARKER TYPE 2									
	0.7400	HUND	850.0000	500.0000	-41.18 %	1,500.0000	76.47 %	2,000.0000	135.29 %	
			629.00	370.00	-259.00	1,110.00	481.00	1,480.00	851.00	
48	TEMPORARY PAVEMENT MARKING									
	3800.0000	L.F.	1.5000	1.0000	-33.33 %	2.3000	53.33 %	3.0000	100.00 %	
			5,700.00	3,800.00	-1,900.00	8,740.00	3,040.00	11,400.00	5,700.00	
49	TEMPORARY ILLUMINATION SYSTEM									
		L.S.			20.00 %		50.00 %		100.00 %	
			10,000.00	12,000.00	2,000.00	15,000.00	5,000.00	20,000.00	10,000.00	
50	ILLUMINATION SYSTEM									
		L.S.			54.84 %		67.74 %		93.55 %	
			15,500.00	24,000.00	8,500.00	26,000.00	10,500.00	30,000.00	14,500.00	
51	SEQUENTIAL ARROW SIGN									
	4618.0000	HR	5.0000	1.0000	-80.00 %	4.0000	-20.00 %	5.0000	0.00 %	
			23,090.00	4,618.00	-18,472.00	18,472.00	-4,618.00	23,090.00	0.00	

PS&E JOB NO : 13A008 REVISION NO :
 CONTRACT NO : 008532 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL4198
 HWY : SR 005
 TITLE : I-5
 SR 18 I/C TO S 288TH ST
 SEISMIC RETROFIT
 13A008
 PROJECT : BH-0053(695)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 16 2013
 ALL BIDS REJECTED : Oct 24 2013

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420	MASSANA CONSTRUCTION, INC. 4916 PT FOSDICK DR PMB#166 GIG HARBOR WA 983351713 CONTRACTOR NUMBER : 100064	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
52	PORTABLE CHANGEABLE MESSAGE SIGN	HR	5.0000	2.0000	-60.00 %	20.0000	300.00 %	20.0000	300.00 %	
	120.0000		600.00	240.00	-360.00	2,400.00	1,800.00	2,400.00	1,800.00	
53	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			66.67 %		316.67 %		25.00 %	
			60,000.00	100,000.00	40,000.00	250,000.00	190,000.00	75,000.00	15,000.00	
54	FLAGGERS AND SPOTTERS	HR	50.0000	40.0000	-20.00 %	0.0100	-99.98 %	50.0000	0.00 %	
	2448.0000		122,400.00	97,920.00	-24,480.00	24.48	-122,375.52	122,400.00	0.00	
55	OTHER TRAFFIC CONTROL LABOR	HR	55.0000	48.0000	-12.73 %	0.0100	-99.98 %	55.0000	0.00 %	
	7762.0000		426,910.00	372,576.00	-54,334.00	77.62	-426,832.38	426,910.00	0.00	
56	TRAFFIC CONTROL SUPERVISOR	L.S.			24.03 %		44.70 %		-17.31 %	
			96,750.00	120,000.00	23,250.00	140,000.00	43,250.00	80,000.00	-16,750.00	
57	CONSTRUCTION SIGNS CLASS A	S.F.	30.0000	10.0000	-66.67 %	18.0000	-40.00 %	15.0000	-50.00 %	
	808.0000		24,240.00	8,080.00	-16,160.00	14,544.00	-9,696.00	12,120.00	-12,120.00	
58	PEDESTRIAN TRAFFIC CONTROL	L.S.			-7.50 %		150.00 %		150.00 %	
			4,000.00	3,700.00	-300.00	10,000.00	6,000.00	10,000.00	6,000.00	
OTHER ITEMS										
59	TYPE B PROGRESS SCHEDULE	L.S.			0.00 %		300.00 %		0.00 %	
			5,000.00	5,000.00	0.00	20,000.00	15,000.00	5,000.00	0.00	
60	CEMENT CONC. SIDEWALK	S.Y.	75.0000	60.0000	-20.00 %	50.0000	-33.33 %	100.0000	33.33 %	
	4.5000		337.50	270.00	-67.50	225.00	-112.50	450.00	112.50	
61	CEMENT CONC. CURB RAMP TYPE PARALLEL A MOD.	EACH	1,200.0000	2,000.0000	66.67 %	4,000.0000	233.33 %	5,000.0000	316.67 %	
	1.0000		1,200.00	2,000.00	800.00	4,000.00	2,800.00	5,000.00	3,800.00	

PS&E JOB NO : 13A008 REVISION NO :
 CONTRACT NO : 008532 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL4198
 HWY : SR 005
 TITLE : I-5
 SR 18 I/C TO S 288TH ST
 SEISMIC RETROFIT
 13A008
 PROJECT : BH-0053(695)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 16 2013
 ALL BIDS REJECTED : Oct 24 2013

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	CECCANTI, INC.			MASSANA CONSTRUCTION, INC.			QUIGG BROS., INC.	
	4116 BROOKDALE RD E			4916 PT FOSDICK DR			819 W STATE ST	
				PMB#166			98520-5934	
	TACOMA WA 984461613			GIG HARBOR WA 983351713			ABERDEEN WA 985200281	
	CONTRACTOR NUMBER : 100420			CONTRACTOR NUMBER : 100064			CONTRACTOR NUMBER : 680000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
62	FORCE ACCOUNT MINOR DRAINAGE									
	EST.				0.00 %			0.00 %		0.00 %
			40,000.00	40,000.00		40,000.00	40,000.00		40,000.00	
63	FORCE ACCOUNT FOR POTHOLING									
	EST.				0.00 %			0.00 %		0.00 %
			3,000.00	3,000.00		3,000.00	3,000.00		3,000.00	
64	TRAINING									
	1000.0000	HR	10.0000	1.0000	-90.00 %	5.0000	-50.00 %	10.0000	0.00 %	
			10,000.00	1,000.00	-9,000.00	5,000.00	-5,000.00	10,000.00	0.00	
65	ROADSIDE CLEANUP									
	EST.				0.00 %			0.00 %		0.00 %
			15,000.00	15,000.00		15,000.00	15,000.00		15,000.00	
66	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.				0.00 %			0.00 %		0.00 %
			5.00	5.00		5.00	5.00		5.00	
67	MINOR CHANGE									
	CALC				0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00	-1.00		-1.00	
68	FUEL COST ADJUSTMENT									
	CALC				0.00 %			0.00 %		0.00 %
			388.00	388.00		388.00	388.00		388.00	
69	SPCC PLAN									
	L.S.				-93.75 %			-87.50 %		-87.50 %
			8,000.00	500.00	-7,500.00	1,000.00	-7,000.00	1,000.00	-7,000.00	
70	NO TRESPASSING SIGN									
	16.0000	EACH	250.0000	100.0000	-60.00 %	200.0000	-20.00 %	75.0000	-70.00 %	
			4,000.00	1,600.00	-2,400.00	3,200.00	-800.00	1,200.00	-2,800.00	
71	HEALTH AND SAFETY PLAN									
	L.S.				-80.00 %			-90.00 %		-20.00 %
			10,000.00	2,000.00	-8,000.00	1,000.00	-9,000.00	8,000.00	-2,000.00	
72	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS									
	EST.				0.00 %			0.00 %		0.00 %
			45,000.00	45,000.00		45,000.00	45,000.00		45,000.00	

PS&E JOB NO : 13A008 REVISION NO :
 CONTRACT NO : 008532 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL4198
 HWY : SR 005
 TITLE : I-5
 SR 18 I/C TO S 288TH ST
 SEISMIC RETROFIT
 13A008
 PROJECT : BH-0053(695)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 16 2013
 ALL BIDS REJECTED : Oct 24 2013

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
OLIVAS VALDEZ INC. 4001 MAIN ST #309 VANCOUVER, WA 98663-1899 LA CENTER WA 986290249 CONTRACTOR NUMBER : 100595	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
PREPARATION									
1	MOBILIZATION	L.S.			-21.94 %			-15.61 %	-0.42 %
			474,000.00	370,000.00	-104,000.00	400,000.00	-74,000.00	472,000.00	-2,000.00
2	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			96.48 %			-48.29 %	3.41 %
			9,670.00	19,000.00	9,330.00	5,000.00	-4,670.00	10,000.00	330.00
3	REMOVING GUARDRAIL	L.F.			0.00 %			75.00 %	41.25 %
	1114.0000		4.0000	4.0000	0.00 %	7.0000	5.6500	5.6500	41.25 %
			4,456.00	4,456.00	0.00	7,798.00	3,342.00	6,294.10	1,838.10
4	REMOVING GUARDRAIL ANCHOR	EACH			-37.50 %			-37.50 %	-48.75 %
	12.0000		400.0000	250.0000	-37.50 %	250.0000	-37.50 %	205.0000	-48.75 %
			4,800.00	3,000.00	-1,800.00	3,000.00	-1,800.00	2,460.00	-2,340.00
5	REMOVING TEMPORARY PAVEMENT MARKING	L.F.			700.00 %			900.00 %	625.00 %
	3800.0000		0.2000	1.6000	700.00 %	2.0000	900.00 %	1.4500	625.00 %
			760.00	6,080.00	5,320.00	7,600.00	6,840.00	5,510.00	4,750.00
6	REMOVING PAINT LINE	L.F.			600.00 %			700.00 %	500.00 %
	900.0000		0.5000	3.5000	600.00 %	4.0000	700.00 %	3.0000	500.00 %
			450.00	3,150.00	2,700.00	3,600.00	3,150.00	2,700.00	2,250.00
STRUCTURE									
7	STRUCTURE EXCAVATION CLASS A INCL. HAUL	C.Y.			112.00 %			100.00 %	80.00 %
	169.0000		25.0000	53.0000	112.00 %	50.0000	100.00 %	45.0000	80.00 %
			4,225.00	8,957.00	4,732.00	8,450.00	4,225.00	7,605.00	3,380.00
8	SHORING OR EXTRA EXCAVATION CL. A	L.S.			-93.12 %			-92.47 %	-56.99 %
			465,000.00	32,000.00	-433,000.00	35,000.00	-430,000.00	200,000.00	-265,000.00
9	SEISMIC RETROFIT - BRIDGE NO. 5/503E	L.S.			95.00 %			27.50 %	75.00 %
			200,000.00	390,000.00	190,000.00	255,000.00	55,000.00	350,000.00	150,000.00
10	SEISMIC RETROFIT - BRIDGE NO. 5/503W	L.S.			160.00 %			70.00 %	133.33 %
			150,000.00	390,000.00	240,000.00	255,000.00	105,000.00	350,000.00	200,000.00

PS&E JOB NO : 13A008 REVISION NO :
 CONTRACT NO : 008532 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL4198
 HWY : SR 005
 TITLE : I-5
 SR 18 I/C TO S 288TH ST
 SEISMIC RETROFIT
 13A008
 PROJECT : BH-0053(695)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 16 2013
 ALL BIDS REJECTED : Oct 24 2013

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
OLIVAS VALDEZ INC. 4001 MAIN ST #309 VANCOUVER, WA 98663-1899 LA CENTER WA 986290249 CONTRACTOR NUMBER : 100595	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE													
11	SEISMIC RETROFIT - BRIDGE NO. 5/504W L.S.				200.00 %			133.33 %					316.67 %
			30,000.00	90,000.00	60,000.00	70,000.00	40,000.00	125,000.00	95,000.00				
12	SEISMIC RETROFIT - BRIDGE NO. 5/507E L.S.				130.00 %			28.00 %					125.00 %
			100,000.00	230,000.00	130,000.00	128,000.00	28,000.00	225,000.00	125,000.00				
13	SEISMIC RETROFIT - BRIDGE NO. 5/507W L.S.				120.00 %			38.00 %					150.00 %
			100,000.00	220,000.00	120,000.00	138,000.00	38,000.00	250,000.00	150,000.00				
14	COLUMN JACKETING - BRIDGE NO. 5/503E L.S.				-20.00 %			7.14 %					0.00 %
			350,000.00	280,000.00	-70,000.00	375,000.00	25,000.00	350,000.00	0.00				
15	COLUMN JACKETING - BRIDGE NO. 5/503W L.S.				-21.25 %			8.75 %					-12.50 %
			400,000.00	315,000.00	-85,000.00	435,000.00	35,000.00	350,000.00	-50,000.00				
16	COLUMN JACKETING - BRIDGE NO. 5/504E L.S.				6.67 %			6.67 %					33.33 %
			150,000.00	160,000.00	10,000.00	160,000.00	10,000.00	200,000.00	50,000.00				
17	COLUMN JACKETING - BRIDGE NO. 5/504W L.S.				-27.22 %			-22.22 %					-2.78 %
			180,000.00	131,000.00	-49,000.00	140,000.00	-40,000.00	175,000.00	-5,000.00				
18	COLUMN JACKETING - BRIDGE NO. 5/506E L.S.				-13.64 %			-11.36 %					13.64 %
			220,000.00	190,000.00	-30,000.00	195,000.00	-25,000.00	250,000.00	30,000.00				
19	COLUMN JACKETING - BRIDGE NO. 5/506W L.S.				-9.52 %			11.90 %					19.05 %
			210,000.00	190,000.00	-20,000.00	235,000.00	25,000.00	250,000.00	40,000.00				
20	COLUMN JACKETING - BRIDGE NO. 5/507E L.S.				-33.33 %			-3.70 %					29.63 %
			270,000.00	180,000.00	-90,000.00	260,000.00	-10,000.00	350,000.00	80,000.00				
21	COLUMN JACKETING - BRIDGE NO. 5/507W L.S.				-29.17 %			0.00 %					14.58 %
			240,000.00	170,000.00	-70,000.00	240,000.00	0.00	275,000.00	35,000.00				

PS&E JOB NO : 13A008 REVISION NO :
 CONTRACT NO : 008532 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL4198
 HWY : SR 005
 TITLE : I-5
 SR 18 I/C TO S 288TH ST
 SEISMIC RETROFIT
 13A008
 PROJECT : BH-0053(695)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 16 2013
 ALL BIDS REJECTED : Oct 24 2013

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
OLIVAS VALDEZ INC. 4001 MAIN ST #309 VANCOUVER, WA 98663-1899 LA CENTER WA 986290249 CONTRACTOR NUMBER : 100595	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
STRUCTURE									
22	FORCE ACCOUNT MINOR BRIDGE REPAIR								
	EST.		100,000.00	100,000.00	0.00 %	100,000.00	100,000.00	0.00 %	0.00 %
SURFACING									
23	PERMEABLE BALLAST								
	313.0000 TON		25.0000 7,825.00	19.0000 5,947.00	-24.00 % -1,878.00	33.0000 10,329.00	32.00 % 2,504.00	23.0000 7,199.00	-8.00 % -626.00
EROSION CONTROL AND ROADSIDE PLANTING									
24	ESC LEAD								
	86.0000 DAY		75.0000 6,450.00	270.0000 23,220.00	260.00 % 16,770.00	150.0000 12,900.00	100.00 % 6,450.00	25.0000 2,150.00	-66.67 % -4,300.00
25	INLET PROTECTION								
	13.0000 EACH		90.0000 1,170.00	230.0000 2,990.00	155.56 % 1,820.00	120.0000 1,560.00	33.33 % 390.00	70.0000 910.00	-22.22 % -260.00
26	EROSION/WATER POLLUTION CONTROL								
	EST.		300,000.00	300,000.00	0.00 %	300,000.00	300,000.00	0.00 %	0.00 %
27	HIGH VISIBILITY FENCE								
	1000.0000 L.F.		2.5000 2,500.00	2.9500 2,950.00	18.00 % 450.00	4.0000 4,000.00	60.00 % 1,500.00	4.0000 4,000.00	60.00 % 1,500.00
TRAFFIC									
28	CEMENT CONC. TRAFFIC CURB AND GUTTER								
	6.0000 L.F.		50.0000 300.00	60.0000 360.00	20.00 % 60.00	58.0000 348.00	16.00 % 48.00	40.0000 240.00	-20.00 % -60.00
29	CEMENT CONC. PEDESTRIAN CURB								
	50.0000 L.F.		55.0000 2,750.00	19.0000 950.00	-65.45 % -1,800.00	41.0000 2,050.00	-25.45 % -700.00	25.0000 1,250.00	-54.55 % -1,500.00

PS&E JOB NO : 13A008 REVISION NO :
 CONTRACT NO : 008532 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL4198
 HWY : SR 005
 TITLE : I-5
 SR 18 I/C TO S 288TH ST
 SEISMIC RETROFIT
 13A008
 PROJECT : BH-0053(695)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 16 2013
 ALL BIDS REJECTED : Oct 24 2013

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
OLIVAS VALDEZ INC. 4001 MAIN ST #309 VANCOUVER, WA 98663-1899 LA CENTER WA 986290249 CONTRACTOR NUMBER : 100595	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
30	BEAM GUARDRAIL TYPE 11 438.0000	L.F.	75.0000 32,850.00	89.0000 38,982.00	18.67 % 6,132.00	100.0000 43,800.00	33.33 % 10,950.00	87.3500 38,259.30	16.47 % 5,409.30				
31	BEAM GUARDRAIL TYPE 31 337.5000	L.F.	40.0000 13,500.00	29.0000 9,787.50	-27.50 % -3,712.50	40.0000 13,500.00	0.00 % 0.00	34.5500 11,660.63	-13.63 % -1,839.38				
32	BEAM GUARDRAIL TRANSITION SECTION TYPE 21 6.0000	EACH	1,000.0000 6,000.00	4,000.0000 24,000.00	300.00 % 18,000.00	3,500.0000 21,000.00	250.00 % 15,000.00	3,035.0000 18,210.00	203.50 % 12,210.00				
33	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 6.0000	EACH	2,100.0000 12,600.00	2,500.0000 15,000.00	19.05 % 2,400.00	2,200.0000 13,200.00	4.76 % 600.00	1,915.0000 11,490.00	-8.81 % -1,110.00				
34	BEAM GUARDRAIL ANCHOR TYPE 10 2.0000	EACH	1,000.0000 2,000.00	1,000.0000 2,000.00	0.00 % 0.00	1,120.0000 2,240.00	12.00 % 240.00	960.0000 1,920.00	-4.00 % -80.00				
35	SINGLE SLOPE CONCRETE BARRIER 120.0000	L.F.	110.0000 13,200.00	29.0000 3,480.00	-73.64 % -9,720.00	100.0000 12,000.00	-9.09 % -1,200.00	75.0000 9,000.00	-31.82 % -4,200.00				
36	TEMPORARY CONC. BARRIER 3490.0000	L.F.	20.0000 69,800.00	29.0000 101,210.00	45.00 % 31,410.00	12.0000 41,880.00	-40.00 % -27,920.00	12.0000 41,880.00	-40.00 % -27,920.00				
37	REMOVING AND RESETTNG EXISTING PERMANENT BARRIER 1560.0000	L.F.	10.0000 15,600.00	7.5000 11,700.00	-25.00 % -3,900.00	12.0000 18,720.00	20.00 % 3,120.00	5.0000 7,800.00	-50.00 % -7,800.00				
38	TEMPORARY IMPACT ATTENUATOR 8.0000	EACH	3,000.0000 24,000.00	2,000.0000 16,000.00	-33.33 % -8,000.00	3,600.0000 28,800.00	20.00 % 4,800.00	2,500.0000 20,000.00	-16.67 % -4,000.00				
39	PERMANENT IMPACT ATTENUATOR 2.0000	EACH	20,000.0000 40,000.00	15,000.0000 30,000.00	-25.00 % -10,000.00	20,000.0000 40,000.00	0.00 % 0.00	30,000.0000 60,000.00	50.00 % 20,000.00				
40	RESETTNG IMPACT ATTENUATOR 6.0000	EACH	1,500.0000 9,000.00	2,600.0000 15,600.00	73.33 % 6,600.00	1,200.0000 7,200.00	-20.00 % -1,800.00	1,900.0000 11,400.00	26.67 % 2,400.00				

PS&E JOB NO : 13A008 REVISION NO :
 CONTRACT NO : 008532 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL4198
 HWY : SR 005
 TITLE : I-5
 SR 18 I/C TO S 288TH ST
 SEISMIC RETROFIT
 13A008
 PROJECT : BH-0053(695)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 16 2013
 ALL BIDS REJECTED : Oct 24 2013

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
OLIVAS VALDEZ INC. 4001 MAIN ST #309 VANCOUVER, WA 98663-1899 LA CENTER WA 986290249 CONTRACTOR NUMBER : 100595	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
41	TRANSPORTABLE ATTENUATOR(S)									
	4.0000	EACH	4,000.0000	6,000.0000	50.00 %	13,000.0000	225.00 %	0.0100	-100.00 %	
			16,000.00	24,000.00	8,000.00	52,000.00	36,000.00	0.04	-15,999.96	
42	OPERATION OF TRANSPORTABLE ATTENUATOR(S)									
	738.0000	HR	50.0000	58.0000	16.00 %	70.0000	40.00 %	0.0100	-99.98 %	
			36,900.00	42,804.00	5,904.00	51,660.00	14,760.00	7.38	-36,892.62	
43	REPAIR TRANSPORTABLE ATTENUATOR(S)									
		EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
44	PAINT LINE									
	2180.0000	L.F.	0.8000	1.7000	112.50 %	2.0000	150.00 %	1.4500	81.25 %	
			1,744.00	3,706.00	1,962.00	4,360.00	2,616.00	3,161.00	1,417.00	
45	PLASTIC LINE									
	1280.0000	L.F.	1.5000	4.0000	166.67 %	4.0000	166.67 %	3.5000	133.33 %	
			1,920.00	5,120.00	3,200.00	5,120.00	3,200.00	4,480.00	2,560.00	
46	PROFILED PLASTIC LINE									
	1620.0000	L.F.	2.5000	3.5000	40.00 %	4.0000	60.00 %	3.0000	20.00 %	
			4,050.00	5,670.00	1,620.00	6,480.00	2,430.00	4,860.00	810.00	
47	RAISED PAVEMENT MARKER TYPE 2									
	0.7400	HUND	850.0000	1,500.0000	76.47 %	1,750.0000	105.88 %	1,500.0000	76.47 %	
			629.00	1,110.00	481.00	1,295.00	666.00	1,110.00	481.00	
48	TEMPORARY PAVEMENT MARKING									
	3800.0000	L.F.	1.5000	2.5000	66.67 %	3.0000	100.00 %	2.3000	53.33 %	
			5,700.00	9,500.00	3,800.00	11,400.00	5,700.00	8,740.00	3,040.00	
49	TEMPORARY ILLUMINATION SYSTEM									
		L.S.			70.00 %		70.00 %		47.47 %	
			10,000.00	17,000.00	7,000.00	17,000.00	7,000.00	14,747.00	4,747.00	
50	ILLUMINATION SYSTEM									
		L.S.			80.65 %		93.55 %		67.06 %	
			15,500.00	28,000.00	12,500.00	30,000.00	14,500.00	25,895.00	10,395.00	
51	SEQUENTIAL ARROW SIGN									
	4618.0000	HR	5.0000	5.0000	0.00 %	6.0000	20.00 %	0.0100	-99.80 %	
			23,090.00	23,090.00	0.00	27,708.00	4,618.00	46.18	-23,043.82	

PS&E JOB NO : 13A008 REVISION NO :
 CONTRACT NO : 008532 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL4198
 HWY : SR 005
 TITLE : I-5
 SR 18 I/C TO S 288TH ST
 SEISMIC RETROFIT
 13A008
 PROJECT : BH-0053(695)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 16 2013
 ALL BIDS REJECTED : Oct 24 2013

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
OLIVAS VALDEZ INC. 4001 MAIN ST #309 VANCOUVER, WA 98663-1899 LA CENTER WA 986290249 CONTRACTOR NUMBER : 100595	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
TRAFFIC									
52	PORTABLE CHANGEABLE MESSAGE SIGN 120.0000	HR	5.0000 600.00	19.0000 2,280.00	280.00 % 1,680.00	6.0000 720.00	20.00 % 120.00	15.0000 1,800.00	200.00 % 1,200.00
53	OTHER TEMPORARY TRAFFIC CONTROL L.S.				-8.33 %		150.00 %		-25.00 %
			60,000.00	55,000.00	-5,000.00	150,000.00	90,000.00	45,000.00	-15,000.00
54	FLAGGERS AND SPOTTERS 2448.0000	HR	50.0000 122,400.00	50.0000 122,400.00	0.00 % 0.00	53.0000 129,744.00	6.00 % 7,344.00	60.0000 146,880.00	20.00 % 24,480.00
55	OTHER TRAFFIC CONTROL LABOR 7762.0000	HR	55.0000 426,910.00	52.0000 403,624.00	-5.45 % -23,286.00	62.0000 481,244.00	12.73 % 54,334.00	0.0100 77.62	-99.98 % -426,832.38
56	TRAFFIC CONTROL SUPERVISOR L.S.				-48.32 %		24.03 %		-58.66 %
			96,750.00	50,000.00	-46,750.00	120,000.00	23,250.00	40,000.00	-56,750.00
57	CONSTRUCTION SIGNS CLASS A 808.0000	S.F.	30.0000 24,240.00	14.0000 11,312.00	-53.33 % -12,928.00	25.0000 20,200.00	-16.67 % -4,040.00	18.0000 14,544.00	-40.00 % -9,696.00
58	PEDESTRIAN TRAFFIC CONTROL L.S.				200.00 %		25.00 %		-87.50 %
			4,000.00	12,000.00	8,000.00	5,000.00	1,000.00	500.00	-3,500.00
OTHER ITEMS									
59	TYPE B PROGRESS SCHEDULE L.S.				0.00 %		0.00 %		0.00 %
			5,000.00	5,000.00	0.00	5,000.00	0.00	5,000.00	0.00
60	CEMENT CONC. SIDEWALK 4.5000	S.Y.	75.0000 337.50	150.0000 675.00	100.00 % 337.50	88.0000 396.00	17.33 % 58.50	65.0000 292.50	-13.33 % -45.00
61	CEMENT CONC. CURB RAMP TYPE PARALLEL A MOD. 1.0000	EACH	1,200.0000 1,200.00	10,000.0000 10,000.00	733.33 % 8,800.00	1,755.0000 1,755.00	46.25 % 555.00	1,300.0000 1,300.00	8.33 % 100.00

PS&E JOB NO : 13A008 REVISION NO :
 CONTRACT NO : 008532 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL4198
 HWY : SR 005
 TITLE : I-5
 SR 18 I/C TO S 288TH ST
 SEISMIC RETROFIT
 13A008
 PROJECT : BH-0053(695)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 16 2013
 ALL BIDS REJECTED : Oct 24 2013

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
OLIVAS VALDEZ INC. 4001 MAIN ST #309 VANCOUVER, WA 98663-1899 LA CENTER WA 986290249 CONTRACTOR NUMBER : 100595	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
62	FORCE ACCOUNT MINOR DRAINAGE	EST.			0.00 %			0.00 %			0.00 %		
			40,000.00	40,000.00		40,000.00	40,000.00		40,000.00	40,000.00		40,000.00	40,000.00
63	FORCE ACCOUNT FOR POTHOLING	EST.			0.00 %			0.00 %			0.00 %		
			3,000.00	3,000.00		3,000.00	3,000.00		3,000.00	3,000.00		3,000.00	3,000.00
64	TRAINING	HR			400.00 %			-50.00 %			-90.00 %		
	1000.0000		10,000.00	50,000.00	40,000.00	5,000.00	5,000.00	-5,000.00	1,000.00	1,000.00	-9,000.00	1,000.00	-9,000.00
65	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %			0.00 %		
			15,000.00	15,000.00		15,000.00	15,000.00		15,000.00	15,000.00		15,000.00	15,000.00
66	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %			0.00 %		
			5.00	5.00		5.00	5.00		5.00	5.00		5.00	5.00
67	MINOR CHANGE	CALC			0.00 %			0.00 %			0.00 %		
			-1.00	-1.00		-1.00	-1.00		-1.00	-1.00		-1.00	-1.00
68	FUEL COST ADJUSTMENT	CALC			0.00 %			0.00 %			0.00 %		
			388.00	388.00		388.00	388.00		388.00	388.00		388.00	388.00
69	SPCC PLAN	L.S.			-70.00 %			-81.25 %			-93.75 %		
			8,000.00	2,400.00	-5,600.00	1,500.00	1,500.00	-6,500.00	500.00	500.00	-7,500.00	500.00	-7,500.00
70	NO TRESPASSING SIGN	EACH			-20.00 %			-40.00 %			-98.00 %		
	16.0000		4,000.00	3,200.00	-800.00	2,400.00	2,400.00	-1,600.00	80.00	80.00	-3,920.00	80.00	-3,920.00
71	HEALTH AND SAFETY PLAN	L.S.			-70.00 %			-25.00 %			-50.00 %		
			10,000.00	3,000.00	-7,000.00	7,500.00	7,500.00	-2,500.00	5,000.00	5,000.00	-5,000.00	5,000.00	-5,000.00
72	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS	EST.			0.00 %			0.00 %			0.00 %		
			45,000.00	45,000.00		45,000.00	45,000.00		45,000.00	45,000.00		45,000.00	45,000.00

PS&E JOB NO : 13A008 REVISION NO :
 CONTRACT NO : 008532 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL4198
 HWY : SR 005
 TITLE : I-5
 SR 18 I/C TO S 288TH ST
 SEISMIC RETROFIT
 13A008
 PROJECT : BH-0053(695)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 16 2013
 ALL BIDS REJECTED : Oct 24 2013

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	FLATIRON CONSTRUCTORS, INC. 18702 NORTH CREEK PKWY STE 20 BOTHELL WA 980118019 CONTRACTOR NUMBER : 100099

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			12.87 %			16.03 %		5.49 %
			474,000.00	535,000.00	61,000.00	550,000.00	76,000.00	500,000.00	26,000.00	
2	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			-48.29 %			-40.02 %		24.10 %
			9,670.00	5,000.00	-4,670.00	5,800.00	-3,870.00	12,000.00	2,330.00	
3	REMOVING GUARDRAIL	L.F.			50.00 %			50.00 %		62.50 %
	1114.0000		4,0000	6,0000	2,228.00	6,684.00	2,228.00	6,5000	2,785.00	
4	REMOVING GUARDRAIL ANCHOR	EACH			-37.50 %			-47.50 %		-42.00 %
	12.0000		400.0000	250.0000	-1,800.00	210.0000	-2,280.00	232.0000	-2,016.00	
5	REMOVING TEMPORARY PAVEMENT MARKING	L.F.			650.00 %			650.00 %		725.00 %
	3800.0000		0.2000	1.5000	4,940.00	5,700.00	4,940.00	6,270.00	5,510.00	
6	REMOVING PAINT LINE	L.F.			500.00 %			500.00 %		580.00 %
	900.0000		0.5000	3.0000	2,250.00	2,700.00	2,250.00	3,4000	2,610.00	
STRUCTURE										
7	STRUCTURE EXCAVATION CLASS A INCL. HAUL	C.Y.			152.00 %			220.00 %		360.00 %
	169.0000		25.0000	63.0000	6,422.00	13,520.00	9,295.00	115.0000	15,210.00	
8	SHORING OR EXTRA EXCAVATION CL. A	L.S.			-83.87 %			-31.61 %		-44.52 %
			465,000.00	75,000.00	-390,000.00	318,000.00	-147,000.00	258,000.00	-207,000.00	
9	SEISMIC RETROFIT - BRIDGE NO. 5/503E	L.S.			75.00 %			62.50 %		5.00 %
			200,000.00	350,000.00	150,000.00	325,000.00	125,000.00	210,000.00	10,000.00	
10	SEISMIC RETROFIT - BRIDGE NO. 5/503W	L.S.			150.00 %			116.67 %		40.00 %
			150,000.00	375,000.00	225,000.00	325,000.00	175,000.00	210,000.00	60,000.00	

PS&E JOB NO : 13A008 REVISION NO :
 CONTRACT NO : 008532 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL4198
 HWY : SR 005
 TITLE : I-5
 SR 18 I/C TO S 288TH ST
 SEISMIC RETROFIT
 13A008
 PROJECT : BH-0053(695)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 16 2013
 ALL BIDS REJECTED : Oct 24 2013

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	FLATIRON CONSTRUCTORS, INC. 18702 NORTH CREEK PKWY STE 20 BOTHELL WA 980118019 CONTRACTOR NUMBER : 100099

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE													
11	SEISMIC RETROFIT - BRIDGE NO. 5/504W L.S.				650.00 %			266.67 %					616.67 %
			30,000.00	225,000.00	195,000.00	110,000.00	80,000.00	215,000.00	185,000.00				
12	SEISMIC RETROFIT - BRIDGE NO. 5/507E L.S.				150.00 %			75.00 %					115.00 %
			100,000.00	250,000.00	150,000.00	175,000.00	75,000.00	215,000.00	115,000.00				
13	SEISMIC RETROFIT - BRIDGE NO. 5/507W L.S.				175.00 %			75.00 %					138.00 %
			100,000.00	275,000.00	175,000.00	175,000.00	75,000.00	238,000.00	138,000.00				
14	COLUMN JACKETING - BRIDGE NO. 5/503E L.S.				-14.29 %			2.86 %					11.43 %
			350,000.00	300,000.00	-50,000.00	360,000.00	10,000.00	390,000.00	40,000.00				
15	COLUMN JACKETING - BRIDGE NO. 5/503W L.S.				-25.00 %			-2.75 %					2.50 %
			400,000.00	300,000.00	-100,000.00	389,000.00	-11,000.00	410,000.00	10,000.00				
16	COLUMN JACKETING - BRIDGE NO. 5/504E L.S.				-16.67 %			20.00 %					12.00 %
			150,000.00	125,000.00	-25,000.00	180,000.00	30,000.00	168,000.00	18,000.00				
17	COLUMN JACKETING - BRIDGE NO. 5/504W L.S.				-44.44 %			-19.44 %					-23.89 %
			180,000.00	100,000.00	-80,000.00	145,000.00	-35,000.00	137,000.00	-43,000.00				
18	COLUMN JACKETING - BRIDGE NO. 5/506E L.S.				-20.45 %			15.91 %					25.91 %
			220,000.00	175,000.00	-45,000.00	255,000.00	35,000.00	277,000.00	57,000.00				
19	COLUMN JACKETING - BRIDGE NO. 5/506W L.S.				-16.67 %			21.43 %					26.19 %
			210,000.00	175,000.00	-35,000.00	255,000.00	45,000.00	265,000.00	55,000.00				
20	COLUMN JACKETING - BRIDGE NO. 5/507E L.S.				-7.41 %			0.00 %					-12.96 %
			270,000.00	250,000.00	-20,000.00	270,000.00	0.00	235,000.00	-35,000.00				
21	COLUMN JACKETING - BRIDGE NO. 5/507W L.S.				-16.67 %			4.17 %					-14.58 %
			240,000.00	200,000.00	-40,000.00	250,000.00	10,000.00	205,000.00	-35,000.00				

PS&E JOB NO : 13A008 REVISION NO :
 CONTRACT NO : 008532 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL4198
 HWY : SR 005
 TITLE : I-5
 SR 18 I/C TO S 288TH ST
 SEISMIC RETROFIT
 13A008
 PROJECT : BH-0053(695)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 16 2013
 ALL BIDS REJECTED : Oct 24 2013

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION, MAX J. KUNEY COMPANY FLATIRON CONSTRUCTORS, INC.
 707 SOUTH GRADY WAY SUITE 500 120 N RALPH ST 18702 NORTH CREEK PKWY STE 20;
 99202-4795
 RENTON WA 980573224 SPOKANE WA 992020008 BOTHELL WA 980118019
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100099

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STRUCTURE										
22	FORCE ACCOUNT MINOR BRIDGE REPAIR									
	EST.		100,000.00	0.00 %	100,000.00	0.00 %	100,000.00	0.00 %	100,000.00	0.00 %
SURFACING										
23	PERMEABLE BALLAST									
	313.0000 TON		25.0000	0.00 %	25.0000	40.00 %	35.0000	108.00 %	52.0000	108.00 %
			7,825.00	0.00	7,825.00	3,130.00	10,955.00	8,451.00	16,276.00	8,451.00
EROSION CONTROL AND ROADSIDE PLANTING										
24	ESC LEAD									
	86.0000 DAY		75.0000	33.33 %	100.0000	100.00 %	150.0000	100.00 %	150.0000	100.00 %
			6,450.00	2,150.00	8,600.00	6,450.00	12,900.00	12,900.00	12,900.00	6,450.00
25	INLET PROTECTION									
	13.0000 EACH		90.0000	66.67 %	150.0000	-11.11 %	80.0000	11.11 %	100.0000	11.11 %
			1,170.00	780.00	1,950.00	-130.00	1,040.00	1,300.00	1,300.00	130.00
26	EROSION/WATER POLLUTION CONTROL									
	EST.		300,000.00	0.00 %	300,000.00	0.00 %	300,000.00	0.00 %	300,000.00	0.00 %
27	HIGH VISIBILITY FENCE									
	1000.0000 L.F.		2.5000	40.00 %	3.5000	-20.00 %	2.0000	0.00 %	2.5000	0.00 %
			2,500.00	1,000.00	3,500.00	-500.00	2,000.00	2,500.00	2,500.00	0.00
TRAFFIC										
28	CEMENT CONC. TRAFFIC CURB AND GUTTER									
	6.0000 L.F.		50.0000	40.00 %	70.0000	300.00 %	200.0000	2.00 %	51.0000	2.00 %
			300.00	120.00	420.00	900.00	1,200.00	306.00	306.00	6.00
29	CEMENT CONC. PEDESTRIAN CURB									
	50.0000 L.F.		55.0000	-25.45 %	41.0000	-36.36 %	35.0000	-21.82 %	43.0000	-21.82 %
			2,750.00	-700.00	2,050.00	-1,000.00	1,750.00	2,150.00	2,150.00	-600.00

PS&E JOB NO : 13A008 REVISION NO :
 CONTRACT NO : 008532 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL4198
 HWY : SR 005
 TITLE : I-5
 SR 18 I/C TO S 288TH ST
 SEISMIC RETROFIT
 13A008
 PROJECT : BH-0053(695)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 16 2013
 ALL BIDS REJECTED : Oct 24 2013

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	FLATIRON CONSTRUCTORS, INC. 18702 NORTH CREEK PKWY STE 20 BOTHELL WA 980118019 CONTRACTOR NUMBER : 100099

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC										
30	BEAM GUARDRAIL TYPE 11 438.0000	L.F.	75.0000 32,850.00	90.0000 39,420.00	20.00 % 6,570.00	90.0000 39,420.00	20.00 % 6,570.00	100.0000 43,800.00	33.33 % 10,950.00	
31	BEAM GUARDRAIL TYPE 31 337.5000	L.F.	40.0000 13,500.00	35.0000 11,812.50	-12.50 % -1,687.50	35.0000 11,812.50	-12.50 % -1,687.50	39.0000 13,162.50	-2.50 % -337.50	
32	BEAM GUARDRAIL TRANSITION SECTION TYPE 21 6.0000	EACH	1,000.0000 6,000.00	3,100.0000 18,600.00	210.00 % 12,600.00	3,050.0000 18,300.00	205.00 % 12,300.00	3,425.0000 20,550.00	242.50 % 14,550.00	
33	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 6.0000	EACH	2,100.0000 12,600.00	2,000.0000 12,000.00	-4.76 % -600.00	2,000.0000 12,000.00	-4.76 % -600.00	2,160.0000 12,960.00	2.86 % 360.00	
34	BEAM GUARDRAIL ANCHOR TYPE 10 2.0000	EACH	1,000.0000 2,000.00	1,000.0000 2,000.00	0.00 % 0.00	1,000.0000 2,000.00	0.00 % 0.00	1,100.0000 2,200.00	10.00 % 200.00	
35	SINGLE SLOPE CONCRETE BARRIER 120.0000	L.F.	110.0000 13,200.00	94.0000 11,280.00	-14.55 % -1,920.00	86.0000 10,320.00	-21.82 % -2,880.00	100.0000 12,000.00	-9.09 % -1,200.00	
36	TEMPORARY CONC. BARRIER 3490.0000	L.F.	20.0000 69,800.00	10.0000 34,900.00	-50.00 % -34,900.00	10.0000 34,900.00	-50.00 % -34,900.00	10.0000 34,900.00	-50.00 % -34,900.00	
37	REMOVING AND RESETTNG EXISTING PERMANENT BARRIER 1560.0000	L.F.	10.0000 15,600.00	11.0000 17,160.00	10.00 % 1,560.00	10.0000 15,600.00	0.00 % 0.00	14.0000 21,840.00	40.00 % 6,240.00	
38	TEMPORARY IMPACT ATTENUATOR 8.0000	EACH	3,000.0000 24,000.00	3,500.0000 28,000.00	16.67 % 4,000.00	3,200.0000 25,600.00	6.67 % 1,600.00	3,500.0000 28,000.00	16.67 % 4,000.00	
39	PERMANENT IMPACT ATTENUATOR 2.0000	EACH	20,000.0000 40,000.00	21,000.0000 42,000.00	5.00 % 2,000.00	18,000.0000 36,000.00	-10.00 % -4,000.00	19,700.0000 39,400.00	-1.50 % -600.00	
40	RESETTNG IMPACT ATTENUATOR 6.0000	EACH	1,500.0000 9,000.00	1,200.0000 7,200.00	-20.00 % -1,800.00	1,100.0000 6,600.00	-26.67 % -2,400.00	1,100.0000 6,600.00	-26.67 % -2,400.00	

PS&E JOB NO : 13A008 REVISION NO :
 CONTRACT NO : 008532 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL4198
 HWY : SR 005
 TITLE : I-5
 SR 18 I/C TO S 288TH ST
 SEISMIC RETROFIT
 13A008
 PROJECT : BH-0053(695)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 16 2013
 ALL BIDS REJECTED : Oct 24 2013

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION, MAX J. KUNEY COMPANY FLATIRON CONSTRUCTORS, INC.
 707 SOUTH GRADY WAY SUITE 500 120 N RALPH ST 18702 NORTH CREEK PKWY STE 20
 99202-4795
 RENTON WA 980573224 SPOKANE WA 992020008 BOTHELL WA 980118019
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100099

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
41	TRANSPORTABLE ATTENUATOR(S)									
	4.0000	EACH	4,000.0000	17,500.0000	337.50 %	4,500.0000	12.50 %	5,500.0000	37.50 %	
			16,000.00	70,000.00	54,000.00	18,000.00	2,000.00	22,000.00	6,000.00	
42	OPERATION OF TRANSPORTABLE ATTENUATOR(S)									
	738.0000	HR	50.0000	45.0000	-10.00 %	56.0000	12.00 %	93.0000	86.00 %	
			36,900.00	33,210.00	-3,690.00	41,328.00	4,428.00	68,634.00	31,734.00	
43	REPAIR TRANSPORTABLE ATTENUATOR(S)									
		EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
44	PAINT LINE									
	2180.0000	L.F.	0.8000	1.5000	87.50 %	1.5000	87.50 %	2.2500	181.25 %	
			1,744.00	3,270.00	1,526.00	3,270.00	1,526.00	4,905.00	3,161.00	
45	PLASTIC LINE									
	1280.0000	L.F.	1.5000	3.5000	133.33 %	4.0000	166.67 %	4.5000	200.00 %	
			1,920.00	4,480.00	2,560.00	5,120.00	3,200.00	5,760.00	3,840.00	
46	PROFILED PLASTIC LINE									
	1620.0000	L.F.	2.5000	3.0000	20.00 %	3.2500	30.00 %	4.5000	80.00 %	
			4,050.00	4,860.00	810.00	5,265.00	1,215.00	7,290.00	3,240.00	
47	RAISED PAVEMENT MARKER TYPE 2									
	0.7400	HUND	850.0000	1,500.0000	76.47 %	1,600.0000	88.24 %	2,200.0000	158.82 %	
			629.00	1,110.00	481.00	1,184.00	555.00	1,628.00	999.00	
48	TEMPORARY PAVEMENT MARKING									
	3800.0000	L.F.	1.5000	2.3000	53.33 %	2.5000	66.67 %	2.2500	50.00 %	
			5,700.00	8,740.00	3,040.00	9,500.00	3,800.00	8,550.00	2,850.00	
49	TEMPORARY ILLUMINATION SYSTEM									
		L.S.			50.00 %		50.00 %		70.00 %	
			10,000.00	15,000.00	5,000.00	15,000.00	5,000.00	17,000.00	7,000.00	
50	ILLUMINATION SYSTEM									
		L.S.			67.74 %		93.55 %		90.32 %	
			15,500.00	26,000.00	10,500.00	30,000.00	14,500.00	29,500.00	14,000.00	
51	SEQUENTIAL ARROW SIGN									
	4618.0000	HR	5.0000	2.5000	-50.00 %	3.0000	-40.00 %	9.0000	80.00 %	
			23,090.00	11,545.00	-11,545.00	13,854.00	-9,236.00	41,562.00	18,472.00	

PS&E JOB NO : 13A008 REVISION NO :
 CONTRACT NO : 008532 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL4198
 HWY : SR 005
 TITLE : I-5
 SR 18 I/C TO S 288TH ST
 SEISMIC RETROFIT
 13A008
 PROJECT : BH-0053(695)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 16 2013
 ALL BIDS REJECTED : Oct 24 2013

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	FLATIRON CONSTRUCTORS, INC. 18702 NORTH CREEK PKWY STE 20 BOTHELL WA 980118019 CONTRACTOR NUMBER : 100099

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
TRAFFIC									
52	PORTABLE CHANGEABLE MESSAGE SIGN								
	120.0000	HR	5.0000	28.0000	460.00 %	12.0000	140.00 %	15.0000	200.00 %
			600.00	3,360.00	2,760.00	1,440.00	840.00	1,800.00	1,200.00
53	OTHER TEMPORARY TRAFFIC CONTROL								
	L.S.				66.67 %		8.33 %		92.50 %
			60,000.00	100,000.00	40,000.00	65,000.00	5,000.00	115,500.00	55,500.00
54	FLAGGERS AND SPOTTERS								
	2448.0000	HR	50.0000	47.8000	-4.40 %	54.0000	8.00 %	30.0000	-40.00 %
			122,400.00	117,014.40	-5,385.60	132,192.00	9,792.00	73,440.00	-48,960.00
55	OTHER TRAFFIC CONTROL LABOR								
	7762.0000	HR	55.0000	47.8000	-13.09 %	25.0000	-54.55 %	35.0000	-36.36 %
			426,910.00	371,023.60	-55,886.40	194,050.00	-232,860.00	271,670.00	-155,240.00
56	TRAFFIC CONTROL SUPERVISOR								
	L.S.				-89.66 %		-48.32 %		-44.19 %
			96,750.00	10,000.00	-86,750.00	50,000.00	-46,750.00	54,000.00	-42,750.00
57	CONSTRUCTION SIGNS CLASS A								
	808.0000	S.F.	30.0000	30.0000	0.00 %	20.0000	-33.33 %	20.0000	-33.33 %
			24,240.00	24,240.00	0.00	16,160.00	-8,080.00	16,160.00	-8,080.00
58	PEDESTRIAN TRAFFIC CONTROL								
	L.S.				525.00 %		275.00 %		-75.00 %
			4,000.00	25,000.00	21,000.00	15,000.00	11,000.00	1,000.00	-3,000.00
OTHER ITEMS									
59	TYPE B PROGRESS SCHEDULE								
	L.S.				0.00 %		0.00 %		0.00 %
			5,000.00	5,000.00	0.00	5,000.00	0.00	5,000.00	0.00
60	CEMENT CONC. SIDEWALK								
	4.5000	S.Y.	75.0000	165.0000	120.00 %	100.0000	33.33 %	1,500.0000	1,900.00 %
			337.50	742.50	405.00	450.00	112.50	6,750.00	6,412.50
61	CEMENT CONC. CURB RAMP TYPE PARALLEL A MOD.								
	1.0000	EACH	1,200.0000	4,800.0000	300.00 %	2,500.0000	108.33 %	6,700.0000	458.33 %
			1,200.00	4,800.00	3,600.00	2,500.00	1,300.00	6,700.00	5,500.00

PS&E JOB NO : 13A008 REVISION NO :
 CONTRACT NO : 008532 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL4198
 HWY : SR 005
 TITLE : I-5
 SR 18 I/C TO S 288TH ST
 SEISMIC RETROFIT
 13A008
 PROJECT : BH-0053(695)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 16 2013
 ALL BIDS REJECTED : Oct 24 2013

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	FLATIRON CONSTRUCTORS, INC. 18702 NORTH CREEK PKWY STE 20 BOTHELL WA 980118019 CONTRACTOR NUMBER : 100099

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
62	FORCE ACCOUNT MINOR DRAINAGE								
	EST.				0.00 %		0.00 %		0.00 %
			40,000.00	40,000.00		40,000.00	40,000.00		
63	FORCE ACCOUNT FOR POTHOLING								
	EST.				0.00 %		0.00 %		0.00 %
			3,000.00	3,000.00		3,000.00	3,000.00		
64	TRAINING								
	1000.0000	HR	10.0000	1.0000	-90.00 %	10.0000	1.0000	-90.00 %	
			10,000.00	1,000.00	-9,000.00	10,000.00	1,000.00	-9,000.00	
65	ROADSIDE CLEANUP								
	EST.				0.00 %		0.00 %		0.00 %
			15,000.00	15,000.00		15,000.00	15,000.00		
66	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
	EST.				0.00 %		0.00 %		0.00 %
			5.00	5.00		5.00	5.00		
67	MINOR CHANGE								
		CALC			0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00	-1.00		
68	FUEL COST ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			388.00	388.00		388.00	388.00		
69	SPCC PLAN								
		L.S.			-37.50 %		-37.50 %		25.00 %
			8,000.00	5,000.00	-3,000.00	5,000.00	10,000.00	2,000.00	
70	NO TRESPASSING SIGN								
	16.0000	EACH	250.0000	150.0000	-40.00 %	35.0000	195.0000	-22.00 %	
			4,000.00	2,400.00	-1,600.00	560.00	3,120.00	-880.00	
71	HEALTH AND SAFETY PLAN								
		L.S.			-50.00 %		35.00 %		-60.00 %
			10,000.00	5,000.00	-5,000.00	13,500.00	4,000.00	-6,000.00	
72	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS								
		EST.			0.00 %		0.00 %		0.00 %
			45,000.00	45,000.00		45,000.00	45,000.00		

PS&E JOB NO : 13A008 REVISION NO :
 CONTRACT NO : 008532 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL4198
 HWY : SR 005
 TITLE : I-5
 SR 18 I/C TO S 288TH ST
 SEISMIC RETROFIT
 13A008
 PROJECT : BH-0053(695)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 16 2013
 ALL BIDS REJECTED : Oct 24 2013

----- 10TH BIDDER -----
 GRANITE CONSTRUCTION COMPANY
 1525 E. MARINE VIEW DRIVE
 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			19.43 %		-100.00 %		
			474,000.00	566,103.80	92,103.80	0.00			
2	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			-53.46 %		-100.00 %		
			9,670.00	4,500.00	-5,170.00	0.00			
3	REMOVING GUARDRAIL	L.F.			12.50 %		-100.00 %		
	1114.0000		4.0000	4.5000	12.50 %		-100.00 %		
			4,456.00	5,013.00	557.00	0.00			
4	REMOVING GUARDRAIL ANCHOR	EACH			-25.00 %		-100.00 %		
	12.0000		400.0000	300.0000	-25.00 %		-100.00 %		
			4,800.00	3,600.00	-1,200.00	0.00			
5	REMOVING TEMPORARY PAVEMENT MARKING	L.F.			650.00 %		-100.00 %		
	3800.0000		0.2000	1.5000	650.00 %		-100.00 %		
			760.00	5,700.00	4,940.00	0.00			
6	REMOVING PAINT LINE	L.F.			600.00 %		-100.00 %		
	900.0000		0.5000	3.5000	600.00 %		-100.00 %		
			450.00	3,150.00	2,700.00	0.00			
STRUCTURE									
7	STRUCTURE EXCAVATION CLASS A INCL. HAUL	C.Y.			60.00 %		-100.00 %		
	169.0000		25.0000	40.0000	60.00 %		-100.00 %		
			4,225.00	6,760.00	2,535.00	0.00			
8	SHORING OR EXTRA EXCAVATION CL. A	L.S.			24.73 %		-100.00 %		
			465,000.00	580,000.00	115,000.00	0.00			
9	SEISMIC RETROFIT - BRIDGE NO. 5/503E	L.S.			100.00 %		-100.00 %		
			200,000.00	400,000.00	200,000.00	0.00			
10	SEISMIC RETROFIT - BRIDGE NO. 5/503W	L.S.			166.67 %		-100.00 %		
			150,000.00	400,000.00	250,000.00	0.00			

PS&E JOB NO : 13A008 REVISION NO :
 CONTRACT NO : 008532 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL4198
 HWY : SR 005
 TITLE : I-5
 SR 18 I/C TO S 288TH ST
 SEISMIC RETROFIT
 13A008
 PROJECT : BH-0053(695)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 16 2013
 ALL BIDS REJECTED : Oct 24 2013

----- 10TH BIDDER -----
 GRANITE CONSTRUCTION COMPANY
 1525 E. MARINE VIEW DRIVE
 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
STRUCTURE									
11	SEISMIC RETROFIT - BRIDGE NO. 5/504W	L.S.			366.67 %		-100.00 %		
			30,000.00	140,000.00	110,000.00	0.00			
12	SEISMIC RETROFIT - BRIDGE NO. 5/507E	L.S.			100.00 %		-100.00 %		
			100,000.00	200,000.00	100,000.00	0.00			
13	SEISMIC RETROFIT - BRIDGE NO. 5/507W	L.S.			150.00 %		-100.00 %		
			100,000.00	250,000.00	150,000.00	0.00			
14	COLUMN JACKETING - BRIDGE NO. 5/503E	L.S.			-25.71 %		-100.00 %		
			350,000.00	260,000.00	-90,000.00	0.00			
15	COLUMN JACKETING - BRIDGE NO. 5/503W	L.S.			-25.00 %		-100.00 %		
			400,000.00	300,000.00	-100,000.00	0.00			
16	COLUMN JACKETING - BRIDGE NO. 5/504E	L.S.			0.00 %		-100.00 %		
			150,000.00	150,000.00	0.00	0.00			
17	COLUMN JACKETING - BRIDGE NO. 5/504W	L.S.			-33.33 %		-100.00 %		
			180,000.00	120,000.00	-60,000.00	0.00			
18	COLUMN JACKETING - BRIDGE NO. 5/506E	L.S.			-9.09 %		-100.00 %		
			220,000.00	200,000.00	-20,000.00	0.00			
19	COLUMN JACKETING - BRIDGE NO. 5/506W	L.S.			-21.43 %		-100.00 %		
			210,000.00	165,000.00	-45,000.00	0.00			
20	COLUMN JACKETING - BRIDGE NO. 5/507E	L.S.			-22.22 %		-100.00 %		
			270,000.00	210,000.00	-60,000.00	0.00			
21	COLUMN JACKETING - BRIDGE NO. 5/507W	L.S.			-25.00 %		-100.00 %		
			240,000.00	180,000.00	-60,000.00	0.00			

PS&E JOB NO : 13A008 REVISION NO :
 CONTRACT NO : 008532 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL4198
 HWY : SR 005
 TITLE : I-5
 SR 18 I/C TO S 288TH ST
 SEISMIC RETROFIT
 13A008
 PROJECT : BH-0053(695)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 16 2013
 ALL BIDS REJECTED : Oct 24 2013

----- 10TH BIDDER -----
 GRANITE CONSTRUCTION COMPANY
 1525 E. MARINE VIEW DRIVE
 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
STRUCTURE									
22	FORCE ACCOUNT MINOR BRIDGE REPAIR								
		EST.			0.00 %		0.00 %		
			100,000.00	100,000.00		0.00			
SURFACING									
23	PERMEABLE BALLAST								
	313.0000	TON	25.0000	28.0000	12.00 %		-100.00 %		
			7,825.00	8,764.00	939.00	0.00			
EROSION CONTROL AND ROADSIDE PLANTING									
24	ESC LEAD								
	86.0000	DAY	75.0000	10.0000	-86.67 %		-100.00 %		
			6,450.00	860.00	-5,590.00	0.00			
25	INLET PROTECTION								
	13.0000	EACH	90.0000	85.0000	-5.56 %		-100.00 %		
			1,170.00	1,105.00	-65.00	0.00			
26	EROSION/WATER POLLUTION CONTROL								
		EST.			0.00 %		0.00 %		
			300,000.00	300,000.00		0.00			
27	HIGH VISIBILITY FENCE								
	1000.0000	L.F.	2.5000	4.8000	92.00 %		-100.00 %		
			2,500.00	4,800.00	2,300.00	0.00			
TRAFFIC									
28	CEMENT CONC. TRAFFIC CURB AND GUTTER								
	6.0000	L.F.	50.0000	500.0000	900.00 %		-100.00 %		
			300.00	3,000.00	2,700.00	0.00			
29	CEMENT CONC. PEDESTRIAN CURB								
	50.0000	L.F.	55.0000	110.0000	100.00 %		-100.00 %		
			2,750.00	5,500.00	2,750.00	0.00			

PS&E JOB NO : 13A008 REVISION NO :
 CONTRACT NO : 008532 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL4198
 HWY : SR 005
 TITLE : I-5
 SR 18 I/C TO S 288TH ST
 SEISMIC RETROFIT
 13A008
 PROJECT : BH-0053(695)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 16 2013
 ALL BIDS REJECTED : Oct 24 2013

----- 10TH BIDDER -----
 GRANITE CONSTRUCTION COMPANY
 1525 E. MARINE VIEW DRIVE
 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
30	BEAM GUARDRAIL TYPE 11 438.0000	L.F.	75.0000 32,850.00	90.0000 39,420.00	20.00 % 6,570.00	0.00	-100.00 %		
31	BEAM GUARDRAIL TYPE 31 337.5000	L.F.	40.0000 13,500.00	30.0000 10,125.00	-25.00 % -3,375.00	0.00	-100.00 %		
32	BEAM GUARDRAIL TRANSITION SECTION TYPE 21 6.0000	EACH	1,000.0000 6,000.00	4,250.0000 19,500.00	325.00 % 19,500.00	0.00	-100.00 %		
33	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 6.0000	EACH	2,100.0000 12,600.00	3,000.0000 18,000.00	42.86 % 5,400.00	0.00	-100.00 %		
34	BEAM GUARDRAIL ANCHOR TYPE 10 2.0000	EACH	1,000.0000 2,000.00	1,200.0000 2,400.00	20.00 % 400.00	0.00	-100.00 %		
35	SINGLE SLOPE CONCRETE BARRIER 120.0000	L.F.	110.0000 13,200.00	100.0000 12,000.00	-9.09 % -1,200.00	0.00	-100.00 %		
36	TEMPORARY CONC. BARRIER 3490.0000	L.F.	20.0000 69,800.00	12.0000 41,880.00	-40.00 % -27,920.00	0.00	-100.00 %		
37	REMOVING AND RESETTNG EXISTING PERMANENT BARRIER 1560.0000	L.F.	10.0000 15,600.00	12.0000 18,720.00	20.00 % 3,120.00	0.00	-100.00 %		
38	TEMPORARY IMPACT ATTENUATOR 8.0000	EACH	3,000.0000 24,000.00	3,700.0000 29,600.00	23.33 % 5,600.00	0.00	-100.00 %		
39	PERMANENT IMPACT ATTENUATOR 2.0000	EACH	20,000.0000 40,000.00	21,000.0000 42,000.00	5.00 % 2,000.00	0.00	-100.00 %		
40	RESETTNG IMPACT ATTENUATOR 6.0000	EACH	1,500.0000 9,000.00	1,250.0000 7,500.00	-16.67 % -1,500.00	0.00	-100.00 %		

PS&E JOB NO : 13A008 REVISION NO :
 CONTRACT NO : 008532 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL4198
 HWY : SR 005
 TITLE : I-5
 SR 18 I/C TO S 288TH ST
 SEISMIC RETROFIT
 13A008
 PROJECT : BH-0053(695)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 16 2013
 ALL BIDS REJECTED : Oct 24 2013

----- 10TH BIDDER -----
 GRANITE CONSTRUCTION COMPANY
 1525 E. MARINE VIEW DRIVE
 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
41	TRANSPORTABLE ATTENUATOR(S)								
	4.0000	EACH	4,000.0000	6,000.0000	50.00 %				-100.00 %
			16,000.00	24,000.00	8,000.00	0.00			
42	OPERATION OF TRANSPORTABLE ATTENUATOR(S)								
	738.0000	HR	50.0000	60.0000	20.00 %				-100.00 %
			36,900.00	44,280.00	7,380.00	0.00			
43	REPAIR TRANSPORTABLE ATTENUATOR(S)								
		EST.			0.00 %				0.00 %
			5,000.00	5,000.00		0.00			
44	PAINT LINE								
	2180.0000	L.F.	0.8000	1.7500	118.75 %				-100.00 %
			1,744.00	3,815.00	2,071.00	0.00			
45	PLASTIC LINE								
	1280.0000	L.F.	1.5000	4.2500	183.33 %				-100.00 %
			1,920.00	5,440.00	3,520.00	0.00			
46	PROFILED PLASTIC LINE								
	1620.0000	L.F.	2.5000	3.6000	44.00 %				-100.00 %
			4,050.00	5,832.00	1,782.00	0.00			
47	RAISED PAVEMENT MARKER TYPE 2								
	0.7400	HUND	850.0000	1,800.0000	111.76 %				-100.00 %
			629.00	1,332.00	703.00	0.00			
48	TEMPORARY PAVEMENT MARKING								
	3800.0000	L.F.	1.5000	2.7500	83.33 %				-100.00 %
			5,700.00	10,450.00	4,750.00	0.00			
49	TEMPORARY ILLUMINATION SYSTEM								
		L.S.			80.00 %				-100.00 %
			10,000.00	18,000.00	8,000.00	0.00			
50	ILLUMINATION SYSTEM								
		L.S.			106.45 %				-100.00 %
			15,500.00	32,000.00	16,500.00	0.00			
51	SEQUENTIAL ARROW SIGN								
	4618.0000	HR	5.0000	2.4000	-52.00 %				-100.00 %
			23,090.00	11,083.20	-12,006.80	0.00			

PS&E JOB NO : 13A008 REVISION NO :
 CONTRACT NO : 008532 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL4198
 HWY : SR 005
 TITLE : I-5
 SR 18 I/C TO S 288TH ST
 SEISMIC RETROFIT
 13A008
 PROJECT : BH-0053(695)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 16 2013
 ALL BIDS REJECTED : Oct 24 2013

----- 10TH BIDDER -----
 GRANITE CONSTRUCTION COMPANY
 1525 E. MARINE VIEW DRIVE
 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
52	PORTABLE CHANGEABLE MESSAGE SIGN								
	120.0000	HR	5.0000	20.0000	300.00 %		-100.00 %		
			600.00	2,400.00	1,800.00	0.00			
53	OTHER TEMPORARY TRAFFIC CONTROL								
	L.S.				66.67 %		-100.00 %		
			60,000.00	100,000.00	40,000.00	0.00			
54	FLAGGERS AND SPOTTERS								
	2448.0000	HR	50.0000	49.0000	-2.00 %		-100.00 %		
			122,400.00	119,952.00	-2,448.00	0.00			
55	OTHER TRAFFIC CONTROL LABOR								
	7762.0000	HR	55.0000	49.0000	-10.91 %		-100.00 %		
			426,910.00	380,338.00	-46,572.00	0.00			
56	TRAFFIC CONTROL SUPERVISOR								
	L.S.				-48.32 %		-100.00 %		
			96,750.00	50,000.00	-46,750.00	0.00			
57	CONSTRUCTION SIGNS CLASS A								
	808.0000	S.F.	30.0000	25.0000	-16.67 %		-100.00 %		
			24,240.00	20,200.00	-4,040.00	0.00			
58	PEDESTRIAN TRAFFIC CONTROL								
	L.S.				1,150.00 %		-100.00 %		
			4,000.00	50,000.00	46,000.00	0.00			
OTHER ITEMS									
59	TYPE B PROGRESS SCHEDULE								
		L.S.			0.00 %		-100.00 %		
			5,000.00	5,000.00	0.00	0.00			
60	CEMENT CONC. SIDEWALK								
	4.5000	S.Y.	75.0000	650.0000	766.67 %		-100.00 %		
			337.50	2,925.00	2,587.50	0.00			
61	CEMENT CONC. CURB RAMP TYPE PARALLEL A MOD.								
	1.0000	EACH	1,200.0000	7,000.0000	483.33 %		-100.00 %		
			1,200.00	7,000.00	5,800.00	0.00			

PS&E JOB NO : 13A008 REVISION NO :
 CONTRACT NO : 008532 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL4198
 HWY : SR 005
 TITLE : I-5
 SR 18 I/C TO S 288TH ST
 SEISMIC RETROFIT
 13A008
 PROJECT : BH-0053(695)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 16 2013
 ALL BIDS REJECTED : Oct 24 2013

----- 10TH BIDDER -----
 GRANITE CONSTRUCTION COMPANY
 1525 E. MARINE VIEW DRIVE
 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
62	FORCE ACCOUNT MINOR DRAINAGE								
		EST.			0.00 %		0.00 %		
			40,000.00	40,000.00		0.00			
63	FORCE ACCOUNT FOR POTHOLING								
		EST.			0.00 %		0.00 %		
			3,000.00	3,000.00		0.00			
64	TRAINING								
	1000.0000	HR	10.0000	2.0000	-80.00 %		-100.00 %		
			10,000.00	2,000.00	-8,000.00	0.00			
65	ROADSIDE CLEANUP								
		EST.			0.00 %		0.00 %		
			15,000.00	15,000.00		0.00			
66	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
		EST.			0.00 %		0.00 %		
			5.00	5.00		0.00			
67	MINOR CHANGE								
		CALC			0.00 %		0.00 %		
			-1.00	-1.00		0.00			
68	FUEL COST ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			388.00	388.00		0.00			
69	SPCC PLAN								
		L.S.			-93.75 %		-100.00 %		
			8,000.00	500.00	-7,500.00	0.00			
70	NO TRESPASSING SIGN								
	16.0000	EACH	250.0000	60.0000	-76.00 %		-100.00 %		
			4,000.00	960.00	-3,040.00	0.00			
71	HEALTH AND SAFETY PLAN								
		L.S.			-95.00 %		-100.00 %		
			10,000.00	500.00	-9,500.00	0.00			
72	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS								
		EST.			0.00 %		0.00 %		
			45,000.00	45,000.00		0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 09/04/2013

*** BID CHECK REPORT ***

TIME: 13:14

PS&E JOB NO : 13A008 REVISION NO :
 CONTRACT NO : 008532 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL4198
 HWY : SR 005
 TITLE : I-5
 SR 18 I/C TO S 288TH ST
 SEISMIC RETROFIT
 13A008
 PROJECT : BH-0053(695)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 16 2013
 ALL BIDS REJECTED : Oct 24 2013

----- 10TH BIDDER -----
 GRANITE CONSTRUCTION COMPANY
 1525 E. MARINE VIEW DRIVE
 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		10TH BIDDER		ALTERNATE		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
73	REFERENCING EXISTING PAVEMENT MARKINGS	L.S.	7,000.00	-91.43 %	600.00	-6,400.00	0.00	-100.00 %	
	CONTRACT TOTAL		<u>\$5,227,268.50</u>		<u>\$5,828,000.00</u>	11.49%		\$0.00	
					10TH BIDDER REJECTED				
	BASE TOTAL		<u>\$5,227,268.50</u>		<u>\$5,828,000.00</u>	11.49%	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE	
					10TH BIDDER REJECTED				