

PS&E JOB NO : 13A009 REVISION NO :
 CONTRACT NO : 008503 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL4398
 HWY : SR 005
 TITLE : I-5
 SB S 320TH ST VICINITY
 NOISE WALL REPLACEMENT
 13A009
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jun 26 2013
 AWARDED ON : Jul 1 2013

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MASSANA CONSTRUCTION, INC. 4916 PT FOSDICK DR PMB#166 GIG HARBOR WA 983351713 CONTRACTOR NUMBER : 100064	LEGACY CONTRACTING, INC. 41850 KINGSTON JORDAN RD 97383-9704 STAYTON OR 973833000 CONTRACTOR NUMBER : 100873	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
PREPARATION									
1	MOBILIZATION								
		L.S.		-35.73 %		9.63 %		20.97 %	
			26,452.53	-9,452.53	29,000.00	2,547.47	32,000.00	5,547.47	
2	REMOVAL OF STRUCTURE AND OBSTRUCTION								
		L.S.		-26.67 %		-41.11 %		-11.11 %	
			22,500.00	-6,000.00	13,250.00	-9,250.00	20,000.00	-2,500.00	
3	HAZARDOUS MATERIAL HANDLING AND DISPOSAL								
		EST.		0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00	10,000.00		10,000.00		
STRUCTURE									
4	NOISE BARRIER WALL TYPE 11D								
	2112.0000	S.F.	80.5000	-35.40 %	70.0000	-13.04 %	95.0000	18.01 %	
			170,016.00	-60,192.00	147,840.00	-22,176.00	200,640.00	30,624.00	
EROSION CONTROL AND ROADSIDE PLANTING									
5	EROSION CONTROL AND WATER POLLUTION PREVENTION								
		L.S.		-82.09 %		-23.90 %		-46.28 %	
			11,170.00	-9,170.00	8,500.00	-2,670.00	6,000.00	-5,170.00	
6	COMPOST BLANKET								
	450.0000	S.Y.	6.0000	-16.67 %	5.0000	-16.67 %	8.0000	33.33 %	
			2,700.00	-450.00	2,250.00	-450.00	3,600.00	900.00	
7	STREET CLEANING								
	80.0000	HR	105.0000	-52.38 %	65.0000	-38.10 %	1.0000	-99.05 %	
			8,400.00	-4,400.00	5,200.00	-3,200.00	80.00	-8,320.00	
8	SEEDING AND FERTILIZING BY HAND								
	450.0000	S.Y.	6.0000	-91.67 %	7.0000	16.67 %	5.0000	-16.67 %	
			2,700.00	-2,475.00	3,150.00	450.00	2,250.00	-450.00	

PS&E JOB NO : 13A009 REVISION NO :
 CONTRACT NO : 008503 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL4398
 HWY : SR 005
 TITLE : I-5
 SB S 320TH ST VICINITY
 NOISE WALL REPLACEMENT
 13A009
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jun 26 2013
 AWARDED ON : Jul 1 2013

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MASSANA CONSTRUCTION, INC. 4916 PT FOSDICK DR PMB#166 GIG HARBOR WA 983351713 CONTRACTOR NUMBER : 100064	LEGACY CONTRACTING, INC. 41850 KINGSTON JORDAN RD 97383-9704 STAYTON OR 973833000 CONTRACTOR NUMBER : 100873	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
9	SIGN COVERING									
	175.0000	S.F.	8.0000	6.0000	-25.00 %	4.5000	-43.75 %	10.0000	25.00 %	
			1,400.00	1,050.00	-350.00	787.50	-612.50	1,750.00	350.00	
10	SEQUENTIAL ARROW SIGN									
	160.0000	HR	5.0000	4.0000	-20.00 %	1.0000	-80.00 %	4.0000	-20.00 %	
			800.00	640.00	-160.00	160.00	-640.00	640.00	-160.00	
11	PORTABLE CHANGEABLE MESSAGE SIGN									
	320.0000	HR	7.0000	8.0000	14.29 %	1.0000	-85.71 %	10.0000	42.86 %	
			2,240.00	2,560.00	320.00	320.00	-1,920.00	3,200.00	960.00	
12	OTHER TEMPORARY TRAFFIC CONTROL									
		L.S.			104.47 %		154.99 %		140.56 %	
			8,314.00	17,000.00	8,686.00	21,200.00	12,886.00	20,000.00	11,686.00	
13	OTHER TRAFFIC CONTROL LABOR									
	480.0000	HR	45.0000	1.0000	-97.78 %	60.2500	33.89 %	1.0000	-97.78 %	
			21,600.00	480.00	-21,120.00	28,920.00	7,320.00	480.00	-21,120.00	
14	TRAFFIC CONTROL SUPERVISOR									
		L.S.			-89.58 %		-32.29 %		-21.88 %	
			9,600.00	1,000.00	-8,600.00	6,500.00	-3,100.00	7,500.00	-2,100.00	
15	CONSTRUCTION SIGNS CLASS A									
	151.0000	S.F.	23.0000	14.0000	-39.13 %	18.0000	-21.74 %	20.0000	-13.04 %	
			3,473.00	2,114.00	-1,359.00	2,718.00	-755.00	3,020.00	-453.00	
OTHER ITEMS										
16	TYPE B PROGRESS SCHEDULE									
		L.S.			0.00 %		0.00 %		0.00 %	
			2,000.00	2,000.00	0.00	2,000.00	0.00	2,000.00	0.00	
17	CURE BOX									
		L.S.			-75.00 %		-85.00 %		-50.00 %	
			2,000.00	500.00	-1,500.00	300.00	-1,700.00	1,000.00	-1,000.00	
18	STRUCTURE SURVEYING									
		L.S.			-60.00 %		40.00 %		76.00 %	
			2,500.00	1,000.00	-1,500.00	3,500.00	1,000.00	4,400.00	1,900.00	

PS&E JOB NO : 13A009 REVISION NO :
 CONTRACT NO : 008503 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL4398
 HWY : SR 005
 TITLE : I-5
 SB S 320TH ST VICINITY
 NOISE WALL REPLACEMENT
 13A009
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jun 26 2013
 AWARDED ON : Jul 1 2013

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MASSANA CONSTRUCTION, INC. 4916 PT FOSDICK DR PMB#166 GIG HARBOR WA 983351713 CONTRACTOR NUMBER : 100064	LEGACY CONTRACTING, INC. 41850 KINGSTON JORDAN RD 97383-9704 STAYTON OR 973833000 CONTRACTOR NUMBER : 100873	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
19	ROADSIDE CLEANUP	EST.	10,000.00	0.00 %	10,000.00	0.00 %	10,000.00	0.00 %	0.00 %
20	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %	0.00 %
21	MINOR CHANGE	CALC	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	0.00 %
22	SPCC PLAN	L.S.	2,500.00	-60.00 %	1,200.00	-52.00 %	1,000.00	-60.00 %	-1,500.00
CONTRACT TOTAL			\$320,369.53	-37.21%	\$296,799.50	-7.36%	\$329,564.00	2.87%	
BASE TOTAL			\$320,369.53	-37.21%	\$296,799.50	-7.36%	\$329,564.00	2.87%	

PS&E JOB NO : 13A009 REVISION NO :
 CONTRACT NO : 008503 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL4398
 HWY : SR 005
 TITLE : I-5
 SB S 320TH ST VICINITY
 NOISE WALL REPLACEMENT
 13A009
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jun 26 2013
 AWARDED ON : Jul 1 2013

----- 4TH BIDDER -----
 CECCANTI, INC.
 4116 BROOKDALE RD E
 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.	26,452.53	30,000.00	13.41 %	0.00	-100.00 %	0.00	3,547.47
2	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.	22,500.00	15,000.00	-33.33 %	0.00	-100.00 %	0.00	-7,500.00
3	HAZARDOUS MATERIAL HANDLING AND DISPOSAL	EST.	10,000.00	10,000.00	0.00 %	0.00	0.00 %	0.00	0.00
STRUCTURE									
4	NOISE BARRIER WALL TYPE 11D	S.F.	170,016.00	217,536.00	27.95 %	0.00	-100.00 %	0.00	47,520.00
EROSION CONTROL AND ROADSIDE PLANTING									
5	EROSION CONTROL AND WATER POLLUTION PREVENTION	L.S.	11,170.00	14,000.00	25.34 %	0.00	-100.00 %	0.00	2,830.00
6	COMPOST BLANKET	S.Y.	2,700.00	1,800.00	-33.33 %	0.00	-100.00 %	0.00	-900.00
7	STREET CLEANING	HR	8,400.00	9,600.00	14.29 %	0.00	-100.00 %	0.00	1,200.00
8	SEEDING AND FERTILIZING BY HAND	S.Y.	2,700.00	1,350.00	-50.00 %	0.00	-100.00 %	0.00	-1,350.00

PS&E JOB NO : 13A009 REVISION NO :
 CONTRACT NO : 008503 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL4398
 HWY : SR 005
 TITLE : I-5
 SB S 320TH ST VICINITY
 NOISE WALL REPLACEMENT
 13A009
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jun 26 2013
 AWARDED ON : Jul 1 2013

----- 4TH BIDDER -----
 CECCANTI, INC.
 4116 BROOKDALE RD E
 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
9	SIGN COVERING								
	175.0000	S.F.	8.0000	7.0000	-12.50 %				-100.00 %
			1,400.00	1,225.00	-175.00	0.00			
10	SEQUENTIAL ARROW SIGN								
	160.0000	HR	5.0000	2.0000	-60.00 %				-100.00 %
			800.00	320.00	-480.00	0.00			
11	PORTABLE CHANGEABLE MESSAGE SIGN								
	320.0000	HR	7.0000	2.0000	-71.43 %				-100.00 %
			2,240.00	640.00	-1,600.00	0.00			
12	OTHER TEMPORARY TRAFFIC CONTROL								
		L.S.			284.89 %				-100.00 %
			8,314.00	32,000.00	23,686.00	0.00			
13	OTHER TRAFFIC CONTROL LABOR								
	480.0000	HR	45.0000	60.0000	33.33 %				-100.00 %
			21,600.00	28,800.00	7,200.00	0.00			
14	TRAFFIC CONTROL SUPERVISOR								
		L.S.			311.46 %				-100.00 %
			9,600.00	39,500.00	29,900.00	0.00			
15	CONSTRUCTION SIGNS CLASS A								
	151.0000	S.F.	23.0000	18.0000	-21.74 %				-100.00 %
			3,473.00	2,718.00	-755.00	0.00			
OTHER ITEMS									
16	TYPE B PROGRESS SCHEDULE								
		L.S.			0.00 %				-100.00 %
			2,000.00	2,000.00	0.00	0.00			
17	CURE BOX								
		L.S.			-50.00 %				-100.00 %
			2,000.00	1,000.00	-1,000.00	0.00			
18	STRUCTURE SURVEYING								
		L.S.			300.00 %				-100.00 %
			2,500.00	10,000.00	7,500.00	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 05/28/2013

*** BID CHECK REPORT ***

TIME: 10:53

PS&E JOB NO : 13A009 REVISION NO :
 CONTRACT NO : 008503 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL4398
 HWY : SR 005
 TITLE : I-5
 SB S 320TH ST VICINITY
 NOISE WALL REPLACEMENT
 13A009
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Jun 26 2013
 AWARDED ON : Jul 1 2013

----- 4TH BIDDER -----
 CECCANTI, INC.
 4116 BROOKDALE RD E
 TACOMA WA 984461613
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
19	ROADSIDE CLEANUP	EST.			0.00 %		0.00 %		
			10,000.00	10,000.00		0.00			
20	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %		0.00 %		
			5.00	5.00		0.00			
21	MINOR CHANGE	CALC			0.00 %		0.00 %		
			-1.00	-1.00		0.00			
22	SPCC PLAN	L.S.			-80.00 %		-100.00 %		
			2,500.00	500.00	-2,000.00	0.00			
CONTRACT TOTAL			<u>\$320,369.53</u>	<u>\$427,993.00</u>	33.59%		\$0.00		
BASE TOTAL			<u>\$320,369.53</u>	<u>\$427,993.00</u>	33.59%	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE		