

PS&E JOB NO : 16A013 REVISION NO :  
 CONTRACT NO : 008981 REGION NO : 1  
 VERSION NO : 7 WORK ORDER# : XL5138  
 HWY : SR 542  
 TITLE : SR 542  
 CORNELL CREEK RD VIC TO NOOKSACK RIVER  
 GUARDRAIL REPLACEMENT  
 16A013  
 PROJECT : STPF-0542(044)  
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Nov 30 2016  
 AWARDED ON : Dec 8 2016  
 ----- 3RD BIDDER -----  
 DIRT AND AGGREGATE INTERCHANGE  
 20905 NE SANDY BLVD  
 FAIRVIEW OR 970247785  
 CONTRACTOR NUMBER : 221850

----- LOW BIDDER -----  
 PETERSEN BROTHERS, INC.  
 2008 EAST VALLEY HIGHWAY  
 SUMNER WA 983909579  
 CONTRACTOR NUMBER : 651100

----- 2ND BIDDER -----  
 CORAL CONSTRUCTION COMPANY  
 10780 SW CLUTTER RD  
 SHERWOOD OR 97140-9563  
 WILSONVILLE OR 970700347  
 CONTRACTOR NUMBER : 188245

| ITEM NO.                              | ITEM DESCRIPTION                               | UNIT MEAS | ENGR'S. EST.                 |                              | % DIFF./ AMT.DIFF. | 2ND BIDDER                   |                              | % DIFF./ AMT.DIFF. | 3RD BIDDER                   |                              |
|---------------------------------------|--|-----------|------------------------------|------------------------------|--------------------|------------------------------|------------------------------|--------------------|------------------------------|------------------------------|
|                                       |  |           | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |
| PREPARATION                           |  |           |                              |                              |                    |                              |                              |                    |                              |                              |
| 1                                     | MOBILIZATION                                   | L.S.      |                              |                              | -64.09 %           |                              |                              | 2.00 %             |                              | 2.00 %                       |
|                                       |  |           | 24,510.00                    | 8,801.43                     | -15,708.57         | 25,000.00                    | 490.00                       | 25,000.00          | 490.00                       |                              |
| 2                                     | CLEARING                                       | L.S.      |                              |                              | 120.29 %           |                              |                              | -50.00 %           |                              | 400.00 %                     |
|                                       |  |           | 1,000.00                     | 2,202.93                     | 1,202.93           | 500.00                       | -500.00                      | 5,000.00           | 4,000.00                     |                              |
| GRADING                               |  |           |                              |                              |                    |                              |                              |                    |                              |                              |
| 3                                     | SELECT BORROW INCL. HAUL                       | TON       |                              |                              | 224.56 %           |                              |                              | 280.00 %           |                              | 700.00 %                     |
|                                       | 50.0000  |           | 25.0000                      | 81.1400                      | 224.56 %           | 95.0000                      | 280.00 %                     | 200.0000           | 700.00 %                     |                              |
|                                       |  |           | 1,250.00                     | 4,057.00                     | 2,807.00           | 4,750.00                     | 3,500.00                     | 10,000.00          | 8,750.00                     |                              |
| EROSION CONTROL AND ROADSIDE PLANTING |  |           |                              |                              |                    |                              |                              |                    |                              |                              |
| 4                                     | ESC LEAD                                       | DAY       |                              |                              | -25.04 %           |                              |                              | 33.33 %            |                              | 233.33 %                     |
|                                       | 2.0000   |           | 150.0000                     | 112.4400                     | -25.04 %           | 200.0000                     | 33.33 %                      | 500.0000           | 233.33 %                     |                              |
|                                       |  |           | 300.00                       | 224.88                       | -75.12             | 400.00                       | 100.00                       | 1,000.00           | 700.00                       |                              |
| 5                                     | EROSION/WATER POLLUTION CONTROL                | EST.      |                              |                              | 0.00 %             |                              |                              | 0.00 %             |                              | 0.00 %                       |
|                                       |  |           | 5,000.00                     | 5,000.00                     | 0.00 %             | 5,000.00                     | 0.00 %                       | 5,000.00           | 0.00 %                       |                              |
| TRAFFIC                               |  |           |                              |                              |                    |                              |                              |                    |                              |                              |
| 6                                     | BEAM GUARDRAIL TYPE 31 - 11 FT. LONG POST      | L.F.      |                              |                              | 57.38 %            |                              |                              | 22.22 %            |                              | 64.44 %                      |
|                                       | 728.0000                                       |           | 45.0000                      | 70.8200                      | 57.38 %            | 55.0000                      | 22.22 %                      | 74.0000            | 64.44 %                      |                              |
|                                       |  |           | 32,760.00                    | 51,556.96                    | 18,796.96          | 40,040.00                    | 7,280.00                     | 53,872.00          | 21,112.00                    |                              |
| 7                                     | BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL     | EACH      |                              |                              | 24.85 %            |                              |                              | 15.87 %            |                              | 11.43 %                      |
|                                       | 4.0000   |           | 3,150.0000                   | 3,932.6700                   | 24.85 %            | 3,650.0000                   | 15.87 %                      | 3,510.0000         | 11.43 %                      |                              |
|                                       |  |           | 12,600.00                    | 15,730.68                    | 3,130.68           | 14,600.00                    | 2,000.00                     | 14,040.00          | 1,440.00                     |                              |
| 8                                     | AESTHETIC TREATMENT FOR BEAM GUARDRAIL ELEMENT | L.F.      |                              |                              | -39.80 %           |                              |                              | -20.00 %           |                              | -16.00 %                     |
|                                       | 3030.0000                                      |           | 50.0000                      | 30.1000                      | -39.80 %           | 40.0000                      | -20.00 %                     | 42.0000            | -16.00 %                     |                              |
|                                       |  |           | 151,500.00                   | 91,203.00                    | -60,297.00         | 121,200.00                   | -30,300.00                   | 127,260.00         | -24,240.00                   |                              |

PS&E JOB NO : 16A013 REVISION NO :  
 CONTRACT NO : 008981 REGION NO : 1  
 VERSION NO : 7 WORK ORDER# : XL5138  
 HWY : SR 542  
 TITLE : SR 542  
 CORNELL CREEK RD VIC TO NOOKSACK RIVER  
 GUARDRAIL REPLACEMENT  
 16A013  
 PROJECT : STPF-0542(044)  
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Nov 30 2016  
 AWARDED ON : Dec 8 2016

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 PETERSEN BROTHERS, INC. CORAL CONSTRUCTION COMPANY DIRT AND AGGREGATE INTERCHANGE  
 2008 EAST VALLEY HIGHWAY 10780 SW CLUTTER RD 20905 NE SANDY BLVD  
 SHERWOOD OR 97140-9563  
 SUMNER WA 983909579 WILSONVILLE OR 970700347 FAIRVIEW OR 970247785  
 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : 221850

| ITEM NO.       | ITEM DESCRIPTION                      | UNIT MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | 2ND BIDDER                      |                                 | % DIFF./<br>AMT.DIFF. | 3RD BIDDER                      |                                 |
|----------------|---------------------------------------|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
|                |                                       |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |
| TRAFFIC        |                                       |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 9              | RAISING EXISTING BEAM GUARDRAIL       | L.F.      | 12.0000                         | 11.7500                         | -2.08 %               | 25.0000                         | 108.33 %                        | 25.0000               | 108.33 %                        |                                 |
|                |                                       |           | 912.00                          | 893.00                          | -19.00                | 1,900.00                        | 988.00                          | 1,900.00              | 988.00                          |                                 |
| 10             | FLEXIBLE GUIDE POST                   | EACH      | 45.0000                         | 52.1500                         | 15.89 %               | 30.0000                         | -33.33 %                        | 50.0000               | 11.11 %                         |                                 |
|                |                                       |           | 2,610.00                        | 3,024.70                        | 414.70                | 1,740.00                        | -870.00                         | 2,900.00              | 290.00                          |                                 |
| 11             | PROJECT TEMPORARY TRAFFIC CONTROL     | L.S.      |                                 |                                 | -19.35 %              |                                 | 7.13 %                          |                       | -42.11 %                        |                                 |
|                |                                       |           | 32,670.00                       | 26,349.78                       | -6,320.22             | 35,000.00                       | 2,330.00                        | 18,913.00             | -13,757.00                      |                                 |
| OTHER ITEMS    |                                       |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 12             | ROADSIDE CLEANUP                      | EST.      |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %                          |                                 |
|                |                                       |           | 3,000.00                        | 3,000.00                        |                       | 3,000.00                        |                                 | 3,000.00              |                                 |                                 |
| 13             | REIMBURSEMENT FOR THIRD PARTY DAMAGE  | EST.      |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %                          |                                 |
|                |                                       |           | 5.00                            | 5.00                            |                       | 5.00                            |                                 | 5.00                  |                                 |                                 |
| 14             | MINOR CHANGE                          | CALC      |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %                          |                                 |
|                |                                       |           | -1.00                           | -1.00                           |                       | -1.00                           |                                 | -1.00                 |                                 |                                 |
| 15             | AGGREGATE COMPLIANCE PRICE ADJUSTMENT | CALC      |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %                          |                                 |
|                |                                       |           | -1.00                           | -1.00                           |                       | -1.00                           |                                 | -1.00                 |                                 |                                 |
| 16             | SPCC PLAN                             | L.S.      |                                 |                                 | 39.06 %               |                                 | 0.00 %                          |                       | 100.00 %                        |                                 |
|                |                                       |           | 500.00                          | 695.30                          | 195.30                | 500.00                          | 0.00                            | 1,000.00              | 500.00                          |                                 |
| CONTRACT TOTAL |                                       |           | \$268,615.00                    | \$212,742.66                    | -20.80 %              | \$253,633.00                    | -5.58 %                         | \$268,888.00          | 0.10 %                          |                                 |

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 10/21/2016

\*\*\* BID CHECK REPORT \*\*\*

TIME: 16:08

PS&E JOB NO : 16A013 REVISION NO :  
 CONTRACT NO : 008981 REGION NO : 1  
 VERSION NO : 7 WORK ORDER# : XL5138  
 HWY : SR 542  
 TITLE : SR 542  
 CORNELL CREEK RD VIC TO NOOKSACK RIVER  
 GUARDRAIL REPLACEMENT  
 16A013  
 PROJECT : STPF-0542(044)  
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Nov 30 2016  
 AWARDED ON : Dec 8 2016

|  |   |  |
|--|---|--|
| ----- LOW BIDDER -----   | ----- 2ND BIDDER -----  | ----- 3RD BIDDER -----   |
| PETERSEN BROTHERS, INC.<br>2008 EAST VALLEY HIGHWAY<br>SUMNER WA 983909579<br>CONTRACTOR NUMBER : 651100 | CORAL CONSTRUCTION COMPANY<br>10780 SW CLUTTER RD<br>SHERWOOD OR 97140-9563<br>WILSONVILLE OR 970700347<br>CONTRACTOR NUMBER : 188245 | DIRT AND AGGREGATE INTERCHANGI<br>20905 NE SANDY BLVD<br>FAIRVIEW OR 970247785<br>CONTRACTOR NUMBER : 221850 |

| ITEM NO.   | ITEM DESCRIPTION<br>EST. QUANTITY | UNIT<br>MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. |              |
|------------|-----------------------------------|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|--------------|
|            |                                   |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |              |
| BASE TOTAL |                                   |              | <u>\$268,615.00</u>             | \$212,742.66                    | -20.80%               | \$253,633.00                    | -5.58%                          | <u>\$268,888.00</u>   | <u>0.10%</u> |