

PS&E JOB NO : 17A004 REVISION NO :  
 CONTRACT NO : 009198 REGION NO : 1  
 VERSION NO : 9 WORK ORDER# : XL5006  
 HWY : SR 000,005,096  
 TITLE : SR 96  
 I-5 INTERCHANGE VIC TO SR 9 VIC  
 PAVING & ADA COMPLIANCE  
 17A004 (REV. 2/6/2018)  
 PROJECT : STPF-0096(005)  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Feb 22 2018  
 AWARDED ON : Mar 12 2018

----- LOW BIDDER ----- 2ND BIDDER -----  
 CADMAN MATERIALS, INC. GRANITE CONSTRUCTION COMPANY  
 ATTN: ASPHALT PAVING - LYNNWO( 1525 E. MARINE VIEW DRIVE  
 REDMOND WA 980528566 EVERETT WA 982011927  
 CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.				
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION							
1	MOBILIZATION	L.S.			66.67 %	47.06 %	
			510,000.00	850,000.00	340,000.00	750,000.00	240,000.00
2	REMOVING CEMENT CONC. SIDEWALK						
	859.0000	S.Y.	25.0000	50.0000	100.00 %	110.0000	340.00 %
			21,475.00	42,950.00	21,475.00	94,490.00	73,015.00
3	REMOVING CEMENT CONC. CURB AND GUTTER						
	1316.0000	L.F.	12.0000	23.0000	91.67 %	18.0000	50.00 %
			15,792.00	30,268.00	14,476.00	23,688.00	7,896.00
4	REMOVING CEMENT CONC. CURB						
	112.0000	L.F.	15.0000	52.5000	250.00 %	18.0000	20.00 %
			1,680.00	5,880.00	4,200.00	2,016.00	336.00
5	REMOVING ASPHALT CONC. PAVEMENT						
	5.0000	S.Y.	25.0000	745.0000	2,880.00 %	260.0000	940.00 %
			125.00	3,725.00	3,600.00	1,300.00	1,175.00
6	REMOVING TRAFFIC ISLAND						
	315.0000	S.Y.	19.0000	70.0000	268.42 %	14.0000	-26.32 %
			5,985.00	22,050.00	16,065.00	4,410.00	-1,575.00
7	REMOVING TRAFFIC CURB						
	2300.0000	L.F.	5.0000	18.2500	265.00 %	5.0000	0.00 %
			11,500.00	41,975.00	30,475.00	11,500.00	0.00
8	REMOVING GUARDRAIL						
	520.0000	L.F.	5.0000	5.7000	14.00 %	7.5000	50.00 %
			2,600.00	2,964.00	364.00	3,900.00	1,300.00
9	REMOVING GUARDRAIL ANCHOR						
	2.0000	EACH	250.0000	300.0000	20.00 %	400.0000	60.00 %
			500.00	600.00	100.00	800.00	300.00
10	REMOVING GUIDE POST						
	77.0000	EACH	10.0000	7.8000	-22.00 %	10.0000	0.00 %
			770.00	600.60	-169.40	770.00	0.00

PS&E JOB NO : 17A004 REVISION NO :  
 CONTRACT NO : 009198 REGION NO : 1  
 VERSION NO : 9 WORK ORDER# : XL5006  
 HWY : SR 000,005,096  
 TITLE : SR 96  
 I-5 INTERCHANGE VIC TO SR 9 VIC  
 PAVING & ADA COMPLIANCE  
 17A004 (REV. 2/6/2018)  
 PROJECT : STPF-0096(005)  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Feb 22 2018  
 AWARDED ON : Mar 12 2018

----- LOW BIDDER ----- 2ND BIDDER -----  
 CADMAN MATERIALS, INC. GRANITE CONSTRUCTION COMPANY  
 ATTN: ASPHALT PAVING - LYNNWO( 1525 E. MARINE VIEW DRIVE  
 REDMOND WA 980528566 EVERETT WA 982011927  
 CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION							
11	REMOVING RAISED PAVEMENT MARKER						
	46.6000	HUND	150.0000	50.0000	-66.67 %	180.0000	20.00 %
			6,990.00	2,330.00	-4,660.00	8,388.00	1,398.00
GRADING							
12	ROADWAY EXCAVATION INCL. HAUL						
	104.0000	C.Y.	75.0000	173.5000	131.33 %	150.0000	100.00 %
			7,800.00	18,044.00	10,244.00	15,600.00	7,800.00
13	PAVEMENT REPAIR EXCAVATION INCL. HAUL						
	1607.0000	S.Y.	35.0000	59.0000	68.57 %	25.0000	-28.57 %
			56,245.00	94,813.00	38,568.00	40,175.00	-16,070.00
STOCKPILING							
14	CRUSHED SURFACING BASE COURSE IN STOCKPILE						
	130.0000	C.Y.	75.0000	82.5000	10.00 %	40.0000	-46.67 %
			9,750.00	10,725.00	975.00	5,200.00	-4,550.00
STRUCTURE							
15	BRIDGE DECK REPAIR BR. NO. 096/010						
	20.0000	S.F.	250.0000	468.0000	87.20 %	350.0000	40.00 %
			5,000.00	9,360.00	4,360.00	7,000.00	2,000.00
16	WATERPROOF MEMBRANE BR. NO. 096/010						
	94.0000	S.Y.	30.0000	60.0000	100.00 %	50.0000	66.67 %
			2,820.00	5,640.00	2,820.00	4,700.00	1,880.00
SURFACING							
17	CRUSHED SURFACING BASE COURSE						
	32.0000	TON	60.0000	101.0000	68.33 %	100.0000	66.67 %
			1,920.00	3,232.00	1,312.00	3,200.00	1,280.00

PS&E JOB NO : 17A004 REVISION NO :  
 CONTRACT NO : 009198 REGION NO : 1  
 VERSION NO : 9 WORK ORDER# : XL5006  
 HWY : SR 000,005,096  
 TITLE : SR 96  
 I-5 INTERCHANGE VIC TO SR 9 VIC  
 PAVING & ADA COMPLIANCE  
 17A004 (REV. 2/6/2018)  
 PROJECT : STPF-0096(005)  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Feb 22 2018  
 AWARDED ON : Mar 12 2018

----- LOW BIDDER ----- 2ND BIDDER -----  
 CADMAN MATERIALS, INC. GRANITE CONSTRUCTION COMPANY  
 ATTN: ASPHALT PAVING - LYNNWO 1525 E. MARINE VIEW DRIVE  
 REDMOND WA 980528566 EVERETT WA 982011927  
 CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
LIQUID ASPHALT							
18	EMULSIFIED ASPHALT CRS-2P						
	60.0000	TON	855.0000	1,080.0000	26.32 %	850.0000	-0.58 %
			51,300.00	64,800.00	13,500.00	51,000.00	-300.00
19	CRS-2P COST PRICE ADJUSTMENT						
		CALC			0.00 %		0.00 %
			4,800.00	4,800.00		4,800.00	
20	ASPHALT FOR FOG SEAL						
	9.0000	TON	2,500.0000	1,020.0000	-59.20 %	1,200.0000	-52.00 %
			22,500.00	9,180.00	-13,320.00	10,800.00	-11,700.00
BITUMINOUS SURFACE TREATMENT							
21	FURNISHING AND PLACING CRUSHED SCREENING 1/2 TO NO. 4						
	28570.0000	S.Y.	1.7500	1.8000	2.86 %	1.2500	-28.57 %
			49,997.50	51,426.00	1,428.50	35,712.50	-14,285.00
22	FURNISHING AND PLACING CRUSHED SCREENING NO. 4 TO 0						
	28570.0000	S.Y.	0.2000	0.4200	110.00 %	0.3000	50.00 %
			5,714.00	11,999.40	6,285.40	8,571.00	2,857.00
23	ADDITIONAL BROOMING						
	24.0000	HR	225.0000	240.0000	6.67 %	175.0000	-22.22 %
			5,400.00	5,760.00	360.00	4,200.00	-1,200.00
HOT MIX ASPHALT							
24	CRACK SEALING - FA						
		EST.			0.00 %		0.00 %
			5,800.00	5,800.00		5,800.00	
25	REMOVING EXISTING OVERLAY FROM BRIDGE DECK 096/010						
	94.0000	S.Y.	50.0000	66.2500	32.50 %	250.0000	400.00 %
			4,700.00	6,227.50	1,527.50	23,500.00	18,800.00
26	PLANING BITUMINOUS PAVEMENT						
	146595.0000	S.Y.	3.5000	3.0000	-14.29 %	3.7500	7.14 %
			513,082.50	439,785.00	-73,297.50	549,731.25	36,648.75

PS&E JOB NO : 17A004 REVISION NO :  
 CONTRACT NO : 009198 REGION NO : 1  
 VERSION NO : 9 WORK ORDER# : XL5006  
 HWY : SR 000,005,096  
 TITLE : SR 96  
 I-5 INTERCHANGE VIC TO SR 9 VIC  
 PAVING & ADA COMPLIANCE  
 17A004 (REV. 2/6/2018)  
 PROJECT : STPF-0096(005)  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Feb 22 2018  
 AWARDED ON : Mar 12 2018

----- LOW BIDDER ----- 2ND BIDDER -----  
 CADMAN MATERIALS, INC. GRANITE CONSTRUCTION COMPANY  
 ATTN: ASPHALT PAVING - LYNNWO( 1525 E. MARINE VIEW DRIVE  
 REDMOND WA 980528566 EVERETT WA 982011927  
 CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
HOT MIX ASPHALT								
27	HMA FOR PRELEVELING CL. 3/8 IN. PG 64-22 2882.0000	TON	90.0000 259,380.00	102.0000 293,964.00	13.33 % 34,584.00	85.0000 244,970.00	-5.56 % -14,410.00	
28	HMA CL. 1/2 IN. PG 64-22 15151.0000	TON	85.0000 1,287,835.00	100.0000 1,515,100.00	17.65 % 227,265.00	100.0000 1,515,100.00	17.65 % 227,265.00	
29	HMA CL. 1/2 IN. PG 70-22 500.0000	TON	85.0000 42,500.00	102.0000 51,000.00	20.00 % 8,500.00	150.0000 75,000.00	76.47 % 32,500.00	
30	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC				0.00 %		0.00 %	
			48,650.00	48,650.00		48,650.00		
31	COMPACTION PRICE ADJUSTMENT CALC				0.00 %		0.00 %	
			32,420.00	32,420.00		32,420.00		
32	ASPHALT COST PRICE ADJUSTMENT CALC				0.00 %		0.00 %	
			344,840.00	344,840.00		344,840.00		
33	DELETED ITEM 0.0100	L.F.	0.0001 0.00	0.0000 0.00	0.00 % 0.00	0.0000 0.00	0.00 % 0.00	
34	HMA SAWCUT AND SEAL 115.0000	L.F.	15.0000 1,725.00	78.0000 8,970.00	420.00 % 7,245.00	35.0000 4,025.00	133.33 % 2,300.00	
EROSION CONTROL AND ROADSIDE PLANTING								
35	ESC LEAD 54.0000	DAY	150.0000 8,100.00	150.0000 8,100.00	0.00 % 0.00	10.0000 540.00	-93.33 % -7,560.00	
36	INLET PROTECTION 139.0000	EACH	95.0000 13,205.00	94.5000 13,135.50	-0.53 % -69.50	110.0000 15,290.00	15.79 % 2,085.00	

PS&E JOB NO : 17A004 REVISION NO :  
 CONTRACT NO : 009198 REGION NO : 1  
 VERSION NO : 9 WORK ORDER# : XL5006  
 HWY : SR 000,005,096  
 TITLE : SR 96  
 I-5 INTERCHANGE VIC TO SR 9 VIC  
 PAVING & ADA COMPLIANCE  
 17A004 (REV. 2/6/2018)  
 PROJECT : STPF-0096(005)  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Feb 22 2018  
 AWARDED ON : Mar 12 2018

----- LOW BIDDER ----- 2ND BIDDER -----  
 CADMAN MATERIALS, INC. GRANITE CONSTRUCTION COMPANY  
 ATTN: ASPHALT PAVING - LYNNWO 1525 E. MARINE VIEW DRIVE  
 REDMOND WA 980528566 EVERETT WA 982011927  
 CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND ROADSIDE PLANTING							
37	WATTLE						
	425.0000	L.F.	11.5000	4.6000	-60.00 %	15.0000	30.43 %
			4,887.50	1,955.00	-2,932.50	6,375.00	1,487.50
38	EROSION/WATER POLLUTION CONTROL						
	EST.				0.00 %		0.00 %
			29,510.00	29,510.00		29,510.00	
39	SEEDING AND FERTILIZING BY HAND						
	214.0000	S.Y.	12.0000	4.7000	-60.83 %	4.0000	-66.67 %
			2,568.00	1,005.80	-1,562.20	856.00	-1,712.00
40	HIGH VISIBILITY SILT FENCE						
	1090.0000	L.F.	5.0000	4.9500	-1.00 %	15.0000	200.00 %
			5,450.00	5,395.50	-54.50	16,350.00	10,900.00
TRAFFIC							
41	CEMENT CONC. TRAFFIC CURB AND GUTTER						
	1025.0000	L.F.	50.0000	88.5000	77.00 %	140.0000	180.00 %
			51,250.00	90,712.50	39,462.50	143,500.00	92,250.00
42	CEMENT CONC. TRAFFIC CURB						
	291.0000	L.F.	55.0000	106.5000	93.64 %	140.0000	154.55 %
			16,005.00	30,991.50	14,986.50	40,740.00	24,735.00
43	CEMENT CONC. PEDESTRIAN CURB						
	673.0000	L.F.	45.0000	106.5000	136.67 %	140.0000	211.11 %
			30,285.00	71,674.50	41,389.50	94,220.00	63,935.00
44	PRECAST SLOPED MOUNTABLE CURB						
	555.0000	L.F.	35.0000	28.2000	-19.43 %	30.0000	-14.29 %
			19,425.00	15,651.00	-3,774.00	16,650.00	-2,775.00
45	PRECAST DUAL FACED SLOPED MOUNTABLE CURB						
	2458.0000	L.F.	30.0000	28.2000	-6.00 %	30.0000	0.00 %
			73,740.00	69,315.60	-4,424.40	73,740.00	0.00
46	BOX CULVERT GUARDRAIL STEEL POST TYPE 2						
	1.0000	EACH	1,050.0000	1,920.0000	82.86 %	2,000.0000	90.48 %
			1,050.00	1,920.00	870.00	2,000.00	950.00

PS&E JOB NO : 17A004 REVISION NO :  
 CONTRACT NO : 009198 REGION NO : 1  
 VERSION NO : 9 WORK ORDER# : XL5006  
 HWY : SR 000,005,096  
 TITLE : SR 96  
 I-5 INTERCHANGE VIC TO SR 9 VIC  
 PAVING & ADA COMPLIANCE  
 17A004 (REV. 2/6/2018)  
 PROJECT : STPF-0096(005)  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Feb 22 2018  
 AWARDED ON : Mar 12 2018

----- LOW BIDDER -----      ----- 2ND BIDDER -----  
 CADMAN MATERIALS, INC.      GRANITE CONSTRUCTION COMPANY  
 ATTN: ASPHALT PAVING - LYNNWO(      1525 E. MARINE VIEW DRIVE  
 REDMOND WA 980528566      EVERETT WA 982011927  
 CONTRACTOR NUMBER : 044002      CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC								
47	BEAM GUARDRAIL TYPE 31							
	515.0000	L.F.	27.0000	40.0000	48.15 %	30.0000	11.11 %	
			13,905.00	20,600.00	6,695.00	15,450.00	1,545.00	
48	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL							
	6.0000	EACH	3,000.0000	3,750.0000	25.00 %	4,500.0000	50.00 %	
			18,000.00	22,500.00	4,500.00	27,000.00	9,000.00	
49	TRANSPORTABLE ATTENUATOR							
	2.0000	EACH	8,000.0000	19,800.0000	147.50 %	40,000.0000	400.00 %	
			16,000.00	39,600.00	23,600.00	80,000.00	64,000.00	
50	OPERATION OF TRANSPORTABLE ATTENUATOR							
	1484.0000	HR	55.0000	71.0000	29.09 %	87.0000	58.18 %	
			81,620.00	105,364.00	23,744.00	129,108.00	47,488.00	
51	REPAIR TRANSPORTABLE ATTENUATOR							
		EST.			0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		
52	FLEXIBLE GUIDE POST							
	85.0000	EACH	40.0000	50.4000	26.00 %	60.0000	50.00 %	
			3,400.00	4,284.00	884.00	5,100.00	1,700.00	
53	PAINT LINE							
	77430.0000	L.F.	0.3500	0.2000	-42.86 %	0.2000	-42.86 %	
			27,100.50	15,486.00	-11,614.50	15,486.00	-11,614.50	
54	PLASTIC LINE							
	32491.0000	L.F.	10.0000	1.2000	-88.00 %	1.2500	-87.50 %	
			324,910.00	38,989.20	-285,920.80	40,613.75	-284,296.25	
55	PLASTIC WIDE LANE LINE							
	4860.0000	L.F.	3.0000	2.4000	-20.00 %	2.5000	-16.67 %	
			14,580.00	11,664.00	-2,916.00	12,150.00	-2,430.00	
56	PLASTIC CROSSWALK LINE							
	4620.0000	S.F.	6.0000	5.4000	-10.00 %	5.5000	-8.33 %	
			27,720.00	24,948.00	-2,772.00	25,410.00	-2,310.00	
57	PLASTIC STOP LINE							
	956.0000	L.F.	12.0000	10.2000	-15.00 %	10.2500	-14.58 %	
			11,472.00	9,751.20	-1,720.80	9,799.00	-1,673.00	

PS&E JOB NO : 17A004 REVISION NO :  
 CONTRACT NO : 009198 REGION NO : 1  
 VERSION NO : 9 WORK ORDER# : XL5006  
 HWY : SR 000,005,096  
 TITLE : SR 96  
 I-5 INTERCHANGE VIC TO SR 9 VIC  
 PAVING & ADA COMPLIANCE  
 17A004 (REV. 2/6/2018)  
 PROJECT : STPF-0096(005)  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Feb 22 2018  
 AWARDED ON : Mar 12 2018

----- LOW BIDDER ----- 2ND BIDDER -----  
 CADMAN MATERIALS, INC. GRANITE CONSTRUCTION COMPANY  
 ATTN: ASPHALT PAVING - LYNNWO( 1525 E. MARINE VIEW DRIVE  
 REDMOND WA 980528566 EVERETT WA 982011927  
 CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC								
58	PLASTIC TRAFFIC ARROW							
	78.0000	EACH	150.0000	156.0000	4.00 %	160.0000	6.67 %	
			11,700.00	12,168.00	468.00	12,480.00	780.00	
59	PLASTIC TRAFFIC LETTER							
	8.0000	EACH	65.0000	102.0000	56.92 %	100.0000	53.85 %	
			520.00	816.00	296.00	800.00	280.00	
60	PLASTIC BICYCLE LANE SYMBOL							
	18.0000	EACH	200.0000	180.0000	-10.00 %	200.0000	0.00 %	
			3,600.00	3,240.00	-360.00	3,600.00	0.00	
61	PLASTIC DRAINAGE MARKING							
	226.0000	EACH	30.0000	42.0000	40.00 %	50.0000	66.67 %	
			6,780.00	9,492.00	2,712.00	11,300.00	4,520.00	
62	RAISED PAVEMENT MARKER TYPE 1							
	27.4000	HUND	400.0000	330.0000	-17.50 %	350.0000	-12.50 %	
			10,960.00	9,042.00	-1,918.00	9,590.00	-1,370.00	
63	RAISED PAVEMENT MARKER TYPE 2							
	21.1000	HUND	400.0000	600.0000	50.00 %	600.0000	50.00 %	
			8,440.00	12,660.00	4,220.00	12,660.00	4,220.00	
64	PERMANENT SIGNING							
		L.S.			14.00 %		66.67 %	
			30,000.00	34,200.00	4,200.00	50,000.00	20,000.00	
65	TEMPORARY PAVEMENT MARKING-SHORT DURATION							
	75200.0000	L.F.	0.2000	0.4500	125.00 %	0.0600	-70.00 %	
			15,040.00	33,840.00	18,800.00	4,512.00	-10,528.00	
66	TEMPORARY PAVEMENT MARKING-LONG DURATION							
	102270.0000	L.F.	0.2000	0.5200	160.00 %	0.0600	-70.00 %	
			20,454.00	53,180.40	32,726.40	6,136.20	-14,317.80	
67	TEMPORARY VIDEO DETECTION SYSTEM SAC 2968							
		L.S.			26.00 %		80.00 %	
			10,000.00	12,600.00	2,600.00	18,000.00	8,000.00	
68	TEMPORARY VIDEO DETECTION SYSTEM SAC 4157							
		L.S.			-34.55 %		13.64 %	
			11,000.00	7,200.00	-3,800.00	12,500.00	1,500.00	

PS&E JOB NO : 17A004 REVISION NO :  
 CONTRACT NO : 009198 REGION NO : 1  
 VERSION NO : 9 WORK ORDER# : XL5006  
 HWY : SR 000,005,096  
 TITLE : SR 96  
 I-5 INTERCHANGE VIC TO SR 9 VIC  
 PAVING & ADA COMPLIANCE  
 17A004 (REV. 2/6/2018)  
 PROJECT : STPF-0096(005)  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Feb 22 2018  
 AWARDED ON : Mar 12 2018

----- LOW BIDDER ----- 2ND BIDDER -----  
 CADMAN MATERIALS, INC. GRANITE CONSTRUCTION COMPANY  
 ATTN: ASPHALT PAVING - LYNNWO( 1525 E. MARINE VIEW DRIVE  
 REDMOND WA 980528566 EVERETT WA 982011927  
 CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC							
69	TEMPORARY VIDEO DETECTION SYSTEM SAC 3738	L.S.					
			11,000.00	-34.55 %	7,200.00	13.64 %	12,500.00
70	TEMPORARY VIDEO DETECTION SYSTEM SAC 4566	L.S.					
			12,500.00	-52.00 %	6,000.00	-12.00 %	11,000.00
71	TEMPORARY VIDEO DETECTION SYSTEM SAC 2973	L.S.					
			10,000.00	404.00 %	50,400.00	500.00 %	60,000.00
72	TEMPORARY VIDEO DETECTION SYSTEM SAC 4901	L.S.					
			5,000.00	428.00 %	26,400.00	540.00 %	32,000.00
73	TEMPORARY VIDEO DETECTION SYSTEM SAC 4158	L.S.					
			5,000.00	428.00 %	26,400.00	540.00 %	32,000.00
74	TEMPORARY VIDEO DETECTION SYSTEM SAC 4159	L.S.					
			5,000.00	428.00 %	26,400.00	540.00 %	32,000.00
75	TEMPORARY VIDEO DETECTION SYSTEM SAC 5454	L.S.					
			5,000.00	428.00 %	26,400.00	540.00 %	32,000.00
76	TEMPORARY VIDEO DETECTION SYSTEM SAC 5601	L.S.					
			5,000.00	428.00 %	26,400.00	540.00 %	32,000.00
77	TEMPORARY VIDEO DETECTION SYSTEM SAC 4246	L.S.					
			8,000.00	260.00 %	28,800.00	337.50 %	35,000.00
78	TRAFFIC SIGNAL SYSTEM SAC 2968	L.S.					
			19,000.00	121.05 %	42,000.00	215.79 %	60,000.00
79	TRAFFIC SIGNAL SYSTEM SAC 4157	L.S.					
			22,000.00	90.91 %	42,000.00	172.73 %	60,000.00



PS&E JOB NO : 17A004 REVISION NO :  
 CONTRACT NO : 009198 REGION NO : 1  
 VERSION NO : 9 WORK ORDER# : XL5006  
 HWY : SR 000,005,096  
 TITLE : SR 96  
 I-5 INTERCHANGE VIC TO SR 9 VIC  
 PAVING & ADA COMPLIANCE  
 17A004 (REV. 2/6/2018)  
 PROJECT : STPF-0096(005)  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Feb 22 2018  
 AWARDED ON : Mar 12 2018

----- LOW BIDDER ----- 2ND BIDDER -----  
 CADMAN MATERIALS, INC. GRANITE CONSTRUCTION COMPANY  
 ATTN: ASPHALT PAVING - LYNNWO( 1525 E. MARINE VIEW DRIVE  
 REDMOND WA 980528566 EVERETT WA 982011927  
 CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.			
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC						
80	TRAFFIC SIGNAL SYSTEM SAC 3738	L.S.			12.50 %	56.25 %
			32,000.00	36,000.00	4,000.00	18,000.00
81	TRAFFIC SIGNAL SYSTEM SAC 4566	L.S.			94.59 %	170.27 %
			18,500.00	36,000.00	17,500.00	31,500.00
82	TRAFFIC SIGNAL SYSTEM SAC 2973	L.S.			20.00 %	31.58 %
			95,000.00	114,000.00	19,000.00	30,000.00
83	TRAFFIC SIGNAL SYSTEM SAC 4901	L.S.			35.00 %	62.50 %
			40,000.00	54,000.00	14,000.00	25,000.00
84	TRAFFIC SIGNAL SYSTEM SAC 4158	L.S.			16.63 %	40.39 %
			46,300.00	54,000.00	7,700.00	18,700.00
85	TRAFFIC SIGNAL SYSTEM SAC 4159	L.S.			-4.11 %	36.99 %
			43,800.00	42,000.00	-1,800.00	60,000.00
86	TRAFFIC SIGNAL SYSTEM SAC 5454	L.S.			-5.45 %	36.36 %
			33,000.00	31,200.00	-1,800.00	45,000.00
87	TRAFFIC SIGNAL SYSTEM SAC 5601	L.S.			2.27 %	42.05 %
			35,200.00	36,000.00	800.00	50,000.00
88	TRAFFIC SIGNAL SYSTEM SAC 4246	L.S.			1.89 %	22.64 %
			53,000.00	54,000.00	1,000.00	65,000.00
89	DELETED ITEM	L.S.			0.00 %	0.00 %
			0.00	0.00	0.00	0.00
90	SEQUENTIAL ARROW SIGN	HR			80.00 %	100.00 %
	1290.0000		5.0000	9.0000	80.00 %	10.0000
			6,450.00	11,610.00	5,160.00	12,900.00

PS&E JOB NO : 17A004 REVISION NO :  
 CONTRACT NO : 009198 REGION NO : 1  
 VERSION NO : 9 WORK ORDER# : XL5006  
 HWY : SR 000,005,096  
 TITLE : SR 96  
 I-5 INTERCHANGE VIC TO SR 9 VIC  
 PAVING & ADA COMPLIANCE  
 17A004 (REV. 2/6/2018)  
 PROJECT : STPF-0096(005)  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Feb 22 2018  
 AWARDED ON : Mar 12 2018

----- LOW BIDDER ----- 2ND BIDDER -----  
 CADMAN MATERIALS, INC. GRANITE CONSTRUCTION COMPANY  
 ATTN: ASPHALT PAVING - LYNNWO( 1525 E. MARINE VIEW DRIVE  
 REDMOND WA 980528566 EVERETT WA 982011927  
 CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
91	PORTABLE CHANGEABLE MESSAGE SIGN							
	5760.0000	HR	8.0000	9.5000	18.75 %	11.5000	43.75 %	
			46,080.00	54,720.00	8,640.00	66,240.00	20,160.00	
92	OTHER TEMPORARY TRAFFIC CONTROL							
	L.S.				77.14 %		247.19 %	
			84,680.00	150,000.00	65,320.00	294,000.00	209,320.00	
93	FLAGGERS							
	2630.0000	HR	55.0000	66.0000	20.00 %	87.0000	58.18 %	
			144,650.00	173,580.00	28,930.00	228,810.00	84,160.00	
94	OTHER TRAFFIC CONTROL LABOR							
	1760.0000	HR	45.0000	71.0000	57.78 %	87.0000	93.33 %	
			79,200.00	124,960.00	45,760.00	153,120.00	73,920.00	
95	TRAFFIC CONTROL SUPERVISOR							
	L.S.				11.45 %		-4.74 %	
			104,980.00	117,000.00	12,020.00	100,000.00	-4,980.00	
96	CONSTRUCTION SIGNS CLASS A							
	464.0000	S.F.	25.0000	21.6000	-13.60 %	25.0000	0.00 %	
			11,600.00	10,022.40	-1,577.60	11,600.00	0.00	
97	PLASTIC HOV LANE SYMBOL							
	3.0000	EACH	160.0000	240.0000	50.00 %	250.0000	56.25 %	
			480.00	720.00	240.00	750.00	270.00	
98	PEDESTRIAN TRAFFIC CONTROL							
	L.S.				1,387.80 %		1,729.27 %	
			4,100.00	61,000.00	56,900.00	75,000.00	70,900.00	
OTHER ITEMS								
99	TYPE B PROGRESS SCHEDULE							
	L.S.				0.00 %		0.00 %	
			10,000.00	10,000.00	0.00	10,000.00	0.00	
100	STRUCTURE SURVEYING							
	L.S.				-1.67 %		233.33 %	
			3,000.00	2,950.00	-50.00	10,000.00	7,000.00	

PS&E JOB NO : 17A004 REVISION NO :  
 CONTRACT NO : 009198 REGION NO : 1  
 VERSION NO : 9 WORK ORDER# : XL5006  
 HWY : SR 000,005,096  
 TITLE : SR 96  
 I-5 INTERCHANGE VIC TO SR 9 VIC  
 PAVING & ADA COMPLIANCE  
 17A004 (REV. 2/6/2018)  
 PROJECT : STPF-0096(005)  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Feb 22 2018  
 AWARDED ON : Mar 12 2018

----- LOW BIDDER ----- 2ND BIDDER -----  
 CADMAN MATERIALS, INC. GRANITE CONSTRUCTION COMPANY  
 ATTN: ASPHALT PAVING - LYNNWO( 1525 E. MARINE VIEW DRIVE  
 REDMOND WA 980528566 EVERETT WA 982011927  
 CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
101	ROADWAY SURVEYING	L.S.			-38.18 %			13.64 %
			11,000.00	6,800.00	-4,200.00	12,500.00	1,500.00	
102	ADA FEATURES SURVEYING	L.S.			-26.96 %			-11.76 %
			51,000.00	37,250.00	-13,750.00	45,000.00	-6,000.00	
103	REFERENCING EXISTING PAVEMENT MARKINGS	L.S.			209.43 %			277.36 %
			13,250.00	41,000.00	27,750.00	50,000.00	36,750.00	
104	CEMENT CONC. SIDEWALK 482.0000	S.Y.	75.0000	205.0000	173.33 %	170.0000	126.67 %	
			36,150.00	98,810.00	62,660.00	81,940.00	45,790.00	
105	CEMENT CONC. CURB RAMP TYPE COMBINATION 2.0000	EACH	2,500.0000	6,900.0000	176.00 %	8,500.0000	240.00 %	
			5,000.00	13,800.00	8,800.00	17,000.00	12,000.00	
106	CEMENT CONC. CURB RAMP TYPE PARALLEL A 20.0000	EACH	2,500.0000	7,085.0000	183.40 %	8,200.0000	228.00 %	
			50,000.00	141,700.00	91,700.00	164,000.00	114,000.00	
107	CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A 12.0000	EACH	2,500.0000	6,600.0000	164.00 %	7,900.0000	216.00 %	
			30,000.00	79,200.00	49,200.00	94,800.00	64,800.00	
108	DETECTABLE WARNING SURFACE 65.0000	S.F.	50.0000	90.0000	80.00 %	30.0000	-40.00 %	
			3,250.00	5,850.00	2,600.00	1,950.00	-1,300.00	
109	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %
			17,000.00	17,000.00		17,000.00		
110	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %
			5.00	5.00		5.00		
111	MINOR CHANGE	CALC			0.00 %			0.00 %
			-1.00	-1.00		-1.00		

PS&E JOB NO : 17A004 REVISION NO :  
 CONTRACT NO : 009198 REGION NO : 1  
 VERSION NO : 9 WORK ORDER# : XL5006  
 HWY : SR 000,005,096  
 TITLE : SR 96  
 I-5 INTERCHANGE VIC TO SR 9 VIC  
 PAVING & ADA COMPLIANCE  
 17A004 (REV. 2/6/2018)  
 PROJECT : STPF-0096(005)  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Feb 22 2018  
 AWARDED ON : Mar 12 2018

----- LOW BIDDER ----- 2ND BIDDER -----  
 CADMAN MATERIALS, INC. GRANITE CONSTRUCTION COMPANY  
 ATTN: ASPHALT PAVING - LYNNWO( 1525 E. MARINE VIEW DRIVE  
 REDMOND WA 980528566 EVERETT WA 982011927  
 CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
112	AGGREGATE COMPLIANCE PRICE ADJUSTMENT							
		CALC			0.00 %			0.00 %
			-11.00	-11.00		-11.00		
113	SPCC PLAN							
		L.S.			-90.70 %			-86.05 %
			10,750.00	1,000.00	-9,750.00	1,500.00		-9,250.00
114	REMOVING SIGN AND POST							
		EACH						
	1.0000		200.0000	0.0000	-100.00 %	2,600.0000		1,200.00 %
			200.00	0.00	-200.00	2,600.00		2,400.00
115	CONTRACTOR PROVIDED UNIFORMED POLICE OFFICER							
		HR						
	714.0000		100.0000	120.0000	20.00 %	150.0000		50.00 %
			71,400.00	85,680.00	14,280.00	107,100.00		35,700.00
116	FORCE ACCOUNT ROADSIDE RESTORATION							
		EST.			0.00 %			0.00 %
			5,500.00	5,500.00		5,500.00		
117	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22							
		TON						
	181.0000		130.0000	140.0000	7.69 %	450.0000		246.15 %
			23,530.00	25,340.00	1,810.00	81,450.00		57,920.00
118	TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM							
		L.S.			162.30 %			227.87 %
			18,300.00	48,000.00	29,700.00	60,000.00		41,700.00
CONTRACT TOTAL			\$5,615,116.00	\$6,954,955.60	23.86%	\$7,560,975.70		34.65%
BASE TOTAL			\$5,615,116.00	\$6,954,955.60	23.86%	\$7,560,975.70		34.65%

\$0.00